



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 11

DATE: January 11, 2013

TO: PROPOSERS

FROM:  Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8M05
Financial Project Nos.: 431281-1-52-01 & 431281-3-52-01
County: Broward
Project Name: AET Conversion Phase 5B – Sawgrass Expressway

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REQUEST FOR PROPOSAL DOCUMENT

1. Page 7, Section II Schedule of Events – Date for Information Cutoff Date (Last date Department may provide any information to Design-Build Firms prior to the submittal of Technical Proposal) shall be changed FROM “01/10/2013” TO “01/11/2013”.

REQUEST FOR PROPOSAL ATTACHMENTS

Attachments to the original RFP Document that are not revised herein are still in effect for this contract.

1. Attached is a revised Attachment No. 36 Approved Typical Section Package

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at the same number as shown above, ext. 3885.

Attachments