



*Operates the statewide  
Turnpike System as  
part of the Florida  
Department of  
Transportation*

## ADDENDUM NO. 4

**DATE:** September 6, 2012

**TO:** PROPOSERS

**FROM:**  Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8M05  
Financial Project Nos.: 431281-1-52-01 & 431281-3-52-01  
County: Broward  
Project Name: AET Conversion Phase 5B – Sawgrass Expressway

RICK SCOTT  
Governor

ANANTH PRASAD, P.E.  
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI  
Executive Director and  
Chief Executive Officer

Turnpike Headquarters:  
Milepost 263, Bldg. 5315  
Turkey Lake Service Plaza  
Ocoee, FL 34761

Mailing Address:  
P.O. Box 613069  
Ocoee, FL 34761

Tel: 407.532.3999

[www.floridasturnpike.com](http://www.floridasturnpike.com)

---

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

### **REQUEST FOR PROPOSAL DOCUMENT**

Attached is a revised Request For Proposal (RFP) Document to replace the one you have currently. For your convenience, two versions are being provided: 1) Microsoft Word version with track changes showing what has changed from the original RFP Document issued; and 2) A .PDF version with all changes already incorporated. The .PDF version herein is the official RFP for this contract. The version you were previously issued is hereby deleted.

### **REQUEST FOR PROPOSAL ATTACHMENTS**

Attachments to the original RFP Document that are not revised herein are still in effect for this contract.

1. Attached is a revised Attachment No. 10 Conceptual Design Criteria Evaluation.
2. Attached is a revised Attachment No. 11 Conceptual Roadway Plans Index Sheet.
3. Attachment No. 12 Conceptual Roadway Plans for SG TES 1 has been deleted in its entirety and is now NOT USED.
4. Attached is a revised Attachment No. 13 Conceptual Roadway Plans for Sunrise Mainline.
5. Attached is a revised Attachment No. 14 Conceptual Roadway Plans for Oakland Park Blvd. Ramps.
6. Attachment No. 15 Conceptual Roadway Plans for SG TES 3 has been deleted in its entirety and is now NOT USED.
7. Attached is a revised Attachment No. 16 Conceptual Roadway Plans for Commercial Blvd. Ramps.

8. Attachment No. 17 Conceptual Roadway Plans for SG TES 4 has been deleted in its entirety and is now NOT USED.
9. Attached is a revised Attachment No. 18 Conceptual Roadway Plans for Atlantic Blvd. Ramps.
10. Attachment No. 19 Conceptual Roadway Plans for SG TES 5 has been deleted in its entirety and is now NOT USED.
11. Attached is a revised Attachment No. 20 Conceptual Roadway Plans for Sample Rd. Ramps.
12. Attachment No. 21 Conceptual Roadway Plans for SG TES 6 has been deleted in its entirety and is now NOT USED.
13. Attachment No. 22 Conceptual Roadway Plans for SG TES 7 has been deleted in its entirety and is now NOT USED.
14. Attached is a revised Attachment No. 23 Conceptual Roadway Plans for University Dr. Ramps.
15. Attachment No. 24 Conceptual Roadway Plans for SG TES 8 has been deleted in its entirety and is now NOT USED.
16. Attached is a revised Attachment No. 25 Conceptual Roadway Plans for US 441 Ramps.
17. Attachment No. 26 Conceptual Roadway Plans for SG TES 9 has been deleted in its entirety and is now NOT USED.
18. Attached is a revised Attachment No. 27 Conceptual Roadway Plans for Lyons Rd. Ramps.
19. Attached is a revised Attachment No. 28 Conceptual Roadway Plans for Deerfield Mainline.
20. Attached is a revised Attachment No. 29 Conceptual Roadway Plans for Widen Southbound Mainline Exit Ramp to Westbound Sawgrass Expressway.
21. Attached is a revised Attachment No. 30 Florida's Turnpike Enterprise Field Operations Guide.
22. Attached is a revised Attachment No. 31 Conceptual Landscape Plans.
23. Attached is a revised Attachment No. 32 Conceptual Plans for Sunrise ML Toll Plaza Building MP 01.
24. Attached is a revised Attachment No. 33 Conceptual Plans for Deerfield ML Toll Plaza Building MP 17.
25. Attached is a revised Attachment No. 34 Tolling Infrastructure Requirements.
26. Attached is a revised Attachment No. 35 Pavement Requirements.
27. Attached is a revised Attachment No. 36 Approved Typical Section Package.
28. Attached is a revised Attachment No. 37 Conceptual Signing Plan.
29. Attached is a revised Attachment No. 38 Shop Drawing Review Process.
30. Attached is a revised Attachment No. 45 Vertical Curve Length and K-Value Design Variation.

31. Attached is a revised Attachment No. 46 Horizontal Curve Length Design Variation.
32. Attached is newly furnished Attachment No. 48 Typical Toll Equipment Building Ramp Site Plan.
33. Attached is newly furnished Attachment No. 49 Modified Special Provision Section 580 Landscape Installation and Establishment.

**REQUEST FOR PROPOSAL OTHER DOCUMENTS**

Other Documents in the original RFP Document that are not revised herein are still in effect for this contract.

1. Attached is new Other Documents item A.41 Mill & Resurface Sawgrass Expwy (FPID 431089-1-52-01).
2. Attached is new Other Documents item A.42 Hurricane Sign Replacement (FPID 429349-1-52-01).
3. Attached is revised Other Documents item C.1 Conceptual Roadway Plans CADD Files.
4. Attached is revised Other Documents item C.2 Conceptual Master Signing Plans CADD Files.
5. Attached is revised Other Documents item C.3 Conceptual Landscape Plans CADD Files.
6. Attached is new Other Documents item C.4 Conceptual Architectural Plans CADD Files.
7. Attached is revised Other Documents Section F. Geotechnical Information.
8. Attached is revised Other Documents Section O. Lane Closure Traffic Data Memorandum

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at the same number as shown above, ext. 3885.

Attachments