



*Operates the statewide  
Turnpike System as  
part of the Florida  
Department of  
Transportation*

RICK SCOTT  
Governor

ANANTH PRASAD, P.E.  
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI  
Executive Director and  
Chief Executive Officer

Turnpike Headquarters:  
Milepost 263, Bldg. 5315  
Turkey Lake Service Plaza  
Ocoee, FL 34761

Mailing Address:  
P.O. Box 613069  
Ocoee, FL 34761

Tel: 407.532.3999

[www.floridasturnpike.com](http://www.floridasturnpike.com)

## ADDENDUM NO. 8

**DATE:** November 19, 2012

**TO:** PROPOSERS

**FROM:**  Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8M05  
Financial Project Nos.: 431281-1-52-01 & 431281-3-52-01  
County: Broward  
Project Name: AET Conversion Phase 5B – Sawgrass Expressway

---

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

### **REQUEST FOR PROPOSAL DOCUMENT**

Attached is a revised Request For Proposal (RFP) Document to replace the one you have currently. For your convenience, two versions are being provided: 1) Microsoft Word version with track changes showing what has changed from the original RFP Document issued; and 2) A .PDF version with all changes already incorporated. The .PDF version herein is the official RFP for this contract. The version you were previously issued is hereby deleted.

### **REQUEST FOR PROPOSAL ATTACHMENTS**

Attachments to the original RFP Document that are not revised herein are still in effect for this contract.

1. Attached is a revised Attachment No. 9 Division I Specifications for Design-Build Contracts.
2. Attached is a revised Attachment No. 11 Conceptual Roadway Plans Index Sheet.
3. Attached is a revised Attachment No. 12 Conceptual Roadway Plans for Sunrise Blvd. Northbound Exit Ramp Improvements (index, shts 1 thru 4)
4. Attached is a revised Attachment No. 31 Conceptual Landscape Plans.
5. Attached is a revised Attachment No. 34 Tolling Infrastructure Requirements.
6. Attached is a revised Attachment No. 35 Pavement Requirements.
7. Attached is a revised Attachment No. 37 Conceptual Signing Plan.
8. Attached is a revised Attachment No. 49 Modified Special Provision Section 580 Landscape Installation and Establishment.

## REQUEST FOR PROPOSAL OTHER DOCUMENTS

Other Documents in the original RFP Document that are not revised herein are still in effect for this contract.

1. Attached is new Other Documents item A.43 Sunrise Blvd Exit Ramps (FPID 413692-1-52-01).
2. Attached is new Other Documents item A.44 Sunrise Blvd NB Exit Ramp Widening (FPID 413693-1-52-01).
3. Attached is new Other Documents item B.22 Sunrise Blvd Exit Ramps (FPID 413692-1-52-01).
4. Attached is new Other Documents item B.23 Sunrise Blvd NB Exit Ramp Widening (FPID 413693-1-52-01).
5. Attached is new Other Documents item B.24 Widen Mainline Atlantic to Sawgrass MOT (FPID 406150-1-52-01).
6. Attached is new Other Documents item B.25 Widen Mainline Atlantic to Sawgrass Survey (FPID 406150-1-52-01).
7. Attached is new Other Documents item C.1 Conceptual Roadway Plans CADD Files for Sunrise Blvd. Northbound Exit Ramp Improvements.
8. Attached is new Other Documents item C.2 Conceptual Master Signing Plans CADD Files.
9. Attached is new Other Documents item I. Pavement Survey and Evaluation Reports.
10. Attached is new Other Documents item O. Lane Closure Traffic Data Memorandum.

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at the same number as shown above, ext. 3885.

Attachments