



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 1

DATE: January 24, 2013
TO: PROPOSERS
FROM:  Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise
SUBJECT: Contract No.: E8M50
Financial Project Nos.: 429331-1-52-01 & 429332-1-52-01
County: Orange
Project Name: SR 91 (Turnpike) at I-4 Interchange Improvements

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REQUEST FOR PROPOSAL DOCUMENT

Attached is a revised Request For Proposal (RFP) Document to replace the one you have currently. For your convenience, two versions are being provided: 1) Microsoft Word version with track changes showing what has changed from the original RFP Document issued; and 2) A .PDF version with all changes already incorporated. The .PDF version herein is the official RFP for this contract. The version you were previously issued is hereby deleted.

REQUEST FOR PROPOSAL ATTACHMENTS

Attachments to the original RFP Document that are not revised herein are still in effect for this contract.

1. Delete file "Design Documentation Report.pdf" in folder Attachment No. 15 Not Used (Conceptual Design Criteria Evaluation moved to Other Docs)
2. Attached is a revised Attachment No. 17 Pavement Requirements. Table replaces all prior contents of this folder.
3. Delete file "2012-08-14 - Typical Section Package.pdf" in folder Attachment No. 18 Approved Typical Section Package
4. Delete file "Bridge 750624 Existing Plans.pdf" in folder Attachment No. 20 Aesthetic Requirements
5. Delete files "Exhibit A Detour Routes.pdf" and "Full page photo pdf - Adobe Acrobat Pro (2).pdf" in folder "Attachment No. 21 Permanent Tandem Truck Turnaround at Turkey Lake Service Plaza".
6. Replace contents of folder Attachment No. 22 Minimum Requirements for Maintenance of Traffic and Lane Closure Request with the following documents: 1) "Minimum Requirements for Maintenance of Traffic.pdf" and 2) "Lane Closure Request.pdf"

7. Replace contents of folder Attachment No. 23 with attached modified file “Drainage Design and Permitting Criteria.pdf”
8. Attached is a revised Attachment No. 24 Approved Environmental Resource Permit. Replace contents of folder with SFWMD Environmental Resource Standard Permit Number 48-01443-P
9. Replace contents of folder Attachment No. 28 with attached modified file “DESIGN BUILD SHOP DRAWING PROCEDURES.doc”

REQUEST FOR PROPOSAL OTHER DOCUMENTS

Other Documents in the original RFP Document that are not revised herein are still in effect for this contract.

1. Enclosed is the executed FPID No. 429331-1 Water Conserv II Letter of Authorization and UWS.pdf
2. Enclosed are the Water Conserv II relocation plans for FPID No. 429331-1 (Water Conserv II Construction Plans For Reclaimed Water Transmission Main Realignment At Turnpike (SR91) and I-4)
3. Enclosed are the structure CADD files for FPID No. 406091-1-52-01
4. Enclosed are the ACA Aerial Survey CADD files (2012)
5. Enclosed are the typical section CADD files for FDIP 429331-1 & 429332-1

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at the same number as shown above, ext. 3885.

Enclosures