



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 1

DATE: March 8, 2013

TO: PROPOSERS

FROM:  Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8M65
Financial Project Nos.: 406096-1-52-01, 406096-1-52-02 &
406096-2-52-01
County: Miami-Dade County
Project Name: SR 821 (HEFT) Widening from North of SW 184th St.
(Eureka Dr.) to South of SW 104th St. / SR 990 (Killian Pkwy.)

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REQUEST FOR PROPOSAL DOCUMENT

Attached is a revised Request For Proposal (RFP) Document to replace the one you have currently. For your convenience, two versions are being provided: 1) Microsoft Word version with track changes showing what has changed from the original RFP Document issued; and 2) A .PDF version with all changes already incorporated. The .PDF version herein is the official RFP for this contract. The version you were previously issued is hereby deleted.

REQUEST FOR PROPOSAL ATTACHMENTS

Attachments to the original RFP Document that are not revised herein are still in effect for this contract.

1. Delete Attachment No. 14 "Revised Chapter 28 of FDOT PPM, Vol. 1".
2. Attached is a revised Attachment No. 28 "FTE Tolling Infrastructure Requirements" to replace the previously provided Attachment No. 28.
3. Attached is a revised Attachment No. 34 "Design Variations and Exceptions" to include Design Exception from FPID 426155-1-52-01 for Vertical Clearance. This update to Attachment No. 34 replaces the previously provided PDF.
4. Attached is Attachment No. 40 "ESAL Memorandum". This new attachment was previously provided as Reference Document No. 27.
5. Attached is Attachment No. 41 "SR 821 (HEFT) Lane Closure Traffic Memorandum". This new attachment was previously provided as Reference Document No. 28.
6. Attached is Attachment No. 42 "MDX Roadway Lighting System Asset Identification Nomenclature".

REQUEST FOR PROPOSAL REFERENCE DOCUMENTS

Reference Documents in the original RFP Document that are not revised herein are still in effect for this contract.

1. Attached is a revised Reference Document No. 3 “Conceptual Signing Plan”. This reference document was revised to add existing signs on existing NB HEFT at approx. Sta. 1434+50 RT. and on existing SB HEFT at approx. 1446+00 LT. This update to Reference Document No. 3 replaces the previously provided PDF.
2. Remove Reference Documents No. 22, No. 23, and No. 25. These reference documents were listed in the RFP, but were never provided. The RFP has been updated to remove these from the list of Reference Documents.
3. Remove Reference Document No. 24 “Miami-Dade County Criteria and Design Standards”. This reference document has been removed from the list of Reference Documents and the information for the Miami-Dade County Criteria and Design Standards is now referenced in Section V.A. “Governing Regulations” No. 48.
4. Remove Reference Documents No. 26, No. 27, and No. 28. These reference documents are now provided as Attachments.

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at the same number as shown above, ext. 3885.

Attachments