ADDENDUM NO. 4

DATE: March 14, 2014
7= TO: PROPOSERS
ENTERPRISE | Sy 20)\% 8 ichard M. Nethercote, Jr.
: District Contracts Administrator
it Sy a (ewe Florida’s Turnpike Enterprise
Dopertment of SUBJECT: Contract No.: E8N19
famsportation Financial Project Nos.: 429350-1-52-01
RICK SCOTT County: Hillsborough County
Governer Project Name: SR 589 (Veterans Expressway) Widening and
ge"‘c‘}gfa’r; E?%iﬁ?éo’:igiion Resurfacing from South of Gunn Hwy. to Sugarwood Mainline Toll
Plaza

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

. Proposers and other interested parties are informed that the above referenced
Turnpike Headquarters:

Milepost 263, Bldg. 5315 documents are hereby revised, changed and supplemented as set forth below:
Turkey Lake Service Plaza
Ocoee, FL 34761

REQUEST FOR PROPOSAL DOCUMENT

Mailing Address:

P.0. Box 613069 Attached is a revised Request For Proposal (RFP) Document to replace the one you
Ocoee, FL 34761 . . . .

have currently. For your convenience, two versions are being provided: 1) A .PDF
Tel: 407.532.3999 version with track changes showing what has changed since Addendum No. 3 was

www floridasturnpike.com  jssued; and 2) A .PDF version with all changes already incorporated. The .PDF
version herein is the official RFP for this contract. The version you were previously
issued is hereby deleted.

Section V PROJECT REQUIREMENTS AND PROVISIONS FOR WORK

> 1.1 Submittals — Plans

¢ Page 26. Modified the sentence requiring the CEI to certify the final plans
to reflect the correct manual and section: Construction Project
Administration Manual (CPAM), Section 5.12.

Section VI DESIGN AND CONSTRUCTION CRITERIA

> D.2. Roadway Plans — Design Analysis

¢ Page 42-43. As a result of the Department’s determination that sloping
the cross slopes of the inside shoulder and inside lane of the mainline (in
each direction) to the outside (versus towards the median as per the
original Concept Plans and Typical Section Package) is an acceptable
design alternative that can be incorporated into the Design-Build Firm’s
Proposal, a new paragraph was added with language identifying this
design alternative as an acceptable approach as long as all the conditions
listed below this paragraph are followed.

¢ Page 43. In the paragraph regarding the proposed pavement design and
minimum mill depths, language was revised from “shall be 2.25”...” to
“are 2.25...”. Along with this change, a new sentence was added at the
end of the same paragraph that states that the minimum mill depth of
2.25” can be reduced without approval through the ATC process as long
as all the conditions listed below this paragraph are followed.
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E8N19 Addendum No. 4 cont.

All other conditions of the subject contract remain unchanged.
If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum
on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to
contact Rich Nethercote at the same number as shown above, ext. 3885.

Attachments



