



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 6

DATE: September 17, 2014

TO: PROPOSERS

FROM: Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8N52
Financial Project Nos.: 429350-4-52-01
County: Hillsborough County
Project Name: SR 589 (Veterans Expressway) Widening and
Resurfacing - Sugarwood Mainline Toll Plaza to So. of Van Dyke Rd.

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REQUEST FOR PROPOSAL DOCUMENT

Attached is a revised Request For Proposal (RFP) Document to replace the one you have currently. For your convenience, two versions are being provided: 1) A .PDF version with track changes showing what has changed since Addendum No. 5 was issued; and 2) A .PDF version with all changes already incorporated. The .PDF version herein is the official RFP for this contract. The version you were previously issued is hereby deleted.

Attachments List

- Page iii. Added Attachment No. 17 – Previously Not Used, Attachment No. 17 is now being used and included for Modified Special Provision (MSP) 993-2.5 for High Performance Delineators.

Reference Documents List

- Page iv. Updated Reference Document No. 2 – Conceptual Signing Plans – to reflect the following changes:
 - ◆ On Roll Plot PDF Sheet 2 of 3: The Design Build Firm shall construct sign structure and fabricate and install the “Exit 10 Ehrlich Rd ½ Mile” Guide Sign panels as depicted on the bottom SB side of the Roll Plot.

Section I. INTRODUCTION

- Page 5. Under “Description of Work”, updated language in line item ‘1b’ to describe delineators as “orange-colored, high performance” delineators.
- Page 5. Under “Description of Work”, updated language in line item ‘6a’ to describe delineators as “orange-colored, high performance” delineators.
- Page 6. Under “Description of Work”, updated language in line item ‘6c’ to describe delineators as “orange-colored, high performance” delineators.

- Page 6. Under “Description of Work”, updated language in line item ‘6d’ to describe delineators as “orange-colored, high performance” delineators.
- Page 6. Under “Description of Work”, updated language in line item ‘6e’ to describe delineators as “orange-colored, high performance” delineators.
- Page 6. Under “Description of Work”, updated language in line item ‘6f’ to describe delineators as “orange-colored, high performance” delineators.
- Page 6. Under “Description of Work”, added new line item ‘6g’ to identify required use of MSP 993-2.5 (Attachment No. 17) for High Performance ‘orange-colored’ Delineators.

Section II. SCHEDULE OF EVENTS

- Page 11. Corrected date for “Posting of the Department’s intended decision to Award” to October 3, 2014 and added time of 4:00 pm local time.

Section VI. DESIGN AND CONSTRUCTION CRITERIA

- C. Utility Coordination
 - ◆ Page 40. On UA/O Table, the “Eligible for Reimbursement” for Tampa Electric Company Transmission has been updated to YES.
- N. Signing and Pavement Marking Plans
 - ◆ Page 61. In paragraph discussing express lanes, updated language to describe delineators as “orange-colored, high performance” delineators.

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at the same number as shown above, ext. 3885.

Attachments