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4. Attachment List (Page 6 of 116) 

•     Attachment No. 3 Design-Build Proposal Form was replaced with  
o Attachment No. 3 Design-Build Proposal Form_Revised 

5. Section I – Introduction (Page 6 of 116)    
• Added following paragraph as second paragraph: 

o This overall Design-Build Project, identified throughout this RFP as the 
“Project”, is comprised of two separate Financial Project Identification (FPID) 
numbers for funding purposes. The following list identifies each FPID in this 
Project and what each generally involve (note: a more detailed explanation of 
work involved in each FPID and how to allocate related costs to each FPID is 
provided later in this section): 
1. 415051-4-52-01 –              SR 821 (HEFT) improvements 
2. 415051-4-56-01 –              M-D WASD Utility Improvements 

 
• Added following items Introduction 

o 4. Construct operational … (Page 7 of116) 
 Increase the westbound left-turn storage by approximately 200-ft at the 

intersection of SW 8th Street and SW 122nd Avenue.  
 Increase the westbound left-turn storage by approximately 50-ft at the 

intersection of SW 8th Street and the HEFT west ramps.  
 

o 5. Construct safety improvement at the SW 8th Street Interchange as shown in 
Attachment No. 12, the SW 8th Street Design Traffic Report. Below is a 
summary of the proposed improvements along SW 8th Street: (Page 8 of 116) 
 HEFT southbound off-ramp to eastbound SW 8th Street (Ramp G).  

• Add reflective railing markers on top of existing guardrail per 
appropriate guardrail/traffic railing Index. 

• Reduce RPM spacing to 20’ (PC to PC all-ramp curves).  
• All signs to have fluorescent yellow sheeting.  
• Add delineators per index No. 17345.  

 HEFT northbound off-ramp to westbound/westbound SW 8th Street 
(Ramp E).  

• Place chevrons guardrail to bridge.  
• Add delineators per Index No. 17345.  
• All signs to have fluorescent yellow sheeting.  
• Add reflective railing markers on top of existing guardrail per 

appropriate guardrail/traffic Index. 
 

o 6. Construct safety improvement at the HEFT and SR-836 Interchange as 
shown in Reference Document No. 30, Top 30 Crash Ramp Safety Study 
2011. Below is a summary of the proposed improvements along this 
interchange: (Page 8, 9 of 116) 
 SR-836 westbound ramp to northbound HEFT.  

• Construct 6-ft inside paved shoulder and 8-ft full shoulder 
width.  
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• Place fiction course over the entire paved shoulder width.  
• Remove and replace delineators per Index 17435 along the 

inside shoulder.  
• Install ten (10) W1-8R signs at 120-ft spacing along the inside 

shoulder.  
• Install new ramp exit signage as depicted in the plans.  
• Remove exiting ramp exit signage as depicted in the plans.  

 HEFT southbound off-ramp to eastbound SR-836  
• Construct 6-ft inside paved shoulder and 8-ft full shoulder 

width.  
• Place friction course over the entire paved shoulder width.  
• Install delineators per Index 17345 along the inside shoulder.  
• Install twenty two (22) W1-8R signs at 120-ft spacing along 

the inside shoulder.  
• Install new W13-7 GM warning sign for 45 MPH along the 

outside exit as depicted in the plans.  
• Reset guardrail inside guardrail to 15-ft offset in order to 

accommodate Stopping Sight Distance.  
 
• Description of Work 

o C. SW 8th Street interchange  
 Added following requirements: (Page 12 of 116) 

• xi. “Attachment No. 12 SW 8th Street Design Traffic Report” 
to: 

o  Construct improvements on SW 8th Street as shown in 
Reference Document No. 4 Conceptual Roadway Plans. 
(FPID 429325-1-52-01) and Attachment No. 13 Typical 
Section Package. 

• xiv. Increase the westbound left-turn storage by approximately 
200-ft at the intersection of SW 8th Street and SW 122nd 
Avenue. 

• xv. Increase the westbound left-turn storage by approximately 
50-ft at the intersection of SW 8th Street and the HEFT west 
ramps. 

• xvi. Modify to accommodate the work described in subsection 
XIV (increasing storage length by 200-ft for the westbound left 
turn at SW 122nd Avenue). 

 
6. Section II – Schedule of Events 

•   Table 1: Schedule of Events (Page 19 of 116) 
o 1. The dates were updated for the following events: 

 Deleted “Deadline for Design-Build Firm to request participation in 
One-on-One Alternative Technical Concept Discussion Meeting No. 
2” scheduled for 05/20/2015. 
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 Updated “Deadline for Design-Build Firms to submit preliminary list 
of One-one-One Alternative Technical Concepts prior to Alternative 
Technical Concept Discussion Meeting No. 2.” for 05/29/2015. 

 Updated “One-one-One Alternative Technical Concept Discussion 
Meeting no. 2 90 Minutes will be allotted for this meeting” from 
05/27/2015 to 06/08/2015. 

 
7. Section V – Project Requirements and Provisions 

•    B. Innovative Aspects  
o 1. Alternative Technical Concept (ATC) Proposals (Page 28, 29 of 116) 

 Added “if any” after sentence - Although the Department will issue an 
addendum for all ATC Proposals contained in the list below, 

 Added “if any” after the sentence - Prior to approving ATC’s which would 
result in the issuance of an Addendum as a result of the item being listed 
below, 

 Removed following language from second paragraph: 
• Any approved ATC Proposal related to following requirements 

described by this RFP shall result in the issuance of an Addendum to 
the RFP. 

 Removed the following bulletins from second paragraph: 
• Any changes to the design concept on the drill shaft foundation for 

Pier 2 of the proposed HEFT mainline bridges over SW 8th Street.  
• Any design concept that will result in the existing 8” gas main line to 

be relocated or removed along SW 8th Street.  
 Replaced the following bulletins from the third paragraph with: 

• Alternate HEFT/SR 836 Connector Ramps geometric configuration. 
• Alternate roadway and bridge alignment configuration for Coral 

Way over HEFT (SR 821). 
• Alternate span arrangement for HEFT/SR 836 Connector Ramps. 
• Alternate span arrangements for Coral Way Bridge over HEFT. 

 
• W. Adjoining Construction Projects  

o Table 2 (page 47 of 116) 
  Updated Table “2” 

• Department Contact – Replaced Craig Bostic with Paul 
Naranjo 

• Department Contact – Corrected typo, replaced MXD with 
MDX 

 
8. Section VI – Design and Construction Criteria 

•    4. Utility Work by Highway Contractor (Page 59 of 116) 
o Replaced the first sentence from: “M-D WASD may enter into a Utility Work 

by Highway Contractor Agreement at M-D WASD expense (See Attachment 
No. 42) with the Department for all relocation work as well the as adjustment 
of existing valves and manholes to either temporary or permanent surfaces as 
required throughout construction.” with, “M-D WASD had entered into a 
Utility Work by Highway Contractor Agreement at M-D WASD expense (See 
Attachment No. 42) with the Department for all relocation work as well the as 
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adjustment of existing valves and manholes to either temporary or permanent 
surfaces as required throughout construction.” 

 
•    4. Other Structures: Contractor (Page 77 of 116) 

o Formatting error, “Other Structures” was combined with the previous 
paragraph. “Other Structures” was fixed to show as No. 4. Therefore, 
“Aesthetic Criteria” became no. 5. 

 
 

REQUEST FOR PROPOSAL ATTACHMENTS 

Attachments to the original RFP Document that are not revised herein are still in effect for this 
contract. 

 
1. Attachment No. 3 – Design Build Proposal Form 

a. Revised document provided, replaced attachment with “Attachment No. 3 – Design 
Build Proposal Form_Revised) 

 
REQUEST FOR PROPOSAL REFERENCE DOCUMENTS 

Reference Documents to the original RFP Document that are not revised herein are still in effect 
for this contract. 

 
1. Reference Document No. 6 – Master Signing Plan 

a. Updated Delineator Detail Sheet 
i. “Delineator Details.pdf” was replaced with  “Buffer Zone.pdf” 

 
All other conditions of the subject contract remain unchanged. 
If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum on Page 1 
of the Form 375-020-12 of your Proposal, and return with your bid. 
 
If you have any questions regarding this information, please do not hesitate to contact Rich 
Nethercote at the same number as shown above, ext. 3885. 
 
Attachments 
 


