



## *Florida Department of Transportation*

**RICK SCOTT**  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

**JIM BOXOLD**  
SECRETARY

### **ADDENDUM NO. 2**

**DATE:** March 5, 2015

**TO:** Proposers

**FROM:** Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8N92  
Financial Project No.: 423372-2-52-01  
County: Miami-Dade County  
Project Name: SR 821 (HEFT) Widening from SW 288<sup>th</sup> St. (Biscayne Dr.) to SW 216<sup>th</sup> St. (Hainlin Mill Rd.)

---

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

### **REQUEST FOR PROPOSAL DOCUMENT**

#### Section II Schedule of Events

- Page Turn Meeting has been changed from Tuesday, March 24, 2015 to Tuesday, March 31, 2015.
- Time slots remains the same.

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.