Florida Department of Transportation

RICK SCOTT
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JIM BOXOLD
SECRETARY

ADDENDUM No. 4

DATE: May 16, 2016

TO: PROPOSERS

FROM: Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8P89
Financial Project Nos.: 435462-1-52-01
County: Miami-Dade County
Project Name: SR 821 (HEFT) Campbell Drive Interchange Improvements

---

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

TECHNICAL & PRICE PROPOSALS DUE DATE REVISION

Technical & Price Proposal due date has been changed from Thursday, May 19, 2016 to Tuesday, May 24, 2016.

SCHEDULE OF EVENTS

The following dates in the Schedule of Events has been changed:

Date	Event
05/19/16	Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Proposal.
05/24/16	Technical Proposals and Price Proposals due in District Office by 2:30 p.m. local time
05/24/16	Public announcing of Price Proposals at 2:30 p.m. local time in the District Office.

All other conditions of the subject contract remain unchanged.
If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.