Florida Department of Transportation

RICK SCOTT
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JIM BOXOLD
SECRETARY

ADDENDUM No. 5

DATE: May 19, 2016

TO: PROPOSERS

FROM: Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8P89
Financial Project Nos.: 435462-1-52-01
County: Miami-Dade County
Project Name: SR 821 (HEFT) Campbell Drive Interchange Improvements

---

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

Please go to the Online Ordering Web Site at:
https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering to download Addendum Documents from your Order History.

REQUEST FOR PROPOSAL DOCUMENT

Attached is Addendum No. 5 to the Final RFP issued on March 7th, 2016. There were some minor changes made to the RFP Document. For your convenience, two versions are being provided: 1) A .PDF red-lined version showing what has changed since Final RFP was issued; and 2) A .PDF version with all changes already incorporated. The .PDF version herein is the official RFP for this contract. The version you were previously issued is hereby deleted.

1. Table of Contents - Attachments
   - Removed "Engineers Field Office (SP1090000)" from Attachment # 10a
   - Renamed Attachment #10b "Landscape Requirements" with subcategories "Vegetation Disposition Plan" and "Palm Relocation MSPs"
2. Table of Contents – Reference Documents
   - Renamed Reference #2 "Conceptual Landscape Opportunity Plans"
3. Section I – Introduction - Description of Work

- Added item #33: "The Design-Build Firm must address pedestrian drop-off hazards, including the drop-off between the front of sidewalk and existing grade along the south side of Campbell Drive under the SR 821/HEFT bridges."
- Added item #34: "The Design-Build Firm must replace or maintain all transit facilities within the project limits. This includes bus bays, ADA landings and shelters."

4. Section II – Schedule of Events
   - Deadline for Department to post responses to the Pre-Bid Q&A website was moved to 05/27/16
   - Due date for Technical Proposals and Price Proposals was moved to 06/02/16
   - Public Announcing of Price Proposals was moved to 06/02/16
   - Public Meeting of Technical Review Committee was moved to 06/16/16 at 11:00 a.m.
   - Public Meeting of Selection Committee was moved to 06/22/16 at 1:30 p.m.
   - Posting of Department's intended decision to Award was moved to 06/22/16
   - Anticipated Award Date was moved to 06/29/16
   - Anticipated Execution Date was moved to 07/15/16
5. Section V.G - Survey
   - Removed the word "signed" when referring to the License Agreement in the last sentence of the third paragraph.
6. Section VI.H – Structure Plans
   - Revised section 4.b.iv. Clarified the number of new mast arms proposed and existing mast arms to be evaluated.
   - Provided locations of proposed mast arms and existing mast arms to be evaluated.
   - Added sub-category for pedestal mounted traffic signals and provided proposed location.
7. Section VI.P – Signalization Plans
   - Revised text in second paragraph to make it clear that plans are not approved by Miami-Dade, rather they are based on comments made by the county after a review of initial plans.
   - Revised wording of final paragraph to read "The following is a new signalized intersection…"
8. Section VI.S – Landscape Opportunity Plans
   - Revised text in second paragraph to properly refer to landscape documents that are Attachments and References.

REQUEST FOR PROPOSAL REFERENCE DOCUMENTS

Reference Documents to the original RFP Document that are not revised herein are still in effect for this contract.

1. Reference Document #1 Conceptual Plans
   - Replaced "003 Signalization Plans.PDF" with plan set dated 1/22/16
2. Reference Document #2 – Conceptual Landscape Opportunity Plans
   - Renamed Reference "Conceptual Landscape Opportunity Plans". It was previously titled "Conceptual Landscape Plans".
   - Removed Vegetation Disposition Plans

REQUEST FOR PROPOSAL ATTACHMENT DOCUMENTS

Attachment Documents to the original RFP Document that are not revised herein are still in effect for this contract.

1. Attachment #10a – Division II and III Special Provision identified by the Department
    - Removed "Engineers Field Office (SP1090000)"
2. Attachment #10b – Landscape Requirements
    - Renamed Attachment "Landscape Requirements". It was previously titled "Modified Special Provision".
    - Added Vegetation Disposition Plans

All other conditions of the subject contract remain unchanged.
If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Attachments