
ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.: E8Q12 Project No.: 41140615201 * Item Year: 13 District: 08 County/Section: 75470000

Conversion Factors Gallons

Item No. Alt. Unit Pay Item Description Gasoline Diesel Quantity Gasoline Diesel

0110-  1-  1 AC CLEARING & GRUBBING 25.2720 251.4790 274.860 6,946.262 69,121.518

0110-  4- SY REMOVAL OF EXISTING CONCRETE PAVEMENT 0.0471 2.3409 12,033.000 566.754 28,168.050

0120-  1- CY REGULAR EXCAVATION 0.0105 0.5512 290,929.000 3,054.755 160,360.065

0120-  4- CY SUBSOIL EXCAVATION 0.0142 0.6193 33,386.000 474.081 20,675.950

0120-  6- CY EMBANKMENT 0.0065 0.5172 1,111,316.00
0

7,223.554 574,772.635

0160-  4- SY TYPE B STABILIZATION 0.0116 0.4726 534,176.000 6,196.442 252,451.578

0285-701- SY OPTIONAL BASE, BASE GROUP 01 0.0094 0.4570 23,483.000 220.740 10,731.731

0285-702- SY OPTIONAL BASE, BASE GROUP 02 0.0103 0.4888 7,288.000 75.066 3,562.374

0285-705- SY OPTIONAL BASE, BASE GROUP 05 0.0133 0.7732 154,470.000 2,054.451 119,436.204

0285-706- SY OPTIONAL BASE, BASE GROUP 06 0.0158 0.7773 17,063.000 269.595 13,263.070

0285-708- SY OPTIONAL BASE, BASE GROUP 08 0.0169 0.9095 23,186.000 391.843 21,087.667

0285-709- SY OPTIONAL BASE, BASE GROUP 09 0.0176 0.9547 7,814.000 137.526 7,460.026

0285-710- SY OPTIONAL BASE, BASE GROUP 10 0.0187 1.0282 252,643.000 4,724.424 259,767.533

0285-711- SY OPTIONAL BASE, BASE GROUP 11 0.0186 1.2405 9,822.000 182.689 12,184.191

0285-713- SY OPTIONAL BASE, BASE GROUP 13 0.0255 1.4284 20,829.000 531.140 29,752.144

0327- 70-  1 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH 0.0005 0.0636 2,427.000 1.214 154.357

0327- 70-  3 SY MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH 0.0014 0.1726 76,879.000 107.631 13,269.315

0327- 70-  4 SY MILLING EXIST ASPH PAVT, 3" AVG DEPTH 0.0009 0.1098 220.000 0.198 24.156

0327- 70-  6 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 0.0006 0.0711 6,530.000 3.918 464.283
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0327- 70-  8 SY MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH 0.0007 0.0930 15,841.000 11.089 1,473.213

0327- 70- 19 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH 0.0005 0.0604 18,382.000 9.191 1,110.273

0327- 70- 20 SY MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH 0.0012 0.1510 77,177.000 92.612 11,653.727

0334-  1- 11 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A 0.0619 3.2816 565.000 34.974 1,854.104

0334-  1- 12 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B 0.0619 3.2816 13,780.100 852.988 45,220.776

0334-  1- 13 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C 0.0619 3.2816 5,755.000 356.235 18,885.608

0334-  1- 14 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D 0.0619 3.2816 61,170.000 3,786.423 200,735.472

0334-  1- 22 TN SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22, PMA 0.0619 3.2816 1,044.200 64.636 3,426.647

0334-  1- 23 TN SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22, PMA 0.0619 3.2816 633.000 39.183 2,077.253

0334-  1- 24 TN SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22, PMA 0.0619 3.2816 32,831.000 2,032.239 107,738.210

0337-  7- 22 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, 
FC-5,  PG 76-22, PMA

0.0619 3.2816 18,441.300 1,141.516 60,516.970

0337-  7- 43 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC 
C, FC-12.5, PG 76-22, PMA

0.0619 3.2816 2,735.000 169.297 8,975.176

0337-  7- 45 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC 
D, FC-12.5, PG 76-22, PMA

0.0619 3.2816 181.000 11.204 593.970

0339-  1- TN MISCELLANEOUS ASPHALT PAVEMENT 0.1238 3.1604 2,282.000 282.512 7,212.033

0400-  0- 11 CY CONCRETE CLASS NS, GRAVITY WALL 9.1306 4.1204 52.500 479.357 216.321

0400-  1-  2 CY CONCRETE CLASS I, ENDWALLS 9.1306 4.1204 31.800 290.353 131.029

0400-  2-  4 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE 7.9567 6.1992 2,636.700 20,979.431 16,345.431

0400-  2-  4 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE 7.9567 6.1992 713.700 5,678.697 4,424.369
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0400-  2-  4 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE 7.9567 6.1992 468.500 3,727.714 2,904.325

0400-  2-  4 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE 7.9567 6.1992 451.500 3,592.450 2,798.939

0400-  2-  4 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE 7.9567 6.1992 2,450.000 19,493.915 15,188.040

0400-  2-  4 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE 7.9567 6.1992 430.200 3,422.972 2,666.896

0400-  2-  4 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE 7.9567 6.1992 430.200 3,422.972 2,666.896

0400-  2-  4 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE 7.9567 6.1992 423.400 3,368.867 2,624.741

0400-  2-  4 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE 7.9567 6.1992 423.400 3,368.867 2,624.741

0400-  2-  5 CY CONCRETE CLASS II, BRIDGE SUBSTRUCTURE 11.7368 4.8539 3.200 37.558 15.532

0400-  2- 10 CY CONCRETE CLASS II, APPROACH SLABS 2.3462 0.4559 137.000 321.429 62.458

0400-  2- 10 CY CONCRETE CLASS II, APPROACH SLABS 2.3462 0.4559 137.000 321.429 62.458

0400-  2- 10 CY CONCRETE CLASS II, APPROACH SLABS 2.3462 0.4559 115.300 270.517 52.565

0400-  2- 10 CY CONCRETE CLASS II, APPROACH SLABS 2.3462 0.4559 115.300 270.517 52.565

0400-  2- 10 CY CONCRETE CLASS II, APPROACH SLABS 2.3462 0.4559 358.400 840.878 163.395

0400-  2- 10 CY CONCRETE CLASS II, APPROACH SLABS 2.3462 0.4559 100.000 234.620 45.590

0400-  2- 10 CY CONCRETE CLASS II, APPROACH SLABS 2.3462 0.4559 417.400 979.304 190.293

0400-  2- 10 CY CONCRETE CLASS II, APPROACH SLABS 2.3462 0.4559 167.200 392.285 76.226

0400-  2- 10 CY CONCRETE CLASS II, APPROACH SLABS 2.3462 0.4559 99.400 233.212 45.316

0400-  3- 20 CY CONC CLASS III, SEAL 0.9502 3.7000 80.000 76.016 296.000

0400-  3- 20 CY CONC CLASS III, SEAL 0.9502 3.7000 128.000 121.626 473.600

0400-  4-  1 CY CONCRETE CLASS IV, CULVERTS 9.3811 13.5145 451.500 4,235.567 6,101.797
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0400-  4-  5 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 11.7368 4.8539 92.000 1,079.786 446.559

0400-  4-  5 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 11.7368 4.8539 227.100 2,665.427 1,102.321

0400-  4-  5 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 11.7368 4.8539 93.400 1,096.217 453.354

0400-  4-  5 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 11.7368 4.8539 139.200 1,633.763 675.663

0400-  4-  5 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 11.7368 4.8539 170.300 1,998.777 826.619

0400-  4-  5 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 11.7368 4.8539 173.100 2,031.640 840.210

0400-  4-  5 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 11.7368 4.8539 171.800 2,016.382 833.900

0400-  4-  5 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 11.7368 4.8539 142.200 1,668.973 690.225

0400-  4-  5 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 11.7368 4.8539 142.200 1,668.973 690.225

0400-  4-  5 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 11.7368 4.8539 11.400 133.800 55.334

0400-  4- 25 CY CONCRETE CLASS IV, MASS, SUBSTRUCTURE 6.3382 11.2607 81.500 516.563 917.747

0400-  4- 25 CY CONCRETE CLASS IV, MASS, SUBSTRUCTURE 6.3382 11.2607 81.500 516.563 917.747

0400-  4- 25 CY CONCRETE CLASS IV, MASS, SUBSTRUCTURE 6.3382 11.2607 144.100 913.335 1,622.667

0400-  4- 25 CY CONCRETE CLASS IV, MASS, SUBSTRUCTURE 6.3382 11.2607 158.200 1,002.703 1,781.443

0400-  4- 25 CY CONCRETE CLASS IV, MASS, SUBSTRUCTURE 6.3382 11.2607 352.900 2,236.751 3,973.901

0400-  4- 25 CY CONCRETE CLASS IV, MASS, SUBSTRUCTURE 6.3382 11.2607 2,350.100 14,895.404 26,463.771

0400-  4- 25 CY CONCRETE CLASS IV, MASS, SUBSTRUCTURE 6.3382 11.2607 2,104.000 13,335.573 23,692.513

0415-  1-  1 LB REINFORCING STEEL- ROADWAY 0.0030 0.0009 81,214.000 243.642 73.093

0415-  1-  3 LB REINFORCING STEEL- RETAINING WALL 0.0018 0.0008 1,086.000 1.955 0.869

0415-  1-  4 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 0.0018 0.0008 96,605.000 173.889 77.284
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0415-  1-  4 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 0.0018 0.0008 122,219.000 219.994 97.775

0415-  1-  4 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 0.0018 0.0008 98,584.000 177.451 78.867

0415-  1-  4 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 0.0018 0.0008 727,690.000 1,309.842 582.152

0415-  1-  4 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 0.0018 0.0008 215,626.000 388.127 172.501

0415-  1-  4 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 0.0018 0.0008 755,522.000 1,359.940 604.418

0415-  1-  4 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 0.0018 0.0008 112,419.000 202.354 89.935

0415-  1-  4 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 0.0018 0.0008 112,419.000 202.354 89.935

0415-  1-  4 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 0.0018 0.0008 96,660.000 173.988 77.328

0415-  1-  5 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE 0.0018 0.0008 45,012.000 81.022 36.010

0415-  1-  5 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE 0.0018 0.0008 45,994.000 82.789 36.795

0415-  1-  5 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE 0.0018 0.0008 105,874.000 190.573 84.699

0415-  1-  5 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE 0.0018 0.0008 108,636.000 195.545 86.909

0415-  1-  5 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE 0.0018 0.0008 29,888.000 53.798 23.910

0415-  1-  5 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE 0.0018 0.0008 556,457.000 1,001.623 445.166

0415-  1-  5 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE 0.0018 0.0008 138,519.000 249.334 110.815

0415-  1-  5 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE 0.0018 0.0008 515,796.000 928.433 412.637

0415-  1-  5 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE 0.0018 0.0008 24,886.000 44.795 19.909

0415-  1-  5 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE 0.0018 0.0008 3,967.000 7.141 3.174

0415-  1-  9 LB REINFORCING STEEL- APPROACH SLABS 0.0018 0.0008 24,646.000 44.363 19.717

0415-  1-  9 LB REINFORCING STEEL- APPROACH SLABS 0.0018 0.0008 80,300.000 144.540 64.240
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0415-  1-  9 LB REINFORCING STEEL- APPROACH SLABS 0.0018 0.0008 19,268.000 34.682 15.414

0415-  1-  9 LB REINFORCING STEEL- APPROACH SLABS 0.0018 0.0008 32,626.000 58.727 26.101

0415-  1-  9 LB REINFORCING STEEL- APPROACH SLABS 0.0018 0.0008 19,208.000 34.574 15.366

0415-  1-  9 LB REINFORCING STEEL- APPROACH SLABS 0.0018 0.0008 68,870.000 123.966 55.096

0415-  1-  9 LB REINFORCING STEEL- APPROACH SLABS 0.0018 0.0008 21,706.000 39.071 17.365

0415-  1-  9 LB REINFORCING STEEL- APPROACH SLABS 0.0018 0.0008 21,706.000 39.071 17.365

0415-  1-  9 LB REINFORCING STEEL- APPROACH SLABS 0.0018 0.0008 24,646.000 44.363 19.717

0425-  1-351 EA INLETS, CURB, TYPE P-5, <10' 33.6020 40.9500 15.000 504.030 614.250

0425-  1-511 EA INLETS, DT BOT, TYPE B, <10' 21.9564 39.9055 1.000 21.956 39.906

0425-  1-523 EA INLETS, DT BOT, TYPE C,JBOT, <10' 25.4682 44.2600 2.000 50.936 88.520

0425-  1-541 EA INLETS, DT BOT, TYPE D, <10' 21.9564 39.9055 20.000 439.128 798.110

0425-  1-543 EA INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 24.3126 44.2600 1.000 24.313 44.260

0425-  1-551 EA INLETS, DT BOT, TYPE E, <10' 22.7067 40.6200 2.000 45.413 81.240

0425-  1-561 EA INLETS, DT BOT, TYPE F, <10' 22.7067 40.6200 2.000 45.413 81.240

0425-  1-701 EA INLETS, GUTTER, TYPE S, <10' 24.7067 32.7600 44.000 1,087.095 1,441.440

0425-  1-705 EA INLETS, GUTTER, TYPE S, PARTIAL 24.7067 32.7600 1.000 24.707 32.760

0425-  1-801 EA INLETS, MEDIAN BARRIER, TYPE 1, <10' 24.7067 32.7600 103.000 2,544.790 3,374.280

0425-  1-841 EA INLETS, MEDIAN BARRIER, TYPE 3, <10' 24.7067 32.7600 6.000 148.240 196.560

0425-  1-843 EA INLETS, MEDIAN BARRIER, TYPE 3, J BOT, <10' 24.7067 32.7600 1.000 24.707 32.760

0425-  1-845 EA INLETS, MEDIAN BARRIER, TYPE 3, PARTIAL 24.7067 32.7600 2.000 49.413 65.520
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0425-  1-851 EA INLETS, MEDIAN BARRIER, TYPE 4, <10' 24.7067 32.7600 33.000 815.321 1,081.080

0425-  1-853 EA INLETS, MEDIAN BARRIER, TYPE 4, J BOT, <10' 24.7067 32.7600 16.000 395.307 524.160

0425-  1-861 EA INLETS, MEDIAN BARRIER TYPE 5, < 10' 24.7067 32.7600 1.000 24.707 32.760

0425-  1-891 EA INLETS, BARRIER WALL, <10' 24.7067 32.7600 61.000 1,507.109 1,998.360

0425-  1-893 EA INLETS, BARRIER WALL, J BOT, <10' 24.7067 32.7600 23.000 568.254 753.480

0425-  1-895 EA INLETS, BARRIER WALL, PARTIAL 24.7067 32.7600 1.000 24.707 32.760

0425-  2- 41 EA MANHOLES, P-7, <10' 24.7067 32.7600 3.000 74.120 98.280

0425-  2- 61 EA MANHOLES, P-8, <10' 24.7067 32.7600 10.000 247.067 327.600

0425-  2- 71 EA MANHOLES, J-7, <10' 37.4344 49.6364 1.000 37.434 49.636

0425-  2- 91 EA MANHOLES, J-8, <10' 37.4344 49.6364 1.000 37.434 49.636

0425-  3- 41 EA JUNCTION BOX, DRAINAGE, P-7, <10' 37.4344 49.6364 1.000 37.434 49.636

0430-174-118 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 0.3709 1.8333 9,666.000 3,585.119 17,720.678

0430-175-115 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 
15"S/CD

0.3709 1.8333 59.000 21.883 108.165

0430-175-118 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 
18"S/CD

0.3709 1.8333 14,838.000 5,503.414 27,202.505

0430-175-124 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 
24"S/CD

0.3709 1.8333 5,225.000 1,937.953 9,578.993

0430-175-130 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 0.3968 1.9659 1,540.000 611.072 3,027.486

0430-175-136 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 0.3968 1.9659 229.000 90.867 450.191

0430-175-148 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 0.4574 2.4180 616.000 281.758 1,489.488
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0430-175-218 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-
ELIP/ARCH, 18"S/CD

0.3709 1.8333 33.000 12.240 60.499

0430-175-224 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-
ELIP/ARCH, 24"S/CD

0.3709 1.8333 15.000 5.564 27.500

0430-175-230 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - 
ELIP/ARCH, 30"S/CD

0.3968 1.9659 9.000 3.571 17.693

0430-610-325 EA U-ENDWALL, STD 261, 1:2 SLOPE, 18"PIPE 0.4814 3.9349 6.000 2.888 23.609

0450-  2- 45 LF PREST BEAMS: FLORIDA-I BEAM 45" 0.1065 0.1908 2,184.000 232.596 416.707

0450-  2- 45 LF PREST BEAMS: FLORIDA-I BEAM 45" 0.1065 0.1908 2,185.000 232.703 416.898

0450-  2- 45 LF PREST BEAMS: FLORIDA-I BEAM 45" 0.1065 0.1908 1,598.000 170.187 304.898

0450-  2- 45 LF PREST BEAMS: FLORIDA-I BEAM 45" 0.1065 0.1908 1,626.000 173.169 310.241

0450-  2- 54 LF PREST BEAMS: FLORIDA-I BEAM 54" 0.1225 0.2867 2,529.000 309.803 725.064

0450-  2- 72 LF PREST BEAMS: FLORIDA-I BEAM 72" 0.0973 0.5332 1,552.000 151.010 827.526

0450-  2- 72 LF PREST BEAMS: FLORIDA-I BEAM 72" 0.0973 0.5332 1,552.000 151.010 827.526

0455-143-105 LF TEST PILES-PRESTRESSED CONCRETE, 100% 
DYNAMIC TESTING WITH INTERNAL GAUGES, 24" SQ

0.6577 2.3213 910.000 598.507 2,112.383

0455-143-105 LF TEST PILES-PRESTRESSED CONCRETE, 100% 
DYNAMIC TESTING WITH INTERNAL GAUGES, 24" SQ

0.6577 2.3213 363.000 238.745 842.632

0455-143-105 LF TEST PILES-PRESTRESSED CONCRETE, 100% 
DYNAMIC TESTING WITH INTERNAL GAUGES, 24" SQ

0.6577 2.3213 214.000 140.748 496.758

0455-143-105 LF TEST PILES-PRESTRESSED CONCRETE, 100% 
DYNAMIC TESTING WITH INTERNAL GAUGES, 24" SQ

0.6577 2.3213 134.000 88.132 311.054

0455-143-105 LF TEST PILES-PRESTRESSED CONCRETE, 100% 
DYNAMIC TESTING WITH INTERNAL GAUGES, 24" SQ

0.6577 2.3213 430.000 282.811 998.159
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ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.: E8Q12 Project No.: 41140615201 * Item Year: 13 District: 08 County/Section: 75470000

Conversion Factors Gallons

Item No. Alt. Unit Pay Item Description Gasoline Diesel Quantity Gasoline Diesel

0455-143-105 LF TEST PILES-PRESTRESSED CONCRETE, 100% 
DYNAMIC TESTING WITH INTERNAL GAUGES, 24" SQ

0.6577 2.3213 503.000 330.823 1,167.614

0455-143-105 LF TEST PILES-PRESTRESSED CONCRETE, 100% 
DYNAMIC TESTING WITH INTERNAL GAUGES, 24" SQ

0.6577 2.3213 918.000 603.769 2,130.953

0455-143-105 LF TEST PILES-PRESTRESSED CONCRETE, 100% 
DYNAMIC TESTING WITH INTERNAL GAUGES, 24" SQ

0.6577 2.3213 397.000 261.107 921.556

0455-143-105 LF TEST PILES-PRESTRESSED CONCRETE, 100% 
DYNAMIC TESTING WITH INTERNAL GAUGES, 24" SQ

0.6577 2.3213 379.000 249.268 879.773

0460-  2-  2 LB STRUCT STEEL, LOW ALLOY 0.0010 0.0030 1.000 0.001 0.003

0460-  2-  2 LB STRUCT STEEL, LOW ALLOY 0.0010 0.0030 1.000 0.001 0.003

0520-  1-  7 LF CONCRETE CURB & GUTTER, TYPE E 0.0584 0.0381 3,043.000 177.711 115.938

0520-  1- 10 LF CONCRETE CURB & GUTTER, TYPE F 0.0616 0.0402 3,334.000 205.374 134.027

0520-  2-  4 LF CONCRETE CURB, TYPE D 0.2999 0.0000 161.000 48.284 0.000

0520-  6- LF SHOULDER GUTTER- CONCRETE 0.1238 0.0793 8,746.000 1,082.755 693.558

0521-  1- LF MEDIAN CONCRETE BARRIER WALL 0.0928 0.0833 33,652.000 3,122.906 2,803.212

0521-  1-  1 LF MEDIAN BARRIER WALL CONC, PRECAST 0.0619 0.0845 414.000 25.627 34.983

0521-  5-  1 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE 0.3438 0.1563 766.000 263.351 119.726

0521-  5-  1 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE 0.3438 0.1563 783.000 269.195 122.383

0521-  5-  1 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE 0.3438 0.1563 346.000 118.955 54.080

0521-  5-  1 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE 0.3438 0.1563 324.000 111.391 50.641

0521-  5-  1 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE 0.3438 0.1563 819.000 281.572 128.010

0521-  5-  1 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE 0.3438 0.1563 819.000 281.572 128.010
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In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the 
provisions contained in this contract.
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ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.: E8Q12 Project No.: 41140615201 * Item Year: 13 District: 08 County/Section: 75470000

Conversion Factors Gallons

Item No. Alt. Unit Pay Item Description Gasoline Diesel Quantity Gasoline Diesel

0521-  5-  1 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE 0.3438 0.1563 766.000 263.351 119.726

0521-  5-  2 LF CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE 0.6826 0.2407 3,580.000 2,443.708 861.706

0521-  5-  2 LF CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE 0.6826 0.2407 3,900.000 2,662.140 938.730

0521-  5-  3 LF CONCRETE TRAFFIC RAILING, BRIDGE, 32" F - 
SHAPE, MEDIAN, DOUBLE FACE

0.3107 0.2306 392.000 121.794 90.395

0521-  5-  3 LF CONCRETE TRAFFIC RAILING, BRIDGE, 32" F - 
SHAPE, MEDIAN, DOUBLE FACE

0.3107 0.2306 162.000 50.333 37.357

0521-  5-  3 LF CONCRETE TRAFFIC RAILING, BRIDGE, 32" F - 
SHAPE, MEDIAN, DOUBLE FACE

0.3107 0.2306 173.000 53.751 39.894

0521-  6- 11 LF CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" 
HEIGHT

0.8568 0.0000 384.000 329.011 0.000

0521-  6- 11 LF CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" 
HEIGHT

0.8568 0.0000 409.000 350.431 0.000

0521-  6- 11 LF CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" 
HEIGHT

0.8568 0.0000 409.000 350.431 0.000

0521-  6- 11 LF CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" 
HEIGHT

0.8568 0.0000 384.000 329.011 0.000

0521-  6- 31 LF CONCRETE PARAPET, RETAINING WALL SYSTEM 
MOUNTED  W/SIDEWALK, 27" HEIGHT

1.7136 0.0000 431.000 738.562 0.000

0521-  8-  1 LF CONCRETE TRAFFIC RAILING BARRIER WITH 
JUNCTION SLAB, 32" F SHAPE

1.2380 0.4810 2,039.000 2,524.282 980.759

0521- 72-  3 LF SHOULDER CONCRETE BARRIER WALL, RIGID-
SHOULDER

0.3368 0.1081 21,975.000 7,401.180 2,375.498

0521- 72- 11 LF SHOULDER CONCRETE BARRIER WALL, RIGID 
SHOULDER 54"

0.3368 0.1081 4,824.000 1,624.723 521.474

0521- 73- LF CONCRETE BARRIER WALL, REMOVAL 0.2476 1.4483 122.000 30.207 176.693
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In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the 
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ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.: E8Q12 Project No.: 41140615201 * Item Year: 13 District: 08 County/Section: 75470000

Conversion Factors Gallons

Item No. Alt. Unit Pay Item Description Gasoline Diesel Quantity Gasoline Diesel

0522-  1- SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 0.3253 0.0000 4,869.000 1,583.886 0.000

0524-  1-  1 SY CONCRETE DITCH PAVT, NON REINFORCED, 3" 0.4338 0.1069 2,990.000 1,297.062 319.631

0524-  2-  2 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 
4"

0.6507 0.0000 34.000 22.124 0.000

0524-  2-  2 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 
4"

0.6507 0.0000 34.000 22.124 0.000

0524-  2-  2 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 
4"

0.6507 0.0000 82.000 53.357 0.000

0524-  2-  2 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 0.6507 0.0000 32.000 20.822 0.000

0524-  2-  2 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 0.6507 0.0000 33.000 21.473 0.000

0524-  2-  2 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 0.6507 0.0000 33.000 21.473 0.000

0524-  2-  2 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 0.6507 0.0000 138.000 89.797 0.000

0570-  1-  2 SY PERFORMANCE TURF, SOD 0.0186 0.0051 736,174.000 13,692.836 3,754.487

41140615201 JOB TOTAL: 242,605.825 2,297,734.267
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In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the 
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ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.: E8Q12 Project No.: 41140615601 Item Year: 13 District: 08 County/Section: 75470000

Conversion Factors Gallons

Item No. Alt. Unit Pay Item Description Gasoline Diesel Quantity Gasoline Diesel

0160-  4- SY TYPE B STABILIZATION 0.0116 0.4726 40.000 0.464 18.904

0285-708- SY OPTIONAL BASE, BASE GROUP 08 0.0169 0.9095 40.000 0.676 36.380

0327- 70-  6 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 0.0006 0.0711 380.000 0.228 27.018

0334-  1- 22 TN SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22, PMA 0.0619 3.2816 58.000 3.590 190.333

0520-  1- 10 LF CONCRETE CURB & GUTTER, TYPE F 0.0616 0.0402 32.000 1.971 1.286

0522-  1- SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 0.3253 0.0000 14.000 4.554 0.000

0570-  1-  2 SY PERFORMANCE TURF, SOD 0.0186 0.0051 680.000 12.648 3.468

41140615601 JOB TOTAL: 24.132 277.389
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ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.: E8Q12 Project No.: 41140645201 Item Year: 13 District: 08 County/Section: 92471000

Conversion Factors Gallons

Item No. Alt. Unit Pay Item Description Gasoline Diesel Quantity Gasoline Diesel

0110-  1-  1 AC CLEARING & GRUBBING 25.2720 251.4790 16.360 413.450 4,114.196

0120-  1- CY REGULAR EXCAVATION 0.0105 0.5512 13,143.000 138.002 7,244.422

0120-  6- CY EMBANKMENT 0.0065 0.5172 13,995.000 90.968 7,238.214

0160-  4- SY TYPE B STABILIZATION 0.0116 0.4726 43,627.000 506.073 20,618.120

0285-702- SY OPTIONAL BASE, BASE GROUP 02 0.0103 0.4888 1,699.000 17.500 830.471

0285-705- SY OPTIONAL BASE, BASE GROUP 05 0.0133 0.7732 14,969.000 199.088 11,574.031

0285-706- SY OPTIONAL BASE, BASE GROUP 06 0.0158 0.7773 1,027.000 16.227 798.287

0285-709- SY OPTIONAL BASE, BASE GROUP 09 0.0176 0.9547 812.000 14.291 775.216

0285-710- SY OPTIONAL BASE, BASE GROUP 10 0.0187 1.0282 23,678.000 442.779 24,345.720

0285-713- SY OPTIONAL BASE, BASE GROUP 13 0.0255 1.4284 2,013.000 51.332 2,875.369

0327- 70-  3 SY MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH 0.0014 0.1726 10,613.000 14.858 1,831.804

0327- 70-  8 SY MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH 0.0007 0.0930 5,682.000 3.977 528.426

0327- 70- 19 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH 0.0005 0.0604 7,653.000 3.827 462.241

0327- 70- 20 SY MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH 0.0012 0.1510 8,916.000 10.699 1,346.316

0334-  1- 11 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A 0.0619 3.2816 122.000 7.552 400.355

0334-  1- 12 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B 0.0619 3.2816 1,320.000 81.708 4,331.712

0334-  1- 13 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C 0.0619 3.2816 436.000 26.988 1,430.778

0334-  1- 14 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D 0.0619 3.2816 6,216.000 384.770 20,398.426

0334-  1- 23 TN SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22, PMA 0.0619 3.2816 455.000 28.165 1,493.128

0334-  1- 24 TN SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22, PMA 0.0619 3.2816 3,510.000 217.269 11,518.416
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In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the 
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ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.: E8Q12 Project No.: 41140645201 Item Year: 13 District: 08 County/Section: 92471000

Conversion Factors Gallons

Item No. Alt. Unit Pay Item Description Gasoline Diesel Quantity Gasoline Diesel

0337-  7- 22 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, 
FC-5,  PG 76-22, PMA

0.0619 3.2816 2,227.100 137.857 7,308.451

0339-  1- TN MISCELLANEOUS ASPHALT PAVEMENT 0.1238 3.1604 158.000 19.560 499.343

0400-  1-  2 CY CONCRETE CLASS I, ENDWALLS 9.1306 4.1204 1.000 9.131 4.120

0425-  1-541 EA INLETS, DT BOT, TYPE D, <10' 21.9564 39.9055 1.000 21.956 39.906

0425-  1-561 EA INLETS, DT BOT, TYPE F, <10' 22.7067 40.6200 1.000 22.707 40.620

0425-  1-801 EA INLETS, MEDIAN BARRIER, TYPE 1, <10' 24.7067 32.7600 1.000 24.707 32.760

0425-  1-851 EA INLETS, MEDIAN BARRIER, TYPE 4, <10' 24.7067 32.7600 10.000 247.067 327.600

0425-  1-891 EA INLETS, BARRIER WALL, <10' 24.7067 32.7600 3.000 74.120 98.280

0425-  2- 61 EA MANHOLES, P-8, <10' 24.7067 32.7600 3.000 74.120 98.280

0430-175-115 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 
15"S/CD

0.3709 1.8333 32.000 11.869 58.666

0430-175-118 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 
18"S/CD

0.3709 1.8333 1,806.000 669.845 3,310.940

0430-175-124 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 
24"S/CD

0.3709 1.8333 169.000 62.682 309.828

0430-175-218 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-
ELIP/ARCH, 18"S/CD

0.3709 1.8333 35.000 12.982 64.166

0521-  1- LF MEDIAN CONCRETE BARRIER WALL 0.0928 0.0833 2,357.000 218.730 196.338

0521- 72- 11 LF SHOULDER CONCRETE BARRIER WALL, RIGID 
SHOULDER 54"

0.3368 0.1081 722.000 243.170 78.048

0521- 72- 23 LF SHOULDER CONCRETE BARRIER WALL, F SHAPED, 
WITH 14' SOUND/NOISE WALL

1.4280 0.6413 1,048.000 1,496.544 672.082

FuelAllocationReport 

 (*) Indicates lead project 

Page 14 of 15

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the 
provisions contained in this contract.
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ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.: E8Q12 Project No.: 41140645201 Item Year: 13 District: 08 County/Section: 92471000

Conversion Factors Gallons

Item No. Alt. Unit Pay Item Description Gasoline Diesel Quantity Gasoline Diesel

0522-  1- SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 0.3253 0.0000 25.000 8.133 0.000

0524-  1-  1 SY CONCRETE DITCH PAVT, NON REINFORCED, 3" 0.4338 0.1069 139.000 60.298 14.859

0570-  1-  2 SY PERFORMANCE TURF, SOD 0.0186 0.0051 36,267.000 674.566 184.962

41140645201 JOB TOTAL: 6,759.564 137,494.897
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