

CALL ORDER : 003
 LETTING DATE : 05/14/13 2:30 PM
 SET-ASIDE :
 CONTRACT TIME : 425 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E8M80
 DISTRICT : 08
 U/R CODE :
 PROPOSAL DESC :
 Work consists of providing all labor, materials, equipment and incidentals necessary for widening for auxiliary lanes and the milling and resurfacing of SR 821 (HEFT) from south of NW 74th Street to NW 106th Street No Pre-Bid Conference. Contractor must be prequalified.

FINPROJ(S) : 42768515201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE

LOCAL NAME : HEFT AUXILIARY LANES ROAD NAME : SR 821
 PROJ LIMITS : NW 74TH ST TO NW 106 ST (MP 31-33)

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Winning bid	\$ 6,746,575.78	0.00% AWARD
2	CENTRAL FLORIDA EQUIPMENT RENTALS, INC.	Responsive	Non-Winning Bid	\$ 6,868,999.99	1.81%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	\$ 7,173,287.88	6.32%
4	CONDOTTE AMERICA, INC.	Responsive	Non-Winning Bid	\$ 7,329,000.00	8.63%
5	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	\$ 7,950,648.00	17.84%
6	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	\$ 8,328,012.21	23.44%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY  District Contracts Administrator 6/4/13 DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Award contingent upon approval of funds availability from the Comptroller's office.

POSTING DATE & TIME: JUNE 4, 2013 @ 4:00 P.M.