



Vendor Ranking

Letting: 08160614 June 14, 2016 02:30 PM **Call Order:** 001 **Contract:** E8P82
District: Turnpike **Counties:** ORANGE **Fed Aid No:** N/A
Contract Time: 800 CALENDAR DAYS **Project(s):** Projects
Contract Desc: WIDEN BEACHLINE (6 TO 8 LANES)

Work consists of providing all labor, materials, equipment and incidentals necessary for roadway and bridge widening, milling and resurfacing and modification of the Toll Gantry and Plaza on SR 528 (Beachline Expressway) from west of SR 91(Florida's Turnpike) (MP 4.278) to McCoy Road (MP 8.421) for 4.143 miles in Orange County. All work is to be done in

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ASTALDI CONSTRUCTION CORPORATION	Responsive	Winning bid	\$31,974,886.81	100.00% Intent to Award
2	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$36,181,000.00	113.15%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	\$38,512,086.07	120.44%
4	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	\$41,199,431.92	128.85%
5	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bid	\$41,550,084.62	129.95%
6	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	\$42,982,528.00	134.43%
7	FACCHINA CONSTRUCTION COMPANY, INC.	Responsive	Non-Winning Bid	\$44,896,300.00	140.41%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

POSTING DATE AND TIME: JUNE 28, 2016 AT 4:00 PM



Vendor Ranking

Letting: 08160614 June 14, 2016 02:30 PM **Call Order:** 004 **Contract:** E8P84
District: Turnpike **Counties:** TURNPIKE **Fed Aid No:** N/A
Contract Time: 215 CALENDAR DAYS **Project(s):** Projects
Contract Desc: INSTALL CCTV CAMERAS TURNPIKE WIDE

Work consists of providing all labor, materials, equipment and incidentals necessary for the installation of Closed Circuit Television (CCTV) Cameras Turnpike wide. No Pre-Bid Conference. Contractor must be prequalified in Electrical Work and Intelligent Transportation System.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Winning bid	\$1,564,634.30	100.00% Intent to Award
2	MIDASCO LLC	Responsive	Non-Winning Bid	\$1,838,000.00	117.47%
3	POWERCORE, INC.	Responsive	Non-Winning Bid	\$1,879,850.50	120.15%
4	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	\$1,914,458.50	122.36%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

POSTING DATE AND TIME: JUNE 28, 2016 AT 4:00 PM



Vendor Ranking

Letting: 08160614 June 14, 2016 02:30 PM **Call Order:** 005 **Contract:** E8P90
District: Turnpike **Counties:** PALM BEACH **Fed Aid No:** N/A
Contract Time: 290 CALENDAR DAYS **Project(s):** Projects
Contract Desc: GLADES RD RAMP IMPROVEMENTS - INTERCHANGE

Work consists of providing all labor, materials, equipment and incidentals necessary for widening the northbound off ramp to two (2) lanes and adjusting Turnpike Mainline geometry to provide an additional auxiliary lane in the northbound direction from Milepost 75.603 to Milepost 76.404. The existing ramp bridge over the Lake Worth Drainage District canal will be modified to

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Winning bid	\$8,378,687.61	100.00% Intent to Award
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	\$8,825,298.79	105.33%
3	MORRISON - COBALT JV	Responsive	Non-Winning Bid	\$8,995,413.03	107.36%
4	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	\$9,889,568.93	118.03%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

POSTING DATE AND TIME: JUNE 28, 2016 AT 4:00 PM



Vendor Ranking

Letting: 08160614 June 14, 2016 02:30 PM **Call Order:** 006 **Contract:** E8Q10
District: Turnpike **Counties:** TURNPIKE **Fed Aid No:** N/A
Contract Time: 950 CALENDAR DAYS **Project(s):** Projects
Contract Desc: ALL ELECTRONIC TOLLING PHASE 6C SUNCOAST PARKWAY

Work consists of providing all labor, materials, equipment and incidentals necessary for the conversion of the existing conventional Sunpass/cash toll collection system to an All Electronic Toll (AET) collection system for Suncoast Parkway, mainline (3 locations) and ramps (8 locations) between north of Van Dyke Road and US 98 extending through three counties

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	DE MOYA GROUP INC. (THE)	Responsive	Winning bid	\$29,944,487.74	100.00% Intent to Award
2	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	\$35,771,586.20	119.46%
3	GLF CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	\$36,693,520.19	122.54%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

POSTING DATE AND TIME: JUNE 28, 2016 AT 4:00 PM