



Vendor Ranking

Letting: 08160913 September 13, 2016 2:30 PM
Call Order: 003
Contract: E8Q19
District: Turnpike
Counties: SEMINOLE, TURNPIKE
Fed Aid No: N/A
Contract Time: 90 CALENDAR DAYS
Project(s): 43910819301 (*)
Contract Desc: INSTALLATION OF WRONG WAY SIGNS

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid	
1	S&B TECHNOLOGIES INC	Responsive	Winning bid	\$102,525.00	100.00%	Intent to AWARD
2	CAMPOLONG ENTERPRISES, INC.	Responsive	Non-Winning Bid	\$118,670.00	115.75%	
3	PROFESSIONAL HIGHWAY MAINTENANC	Responsive	Non-Winning Bid	\$122,370.00	119.36%	
4	TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	Responsive	Non-Winning Bid	\$140,108.00	136.66%	
5	ACME BARRICADES, L.C.	Responsive	Non-Winning Bid	\$149,900.00	146.21%	
6	OLYMPUS PAINTING CONTRACTORS, INC.	Responsive	Non-Winning Bid	\$264,730.49	258.21%	
	PATHWAY ENGINEERING	Non Responsive				Withdrawn

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

POSTING DATE AND TIME: OCTOBER 21, 2016 AT 4:00 PM