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DISTRICT FIVE’S RESURFACING CENTERLINE MILE COSTS

TYPICAL SECTION

ASPHALT MIXES

TRAFFIC - C TRAFFIC - C  PG 76-22 TRAFFIC - D  PG 76-22 TRAFFIC - E  PG 76-22

FC - 9.5 FC - 12.5 FC -5 FC - 9.5 FC - 12.5 FC -5 FC - 9.5 FC - 12.5 FC -5 FC - 5

RUBBER RUBBER RUBBER PG 76-22 PG 76-22 PG 76-22 PG 76-22 PG 76-22 PG 76-22 PG 76-22

2 lane undivided rural $484,465 $510,984        

5 lane undivided urban $1,058,747 $1,062,092     $1,123,141 $1,103,349  

4 lane divided rural $964,866 $990,297 $990,724      $1,045,790 

4 lane divided urban $997,276 $1,000,307     $1,055,342 $1,037,681  

4 lane, 2 curb divided suburban $1,076,053 $1,100,686 $1,099,545    $1,133,757 $1,136,905 $1,160,729 

4 lane, 4 curb divided suburban $1,127,768 $1,131,066 $1,118,699    $1,191,261 $1,171,745 $1,188,624 

4 lane limited access   $1,193,141      $1,257,885 $1,271,303

6 lane divided rural   $1,378,086      $1,456,752 

6 lane divided urban $1,387,726 $1,380,856     $1,467,092 $1,442,699  

6 lane limited access         $1,716,681 $1,735,234

6 lane, 2 curb divided suburban $1,463,993 $1,489,863 $1,484,084    $1,545,507 $1,541,337 $1,571,489 

6 lane, 4 curb divided suburban $1,515,708 $1,520,243 $1,503,238    $1,603,011 $1,576,177 $1,599,384 

single lane ramp $175,883 $223,834 $245,184 $180,617 $225,212 $255,687    

two lane ramp      $352,172    
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District 5 Centerline Mile Cost as of 6-14-06 = $3,563,266.00

. Assumptions:

2-1/2" Level C SP Structural Course

1-1/2" FC 12.5

Standard Drainage

Standard Signing

One,  2.0 acre Retention Pond @ $204,600.00

One,  2 Lane Mast Arm Signal @ $125,698.00

10% MOT

10% MOB

25% Project Unknowns ver 1-P
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NUU - New Construction, 5 Lane

Undivided Urban
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Assumptions:

Standard Drainage

Standard Signing

One,  5.0 acre Retention Pond @ $676,314.00

One,  4 Lane Mast Arm Signal @ $160,358.00

10% MOT

10% MOB  

25% Project Unknowns

Centerline Mile Cost as of 3-22-2007

STRUCTURAL

COURSE

FRICTION COURSE

 FC - 9.5 FC - 12.5 FC - 5 FC - 9.5 FC -12.5 FC - 5

 Rubber Rubber Rubber PG 76-22 PG 76-22 PG 76-22

Traffic-C $8,910,947.00 $8,924,609.00  

Traffic-D
 $9,013,010.00 $9,000,117.00  

PG 76-22

Traffic-E
 

PG 76-22
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4 Lane Divided Rural

WDR - Mill & Resurface 2 Lanes, Const. 2 Lanes

RESURFACING

12’ 12’

0.02 0.02
0.06 0.06

SOD SOD

5’ SHLDR.
PAVT.

2’-8" 2’-8"

5’ SHLDR.
PAVT.

5’ SHLDR.
PAVT.

2’ SHLDR. PAVT.

24’

6’

NEW CONSTRUCTION

 Assumptions:

Standard Drainage

Standard Signing

1, 5.0 acre Retention Pond @ $676,314.00

1, 4 Lane Mast Arm Signal @ $160,357.00

10% MOT

10% MOB

25% Project Unknowns

District 5 Centerline Mile Cost as of 3-22-2007

STRUCTURAL

COURSE

FRICTION COURSE

FC - 9.5 FC - 12.5 FC - 5 FC - 5

Rubber Rubber Rubber PG 76-22

Traffic-C   $4,903,772.00

Traffic-D
$4,989,093.00

PG 76-22

Traffic-E

PG 76-22 ver 139 & 140
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Divided Rural
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Standard Drainage

Standard Signing

One,  5.0 acre Retention Pond @ $676,314.00

One,  4 Lane Mast Arm Signal @ $160,358.00

10% MOT

10% MOB

25% Project Unknowns

District 5 Centerline Mile Cost as of 3-22-2007

STRUCTURAL

COURSE

FRICTION COURSE

FC - 9.5 FC - 12.5 FC - 5 FC - 5

Rubber Rubber Rubber PG 76-22

Traffic-C $6,729,901.00 $672,556.00 $6,907,430.00

Traffic-D
$7,003,962.00

PG 76-22

Traffic-E

PG 76-22 ver 3,4,5&11



12’ 12’12’12’4’ 5’ SOD

28’

R/W VARIES (53’ MIN.)

24’
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14’

22’
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R/W VARIES (53’ MIN.)
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5’SOD

4" 4" 4" 4"
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0.040.04

0.02
0.02

0.02

STANDARD CLEARING AND GRUBBING

CURB AND GUTTER TYPE F

CONCRETE SIDEWALK

12"

R/W LINE

BIKE LANE

2’ SOD

LEVEL

12"

CURB AND GUTTER TYPE F

CONCRETE SIDEWALK

BIKE LANE

2’ SOD

LEVEL

R/W LINE

CURB AND GUTTER

TYPE E

{ CONST.

TYPE B STABILIZATION LBR 40

TYPICAL SECTION

5’

SOD

5’

SOD

LIMITS OF CONSTRUCTIONLIMITS OF CONSTRUCTION

VARIES VARIES

NDU - New Construction, 4 lane

Divided Urban
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 Assumptions:

Standard Drainage

Standard Signing

One,  5.0 acre Retention Pond @ $676,314.00

One,  4 Lane Mast Arm Signal @ $160,358.00

10% MOT

10% MOB

25% Project Unknowns

Centerline Mile Cost as of 3-22-2007

STRUCTURAL

COURSE

FRICTION COURSE

FC - 9.5 FC - 12.5 FC - 5 FC - 9.5 FC -12.5 FC - 5

Rubber Rubber Rubber PG 76-22 PG 76-22 PG 76-22

Traffic-C $9,329,665.00 $9,341,224.00  

Traffic-D
 $9,417,719.00 $9,406,367.00  

PG 76-22

Traffic-E
 

PG 76-22 ver 30, 53, 54 & 55
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TYPE B STABILIZATION LBR 40

TYPICAL SECTION
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NDS - New Construction, 4 Lane, 2 Curb

Divided Suburban
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Assumptions:

Standard Drainage

Standard Signing

One,  5.0 acre Retention Pond @ $676,314.00

One,  4 Lane Mast Arm Signal @ $160,358.00

10% MOT

10% MOB  

25% Project Unknowns

Centerline Mile Cost as of 3-22-2007

STRUCTURAL

COURSE

FRICTION COURSE

 FC - 9.5 FC - 12.5 FC - 5 FC - 9.5 FC -12.5 FC - 5

 Rubber Rubber Rubber PG 76-22 PG 76-22 PG 76-22

Traffic-C $7,004,406.00 $7,010,318.00 $7,178,430.00  

Traffic-D
 $7,070,504.00 $7,080,122.00 $7,301,447.00

PG 76-22

Traffic-E
 

PG 76-22



12’ 12’12’12’4’ 5’

SOD

24’
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30’

22’

SOD

8’-9"8’-9"

24’
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4" 4" 4" 4"

0.020.02 0.02
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0.02
0.02 0.02
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CURB AND GUTTER TYPE E

CONCRETE SIDEWALK
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BIKE LANE

2’ SOD
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PROFILE GRADE

POINT

12"

PROFILE GRADE

POINT

CURB AND GUTTER TYPE E

CONCRETE SIDEWALK

BIKE LANE

2’ SOD

LEVEL

R/W LINE

CURB AND GUTTER

TYPE E

{ CONST.

TYPE B STABILIZATION LBR 40

TYPICAL SECTION

4’ 16’-9"

SEED & MULCH

5’

26’

CLEAR ZONE

R/W VARIES (74’ STANDARD)

4’5’

SOD

30’

CLEAR ZONE

16’-9"

SEED & MULCH

CLEAR ZONE

26’

R/W VARIES (74’ STANDARD)

NDS - New Construction, 4 Lane, 4 Curb

Divided Suburban
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Assumptions:

Standard Drainage

Standard Signing

One,  5.0 acre Retention Pond @ $676,314.00

One,  4 Lane Mast Arm Signal @ $160,358.00

10% MOT

10% MOB

25% Project Unknowns  

Centerline Mile Cost as of 3-22-2007

STRUCTURAL

COURSE

FRICTION COURSE

FC - 9.5 FC - 12.5 FC - 5 FC - 9.5 FC -12.5 FC - 5

Rubber Rubber Rubber PG 76-22 PG 76-22 PG 76-22

Traffic-C $9,531,922.00 $9,545,099.00 $9,730,881.00   

Traffic-D
 $9,632,555.00 $9,619,549.00 $9,859,591.00

PG 76-22

Traffic-E

PG 76-22

ver 29, 31, 44, 45, 64 & 46



R/W VARIES (162’ MIN.) R/W VARIES (162’ MIN.)

STANDARD CLEARING AND GRUBBING

94’ MIN. 94’ MIN.44’ 44’

SEED AND MULCHSEED AND MULCH SEED AND MULCH
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1:6 1:6
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TYPE B STABILIZATION LBR 40

12"

TYPICAL SECTION

{ CONST.

2’ SOD2’ SOD

4’ SHLDR. PAVT. 4’ SHLDR. PAVT.

SOD SLOPES STEEPER THAN 1:3

FRICTION COURSE

GROUND-IN

RUMBLE STRIPS

(See Index 518)

GROUND-IN RUMBLE STRIPS

(See Index 518)

GROUND-IN

RUMBLE STRIPS

(See Index 518)

TYPE B STABILIZATION LBR 40

12"

TYPE A

FENCE

TYPE A

FENCE

FRICTION COURSE

12’ 12’

LIMITS OF CONSTRUCTIONLIMITS OF CONSTRUCTION 25’-4" 25’-4"

8" 8"8" 8"
1’-4" SOD 1’-4" SOD

LA R/W LINE LA R/W LINE

NDR - New Construction, 4 Lane, Limited Access

Divided Rural
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Assumptions:

Standard Drainage

Standard Signing

One,  5.0 acre Retention Pond @ $676,314.00

10% MOT

10% MOB

25% Project Unknowns

District 5 Centerline Mile Cost as of 3-22-2007

STRUCTURAL

COURSE

FRICTION COURSE

FC - 9.5 FC - 12.5 FC - 5 FC - 5

Rubber Rubber Rubber PG 76-22

Traffic-C $7,996,459.00

Traffic-D
$8,106,960.00

PG 76-22

Traffic-E
$8,125,888.00

PG 76-22 ver 19, 20 & 21



R/W VARIES (100’ MIN.) R/W VARIES (100’ MIN.)

20’ 20’

24’ MILLING24’ MILLING

8’ 8’12’ 12’ 12’12’

10’10’

STANDARD CLEARING

SEED AND MULCH

STANDARD CLEARING

SEED AND MULCH

5’

3
.5

’

4" 4"

0.05
0.06

1:6

0.02
0.02

0.02
0.02 0.05

0.06

1:6
1:4

TYP.

T
Y

P
.

2’ MIN. 2’ MIN.

AND GRUBBING AND GRUBBING

AND RESURFACINGAND RESURFACING

SOD SOD

SOD SLOPES STEEPER

THAN 1:3

SOD SLOPES STEEPER

THAN 1:3

PROFILE GRADE

POINT

REWORK 10’ SHOULDERS

R/W LINER/W LINE

TYPICAL SECTION

5’ SHLDR. PAVT. 5’ SHLDR. PAVT.

LIMITS OF CONSTRUCTION LIMITS OF CONSTUCTION

SEED AND MULCH

1’-4" SOD

2’-8"2’-8"

1’-4" SOD

{ CONST.

WDR - Mill & Resurface, Const. 5’ Paved Shoulders

4 Lane Divided Rural

Assumtions:

10% MOT

10% MOB

10% Project Unknowns

District 5 Centerline Mile Cost as of 3-22-2007

STRUCTURAL

COURSE

FRICTION COURSE

FC - 9.5 FC - 12.5 FC - 5 FC - 5

Rubber Rubber Rubber PG 76-22

Traffic-C   $1,049,847.00

Traffic-D
$1,102,390.00

PG 76-22

Traffic-E

PG 76-22
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34’ MILLING

12’12’

12’

0.02 0.02

0.06

AND RESURFACING

10’

SHLDR

12"

0.05

0.02

TYPE B STABILIZATION LBR 40

GROUND-IN

RUMBLE STRIPS

20’

12’

12’

SHLDR

10’

FRICTION COURSE

WIDENING

4"

4"

34’ MILLING

12’ 12’

12’

0.020.02

AND RESURFACING

SHLDR

12"

0.05
0.02

TYPE B STABILIZATION LBR 40

12’

12’

SHLDR

10’

WIDENING

4"

4"

1:6

0.06

10’

20’

FRICTION COURSE

LA R/W LINE LA R/W LINE

15’

8"

37’-4"37’-4"

8"
GROUND-IN

RUMBLE STRIPS

GROUND-IN

RUMBLE STRIPS

8"

8"

2" MISC ASPHALT

1:6

STANDARD CLEARING AND GRUBBING

64’

5’

DOUBLE FACED GUARDRAIL

(WITH RUB RAIL-MEDIAN SIDE)

SHLDR

PAVT

SHLDR

PAVT

SHLDR

PAVT

(EXIST)

SHLDR

PAVT

(EXIST)

6" TYP.

EXISTING FENCE

6" TYP.

EXISTING FENCE

TYPICAL SECTION

1:10

R/W VARIES (150’ - 430’)R/W VARIES (150’ - 400)

SOD

3’

WDR - WIDEN DIVIDED RURAL - 4 to 6 LANES - LIMITED ACCESS

{ I-95
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Assumptions:

Standard Drainage

Standard Signing

One,  5.0 acre Retention Pond @ $676,314.00

10% MOT

10% MOB

25% Project Unknowns

District 5 Centerline Mile Cost as of 3-22-2007

STRUCTURAL

COURSE

FRICTION COURSE

FC - 9.5 FC - 12.5 FC - 5 FC - 5

Rubber Rubber Rubber PG 76-22

Traffic-C  

Traffic-D
$4,847,026.00

PG 76-22

Traffic-E
$4,872,794.00

PG 76-22 ver 86 & 87



12’ 12’ 10’

2’

2’

TIE BAR

.02

.02

.06

1:6

LONGITUDINAL

JOINT (TYP.)

EXIST.

LIMEROCK

BASE

14.0" CONCRETE

SLAB (TYP)

TIE BAR

12’10’
2’

TIE BAR

.02

.06

1:6

S
A

W
C

U
T

14’

EDGEDRAIN

PER INDEX 287

TYPE B

STABILIZATION

EDGEDRAIN

PER INDEX 287

24’ MILLING AND WHITETOPPING

EXTERIOR SLAB

INSIDE WIDENING

12" TYPE B

STABILIZATION

TYPE SP 9.5 (TRAFFIC C) 

OVERBUILD @ 110 LBS/SY TYPE SP 9.5 (TRAFFIC C) 

OVERBUILD @ 110 LBS/SY

14’

INTERIOR SLAB

2’

EXISTING

STABILIZATION

10" MIN.

TYP.
4" ATPB OR 4" CTPB

 

CONCRETE

TYPE SP 9.5 (TRAFFIC C) 

OVERBUILD @ 110 LBS/SY

EXIST. 

LIMROCK BASE
 ( 7" AVG. )

STABILIZATION 

 

TYPE B

STABILIZATION 

 TYPE B

 SHLDRLANE LANE LANESHLDR

EXISTING ASPHALT, MILL 5.5"

EXIST.
ASPH. 

TO REMAIN

 MILL 5.5" OF EXISTING 6.5" AVG. PAVT. 

 REPLACE WITH:

          -14.0" CONCRETE SLAB

          -4.0" ATPB OR 4" CTPB

          -TYPE SP 9.5 (TRAFFIC C) LEVELING COURSE 

           @ 110 LBS/SY (1")

         
TYPICAL SECTION

6 Lane Limited Access

WDR - 4 to 6 Lanes White-topping (Asphalt to Concrete)

Centerline Mile Cost as of 3-22-2007 = $17,530,003.00

Assumptions:

Standard Drainage + DBI’s @ 300’ w/36" Pipe

1, 5.0 acre Retention Pond @ $467,600.00

Standard Signing

15% MOT

15% MOB

15% Project Unknowns Ver 141
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12’ 12’ 12’12’12’12’4’ 3’ 5’ SOD

40’

R/W VARIES (63’ MIN.)

36’

4’

12’

22’

SOD

8’-9"8’-9"

36’

40’

R/W VARIES (63’ MIN.)

12’

3’5’SOD

4" 4" 4" 4"

0.02
0.02

0.03
0.02

0.040.04

0.02 0.02
0.02

0.03

STANDARD CLEARING AND GRUBBING

CURB AND GUTTER TYPE F

CONCRETE SIDEWALK

12"

R/W LINE

BIKE LANE

2’ SOD

LEVEL

12"

BIKE LANE

2’ SOD

LEVEL

R/W LINE

CURB AND GUTTER

TYPE E

{ CONST.

TYPE B STABILIZATION LBR 40 TYPE B STABILIZATION LBR 40

TYPICAL SECTION

SOD SOD

LIMITS OF CONSTRUCTIONLIMITS OF CONSTRUCTION

ASPHALT BASE

CURB PAD

ASPHALT BASE

CURB PAD

CURB AND GUTTER TYPE F

CONCRETE SIDEWALK

ASPHALT BASE

CURB PAD

VARIES
VARIES

NDU - New Construction, 6 Lane

Divided Urban
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Assumptions:

Standard Drainage

Standard Signing

Standard Lighting

One,  5.0 acre Retention Pond @ $676,314.00

One,  6 Lane Mast Arm Signal @ $203,085.00

10% MOT

10% MOB

25% Project Unknowns

Centerline Mile Cost as of 3-22-2007

STRUCTURAL

COURSE

FRICTION COURSE

FC - 9.5 FC - 12.5 FC - 5 FC - 9.5 FC -12.5 FC - 5

Rubber Rubber Rubber PG 76-22 PG 76-22 PG 76-22

Traffic-C $10,566,885.00 $10,583,304.00  

Traffic-D
  $10,692,658.00 $10,676,366.00  
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Traffic-E
 

PG 76-22
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Assumptions:

Standard Drainage

Standard Signing

One,  5.0 acre Retention Pond @ $676,314.00

One,  6 Lane Mast Arm Signal @ $203,085.00

10% MOT

10% MOB  

25% Project Unknowns

Centerline Mile Cost as of 3-22-2007

STRUCTURAL

COURSE

FRICTION COURSE

 FC - 9.5 FC - 12.5 FC - 5 FC - 9.5 FC -12.5 FC - 5

 Rubber Rubber Rubber PG 76-22 PG 76-22 PG 76-22

Traffic-C $8,246,873.00 $8,686,010.00 $8,524,059.00  

Traffic-D
 $8,379,072.00 $8,383,733.00 $8,695,342.00

PG 76-22

Traffic-E

PG 76-22

ver 38, 39, 40, 41, 42 & 43
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Assumptions:

Standard Drainage

Standard Signing

One,  5.0 acre Retention Pond @ $676,314.00

One,  6 Lane Mast Arm Signal @ $203,085.00

10% MOT

10% MOB  

25% Project Unknowns

Centerline Mile Cost as of 3-22-2007

STRUCTURAL

COURSE

FRICTION COURSE

FC - 9.5 FC - 12.5 FC - 5 FC - 9.5 FC -12.5 FC - 5

Rubber Rubber Rubber PG 76-22 PG 76-22 PG 76-22

Traffic-C $10,689,572.00 $10,707,610.00 $10,963,400.00  

Traffic-D
 $10,827,943.00 $10,809,979.00 $11,140,376.00

PG 76-22

Traffic-E

PG 76-22

ver 47, 48, 49, 50, 51 & 52
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Centerline Mile Cost as of 3-22-2007 = $ 1,876,832.00

Assumptions:

2-1/4" Level C SP (PG76-22) Structural Course

3/4" FC-5 (PG76-22)

No Drainage

Standard Signing

10% MOT

10% MOB

25% Project Unknowns ver 88
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Centerline Mile Cost as of 3-22-2007 = $ 2,501,634.00

Assumptions:

2-1/4" Level C SP (PG76-22) Structural Course

3/4" FC-5 (PG76-22)

No Drainage

Standard Signing

10% MOT

10% MOB

25% Project Unknowns ver 90
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Centerline Mile Cost as of 3-22-2007 = $554,870.00

Assumptions:

1" Level C SP Structural Course

Optional Base Group 1

 Rural Lighting

Standard Signing

10% MOT

10% MOB

10% Project Unknowns ver 126



TYPICAL INTERCHANGE COST

Rural diamond interchange - Mainline 
over rural divided crossroad. $24,659,686.46
Typical Grade Separation: 4-lane rural 
expressway over expressway. $15,607,582.69
Typical Grade Separation: 4-lane 
divided urban arterial with 22' median 
over railroad. $12,908,192.80

4-lane rural expressway over railroad. 2-
span AASHTO beam bridges, 200' long. $21,407,425.86

Urban Compressed Diamond 
interchange - Mainline over Crossroad. $42,465,032.79

Partial cloverleaf interchange with 2 
loop ramps - Mainline over crossroad. $55,190,225.34
Rural Trumpet interchange - Ramps 
over crossroad. $25,510,625.40
Rural Tee interchange - Mainline over 
crossroad. $46,928,698.51
Full directional interchange. 4-lane 
Interstate intersects 4-lane Interstate. 4-
level ramp flyovers. $168,731,272.56

Single point urban diamond interchange 
- Mainline over crossroad. $33,560,605.28
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