

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/05/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	118	\$685.95	\$27,919,473.26	40,702.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	26	\$114,049.03	\$3,307,421.75	29.000	LS	N	SPECIAL DETOUR 1
0102 2 2	17	\$76,017.44	\$1,520,348.79	20.000	LS	N	SPECIAL DETOUR 2
0102 2 3	9	\$199,431.78	\$1,794,886.02	9.000	LS	N	SPECIAL DETOUR 3
0102 2 4	6	\$65,500.62	\$393,003.72	6.000	LS	N	SPECIAL DETOUR 4
0102 2 5	5	\$85,073.43	\$425,367.14	5.000	LS	N	SPECIAL DETOUR 5
0102 2 6	4	\$45,531.48	\$182,125.91	4.000	LS	N	SPECIAL DETOUR 6
0102 2 7	2	\$45,125.00	\$90,250.00	2.000	LS	N	SPECIAL DETOUR 7
0102 2 8	1	\$70,000.00	\$70,000.00	1.000	LS	N	SPECIAL DETOUR 8
0102 2 9	1	\$40,000.00	\$40,000.00	1.000	LS	N	SPECIAL DETOUR 9
0102 3	28	\$30.60	\$255,009.52	8,332.500	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	61	\$47.74	\$1,994,284.78	41,774.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	116	\$.26	\$665,361.09	2,516,094.000	ED	N	WORK ZONE SIGN
0102 61	21	\$41.23	\$24,903.49	604.000	EA	N	BUSINESS SIGN
0102 62	5	\$.87	\$7,830.50	9,038.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 11	8	\$7.99	\$639,336.68	80,063.000	LF	N	TEMPORARY BARRIER, F&I, CONCRETE
0102 71 13	21	\$34.66	\$1,228,677.48	35,454.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONC
0102 71 14	31	\$19.41	\$2,561,180.12	131,976.000	LF	N	TEMPORARY BARRIER, F&I, TYPE K
0102 71 21	5	\$6.29	\$449,366.10	71,494.000	LF	N	TEMPORARY BARRIER, REL, CONCRETE
0102 71 23	14	\$9.27	\$515,989.24	55,651.000	LF	N	TEMPORARY BARRIER, REL, LOW PROFILE CONC
0102 71 24	22	\$9.92	\$1,219,316.79	122,896.000	LF	N	TEMPORARY BARRIER, REL, TYPE K
0102 74 1	115	\$.13	\$953,949.59	7,393,258.000	ED	N	CHANNEL DEVICE-TYPS I, II, DI, VP, DRUM, LC
0102 74 2	80	\$.26	\$86,280.96	325,890.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	56	\$3.22	\$659,321.47	204,442.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	2	\$23.42	\$27,311.68	1,166.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	91	\$6.05	\$289,649.62	47,887.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	68	\$3.24	\$872,877.22	269,289.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	35	\$925.59	\$518,328.42	560.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 94 1	1	\$2.02	\$118,917.40	58,870.000	LF	N	TEMP GLARE SCREEN, F&I, WALL MAT-CONC
0102 94 11	1	\$2.02	\$73,103.80	36,190.000	LF	N	GLARE SCREEN, TEMP, REL, WALL MAT-CONC
0102 99	112	\$12.11	\$1,587,773.20	131,119.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMP
0102104	54	\$10.91	\$633,483.19	58,060.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	53	\$7.71	\$425,534.68	55,164.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102120	1	\$40.00	\$10,400.00	260.000	ED	N	TEMP TRAFF SIGNAL- 2LN, 2WAY
0102150 1	12	\$5.95	\$69,409.04	11,662.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	12	\$5.86	\$68,319.04	11,654.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	7	\$30.47	\$44,635.80	1,465.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	8	\$1.92	\$400,508.05	209,109.000	LF	N	PAVT MARKING REMOVABLE TAPE, WH BLK, SKIP
0102911 2	18	\$1.85	\$300,953.43	162,834.000	LF	N	PAVT MARKING REMOVABLE TAPE, WH BLK, SOLID
0102911 3	5	\$2.05	\$16,293.50	7,931.000	SF	N	PAVT MARKING REMOVABLE TAPE, WH BLK, OTHER

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102912	1	\$1.91	\$5,670.02	2,976.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912	2	\$1.90	\$219,793.12	115,846.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0103	1 19	\$1,470,000.00	\$1,470,000.00	1.000	LS	N	TEMPORARY WORK STRUCTURE, 41525015201
0104	1	\$2.08	\$104,008.50	49,896.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104	6	\$4.76	\$12,619.30	2,653.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104	9	\$1,865.00	\$3,730.00	2.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104	10 3	\$1.06	\$1,134,430.27	1,067,343.000	LF	N	SEDIMENT BARRIER
0104	11	\$10.26	\$371,773.99	36,240.000	LF	N	FLOATING TURBIDITY BARRIER
0104	12	\$2.94	\$416,686.64	141,503.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104	15	\$2,511.10	\$251,110.13	100.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104	18	\$109.88	\$473,258.66	4,307.000	EA	N	INLET PROTECTION SYSTEM
0104	19	\$1.97	\$37,312.50	18,934.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL
0107	1	\$20.52	\$1,116,118.57	54,378.550	AC	N	LITTER REMOVAL
0107	2	\$35.56	\$1,421,241.68	39,965.000	AC	N	MOWING
0108	1	\$10,459.85	\$533,452.28	51.000	LS	N	MONITOR EXISTING STRUCTURES- SETTL
0108	2	\$11,675.05	\$420,301.74	36.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108	3	\$22,778.03	\$136,668.15	6.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND
0110	1 1	\$11,618.93	\$13,737,362.08	1,182.326	AC	N	CLEARING & GRUBBING
0110	2 2	\$32,227.73	\$492,117.50	15.270	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110	2 3	\$10,800.00	\$15,444.00	1.430	AC	N	SELECTIVE CLEARING AND GRUB, PLANT PRES
0110	3	\$52.00	\$4,211,804.07	80,989.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110	4 10	\$15.06	\$2,798,949.89	185,894.000	SY	N	REMOVAL OF EXIST CONC
0110	7 1	\$180.49	\$64,253.68	356.000	EA	N	MAILBOX, F&I SINGLE
0110	82	\$4,000.00	\$18,400.00	4.600	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110	86	\$1,260.80	\$39,084.71	31.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120	1	\$4.59	\$5,166,856.09	1,126,386.200	CY	N	REGULAR EXCAVATION
0120	2 2	\$17.84	\$689,454.06	38,635.800	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120	3	\$8.70	\$15,320.70	1,761.000	CY	N	LATERAL DITCH EXCAVATION
0120	4	\$10.69	\$1,238,690.10	115,853.900	CY	N	SUBSOIL EXCAVATION
0120	5	\$7.83	\$4,456,627.10	569,357.400	CY	N	CHANNEL EXCAVATION
0120	6	\$8.04	\$30,363,334.26	3,777,136.800	CY	N	EMBANKMENT
0120	11	\$43.00	\$61,920.00	1,440.000	SY	N	EMBANKMENT- SPECIAL SELECT FOR RIGID PAV
0120	71	\$29,948.81	\$898,464.27	30.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120	74	\$3.08	\$365,043.68	118,533.000	CY	N	SURCHARGE EMBANKMENT
0125	1	\$71.10	\$23,833.10	335.200	CY	N	EXCAVATION FOR STRUCTURES
0141	70	\$868.26	\$38,203.50	44.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0141	71 1	\$2,108.90	\$10,544.50	5.000	AS	N	SETTLEMENT MONIT ASSY- FLUID 22049585201
0141	72 1	\$3,533.19	\$17,665.95	5.000	AS	N	SETTLEMENT MONIT DATA COLL 22049585201
0144	1 1	\$71.00	\$44,588.00	628.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0144	71 1	\$2,200.00	\$17,600.00	8.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,PNE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0144 72	1	\$220.00	\$128,040.00	582.000	LF	N	TUBING FOR PIEZOMETER
0144 74 1	1	\$4,410.00	\$4,410.00	1.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT, P
0145 1	1	\$12.00	\$127,416.00	10,618.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	7	\$11.77	\$1,367,561.27	116,155.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160 4	65	\$4.27	\$8,213,646.25	1,921,524.000	SY	N	TYPE B STABILIZATION
0162 1 11	31	\$.93	\$843,981.80	910,010.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	5	\$3.38	\$64,093.27	18,988.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0173 79 4	1	\$911.01	\$429,996.72	472.000	CY	N	SOIL STAB/IMP BY COLUMN SUPP EMB 4152501
0180 72	1	\$21.00	\$24,990.00	1,190.000	SY	N	RIGID PVMT STABILIZED SUBBASE- SPEC WORK
0210 1 8	1	\$1.00	\$5,069.00	5,069.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	1	\$1.00	\$4,349.00	4,349.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	1	\$82.70	\$5,193.56	62.800	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	35	\$11.22	\$4,272,880.75	380,795.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	4	\$16.95	\$111,250.35	6,565.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	4	\$10.00	\$707,063.68	70,688.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	6	\$21.60	\$242,445.07	11,222.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	2	\$18.85	\$33,457.00	1,775.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	17	\$18.32	\$760,010.36	41,490.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	5	\$29.39	\$119,248.18	4,058.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	2	\$38.16	\$28,126.00	737.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	40	\$14.41	\$14,321,610.51	993,597.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	10	\$14.43	\$1,901,281.66	131,746.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	6	\$25.02	\$280,999.52	11,232.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	2	\$57.00	\$394,847.75	6,927.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	1	\$69.30	\$102,286.80	1,476.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285715	11	\$58.06	\$407,542.10	7,019.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	12	\$30.17	\$425,200.35	14,092.000	SY	N	TURNOUT CONSTRUCTION
0286 2	7	\$185.78	\$112,282.62	604.400	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0315 1 3	1	\$37.15	\$113,976.20	3,068.000	SY	N	STRESS ABSORBING MEMBRANE, 43616415201
0327 70 1	34	\$2.31	\$1,848,913.57	801,798.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	4	\$3.97	\$64,654.50	16,298.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	2	\$9.91	\$89,940.04	9,074.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	26	\$2.38	\$1,917,883.49	806,365.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	16	\$2.44	\$1,779,337.12	728,033.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	50	\$2.33	\$4,225,945.69	1,816,014.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	8	\$4.68	\$2,287,133.18	488,865.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	9	\$2.22	\$1,332,327.22	599,809.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	1	\$11.26	\$1,630,695.72	144,822.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 11	10	\$3.56	\$3,014,554.36	846,680.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	6	\$1.68	\$413,780.45	245,849.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 13	2	\$2.71	\$68,368.40	25,183.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	6	\$2.32	\$1,421,116.07	612,915.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	4	\$1.12	\$93,580.55	83,716.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	2	\$2.54	\$32,302.60	12,727.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	1	\$9.18	\$20,866.14	2,273.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	12	\$2.39	\$234,920.92	98,138.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	3	\$1.08	\$183,014.80	169,419.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	2	\$8.05	\$11,826.60	1,470.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 26	1	\$3.20	\$1,432,681.60	447,713.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27	1	\$17.03	\$377,980.85	22,195.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 32	1	\$8.00	\$7,128.00	891.000	SY	N	MILLING EXIST ASPH PAVT,8 1/2" AVG DEPTH
0327 70 33	1	\$6.50	\$215,312.50	33,125.000	SY	N	MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0327 70 34	1	\$7.00	\$10,325.00	1,475.000	SY	N	MILLING EXIST ASPH PAVT,8" AVG DEPTH
0327 70 35	1	\$9.00	\$6,120.00	680.000	SY	N	MILLING EXIST ASPH PAVT,8 1/4" AVG DEPTH
0327 70 36	1	\$20.73	\$102,468.39	4,943.000	SY	N	MILLING EXIST ASPH PAVT,9 1/4" AVG DEPTH
0327 70 38	2	\$17.30	\$655,928.26	37,906.000	SY	N	MILLING EXIST ASPH PAVT,8 3/4" AVG DEPTH
0327 70 42	1	\$17.03	\$205,058.23	12,041.000	SY	N	MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPT
0327 70 45	1	\$38.86	\$1,151,810.40	29,640.000	SY	N	MILLING EXIST ASPH PAVT, 12.75" AVG DEPT
0334 1 11	4	\$114.32	\$574,601.95	5,026.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	15	\$105.86	\$9,317,591.81	88,016.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	43	\$87.55	\$19,291,064.05	220,336.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	9	\$101.27	\$12,835,820.71	126,743.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	15	\$91.76	\$8,066,922.51	87,910.400	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	27	\$99.67	\$10,842,659.51	108,781.700	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	14	\$97.82	\$36,214,253.50	370,209.700	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334 1 58	2	\$107.76	\$5,364,397.53	49,782.800	TN	N	SUPERPAVE ASPH CONC, TRAF D, HIGH POLYM
0337 7 25	20	\$127.56	\$20,145,125.99	157,929.100	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 26	2	\$131.81	\$2,122,679.93	16,104.100	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337 7 80	9	\$96.59	\$7,300,399.52	75,584.500	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 81	7	\$97.63	\$2,350,177.89	24,072.200	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	26	\$138.80	\$5,477,252.60	39,460.800	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	34	\$108.80	\$15,119,763.11	138,970.600	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	8	\$98.16	\$2,297,344.18	23,405.200	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337 7 93	2	\$136.59	\$2,279,834.13	16,690.600	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0337 7 94	2	\$125.27	\$427,272.67	3,410.800	TN	N	ASPH CONC FC,TRAF D,FC-12.5,HIGH POLYMER
0339 1	53	\$172.85	\$1,950,152.95	11,282.200	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 5	1	\$89.18	\$72,770.88	816.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 3 7	1	\$90.00	\$107,010.00	1,189.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350 3 9	1	\$69.79	\$338,132.55	4,845.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350 3 10	1	\$89.47	\$519,283.88	5,804.000	SY	N	PLAIN CEMENT CONC PAVT, 10.5"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/05/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3 12	1	\$93.57	\$1,396,906.53	14,929.000	SY	N	PLAIN CEMENT CONC PAVT, 11.5"
0350 3 13	2	\$100.68	\$109,941.72	1,092.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0350 3 15	1	\$72.19	\$3,651,586.77	50,583.000	SY	N	PLAIN CEMENT CONC PAVT, 13"
0350 4 5	1	\$125.33	\$21,556.76	172.000	SY	N	REINFORCED CEMENT CONC PVMT,8"
0350 4 13	1	\$120.00	\$26,760.00	223.000	SY	N	REINFORCED CEMENT CONC PVMT,12"
0350 5	2	\$2.35	\$244,307.64	103,983.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350 30 13	3	\$68.41	\$180,940.00	2,645.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352 70	6	\$5.82	\$478,673.22	82,181.000	SY	N	GRINDING CONCRETE PAVT
0353 70	1	\$1,087.62	\$283,216.25	260.400	CY	N	CONC PAVT SLAB REPLACEMENT
0400 0 11	18	\$436.45	\$5,402,472.96	12,378.300	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	1	\$2,000.00	\$3,400.00	1.700	CY	N	CONC CLASS NS, STEPS
0400 1 2	18	\$1,460.12	\$195,349.84	133.790	CY	N	CONC CLASS I, ENDWALLS
0400 2 1	2	\$407.97	\$195,704.07	479.700	CY	N	CONC CLASS II, CULVERTS
0400 2 2	1	\$1,505.00	\$79,012.50	52.500	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	5	\$510.26	\$3,584,546.00	7,025.000	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	1	\$540.00	\$2,700.00	5.000	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE
0400 2 8	1	\$450.00	\$70,425.00	156.500	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	13	\$402.90	\$1,189,958.25	2,953.500	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	3	\$564.10	\$53,420.00	94.700	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 47	1	\$740.00	\$57,720.00	78.000	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 3 1	1	\$1,429.62	\$69,336.57	48.500	CY	N	CONC CLASS III, CULVERTS
0400 3 20	1	\$1,132.27	\$4,529.08	4.000	CY	N	CONC CLASS III, SEAL
0400 4 1	5	\$1,031.63	\$747,723.00	724.800	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	5	\$1,514.17	\$3,864,927.60	2,552.500	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	14	\$1,030.91	\$3,366,641.90	3,265.700	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	6	\$893.54	\$2,232,944.30	2,499.000	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	3	\$682.84	\$480,855.00	704.200	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	2	\$677.54	\$1,803,739.20	2,662.200	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	2	\$781.75	\$378,680.94	484.400	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 7	6	\$19.36	\$114,824.68	5,931.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	8	\$11.09	\$327,419.30	29,531.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 32	1	\$8,500.00	\$210,800.00	24.800	CY	N	CONCRETE FOR JOINT REPAIR
0400145	1	\$5.75	\$28,203.75	4,905.000	SF	N	CLEANING CONC SURFACE
0400147	7	\$932.02	\$243,164.81	260.900	CF	N	COMPOSITE NEOPRENE PADS
0400148	3	\$907.23	\$31,118.04	34.300	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70	2	\$262.83	\$1,613,275.00	6,138.000	CF	N	RESTORE SPALLED AREAS, GUNITE
0401 70 1	1	\$50.00	\$12,500.00	250.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 3	4	\$574.43	\$80,937.34	140.900	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	2	\$2,000.00	\$40,000.00	20.000	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0403 1 7	1	\$70.00	\$46,200.00	660.000	SY	N	EPOXY CONC OVERLAY- CONC BR 43927315201

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0403 2 7	1	\$300.00	\$3,000.00	10.000	CF	N	RESTORE SPALLED AR CONC BRI 43927315201
0405 70 1	1	\$1,000.00	\$42,000.00	42.000	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYPE I
0411 1	5	\$163.02	\$5,216.64	32.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	5	\$77.18	\$128,506.47	1,665.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413151	1	\$30.00	\$177,330.00	5,911.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$.60	\$354,684.00	591,140.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	9	\$1.03	\$286,520.52	277,185.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	7	\$.97	\$94,810.88	98,004.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	13	\$.95	\$2,197,769.75	2,314,686.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	13	\$.82	\$805,144.98	976,578.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	4	\$1.60	\$1,893.00	1,181.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	7	\$1.02	\$147,852.41	145,532.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	11	\$.79	\$406,449.04	511,598.000	LB	N	REINF STEEL- APPROACH SLABS
0415 2 4	1	\$3.16	\$269,070.84	85,149.000	LB	N	STAINLESS REINFORCING STEEL, SUPR
0415 2 5	1	\$3.15	\$76,261.50	24,210.000	LB	N	STAINLESS REINFORCING STEEL, SUB
0415 2 9	1	\$2.96	\$134,499.44	45,439.000	LB	N	STAINLESS REINFORCING STEEL, APPR SLAB
0425 1201	3	\$5,167.69	\$56,844.61	11.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	1	\$9,600.00	\$9,600.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	1	\$3,200.00	\$3,200.00	1.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	3	\$7,345.71	\$51,420.00	7.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	7	\$4,523.86	\$588,102.00	130.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	1	\$16,000.00	\$16,000.00	1.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	2	\$8,167.02	\$73,503.16	9.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	5	\$5,489.92	\$225,086.82	41.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1322	1	\$25,000.00	\$75,000.00	3.000	EA	N	INLETS, CURB, TYPE P-2, >10'
0425 1325	3	\$4,115.80	\$20,579.00	5.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	6	\$6,477.39	\$187,844.35	29.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	1	\$16,000.00	\$16,000.00	1.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	3	\$5,550.00	\$16,650.00	3.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	6	\$5,946.86	\$124,884.00	21.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	3	\$4,171.24	\$87,596.00	21.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	26	\$5,290.46	\$714,212.05	135.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	2	\$21,150.00	\$42,300.00	2.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	10	\$4,434.32	\$119,726.62	27.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	2	\$3,687.63	\$59,002.10	16.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	21	\$5,166.27	\$650,950.15	126.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	4	\$4,409.34	\$163,145.52	37.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	3	\$6,030.28	\$428,150.00	71.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	2	\$6,583.36	\$144,834.00	22.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	3	\$6,302.74	\$119,752.00	19.000	EA	N	INLETS, CURB, TYPE J-2, <10'

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/05/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1422	2	\$7,951.50	\$15,903.00	2.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1425	1	\$6,005.00	\$6,005.00	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	3	\$9,975.00	\$99,750.00	10.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	1	\$13,500.00	\$27,000.00	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	8	\$8,936.19	\$187,660.00	21.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$15,000.00	\$15,000.00	1.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	2	\$5,202.21	\$15,606.62	3.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	3	\$11,915.00	\$95,320.00	8.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1471	3	\$3,584.32	\$39,427.50	11.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$7,125.00	\$7,125.00	1.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1481	1	\$5,670.59	\$22,682.36	4.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1501	3	\$3,323.62	\$39,883.38	12.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$3,975.00	\$15,900.00	4.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1505	1	\$2,965.52	\$14,827.60	5.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	1	\$3,620.00	\$10,860.00	3.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	1	\$3,540.69	\$3,540.69	1.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	22	\$3,292.11	\$289,705.64	88.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$5,625.00	\$28,125.00	5.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1525	3	\$3,372.50	\$20,235.00	6.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	5	\$4,347.49	\$26,084.92	6.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1541	16	\$3,646.82	\$729,364.93	200.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$8,734.64	\$43,673.20	5.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	2	\$3,607.04	\$39,677.43	11.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	2	\$6,232.93	\$12,465.85	2.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	2	\$3,450.00	\$6,900.00	2.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	4	\$5,649.64	\$56,496.40	10.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	12	\$3,705.70	\$340,924.78	92.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$5,509.00	\$5,509.00	1.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	2	\$5,115.37	\$219,961.00	43.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$8,739.00	\$113,607.00	13.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1559	2	\$5,543.76	\$44,350.11	8.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	4	\$3,929.78	\$35,368.00	9.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1565	2	\$4,140.00	\$20,700.00	5.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1569	1	\$9,755.00	\$78,040.00	8.000	EA	N	INLETS,DT BOT,TYPE F,MODIFY
0425 1571	2	\$10,500.00	\$21,000.00	2.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1581	4	\$5,388.67	\$32,332.00	6.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1583	1	\$8,850.00	\$8,850.00	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1584	1	\$20,804.55	\$20,804.55	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM >10'
0425 1589	1	\$10,400.00	\$10,400.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	6	\$3,282.64	\$82,066.08	25.000	EA	N	INLETS, GUTTER, TYPE S, <10'



Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/05/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1702	1	\$4,942.86	\$9,885.72	2.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	2	\$6,777.67	\$40,666.00	6.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	1	\$6,030.00	\$6,030.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	3	\$3,949.77	\$43,447.44	11.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	4	\$6,721.05	\$40,326.28	6.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1715	3	\$6,323.33	\$18,970.00	3.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1801	1	\$3,950.00	\$3,950.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1803	1	\$7,500.00	\$22,500.00	3.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425 1881	3	\$4,822.50	\$57,870.00	12.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1882	1	\$6,034.00	\$6,034.00	1.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, >10'
0425 1883	1	\$12,200.00	\$12,200.00	1.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425 1891	4	\$4,306.09	\$189,468.00	44.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	1	\$5,563.00	\$11,126.00	2.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	1	\$4,151.00	\$8,302.00	2.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	1	\$18,068.00	\$54,204.00	3.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1910	15	\$3,767.46	\$252,419.89	67.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	19	\$4,567.88	\$379,134.32	83.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	4	\$6,981.00	\$139,620.09	20.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	13	\$3,596.54	\$158,247.74	44.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	20	\$3,872.42	\$271,069.26	70.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$4,250.00	\$8,500.00	2.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	12	\$4,227.43	\$101,458.33	24.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	11	\$8,209.16	\$180,601.48	22.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$12,234.63	\$36,703.89	3.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	4	\$4,287.14	\$55,732.84	13.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	12	\$6,165.45	\$320,603.23	52.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	3	\$6,047.31	\$157,230.00	26.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	3	\$4,936.00	\$24,680.00	5.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 41	1	\$3,821.97	\$3,821.97	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	1	\$6,320.00	\$6,320.00	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 4	1	\$2,019.57	\$54,528.39	27.000	EA	N	INLETS, ADJUST
0425 5	33	\$991.68	\$398,655.75	402.000	EA	N	MANHOLE, ADJUST
0425 5 1	20	\$1,405.05	\$386,388.30	275.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	29	\$696.55	\$297,428.80	427.000	EA	N	VALVE BOXES, ADJUST
0425 7	3	\$445.74	\$12,034.90	27.000	EA	N	MANHOLE COVER- REPLACE
0425 11	9	\$2,651.25	\$84,840.00	32.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 82	3	\$1,677.92	\$120,810.00	72.000	EA	N	REPLACE GRATE
0425100 3	1	\$437.69	\$16,194.53	37.000	LF	N	INLET SP DRAINAGE GRATE, 43649115201
0430 94 1	5	\$8.38	\$71,372.80	8,520.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	2	\$10.29	\$69,570.15	6,758.000	LF	N	DESILTING PIPE, 25 - 36"



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430 94 3	3	\$27.92	\$37,044.72	1,327.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	2	\$12.76	\$6,177.12	484.000	LF	N	DESILTING PIPE, 49 - 60"
0430 95 2	1	\$30.60	\$12,270.60	401.000	LF	N	OUTFALL BARNACLE REMOVAL, 25 - 36"
0430174112	1	\$110.00	\$2,750.00	25.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	4	\$62.46	\$56,093.00	898.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	18	\$61.98	\$262,466.05	4,235.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	6	\$64.01	\$50,569.58	790.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	1	\$72.00	\$16,200.00	225.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	1	\$95.00	\$6,650.00	70.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174218	11	\$79.17	\$151,284.76	1,911.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	5	\$85.87	\$29,626.02	345.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	1	\$259.00	\$2,849.00	11.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430175112	3	\$246.43	\$7,392.96	30.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	18	\$153.88	\$90,636.24	589.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	47	\$82.81	\$3,860,264.92	46,618.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	34	\$73.56	\$3,091,415.49	42,025.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	18	\$99.92	\$2,255,361.28	22,571.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	12	\$110.52	\$2,435,223.89	22,034.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	7	\$121.04	\$1,183,285.72	9,776.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	7	\$149.54	\$1,567,003.09	10,479.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	3	\$177.21	\$596,309.00	3,365.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	3	\$305.95	\$233,748.87	764.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	1	\$321.00	\$97,905.00	305.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	1	\$330.00	\$197,010.00	597.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215	3	\$175.29	\$15,951.68	91.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	19	\$90.03	\$1,555,227.24	17,274.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	8	\$110.32	\$423,188.50	3,836.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	5	\$129.85	\$116,990.58	901.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	4	\$183.92	\$105,936.53	576.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	1	\$240.83	\$104,761.05	435.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430185124	4	\$701.54	\$515,630.98	735.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185130	2	\$939.23	\$432,046.38	460.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136	1	\$1,229.00	\$92,175.00	75.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185148	1	\$1,234.00	\$212,248.00	172.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430200 23	1	\$1,800.00	\$3,600.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 29	1	\$2,638.78	\$5,277.56	2.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430602123	1	\$1,400.00	\$1,400.00	1.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,15"
0430602129	1	\$8,100.00	\$8,100.00	1.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,24"
0430610025	1	\$2,347.75	\$37,564.00	16.000	EA	N	U-ENDWALL,STD 261,1:6 SLP, 18"
0430610029	1	\$3,079.84	\$6,159.68	2.000	EA	N	U-ENDWALL,STD 261,1:6 SLP, 24"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430610125	1	\$2,700.00	\$5,400.00	2.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 18"
0430610225	1	\$3,947.72	\$15,790.88	4.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 18"
0430610325	1	\$7,855.00	\$23,565.00	3.000	EA	N	U-ENDWALL,STD 261,1:2 SLP, 18"
0430611023	1	\$2,800.00	\$2,800.00	1.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 15"
0430611125	1	\$4,800.00	\$4,800.00	1.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611133	1	\$4,500.00	\$4,500.00	1.000	EA	N	U-ENDWALL /BAFFLES,STD 261, 1:4 SLP,30"
0430611225	1	\$2,000.00	\$10,000.00	5.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611229	1	\$2,300.00	\$4,600.00	2.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP, 24"
0430830	9	\$389.18	\$82,779.28	212.700	CY	N	PIPE FILLING AND PLUGGING
0430880 03	1	\$45,000.00	\$90,000.00	2.000	EA	N	FLAP GATES, 37-48"
0430950	4	\$105.29	\$367,930.87	3,494.500	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 2	1	\$360.00	\$1,080.00	3.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121	2	\$2,088.84	\$8,355.36	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	1	\$1,324.00	\$1,324.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	18	\$1,477.64	\$118,211.54	80.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	10	\$1,644.67	\$49,340.23	30.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	5	\$2,229.88	\$24,528.69	11.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	4	\$3,310.23	\$29,792.10	9.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	3	\$3,980.63	\$31,845.00	8.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	1	\$5,450.00	\$16,350.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	2	\$5,052.29	\$35,366.00	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	1	\$5,856.00	\$5,856.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	1	\$10,250.00	\$10,250.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982623	1	\$1,756.68	\$3,513.36	2.000	EA	N	MITERED END SECT, OPT - OTHER, 15" CD
0430982625	7	\$1,511.38	\$98,239.54	65.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	4	\$2,058.86	\$35,000.55	17.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	3	\$1,457.69	\$10,203.86	7.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	1	\$3,134.85	\$6,269.70	2.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	1	\$3,901.92	\$3,901.92	1.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430984123	2	\$869.03	\$6,952.23	8.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	20	\$1,088.73	\$180,728.47	166.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	10	\$1,486.91	\$56,502.58	38.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	1	\$3,000.00	\$18,000.00	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	2	\$2,347.00	\$9,388.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984141	1	\$7,125.00	\$7,125.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984625	10	\$1,474.40	\$123,849.88	84.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	6	\$1,606.80	\$28,922.40	18.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	1	\$3,938.16	\$3,938.16	1.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	1	\$5,200.00	\$10,400.00	2.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430991	4	\$981.84	\$50,073.69	51.000	EA	N	MITERED END SECT, REPLACE SLAB

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/05/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0431 1 1	4	\$194.09	\$1,649,581.08	8,499.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	5	\$257.01	\$1,880,548.44	7,317.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	4	\$407.33	\$519,350.00	1,275.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0432 3 1	1	\$3,100.00	\$3,100.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,15"
0432 3 4	1	\$1,100.00	\$1,100.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,24"
0432 3 5	1	\$3,650.00	\$3,650.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,30"
0432 3 6	1	\$1,750.00	\$1,750.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,36"
0433 1	1	\$1,500.00	\$1,500.00	1.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436 1 1	9	\$270.05	\$219,013.84	811.000	LF	N	TRENCH DRAIN, STANDARD
0440 70	1	\$4,974.00	\$19,896.00	4.000	EA	N	UNDERDRAIN INSPECTION BOX
0442 70	1	\$1.30	\$60,658.00	46,660.000	LF	N	VERTICAL DRAINAGE WICKS
0443 70 3	2	\$159.29	\$111,500.00	700.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	2	\$140.92	\$231,680.00	1,644.000	LF	N	FRENCH DRAIN, 24"
0443 72 13	1	\$38.50	\$4,774.00	124.000	SY	N	FRENCH DRAIN- AGGREGATE W/O PIPE, 3-3.9'
0446 1 1	3	\$23.69	\$1,740,903.60	73,496.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	3	\$27.00	\$240,443.59	8,905.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 1 1	2	\$203.33	\$268,600.84	1,321.000	LF	N	PREST BEAMS, TYPE II
0450 1201	1	\$234.48	\$160,384.32	684.000	LF	N	PREST BEAMS, TYPE II, MODIFIED
0450 2 36	2	\$310.83	\$1,183,310.91	3,807.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	1	\$190.00	\$209,190.00	1,101.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	2	\$304.53	\$1,427,619.06	4,688.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 72	2	\$380.18	\$1,358,392.88	3,573.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	1	\$387.00	\$1,330,119.00	3,437.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 2 84	1	\$360.00	\$6,260,400.00	17,390.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450 8 12	1	\$270.00	\$174,690.00	647.000	LF	N	PREST BEAM: FL SLAB BEAM,12" D,52-54" W
0450 8 13	1	\$236.00	\$231,280.00	980.000	LF	N	PREST BEAM: FL SLAB BEAM,12" D,55-57" W
0450 8 21	1	\$237.99	\$103,763.64	436.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,48-51" W
0450 8 22	1	\$238.45	\$231,058.05	969.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,52-54" W
0450 8 23	1	\$241.61	\$93,744.68	388.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,55-57" W
0450 8 33	1	\$280.00	\$129,920.00	464.000	LF	N	PREST BEAM: FL SLAB BEAM,18" D,55-57" W
0450 82	1	\$938.00	\$120,064.00	128.000	LF	N	BEAM REPAIR
0451 70	2	\$4,534.24	\$330,999.78	73.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$3,000.00	\$24,000.00	8.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$2,000.00	\$16,000.00	8.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 34 3	4	\$122.65	\$400,342.32	3,264.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	7	\$102.74	\$4,465,799.47	43,465.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 6	1	\$115.00	\$165,600.00	1,440.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 22	2	\$101.56	\$1,190,738.00	11,725.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 76	1	\$675.00	\$29,700.00	44.000	EA	N	WRAP PILE CLUSTERS
0455 88 5	1	\$900.00	\$145,800.00	162.000	LF	N	DRILLED SHAFT, 48" DIA

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0455120	7	1	\$600.00	\$9,600.00	16.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455122	5	1	\$50.00	\$8,100.00	162.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455133	2	5	\$19.08	\$888,453.41	46,566.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133	3	7	\$39.19	\$1,706,942.19	43,553.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455133202		1	\$36.00	\$1,636,380.00	45,455.000	SF	N	STEEL SHEET PIL, PRESS-IN, 43307515201
0455142		1	\$2,500.00	\$12,500.00	5.000	EA	N	CROSSHOLE SONIC LOGGING
0455143	3	4	\$230.92	\$221,686.35	960.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143	5	7	\$208.53	\$1,383,811.15	6,636.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455144	22	2	\$141.95	\$293,557.00	2,068.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0457	1	12	\$652.06	\$213,225.00	327.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457	1	22	\$850.00	\$23,800.00	28.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0458	1	11	\$53.29	\$187,950.88	3,527.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458	1	12	\$353.91	\$121,389.87	343.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458	1	21	\$61.64	\$886,923.44	14,388.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458	1	22	\$425.00	\$73,950.00	174.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458	2	5	\$438.48	\$188,588.90	430.100	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459	71	3	\$4.80	\$18,222.96	3,798.000	SY	N	PILES, POLYETHYLENE SHEETING
0460	1	1	\$25.00	\$78,900.00	3,156.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460	1	5	\$31.00	\$304,296.00	9,816.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460	1	13	\$50.00	\$11,000.00	220.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460	1	15	\$35.00	\$35,700.00	1,020.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460	2	2	\$2.47	\$49,832.25	20,175.000	LB	N	STRUCT STEEL, LOW ALLOY
0460	2	15	\$1.68	\$114,477.35	67,997.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460	7	1	\$225.00	\$349,425.00	1,553.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460	71	1	\$111.84	\$628,068.00	5,616.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460	94	1	\$150.00	\$11,250.00	75.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0460	98	2	\$1,229.19	\$29,500.56	24.000	EA	N	PIPE HANGER, STAINLESS
0465	2505	1	\$22,000.00	\$44,000.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465	2508	1	\$16,000.00	\$16,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465	3	17	\$150.00	\$68,400.00	456.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465	3	50	\$11,000.00	\$22,000.00	2.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465	3	96	\$1,500.00	\$12,000.00	8.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465	20	1	\$323.52	\$54,998.40	170.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465	21	1	\$250.00	\$42,500.00	170.000	DA	N	MOVABLE BRIDGE OPERATOR
0470	1	2	\$17,563.49	\$221,300.00	12.600	MB	N	TREATED TIMBER, STRUCTURAL
0506	2	1	\$225.00	\$33,750.00	150.000	LF	N	BRIDGE DRAINAGE PIPE
0510	1	1	\$89,806.64	\$89,806.64	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510	1	4	\$2,161.48	\$25,937.76	12.000	EA	N	NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0515	1	1	\$56.73	\$275,069.81	4,849.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515	1	2	\$28.96	\$497,712.20	17,188.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 1 42	1	\$220.52	\$2,205.20	10.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515 2111	2	\$114.94	\$821,255.00	7,145.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2211	2	\$114.25	\$47,870.00	419.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2213	1	\$145.00	\$28,130.00	194.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515 2311	8	\$75.44	\$244,117.16	3,236.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2312	1	\$110.00	\$16,720.00	152.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0515 4 1	4	\$50.77	\$1,114,878.00	21,961.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	6	\$37.57	\$286,373.39	7,622.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	4	\$740.03	\$54,762.52	74.000	EA	N	BOLLARDS
0520 1 7	29	\$12.83	\$2,123,505.98	165,497.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	72	\$18.85	\$4,492,152.62	238,326.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$18.00	\$216.00	12.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	3	\$18.29	\$6,458.00	353.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	4	\$32.36	\$12,815.00	396.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	11	\$19.25	\$50,193.64	2,607.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	25	\$27.16	\$291,181.15	10,720.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	6	\$23.02	\$94,259.76	4,094.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	5	\$30.14	\$19,527.93	648.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	10	\$41.70	\$555,887.03	13,331.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	5	\$33.40	\$41,551.92	1,244.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 21	1	\$86.00	\$516.00	6.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 22	1	\$77.47	\$16,733.52	216.000	LF	N	TRAF SEP CONC - TYPE II, 6' WIDE
0520 5 41	9	\$52.67	\$136,669.47	2,595.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	1	\$109.66	\$2,851.16	26.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	1	\$57.20	\$13,098.80	229.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 5 51	1	\$51.12	\$71,721.36	1,403.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	12	\$21.23	\$173,692.13	8,180.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 2	1	\$53.91	\$16,388.64	304.000	LF	N	GRANITE CURB, RESET
0520 70	23	\$75.13	\$477,870.26	6,361.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1	4	\$116.13	\$679,374.50	5,850.000	LF	N	MEDIAN CONC BARRIER WALL
0521 5 1	8	\$93.25	\$1,563,008.68	16,761.000	LF	N	CONC TRAF RAIL- BRG, 32" F-SHAPE
0521 5 4	1	\$80.00	\$22,560.00	282.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 5 7	1	\$250.00	\$171,000.00	684.000	LF	N	CONC TRAF RAIL, BRG, CORRAL W/O CURB
0521 5 13	3	\$121.88	\$204,030.00	1,674.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521 5 30	1	\$257.75	\$270,637.50	1,050.000	LF	N	CONC TRAF RAIL-BRG, 54" F 22966435201
0521 6 11	2	\$64.89	\$165,338.84	2,548.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 31	2	\$189.70	\$205,250.00	1,082.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0521 8 1	2	\$138.30	\$3,808,704.00	27,540.000	LF	N	CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
0521 8 2	1	\$199.00	\$102,286.00	514.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"F SHAPE
0521 8 4	1	\$166.00	\$346,608.00	2,088.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 8 22	1	\$318.00	\$920,610.00	2,895.000	LF	N	CONC TRAF RL BAR,JCT SLAB,42"F SH 229664
0521 72 3	5	\$213.72	\$500,095.04	2,340.000	LF	N	SHLDR CONC BARRIER, RIGID-SHLDR
0521 72 4	1	\$278.00	\$31,970.00	115.000	LF	N	SHLDR CONC BARRIER, RIGID RETAIN
0521 72 5	6	\$196.58	\$385,095.50	1,959.000	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 10	1	\$190.00	\$118,180.00	622.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 42"
0521 72 11	5	\$452.40	\$538,358.74	1,190.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0522 1	70	\$37.20	\$6,227,463.40	167,415.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	77	\$57.60	\$4,051,296.32	70,333.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	2	\$63.89	\$7,220.00	113.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	7	\$93.51	\$38,058.25	407.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	3	\$87.52	\$237,010.00	2,708.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523 1 3	8	\$38.66	\$344,958.84	8,923.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523 2	3	\$41.15	\$202,867.48	4,930.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524 1 1	5	\$37.99	\$195,212.80	5,139.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	13	\$76.29	\$244,289.68	3,202.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 4	3	\$54.76	\$422,191.86	7,710.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	1	\$115.87	\$6,836.33	59.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	7	\$71.48	\$213,078.15	2,981.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 1 49	1	\$925.00	\$7,400.00	8.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 2	8	\$57.91	\$315,952.95	5,456.000	SY	N	CONC SLOPE PAVT, NR, 4"
0526 1 1	2	\$81.14	\$84,469.32	1,041.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	4	\$87.56	\$41,414.85	473.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1100	1	\$350.00	\$42,700.00	122.000	SY	N	PAVERS, ARCHITECTURAL, CONC BASE 4361611
0527 2	74	\$28.17	\$958,434.11	34,024.000	SF	N	DETECTABLE WARNINGS
0530 1	7	\$510.09	\$131,807.93	258.400	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	15	\$98.26	\$2,761,154.78	28,101.400	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	16	\$103.56	\$730,881.37	7,057.300	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 8	2	\$141.33	\$2,120.00	15.000	CY	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530 4 6	1	\$518.34	\$14,513.52	28.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 6"
0530 5 1	1	\$100.00	\$1,076,100.00	10,761.000	SY	N	GABION, <1'
0530 5101	1	\$370.00	\$162,430.00	439.000	CY	N	GABION BASKET, 42292945201
0530 74	20	\$103.33	\$1,671,036.91	16,172.400	TN	N	BEDDING STONE
0534 72101	2	\$30.03	\$2,126,756.50	70,825.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534 73	1	\$28.00	\$9,856.00	352.000	SF	N	PERIMETER WALL
0536 1 0	6	\$20.60	\$25,070.95	1,217.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	37	\$18.67	\$2,356,962.04	126,262.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	9	\$21.90	\$573,683.69	26,190.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 11	6	\$34.59	\$195,314.16	5,647.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 5 1	4	\$6.54	\$160,194.15	24,483.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 6	11	\$14.47	\$458,203.86	31,670.000	LF	N	PIPE RAIL FOR GUARDRAIL

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 7 1	1	\$111.58	\$22,762.32	204.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536 7 2	4	\$210.03	\$43,265.56	206.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 7 3	13	\$278.17	\$96,525.42	347.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 8 11	17	\$2,783.45	\$172,574.05	62.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 12	2	\$2,366.67	\$14,200.00	6.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536 8 13	15	\$2,296.52	\$261,802.83	114.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	41	\$2.64	\$216,598.38	82,130.000	LF	N	GUARDRAIL REMOVAL
0536 85 22	28	\$2,363.89	\$312,033.75	132.000	EA	N	GUARDRAIL END TREA- FLARED APP TERM
0536 85 24	21	\$2,832.79	\$243,619.63	86.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	26	\$887.30	\$120,672.52	136.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26	7	\$2,435.27	\$24,352.70	10.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	3	\$1,920.12	\$7,680.47	4.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0538 1	5	\$4.48	\$72,278.17	16,131.000	LF	N	GUARDRAIL RESET
0542 70	3	\$82.44	\$3,380.00	41.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 1	10	\$18,219.39	\$309,729.60	17.000	EA	N	CRASH CUSHION
0546 71	3	\$1,474.00	\$23,584.00	16.000	PS	N	RUMBLE STRIPS
0546 72 52	1	\$9,191.17	\$9,999.99	1.088	GM	N	RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE
0546 72 53	7	\$1,589.63	\$158,681.73	99.823	GM	N	RUMBLE STRIPS, GROUND-IN, 8" EDGELINE
0546 72 55	8	\$831.30	\$196,664.53	236.575	GM	N	RUMBLE STRIPS, GROUND-IN, 16" SHOULDER
0546 72 57	1	\$1,289.21	\$5,729.25	4.444	GM	N	RUMBLE STRIPS, GROUND-IN, 8" CENTER LINE
0548 12	5	\$21.46	\$16,031,430.88	747,017.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	2	\$13.98	\$321,196.80	22,976.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110	2	\$8.36	\$32,632.00	3,904.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	1	\$11.00	\$12,023.00	1,093.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10149	1	\$17.38	\$49,480.86	2,847.000	LF	N	FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU
0550 10210	1	\$15.00	\$11,100.00	740.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10218	1	\$27.00	\$29,079.00	1,077.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	8	\$14.89	\$297,912.65	20,014.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	3	\$21.67	\$129,254.50	5,966.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	5	\$21.05	\$633,394.08	30,093.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	2	\$16.65	\$10,524.80	632.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10238	1	\$16.00	\$3,296.00	206.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10250	1	\$23.76	\$64,270.80	2,705.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10256	1	\$29.89	\$658,805.49	22,041.000	LF	N	FENCING, TYPE B, 8-10.0', VIN BARB
0550 10344	1	\$135.00	\$102,060.00	756.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10420	2	\$30.95	\$6,129.00	198.000	LF	N	FENCING, WOOD, 5.1-6.0'
0550 10620	1	\$100.00	\$1,600.00	16.000	LF	N	FENCING, VINYL, 5.1-6.0'
0550 60112	1	\$2,649.37	\$2,649.37	1.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60125	1	\$1,300.00	\$2,600.00	2.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60211	3	\$1,268.02	\$55,792.96	44.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60212	4	\$1,578.48	\$42,618.97	27.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60222	1	\$2,400.00	\$7,200.00	3.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60224	1	\$1,500.00	\$4,500.00	3.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	2	\$2,140.27	\$6,420.80	3.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60237	1	\$3,949.00	\$3,949.00	1.000	EA	N	FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400	2	\$2,303.87	\$6,911.60	3.000	EA	N	FENCE GATE, RESET EXISTING
0561 1	4	\$1,495.93	\$10,016,601.06	6,695.900	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	2	\$117.92	\$215,439.00	1,827.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 4	2	\$45.00	\$79,322.89	466,333.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	18	\$6.00	\$797,077.72	1,325,892.000	SY	N	PERFORMANCE TURF
0570 1 2	102	\$2.54	\$7,221,519.54	2,837,558.000	SY	N	PERFORMANCE TURF, SOD
0571 1 11	4	\$4.53	\$89,214.00	19,690.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	1	\$6.25	\$108,775.00	17,404.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	3	\$8.60	\$252,895.00	29,409.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	3	\$24,555.33	\$73,666.00	3.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	5	\$25,616.67	\$153,700.00	6.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 2 1	2	\$1,009.09	\$22,200.00	22.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14'
0580 2 2	4	\$6,906.52	\$317,700.00	46.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 2 4	1	\$1,500.00	\$12,000.00	8.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES <5"
0580 2 5	3	\$2,507.69	\$32,600.00	13.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES >5"
0580 2 7	1	\$500.00	\$5,500.00	11.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580 2 8	3	\$628.39	\$58,440.00	93.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0590 1	1	\$7,500.00	\$7,500.00	1.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0590 70	2	\$17,760.00	\$35,520.00	2.000	LS	N	IRRIGATION SYSTEM
0590 70 1	3	\$15,000.00	\$45,000.00	3.000	LS	N	IRRIGATION SYSTEM REPAIRS
0591 1 34	1	\$12.80	\$14,835.20	1,159.000	LF	N	IRRIGATION SLEEVE, 6" DIAM,22966445201
0591 1 55	1	\$12.80	\$17,894.40	1,398.000	LF	N	IRRIGATION SLEEVE, 6" DIAM, 22966435201
0591 1 59	1	\$7.83	\$10,946.34	1,398.000	LF	N	IRRIGATION SLEEVE, 2" DIAM, 22966435201
0591 1 60	1	\$7.83	\$9,074.97	1,159.000	LF	N	IRRIGATION SLEEVE, 2" DIAM, 22966445201
0630 2 11	63	\$7.85	\$2,061,640.48	262,778.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	68	\$19.23	\$3,633,717.09	188,979.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	10	\$22.22	\$65,882.20	2,965.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	3	\$17.74	\$670,235.80	37,780.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630 2 24	1	\$40.55	\$4,866.00	120.000	LF	N	CONDUIT, F&I, JACK & BORE 43472215201
0632 7 1	40	\$4,274.05	\$427,404.58	100.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	18	\$3.70	\$100,953.83	27,311.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 4	1	\$850.00	\$850.00	1.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	23	\$748.37	\$36,670.29	49.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	1	\$1.00	\$450.00	450.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633 1111	1	\$2.60	\$18,132.40	6,974.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1112	1	\$2.76	\$90,547.32	32,807.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633 1121	11	\$2.83	\$68,459.79	24,226.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	7	\$2.46	\$290,487.80	117,907.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	5	\$2.94	\$277,081.42	94,139.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	1	\$3.45	\$60,513.00	17,540.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1420	2	\$8.43	\$18,363.60	2,178.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1620	7	\$.54	\$35,037.26	64,294.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	10	\$42.76	\$110,331.12	2,580.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	9	\$77.42	\$78,969.18	1,020.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	10	\$861.55	\$81,847.32	95.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	8	\$60.57	\$8,419.56	139.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	3	\$64.04	\$16,969.72	265.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	6	\$157.83	\$10,574.62	67.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	5	\$2,638.03	\$139,815.63	53.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	7	\$1,740.88	\$92,266.72	53.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	1	\$118.00	\$1,534.00	13.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 51	2	\$491.00	\$1,473.00	3.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	1	\$35.00	\$560.00	16.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 4 1	1	\$1.99	\$995.00	500.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 6	4	\$.31	\$1,929.55	6,185.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 8 1	6	\$5.57	\$10,708.01	1,921.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0634 4152	2	\$2,491.67	\$7,475.00	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634 4153	7	\$4,282.75	\$81,372.33	19.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4600	5	\$547.16	\$3,830.11	7.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 4700	1	\$1,150.00	\$1,150.00	1.000	PI	N	SPAN WIRE ASSEMBLY, RE-TENSION CABLE - M
0634 5 1	2	\$50.66	\$4,761.76	94.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	72	\$628.93	\$2,603,753.01	4,140.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	18	\$1,181.00	\$377,920.22	320.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	9	\$2,967.85	\$344,270.68	116.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 3 11	4	\$459.97	\$8,279.39	18.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	5	\$790.44	\$113,823.82	144.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639 1112	10	\$2,268.05	\$97,526.16	43.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1121	2	\$4,250.00	\$17,000.00	4.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	23	\$2,113.00	\$164,813.77	78.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	4	\$1,839.56	\$12,876.90	7.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1410	2	\$1,244.60	\$3,733.80	3.000	AS	N	ELECTRICAL POWER SRV,REL OHD,
0639 1610	3	\$520.97	\$3,646.79	7.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	6	\$976.42	\$8,787.74	9.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	28	\$9.27	\$672,576.61	72,546.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 6	8	\$.30	\$1,449.52	4,774.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 3 11	11	\$581.65	\$24,429.44	42.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	1	\$3,164.64	\$15,823.20	5.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	6	\$314.27	\$2,199.90	7.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	6	\$865.75	\$26,838.10	31.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639 6 2	2	\$2,739.49	\$8,218.48	3.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0641 2 11	4	\$1,170.89	\$10,538.00	9.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	23	\$1,530.97	\$163,813.37	107.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	1	\$1,650.00	\$3,300.00	2.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 15	1	\$9,200.00	\$18,400.00	2.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 17	1	\$6,176.54	\$148,236.96	24.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	4	\$10,138.34	\$364,980.36	36.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 60	11	\$740.58	\$43,693.94	59.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	4	\$1,574.37	\$50,379.80	32.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	4	\$3,146.65	\$75,519.56	24.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	1	\$16,698.40	\$100,190.40	6.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	1	\$23,520.00	\$94,080.00	4.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3263	1	\$14,197.00	\$14,197.00	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0646 1 11	44	\$1,154.67	\$602,738.72	522.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	16	\$952.49	\$73,341.55	77.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 40	5	\$945.98	\$8,513.80	9.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	34	\$224.04	\$35,173.90	157.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2120	1	\$1,900.00	\$1,900.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, F&I, 20'
0646 2600	1	\$480.00	\$480.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, REMOVE
0649 1 17	1	\$7,000.00	\$7,000.00	1.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 63	1	\$900.00	\$900.00	1.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649 1 65	1	\$5,800.00	\$17,400.00	3.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649 1102	1	\$42,300.00	\$169,200.00	4.000	EA	N	STEEL STRAIN POLE, F&I, CUST 43088615201
0649 2150	1	\$18,264.11	\$273,961.65	15.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 50'
0649 11 1	1	\$198,113.00	\$198,113.00	1.000	EA	N	STEEL MONOTUBE ASSY, F&I, 150' 434339-1
0649 21 3	7	\$30,518.95	\$579,860.00	19.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 6	11	\$35,452.90	\$815,416.77	23.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 7	1	\$40,000.00	\$40,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 10	14	\$39,419.02	\$1,182,570.49	30.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 13	2	\$55,247.48	\$110,494.95	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 15	9	\$49,387.23	\$543,259.50	11.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 18	2	\$60,706.50	\$121,413.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 19	1	\$62,730.00	\$62,730.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 20	1	\$47,902.55	\$47,902.55	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21	7	\$51,498.83	\$463,489.50	9.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 24	1	\$49,989.03	\$49,989.03	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-50'

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/05/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21101	1	\$60,000.00	\$60,000.00	1.000	EA	N	STEEL MAST ARM, TROMB 55 43472215201
0649 21102	1	\$46,247.82	\$46,247.82	1.000	EA	N	STEEL MAST ARM, 69' S, 229664-3
0649 21103	1	\$45,220.09	\$45,220.09	1.000	EA	N	STEEL MAST ARM, 65' S, 229664-3
0649 26 3	14	\$2,893.31	\$162,025.22	56.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	5	\$7,654.30	\$76,543.00	10.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 11	1	\$810.00	\$3,240.00	4.000	AS	N	VEH TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650 1 13	1	\$699.00	\$2,796.00	4.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650 1 14	29	\$990.32	\$528,831.22	534.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	2	\$1,908.25	\$7,633.00	4.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 16	11	\$1,189.29	\$42,814.28	36.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 18	11	\$1,217.99	\$31,667.78	26.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	11	\$1,398.84	\$83,930.20	60.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	1	\$999.00	\$8,991.00	9.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650 1 26	1	\$1,300.00	\$5,200.00	4.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650 1 34	1	\$798.38	\$4,790.28	6.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 38	1	\$1,250.00	\$1,250.00	1.000	AS	N	VEH TRAF SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650 1 44	1	\$3,315.00	\$13,260.00	4.000	AS	N	VEH TRAF SIGNAL,F&I PROGRAM, 3 S 1 W
0650 1 46	1	\$4,764.96	\$4,764.96	1.000	AS	N	VEH TRAF SIGNAL, F&I PROGRAMMAB, 4S, 1 W
0650 1 48	1	\$5,666.42	\$5,666.42	1.000	AS	N	VEH TRAF SIGNAL, F&I, 5S, 1 W PROG
0650 1 60	8	\$56.92	\$6,546.05	115.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	6	\$588.52	\$15,890.12	27.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 2102	4	\$393.45	\$13,377.28	34.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653 1 11	45	\$680.89	\$358,829.70	527.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	31	\$1,119.96	\$147,834.30	132.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	4	\$361.41	\$3,252.70	9.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	28	\$65.58	\$16,328.44	249.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 2 21	3	\$6,727.66	\$134,553.12	20.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654 2 22	3	\$8,365.17	\$133,842.72	16.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654 3 10	2	\$1,075.58	\$21,511.52	20.000	AS	N	PEDESTRIAN HYBRID BEACON, F&I, COMP
0660 1101	2	\$180.00	\$3,060.05	17.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	1	\$255.00	\$1,020.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	1	\$188.00	\$564.00	3.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1106	1	\$327.09	\$327.09	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1109	10	\$175.00	\$24,325.26	139.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	10	\$268.38	\$33,010.99	123.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	1	\$280.00	\$2,240.00	8.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1600	4	\$19.32	\$444.40	23.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	12	\$772.17	\$132,813.90	172.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	22	\$735.99	\$290,716.46	395.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	1	\$600.00	\$11,400.00	19.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 2106	24	\$935.12	\$513,378.62	549.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	5	\$1,559.38	\$45,221.88	29.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	5	\$5,731.02	\$275,089.05	48.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 4 11	17	\$5,695.34	\$467,018.21	82.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	18	\$4,118.18	\$494,181.61	120.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 41	1	\$1,570.00	\$1,570.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 42	2	\$849.00	\$6,792.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	1	\$913.00	\$1,826.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 52	1	\$913.00	\$1,826.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 60	1	\$350.00	\$2,450.00	7.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 60	1	\$501.37	\$501.37	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, REMOVE
0660 6121	1	\$2,750.00	\$2,750.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	1	\$6,380.00	\$6,380.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	2	\$737.50	\$1,475.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	1	\$1,100.00	\$1,100.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0663 1111	2	\$4,319.66	\$17,278.62	4.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	2	\$1,222.03	\$15,886.34	13.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0663 1121	1	\$7,905.00	\$15,810.00	2.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1400	1	\$2,445.00	\$2,445.00	1.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0665 1 11	43	\$239.87	\$178,940.00	746.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	5	\$1,308.44	\$100,750.00	77.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	2	\$371.67	\$1,115.00	3.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 60	26	\$43.35	\$13,264.40	306.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5110	8	\$26,128.09	\$705,458.47	27.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	4	\$30,533.31	\$244,266.46	8.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	3	\$28,910.00	\$144,550.00	5.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5120	8	\$26,242.88	\$419,886.08	16.000	AS	N	TRAF CNTL ASSEM, F&I, 170
0670 5121	1	\$28,344.50	\$28,344.50	1.000	AS	N	TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670 5151	1	\$27,000.00	\$27,000.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, ATC, 1 PREEMPT
0670 5400	36	\$1,787.63	\$185,913.23	104.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5500	2	\$3,455.00	\$6,910.00	2.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0670 5600	19	\$644.67	\$30,299.47	47.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671 2 11	1	\$3,629.92	\$3,629.92	1.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671 2 40	1	\$587.00	\$1,761.00	3.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	1	\$1,855.00	\$1,855.00	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE
0671 2 60	1	\$501.37	\$501.37	1.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676 1116	1	\$20,413.00	\$20,413.00	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676 1131	1	\$3,250.00	\$6,500.00	2.000	EA	N	TRAFFIC SIGNAL CONT CAB, F&I W/O CONTROL
0676 1600	1	\$855.00	\$855.00	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676 2112	1	\$9,000.00	\$45,000.00	5.000	EA	N	ITS CABINET- F&I, POLE, 336S

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 2122	2	\$8,685.00	\$182,384.98	21.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2131	1	\$8,500.00	\$8,500.00	1.000	EA	N	ITS CABINET- F&I, BASE, 336
0676 2143	3	\$11,482.47	\$80,377.32	7.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2144	1	\$13,413.00	\$13,413.00	1.000	EA	N	ITS CABINET- F&I, BASE, 340
0676 2500	1	\$3,500.00	\$3,500.00	1.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	1	\$855.00	\$855.00	1.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$726.51	\$15,256.71	21.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0678 1102	1	\$1,986.43	\$1,986.43	1.000	EA	N	CNTRL ACCESS-REP EX, F&I,TYPE 6 CONF MON
0678 1104	1	\$78.00	\$156.00	2.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0680 1112	1	\$32,615.00	\$65,230.00	2.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1113	1	\$15,400.00	\$30,800.00	2.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0682 1113	4	\$5,310.95	\$159,328.36	30.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1132	1	\$7,150.00	\$7,150.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME, IP STD DEF
0682 1133	2	\$7,371.43	\$51,600.00	7.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1400	3	\$1,611.33	\$4,834.00	3.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	3	\$427.50	\$2,565.00	6.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	9	\$2,654.90	\$180,533.36	68.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 1 4	2	\$521.93	\$1,043.86	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 2 1	3	\$1,114.62	\$23,406.95	21.000	EA	N	DEVICE SERVER, F&I
0684 3 41	1	\$155.00	\$310.00	2.000	EA	N	DIGITAL VIDEO ENC W SO, REL HARD ENCODER
0684 5 1	3	\$966.50	\$9,665.00	10.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0685 1 11	7	\$3,479.07	\$118,288.51	34.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685 1 12	1	\$7,000.00	\$21,000.00	3.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685 1 13	5	\$6,939.77	\$55,518.12	8.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685 1 60	1	\$501.37	\$501.37	1.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0695 1 1	21	\$1,356.43	\$280,781.90	207.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 5 1	1	\$2,499.86	\$2,499.86	1.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695 6 12	21	\$1,293.83	\$267,822.80	207.000	EA	N	TMS IND LOOP ASSEMBLY
0695 7131	2	\$3,976.67	\$11,930.00	3.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT
0695 7132	7	\$3,759.20	\$67,665.57	18.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695 7141	8	\$4,376.48	\$52,517.71	12.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695 7600	7	\$396.49	\$4,361.36	11.000	EA	N	TMS CABINET, REMOVE
0695 8 11	1	\$2,758.03	\$2,758.03	1.000	EA	N	TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700 1 11	89	\$359.07	\$1,239,519.39	3,452.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	62	\$1,259.15	\$1,216,336.17	966.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	36	\$1,580.59	\$380,921.14	241.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 14	5	\$1,995.16	\$29,927.40	15.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700 1 21	5	\$1,410.15	\$45,124.78	32.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700 1 22	1	\$2,899.00	\$23,192.00	8.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700 1 31	6	\$1,861.67	\$57,711.82	31.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 32	1	\$2,250.00	\$4,500.00	2.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700 1 40	1	\$110.00	\$220.00	2.000	AS	N	SINGLE POST SIGN, INSTALL
0700 1 50	62	\$247.70	\$101,804.19	411.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	89	\$34.14	\$104,119.14	3,050.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 80	1	\$170.00	\$170.00	1.000	AS	N	SINGLE POST SIGN, REPAIR
0700 1 87	1	\$225.00	\$450.00	2.000	AS	N	SINGLE POST SIGN, REPAIR- REP POST, EXIS
0700 2 11	2	\$1,650.00	\$3,300.00	2.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 12	8	\$3,291.57	\$46,082.02	14.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	10	\$3,830.52	\$99,593.52	26.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	18	\$4,861.33	\$354,877.01	73.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	13	\$5,948.70	\$345,024.37	58.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	5	\$9,461.59	\$217,616.66	23.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 17	1	\$13,405.40	\$67,027.00	5.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 50	8	\$2,384.62	\$28,615.45	12.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	28	\$557.78	\$87,013.33	156.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	23	\$180.69	\$30,898.75	171.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	2	\$506.44	\$6,583.68	13.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	1	\$1,200.00	\$1,200.00	1.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3104	2	\$1,533.33	\$4,600.00	3.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3201	24	\$540.07	\$59,947.52	111.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	5	\$793.91	\$14,290.46	18.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	4	\$1,036.31	\$20,726.20	20.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	4	\$2,151.25	\$17,210.00	8.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	6	\$2,790.14	\$78,124.01	28.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	6	\$4,616.04	\$156,945.48	34.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	5	\$6,837.55	\$252,989.50	37.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	3	\$9,144.22	\$73,153.76	8.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	1	\$8,685.55	\$26,056.65	3.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3210	1	\$11,045.09	\$66,270.54	6.000	EA	N	SIGN PANEL, F&I OM, 501-600 SF
0700 3401	2	\$147.66	\$442.99	3.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	17	\$119.13	\$24,065.04	202.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	4	\$307.94	\$2,155.58	7.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3506	1	\$1,115.29	\$1,115.29	1.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3601	36	\$47.20	\$11,517.11	244.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	4	\$200.25	\$1,602.00	8.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	2	\$277.00	\$1,385.00	5.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	3	\$248.75	\$995.00	4.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3606	3	\$397.13	\$23,033.28	58.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	2	\$647.64	\$1,295.28	2.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	1	\$568.44	\$6,252.84	11.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3625	3	\$682.63	\$11,604.73	17.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	4	\$1,006.74	\$12,080.82	12.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	2	\$1,026.85	\$3,080.56	3.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 4112	3	\$48,745.08	\$341,215.53	7.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	3	\$56,676.15	\$736,790.00	13.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	5	\$80,172.83	\$481,037.00	6.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	3	\$110,258.66	\$330,775.99	3.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	4	\$167,286.83	\$1,672,868.28	10.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	1	\$260,000.00	\$260,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4140	1	\$12,200.00	\$12,200.00	1.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4610	6	\$4,662.89	\$111,909.37	24.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	2	\$9,344.54	\$84,100.90	9.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4640	4	\$1,725.00	\$13,800.00	8.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 21	13	\$2,967.20	\$180,998.99	61.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	17	\$3,473.73	\$430,742.19	124.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 50	5	\$1,005.38	\$8,043.05	8.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	3	\$104.46	\$1,775.81	17.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 60	1	\$4,281.00	\$4,281.00	1.000	AS	N	HIGHLIGHTED SIGN, REMOVE
0700 7132	1	\$34,767.15	\$451,972.95	13.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700 7500	1	\$1,643.71	\$3,287.42	2.000	EA	N	EMBED DYNAMIC MESS SIGN, RELOCATE
0700 8134	1	\$15,068.60	\$783,567.20	52.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,31-50
0700 8136	2	\$71,022.30	\$1,065,334.43	15.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 9137	3	\$103,284.40	\$722,990.80	7.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9600	2	\$3,941.85	\$11,825.56	3.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10115	1	\$59,050.70	\$767,659.10	13.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10123	2	\$90,521.08	\$271,563.25	3.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	2	\$95,000.00	\$190,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10600	1	\$8,850.00	\$8,850.00	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11262	1	\$9,971.81	\$19,943.62	2.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11321	1	\$5,013.00	\$5,013.00	1.000	AS	N	ELECT DISP SIGN, F&I OM- AC, EL REG UP
0700 11391	4	\$6,247.42	\$43,731.91	7.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11700	1	\$178.00	\$178.00	1.000	AS	N	ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 12	3	\$5,741.48	\$114,829.56	20.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21	2	\$5,889.73	\$17,669.20	3.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 50	2	\$1,243.23	\$4,972.91	4.000	AS	N	SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60	1	\$617.99	\$2,471.96	4.000	AS	N	SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 13 10	1	\$85.00	\$680.00	8.000	EA	N	RETROREFLECTIVE SIGN STRIP- RR BLADES
0700 13 12	8	\$74.59	\$3,580.54	48.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	8	\$101.00	\$5,857.91	58.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	1	\$6,630.00	\$11,038.95	1.665	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0701 18101	5	\$5,195.71	\$428,822.72	82.534	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	4	\$5,417.07	\$96,174.62	17.754	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	1	\$2,870.00	\$12,163.06	4.238	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	29	\$196.42	\$46,551.17	237.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	9	\$152.66	\$98,618.80	646.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	8	\$185.26	\$9,633.54	52.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	2	\$135.58	\$1,355.80	10.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	22	\$59.76	\$71,355.93	1,194.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	10	\$69.36	\$50,009.84	721.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	20	\$142.94	\$43,738.43	306.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	3	\$104.28	\$18,145.50	174.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"
0706 3	5	\$3.39	\$45,660.52	13,463.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101	76	\$919.64	\$893,104.88	971.142	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	37	\$1,492.49	\$32,655.69	21.880	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	9	\$1,796.17	\$36,428.06	20.281	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	39	\$.65	\$78,409.15	120,524.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	35	\$.90	\$38,697.66	42,813.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	65	\$1.36	\$85,442.70	63,038.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	56	\$384.48	\$274,092.37	712.894	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	5	\$765.75	\$1,343.12	1.754	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	48	\$487.74	\$16,442.08	33.711	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	45	\$46.88	\$45,477.73	970.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	56	\$26.63	\$151,834.84	5,702.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	9	\$1.96	\$1,055.19	538.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	7	\$3.63	\$515.40	142.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	73	\$973.69	\$717,574.79	736.963	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	9	\$1,345.26	\$14,168.24	10.532	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	36	\$.93	\$50,888.88	54,700.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	17	\$442.81	\$38,222.07	86.318	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	28	\$697.33	\$18,941.45	27.163	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	34	\$2.83	\$16,020.40	5,653.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	2	\$525.91	\$562.20	1.069	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 90	92	\$22,643.30	\$2,603,979.50	115.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	8	\$6,233.34	\$10,864.71	1.743	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	10	\$8,879.91	\$97,456.98	10.975	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	57	\$2.01	\$273,321.67	136,108.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	64	\$2.94	\$153,882.27	52,355.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	90	\$4.18	\$181,094.80	43,341.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	63	\$1,709.28	\$65,557.83	38.354	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11143	5	\$4,815.04	\$2,007.87	.417	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE,12"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11160	60	\$130.66	\$134,842.88	1,032.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	77	\$67.73	\$292,981.27	4,326.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	11	\$6.05	\$5,524.04	913.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	61	\$2.87	\$137,825.99	48,042.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	47	\$1,761.22	\$27,061.21	15.365	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	2	\$6.63	\$8,395.50	1,266.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101	2	\$3,989.47	\$18,634.80	4.671	GM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	2	\$1.64	\$1,465.45	893.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	2	\$3.19	\$5,443.00	1,704.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	2	\$4.77	\$2,052.40	430.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	1	\$5.25	\$1,113.00	212.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	1	\$1,040.99	\$2,774.24	2.665	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141	1	\$1,831.00	\$587.75	.321	GM	N	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160	2	\$290.06	\$4,931.00	17.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	2	\$76.26	\$2,364.00	31.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	3	\$3,073.08	\$8,189.77	2.665	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12224	1	\$4.20	\$315.00	75.000	LF	N	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12241	1	\$2,041.11	\$36.74	.018	GM	N	THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 14123	20	\$7.06	\$177,902.57	25,202.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	57	\$15.08	\$1,202,926.87	79,755.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	1	\$10,807.10	\$335.02	.031	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	57	\$232.20	\$370,121.99	1,594.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	49	\$106.32	\$125,774.61	1,183.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14560	2	\$1,097.28	\$47,182.93	43.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	3	\$792.00	\$54,648.11	69.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	5	\$3,391.88	\$101,756.40	30.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	23	\$4,558.62	\$1,147,477.63	251.716	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	9	\$6,372.54	\$77,349.87	12.138	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	22	\$1,460.48	\$384,127.32	263.015	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	3	\$2,681.08	\$4,372.84	1.631	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	22	\$4,468.80	\$913,243.68	204.360	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15202	5	\$6,484.86	\$71,002.72	10.949	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	2	\$1,779.62	\$186.86	.105	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	79	\$4,046.86	\$1,062,084.96	262.447	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	48	\$5,607.03	\$87,037.94	15.523	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	52	\$1,300.58	\$156,916.55	120.651	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	12	\$3,713.08	\$2,472.91	.666	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	79	\$3,967.97	\$751,048.50	189.278	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202	16	\$7,461.52	\$30,032.62	4.025	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	26	\$1,503.10	\$76,230.99	50.716	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/12/01 to 2018/05/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 17	16	\$7.28	\$340,107.78	46,734.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	29	\$24,866.21	\$600,021.67	24.130	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103103	2	\$40,736.14	\$1,792.39	.044	GM	N	PERMANENT TAPE, WHITE,SOLID,12" CONC BR
0713103131	21	\$7,295.88	\$158,590.44	21.737	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103133	1	\$10,284.03	\$689.03	.067	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	28	\$24,665.71	\$414,556.66	16.807	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231	3	\$11,622.66	\$7,833.67	.674	GM	N	PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331	17	\$7,273.08	\$152,938.23	21.028	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713107	5	\$1.81	\$66,475.26	36,695.000	SF	N	PERFORMED/PERMANENT TAPE, REMOVE
0715 1 11	3	\$.85	\$32,404.56	38,404.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL,NO.10 OR<
0715 1 12	38	\$1.62	\$594,341.31	366,793.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	13	\$1.47	\$545,415.24	370,811.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	2	\$2.58	\$87,460.00	33,835.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	1	\$3.18	\$890.40	280.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 40	1	\$22.00	\$1,320.00	60.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715 1 60	22	\$.28	\$55,512.73	196,129.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 4 11	8	\$5,325.29	\$335,493.16	63.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	8	\$6,060.96	\$466,693.68	77.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	18	\$4,884.33	\$2,022,113.50	414.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	8	\$4,861.90	\$1,341,885.76	276.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 15	2	\$6,556.90	\$163,922.58	25.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 50'
0715 4 21	3	\$6,545.86	\$91,642.00	14.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 22	3	\$8,276.56	\$124,148.43	15.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715 4 23	4	\$9,603.15	\$192,062.94	20.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 24	4	\$11,130.66	\$166,959.97	15.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715 4 31	1	\$1,648.64	\$16,486.40	10.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 30'
0715 4 32	3	\$6,028.28	\$30,141.40	5.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715 4 41	2	\$8,021.12	\$72,190.10	9.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715 4 42	3	\$8,058.52	\$88,643.72	11.000	EA	N	LIGHT POLE COMPLETE, F&I- SP, 35'
0715 4 60	5	\$3,993.61	\$115,814.80	29.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	18	\$468.16	\$78,181.95	167.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 4 71	2	\$374.51	\$1,872.53	5.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715 5 21	1	\$2,040.83	\$6,122.49	3.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715 5 31	5	\$1,743.48	\$71,482.85	41.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 32	5	\$2,330.16	\$60,584.11	26.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	4	\$230.86	\$1,616.00	7.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	17	\$8,892.59	\$746,977.28	84.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$1,255.00	\$1,255.00	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	3	\$1,059.55	\$4,238.20	4.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	4	\$1,119.93	\$49,276.96	44.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11211	17	\$1,322.96	\$583,423.21	441.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213	4	\$1,583.00	\$139,303.63	88.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216	1	\$2,500.00	\$10,000.00	4.000	EA	N	LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11500	6	\$85.39	\$21,432.66	251.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	2	\$50,439.86	\$1,311,436.41	26.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 19 51	1	\$6,500.00	\$6,500.00	1.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT
0715 19 60	1	\$5,500.00	\$27,500.00	5.000	EA	N	HIGH MAST LIGHT POLE, REM POLE & FOUND
0715 21 2	2	\$1,292.31	\$33,600.00	26.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETR
0715500 1	27	\$545.85	\$542,026.22	993.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	2	\$374.84	\$9,745.83	26.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	1	\$520.00	\$1,560.00	3.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511130	1	\$13,923.59	\$55,694.36	4.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511320	1	\$10,255.00	\$20,510.00	2.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, CON,20'
0715511335	1	\$13,000.00	\$91,000.00	7.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'
0715512140	1	\$6,633.09	\$6,633.09	1.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715516125	1	\$9,739.90	\$9,739.90	1.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516210	1	\$5,367.62	\$10,735.24	2.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-GS,10'
0715540000	1	\$1,400.00	\$2,800.00	2.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0735 74 1	2	\$1,269,583.50	\$2,539,167.00	2.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	2	\$1,269,583.50	\$2,539,167.00	2.000	LS	N	TOLL PLAZA, LOCATION 2
0735 74 3	1	\$735,000.00	\$735,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 3
0735 74 4	1	\$800,000.00	\$800,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 4
0735 74 5	1	\$230,000.00	\$230,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 5
0750 1 17	1	\$318.87	\$124,997.04	392.000	SF	N	ARCH, BUILDING, NEW, STORAGE/MECHANICAL
0750 1 19	1	\$1,666.66	\$279,998.88	168.000	SF	N	ARCH, BUILDING, NEW, OTHER BUILDING
0750 1 51	1	\$116.34	\$599,965.38	5,157.000	SF	N	ARCHITECT, BUILDING, REHAB, REST AREA
0750 1 60	1	\$151.51	\$29,998.98	198.000	SF	N	ARCH, BUILDING,REMOVE
0751 5	1	\$400,000.00	\$400,000.00	1.000	LS	N	ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0751 35 13	1	\$53,038.70	\$53,038.70	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 101-150
0751 35 42	1	\$2,300.00	\$2,300.00	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 50-100
0751 35 43	1	\$16,500.00	\$33,000.00	2.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 101-150
0751 36 12	1	\$541.20	\$2,164.80	4.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 37	1	\$993.30	\$3,973.20	4.000	EA	N	TRASH RECEPTACLE
0751 60 1	1	\$17.42	\$65,115.96	3,738.000	SY	N	TRAIL ROAD, NO 57 STONE, 6" MIN,220495-8
0904540 13	1	\$13.74	\$267,930.00	19,500.000	LF	N	HI TENSION CABLE BAR SYS-LENGTH OF NEED
0904540 14	1	\$2,766.74	\$27,667.40	10.000	EA	N	HI TENSION CABLE BAR SYS- END TERMINAL
0904540 15	1	\$2,189.05	\$87,562.00	40.000	CY	N	HI TENSION CABLE BAR SYS, END TERM- DRIL
0904540 16	1	\$21.02	\$408,839.00	19,450.000	LF	N	HI TENSION CABLE BAR SYS, CONC MOW STRIP
0906173 8	2	\$13.33	\$138,110.00	10,360.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0908104 1	1	\$11,417.61	\$11,417.61	1.000	LS	N	CONTRACTOR'S SEDIMENT AND EROSION CONT

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0908333	2	1	\$65.00	\$44,135.00	679.000	SY	N	HIGH FRICTION SURFACE COURSE, 428807-1
0914337	6	1	\$184.00	\$50,066.40	272.100	TN	N	ASPH CONC FC, FUEL RESISTANT PG 88-22
0914550	11	1	\$100.00	\$7,200.00	72.000	LF	N	FENCING- PED BARR, F&I 4', 43345515201
0914550	12	1	\$200.00	\$123,400.00	617.000	LF	N	FENCING- PED BARR, F&I 8', 43345515201
0914550	13	1	\$235.00	\$165,675.00	705.000	LF	N	FENCING- PED BARR, F&I, 43787315201
0916438	3	1	\$24,680.00	\$24,680.00	1.000	EA	N	2ND GENERATION BAFFLE BOX, 415250-1
0916530	3	1	\$68.67	\$35,227.71	513.000	SY	N	REVTMENT SYS- FABRIC FORM CONC 4193452
0916530	4	1	\$57.00	\$282,606.00	4,958.000	SY	N	REVTMENT SYS- FABRIC FORM CONC 4330751
0916707	2	1	\$40.75	\$14,914.50	366.000	EA	N	INTERN ILLUM RAISED PAV MARK 22966435201
0917532	1	1	\$210.00	\$160,020.00	762.000	CY	N	BIOSORPTION ACTI MED- FIL ST 43611815201
0999 16	17		\$7,235.29	\$123,000.00	17.000	LS	N	PARTNERING, DO NOT BID
0999 20	1	8	\$3,300.00	\$531,300.00	161.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20	2	8	\$5,200.00	\$104,000.00	20.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	116		\$35,706.87	\$6,962,839.13	195.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	5		\$280,939.40	\$1,966,575.78	7.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	5		\$896,554.43	\$5,379,326.58	6.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000 7	5		\$347,737.31	\$2,086,423.84	6.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 15003	1		\$106.73	\$8,218.21	77.000	LF	N	UTILITY PIPE, ADJUST/MOD,5-7.9"
1050 16001	1		\$10.50	\$136.50	13.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	2		\$15.88	\$14,072.00	886.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	4		\$5.40	\$41,848.75	7,746.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	4		\$15.54	\$455,102.35	29,278.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	1		\$25.00	\$557,350.00	22,294.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	1		\$20.00	\$1,100.00	55.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18004	2		\$24.14	\$91,785.00	3,802.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	1		\$40.00	\$131,000.00	3,275.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31202	2		\$56.15	\$2,414.60	43.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31204	1		\$54.00	\$4,212.00	78.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	3		\$23.40	\$182,245.50	7,788.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	2		\$33.35	\$137,785.00	4,131.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	1		\$58.00	\$2,088.00	36.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	2		\$45.05	\$518,942.00	11,518.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31216	1		\$88.00	\$118,800.00	1,350.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 31220	1		\$99.00	\$637,758.00	6,442.000	LF	N	UTILITY PIPE- PVC, F&I 20"
1050 31224	1		\$113.00	\$1,730,143.00	15,311.000	LF	N	UTILITY PIPE- PVC, F&I 24"
1050 31230	1		\$181.00	\$688,162.00	3,802.000	LF	N	UTILITY PIPE- PVC, F&I 30"
1050 41201	2		\$63.32	\$10,258.00	162.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 41202	1		\$145.00	\$14,790.00	102.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 42202	1		\$47.69	\$8,107.30	170.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42206	1		\$26.49	\$46,754.85	1,765.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 6"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 42208	1	\$35.00	\$24,885.00	711.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210	1	\$83.00	\$10,956.00	132.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212	1	\$85.00	\$72,845.00	857.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42216	1	\$116.00	\$38,280.00	330.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42224	1	\$188.00	\$66,552.00	354.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 42230	1	\$479.00	\$23,950.00	50.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"
1050 42236	1	\$279.00	\$27,342.00	98.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 51206	2	\$50.29	\$18,357.00	365.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6
1050 51208	1	\$146.42	\$5,856.80	40.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8
1050 51212	2	\$98.47	\$144,358.80	1,466.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12
1050 51218	1	\$321.11	\$64,222.00	200.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,18
1050 61120	1	\$223.00	\$265,147.00	1,189.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61130	1	\$340.00	\$219,980.00	647.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 30"
1050 61136	1	\$414.00	\$141,588.00	342.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 36"
1050 61142	1	\$650.00	\$231,400.00	356.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 42"
1055 11595	1	\$1,326.00	\$1,326.00	1.000	EA	N	UTILITY FITTINGS, F&I, STEEL, SPEC, 20-49.9"
1055 16	1	\$316.00	\$632.00	2.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1055 31108	1	\$739.00	\$63,554.00	86.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110	1	\$1,012.00	\$2,024.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,10"
1055 31112	1	\$928.00	\$115,072.00	124.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,12"
1055 31116	1	\$1,454.00	\$45,074.00	31.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,16"
1055 31120	1	\$2,170.00	\$164,920.00	76.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,20"
1055 31124	1	\$3,716.00	\$434,772.00	117.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,24"
1055 31130	1	\$6,344.00	\$266,448.00	42.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,30"
1055 31208	1	\$739.00	\$2,217.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31212	1	\$1,098.00	\$18,666.00	17.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31220	1	\$4,474.00	\$17,896.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31224	1	\$4,704.00	\$51,744.00	11.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 24"
1055 31230	1	\$7,200.00	\$21,600.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 30"
1055 31308	1	\$758.00	\$4,548.00	6.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310	1	\$753.00	\$1,506.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 10"
1055 31312	1	\$1,029.00	\$1,029.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31320	1	\$1,690.00	\$1,690.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 20"
1055 31324	1	\$3,215.00	\$3,215.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 24"
1055 31330	1	\$5,494.00	\$10,988.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 30"
1055 31336	1	\$6,238.00	\$12,476.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 36"
1055 31508	1	\$477.00	\$1,908.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512	1	\$710.00	\$4,970.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516	1	\$1,220.00	\$2,440.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31520	1	\$1,583.00	\$4,749.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 20"



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 31524	1	\$3,042.00	\$6,084.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 24"
1055 51108	2	\$626.07	\$5,008.56	8.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51112	3	\$1,077.03	\$84,008.10	78.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51118	1	\$3,281.80	\$65,636.00	20.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 18"
1055 51208	1	\$780.00	\$1,560.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51212	2	\$1,336.67	\$4,010.00	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51412	2	\$1,090.61	\$14,177.97	13.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51508	1	\$1,200.00	\$1,200.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51512	2	\$1,084.95	\$4,339.78	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 61542	1	\$5,320.00	\$10,640.00	2.000	EA	N	UTILITY FITTINGS, STEEL PI, F&I CAP, 42"
1060 11211	1	\$7,674.37	\$7,674.37	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	1	\$7,425.00	\$7,425.00	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 15	12	\$642.69	\$60,412.50	94.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	2	\$3,989.53	\$63,832.54	16.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1080 21102	1	\$2,750.00	\$22,000.00	8.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 2"
1080 21106	2	\$536.90	\$79,460.46	148.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21500	1	\$429.16	\$27,895.40	65.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$635.00	\$5,080.00	8.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22102	1	\$2,050.00	\$2,050.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ADDEM, F&I, 2"
1080 22600	1	\$635.00	\$635.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSY REMOVE
1080 23102	1	\$1,130.00	\$11,300.00	10.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104	1	\$1,638.00	\$9,828.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	2	\$4,355.75	\$17,423.00	4.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	1	\$3,385.00	\$27,080.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	1	\$5,136.00	\$5,136.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	3	\$5,302.82	\$180,295.88	34.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23116	1	\$6,952.00	\$13,904.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23120	1	\$7,681.00	\$69,129.00	9.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124	2	\$8,827.33	\$61,791.33	7.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23130	1	\$17,788.00	\$106,728.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 30"
1080 24104	1	\$1,240.00	\$7,440.00	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	5	\$1,199.64	\$55,183.58	46.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	2	\$2,020.00	\$30,300.00	15.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	1	\$2,637.00	\$2,637.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	2	\$3,232.44	\$129,297.44	40.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	1	\$5,975.00	\$23,900.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24120	1	\$12,638.00	\$227,484.00	18.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124	1	\$18,074.00	\$72,296.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130	1	\$28,600.00	\$228,800.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24500	11	\$358.28	\$85,987.00	240.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/12/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 24600	1	\$635.00	\$635.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	1	\$1,237.00	\$2,474.00	2.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 26108	1	\$3,770.00	\$3,770.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112	1	\$5,087.00	\$25,435.00	5.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I 12"
1080 26116	1	\$5,374.00	\$5,374.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26120	1	\$5,229.00	\$20,916.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 20"
1080 26124	1	\$5,798.00	\$57,980.00	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 24"
1080 26130	1	\$7,515.00	\$30,060.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 26600	1	\$2,104.00	\$33,664.00	16.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, REMOVE
1080 27104	1	\$1,814.00	\$9,070.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	3	\$5,383.80	\$26,919.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	2	\$2,701.40	\$24,312.58	9.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	2	\$10,509.50	\$21,019.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	4	\$8,667.06	\$320,681.40	37.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12"
1080 27116	1	\$5,612.00	\$11,224.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16"
1080 27118	1	\$15,626.43	\$31,252.86	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 18"
1080 27120	1	\$5,816.00	\$46,528.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 20"
1080 27124	1	\$5,550.00	\$16,650.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 24"
1080 27130	1	\$7,690.00	\$38,450.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 30"
1080 29104	1	\$308.00	\$1,848.00	6.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	2	\$102.21	\$23,302.77	228.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	1	\$341.00	\$23,188.00	68.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	1	\$456.00	\$456.00	1.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	1	\$491.00	\$24,550.00	50.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116	1	\$725.00	\$17,400.00	24.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29120	1	\$1,170.00	\$97,110.00	83.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 20"
1080 29124	1	\$1,306.00	\$107,092.00	82.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 29130	1	\$2,556.00	\$166,140.00	65.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 32112	1	\$681.61	\$4,089.66	6.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 33104	1	\$1,749.00	\$3,498.00	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33106	1	\$3,010.00	\$3,010.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108	1	\$3,657.00	\$14,628.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"
1080 33110	1	\$5,154.00	\$5,154.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 10"
1080 33112	1	\$17,485.00	\$17,485.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33124	1	\$31,933.00	\$351,263.00	11.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 24"
1644113 08	2	\$3,999.10	\$123,972.00	31.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644116 08	1	\$6,190.00	\$24,760.00	4.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644136 08	1	\$4,255.00	\$21,275.00	5.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644800	2	\$2,905.00	\$14,525.00	5.000	EA	N	FIRE HYDRANT, RELOCATE

Florida Department of Transportation  
 Item Average Unit Cost  
 From 2017/12/01 to 2018/05/31

Contract Type: CC STATEWIDE  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

<u>Item</u>	<u>No. of Conts</u>	<u>Weighted Average</u>	<u>Total Amount</u>	<u>Total Quantity</u>	<u>Unit Meas</u>	<u>Obs?</u>	<u>Description</u>
1644900	3	\$664.23	\$15,941.60	24.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.  
 Weighted average is weighted on Quantity at the contract level.