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Value Added Highway Lighting System.
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PAGE 813. The following new Section is added after Section 715.

SECTION 725 

Value Added Highway Lighting System
725-1 Description.

Construct Value Added Highway Lighting System, subject to a three (3) year warranty period. 

For purposes of this specification, “Warranty” shall mean the Responsible Party, as designated herein, is responsible for the performance of the Value Added Highway Lighting System for a period of three years after final acceptance of the Contract in accordance with 5-11, except as noted in 725-5,.  The Value Added Highway Lighting System includes all highway lighting system components listed in 715-16 and other hardware attached to or used to connect any of the listed Value Added Highway Lighting System components.  The Contractor shall assume continued responsibility for all remedial work or reimbursing the Maintaining Agency’s costs for the remedial work associated with any deficiencies or defects in the Value Added Highway Lighting System specified in this Section, for a minimum warranty period of three years, unless shown as an exception in 725-5, after final acceptance of the contract in accordance with 5-11.  The Contractor shall also assume continued responsibility for any deficiencies or defects for which notice was provided to the Contractor within such warranty period, until all such deficiencies or defects, for which notice was provided, are resolved.

The work specified in this Section will not be paid for directly, but will be considered as incidental to other Highway Lighting pay items.
725-2 Materials and Construction Requirements.

Meet the following requirements:
Highway Lighting System
Section 715
725-3 Responsible Party.

Prior to any Value Added Highway Lighting System components being installed on the project, the Contractor shall designate a Responsible Party for the Value Added Highway Lighting System. The Responsible Party shall be either the Contractor or the Department approved subcontractor performing the Value Added Highway Lighting System work. 


When the Responsible Party is a subcontractor, the subcontractor must be pre-qualified with the Department in the category of Electrical Work, and such designation must be made to the Department by the Contractor. The proposed subcontractor must execute and deliver to the Department a form, provided by the Department, prior to or concurrent with the Contractor’s request to sublet any Value Added Highway Lighting System work, stipulating that the subcontractor assumes all responsibility as the Responsible Party for the Value Added Highway Lighting System within the three-year warranty period. Failure to timely designate the Responsible Party will result in the Contractor being the Responsible Party unless otherwise agreed to in writing by the Department.


Upon final acceptance of the contract work in accordance with 5-11, the Contractor’s responsibility for maintenance of all the contract work or facilities within the project limits of the contract will terminate in accordance with 5-11; with the sole exception that the obligations set forth in this Section for Value Added Highway Lighting System shall continue thereafter to be the responsibility of the Responsible Party as otherwise provided in this Section.

725-4 Statewide Disputes Review Board


The Statewide Disputes Review Board in effect for this Contract will resolve any and all disputes that may arise involving administration and enforcement of this Specification. The Responsible Party and the Department acknowledge that use of the Statewide Disputes Review Board is required, and the determinations of the Statewide Disputes Review Board for disputes arising out of this Specification will be binding on both the Responsible Party and the Department, with no right of appeal by either party.

725- 5 Exceptions to Warranty and Remedial Work

725-5.1 Duration Exceptions and Item Exceptions for Specific Value Added Highway Lighting System Components:


1. As a duration exception to the 3 year warranty on all Value Added Highway Lighting System components stated above, the Responsible Party shall warranty performance of lamps, ballasts and photo electric switches for two years.



2. As Item Exceptions, adhesion and color retention on painted light poles and bracket arms are not included under the 3 year warranty stated above, but are included under the 5 year warranty specified in Section 649.


725-5.2 Cause Exceptions for Deficiencies or Defects in Value Added Highway Lighting System: The warranty obligation for Value Added Highway Lighting System will not apply to deficiencies or defects resulting from any of the following causes if those causes are found to have occurred after final acceptance of the contract work in accordance with 5-11 and also found to be beyond the control of the Responsible Party: 


1. Value Added Highway Lighting System component damage due to a lightning strike or other emergency storm weather event,



2. An act of God,



3. Damage due to a vehicle accident,


4. Vandalism (vandalism is defined, for this specification, as damage to a Value Added Highway Lighting System caused by any parties other than the Maintaining Agency or the Responsible Party),


5. Value Added Highway Lighting System components which have been modified by the Maintaining Agency and/or the Department for reasons other than illuminating element changes, or the correction of previous Value Added Highway Lighting System component deficiencies or defects, and


6. Value Added Highway Lighting System component failures in equipment provided by the Department or resulting from Value Added Highway Lighting System component failures in equipment provided by the Department except when such failures can be proved to have been caused solely by poor quality installation.


725-5.3 Remedial Work:  Meet the requirements of the Department’s Standard Specifications for Road and Bridge Construction and implemented modifications thereto when performing any remedial work. Perform all signing and traffic control in accordance with the current edition of the Department’s Design Standards for Design, Construction, Maintenance and Utility Operations on the State Highway System. Provide Maintenance of Traffic during remedial work at no additional cost to the Department.


During the warranty period, the Responsible Party will perform all necessary remedial work described within this Section or reimburse the Maintaining Agency’s costs for remedial work described within this section at no cost to the Department or the Maintaining Agency. Should an impasse develop in any regard as to the need for remedial work or the extent required, the Statewide Disputes Review Board will render a final decision by majority vote.



The Maintaining Agency will identify and handle the repair of Value Added Highway Lighting System deficiencies or defects with their own resources or request a repair plan from the Responsible Party.



Where the Maintaining Agency corrects Value Added Highway Lighting System deficiencies or defects, the Maintaining agency will identify Value Added Highway Lighting System deficiencies or defects in a written report that will be transmitted to the Department’s District Warranty Coordinator along with a statement of the labor costs, equipment costs, material costs, access costs, and maintenance of traffic costs expended in restoring the deficient or defective Value Added Highway Lighting System to the fully functional state it existed in at the final acceptance of the contract. After the investigation and evaluation of the Maintaining Agency’s claim, the District Warranty Coordinator will forward a statement of cost to the Responsible Party for processing with a cover letter instructing the Responsible party to reimburse the Maintaining Agency for the portion of the Maintaining Agency’s claim covered by this specification. Upon receipt of the District Warranty Coordinator’s statement, the Responsible Party shall timely reimburse the Maintaining Agency for the portions of labor costs, equipment costs, material costs, access costs, and maintenance of traffic costs mentioned in that District Warranty Coordinator’s statement.


In lieu of correcting the Value Added Highway Lighting System deficiencies or defects and billing the Responsible Party, the Maintaining Agency may identify the Value Added Highway Lighting System deficiencies or defects in a written report that will be transmitted to the Responsible Party and the District Warranty Coordinator along with a written request that the Responsible Party submit a repair plan for the remedial work to correct the Value Added Highway Lighting System deficiencies or defects. When this occurs the Responsible Party shall have ten days to notify the Maintaining Agency in writing that the Responsible Party declines to submit a repair plan or to submit a written repair plan to the Maintaining Agency and the District Warranty Coordinator.  The Responsible Party’s repair plan must correct or repair all Value Added Highway Lighting System deficiencies or defects identified in the Maintaining Agency’s repair plan request. The Responsible Party’s repair plan must include a statement of the Value Added Highway Lighting System components to be repaired, a schedule for the repairs including the start and completion dates of the repair period, hours of the day during which repairs will be accomplished, all dates during the repair period when repairs will be accomplished, and the maintenance of traffic plan to be used during repairs. The Responsible Party shall not begin repairing the Value Added Highway Lighting System deficiencies or defects until its repair plan has been accepted in writing by the Maintaining Agency. Should the Maintaining Agency decline to accept the Responsible Party’s repair plan, then the Maintaining Agency may request a new repair plan from the Responsible Party or the Maintaining Agency may notify the Responsible Party that the repair plan has been rejected and the Maintaining Agency will repair the Value Added Highway Lighting System deficiencies or defects. The Maintaining Agency may then repair the Value Added Highway Lighting System deficiencies or defects and submit a claim for the costs to the District Warranty Coordinator.


If the Responsible Party’s repair plan is accepted by the Maintaining Agency, the Responsible Party will be required to repair the Value Added Highway Lighting System deficiencies or defects by taking the actions set forth in its accepted repair plan and starting those repairs not later than seven days after the start date set forth in the accepted repair plan and completing the repairs not later than seven days after the completion date set forth in its accepted repair plan. If replacement components require a lengthy acquisition period, the completion date as specified in the accepted repair plan may be changed to a later date at the Maintaining Agency’s discretion. If the accepted repair plan will result in the Responsible Party completing the work after the warranty period as specified in 725-1 has expired, then the warranty period expiration date for the affected Value Added Highway Lighting System components will automatically be extended to the later of the accepted repair plan completion date or the actual completion date of the repairs undertaken under the repair plan. 


The Responsible Party shall complete all repairs of the Value Added Highway Lighting System deficiencies or defects to the satisfaction of the Maintaining Agency. The Responsible Party shall meet the requirements of the Department’s latest version of the Standard Specifications for Road and Bridge Construction and Design Standards when performing any repairs of the Value Added Highway Lighting System deficiencies or defects. Approval of the repairs of the Value Added Highway Lighting System deficiencies or defects does not relieve the Responsible Party from continuing responsibility under the provisions of this specification.



If the Responsible Party is unable or unwilling to begin the repairs of the Value Added Highway Lighting System deficiencies or defects work within seven days of the start date designated in its accepted repair plan or if the Responsible Party is unable or unwilling to complete the repairs of the Value Added Highway Lighting System deficiencies or defects work within seven days of the completion date designated in its accepted repair, then the Maintaining Agency may perform the repairs of the Value Added Highway Lighting System deficiencies or defects and submit a claim for the costs to the District Warranty Coordinator.

725-5.4 Timely Response on Payment: When the Responsible Party receives a request for payment of the costs to the Maintaining Agency associated with correcting deficiencies or defects in a Value Added Highway Lighting System in accordance with 725-5.3, then the Responsible Party must make one of the two following responses to be considered timely in responding. 



Within 30 days of the Responsible Party’s receipt of the payment request from the District Warranty Coordinator, the Responsible Party delivers the requested payment to the Maintaining Agency and delivers copies of the payment transmittal letter and payment instrument to the District Warranty Coordinator.



Within 30 days of the Responsible Party’s receipt of the payment request from the Maintaining Agency, the Responsible Party requests, through the District Warranty Coordinator, a hearing by the Statewide Disputes Review Board to determine the amount due, if any, for repairing or correcting all alleged deficiencies or defects in the Value Added Highway Lighting System. This request shall be made by the Responsible Party in writing through the District Warranty Coordinator and the Maintaining Agency shall be sent a copy of the request by the Responsible Party on the date the request is made.


725-5.5 Timely Response on Repair Plans: When the Responsible Party receives a request for a Value Added Highway Lighting System repair plan or a request for changes in an existing Value Added Highway Lighting System repair plan, from the Maintaining Agency in accordance with 725-5.3, then the Responsible Party must make one of the two following responses to be considered timely in responding. 



The Responsible Party delivers the requested repair plan, in accordance with 725-5.3, to the Maintaining Agency within ten days of receipt of the repair plan request or revised repair plan request. Any repair plan, which is not complete, with the elements described in 725-5.3, will not be considered a timely response.



The Responsible Party notifies the Maintaining Agency within ten days of receipt of the Maintaining Agency’s request for a repair plan, that it is unable or unwilling to correct the Value Added Highway Lighting System deficiencies or defects.

725-6 Responsible Party’s Failure to Perform.


Should the Responsible Party fail to timely submit any dispute to the Statewide Disputes Review Board, fail to satisfactorily perform any remedial work or fail to timely compensate the Maintaining Agency for any remedial work performed by the Maintaining Agency and determined to be the Responsible Party’s responsibility in accordance with this Specification, the Department shall suspend, revoke or deny the Responsible Party’s certificate of qualification under the terms of Section 337.16(d)(2), Florida Statutes, for a minimum of six  months or until payment in full for the correction of the Value Added Highway Lighting System deficiencies or defects has been made by the Responsible Party to the Maintaining Agency, whichever is longer. 

Should the Responsible Party choose to challenge the Department’s notification of intent for suspension, revocation or denial of qualification and the Department’s action is upheld, the Responsible Party shall have its qualification suspended for an additional minimum of six  months. 

The remedial work is not an obligation of the Contractor’s bond required by Section 337.18, Florida Statutes.
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