
SECTION 346 
PORTLAND CEMENT CONCRETE 

346-1 Description. 
 Use concrete composed of a mixture of portland cement, aggregate, water, and, where 
specified, admixtures, pozzolan and ground granulated blast furnace slag. Deliver the portland 
cement concrete to the site of placement in a freshly mixed, unhardened state. 
 Obtain concrete from a plant that is currently on the list of Producers with Accepted 
Quality Control Programs. Producers seeking inclusion on the list shall meet the requirements of 
105-3. If the concrete production facility’s Quality Control Plan is suspended, the Contractor is 
solely responsible to obtain the services of another concrete production facility with an accepted 
Quality Control Plan or await the re-acceptance of the affected concrete production facility’s 
Quality Control Plan prior to the placement of any further concrete on the project. There will be 
no changes in the contract time or completion dates. Bear all delay costs and other costs 
associated with the concrete production facility’s Quality Control Plan acceptance or re-
acceptance. 

346-2 Materials. 
 346-2.1 General: Meet the following requirements: 

Coarse Aggregate ..................................................................... Section 901 
Fine Aggregate* ....................................................................... Section 902 
Portland Cement....................................................................... Section 921 
Water ........................................................................................ Section 923 
Admixtures** ........................................................................... Section 924 
Pozzolans and Slag .................................................................. Section 929 

  *Use only silica sand except as provided in 902-5.2.3. 
  **Use products listed on the Department’s Qualified Products List (QPL). 
  Do not use materials containing hard lumps, crusts or frozen matter, or that is 
contaminated with dissimilar material in excess of that specified in the above listed Sections. 
 346-2.2 Types of Cement: Unless a specific type of cement is designated elsewhere, use 
Type I, Type IP, Type IS, Type II, Type II (MH) or Type III cement in all classes of concrete. 
Use Type II (MH) for all mass concrete elements. 
  Use only the types of cements designated for each environmental condition in 
structural concrete. A mix design for a more aggressive environment may be substituted for a 
lower aggressive environmental condition. 



 
TABLE 1 

BRIDGE SUPERSTRUCTURES 

Component 
Slightly Aggressive 

Environment 
Moderately Aggressive 

Environment 
Extremely Aggressive 

Environment 
Precast Superstructure 

and Prestressed 
Elements 

Type I or Type III 
Type I, Type II, Type 

III, Type IP, or Type IS
Type II (MH) 

Cast In Place Type I 
Type I, Type II, Type 

IP, or Type IS 
Type II (MH) 

BRIDGE SUBSTRUCTURE, DRAINAGE STRUCTURES AND OTHER STRUCTURES 

All Elements Type I or Type III 
Type I, Type II, Type 

IP, or Type IS 
Type II (MH) 

 
 346-2.3 Pozzolans and Slag: Fly ash or slag materials are required in all classes of 
concrete. Use fly ash or slag materials as a cement replacement, on an equal weight replacement 
basis with the following limitations: 
  (1) Mass Concrete: 
   a. Fly Ash - Ensure that the quantity of cement replaced with fly ash is 
18% to 50% by weight, except where the core temperature is expected to rise above 165°F. In 
that case, ensure that the percentage of fly ash is 35% to 50% by weight. 
   b. Slag - Ensure that the quantity of cement replaced with slag is 50% to 
70% by weight. Ensure that slag is 50% to 55% of total cementitious content by weight when 
used in combination with silica fume, ultrafine fly ash and/or metakaolin. 
   c. Fly Ash and Slag - Ensure that there is at least 20% fly ash by weight 
and 40% portland cement by weight for mixes containing portland cement, fly ash and slag. 
  (2) Drilled Shaft: 
   a. Fly Ash - Ensure that the quantity of cement replaced with fly ash is 
33% to 37% by weight. 
   b. Slag - Ensure that the quantity of cement replaced with slag is 58% to 
62% by weight. 
  (3) Precast Concrete – Ensure that the precast concrete has a maximum of 25% fly 
ash or a maximum of 70% slag. In extremely aggressive environments, ensure that the precast 
concrete has a minimum of 18% fly ash or a minimum of 50% slag. 
  (4) For all other concrete uses not covered in (1), (2) and (3) above, 
   a. Fly Ash - Ensure that the quantity of cement replaced with fly ash is 
18% to 30% by weight. 
   b. Slag - Ensure that the quantity of cement replaced with slag is 25% to 
70% for slightly and moderately aggressive environments and 50% to 70% by weight when used 
in extremely aggressive environments. Ensure that slag is 50% to 55% of total cementitious 
content by weight when used in combination with silica fume, ultra fine fly ash and/or 
metakaolin. 
   c. Fly Ash and Slag (Ternary Blend) - Ensure that there is at least 20% fly 
ash by weight and 40% portland cement by weight for mixes containing portland cement, fly ash 
and slag. 
  (5) Blended Cements: 



   a. Type IS - Ensure that the quantity of slag in Type IS is less than or 
equal to 70% by weight. 
   b. Type IP - Ensure that the quantity of the pozzolan in Type IP is less 
than or equal to 40% by weight. 
  (6) Silica Fume, Metakaolin and Ultrafine Fly Ash - When silica fume, 
metakaolin or ultrafine fly ash is used, it must be used in combination with fly ash or slag. 
   a. Silica Fume - Ensure that the quantity of cementitious material replaced 
with silica fume is 3% to 9% by weight. 
   b. Metakaolin - Ensure that the quantity of cementitious material replaced 
with metakaolin is 8% to 12% by weight. 
   c. Ultrafine Fly Ash - Ensure that the quantity of cementitious material 
replaced with ultrafine fly ash is 8% to 12% by weight. 
   d. Cure in accordance with the manufacturer’s recommendation and as 
approved by the Engineer. 
 346-2.4 Coarse Aggregate Gradation: Produce all concrete using Size No. 57, 67 or 78 
coarse aggregate. With the Engineer’s approval, Size No. 8 or Size No. 89 may be used either 
alone or blended with Size No. 57, 67 or 78 coarse aggregate. The Engineer will consider 
requests for approval of other gradations individually. Submit sufficient statistical data to 
establish production quality and uniformity of the subject aggregates, and establish the quality 
and uniformity of the resultant concrete. Furnish aggregate gradations sized larger than nominal 
maximum size of 1.5 inch as two components. 
  For Class I and Class II, excluding Class II (Bridge Deck), the coarse and fine 
aggregate gradation requirements set forth in Sections 901 and 902 are not applicable and the 
aggregates may be blended; however, the aggregate sources must be approved by the 
Department. Do not blend the aggregate if the size is smaller than Size No. 78. 
 346-2.5 Admixtures: Use admixtures in accordance with the requirements of this 
subarticle. Chemical admixtures not covered in this subarticle may be approved by the 
Department. Submit statistical evidence supporting successful laboratory and field trial mixes 
which demonstrate improved concrete quality or handling characteristics. 
  Use admixtures in accordance with the manufacturer’s recommended dosage rate. 
Dosage rates outside of this range may be used with written recommendation from the admixture 
producer’s technical representative. Do not use admixtures or additives containing calcium 
chloride (either in the raw materials or introduced during the manufacturing process) in 
reinforced concrete. 
  346-2.5.1 Water-Reducer/Water-Reducer Retardant Admixtures: When a 
water-reducing admixture is used, meet the requirements of a Type A. When a water-reducing 
and retarding admixture is used, meet the requirements of a Type D. 
  346-2.5.2 Air Entrainment Admixtures: Use an air entraining admixture in all 
concrete mixes except counterweight concrete. For precast concrete products, the use of air 
entraining admixture is optional for Class I and Class II concrete. 
  346-2.5.3 High Range Water-Reducing Admixtures: 
   346-2.5.3.1 General: When a high range water-reducing admixture is 
used, meet the requirements of a Type F or Type I. When a high range water-reducing and 
retarding admixture is used, meet the requirements of a Type G or Type II. Do not use Type I, II, 
F or G admixtures in drilled shaft concrete. When silica fume or metakaolin is incorporated into 
a concrete mix design, use a high range water-reducing admixture Type I, II, F or G. 



   346-2.5.3.2 Flowing Concrete Admixtures for Precast/Prestressed 
Concrete: Use a Type I, II, F or G admixture for producing flowing concrete. If Type F or G 
admixture is used, verify the distribution of aggregates in accordance with ASTM C 1610 except 
allow for minimal vibration for consolidating the concrete. The maximum allowable difference 
between the static segregation is less than or equal to 15 percent. Add the flowing concrete 
admixtures at the concrete production facility. 
  346-2.5.4 Corrosion Inhibitor Admixture: Use only with concrete containing 
Type II cement, or Type II (MH) cement, and a water-reducing retardant admixture, Type D, or 
High Range Water-Reducer retarder admixture, Type G, to normalize the setting time of 
concrete. Ensure that all admixtures are compatible with the corrosion inhibitor admixture. 

 346-2.5.5 Accelerating Admixture for Precast Concrete: The use of non-
chloride admixtures Type C or Type E is allowed in the manufacturing of precast concrete 
products that are used in slightly aggressive environments. 

346-3 Classification, Strength, Slump and Air Content. 
 346-3.1 General: The separate classifications of concrete covered by this Section are 
designated as Class I, Class II, Class III, Class IV, Class V and Class VI. Strength and slump are 
specified in Table 2. The air content range for all classes of concrete is 1.0 to 6.0%, except for 
Class IV (Drilled Shaft) which is 0.0 to 6.0%. 
  Substitution of a higher class concrete in lieu of a lower class concrete may be 
allowed when the substituted concrete mixes are included as part of the Contractor’s Quality 
Control Plan, or for precast concrete, the Precast Concrete Producer’s Quality Control Plan. The 
substituted higher class concrete must meet or exceed the requirements of the lower class 
concrete and both classes must contain the same types of mix ingredients. When the compressive 
strength acceptance data is less than the minimum compressive strength of the higher design 
mix, notify the Engineer. Acceptance is based on the requirements in Table 2 for the lower class 
concrete. 
 

TABLE 2  

Class of Concrete  
Specified Minimum Strength 

(28-day) (psi)  
Target Slump Value (inches) 

(c)  

STRUCTURAL CONCRETE  

I (a) 3,000 3 (b) 

I (Pavement) 3,000 2 

II (a) 3,400 3 (b) 

II (Bridge Deck) 4,500 3 (b) 

III (e) 5,000 3 (b) 

III (Seal) 3,000 8 

IV 5,500 3 (b) (d) 

IV (Drilled Shaft) 4,000 8.5 

V (Special) 6,000 3 (b) (d) 

V 6,500 3 (b) (d) 

VI 8,500 3 (b) (d) 



 
   (a) For precast three-sided culverts, box culverts, endwalls, inlets, 
manholes and junction boxes, the target slump value and air content will not apply. The 
maximum allowable slump is 6 inches, except as noted in (b). The Contractor is permitted to use 
concrete meeting the requirements of ASTM C 478 4,000 psi in lieu of Class I or Class II 
concrete for precast endwalls, inlets, manholes and junction boxes. 
   (b) The Engineer may allow a higher target slump when a Type F, G, I or 
II admixture is used, except when flowing concrete is used. The maximum target slump shall be 
7 inches. 
   (c) For a reduction in the target slump for slip-form operations, submit a 
revision to the mix design to the Engineer. 
   (d) When the use of silica fume, ultrafine fly ash, or metakaolin is required 
as a pozzolan in Class IV, Class V, Class V (Special) or Class VI concrete, ensure that the 
concrete exceeds a resistivity of 29 KOhm-cm at 28 days, when tested in accordance with FM 5-
578. Submit three 4 x 8 inch cylindrical test specimens to the Engineer for resistivity testing 
before mix design approval. Take the resistivity test specimens from the concrete of the 
laboratory trial batch or from the field trial batch of at least 3 cubic yards. Verify the mix 
proportioning of the design mix and take representative samples of trial batch concrete for the 
required plastic and hardened property tests. Cure the field trial batch specimens similar to the 
standard laboratory curing methods. Submit the resistivity test specimens at least 7 calendar days 
prior to the scheduled 28 day test. The average resistivity of the three cylinders, eight readings 
per cylinder, is an indicator of the permeability of the concrete mix. 
   (e) When precast three-sided culverts, box culverts, endwalls, inlets, 
manholes or junction boxes require a Class III concrete, the minimum cementitious materials is 
470 pounds per cubic yard. Do not apply the air content range and the maximum target slump 
shall be 6 inches, except as allowed in (b). 
 346-3.2 Drilled Shaft Concrete: Notify the Engineer at least 48 hours before placing 
drilled shaft concrete. Obtain slump loss tests results demonstrating that the drilled shaft concrete 
maintains a slump of at least 5 inches throughout the concrete elapsed time before drilled shaft 
concrete operations begin, using personnel meeting the requirements of Section 105. The 
concrete elapsed time is defined in Section 455. Obtain the Engineer’s approval for use of slump 
loss test results including elapsed time before concrete placement begins. 
  Test each load of concrete for slump to ensure the slump is within the limits of 
346-6.4. 
  If the elapsed time during placement exceeds the slump loss test data, cast 
cylinders to verify the strength. Provide an engineering analysis preformed by a Professional 
Engineer, registered in the State of Florida, knowledgeable in the area of foundations, to 
determine if the shaft is structurally sound and there are no voids in the drilled shaft concrete. At 
the direction of the Engineer, excavate the drilled shaft for inspection. Obtain approval from the 
Engineer before placing any additional shafts. 
 346-3.3 Mass Concrete: When mass concrete is designated in the Contract Documents, 
provide an analysis of the anticipated thermal developments in the mass concrete elements for all 
expected project temperature ranges using the selected mix design, casting procedures, and 
materials. 
  Use a Specialty Engineer competent in the design and temperature control of 
concrete in mass elements. The Specialty Engineer shall follow the procedure outlined in 



Section 207 of the ACI Manual of Concrete Practice to formulate, implement, administer and 
monitor a temperature control plan, making adjustments as necessary to ensure compliance with 
the Contract Documents. The Specialty Engineer shall select the concrete design mix proportions 
that will generate the lowest maximum temperatures possible to ensure that a 35°F differential 
temperature between the concrete core and the exterior surface is not exceeded. The mass 
concrete maximum allowable temperature is 180°F. If either the differential temperature or the 
maximum allowable temperature is exceeded, the Specialty Engineer shall be available for 
immediate consultation. 
  Describe the measures and procedures intended for use to maintain a temperature 
differential of 35°F or less between the interior core center and exterior surface(s) of the 
designated mass concrete elements during curing. Submit both the mass concrete mix design and 
the proposed mass concrete plan to monitor and control the temperature differential to the 
Engineer for acceptance. Provide temperature monitoring devices to record temperature 
development between the interior core center and exterior surface(s) of the elements in 
accordance with the accepted mass concrete plan. 
  The Specialty Engineer, or a person designated by the Specialty Engineer, must 
personally inspect and approve the installation of monitoring devices and verify that the process 
for recording temperature readings is effective for the first placement of each size and type mass 
component. Submit to the Engineer for approval the qualification of all technicians employed to 
inspect or monitor mass concrete placements. Designate an employee(s) approved by the 
Specialty Engineer, as qualified to inspect monitoring device installation, to record temperature 
readings, to be in contact at all times with the Specialty Engineer if adjustments must be made as 
a result of the temperature differential or the maximum allowable temperature being exceeded, 
and to immediately implement adjustments to temperature control measures as directed by the 
Specialty Engineer. Read the monitoring devices and record the readings at intervals no greater 
than 6 hours. The readings will begin when the mass concrete placement is complete and 
continue until the maximum temperature differential and the temperature is reached and a 
decreasing temperature differential is confirmed as defined in the temperature control plan. Do 
not remove the temperature control mechanisms until the core temperature is within 50°F of the 
ambient temperature. Furnish a copy of all temperature readings to the Engineer. Provide 
determined temperature differentials, the summary sheet from the data logger, which includes the 
maximum temperature, the maximum temperature differential and a final report within three 
calendar days of completion of monitoring of each element. 
  Request approval of reduced monitoring of same least dimensioned mass concrete 
elements containing the same mix design, concrete placement temperatures (within plus 3°F), 
and insulation thermal resistance value. The Specialty Engineer may monitor and record the 
temperature for the first element only. Each subsequent element must be started within one hour 
of the first placement and be completed within one hour of the completion of the first element. 
Each mass concrete element must be instrumented with monitoring devices in case of failure in 
meeting the one hour time limit. 
  Changes or adjustments made to the monitored element must be made to all 
elements. Failure to follow this will require an Engineering Analysis Report (EAR) for the 
elements not monitored even if the element that was monitored had a temperature differential 
well below the maximum allowed. The reduced monitoring option will not be allowed by the 
Engineer if the Contractor fails to comply with these requirements. 



  If the 35°F differential or the 180°F maximum allowable temperature has been 
exceeded, take immediate action as directed by the Specialty Engineer to retard further growth of 
the temperature differential. Describe methods of preventing thermal shock in the temperature 
control plan. Use a Specialty Engineer to revise the previously accepted plan to ensure 
compliance on future placements. Do not place any mass concrete until the Engineer has 
accepted the mass concrete plan(s). When mass concrete temperature differentials or maximum 
allowable temperature has been exceeded, provide all analyses and test results deemed necessary 
by the Engineer for determining the structural integrity and durability of the mass concrete 
element, to the satisfaction of the Engineer. The Department will make no compensation, either 
monetary or time, for the analyses or tests or any impacts upon the project. 
 346-3.4 Flowing Concrete for Precast/Prestressed Concrete: Produce flowing 
concrete mix with target slump of 9 inches. 
  Subsequent to the laboratory trial batch, perform a field demonstration of the 
proposed mix design by production and placement of at least three batches, 3 cubic yard 
minimum size each, of concrete containing flowing concrete HRWR admixture. Take 
representative samples from each batch and perform slump, air content, density (unit weight), 
and temperature tests on these samples. Cast specimens from each sample for compressive 
strength tests. Record the ambient air temperature during the test. Ensure that the concrete 
properties are within the required specification limits. The plants that are producing concrete 
with batch sizes of less than 3 cubic yards are required to produce and place at least a total 
amount of 9 cubic yards and perform the aforementioned tests on at least three randomly selected 
batches. 
  Determine the workability of the demonstration concrete batches by performing 
the slump tests on the samples taken at 15 minute intervals from each batch. Continue sampling 
and testing until the slump measures 6 inches or less. From the plot of slump versus time, 
determine the time for each batch when the slump is at 7.5 inches. The shortest time period 
determined from three consecutive batches, at 7.5 inches slump, is considered the cutoff time of 
the proposed concrete mix. For production concrete, ensure that the time between the batching 
and depositing of each load of concrete is less than the cutoff time of the mix and also does not 
exceed the allowable time limit specified in this Section. 
  Ensure that the demonstration concrete is mixed, delivered, placed, consolidated 
and cured in accordance with the proposed method and sequence. Produce the flowing concrete 
batches at slumps between 7.5 inches to 10.5 inches. 
  Perform inspection of the demonstration concrete during batching, delivery, 
placement and post placement. During placement, ensure that the concrete batches meet all 
plastic property requirements of the specifications and maintain their cohesive nature without 
excessive bleeding, segregation, or abnormal retardation. 
  Dispose of concrete produced for demonstration purposes at no expense to the 
Department. Subject to the Engineer’s approval, the Contractor may incorporate this concrete 
into non-reinforced concrete items and may be included for payment, provided it meets Contract 
requirements for slump, entrained air, and strength. 
  After removal of the forms, perform the post-placement inspection of the in-place 
concrete. Observe for any signs of honeycombs, cracks, aggregate segregation or any other 
surface defects and ensure that the hardened concrete is free from these deficiencies. The 
Engineer may require saw cutting of the mock-up products to verify the uniform distribution of 
the aggregates within the saw cut surfaces and around the reinforcing steel and prestressing 



strands. The Engineer will require saw cutting of the demonstration mock-up products for plants 
that are demonstrating the use of the flowing concrete for the first time. Obtain core samples 
from different locations of mock-up products to inspect the aggregate distribution in each sample 
and compare it with the aggregate distribution of other core samples. Perform surface resistivity 
tests on the core samples or test cylinders at 28 days. 
  Submit the results of the laboratory trial batch tests and field demonstration of 
verified test data and inspection reports to the Engineer, along with certification stating that the 
results of the laboratory trial batch tests and field demonstration tests indicate that the proposed 
concrete mix design meets the requirements of the specifications. For the proposed mix design, 
state the anticipated maximum time limit between the batching and when the concrete of each 
batch is deposited during the production. 
  Upon the review and verification of the laboratory trial batch, field demonstration 
test data, inspection reports and contractor’s certification statement, the Department will approve 
the proposed mix design. 
  The Department may approve proposed flowing concrete mixes, centrally mixed 
at the placement site, without the production of demonstration batches, provided that the 
proposed mix meets the following two criteria: 
   (1) A previously approved flowing concrete mix of the same class has 
demonstrated satisfactory performance under the proposed job placing conditions with a 
minimum of fifteen consecutive Department acceptance tests, which met all plastic and hardened 
concrete test requirements. 
   (2) The cementitious materials and chemical admixtures, including the 
flowing concrete HRWR admixture, used in the proposed mix are the same materials from the 
same source used in the previously approved mix, (1) above. 
  Do not produce or place concrete until the design mixes have been approved. 

346-4 Composition of Concrete. 
 346-4.1 Master Proportion Table: Proportion the materials used to produce the various 
classes of concrete in accordance with Table 3: 
 

TABLE 3  

Class of 
Concrete 

Minimum Total Cementitious 
Materials Content pounds per cubic 

yard
 
 

Maximum Water to Cementitious 
Materials Ratio pounds per pounds* 

I 470 0.53 

I (Pavement) 470 0.50 

II 470 0.53 
II (Bridge 

Deck) 
611 0.44 

III 611 0.44 

III (Seal) 611 0.53 

IV 658 0.41** 
IV (Drilled 

Shaft) 
658 0.41 

V (Special) 752 0.37** 



TABLE 3  

Class of 
Concrete 

Minimum Total Cementitious 
Materials Content pounds per cubic 

yard
 
 

Maximum Water to Cementitious 
Materials Ratio pounds per pounds* 

V 752 0.37** 

VI 752 0.37** 
*The calculation of the water to cementitious materials ratio (w/cm) is based on the total cementitious material including cement 
and any supplemental cementitious materials that are used in the mix. 
**When the use of silica fume or metakaolin is required, the maximum water to cementitious material ratio will be 0.35. When 
the use of ultrafine fly ash is required, the maximum water to cementitious material ratio will be 0.30. 

 
346-4.2 Chloride Content Limits for Concrete Construction: 

  346-4.2.1 General: Use the following maximum chloride content limits for the 
concrete application and/or exposure environment shown: 
 

TABLE 4 

Application/Exposure Environment 
Maximum Allowable

Chloride Content, 
pounds per cubic yard

Non Reinforced Concrete No Test Needed 

Reinforced Concrete 
Slightly Aggressive Environment 0.70 
Moderately or Extremely Aggressive Environment 0.40 

Prestressed Concrete 0.40 
 
  346-4.2.2 Control Level for Corrective Action: If chloride test results exceed 
the limits of Table 4, suspend concrete placement immediately for every mix design represented 
by the failing test results, until corrective measures are made. Perform an engineering analysis to 
demonstrate that the material meets the intended service life of the structure on all concrete 
represented by the failing chloride test results. Supply this information within 30 business days 
of the failing test results from a Professional Engineer, registered in the State of Florida and 
knowledgeable in the areas of corrosion and corrosion control. 

346-5 Sampling and Testing Methods. 
 Perform concrete sampling and testing in accordance with the following methods: 
 

TABLE 5  
Description Method 

Slump of Hydraulic Cement Concrete ASTM C 143 

Air Content of Freshly Mixed Concrete by the Pressure Method* ASTM C 231 

Air Content of Freshly Mixed Concrete by the Volumetric Method* ASTM C 173 

Making and Curing Test Specimens in the Field** ASTM C 31 

Compressive Strength of Cylindrical Concrete Specimens*** ASTM C 39 



TABLE 5  
Description Method 

Obtaining and Testing Drilled Core and Sawed Beams of Concrete ASTM C 42 

Initial Sampling of Concrete from Revolving Drum Truck Mixers or 
Agitators 

FM 5-501 

Low Levels of Chloride in Concrete and Raw Materials FM 5-516 

Density (Unit Weight), Yield and Air Content (Gravimetric) of Concrete ASTM C 138 

Temperature of Freshly Mixed Portland Cement Concrete ASTM C 1064 
Sampling Freshly Mixed Concrete**** ASTM C 172 
Static Segregation of Self Consolidating Concrete using Column 
Techniques 

ASTM C 1610 

Slump Flow of Self Consolidating Concrete ASTM C 1611 
Passing Ability of Self Consolidating Concrete by J-Ring ASTM C 1621 
Concrete Resistivity as an Electrical Indicator of its Permeability FM 5-578 
*Use the same type of meter for QC tests as the Department uses for Verification testing. When using pressure type meters, use 
an aggregate correction factor determined by the concrete producer for each mix design to be tested. Record and certify test 
results for correction factors for each type of aggregate at the concrete production facility. 
** Provide curing facilities that have the capacity to store all QC, Verification, “hold” and Independent Verification cylinders 
simultaneously for the initial curing. 
***The Verification technician will use the same size cylinders as the Quality Control technician.  
**** Take the test sample from the middle portion of the batch in lieu of collecting and compositing samples from two or more 
portions, as described in ASTM C 172. 

346-6 Control of Quality. 
 346-6.1 General: Develop a Quality Control Plan (QCP) as specified in Section 105. 
Meet the requirements of the approved QCP and Contract Documents. Ensure the QCP includes 
the necessary requirements to control the quality of the concrete. 
  Perform QC activities to ensure materials, methods, techniques, personnel, 
procedures and processes utilized during production meet the specified requirements. For 
precast/prestressed operations, ensure that the QC testing is performed by the producer. 
  Accept the responsibility for QC inspections on all phases of work. Ensure all 
materials and workmanship incorporated into the project meet the requirements of the Contract 
Documents. 
  Ensure the QCP includes any anticipated requirements for adjusting and 
controlling the concrete at the placement site. Include the testing procedures that will be 
implemented to control the quality of the concrete and ensure that concrete placed is within the 
tolerance range. Also, include provisions for the addition of water to concrete delivered to the 
placement site at designated level areas, to ensure the allowable amount of water stated on the 
concrete delivery ticket is correct and the maximum water to cementitious materials ratio on the 
approved design mix is not exceeded. Ensure the anticipated ranges of jobsite water additions are 
described and the proposed methods of measuring water for concrete adjustments are included. 
  Failure to meet the requirements of this Specification or the QCP will 
automatically void the concrete portion of the QCP. To obtain QCP re-approval, implement 
corrective actions as approved by the Engineer. The Engineer may allow the Contractor to 



continue any ongoing concrete placement but the Engineer will not accept concrete for any new 
placement until the QCP re-approval is given by the Engineer. 
 346-6.2 Concrete Design Mix: Provide concrete that has been produced in accordance 
with a Department approved design mix, in a uniform mass free from balls and lumps. 
  For slump target values in excess of 6 inches or self consolidating concrete, utilize 
a grate over the conveyance equipment to capture any lumps or balls that may be present in the 
mix. The grate must cover the entire opening of the conveyance equipment and have an opening 
that is a maximum of 2 1/2 inches in any one direction. Remove the lumps or balls from the grate 
and discard them. Discharge the concrete in a manner satisfactory to the Engineer. Perform 
demonstration batches to ensure complete and thorough placements in complex elements, when 
requested by the Engineer. 
  Do not place concretes of different compositions such that the plastic concretes 
may combine, except where the plans require concrete both with and without silica fume, 
ultrafine fly ash, metakaolin or calcium nitrite in a continuous placement. Produce these 
concretes using separate design mixes. For example, designate the mix with calcium nitrite as the 
original mix and the mix without calcium nitrite as the redesigned mix. Ensure that both mixes 
contain the same cement, fly ash or slag, coarse and fine aggregates and compatible admixtures. 
Submit both mixes for approval as separate mix designs, both meeting all requirements of this 
Section. Ensure that the redesigned mix exhibits plastic and hardened qualities which are 
additionally approved by the Engineer as suitable for placement with the original mix. The 
Engineer will approve the redesigned mix for commingling with the original mix and for a 
specific project application only. Alternately, place a construction joint at the location of the 
change in concretes. 
 346-6.3 Delivery Certification: Ensure that an electronic delivery ticket is furnished 
with each batch of concrete before unloading at the placement site. The delivery ticket may be 
proprietary software or in the form of an electronic spreadsheet, but shall be printed. Ensure that 
the materials and quantities incorporated into the batch of concrete are printed on the delivery 
ticket. Include the following information on the Delivery Ticket: 
   (1) Arrival time at jobsite, 
   (2) Time that concrete mix has been completely discharged, 
   (3) Number of revolutions upon arrival at the jobsite, 
   (4) Total gallons of water added at the jobsite, 
   (5) Additional mixing revolutions when water is added, 
   (6) Total number of revolutions. 
  Items 3 through 6 do not apply to non-agitating concrete transporting vehicles. 
  Ensure the batcher responsible for production of the batch of concrete signs the 
delivery ticket, certifying the batch of concrete was produced in accordance with the Contract 
Documents. 
  Sign the delivery ticket certifying that the design mix maximum specified water to 
cementitious materials ratio was not exceeded due to any jobsite adjustments to the batch of 
concrete, and that the batch of concrete was delivered and placed in accordance with the Contract 
Documents. 
 346-6.4 Plastic Property Tolerances: Do not place concrete with a slump more than 
plus or minus 1.5 inches from the target slump value specified in Table 2. 
  Reject concrete with slump or air content that does not fall within the specified 
tolerances and immediately notify the concrete production facility that an adjustment of the 



concrete mixture is required. If a load does not fall within the tolerances, test each subsequent 
load and the first adjusted load. If failing concrete is not rejected or adjustments are not 
implemented, the Engineer may reject the concrete and terminate further production until the 
corrections are implemented. 
  Do not allow concrete to remain in a transporting vehicle to reduce slump. Water 
may be added only upon arrival of the concrete to the jobsite and not thereafter. 

346-7 Mixing and Delivering Concrete. 
 346-7.1 General Requirements: Operate all concrete mixers at speeds and volumes per 
the manufacturer’s design or recommendation as stipulated on the mixer rating plate. 
 346-7.2 Transit Truck Mixing: When water is added at the jobsite, mix the concrete 
30 additional drum mixing revolutions. Do not add water after the total number of drum mixing 
revolutions exceeds 130, do not make additional mix adjustments. Discharge all concrete from 
truck mixers before total drum revolutions exceed 300. Seek approval from the Engineer prior to 
using a central mixer and depositing the batch into a truck mixer. 
  346-7.2.1 Transit Time: Ensure compliance with Table 6 between the initial 
introduction of water into the mix and completely discharging all of the concrete from the truck: 
 

TABLE 6 

Maximum Allowable Time 

Non-Agitator Trucks Agitator Trucks 

45 minutes 60 minutes 

75 minutes* 90 minutes* 
*When a water-reducing and retarding admixture (Type D, Type G or Type II) is used.  

 
  346-7.2.2 Placement Time: All the concrete in a load must be in its final 
placement position a maximum of 15 minutes after the transit time has expired unless a time 
extension is approved in advance by the Engineer. 
 346-7.3 On-site Batching and Mixing: Include provisions in the QCP for the mixing at 
the site. Use a mixer of sufficient capacity to prevent delays that may be detrimental to the 
quality of the work. Ensure that the accuracy of batching equipment is in accordance with 
requirements of this Section. 
 346-7.4 Concreting in Cold Weather: Do not mix or place concrete when the air 
temperature is below 45ºF. Protect the fresh concrete from freezing in accordance with 
Section 400. The requirements of concreting in cold weather are not applicable to precast 
concrete mixing and placement operations occurring in a temperature controlled environment. 
 346-7.5 Concreting in Hot Weather: Hot weather concreting is defined as the 
production, placing and curing of concrete when the concrete temperature at placing exceeds 
86ºF but is less than 100ºF. 
  Unless the specified hot weather concreting measures are in effect, reject concrete 
exceeding 86ºF at the time of placement. Regardless of special measures taken, reject concrete 
exceeding 100ºF. Predict the concrete temperatures at placement time and implement hot 
weather measures to avoid production shutdown. 
 346-7.6 Adding Water to Concrete at the Placement Site: Perform an initial slump test 
before the addition of water at the jobsite. If the slump, as delivered, is outside the tolerance 



range, reject the load. If the slump is within the tolerance range, that load may be adjusted by 
adding water provided the addition of water does not exceed the water to cementitious materials 
ratio as defined by the mix design. After adding water, perform a slump test to confirm the 
concrete is within the slump tolerance range. If an adjustment is made at the concrete production 
facility, perform a slump test on the next load to ensure the concrete is within the slump 
tolerance range. Do not place concrete represented by slump test results outside of the tolerance 
range. Include water missing from the water storage tanks upon arrival at the project site in the 
jobsite water added. 
 346-7.7 Sample Location: Obtain acceptance samples from the point of final placement. 
Describe in the QCP the method to sample the plastic concrete at the point of final placement. 
  Where concrete buckets are used to discharge concrete directly to the point of 
final placement or into the hopper of a tremie pipe, samples will be obtained from the discharge 
of the bucket. When the concrete is discharged directly from the mixer into the bucket and the 
bucket is discharged within 20 minutes, samples may be obtained from the discharge of the 
mixer. 
  Where conveyor belts, troughs, pumps, or chutes are used to transport concrete 
directly to the point of final placement or into the hopper of a tremie pipe, samples will be 
obtained from the discharge end of the entire conveyor belt, trough, pump, or chute system. 
  Where concrete is placed in a drilled shaft or other element using a tremie pipe 
and a concrete pump, samples will be obtained from the discharge of the pump line at the 
location of the tremie hopper. 
  For all other placement methods, prior to each placement, obtain Department 
approval for sampling at the discharge of the mixer in lieu of sampling at the point of final 
placement. Describe the sampling correlation procedure in the QCP. Once the comparative 
sampling correlation is approved by the Engineer, apply this correlation to the plastic properties 
tolerances for samples obtained from the discharge of mixer. 
  Where a concrete pump is used to deposit concrete directly into a drilled shaft 
which is a wet excavation without the use of a tremie, or other applications as approved by the 
Engineer, ensure the discharge end of the pump line remains immersed in the concrete at all 
times after starting concrete placement. 

346-8 Plastic Concrete Sampling and Testing. 
 QC tests include air content, temperature, slump, and preparing compressive strength 
cylinders for testing at later dates. In addition, calculate the water to cementitious materials ratio 
in accordance with FM 5-501 for compliance to the approved mix design. 
 Ensure that each truck has a rating plate and a valid mixer identification card issued by 
the Department. Ensure that the revolution counter on the mixer is working properly, and 
calibration of the water dispenser has been performed within the last twelve months. Reject any 
concrete batches that are delivered in trucks that do not have mixer identification cards. Remove 
the mixer identification card when a truck mixer is discovered to be in noncompliance and the 
mixer deficiencies cannot be repaired immediately. When the mixer identification card is 
removed for noncompliance, make note of the deficiency or deficiencies found, and forward the 
card to the District Materials and Research Engineer who has Producer QC Plan acceptance 
authority. 
 Perform plastic concrete tests on the initial delivery of each concrete design mix each 
day. Ensure QC technicians meeting the requirements of Section 105 are present and performing 
tests throughout the placement operation. Ensure one technician is present and performing tests 



throughout the placement operation at each placement site. If a project has multiple concrete 
placements at the same time, identify the number of technicians in the Quality Control Plan to 
ensure minimum sampling and testing frequencies are met. Ensure that the equipment used for 
delivery, placement and finishing meets the requirements of this Specification. 
 When a truck designated for QC testing arrives at the discharge site, a subsequent truck 
may also discharge once a representative sample has been collected from the QC truck and while 
awaiting the results of QC testing. Reject non-complying loads at the jobsite. Ensure that 
corrections are made on subsequent loads. Immediately cease concrete discharge of all trucks if 
the QC truck has failing test. Perform plastic properties tests on all trucks prior to the first 
corrected truck and the corrected truck. When more than one truck is discharging into a pump 
simultaneously, only the truck designated for QC testing may discharge into the pump to obtain a 
representative sample of concrete from the QC truck only. 
 Furnish sufficient concrete of each design mix as required by the Engineer for 
verification testing. When the Engineer’s verification test results do not compare with the QC 
plastic properties test results, within the limits defined by the Independent Assurance (IA) 
checklist comparison criteria, located in Materials Manual Chapter 5, disposition of the concrete 
will be at the option of the Contractor. 
 On concrete placements consisting of only one load of concrete, perform initial sampling 
and testing in accordance with this Section. The acceptance sample and plastic properties tests 
may be taken from the initial portion of the load. 
 If any of the QC plastic properties tests fail, reject the remainder of that load, and any 
other loads that have begun discharging, terminate the LOT and notify the Engineer. Make 
cylinders representing that LOT from the same sample of concrete. 
 Following termination of a LOT, obtain samples from a new load, and perform plastic 
properties tests until such time as the water to cementitious materials ratio, air content, 
temperature and slump comply with the Specification requirements. Initiate a new LOT once the 
testing indicates compliance with Specification requirements. 
 Suspend production when any five loads in two days of production of the same design 
mix are outside the specified tolerances. Make the necessary revisions to concrete operations and 
increase the frequency of QC testing in the QCP to bring the concrete within allowable 
tolerances. Obtain the Engineer’s approval of the revisions before resuming production. After 
production resumes, obtain the Engineer’s approval before returning to the normal frequency of 
QC testing. 
 If concrete placement stops for more than 90 minutes, perform initial plastic properties 
testing on the next batch and continue the LOT. Cylinders cast for that LOT will represent the 
entire LOT. 
 When the Department performs Independent Verification, the Contractor may perform 
the same tests on the concrete at the same time. The Department will compare results based on 
the Independent Assurance Checklist tolerances. 
 When the Department's Independent Verification test results do not meet the 
requirements of this Section, the Engineer may require the Contractor to revise the QCP. 

346-9 Acceptance Sampling and Testing. 
 346-9.1 General: Perform plastic properties tests in accordance with 346-8 and cast a set 
of three QC cylinders, for all structural concrete incorporated into the project. Take these 
acceptance samples randomly as determined by a random number generator (acceptable to the 
Department). The Department will independently perform verification plastic properties tests and 



cast a set of verification cylinders. The verification cylinders will be the same size cylinder 
selected by the Contractor, from a separate sample from the same load of concrete as the 
Contractor’s QC sample. 
  The Department may perform inspections in lieu of plastic properties tests of the 
precast plants producing Class I and II concrete, except for Incidental Precast plants. 
  For each set of QC cylinders verified by the Department, cast one additional 
cylinder from the same sample, and identify it as the QC “hold” cylinder. The Department will 
also cast one additional “hold” cylinder from each Verification sample. All cylinders will be 
clearly identified as outlined in the Sample/Lot Numbering System instructions located on the 
State Materials Office website. Deliver the QC samples, including the QC “hold” cylinder to the 
final curing facility in accordance with ASTM C 31. At this same time, the Department will 
deliver the Verification samples, including the Verification “hold” cylinder, to their final curing 
facility. 
  Test the QC laboratory cured samples for compressive strength at the age of 
28 days, or any other specified age, in a laboratory meeting and maintaining at all times the 
qualification requirements listed in Section 105. 
  The QC testing laboratory will input the compressive strength test results into the 
Department’s sample tracking database within 24 hours. When the QC testing laboratory cannot 
input the compressive strength test results into the Department’s sample tracking database within 
24 hours, the QC testing laboratory will notify the Verification testing laboratory within 24 hours 
of testing the cylinder and provide the Verification testing laboratory the compressive strength 
test results. Ensure the compressive strength results are input into the Department’s sample 
tracking database within 72 hours of determining the compressive strength of the cylinders. 
  The Department will compare the Verification sample results with the 
corresponding QC sample results. In the event that one set of compressive strength data for a set 
of cylinders falls outside the range of the other set of cylinders, use the lower Range of Average 
Compressive Strength to determine the comparison criteria. Based on this comparison, the 
Department will determine if the Comparison Criteria as shown in Table 7 has been met. When 
the difference between QC and Verification is less than or equal to the Comparison Criteria, the 
QC data is verified. When the difference between QC and Verification data exceeds the 
Comparison Criteria, the Engineer will initiate the resolution procedure. 
 

Table 7 

Range of Average Compressive Strength Comparison Criteria 

Less than 3500 psi 420 psi 

3,501 – 4,500 psi 590 psi 

4,501 – 6,500 psi 910 psi 

6,501 – 8,500 psi 1,275 psi 

Greater than 8,500 psi 1,360 psi 

 
 346-9.2 Sampling Frequency: 
  As a minimum, sample and test concrete of each design mix for water to 
cementitious materials ratio, air content, temperature, slump and compressive strength once per 
LOT as defined by Table 8. When a mix design is used for a different application, the LOT is 
defined by the application. When more than one concrete production facility is used for the same 



mix design, describe the method of sampling, testing and LOT numbering in the QC Plan. The 
Engineer will randomly verify one of every four consecutive LOTs of each design mix based on 
a random number generator. The Department may perform Independent Verification testing to 
verify compliance with specification requirements. All QC activities, calculations, and 
inspections will be randomly confirmed by the Department. 
 

TABLE 8 

Class Concrete* Maximum LOT Size 

I one day’s production 

I (Pavement) 
2,000 square yards, or one day’s production, 
whichever is less 

II, II (Bridge Deck), III, IV, V (Special), 
V, VI 

50 cubic yards, or one day’s production, whichever 
is less 

IV (Drilled Shaft) 
50 cubic yards, or two hours between the end of one 
placement and the start of the next placement, 
whichever is less 

III (Seal) Each Seal placement 
*For any class of concrete used for roadway barrier wall, the lot size is defined as 100 cubic yards, or one day’s production, 
whichever is less. 

 
  346-9.2.1 Reduced Frequency for Acceptance Tests: The LOT size may 
represent 100 cubic yards when produced at the same mix design at the same concrete 
production facility for the same prime contractor and subcontractor on a given Contract. Submit 
test results indicating the average compressive strength is greater than two standard deviations 
above the specified minimum strength for that class of concrete. Base calculations on a minimum 
of ten consecutive strength test results for a Class IV or higher; or a minimum of five 
consecutive strength results for a Class III or lower. 
   The average of the consecutive compressive strength test results, based on 
the class of concrete, can be established using historical data from a previous Department 
project. The tests from the previous Department project must be within the last 60 calendar days 
or may also be established by a succession of samples on the current project. Only one sample 
can be taken from each LOT. Test data must be from a laboratory meeting the requirements of 
Section 105. Obtain Department approval before beginning reduced frequency LOT’s. 
   If at any time a strength test is not verified or the average strength of the 
previous ten or five consecutive samples based on the class of concrete from the same mix 
design and the same production facility is less than the specified minimum plus two standard 
deviations, return to the maximum production quantity represented by the LOT as defined in 
Table 8. Notify the Engineer that the maximum production rate is reinstated. In order to reinitiate 
reduced frequency, submit a new set of strength test results. 
 346-9.3 Strength Test Definition: The strength test of a LOT is defined as the average 
of the compressive strengths tests of three cylinders cast from the same sample of concrete from 
the LOT. 
 346-9.4 Acceptance of Concrete: 



  Ensure that the hardened concrete strength test results are obtained in accordance 
with 346-9.3. Do not discard a cylinder strength test result based on low strength (strength below 
the specified minimum strength as per the provisions of this Section).  
  When one of the three QC cylinders from a LOT is lost, missing, damaged or 
destroyed, determination of compressive strength will be made by averaging the remaining two 
cylinders. If more than one QC cylinder from a LOT is lost, missing, damaged or destroyed, the 
Contractor will core the structure at no additional expense to the Department to determine the 
compressive strength. Acceptance of LOT may be based on verification data at the discretion of 
the Engineer. Obtain the approval of the Engineer to core, and of the core location prior to 
coring. 
  For each QC cylinder that is lost, missing, damaged or destroyed, payment for 
that LOT will be reduced by $750.00 per 1,000 psi of the specified design strength [Example: 
loss of two Class IV (Drill Shaft) QC cylinders that has no verification data will require the 
element to be cored and a pay reduction will be assessed (4,000 psi / 1,000 psi) x $750 x 2 = 
$6,000]. This reduction will be in addition to any pay adjustment for low strength. 
  When QC compressive strength test results are not verified, the resolution 
procedure will be used to accept or reject the concrete. Maintain the “hold” cylinders until the 
verification of the compressive strength test results. 
  When QC test results are verified, the Engineer will accept the concrete based on 
QC test results. The Engineer will accept at full pay only LOTs of concrete represented by 
plastic property results which meet the requirements of the approved mix design and strength test 
results which equal or exceed the respective specified minimum strength. 
 346-9.5 Resolution Procedure: The Department may initiate an IA review of sampling 
and testing methods. The resolution procedure may consist of, but need not be limited to, a 
review of sampling and testing of fresh concrete, calculation of water to cementitious materials 
ratio, handling of cylinders, curing procedures and compressive strength testing. Core samples of 
the hardened concrete may be required. 
  The Engineer will determine through the resolution procedure whether the QC 
strength test results or the verification strength test are deemed to be the most accurate. When the 
Engineer cannot determine which strength test results are the most accurate, the concrete 
represented by the four consecutive LOTs will be evaluated based on the QC data. The Engineer 
will inform the QC and the Verification lab within three calendar days of the acceptance 
compressive strength test to transport their “hold” cylinders to the resolution lab. The QC and 
Verification laboratories will transport their own hold cylinder to the resolution testing 
laboratory within 72 hours after the Engineer notifies the Contractor that a resolution is required. 
In addition, the Engineer will ensure that the QC and verification “hold” cylinders are tested 
within seven calendar days of the acceptance strength tests. 
  The resolution investigation will determine the strength test results for each of the 
four or less LOTs. When the QC strength test results are deemed to be the most accurate, the QC 
strength test results will represent the four or less consecutive LOTs and the Department will pay 
for the resolution testing and investigation. When the verification strength test results are deemed 
to be the most accurate, the Department will assess a $1,000 pay reduction for the cost of the 
Resolution Investigation. 
  The results of the resolution procedure will be forwarded to the Contractor within 
five working days after completion of the investigation. If the Department finds deficiencies 
based on the Contractor’s QCP, the Engineer may suspend that part of the QCP. When the QC 



plan is suspended, submit corrective actions for approval to the Engineer. The Engineer may take 
up to five working days to review corrective actions to the QCP. The Engineer will not allow 
changes to contract time or completion dates. Incur all delay costs and other costs associated 
with QC plan suspension and re-approval. 
 346-9.6 Small Quantities of Concrete: When a project has a total plan quantity of less 
than 50 cubic yards, that concrete will be accepted based on the satisfactory compressive 
strength of the QC cylinders. Provide certification to the Engineer that the concrete was batched 
and placed in accordance with the Contract Documents. Submit a quality control plan for the 
concrete placement operation in accordance with Section 105. In addition, the Engineer may 
conduct Independent Verification (IV) testing as identified in 346-9. Evaluate the concrete in 
accordance with 346-10 at the discretion of the Engineer. 

346-10 Investigation of Low Strength Concrete for Structural Adequacy. 
 346-10.1 General: When a concrete acceptance strength test result falls more than 
500 psi below the specified minimum strength and the Department determines that an 
investigation is necessary, make an investigation into the structural adequacy of the LOT of 
concrete represented by that acceptance strength test result at no additional expense to the 
Department. The Engineer may also require the Contractor to perform additional strength testing 
as necessary to determine structural adequacy of the concrete. 
  Furnish either a structural analysis performed by the Specialty Engineer to 
establish strength adequacy or drilled core samples as specified in 346-10.3 to determine the in-
place strength of the LOT of concrete in question at no additional expense to the Department. 
Obtain the Engineer’s approval before taking any core samples. When the concrete is deemed to 
have low strength, obtain and test the cores and report the data to the Engineer within 
10 calendar days of the 28 day compressive strength tests. Core strength test results obtained 
from the structure will be accepted by both the Contractor and the Department as the in-place 
strength of the LOT of concrete in question. The core strength test results will be final and used 
in lieu of the cylinder strength test results for determination of structural adequacy and any pay 
adjustment. The Department will calculate the strength value to be the average of the 
compressive strengths of the three individual cores. This will be accepted as the actual measured 
value. 
 346-10.2 Determination of Structural Adequacy: If core strength test results are less 
than 500 psi below the specified minimum strength, consider the concrete represented by the 
cores structurally adequate. If the core strength test results are more than 500 psi below the 
specified minimum strength, the Department will consider the concrete represented by the cores 
structurally questionable. Submit a structural analysis performed by the Specialty Engineer. If 
the results of the structural analysis indicate adequate strength to serve its intended purpose with 
adequate durability, and is approved by the Department, the Contractor may leave the concrete in 
place subject to the requirements of 346-11, otherwise, remove and replace the LOT of concrete 
in question at no additional expense to the Department. 
 346-10.3 Coring for Determination of Structural Adequacy: Notify the Engineer 
48 hours prior to taking core samples. The Engineer will select the size and location of the drilled 
cores so that the structure is not impaired and does not sustain permanent damage after repairing 
the core holes. Sample three undamaged cores taken from the same approximate location where 
the questionable concrete is represented by the low strength concrete test cylinders. Repair core 
holes after samples are taken. 



 346-10.4 Core Conditioning and Testing: Test the cores in accordance with 
ASTM C 42. Test the cores after obtaining the samples within seven calendar days. 

346-11 Pay Adjustments for Low Strength Concrete. 
 346-11.1 General: Any LOT of concrete failing to meet the specified minimum strength 
as defined in 346-3, 346-9, 346-10 and satisfactorily meeting all other requirements of the 
Contract Documents, including structural adequacy, the Engineer will individually reduce the 
price of each low strength LOT in accordance with this Section. 
 346-11.2 Basis for Pay Adjustments: When an acceptance strength test result falls more 
than 500 psi below the specified minimum strength, core samples may be obtained in accordance 
with ASTM C 42 from the respective LOT of concrete represented by the low acceptance 
strength test result for determining pay adjustments. A price adjustment will be applied to the 
certified invoice price the Contractor paid for the concrete or the precast product. 
  Do not core hardened concrete for determining pay adjustments when the 28 day 
acceptance cylinder strength test results are less than 500 psi below the specified minimum 
strength. 
  The results of strength tests of the drilled cores, subject to 346-11.5 and 346-11.6, 
will be used as the acceptance results and will be used in lieu of the cylinder strength test results 
for determining pay adjustments. 
  In precast operations, excluding prestressed, ensure that the producer submits 
acceptable core sample test results to the Engineer. The producer may elect to use the products in 
accordance with 346-11. Otherwise, replace the concrete in question at no additional cost to the 
Department. For prestressed concrete, core sample testing is not allowed for pay adjustment. The 
results of the cylinder strength tests will be used to determine material acceptance and pay 
adjustment. 
 346-11.3 Coring for Determination of Pay Adjustments: Obtain the cores in 
accordance with 346-10.3. 
 346-11.4 Core Conditioning and Testing: Test the cores in accordance with 346-10.4. 
 346-11.5 Core Strength Representing Equivalent 28 Day Strength: For cores tested 
no later than 42 calendar days after the concrete was cast, the Engineer will accept the core 
strengths obtained as representing the equivalent 28 day strength of the LOT of concrete in 
question. The Engineer will calculate the strength value to be the average of the compressive 
strengths of the three individual cores. The Engineer will accept this strength at its actual 
measured value. 
 346-11.6 Core Strength Adjustments: For cores tested later than 42 calendar days after 
the concrete was cast, the Engineer will establish the equivalency between 28 day strength and 
strength at ages after 42 calendar days. The Engineer will relate the strength at the actual test age 
to 28 day strength for the design mix represented by the cores using the following relationship: 
  346-11.6.1 Portland Cement Concrete without Pozzolan or Slag: 
  Equivalent 28 Day Strength, f’c (28) = 1/F (Average Core Strength) x 100 where: 

  F = 4.4 + 39.1 (ln x) -3.1 (ln x)
2 
(Type I Cement) 

  F = -17.8 + 46.3 (ln x) -3.3 (ln x)
2 
(Type II Cement) 

  F = 48.5 + 19.4 (ln x) -1.4 (ln x)
2 
(Type III Cement) 

 
  x = number of days since the concrete was placed 
  ln = natural log 



  346-11.6.2 Pozzolanic-Cement Concrete: 
  Equivalent 28 day compressive strength = f'C (28), where: 
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  f'C (t) = Average Core Strength at time t (psi) 
 
  t = time compressive strength was measured (days) 
 
 346-11.6.3 Slag-Cement Concrete: 
  Equivalent 28 day compressive strength = f'C (28), where: 
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cc etf f (Type III Cement) 

 
  f'C(t) = Average Core Strength at time t (psi) 
 
  t = time compressive strength was measured (days) 
 
 346-11.7 Calculating Pay Adjustments: The Engineer will determine payment 
reductions for low strength concrete accepted by the Department and represented by either 
cylinder or core strength test results below the specified minimum strength, in accordance with 
the following: 
  Reduction in Pay is equal to the reduction in percentage of concrete cylinder 
strength (specified minimum strength minus actual strength divided by specified minimum 
strength). 
  For the elements that payments are based on the per foot basis, the Engineer will 
adjust the price reduction from cubic yards basis to per foot basis, determine the total linear feet 
of the elements that are affected by low strength concrete samples and apply the adjusted price 
reduction accordingly. 
 
346-12 Pay Reduction for Plastic Properties 



 A rejected load in accordance with 346-6.4 is defined as the entire quantity of concrete 
contained within a single ready mix truck or other single delivery vehicle regardless of what 
percentage of the load was placed. If concrete fails a plastic properties test and is thereby a rejected 
load but its placement continues after completion of a plastic properties test having a failing result, 
payment for the concrete will be reduced. 
 The pay reduction for cast-in-place concrete will be twice the invoice price per cubic yard of 
the quantity of concrete in the rejected load. 
 The pay reduction for placing a rejected load of concrete into a precast product will be 
applied to that percentage of the precast product that is composed of the concrete in the rejected load. 
The percentage will be converted to a reduction factor which is a numerical value greater than zero 
but not greater than one. The precast product payment reduction will be twice the Contractor’s billed 
price from the Producer for the precast product multiplied by the reduction factor. 
 If the Engineer authorizes placement of the concrete, even though plastic properties require 
rejection, there will be no pay reduction based on plastic properties failures; however, any other pay 
reductions will apply. 
 
 


