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Florida Department of Transportation

CHARLIE CRIST 605 Suwannee Street STEPHANIE KOPELOUSOS
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

August 10, 2009

Monica Gourdine

Program Operations Engineer
Federal Highway Administration
545 John Knox Road, Suite 200
Tallahassee, Florida 32303

Re:  Office of Design, Specifications
Section 003
Proposed Specification: 0030600 Execution of Contract Bond

Dear Ms. Gourdine:

We are submitting, for your approval, two copies of the above referenced Supplemental
Specification.

These changes were proposed by Juanita Moore to reduce processing time for contract
implementation.

Please review and transmit your comments, if any, within two weeks. Comments should be sent
via Email to ST986RP or rudy.powell@dot.state.fl.us.

If you have any questions relating to this specification change, please call Rudy Powell, State
Specifications Engineer at 414-4280.

Sincerely,
Signature on File

Rudy Powell, Jr., P.E.
State Specifications Engineer

RP/ft

Attachment

cc: Gregory Jones, Chief Civil Litigation
Florida Transportation Builders' Assoc.
State Construction Engineer



EXECUTION OF CONTRACT BOND.
(REV 6-24-098-10-09)

ARTICLE 3-6 (Page 18) is deleted and the following substituted:

3-6 Execution of Contract and Bond.

Within 20-10 calendar days, excluding Saturdays, Sundays and state holidays,
after receipt of the Contract award, execute the necessary agreements to enter into a
contract with the Department and return the agreement along with a satisfactory surety
bond and documentation evidencing all insurance required by 7-13 to the Department’s
Contracts Office that awarded the Contract. For each calendar day that the successful
bidder is late in delivering to the Department’s Contracts Office all required documents
in properly executed form, the Department will deduct one day from the allowable
Contract Time as specified in 8-7.1. The Department will not be bound by any proposal
until it executes the associated Contract. The Department will execute the Contract and
bond in the manner stipulated in 2-5.1.

The Department will execute the Contract within £5-5 calendar days, excluding
Saturdays, Sundays and state holidays, days after receipt of the necessary agreements and
bond from the Contractor.

ARTICLE 3-6 (Page 18) is deleted and the following substituted:

3-7 Failure by Contractor to Execute Contract and Furnish Bond.

In the event that the bidder fails to execute the awarded Contract and to file an
acceptable bond, as prescribed in 3-5 and 3-6, within 20-10 calendar days, excluding
Saturdays, Sundays and state holidays, days of receipt of the Contract award, the
Department may annul the award, causing the bidder to forfeit the proposal guaranty to
the Department; not as a penalty but in liquidation of damages sustained. The Department
may then award the Contract to the next lowest responsible bidder, re-advertise, or
accomplish the work using day labor.




EXECUTION OF CONTRACT BOND.
(REV 8-10-09)

ARTICLE 3-6 (Page 18) is deleted and the following substituted:

3-6 Execution of Contract and Bond.

Within 10 calendar days, excluding Saturdays, Sundays and state holidays, after
receipt of the Contract award, execute the necessary agreements to enter into a contract
with the Department and return the agreement along with a satisfactory surety bond and
documentation evidencing all insurance required by 7-13 to the Department’s Contracts
Office that awarded the Contract. For each calendar day that the successful bidder is late
in delivering to the Department’s Contracts Office all required documents in properly
executed form, the Department will deduct one day from the allowable Contract Time as
specified in 8-7.1. The Department will not be bound by any proposal until it executes the
associated Contract. The Department will execute the Contract and bond in the manner
stipulated in 2-5.1.

The Department will execute the Contract within 5 calendar days, excluding
Saturdays, Sundays and state holidays, after receipt of the necessary agreements and bond
from the Contractor.

ARTICLE 3-6 (Page 18) is deleted and the following substituted:

3-7 Failure by Contractor to Execute Contract and Furnish Bond.

In the event that the bidder fails to execute the awarded Contract and to file an
acceptable bond, as prescribed in 3-5 and 3-6, within 10 calendar days, excluding
Saturdays, Sundays and state holidays, of receipt of the Contract award, the Department
may annul the award, causing the bidder to forfeit the proposal guaranty to the
Department; not as a penalty but in liquidation of damages sustained. The Department
may then award the Contract to the next lowest responsible bidder, re-advertise, or
accomplish the work using day labor.



