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August 6, 2009 
 
Monica Gourdine 
Program Operations Engineer 
Federal Highway Administration 
545 John Knox Road, Suite 200 
Tallahassee, Florida 32303 
 
Re: Office of Design, Specifications 
 Section 120 
 Proposed Specification: 1200800.D01, Embankment 
 
Dear Ms. Gourdine: 
 
We are submitting, for your approval, two copies of the above referenced Supplemental 
Specification. 
 
These changes were proposed by Ben Watson to establish the party responsible for the cost of 
resolution testing. 
 
Please review and transmit your comments, if any, within two weeks. Comments should be sent 
via Email to ST986RP or rudy.powell@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call Rudy Powell, State 
Specifications Engineer at 414-4280. 
 
      Sincerely, 
       
       
       
      Rudy Powell, Jr., P.E. 
      State Specifications Engineer 
 
RP/dr 
Attachment 
cc: Gregory Jones, Chief Civil Litigation 
 Florida Transportation Builders' Assoc. 
 State Construction Engineer 
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EMBANKMENT CONSTRUCTION. 
(REV 86-52-09) 

SUBARTICLE 120-8.1 (Page 167) is deleted and the following substituted: 

120-8.1 General: Construct embankments in sections of not less than 300 feet in length 
or for the full length of the embankment. Perform work in accordance with an approved 
Quality Control Plan meeting the requirements of 6-8105-3. 
  For construction of mainline pavement lanes, turn lanes, ramps, parking 
lots, concrete box culverts and retaining wall systems, a LOT is defined as a single lift of 
finished embankment not to exceed 500 feet. 
  For construction of shoulder-only areas, bike/shared use paths, and 
sidewalks areas, a LOT is defined as 2,000 feet or one Day’s Production, whichever is 
greater. 
  Isolated compaction operations will be considered as separate LOTS. For 
multiple phase construction, a LOT shall not extend beyond the limits of the phase. 
 

SUBARTICLE 120-10.1 (Pages 171 - 173) is expanded by the following: 

  120-10.1.7 PaymentDeduction for Resolution Tests: If the Resolution 
laboratory testing results compare favorably with the Quality Control results, the 
Department will pay for Resolution testing. No additional compensation, either monetary 
or time, will be made for the impacts of any such testing. 
   If the Resolution laboratory testing results do not compare favorably 
with the Quality Control results, the costs of the Resolution testing will be deducted from 
monthly estimates.the appropriate Contract items on the progress estimates. No additional 
time will be granted for the impacts of any such testing. 
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EMBANKMENT CONSTRUCTION. 
(REV 8-5-09) 

SUBARTICLE 120-8.1 (Page 167) is deleted and the following substituted: 

120-8.1 General: Construct embankments in sections of not less than 300 feet in length 
or for the full length of the embankment. Perform work in accordance with an approved 
Quality Control Plan meeting the requirements of 105-3. 
  For construction of mainline pavement lanes, turn lanes, ramps, parking 
lots, concrete box culverts and retaining wall systems, a LOT is defined as a single lift of 
finished embankment not to exceed 500 feet. 
  For construction of shoulder-only areas, bike/shared use paths, and 
sidewalks areas, a LOT is defined as 2,000 feet or one Day’s Production, whichever is 
greater. 
  Isolated compaction operations will be considered as separate LOTS. For 
multiple phase construction, a LOT shall not extend beyond the limits of the phase. 
 

SUBARTICLE 120-10.1 (Pages 171 - 173) is expanded by the following: 

  120-10.1.7 Payment for Resolution Tests: If the Resolution laboratory  
results compare favorably with the Quality Control results, the Department will pay for 
Resolution testing.No additional compensation, either monetary or time, will be made for 
the impacts of any such testing. 
   If the Resolution laboratory results do not compare favorably with the 
Quality Control results, the costs of the Resolution testing will be deducted from monthly 
estimates. No additional time will be granted for the impacts of any such testing. 
 
 
 
 
 
 


