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 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at 
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PRECAST PRESTRESSED CONCRETE CONSTRUCTION. 
(REV 2-5-09) 

SECTION 450 (of the Supplemental Specifications) is deleted and the following 
substituted: 

SECTION 450 
PRECAST PRESTRESSED CONCRETE CONSTRUCTION 

450-1 Description. 
 Fabricate, store, transport and erect precast/prestressed concrete members prestressed by 
the pretensioning method. Pretensioned precast prestressed concrete products are products 
prestressed by the pretensioning method. In this method, steel components are stressed and 
anchored; the concrete for the product is then cast and cured, and finally the stress in the steel 
components is released from the anchorages to the concrete through bond, after the concrete has 
attained its specified release strength. 
 A precast prestressed concrete plant, hereinafter called plant, is an independent operating 
facility capable of performing all the operations necessary to fabricate precast/prestressed 
concrete products. 
 Obtain precast/prestressed products from a plant that is currently on the Department’s list 
of Producers with Accepted Quality Control Programs. Producers seeking inclusion on the list 
shall meet the requirements of 105-3. 
 At the beginning of each project, provide a notarized statement to the Engineer from a 
company designated representative certifying that the plant will manufacture the products in 
accordance with the requirements set forth in the Contract Documents and plant’s approved 
Quality Control Plan. The Quality Control Manager’s stamp on each product indicates 
certification that the product was fabricated in conformance with the Contractor’s Quality 
Control Plan, the Contract, and this Section. Ensure that each shipment of precast concrete 
products to the project site is accompanied with a signed or stamped delivery ticket providing the 
description and the list of the products. 
 When the plant’s Quality Control Program is suspended, accept responsibility of either 
obtaining precast/prestressed products from a precast/prestressed concrete plant with an accepted 
Quality Control Program, or await re-approval of the concrete plant’s Quality Control Program. 
The Engineer will not allow changes in Contract Time or completion dates as a result of the 
concrete plant’s Quality Control Program suspension. Accept responsibility for all delay costs or 
other costs associated with the plant’s Quality Control Program suspension. 

450-2 Quality Control Program. 
 450-2.1 General: Develop a Quality Control Program as specified in 105-3. 
  Meet the requirements of the accepted Quality Control Program, Contract 
Documents, and Precast/Prestressed Concrete Institute (PCI) Manual for Quality Control for 
plants and production of structural precast concrete products. The requirements of the Contract 
DocumentsThis Specification will govern, when there is a discrepancy between the PCI Manual, 
PCI certification program and the Contract Documents. 
  Accept responsibility for performing daily Quality Control inspections of all 
phases of work ensuring all materials and workmanship incorporated into the product meet the 
requirements of the Contract Documents. Also, maintain a daily activity report detailing the 
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results of the daily Quality Control Program activities. Ensure these daily reports and minutes of 
the weekly meetings with the Engineer and the plant’s production personnel are maintained at 
the plant. During the weekly meetings, discuss the results of the Quality Control inspections. 
  Inspect the product for conformance with the product dimension tolerances shown 
in Appendix B of PCI Manual MNL-116 (Manual for Quality Control for Plants and Production 
of Structural Precast Concrete Products), except as modified herein. Apply the tolerances with 
respect to the theoretical positions and dimensions shown in the plans. Apply the same tolerances 
for U-Beams as those specified for I-girders, excluding sweep tolerance, when inspecting the 
product for conformance with dimension tolerances. Limit sweep to 1/2 inch for U-Beams and 
Inverted-T Beams. The maximum allowable sweep for AASHTO Beams, Florida-I Beams and 
Florida Bulb-T Beams is 1/8 inch per 10 ft length, but not to exceed 1.5 inch. The maximum 
allowable sweep for piling is 1/8 inch per 10 ft, but not to exceed 1.0 inch. The tolerances 
represent the total allowable tolerance that will be accepted in the finished product. Do not apply 
tolerances shown for the overall dimensions of a member to violate the tolerances shown for 
positions of reinforcing and prestressing steel. Apply the tolerances during and after the 
fabrication of prestressed products. Do not reduce the concrete cover for reinforcing steel, 
prestressing steel or any other metallic objects specified in the plans more than 1/4 inch. Do not 
reduce the concrete cover for reinforcing steel, prestressing steel or any other metallic objects 
when the cover specified in the plans is minimum cover. 
  Ensure the tolerance on all miscellaneous shaping including, but not limited to, 
chamfers, miters, bevels, keys, tapers, radii, holes, inserts, block outs, are within ±1/8 inch of the 
control dimension of the shape. 
  Ensure the Quality Control inspector is present during concrete placements and 
performs inspection during all fabrication of precast prestressed concrete products, including the 
inspection of the operations before, during and after the placement of concrete. 
 450-2.2 Plant: Ensure each plant has an on site Quality Control Manager meeting the 
requirements of Section 105. 
 450-2.3 Product Certification: Ensure the Quality Control inspector makes a final 
inspection of all completed products at the plant before shipment to verify that all Contract 
Documents requirements are met. Upon verification that all Contract Document requirements 
have been met and all necessary repairs have been satisfactorily completed, the product will be 
stamped with approved QCM stamp identified in the Quality Control Plan. 
  Attach to each monthly request for payment, certification that the listed precast 
prestressed products have been produced under the Quality Control Plan and meet the Contract 
Document requirements. Ensure the certification is signed by a legally responsible person of the 
plant and is provided on the plant’s letterhead. 
 450-2.4 Documentation: Ensure that a system of records is maintained in each plant 
which will provide all information regarding the certification and/or testing of prestressing steel, 
reinforcing steel, concrete materials and/or concrete, curing materials, embedded items, 
tensioning, concrete proportioning, pre-placement, placement, post-placement inspections, 
curing, and disposition of products. Include in the record keeping the deficiencies found as a 
result of the inspection and testing. Keep certified test reports for all materials incorporated into 
the production of precast prestressed concrete products. 
  Ensure that the printout or manual record of the tensioning operations is 
maintained and reflects the identification of the bed, type of fabricated products, the complete 
Financial Project Identification Number, jack identification number, date prestressing strands 
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were stressed, temperature at the time of stressing, and signature of the qualified tensioning 
machine operator. 
  Ensure the proposed method and format for documenting required information is 
included in the Quality Control Plan. 
  Maintain records until all the precast prestressed products for a project have been 
fabricated then submit all the records to the Engineer. Ensure records are available at any time 
for the Engineer’s inspection. 
 450-2.5 Quality Assurance Inspection and Testing: The Engineer will perform 
periodic inspections, sampling, and testing to ensure of the quality and acceptability of the 
materials, methods, techniques, procedures and processes being utilized by the Contractor in the 
fabrication of precast prestressed concrete products. 

450-3 Materials. 
 450-3.1 General: Meet the following requirements: 

Concrete ..............................................................Section 346 
Steel Strands*......................................................Section 933 
Steel Bars ............................................................Section 933 
Steel Accessories ................................................Section 933 
Reinforcing Steel and Metal Fabric** Sections 415 and 931 
Embedded Duct Enclosures ................................Section 462 
Membrane Curing compounds*** ......................Section 925 
Epoxy Resin Compounds ....................................Section 926 
Burlap ..................................................................Section 925 
Curing Blanket ........................................................... 400-16 
Penetrant sealer*** .............................................Section 413 
* Do not use strands from more than one source in any individual prestressed 
element, with the exception of the partially tensioned strands (dormant strands). 
** The steel spirals for reinforcing in concrete piling may be manufactured from 
stock meeting the requirements of any grade of reinforcing steel, as shown in 
ASTM A 615 for steel bars, or ASTM A 82 for steel wire. 
*** Use membrane curing compounds and sealers that are compatible with 
coating or other materials that are applied to concrete surface. 

  Use inserts in accordance with the recommendations of the manufacturers and 
within their certified capacities and application qualifications. Do not use aluminum inserts. 
  Use draped strand devices of sufficient rigidity having adequate support to retain 
the position of the strand unchanged under the induced load. Do not allow the devices to induce 
friction to the tendons such that the required jacking force and elongation cannot be attained. 
 450-3.2 Strand Chucks and Splice Chucks: For pretensioning, use strand chucks that 
are capable of anchoring the strands without slippage after seating and ensure against strand 
failure within the grips at loads less than 95% of ultimate strength. 
  Provide manufacturer’s certification that splice chucks used to transmit the 
prestressing force from one prestressing tendon to another are capable to hold at least 95% of the 
ultimate tensile strength of the prestressing strand. 
  Do not use wedges that become worn, cracked, deformed, or that allow dead end 
seating in excess of 3/8 inch. Use components from the same manufacturer to make up chucks 
and to provide proper wedge fit. 
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  Use chucks as complete units. Clean, inspect, and lubricate the chucks between 
each use. Use wedges and housing that are compatible and made for the specific type and size of 
prestressing strand that are being used, avoid improper fit and improper seating of wedges on the 
strands. 
  The Engineer will allow one splice per strand subject to the following: 
   (1) Splices are located outside the concrete products (except for precast 
piling where up to two splices are permitted to be used in each pile, so long as they are not 
located in the same vertical cross section, perpendicular to longitudinal axis of the pile). 
   (2) Strands which are being spliced have the “lay” or “twist” in the same 
direction. 

450-4 Material Acceptance and Testing. 
 450-4.1 Concrete: Perform the QC sampling and testing of concrete in accordance with 
the requirements of Section 346. 
 450-4.2 Reinforcing Steel, Welded Wire Fabric and Prestressing Steel for 
Pretensioning: 
  450-4.2.1 General: Identify all reinforcing steel, welded wire fabric and 
prestressing steel for pretensioning by LOTs. A LOT of reinforcing steel or welded wire is a 
shipment of material from the same manufacture and heat. A LOT of prestressing steel is a 
shipment of material of the same size, production grade and heat from the same manufacture. 
   Acceptance of reinforcing steel, welded wire fabric and prestressing steel 
for pretensioning is based on manufacturer’s certification and the Department’s verification tests. 
The sampling for verification testing will be performed by the Department at each precast plant, 
on at least two LOTs per year, additional samples may be taken at the manufacturing source of 
reinforcing steel, welded wire fabric and prestressing strands. 
   When products contain the material that has failed to meet the 
requirements of 450-3, reject the unused material of the failed LOT. The Engineer may require 
the evaluation of the products, which contain the failed material, in accordance with 450-14. 
  450-4.2.2 Reinforcing Steel and Welded Wire Fabric: Obtain and maintain for 
each LOT a certified mill analysis, physical property test report and the manufacturer’s assigned 
LOT number(s) with the heat of the material represented. Verify that the report represents the 
steel received and that the steel meets the Contract Documents requirements. Reject all 
unidentified reinforcing steel or welded wire fabric received at the plant or job site. 
   Provide the manufacturer’s certified mill analysis and three 7 ft long, 
randomly selected samples from the designated LOT of reinforcing steel and three randomly 
selected samples from the designated LOT of welded wire fabric when requested by Engineer. 
Ensure each sample of welded wire fabric covers an area of 4 intersections of transverse and 
longitudinal bars. Ensure the transverse wires of each piece of welded wire fabric extend 
approximately 6 inches to both sides. 
  450-4.2.3 Prestressing Steel for Pretensioning: Obtain and maintain for each 
LOT of material received, the manufacturer’s assigned LOT number(s), certified test values for 
specified material properties together with a representative load-elongation curve and the 
modulus of elasticity value based upon strand nominal area. Provide and support by records 
maintained by the strand manufacturer, production tolerances applied in selection of the reported 
strand modulus. Verify that documents provided represent the shipment received and meets the 
Contract Documents requirements. 
   Reject all unidentified prestressing steel received at the plant or job site. 
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   Provide the manufacturer’s certified mill analysis and three 5 foot long 
randomly selected samples from the designated LOT of material when requested by the 
Engineer. 
  450-4.2.4 Strand Chucks and Splice Chucks: Obtain and maintain certified test 
results certifying that the material meets the requirements of 450-3. 
  450-4.2.5 Steel Accessories: Use only steel accessories meeting the requirements 
of 450-3. 
  450-4.2.6 Ducts: Obtain and maintain certified test results certifying that the 
material meets the requirements of 450-3. 

450-5 Shop Drawings. 
 Submit shop drawings when the Contract Documents do not contain all the detailed 
information necessary to fabricate and/or erect the pretensioned prestressed concrete product. 
Ensure the submitted shop drawings meet the requirements of 5-1 and any additional Contract 
Document requirements. 
 Shop drawings are not required to depict supplemental reinforcing steel used to facilitate 
fabrication of products. 
 In lieu of shop drawings, furnish one copy of the following to the Engineer: 
  1. A copy of the Framing Plan with product designations for all superstructure 
components. 
  2. Strand detensioning schedule. 
  3. Tensioning and elongation calculations. 
  4. Details of supplemental steel that remains as part of the finished product. 
  5. Submit full plan details and Specifications, when proposing to use materials 
and/or methods that differ from the requirements of the Contract Documents. Ensure the 
alternate materials and methods meet the following requirements: 
   a. The provisions of the Contract Documents. 
   b. The AASHTO Standard Specifications for Highway Bridges, edition 
with interims as referenced in plans. 
   c. The recommendations of the material manufacturer. 
   d. Any materials change proposed by the Contractor and approved by the 
Engineer. 
   e. Net compressive stress in the concrete due to prestressing acting alone, 
after all losses, is not less than that provided by the stranding shown in the plans. 
   f. Ultimate strength of the structure with the proposed changes is not less 
than the ultimate strength of the original design. 
   g. The provisions of the Departments Structures Design Guidelines. 

450-6 Forms. 
 450-6.1 General: Use metal side and bottom forms, unless otherwise specified in the 
Contract Documents. For members with special shapes such as corner sheet piles, wood forms 
are permitted. Slab units and sheet piles may be cast on concrete surfaces meeting the profile 
dimensional tolerances of 450-6.3. Apply release agents in accordance with the manufacturer’s 
recommendations. Liquid membrane curing compounds may be used to prevent bonding of slab 
products and sheet piles to the existing concrete surface, when applied in two or more coating. 
Ensure the last application of liquid membrane is applied immediately before placement of the 
slab or sheet pile. 
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  For all beam members, use side forms designed to be removed without damaging 
the top flange of the beam. Remove the forms horizontally away from the beam by a method that 
prevents any contact of the form with the top flange after release of the form. Do not subject the 
top flange to any vertical force at any time. Include the form details and method of removal in 
the Quality Control Plan. 
  For all Florida-I Beams, use forms that do not have more than two horizontal 
joints. 
  Use void forms of a type for which service adequacy has been demonstrated, 
having sufficient strength to provide stability during handling and placing and to withstand 
hydrostatic pressures and other forces imposed upon them during concrete placement. Use form 
material that is neutral with respect to the generation of products harmful to the physical and 
structural properties of the concrete. Ensure that the presence of the form materials does not 
cause any detrimental effect to the concrete or other materials within the member. Positively vent 
all voids to the outside of the member. For end headers and inside forms, other materials capable 
of resisting the pressure from concrete are permitted. 
  Use end headers so designed that they can be placed and maintained in correct 
position between the side forms. Hold the headers in place with devices capable of being 
removed or loosened after the concrete has attained its initial set allowing free form expansion 
during curing methods that involve heat. Use end headers with openings conforming to the 
prestressing steel pattern to permit passage of the prestressing steel. Locate the openings 
accurately within 1/8 inch of planned location of prestressing steel elements. 
  Construct circular openings for strands a maximum of 1/4 inch larger than the 
nominal strand diameter. Construct square or rectangular openings a maximum of 1/4 inch 
larger, horizontally and vertically, than the nominal strand diameter. Ensure that all headers are 
mortar tight. 
 450-6.2 Supports: Use forms of sufficient thickness, with adequate external bracing and 
stiffeners, which are anchored to withstand the forces due to placement and vibration of concrete. 
Ensure that joints in forms are mortar tight. Support bottom forms on concrete pallets with metal 
stiffeners, wales or shims. Do not use timber elements between the bottom metal form and 
concrete pallets. 
 450-6.3 Alignment: Make and maintain during their use, forms and centering true to the 
shapes and dimensions for the product being produced. Plumb, align, and secure forms for each 
product in position before each reuse. 
  Apply the following tolerances to form alignment and pallets or beds used in 
prestressed construction: 
   1. Horizontal Alignment (horizontal deviation of side forms either side of 
a vertical plane within the length of a product) = 1/8 inch, 
   2. Vertical Alignment (vertical deviation of the bed or pallet from a 
horizontal plane within the length of a product) = 1/8 inch, 
   3. For vertical joints, Offset Between Adjacent Form Sections = 1/8 inch. 
   4. For horizontal joints, Offset Between Adjacent Form Sections = 
1/16 inch. 
 450-6.4 End Header Locations: 
  450-6.4.1 General: Provide a minimum of 18 inches of exposed strands from the 
end header to the stressing anchorage and between adjacent ends of all products except 24 inches 
square and smaller piles. Provide a minimum of 6 inches of exposed strands between adjacent 
ends of 24 inches square and smaller piles. 
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  450-6.4.2 Cold Weather: Provide a distance of at least 5 feet from the end header 
to the stressing anchorage, when the ambient temperature is expected to be below 55ºF between 
the time of tensioning and detensioning. When the ambient temperature is expected to be below 
55ºF between the time of tensioning and detensioning and the products’ exposed strands between 
the stressing anchorages are not protected, maintain a 25 foot minimum free length of stressed 
strands, between the end header and the stressing anchorage at each end of a bed line. When cold 
weather concrete conditions as specified in 450-10.1 are in effect, protect all exposed strands 
between stressing anchorages regardless of length. When the products and strands between 
stressing anchorages are protected, provide protection adequate to maintain the ambient 
temperature of the air around the products and strand above 55ºF until the products are 
detensioned. 
 450-6.5 Surface Conditions: Use clean, rust free form surfaces against which concrete is 
to be cast. Inspect forms and, if necessary, recondition them. 
 450-6.6 Form Ties: Ensure that no form wires or metal pieces are left within 2 inches of 
the surface of the finished concrete. 
 450-6.7 Corners, Angles and Joints: Ensure corners and angles are chamfered, mitered, 
or rounded with a radius of 3/4 inch, unless otherwise specified or shown on the plans. Provide 
smooth mortar tight joints between panel forms within the alignment tolerances. 
 450-6.8 Form Release Agent: Before placing concrete, treat the facing of all forms with 
a form release agent in accordance with the manufacturer’s requirements. Ensure the application 
of form release agents do not contaminate prestressing strands and/or reinforcing steel. 

450-7 Protection and Placement of Prestressing Steel. 
 450-7.1 Protection of Prestressing Steel: Maintain and store prestressing steel above the 
ground surface on platforms, skids, or other supports, to prevent contamination from below, and 
protect them from mechanical injury. Do not use any packaging or wrapping material that retains 
moisture at the bottom of the reel. Clean contaminated prestressing steel before use or otherwise 
reject it. Handle prestressing steel carefully to prevent nicks or kinks and do not expose it to 
temperatures greater than 200ºF at any time. Do not use arc welding equipment, including 
welding electrode lines, within 2 feet of prestressing steel. Do not perform any welding on forms 
that have been set in place after the prestressing steel is placed in the bed. Reject prestressing 
steel that has sustained any physical damage at any time. 
 450-7.2 Placing Prestressing Steel: Use care during placement of prestressing steel to 
avoid physical damage and contamination. Reject damaged strands. Do not use prestressing steel 
containing nicks, kinks, or former chuck grip marks. Do not use steel showing evidence of scale 
formation or which has become pitted. Remove and replace any damaged prestressing steel in 
the bed. 
 450-7.3 Cleanliness of Prestressing Steel: Inspect the prestressing steel for any evidence 
of contamination. Use steel that is free of deleterious materials such as grease, oil, wax, dirt, 
paint (except that used for marking identification) or other similar contaminants. Remove any 
contaminants detected from the steel before proceeding with fabrication activities. Rust on 
prestressing steel that can be removed by light rubbing is acceptable. Streaks or spots which may 
remain after rust removal are acceptable if no pitting is present. 
 450-7.4 Debonded Strands: Extend the tubular debonding material (sheathing) through 
the header for debonded prestressing steel. Tie and tape the debonding material at the terminus 
located at the inside of the member. Seal openings between strand and sheathing for debonded 
strands with 100% silicone sealant within 48 hours of detensioning. Use sheathing that is tubular 
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non-slit, high-density plastic with a minimum wall thickness of 0.025 inch, and an inside 
diameter exceeding the maximum outside diameter of the pretensioning strand by 0.025 inch to 
0.14 inch, which does not react with concrete, coating, or steel and prevents the intrusion of 
water or cement paste during concrete placement. 
  Do not use strands debonded over the full length of a product. 

450-8 Tensioning Equipment and Operations. 
 450-8.1 Equipment: Use a hydraulic jacking system that is adjustable to the automatic 
application and sustaining of a predetermined load, together with a pressure transducer or load 
cell built into the hydraulic system. Connect such pressure gage or transducer to a dial or digital 
readout and printer (manual recording of the tensioning operations is permitted) which will 
provide an instantaneous readout and record of the applied load in pounds. Use a jacking system 
with the capacity to induce the required load. Base the use of this system on demonstrated 
accuracy and repeatability of ±2% of anticipated load verified through comparison with loads 
indicated by an independent load cell. 
  Calibrate all jacking systems before using and repeat calibration at intervals not 
exceeding 12 months. Calibrate and recalibrate in accordance with the equipment manufacturer’s 
recommendations, by qualified calibration agency or by plant personnel under the supervision of 
a Specialty Engineer. 
  Calibrate gages, jacks and pumps as a system in the same manner they are used in 
tensioning operations with the cylinder extension in the approximate position that it will be in 
actual use at final jacking force. In multi-strand tensioning systems, gages may be calibrated 
against a master gage of known accuracy, provided that the other units of the system are 
calibrated against the same master gage. Ensure calibrations cover the load ranges that will be 
used during production. Verify the accuracy setting of the automatic cutoff valves by running the 
desired cutoff load. Ensure a certified calibration curve accompanies each tensioning system. 
Load readings can be used directly if the calibration determines a reading is within ±2% 
tolerance of anticipated load. Ensure calibration of load cells or proving rings used to calibrate 
jacking systems are on compression force testing equipment that has been calibrated in 
accordance with ASTM E 74. 
  When any jack or gage appears to be giving erratic results, or if the jack force and 
elongation do not compare within specified limits and differences cannot be justified while work 
is in progress, recalibrate the equipment. Also verify the accuracy of the equipment after internal 
jacking system repairs or when gage and jacking units are switched. 
  Calibrate or recalibrate in accordance with ASTM E 4 using equipment that is 
calibrated in accordance with ASTM E 74. After calibration or recalibration has been completed, 
prepare a certificate and have it signed by the person in responsible charge of the verifications as 
outlined in ASTM E 4 and ASTM E 74. Ensure that the calibration report includes, the serial 
number of the equipment that is calibrated, calibration chart in a graph or tabular form, 
calibration date, temperature, full range of readings before and after calibration, National 
Institute of Standards and Technology’s (NIST’s) traceable number of calibration device, method 
of calibration, calibration agency, and laboratory or Engineer supervising the calibration. 
  Verify the accuracy of the jacking and recording system a minimum of once each 
week during tensioning operations by either an independently calibrated load cell, or by 
comparison with calculated strand elongation. When weekly verification is to be performed by 
comparison with calculated strand elongation, check a minimum of ten strands and the difference 
in the indicated load and the load determined from the elongation must agree within 5% of the 
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computed theoretical load values. If the differences are greater than 5%, suspend the tensioning 
operation, evaluate the tensioning operation by qualified personnel and correct any deficiencies 
before proceeding. 
  When weekly verification is done by load cell, perform a minimum of five spot 
checks to the maximum anticipated load of strands. Use a load cell or proving ring that is 
calibrated in accordance with ASTM E 74 and the accuracy of the force must be traceable to 
NIST. Maintain written records of readings obtained from the force recording system and 
verifying standard. Ensure the weekly verification record includes the serial number of the 
equipment, verification date, verification agency, NIST traceable number of calibration standard, 
and name of the person making the spot checks. The load reading from the recording system 
must agree within ±2% of the anticipated load indicated by the load cell or proving ring that are 
calibrated annually. 
 450-8.2 Operations: 
  450-8.2.1 General: The tensioning operations consist of the application of the 
final force which is the force required by the plans and with the adjustments for abutment 
rotation, bed shortening, anchorage header movement, live end seating, dead end seating, splice 
chuck seating, friction in the jacking system and any other elements as applicable for the type of 
bed and anchorage being used. Also, adjust the force required by the plans when the temperature 
differential between the ambient temperature at time of stressing and the expected concrete 
temperature at time of placement is greater than 25ºF. Increase the force at the rate of 1% for 
each 10ºF increment that the ambient temperature at time of stressing is below the expected 
concrete temperature at time of placing. Decrease the force at the rate of 1% for each 10ºF that 
the ambient temperature at time of stressing is above the expected concrete temperature at the 
time of placing. Do not allow the stress in the prestressing steel to exceed 80% of the specified 
tensile strength of the strand, after seating. During each tensioning operation, for the verification 
of the live and dead end seating, check at least 4 strands or a minimum of 10% of the total 
number of strands, whichever is greater. Maintain a printed or manual record of the tensioning 
operation. 
   Compensation for temperature differential and abutment rotation are not 
required for self-stressing beds. However, adjust the final load for the effects of bed shortening 
due to the load from all the strands. 
   If the placement of concrete is delayed for more than seven calendar days 
after the completion of the stressing operation, check and adjust the final strand load as necessary 
before placement of concrete and maintain a printed or manual record of the stressing operation. 
   Accomplish tensioning by either single strand tensioning or multiple 
strand tensioning, and ensure that it is symmetrical about the vertical axis of the product. 
Tensioning methods, in general, consist of tensioning to the required loads indicated by the 
jacking system, or tensioning to the required load while monitoring the elongation of the 
prestressing steel. 
  450-8.2.2 Single Straight Strand Tensioning: Apply an initial force of 5% to 
25% of the final force to eliminate slack in the system. When single straight strand tensioning is 
used, tension the prestressing steel until the required final load is attained and elongation 
measurements have been recorded. 
  450-8.2.3 Multiple Straight Strand Tensioning: Apply the initial uniform 
tensioning load to each individual strand before the application of full tensioning load to the 
group of strands. The amount of the initial load will be influenced by the length of the casting 
bed and the size of strands in the group to be tensioned. The minimum initial tensioning load will 
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be 5% of the required final load. Increase the magnitude of this load if deemed necessary but do 
not allow it to exceed 25% of the required final load. Then tension the strands by multiple strand 
tensioning to final load by pulling to elongation and checking against the jack load. Allow the 
required elongation to control the tensioning. The actual jack load must agree within 5% of the 
required load. 
   For uniform application of load to strands, the face of anchorage at final 
load must be in a plane parallel to its position under initial load. Verify this by measurement of 
movement on opposite sides of the anchorage and check its plumb position before and after 
application of the final load. During tensioning, allow the anchorage to move without restraint. 
  450-8.2.4 Draped Strand Tensioning: Tension draped strands by either partial 
tensioning and subsequent strains or by final tensioning in draped position. 
   Partial stressing and subsequent strains applies when the strands are 
tensioned through a combination of applied jack loads and strand uplift. To verify the final force, 
place a load cell between the tensioning anchorage and anchor chucks at the dead end on at least 
two draped strands. Other methods as approved by the Engineer may be used to verify the final 
force in the dead end. Bring the partially draped strand to an initial tension using a force in the 
range of 5% to 25% of the required final tensioning force. After application of the initial force, 
establish reference marks for measuring elongation. Apply a pre-calculated jacking force and 
measure elongations on a minimum of four strands. The average measured elongation must agree 
within 5% of the theoretical elongation for strand force measured by jack load, or the factors 
contributing to the difference must be identified and corrected before proceeding. Allow the load 
indicated by the jacking system to control the tensioning for the pre-calculated load. Obtain the 
required final force by lifting or depressing the strand simultaneously at all pickup or hold down 
points or in an approved sequence as shown on the shop drawings. On each different bed setup, 
after lifting or depressing the strands to their final position, check the final force at the dead end 
of at least two strands on the bed. If the load is below the required tensioning force by more than 
5%, adjust it to the final load. 
   When the final stressing is performed in the draped position, apply the 
tensioning load in two increments with the tendons being held in their draped positions. To 
verify the final force, place a load cell between the tensioning anchorage and anchor chucks at 
the dead end on at least two draped strands. Other methods as approved by the Engineer may be 
used to verify the final force in the dead end. Bring each strand to an initial tension of 5% to 25% 
of the final load before the application of the required final load. After application of the initial 
load, establish reference marks for measuring elongation. Then tension the strands to final load 
and measure the elongation. Allow the load indicated by the jacking system to control the 
tensioning for the initial and final loads. The measured elongation must agree within 5% of the 
theoretical elongation for the strand force measured by jack load, or the factors contributing to 
the difference must be identified and corrected before proceeding. When the jacking is 
performed at one end of the bed, check the applied load on two draped strands at the other end of 
the bed. If the load on the end opposite the jacking end is below the required value by more than 
5%, adjust the load to the required final load. 
  450-8.2.5 Wire Breakage: Limit wire breakage to 2% of the total area of the 
strands in any product and verify that breakage is not indicative of a more extensive distress 
condition, otherwise reject all stranding. Replace individual strands with more than one wire 
failure. 
  450-8.2.6 Position of Prestressing Steel: Position prestressing steel as shown in 
the plans within the tolerances allowed in 450-2.1. Fix the required vertical and horizontal 
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position of each prestressing strand at the ends of each product and at intervals within each 
product not exceeding 30 feet. Use the method of fixing the prestressing steel shown in the 
Quality Control Plan. When blocks are to be used for supporting prestressing steel, use those cast 
from concrete of the same mix design as used in the prestressed product. Stagger the location of 
blocks with an offset of 12 inches or greater and do not stack them. 

450-9 Placement of Reinforcing Steel and Other Embedded Materials. 
 450-9.1 Reinforcing Steel: Tie and/or support in position all reinforcing steel in each 
product with other reinforcing steel in a manner that will accurately position the steel throughout 
the fabrication process. Use types of ties and methods of tying recommended by the CRSI, 
including lacing. Do not tie reinforcing steel to debonded prestressing steel within the limits of 
the sheathing material. 
  Tie or lace beam stirrup bars at a minimum of three points. Tie reinforcing steel, 
other than stirrup bars in beam ends, as a minimum, at every other intersection. Either tie or lace 
spiral wire in piling at all four corners in the 1 inch pitch area, at the top corners and bottom 
center in the 3 inch pitch area, and at the top corners in the center area. Tie the bottom center in 
the pile center area as necessary to maintain concrete cover. Bend all tie wires away from the 
form surface to provide maximum concrete cover. 
  When shown on the plans, weld reinforcing steel in accordance with the 
requirements of AWS Structural Welding Code D 1.4. Do not weld in the prestressing bed. 
 450-9.2 Placing Other Embedded Materials: 
  450-9.2.1 Inserts and Lifting Devices: Locate inserts and lifting devices in 
accordance with the tolerances listed in 450-2.1. 
  450-9.2.2 Bearing Assemblies: Set bearing assemblies designed to transmit 
reaction forces to the concrete in the position shown in the plans. Place bearing plate assemblies 
or shoes which are to be cast in a product within appropriate tolerances as provided in 450-2.1. 
Check the assemblies for position after stripping from the forms. 

450-10 Concrete Operations. 
 450-10.1 Temperature Restrictions: When the temperature of the surrounding air is 
expected to be below 40ºF within 24 hours after placing concrete, the temperature of the plastic 
concrete as placed must be 55ºF or greater. Maintain the temperature of the concrete after 
placement above 55ºF until the prestressing steel is detensioned. Make arrangements for heating, 
covering, insulating or housing the concrete work in advance of placement and maintain the 
required temperature without injury due to concentration of heat. Do not use direct fired heaters 
during the first 24 hours after concrete placement, unless actions are taken to prevent exposure of 
the concrete to exhaust gases which contain carbon dioxide. Continuously monitor the 
temperature of the concrete or the ambient air around the product until the product is 
detensioned. Monitor by the use of thermocouples located in the product cross-section or 
temperature recording devices located under the enclosure. Provide one thermocouple or 
temperature recording device for each 200 feet of bed length or part thereof. Locate the 
thermocouples within the products cross-section as shown in the Quality Control Plan or as 
approved by the Engineer. Record the temperature determined by each thermocouple or 
temperature recording device. If the temperature of the ambient air is monitored, maintain the air 
temperature above 60ºF to ensure that the concrete temperature is above 55ºF. Initially calibrate 
recording thermometers and recalibrate them at least annually in accordance with the 
manufacturer’s recommendations. 
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  Meet the requirements of Section 346 for temperature requirements and special 
measures for mixing concrete in hot weather. 
  Apply fog mist spray of water to prestressing strands, reinforcing steel and steel 
forms just before placing the concrete when the hot weather concreting special measures are in 
effect and the temperature of steel forms or reinforcing steel is greater than 120ºF. 
 450-10.2 Protection of Concrete from Weather: Have protection materials available 
before the concrete placement begins to cover the products in the event of rain during the 
placement of concrete. Protection materials may be tarps, curing blankets, or other impervious 
material that will not puncture when placed over protruding reinforcing steel and/or form 
elements. Include the method and materials for protection in the Quality Control Plan. 
 450-10.3 Concrete Placement: 
  450-10.3.1 General: Check forms, reinforcing steel, prestressing steel, vent pipes, 
anchorages and other embedded items for compliance with the Contract Documents before 
placing concrete. Place concrete in accordance with 400-7, except as modified herein. 
   For concrete operations conducted at night, provide enough lighting to 
allow visual inspection of the interior of the forms during the complete concrete placement 
operation. 
   Convey concrete by the use of buckets, conveyors, pumps, troughs, or 
other equipment specifically designed for concrete conveyance, provided the placement method 
consistently produces quality concrete with no segregation or separation of the mix. Locate the 
concrete conveyance equipment within 12 inches of the top of the forms or surface of the 
concrete to minimize the free fall of the concrete. 
   Multiple placements may be used within a bedline, provided compliance 
with 450-11.1 is maintained. 
  450-10.3.2 Requirements for Successive Layers: Except for self-consolidating 
(self-compacting) concrete, place concrete as described in 450-10.3.2.1 through 450-10.3.2.45 as 
shown in the Quality Control Plan or as approved in writing by the Engineer. 
   In any progressive concrete placement operation, do not allow the time 
between successive placements onto previously placed concrete to exceed 20 minutes, unless the 
previously placed concrete has not yet stiffened, as evidenced by the continued effective use of 
vibration. 
   450-10.3.2.1 AASHTO Type II, Florida-I Beam 36 and Double-T 
Beams, Piling and Precast Slab Units (Except Voided Piling and Slabs): Place concrete in 
one or more layers or lifts. If more than one layer is used for Double-T Beams, end the first layer 
such that the top of the concrete is slightly below the bottom of the flange. 
   450-10.3.2.2 AASHTO Type III, and Type IV and Florida-I Beams 45 
and 54 and Voided Units (Slabs and Piling): Place concrete in a minimum of two horizontal 
layers. The thickness of the first layer will be such that the top of the concrete is just above the 
top of the bottom flange. In voided units, end the first layer slightly above the middle height of 
the void. Fill the form by the last layer. 
   450-10.3.2.3 AASHTO Type V, and Type VI and Florida-I Beams 63, 
72 and 78Beams: Place concrete in a minimum of three horizontal layers. The thickness of the 
first layer will be such that the top of the concrete is slightly above the top of the bottom flange. 
The thickness of the second layer will be such that the top of the concrete is slightly above the 
bottom of the top flange. Fill the beam forms by the last layer. 
   450-10.3.2.4 Pretensioned I Beams Containing Longitudinal Post-
tensioning DuctsFlorida Bulb-T Beams: Place concrete in one continuous lift beginning in the 
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end block zone and progressing to the other end. Do not allow the progression of the concrete 
placement to proceed until previously placed concrete has been properly consolidated, and the 
rate of advancement equals the ability to fill the forms. In progression of the placement, deposit 
concrete within the forms on the surface of previously placed concrete. 
   450-10.3.2.5 Florida U Beams: Place the concrete in the Florida U 
Beams in a minimum of two horizontal layers. The thickness of the first layer shall be such that 
the top of the concrete is above the top of the bottom flange. 
 450-10.4 Vibration of Concrete: Except for self-consolidating concrete, consolidate 
concrete by internal or external vibration, or combination of these methods. Design external form 
vibrators for the specific use. Design forms used in conjunction with external vibration and build 
them to effectively transmit vibration to the concrete mass. Mount and operate form vibrators in 
compliance with the vibrator manufacturer’s written recommendations, a copy of which must be 
on file at the prestressed concrete plant. Secure vibrators to the form mounts by positive locking 
devices so that maximum vibration is transmitted into the form. Modify or replace external form 
vibrator systems that are demonstrated to be ineffective. Operate vibrators at each mount location 
for the time necessary for complete concrete consolidation. Do not allow progressive points of 
vibration to exceed twice the visually effective radius of vibration. Keep forms equipped with 
external vibrators clean, and free of any buildup of hardened concrete. 
  Ensure internal vibrators are available before concrete placement is started. Use 
an internal vibrator with a head of such size that proper vibration of the concrete will be secured 
without causing movement of the prestressing steel or reinforcing steel. The vibrating frequency 
range must be 8,000 to 15,000 impulses per minute. Have at least one standby vibrator available 
on-site. Insert the vibrator in the concrete at points spaced to ensure uniform vibration of the 
entire mass of the concrete. Do not allow points of insertions to be further apart than the radius 
over which the vibrator is visibly effective. Allow the vibrator to sink into the concrete by its 
own weight and allow it to penetrate into the underlying layers sufficiently so that the two layers 
are thoroughly consolidated together. After the concrete is thoroughly consolidated, slowly 
withdraw the vibrator to avoid formation of holes. 
  Revise the existing placement and consolidation procedure to improve the 
consolidation of the concrete, if the existing placement and consolidation procedure have 
produced an unacceptable surface defects such as honeycombing, aggregate or mortar pockets, 
and excessive air bubbles. 
 450-10.5 Finishing: 
  450-10.5.1 General: When concrete incorporating silica fume is used, screed and 
finish with a continuous water fog mist maintained above the concrete. Do not apply the fog 
directly toward the concrete. The Contractor may apply a monomolecular finishing aid approved 
by the Engineer in accordance with the manufacturer’s recommendation. 
  450-10.5.2 Beams: Rough float the top surface of the beam and then scrub it 
transversely with a coarse brush or metal tine to produce a roughened surface for bonding. 
Unless otherwise specified, apply a Class 3 surface finish to the external surfaces of prestressed 
beams in accordance with Section 400. Remove mortar leakage and stains to produce beams with 
a uniform appearance. 
  450-10.5.3 Piling: Unless a Class 5 Applied Finish Coating is otherwise 
specified, apply a general surface finish as specified in Section 400 to pile surfaces, except that 
pointing with mortar will not be required for cosmetic chips and bug holes with a depth less than 
1/4 inch and a diameter of less than 3/4 inch. All other general surface finish requirements will 
apply, including the pointing of material form tie cavities with mortar. Surface finish deficiencies 
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that meet the definition of noncomplying prestressed products must be corrected in accordance 
with 450-12. Miter or round the top corners similar to the corner radius of the pile forms. 
Surfaces exposed during casting must have a steel trowel finish. 
  450-10.5.4 Slabs and Double-T Beams: When the plans show the top surface of 
prestress slab or Double-T Beams units to be the riding surface, apply a Class 4 floor finish in 
accordance with Section 400. When the plans show the surface to be overlaid with asphalt or 
concrete, rough float the top surface and then scrub it transversely with a coarse brush to remove 
all laitance and to produce a roughened surface for bonding. Unless otherwise specified, apply a 
Class 3 surface finish to other exposed surfaces in accordance with Section 400. 
 450-10.6 Curing: Cure prestressed concrete as required for a minimum duration of 
72 hours. If forms are loosened or removed before the 72 hour curing period is complete, expand 
the curing to cover the newly exposed surfaces by either coating with curing compound or 
extending the continuous moist cure area. Maintain concrete surface moisture at all times until 
curing is begun. If a water sheen is not present, apply supplemental moisture by fog misting or 
prevent water sheen loss on flat work by use of an evaporation retarder. 
  After the finishing operations have been completed and as soon as the concrete 
has hardened sufficiently to permit the application of curing material without marring the 
exposed surface, cover the exposed surfaces of all prestressed concrete products by one of the 
following procedures or other alternate curing methods. Alternate curing methods and details 
proposed by the Contractor must be included in the Quality Control Plan or otherwise approved 
by the Engineer. Base alternate curing methods upon a demonstrated ability to retain surface 
moisture of the concrete and to control curing temperatures within acceptable limits. Discontinue 
use of any alternate curing method other than those included herein upon any indication of 
noncompliance with this Specification. 
  450-10.6.1 Continuous Moisture: Place burlap on the surface and keep it 
continuously saturated for the curing period by means of soil soakers, leaking pipes, or automatic 
sprinklers. Do not apply moisture manually. If side forms are removed during the curing period, 
extend the burlap to completely shield the sides of the product. Water flow may be metered to 
cycle repetitively for five minutes on and five minutes off during the 72 hour curing period. 
When it is not practical to apply moisture or curing compound inside the voided piles, cover their 
ends with wet burlap to prevent moisture loss. 
  450-10.6.2 Membrane Curing Compound: Apply a white Type 2 curing 
compound to all surfaces in a single-coat, continuous operation, at a uniform coverage as 
recommended by the manufacturer but not less than 1 gal./150 ft2. Apply the curing compound 
on the concrete surfaces that are still damp but no free standing water. Allow surfaces covered by 
the membrane curing compound to remain undisturbed for the curing period. Recoat any cracks, 
checks or other defects in the membrane seal which are detected during the curing period within 
one hour. If side forms are loosened during the curing period, remove them at that time and 
immediately coat the formed surfaces with a clear membrane curing compound and maintain the 
surface seal for the remainder of the curing period. Bottom surfaces must be similarly coated 
after removal of the forms. Remove membrane curing compound to applied surfaces of concrete 
products to which other concrete is to be bonded by sandblasting or water-blasting until all traces 
of membrane curing compound are removed. 
   When the curing compound is applied by spraying, use a compressor 
driven sprayer of sufficient size to provide uniform spray at the nozzle. Keep all nozzles clean to 
ensure a uniform application of compound. For compressor driven sprayers, provide a calibrated 
reservoir which will allow the quantity of applied materials to be accurately determined. 
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Maintain standby equipment in case of mechanical failure. If a mechanical failure occurs, a hand 
held pump-up sprayer may be used to apply curing compound to the remainder of the products 
cast in the days production. Suspend additional concrete placements until the mechanical sprayer 
is functioning properly. 
  450-10.6.3 Curing Blankets: Curing blankets may be used for curing the top 
surfaces of products. Do not use curing blankets which have been torn or punctured. Securely 
fasten edges to provide as tight a seal as practical. Should the system fail to maintain a moist 
condition on the concrete surface, discontinue it. Allow curing blankets to remain in place for the 
curing period. 
 450-10.7 Accelerated Curing: 
  450-10.7.1 General: Use low-pressure steam curing, radiant heat curing or 
continuous moisture and heat curing. If accelerated curing is completed before the curing period 
has elapsed, continue curing for the remaining part of the curing period in accordance with one 
of the curing methods above. 
   If accelerated curing is used, furnish and use temperature recording 
devices that will provide accurate, continuous, and permanent records of the time and 
temperature relationship of the enclosure and concrete throughout the entire curing period. Place 
the temperature recording sensors at a minimum of two locations, spaced approximately at or 
near the third point of bed length, to measure the temperatures of the enclosure and concrete. 
Initially calibrate recording thermometers and recalibrate them at least annually in accordance 
with manufacturer’s recommendations. Place the sensors at the center of gravity of the bottom 
flanges for beams. Place the sensors at center of gravity of the cross sections normal to pile 
length for solid piles, and at the midpoint of the wall thickness of the pile for voided piles. 
   When the ambient air temperature is equal to or higher than 50ºF, start the 
accelerated curing by supplying or retaining moisture and the application of the heat, following 
the initial set period of concrete. Determine the initial set time in accordance with ASTM C 403. 
During the application of heat, do not allow the temperature rise in the concrete product to 
exceed 36ºF per hour. The maximum curing temperatures of the enclosure and concrete must not 
exceed 160ºF. Maintain the maximum curing temperature uniform throughout the enclosure, 
with variation of not more than 20ºF from the maximum peak temperature until concrete reaches 
the required release strength. Allow the concrete element to cool gradually at the maximum 
cooling rate of 50ºF per hour and continue the cooling at this rate until the concrete temperature 
is 40ºF or less above the ambient temperature outside the curing enclosure. 
   When the ambient air temperature is below 50ºF cure the concrete in two 
stages. Start the accelerated curing of the first stage during the preset period by applying heat to 
increase the temperature of concrete at the maximum rate of 10ºF per hour. The total temperature 
gain of concrete during the initial set period cannot exceed 40ºF higher than the placement 
temperature, or 104ºF, whichever is less. Upon obtaining the initial set, continue curing as stated 
above for ambient temperature of 50ºF or higher. To prevent moisture loss on exposed surfaces 
during the preheating period, cover products as soon as possible after casting or keep the exposed 
surfaces wet by fog spray or wet blankets. Use enclosures for heat curing that allow free 
circulation of heat about the product and that are constructed to contain the heat with a minimum 
moisture loss. The use of tarpaulins or similar flexible covers may be used provided they are kept 
in good repair and secured in such a manner to prevent the loss of heat and moisture. Use 
enclosures that cover the entire bed from stressing abutment to stressing abutment, including all 
exposed stranding. 
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  450-10.7.2 Low-Pressure Steam: The steam must be in a saturated condition. Do 
not allow steam jets to impinge directly on the concrete, test cylinders, or forms. Cover control 
cylinders to prevent moisture loss and place them in a location where the temperature is 
representative of the average temperature of the enclosure. 
  450-10.7.3 Curing with Radiant Heat: Apply radiant heat by means of pipe 
circulating steam, hot oil or hot water, or by electric heating elements. To prevent moisture loss 
during curing, keep the exposed surfaces wet by fog spray or wet blankets. 
  450-10.7.4 Continuous Moisture and Heat: This method consists of heating the 
casting beds in combination with the continuous moisture method described above. Do not allow 
the heating elements to come in direct contact with the concrete or the forms. The initial 
covering of burlap and the continuous application of moisture will be as described in 450-10.6. 
An auxiliary cover in addition to the burlap for retention of the heat will be required over the 
entire casting bed. Support this cover a sufficient distance above the product being cured to allow 
circulation of the heat. 
 450-10.8 Curing Requirements for Silica Fume Concrete: Use either a 72-hour 
continuous moisture curing or a (12-24)-hour low-pressure steam curing in accordance with 
450-10.7. Upon completion of the low-pressure steam curing, continue curing for the remaining 
part of the 72-hour curing period by application of the curing compound, continuous moisture 
curing, or use of the curing blankets. 
  If 72-hour continuous moisture is used, begin curing silica fume concrete 
immediately after the finishing operation is complete and keep a film of water on the surface by 
fogging until the curing blankets are in place. No substitution of alternative methods nor 
reduction in the time period is allowed. After completion of the 72-hour curing period, apply a 
membrane curing compound to all concrete surfaces. Apply curing compound according to 
450-10.6. 
 450-10.9 Form Removal: Do not remove forms sooner than six hours after casting and 
not until the concrete strength is sufficient to avoid structural damage. For AASHTO Type V, 
Type VI, Florida-I Beams, and Bulb-T Beams, do not remove the forms supporting the top 
flange concrete sooner than 12 hours after casting unless the release strength has been reached. 

450-11 Detensioning. 
 450-11.1 General: The required concrete strength at which the prestressing force may be 
transferred to the concrete in a product will be a minimum of 4,000 psi, unless specified 
otherwise in the plans. Verify the release strength by compressive strength cylinder tests or other 
approved means, no later than 24 hours after casting and every 24 hours thereafter until release 
strength is developed. In lieu of every 24 hour testing, contractor is permitted to estimate the 
strength development of concrete by the maturity method in accordance with ASTM C 1074 
pulse velocity method in accordance with ASTM C 597, or any other nondestructive test method 
acceptable to Engineer, until the time of the detensioning. Before detensioning, verify the 
concrete release strength by testing the compressive strength test cylinders. Make a minimum of 
two compressive strength release test cylinders daily for each individual mix, or for each LOT of 
50 cy or fraction of given concrete mix design where the daily consumption exceeds this volume 
or when non-continuous batching or dissimilar curing is used. The release strength test, 
representing the LOT, is the average compressive strength of two test cylinders, which are cured 
under the conditions similar to the product or match-cured test specimens, which are match cured 
until the time of release. For products cured using accelerated curing, release the prestressing 
force immediately after terminating curing. For products cured using methods other than 
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accelerated curing release the prestressing force within 24 hours of verifying release strength by 
compressive strength cylinder test or other approved strength gain monitoring system, unless the 
required time for release occurs on a weekend or holiday. When the required time for release 
occurs on a weekend or holiday, cover the products and exposed strand with curing blankets or 
other similar materials, or detension the products. Detension the products immediately on the 
first workday after the weekend or holiday. Cure concrete cylinders used for detensioning 
strength tests in the same manner and location as the prestressed concrete products. 
 450-11.2 Method of Stress Transfer: In all detensioning operations, keep the 
prestressing forces nearly symmetrical about the vertical axis of the product and apply them in a 
manner that will minimize sudden shock or loading. Remove or loosen forms, ties, inserts, or 
other devices that would restrict longitudinal movement of the products along the bed. Release 
hold-downs for products with draped strands in a sequence as shown in the plans or Quality 
Control Plan. Cut dormant strands (partially tensioned strands) in top of beams before releasing 
any fully tensioned strands. Release fully bonded strands next, beginning with the lowest row 
and moving upwards, followed progressively by strands having the minimum length of tubular 
sheathing through to those strands having the maximum length of tubular sheathing. The 
Contractor may propose alternative detensioning patterns to suit the plant’s particular operation. 
Specify the method of the stress transfer to be used either in the Quality Control Plan or the 
construction submittal. 
  Transfer prestressing forces to the concrete by either single strand release or 
multiple strand release. 
 450-11.3 Single Strand Detensioning: Detension the strand by using a low-oxygen 
flame in accordance with a pattern and schedule provided in the approved shop drawings, or 
Quality Control Plan, or described in 450-5. Heat with a low-oxygen flame played along the 
strand for a minimum of 5 inches. Heat strands in such a manner that the failure of the first wire 
in each strand will occur after the torch has been applied for a minimum of five seconds. Release 
strands in all prestressed products simultaneously and symmetrically about the vertical axis at 
both ends of the bed and at all intermediate points between products to minimize sliding of 
products. As an alternate, strands in piles, sheet piles, slabs and AASHTO Type II girders may 
be released simultaneously and symmetrically about the vertical axis at both ends of the bed until 
all the strands are released, then proceeding in order to intermediate points nearest the bed ends, 
or to the single remaining point at the center and release strands at these points in the same 
manner until all strands are released. 
 450-11.4 Multiple Strand Detensioning: In this method, detension all strands 
simultaneously by hydraulic dejacking. The total force is taken from the header by the jack, then 
released gradually. Do not allow the overstress required to loosen the anchoring devices at the 
header to exceed the force in the strand by 5%. After detensioning, strands at all points may be 
cut progressively from one end of the bed to the other using equipment and methods described 
above. 
 450-11.5 Trimming Strands: Upon completion of the detensioning operation, cut the 
exposed strands to required length, using an oxygen flame or mechanical cutting device. On 
piles, use only mechanical cutting, unless specifications require strand to be burned below the 
pile surface. Do not use electric arc welders. Unless otherwise specified, allow all strands to 
protrude 2.5 ± 0.5 inches beyond the end of the product, except cut strands for piling back to be 
flush with or below the concrete surface. 
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450-12 Noncomplying Prestressed Products. 
 450-12.1 General: When a precast prestressed concrete product does not comply with 
the requirements of this Section or is damaged, use the following provisions for evaluating and 
disposing of deficiencies. However, when precast prestressed concrete products have been 
installed, the disposition of concrete cracks shall be in accordance with 400-21. Apply these 
provisions in all cases that clearly fall under the circumstances described. Consider situations not 
covered by these specific circumstances on their individual merits. Consider and apply the 
following where practical. 
  The Quality Control Manager will examine all deficiencies to determine the 
applicable provisions and requirements of this Article and which course of action is appropriate. 
If the Quality Control Manager determines that a deficiency is a cosmetic or minor defect, 
appropriate repairs may be executed immediately in accordance with 450-13. Perform and 
complete cosmetic and minor defect repairs to the satisfaction of the Quality Control Manager. If 
the Quality Control Manager determines that a deficiency is a major deficiency, requiring an 
engineering evaluation, submit a repair proposal to the Engineer in accordance with 450-14. 
Make all repairs that require a repair proposal under the observation of and to the satisfaction of 
the Quality Control Manager. 
  The disposition of deficiencies and repair methods provided herein must at no 
time, and under no circumstances, be used as an excuse for or applied in such a manner so as to 
relieve the Contractor of his responsibility for Quality Control. The number and type of 
deficiencies evaluated under this specification will, however, be used in evaluating the 
Contractor’s Quality Control. 
  The Engineer will require a credit on any product with deficiencies that require 
engineering evaluation and are attributable to the Contractor, accepted for use in the structure. 
Bear the costs of repairs and any actions taken to rectify deficiencies at no expense to the 
Department. 
 450-12.2 Surface Deficiencies: Surface deficiencies are defined below. Regardless of the 
types of deficiencies, when the total surface area of all deficiencies within a single product 
exceeds 2.0 % of the product of the product’s length times its depth, the product will require 
engineering evaluation and disposition in accordance with 450-14. The surface deficiencies 
include spall, chip, bug hole, surface porosity, and honeycomb. 
  450-12.2.1 Bug Hole: A bug hole is a void caused by air that is entrapped against 
the form and that has an area up to 3.0 in2 and a depth up to 1.5 inches. Treat any bug hole with a 
dimension exceeding either of these dimensions as a honeycomb. The Engineer will not require 
the Contractor to repair any bug hole with a depth less than 0.25 inch and less than 0.75 inch in 
diameter, unless otherwise indicated in the plans or specifications. Consider all other bug holes 
cosmetic and repair them in accordance with 450-13.2. 
  450-12.2.2 Spall: A spall is a depression resulting when a fragment is detached 
from a larger mass by impact, action of weather, by pressure or by expansion within the larger 
mass. 
   A cosmetic spall is a circular or oval depression not greater than 1.0 inch 
in depth nor greater than 3.0 in2 in area, and must be repaired in accordance with 450-13.2. 
   With the exception of the spalls at the top flange of the beam-ends, a 
minor spall is defined as a spall not larger than 2.0 ft2 and no deeper than concrete cover. A spall 
located at the edge of the top flange, within 1/4 length from the beam-end, is considered minor 
spall if the total longitudinal length of the defect does not exceed 10 ft. Any of the lateral 
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dimensions of the spall perpendicular to the longitudinal axis of the beam is not greater than 15% 
of the width of the top flange. Repair minor spalls in accordance with 450-13.4. 
   A major spall is a spall that any of its dimensions exceeds the dimensions 
that are described for minor spalls. A major spall requires engineering evaluation and disposition 
in accordance with 450-14. 
  450-12.2.3 Chip: A chip is the local breaking of the corners or edges of the 
concrete with the resulting void containing angular surfaces. 
   Cosmetic chips are chips where the sum of the two lateral dimensions 
perpendicular to the length does not exceed 2.0 inches. Regardless of length, it is not necessary 
to repair cosmetic chips except for visually exposed reinforcing steel, prestressing strand, insert, 
or weldments surfaces, which may require repair in accordance with 450-13.5. 
   Minor chips are chips where the sum of the two lateral dimensions 
perpendicular to the length exceeds 2.0 inches, but does not exceed 4.0 inches, and with a length 
of no more than 12.0 inches. Repair minor chips in accordance with 450-13.5. 
   Major chips are any chips larger than minor chips. Major chips require 
engineering evaluation and disposition in accordance with 450-14. 
  450-12.2.4 Surface Porosity: Surface porosity is considered a minor defect and is 
the localized porosity of a formed surface due to medium scaling. Medium scaling is defined as 
the loss of surface mortar up to 3/8 inch in depth and exposure of concrete aggregate. Repair 
surface porosity in accordance with 450-13.3. 
  450-12.2.5 Honeycombing: Honeycombing is voids in the concrete, loss of fines 
or other material from between the aggregate particles, the inclusion of air pockets between 
aggregate particles, or larger volumes of lost material. Remove honeycombing in its entirety to 
sound concrete before establishing the classification of the defect. 
   Minor honeycombing is a void no deeper than concrete cover and no 
larger than 2.0 ft2 in area that results after the removal of unsound material. Repair minor 
honeycombing in accordance with 450-13.6. 
   Major honeycombing is a void deeper than concrete cover regardless of 
the surface area, or shallower but with a surface area greater than 2.0 ft2 that results after the 
removal of unsound material. Major honeycombing requires engineering evaluation and 
disposition in accordance with 450-14. 
 450-12.3 Formed Surface Misshaping: Formed surface misshaping is the visual and 
measurable deficiency or excess of material from the specified tolerance on any surface of a 
product. 
  450-12.3.1 Pile Ends: Make square pile ends which are outside this Section’s 
tolerances by grinding in accordance with 450-13.7, or any other means of removal as approved 
by the Engineer. Reshape the chamfer if more than 0.25 inch from the cast pile end is removed 
and such removal affects the chamfer dimension. 
  450-12.3.2 Pile Chamfers: Reshape chamfers outside of this Section’s tolerances 
to within the tolerances in accordance with 450-13.7. 
  450-12.3.3 Other Surfaces: Any deficiency exceeding the plan dimensions for 
size, length, squareness, designated skew, plumbness, and the like by up to twice the specified 
plus (+) tolerance may be corrected by grinding to within the allowable tolerance in accordance 
with 450-13.7. Any deficiency exceeding the specified minus (-) tolerance or twice the specified 
plus (+) tolerance requires an engineering evaluation and disposition in accordance with 450-14. 
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 450-12.4 Bearing Areas: Consider the bearing area to extend from the end of the product 
to 3 inches beyond the edge of the bearing contact area for the full product width. Treat minor 
defects in the bearing area in accordance with 400-11. 
 450-12.5 Cracks: A crack is the separation of a product or portion thereof which may 
appear before or after detensioning and may or may not cause separation throughout the product 
thickness or depth. Identify cracks by the classifications and locations described below and 
subject them to the disposition required by the identified crack. Regardless of the classifications 
and locations of cracks within any single product, if the total surface length of all cracks on any 
and all surfaces exceeds one-third of the product’s length, the product requires engineering 
evaluation and disposition in accordance with 450-14. Establish crack sizes subsequent to release 
of all pretensioning forces. 
  The Engineer will reject any pile that is cracked to the point that a transverse or 
longitudinal crack extends through the pile, shows failure of the concrete as indicated by spalling 
of concrete on the main body of the pile adjacent to the crack, or which in the opinion of the 
Engineer will not withstand driving stresses. Occasional hairline surface cracking caused by 
shrinkage or tensile stress in the concrete from handling will not be cause for rejection. 
  450-12.5.1 Classification of Cracks: Regardless of cause and for the purposes of 
this Specification, cracks in prestressed components, excluding piling, will be identified 
according to their surface appearance in accordance with the following classifications: 
   Cosmetic cracks are any cracks which are less than 0.006 inch wide and 
are in non-critical locations on the product. Treat cosmetic cracks after detensioning in 
accordance with Section 400 and Section 413. 
   Minor cracks are any cracks which are between 0.006 and 0.012 inch 
wide, inclusive, and are in non-critical locations on products. Repair minor cracks after 
detensioning in accordance with Section 400, and Section 411 or Section 413. 
   Major cracks are any cracks of any width which are located in critical 
locations on products or cracks in non-critical locations of the product, which are greater than 
0.012 inch wide. Major cracks require an engineering evaluation including crack depth 
measurement and disposition in accordance with 450-14. 
   Cracks in the Riding Surface: Repair cracks in the top surface of 
components which will become the riding surface (with no overlays) in accordance with 
Section 400, and Section 411 or Section 413 regardless of the classification of the crack 
identified in accordance with this Specification. 
  450-12.5.2 Locations of Cracks: Regardless of cause and for the purposes of this 
Specification, cracks will be identified as occurring in either critical or non-critical locations of 
the product in accordance with the following criteria and conditions: 
   Critical locations of cracks are any locations in which a crack would tend 
to open under stresses occurring at any time during the service life of the structure, or which may 
reduce the ultimate capacity or fatigue life of the product. Specifically, critical locations of 
cracks are any locations in a product not defined and not included in 450-12.5.3 as non-critical. 
Cracks in critical locations require engineering evaluation and disposition in accordance with 
450-14. 
   Non-critical locations of cracks are defined by the position within a 
product’s length, the position within a product’s depth, and the orientation of the crack. 
  450-12.5.3 Non-critical Locations of Cracks by Product Type: 
   450-12.5.3.1 Piles: Surface cracks in any direction and of a length not 
exceeding twice the width of the pile. 
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   450-12.5.3.2 Simple Span Prestressed Beams: End zones (within a 
distance of twice three times the depth of the product from the end):  
    (a) One horizontal crack at either or both ends in the top flange and 
web of the product, not in the plane of nor intersecting any row of prestressing strands, and 
extending from the end of the product for a length not to exceed half the product’s depth. 
    (b) Vertical cracks extending through the top flange not to exceed 
one quarter of the product’s depth after detensioning. 
    Mid-span region (between end zones) before detensioning: 
Vertical cracks extending through the top flange and web of the product. 
    Any Location: Horizontal crack at the interface of the web and top 
flange which is not longer than the product’s depth. 
   450-12.5.3.3 Simple Span Double-T Beams: End zones (within a 
distance of twice the depth of the product from the end): One horizontal crack at either or both 
ends and in the top flange of the product, not in the plane of nor intersecting any row of 
prestressing strands, and extending from the end of the product for a length not to exceed half the 
product’s depth. 
    Mid-span Region (between end zones) before detensioning: 
Vertical cracks extending through the top flange and not exceeding half the web depth of the 
product. 
    Any Location: Horizontal crack at the interface of the web and top 
flange which is not longer than the product’s depth. 
   450-12.5.3.4 Pretensioned I Beams Containing Longitudinal Post-
tensioning Ducts: End zones (within a distance of twice the depth of the beam from the end): 
Vertical cracks in the bottom half of the beam within an end zone with no post-tensioning 
anchorages and where the post-tensioning ducts are located in the top of the beam at the location 
of a permanent substructure support. 
    Mid-span Region (between quarter points): Vertical cracks in the 
web and top flange of the beam provided the beam is to be supported at each end in its final 
position in the structure. 
    Horizontal cracks not longer than the beam’s depth and only at the 
interface of the web and top flange provided the beam is to be supported at each end in its final 
position in the structure. 
   450-12.5.3.5 Simple Span Prestressed Slab Units: End Zones (within a 
distance of twice the depth of the product from the end): One horizontal crack at either or both 
ends in the top half of the product, which is not in the plane of nor intersecting any row of 
prestressing strands, and extending from the end of the product for a length not to exceed half the 
product’s depth. 
    Mid-span Region (between end zones) before detensioning, 
Vertical cracks in the top half of the product’s depth. 
    Any Location (after detensioning), Vertical cracks in the top half 
of the product’s depth. 

450-13 Repair Methods and Materials. 
 450-13.1 General: Before beginning the repair of bug holes, spalls, chips, surface 
porosity, and honeycomb, remove all laitance, loose material, form oil, curing compound and 
any other deleterious matter from repair area. Repair cosmetic and minor deficiencies by 
methods specified herein. The Contractor is permitted to elect an alternate repair method, 
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provided the proposed repair method is included in the Quality Control Plan. For each project 
maintain the record of deficiencies and their repair methods. Ensure the record includes 
information about product description, unit serial number, date cast, defect description including 
dimensions, repair method and materials, defect discovery date, and signature of producer’s 
Quality Control Manager indicating concurrence with the information. 
  Cure repaired surfaces for the full 72 hour curing time or for the curing time as 
recommended by written recommendations from the manufacturer of the curing material. Ensure 
the repaired surfaces have a surface texture, finish and color which matches the appearance of 
the unaffected surrounding area of the product. 
  450-13.1.1 Product Acceptance on the Project: Use only non-shrink grout that 
are listed on the Qualified Products List. 
   Provide to the Engineer a manufacturer’s certification conforming to the 
requirements of Section 6, which confirms that each product meets the requirements of this 
Section. 
 450-13.2 Cosmetic Surface Filling: Repair areas to be filled with an approved high-
strength, non-metallic, non-shrink grout meeting the requirements of Section 934. Mix, apply 
and cure the grout in accordance with the manufacturer’s recommendations. Coating of the 
prepared surface with epoxy bonding agent before grout placement is not required. 
 450-13.3 Surface Restoration: Maintain the surface continuously wet for a minimum of 
three hours before application of repair material. Repair areas to be restored with a mortar mix 
consisting by volume of one part cement, 2.5 parts sand that will pass a No. 16 sieve, and 
sufficient water to produce a viscous slurry mix or repair areas to be restored with an approved 
high-strength, non-metallic, non-shrink grout meeting the requirements of Section 934. Mix, 
apply and cure the grout in accordance with the manufacturer’s recommendations. Cure areas 
repaired with a mortar mix in accordance with 450-10.6. Coating of the prepared surface with 
epoxy bonding agent before grout placement is not required. 
 450-13.4 Cutting and Filling: Carefully cut all feathered edges of the area to be repaired 
back perpendicular to (or slightly undercut from) the surface to the depth of sound concrete or to 
a minimum depth of 1/2 inch, whichever is deeper. Coat the prepared surface with an approved 
epoxy bonding agent applied in accordance with the manufacturer’s recommendations. Fill the 
cutout area with an approved high-strength, non-metallic, non-shrink grout mixed and applied in 
accordance with the manufacturer’s recommendations. Firmly consolidate the grout mix in the 
cutout area. 
 450-13.5 Restoration of Surfaces and Edges: When reinforcing steel, prestressing 
strand, inserts or weldments are exposed, remove concrete from around the items to provide a 
1 inch clearance all around. Form surfaces and edges to the original dimensions and shape of the 
product. Coat the prepared surface with an approved epoxy bonding agent applied in accordance 
with the manufacturer’s recommendations. Restore surfaces and edges with an approved high-
strength, non-metallic, non-shrink grout mixed and applied in accordance with the 
manufacturer’s recommendations. Firmly consolidate the grout mix in the area to be repaired. 
 450-13.6 Removal and Restoration of Unsound Concrete: Carefully cut the area of 
unsound concrete to be repaired back perpendicular to (or slightly undercut from) the surface and 
to the depth of sound concrete or to a minimum depth of 1 inch, whichever is deeper. When 
reinforcing steel, prestressing strand, inserts or weldments are exposed, remove the concrete 
from around the items to provide a 1 inch clearance all around. Coat the prepared surface with an 
approved epoxy bonding agent applied in accordance with the manufacturer’s recommendations 
and then filled with an approved high-strength, non-metallic, non-shrink grout mixed and applied 
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in accordance with the manufacturer’s recommendations. Firmly consolidate the grout mix in the 
area to be repaired. Restore surfaces and edges to the original dimensions and shape of the 
product. 
 450-13.7 Surface Grinding: Grind off misshaped formed surfaces with an abrasive 
stone. Apply two coats of an approved penetrant sealant, listed on the current Qualified Products 
List, in accordance with the requirements of Section 413, to any surfaces which are not 
subsequently encased in concrete, immediately after grinding has been accepted. Do not apply a 
penetrant sealer to any surfaces to be subsequently encased in concrete. 
 450- 13.8 Treatment of Cracks: Treat cracks in accordance with Section 400, and 
Section 411 or Section 413, as applicable. 

450-14 Submittal of Proposal to Accept or Repair Deficiencies. 
 450-14.1 General: When a product has deficiencies unacceptable to the Engineer, the 
Contractor may propose repairs. Deficiencies discovered in the casting yard must be repaired 
before shipment. Do not ship products, which require repairs, from the casting yard to the project 
site until such repairs are complete and the Engineer has determined the product to be acceptable. 
Deficiencies discovered at the project site may be repaired at the site, subject to the Engineer’s 
approval. All proposed repairs must be submitted for engineering evaluation and credit in 
accordance with 450-14.2, unless the specific repair methods have been submitted and approved 
in the Quality Control Plan. The plant may use the repair method that is previously approved in 
the Quality Control Plan, without submittal of the proposal for engineering evaluation or credit. 
The use of the previously approved repair method is only applicable to the same type of single 
deficiency that is exhibited in a product. 
 450-14.2 Submittal of Proposal for Engineering Evaluation: Proposals must include 
an evaluation of the product’s relative ability to perform its intended function in the structure and 
its durability relative to other acceptable, similar products. Submit the proposal in writing to the 
Engineer as outlined below. 
  If the proposal is accepted by the Engineer, all Department costs associated with 
review of the proposal, including the cost of any and all engineering evaluation and/or testing 
services required, will be deducted from payment to the Contractor, but not to exceed 15% of the 
product value based on unit bid prices. 
  Prepare the proposal to consist of the following: 
   1. A cover letter prepared on the Contractor’s letterhead describing the 
product and addressed to the Engineer, 
   2. Information describing the details of the non-compliance and the 
proposed repairs in a format acceptable to the Engineer, 
   3. A structural and durability evaluation of the product, 
   4. A proposed credit to the Contract proportionate to the product’s 
deficiency. The credit is in addition to the cost for review and evaluation of the proposal, 
   5. Any other supportive information, pictures and sketches. The 
description of the proposed repair and/or the structural and durability evaluation of the product 
must be prepared by or under the direct supervision of the Contractor’s Engineer of Record and 
must bear his/her signature and seal. 
  Include in the proposed credit consideration of the Department’s added costs 
which may include but are not necessarily limited to re-inspection, testing, reduced durability, or 
increased maintenance cost. The Engineer will review and evaluate the Contractor’s proposal 
and will notify the Contractor of its disposition. The Engineer’s review of the Contractor’s 
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proposal does not amend or delete code requirements, unless such changes are specifically 
brought to the Engineer’s attention and accepted by the Engineer. The Engineer’s acceptance of 
a proposal does not relieve the Contractor of his responsibility to provide products that are 
structurally adequate to resist the loads specified in the Contract drawings and that maintain the 
intended aesthetic, durability and maintenance aspects of the product. The Engineer will not 
accept repaired products unless repairs are made as proposed or described, the resulting repairs 
are sound in all aspects, and the repairs are aesthetically acceptable. Replace a rejected product 
with a product meeting the requirements of the Contract Documents at no additional expense to 
the Department. 

450-15 Repairs Before Approval. 
 If repairs to precast products are initiated in advance of the Engineer’s approval, the 
affected product will only be considered for acceptability and use when the following conditions 
have been satisfied: 
  1. Before beginning the repairs, prepare and deliver to the Engineer a repair 
proposal in accordance with the requirements of 450-14. 
  2. All repair materials must meet the requirements of Section 930 and be selected 
from the Department’s Qualified Product List (QPL) or otherwise be subsequently evaluated, 
tested by the Contractor as required by the Department, and/or approved by the Department for 
the specific use made of the material. 
  3. Perform rRepairs have been performed under the observation of the Quality 
Control Manager. 
 Accept responsibility for actions taken, and perform these actions at your own risk. It is 
intended that repairs be made only after the proposed methods have been accepted to ensure that 
the proposal will not be modified or rejected, and the work will be accepted if the repair proves 
to be adequate. 

450-16 Handling, Storage, Shipping and Erection. 
 450-16.1 Handling: All products which are pretensioned may only be handled after 
transfer of the prestressing force. For products that are prestressed by a combination of 
pretensioning and post-tensioning do not handle before sufficient prestress has been applied to 
sustain all forces and bending moments due to handling. Exercise care in handling to prevent 
damage to products. Lift and move products so as to minimize stresses due to sudden changes in 
momentum. Calculate pick up and dunnage points. Pick up other products only at points 
designated as pickup points as shown on the Contract plans or shop drawings. Maintain all 
beams in an upright position at all times. 
  Evaluate the temporary stresses and stability of beams during their handling. The 
temporary stresses induced into the products during handling must be within the acceptable 
stresses at release listed in the Department’s Structures Design Guidelines. Take appropriate 
action to increase the stability of products during handling when the factor of safety against 
lateral buckling instability is below 2.0. Include the expected fabrication tolerance for sweep in 
the analysis. The analysis procedure provided by the Precast/Prestressed Concrete Institute or 
similar procedures may be used for the stability evaluation. 
  Verify lifting devices for capacity in lifting and handling products, taking into 
account various positions during handling. Keep multiple component lifting devices matched to 
avoid non-compatible use. When a product has multiple lifting devices, use lifting equipment 
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capable of distributing the load at each device uniformly to maintain the stability of the product. 
When the lifting devices are grouped in multiples at one location, align them for equal lifting. 
  Take appropriate steps to prevent the occurrence of cracking. When cracking 
occurs during handling and transportation, revise handling and transporting equipment and 
procedures as necessary to prevent cracking for subsequent products. 
 450-16.2 Storage: Store precast prestressed beams, Double-T Beams and slab units on 
only two points of support located within 18 inches of the end of the product or as calculated. 
Support skewed beams, Double-T Beams or slab units within 18 inches of the end of the full 
product section or as calculated. Support other products on an adequate number of supports so as 
to keep stresses in the products within the allowable stresses at release listed in the Department's 
Structures Design Guidelines. Locate multiple supports (more than two) within 1/2 inch of a 
horizontal plane through the top surface of the supports. Adequately brace beams as necessary to 
maintain stability. 
  All supports must be level and on adequate foundation material that will prevent 
shifting or differential settlement which may cause twisting or rotation of products. Immediately 
pick up products in storage that have rotated or twisted and adjust the supports to provide level 
and uniform support for the product. 
  Support prestressed products that are stacked by dunnage placed across the full 
width of each bearing point and aligned vertically over lower supports. Do not use stored 
products as a storage area for either shorter or longer products or heavy equipment. 
  Where feasible, base the selection of storage sites, storage conditions and 
orientation upon consideration of minimizing the thermal and time-dependent creep and 
shrinkage effects on the camber and/or sweep of the precast pretensioned products. 
  Continuous application of water during the initial seventy-two hour moist curing 
period may be interrupted for a maximum of one hour to allow relocation of precast/prestressed 
concrete elements within the manufacturing facility. Keep the moist burlap in place during 
relocation of the element. 
  Measure and record the sweep and camber of beams monthly. Keep the 
measurement records on file for review at any time by the Engineer, and upon request, transmit a 
copy of these measurements to the Engineer. If the camber exceeds by 1 inch the design camber 
shown in the plans, take appropriate actions in accordance with 400-7.13.1 to accommodate the 
product in the structure. 
  If the sweep exceeds the tolerance specified, take immediate measures to bring 
the sweep of the product back to within tolerance. 
  Notify the Engineer immediately when the sweep or camber exceeds the specified 
tolerances. Special storage conditions for the purpose of removing excessive sweep will not be 
restricted by requirements of this Subarticle nor contained in 450-2.1. If the sweep of the product 
exceeds the tolerance specified and cannot be removed, the disposition of the product will be in 
accordance with 450-12.1 and 450-14. 
 450-16.3 Shipping: Do not ship precast prestressed products before the concrete attains 
the required 28-day strength. The contractor is permitted to verify the shipping strength test, 
before 28 days, by testing compressive strength cylinders that are cured under the conditions 
similar to the product or by testing temperature match cured cylinders. The use of maturity 
method, ASTM C 1074, pulse velocity method in accordance with ASTM C 597, or any other 
nondestructive test method acceptable to Engineer, is permitted to estimate the strength before its 
verification by test cylinders. The shipping strength test is the average compressive strength of 
two test cylinders. Do not ship products until accepted and stamped by the Quality Control 
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Manager or the inspectors under the direct observation of the Quality Control Manager. At the 
beginning of each project, provide a notarized statement to the Engineer from a responsible 
company representative certifying that the plant will manufacture the products in accordance 
with the requirements set forth in the Contract Documents and plant’s Quality Control Plan. The 
Quality Control Manager’s stamp on each product indicates certification that the product was 
fabricated in conformance with the Contractor’s Quality Control Plan, the Contract, and this 
Section. Ensure that each shipment of prestressed concrete products to the project site is 
accompanied with a signed or stamped delivery ticket providing the description and the list of 
the products. 
  Evaluate the temporary stresses and stability of all products during shipping and 
locate supports, generally within 18 inches from the beam end, in such a manner as to maintain 
stresses within acceptable levels. Include impact loadings in the evaluation. 
 450-16.4 Erection: Erect precast prestressed products without damage. Meet the 
handling and storage requirements of 450-16.1 and 450-16.2 for field operations. Before casting 
diaphragms and the deck slab, do not allow the horizontal alignment of prestressed concrete 
beams to deviate from a straight line connecting similar points of beam ends by more than the 
sweep tolerances specified in 450-2.1. Adequately brace beams as necessary to maintain 
stability. 
 

450-17 Measurement and Payment. 
 450-17.1 General: The work specified in this Section will be measured and paid for as 
shown below for the particular item involved. Precast prestressed concrete members are 
acceptable to the Department for full payment when all requirements of the Contract have been 
met. No partial payments will be made for precast prestressed concrete members until the 28-day 
strength requirement, along with other applicable specification requirements, have been met. 
 450-17.2 Prestressed Concrete Piling: Payment will be made at the Contract unit price 
per foot for the particular type of piling, measured and paid for as specified in Section 455, 
including the provisions for cutoffs and splices. 
 450-17.3 Prestressed Concrete Beams: Payment will be made at the Contract unit price 
per foot for Prestressed Beams, complete in place and accepted. Final pay lengths will be plan 
quantity based on casting lengths, as detailed on the plans, subject to the provisions of 9-3.2. 
 450-17.4 Prestressed Concrete Slab Units: Payment will be made at the Contract unit 
price per foot for the units, complete in place and accepted. Final pay lengths will be plan 
quantity based on casting lengths, as detailed in the plans, subject to the provisions of 9-3.2. 

450-18 Basis of Payment. 
 Price and payment will be full compensation for all work and materials specified in this 
Section, including steel reinforcement, pretensioning steel, embedded ducts, hardware, inserts 
and other materials as required, to fabricate, transport and place the product into its permanent 
position in the structure. 
 Payment for the items will be made under the following: 

Item No. 450-  1- Prestressed Beams - per foot. 
Item No. 450-  3- Prestressed Slab Units - per foot. 
Item No. 450-  4- Prestressed Beam U-beams - per foot. 
Item No. 450- 88- Prestressed Slab Units Transversely Post-Tensioned - 

square foot. 
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ORIGINATION FORM 
February 4, 2009 

 
THE INFORMATION BELOW IS TO BE PROVIDED BY THE ORIGINATOR  
 
Specification:  Specification 450-1, 2.1, 12.5.3.2, and 450-12.5.3.5 

 
Subject: Precast concrete products certification, precast prestressed concrete 

plant quality control program, and noncritical location of the 
cracked products. 

                      
Origination date:  2-4-09 
 
Originator:  Tom Malerk 
Office/Phone:  State Materials Office/ (352) 955-6620 
 
Problem statement:  1. Article 450-1 third paragraph: The content of this paragraph is 

repeated in 450-16.3.  
                                    2. Subarticle 450-2.1: The phrase “PCI certification program” is 

redundant. Subarticle 105-3.4 has been modified to accept other 
certification programs in addition to PCI certification program. 

3. Subarticle 450-12.5.3.2: The location of vertical cracks at the 
end zone of the beam at the top flange is currently considered to 
be a critical location. A review of the structural analysis and 
survey of the plants indicate that the cracks at these locations of 
the beam should be considered as non-critical locations. 

                                     4. Subarticle 450-12.5.3.5, second and third paragraphs: There are 
two editorial errors. The “…the top half of the product.”  should 
have been “…  the top half of the product’s depth.” 

                                     
Proposed solution: The proposed specification changes address the problem as 

described below: 
                                       1.  Article 450-1 third paragraph: This paragraph is deleted  
                                       2.  Subarticle 450-2.1: The phrase “PCI certification program” is   

deleted. 
      3.  Subarticle 450-12.5.3.2: The proposed change will include the 

locations of the vertical cracks at the end zone of the beam at 
the top flange as non-critical crack locations. 

                                     4. Subarticle 450-12.5.3.5, second and third paragraphs: The 
proposed editorial changes will be made to read:  “…  the top 
half of the product’s depth.” 

                                
Information source:  For information, please contact Ghulam Mujtaba at (352) 955 -

6685. 
  
                                    The changes regarding the beam cracks have been discussed with    
                                     1- Steve Plotkin and Rafiq Darji, State Construction Office. 



 

 

                                     2- Steve Nolan, State Structures Design Office. 
 
                                         The changes regarding the PCI certification has been discussed 

with, Robert Robertson, State Structures Design Engineer.   
 
 
 
Recommended   

Usage Note:   For all projects that that utilize the precast/prestressed concrete      
products. 

 
Estimated fiscal       
impact, if  
implemented: It is not expected there will be any change in the unit cost of the 

products as a result of this modification. 
Implementation of these changes, if and when approved, will begin 
with the January 2010 letting. 


