
 

105 CONTRACTOR QUALITY CONTROL GENERAL REQUIREMENTS – 
CONCRETE POST-TENSIONED SEGMENTAL BOX GIRDER 
CONSTRUCTION. 

 (REV 3-28-11) (FA 5-12-11) (1-12) 

SUBARTICLE 105-8.8.4 (Pages 146-148) is deleted and the following substituted: 

  105-8.8.4 Concrete Post-Tensioned Segmental Box Girder Construction: 
Ensure the individuals filling the following positions meet the minimum requirements as follows: 
   105-8.8.4.1 Project Engineer-New Construction: Ensure the Project 
Engineer is a registered professional engineer with five years of bridge construction experience. 
Ensure a minimum of three years of experience is in Segmental Box Girder Construction 
Engineering and includes a minimum of one year in segmental casting yard operations and 
related surveying, one year in segment erection and related surveying, including post-tensioning 
and grouting of longitudinal tendons and a minimum of one year as the Project Engineer in 
responsible charge of Segmental Box Girder Construction Engineering. Ensure this individual is 
present at the site of construction, at all times while segmental box girder construction or 
segment erection is in progress. 
   105-8.8.4.2 Project Engineer-Repair and Rehabilitation: Ensure the 
Project Engineer is a registered Professional Engineer with five years of bridge construction 
experience. Ensure a minimum of three years of experience is in Segmental Box Girder 
Construction Engineering and includes one year of post-tensioning and grouting of longitudinal 
tendons and a minimum of one year as the Project Engineer in responsible charge of Segmental 
Box Girder rehabilitation engineering or Segmental Box Girder new construction engineering. 
   105-8.8.4.3 Project Superintendent/Manager-New Construction: 
Ensure the Project Superintendent/Manager has a minimum of ten years of bridge construction 
experience or is a registered professional engineer with five years of bridge construction 
experience. Ensure that a minimum of three years of experience is in Segmental Box Girder 
construction operations and includes a minimum of one year in the casting yard operations and 
related surveying, one year in segment erection and related surveying including post-tensioning 
and grouting of longitudinal tendons and a minimum of one year as the Project 
Superintendent/Manager in responsible charge of Segmental Box Girder construction operations. 
Ensure this individual is present at the site of construction, at all times while segmental box 
girder construction or segment erection is in progress. 
   105-8.8.4.4 Project Superintendent/Manager-Repair and 
Rehabilitation: Ensure the Project Superintendent/Manager has a minimum of five years of 
bridge construction experience or is a registered professional engineer with three years of bridge 
construction experience. Ensure that a minimum of two years of experience is in Segmental Box 
Girder construction operations and includes a minimum of one year experience performing post-
tensioning and grouting of longitudinal tendons and a minimum of one year as the Project 
Superintendent/Manager in responsible charge of Segmental Box Girder rehabilitation operations 
or Segmental Box Girder new construction operations. 
   105-8.8.4.5 Foreman-New Construction: Ensure that the Foreman has a 
minimum of five years of bridge construction experience with two years of experience in 
Segmental Box Girder Operations and a minimum of one year as the foreman in responsible 
charge of Segmental Box Girder new construction Operations. Ensure this individual is present 



 

at the site of construction, at all times while segmental box girder construction or segment 
erection is in progress. 
   105-8.8.4.6 Foreman-Repair and Rehabilitation: Ensure the Foremen 
has a minimum of five years of bridge construction experience with two years of experience in 
Segmental Box Girder Operations and a minimum of one year as the foreman in responsible 
charge of Segmental Box Girder rehabilitation operations or Segmental Box Girder new 
construction operations. 
   105-8.8.4.7 Geometry Control Engineer/Manager: Ensure that the 
Geometry Control Engineer/Manager for construction of cast-in-place box segments is a 
Registered Professional Engineer with one year of experience, a non-registered Engineer with 
three years of experience or a Registered Professional Land Surveyor with three years of 
experience in geometry control for casting and erection of cast-in-place box segments. Credit for 
experience in cast-in-place box girder geometry control will be given for experience in precast 
box girder geometry control but not vice versa. 
    Ensure that the Geometry Control Engineer/Manager for precast 
box segments is a Registered Professional Engineer with one year of experience or non-
registered with three years of experience in casting yard geometry control of concrete box 
segments. 
    The Geometry Control Engineer/Manager must be responsible for 
and experienced at implementing the method for establishing and maintaining geometry control 
for segment casting yard operations and segment erection operations and must be experienced 
with the use of computer programs for monitoring and adjusting theoretical segment casting 
curves and geometry. This individual must be experienced at establishing procedures for 
assuring accurate segment form setup, post-tensioning duct and rebar alignment and effective 
concrete placement and curing operations as well as for verifying that casting and erection field 
survey data has been properly gathered and recorded. Ensure this individual is present at the site 
of construction, at all times while cast-in-place segmental box girder construction is in progress 
or until casting yard operations and segment erection is complete. 
   105-8.8.4.8 Surveyor: Ensure that the Surveyor in charge of geometry 
control surveying for box segment casting and/or box segment erection has a minimum of one 
year of bridge construction surveying experience. Ensure this individual is present at the site of 
construction, at all times while segmental box girder construction or segment erection is in 
progress. 


