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Comments: (4-30-12) 
This specification revision would seem to have the effect of including the CPPR within the 
contract.  Does this mean that as such scores would be reviewable by a DRB? 
In the past, the Boards have steered clear of hearings on the Contractor’s score since it was 
outside the four corners of the contract. 
 
Response:  
 

 


