
 
 

334 SUPERPAVE ASPHALT CONCRETE. 
 (REV 4-28-14) (FA 7-2-14) (1-15) 

ARTICLE 334-4 is deleted and the following substituted: 

334-4 Contractor Process Control (PC). 
 Assume full responsibility for controlling all operations and processes such that the 
requirements of these Specifications are met at all times. Perform any tests necessary at the plant 
and roadway for process control purposes. Enter all PC test data into the Department’s database. 
The Engineer will not use these test results in the acceptance payment decision. 
 Address in the QC Plan how PC failures will be handled. When a PC failure occurs, 
investigate, at a minimum, the production process, testing equipment and/or sampling methods to 
determine the cause of the failure, and make any necessary changes to assure compliance with 
these Specifications. Obtain a follow up sample immediately after corrective actions are taken to 
assess the adequacy of the corrections. In the event the follow-up PC sample also fails to meet 
Specification requirements, cease production of the asphalt mixture until the problem is 
adequately resolved to the satisfaction of the QC Manager. 
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