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June 30, 2016 
 
Khoa Nguyen 
Director, Office of Technical Services 
Federal Highway Administration 
3500 Financial Plaza, Suite 400 
Tallahassee, Florida 32312 
 
Re: State Specifications Office 
 Section 400 
 Proposed Specification: 4000402 Concrete Structures. 
 
Dear Mr. Nguyen: 
 
We are submitting, for your approval, two copies of the above referenced Supplemental 
Specification.  
 
The changes are proposed by Charles Boyd of the State Structures Design Office to modify the 
language for current Department practice. 
 
Please review and transmit your comments, if any, within two weeks. Comments should be sent 
via email to dan.hurtado@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call me at 414-4130. 
 
      Sincerely, 
       
      Signature on File 
       
      Dan Hurtado, P.E. 
      State Specifications Engineer 
 
DH/dt 
Attachment 
cc: Florida Transportation Builders' Assoc. 
 State Construction Engineer
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CONCRETE STRUCTURES. 

(REV 5-1624-16) 

SUBARTICLE 400-4.2 is deleted and the following substituted: 

 400-4.2 Design and Erection: Design and construct all falsework to provide the 
necessary rigidity and to support the loads without appreciable settlement or deformation. Use 
screw jacks or hardwood wedges to take up any settlement in the framework, either before or 
during the placing of concrete. If any weakness develops and the centering shows undue 
settlement or distortion, stop the work, remove any masonry affected concrete, and strengthen 
the falsework before resuming work. Support falsework which cannot be founded on a 
satisfactory footing on piling. Space, drive, and remove the piling in an approved manner. 
 
 

SUBARTICLE 400-11.3 is deleted and the following substituted: 

 400-11.3 Bearing Pads: Use bearing pads for seating bridge shoes, ends of beams, and 
slabs of the types specified or required in the Plans. 
  Furnish and install composite neoprene pads as detailed in the Plans. Place 
neoprene pads, where specified or required, directly on masonryconcrete surfaces finished in 
accordance with the requirements of this Article. Ensure that pads, bearing areas of bridge seats, 
and metal bearing plates are thoroughly cleaned and free from oil, grease, and other foreign 
materials. 
  Exercise care in fabrication of related metal parts to avoid producing conditions 
detrimental to the performance of the pads, such as uneven bearing, excessive bulging, etc. 
  The Engineer will evaluate the degree of deformation and condition of bearing 
pads in the completed bridge on or before the final inspection required by 5-10 or when 
requested by the Contractor. As directed by the Engineer, correct horizontal bearing pad 
deformations that at the time of inspection exceed 50% of the bearing pad thickness or that the 
Engineer predicts will exceed 50% of the bearing pad thickness during future high or low 
temperature periods. 
 
 

SUBARTICLE 400-22.5 is deleted and the following substituted: 

 400-22.5 Composite and Plain Neoprene Bearing Pads: The quantity to be paid for 
will be the original plan quantity, computed using the dimensions of the pads shown in the Plans. 
 
 

ARTICLE 400-23 is deleted and the following substituted: 

400-23 Basis of Payment. 
400-23.1 Concrete: 

  400-23.1.1 General: Price and payment will be full compensation for each of the 
various classes of concrete shown in the proposalPlansContract Documents. 
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  400-23.1.2 Concrete Placed below Plan Depth: Authorized concrete placed in 
seal or footings 5 feet or less below the elevation of bottom of seal or footing as shown in the 
Plans will be paid for at the Contract price set forth in the proposalPlansContract Documents 
under the pay items for substructure concrete. 
   Authorized concrete used in seal (or in the substructure where no seal is 
used) at a depth greater than 5 feet below the bottom of seal or footing as shown in the Plans will 
be paid for as Unforeseeable Work. 
   Such payment will be full compensation for the cofferdam construction, 
for excavation, and for all other expenses caused by the lowering of the footings. 
  400-23.1.3 Seal Concrete Required but Not Shown in Plans: When seal 
concrete is required as provided in 400-8 and there is no seal concrete shown in the Plans, it will 
be paid for as Unforeseeable Work. 
 400-23.2 Precast Anchor Beams: Price and payment will be full compensation for the 
beams, including all reinforcing and materials necessary to complete the beams in place and 
accepted. 
  No separate prices will be allowed for the various types of anchor beams. 
 400-23.3 Reinforcing: Reinforcing bars, wires and mesh will be measured and paid for 
as provided in Section 415, except that no separate payment will be made for the welded wire 
reinforcement used in concrete jackets on steel piles or reinforcement contained in traffic 
railings, barriers, traffic separators or parapets. Where so indicated in the Plans, the Department 
will not separately pay for reinforcing used in incidental concrete work, but the cost of such 
reinforcement shall be included in the Contract unit price for the concrete. 
 400-23.4 Bridge Deck Grooving: Price and payment will be full compensation for all 
grinding, grooving, equipment, labor, and material required to complete the work in an 
acceptable manner. 
 400-23.5 Bridge Deck Grooving and Planing: Price and payment will be full 
compensation for all grooving, planing, equipment, labor, and material required to complete the 
work in an acceptable manner. 
 400-23.6 Composite and Plain Neoprene Bearing Pads: Price and payment will be full 
compensation for all work and materials required to complete installation of the pads. 
 400-23.7 Cleaning and Coating Concrete Surfaces: Price and payment will be full 
compensation for all work and materials required. The cost of coating new concrete will not be 
paid for separately, but will be included in the cost of the item to which it is applied. 
 400-23.8 General: The above prices and payments will be full compensation for all work 
specified in this Section, including all forms, falsework, joints, weep holes, drains, pipes, 
conduits, bearing pads, setting anchor bolts and dowels, surface finish, and cleaning up, as 
shown in the Plans or as directed. Where the Plans call for water stops, include the cost of the 
water stops in the Contract unit price for the concrete. 
  Unless payment is provided under a separate item in the proposalPlansContract 
Documents, the above prices and payments will also include all clearing and grubbing; removal 
of existing structures; excavation, as provided in Section 125; and expansion joint angles and 
bolts. 
  The Department will not change the rate of payment for the various classes of 
concrete in which steel or FRP may be used due to the addition or reduction of reinforcing. 
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  The Department will not make an allowance for cofferdams, pumping, bracing, or 
other materials or equipment not becoming a part of the finished structure. The Department will 
not pay for concrete placed outside the neat lines as shown in the Plans. 
  When using stay-in-place metal forms to form bridge decks, the forms, concrete 
required to fill the form flutes, attachments, supports, shoring, accessories, and all miscellaneous 
items or work required to install the forms shall be included in the Contract unit price of the 
superstructure concrete. 
 400-23.9 Payment Items:  
  Payment will be made under: 

Item No. 400-  0- Class NS Concrete – per cubic yard. 
Item No. 400-  1- Class I Concrete - per cubic yard. 
Item No. 400-  2- Class II Concrete - per cubic yard. 
Item No. 400-  3- Class III Concrete - per cubic yard. 
Item No. 400-  4- Class IV Concrete - per cubic yard. 
Item No. 400-  6- Precast Anchor Beams - each. 
Item No. 400-  7- Bridge Deck Grooving - per square yard.  
Item No. 400-  8- Class V Concrete - per cubic yard. 
Item No. 400-  9- Bridge Deck Grooving and Planing - per square yard. 
Item No. 400- 16- Class VI Concrete - per cubic yard. 
Item No. 400-143- Cleaning and Coating Concrete Surfaces - per square foot. 
Item No. 400-147- Composite Neoprene Pads - per cubic foot. 
Item No. 400-148- Plain Neoprene Bearing Pads - per cubic foot. 
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CONCRETE STRUCTURES. 

(REV 5-24-16) 

SUBARTICLE 400-4.2 is deleted and the following substituted: 

 400-4.2 Design and Erection: Design and construct all falsework to provide the 
necessary rigidity and to support the loads without appreciable settlement or deformation. Use 
screw jacks or hardwood wedges to take up any settlement in the framework, either before or 
during the placing of concrete. If any weakness develops and the centering shows undue 
settlement or distortion, stop the work, remove any affected concrete, and strengthen the 
falsework before resuming work. Support falsework which cannot be founded on a satisfactory 
footing on piling. Space, drive, and remove the piling in an approved manner. 
 
 

SUBARTICLE 400-11.3 is deleted and the following substituted: 

 400-11.3 Bearing Pads: Use bearing pads for seating bridge shoes, ends of beams, and 
slabs of the types specified or required in the Plans. 
  Furnish and install neoprene pads as detailed in the Plans. Place neoprene pads, 
where specified or required, directly on concrete surfaces finished in accordance with the 
requirements of this Article. Ensure that pads, bearing areas of bridge seats, and metal bearing 
plates are thoroughly cleaned and free from oil, grease, and other foreign materials. 
  Exercise care in fabrication of related metal parts to avoid producing conditions 
detrimental to the performance of the pads, such as uneven bearing, excessive bulging, etc. 
  The Engineer will evaluate the degree of deformation and condition of bearing 
pads in the completed bridge on or before the final inspection required by 5-10 or when 
requested by the Contractor. As directed by the Engineer, correct horizontal bearing pad 
deformations that at the time of inspection exceed 50% of the bearing pad thickness or that the 
Engineer predicts will exceed 50% of the bearing pad thickness during future high or low 
temperature periods. 
 
 

SUBARTICLE 400-22.5 is deleted and the following substituted: 

 400-22.5 Composite and Plain Neoprene Bearing Pads: The quantity to be paid for 
will be the original plan quantity, computed using the dimensions of the pads shown in the Plans. 
 
 

ARTICLE 400-23 is deleted and the following substituted: 

400-23 Basis of Payment. 
400-23.1 Concrete: 

  400-23.1.1 General: Price and payment will be full compensation for each of the 
various classes of concrete shown in the Contract Documents. 
  400-23.1.2 Concrete Placed below Plan Depth: Authorized concrete placed in 
seal or footings 5 feet or less below the elevation of bottom of seal or footing as shown in the 
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Plans will be paid for at the Contract price set forth in the Contract Documents under the pay 
items for substructure concrete. 
   Authorized concrete used in seal (or in the substructure where no seal is 
used) at a depth greater than 5 feet below the bottom of seal or footing as shown in the Plans will 
be paid for as Unforeseeable Work. 
   Such payment will be full compensation for the cofferdam construction, 
for excavation, and for all other expenses caused by the lowering of the footings. 
  400-23.1.3 Seal Concrete Required but Not Shown in Plans: When seal 
concrete is required as provided in 400-8 and there is no seal concrete shown in the Plans, it will 
be paid for as Unforeseeable Work. 
 400-23.2 Precast Anchor Beams: Price and payment will be full compensation for the 
beams, including all reinforcing and materials necessary to complete the beams in place and 
accepted. 
  No separate prices will be allowed for the various types of anchor beams. 
 400-23.3 Reinforcing: Reinforcing bars, wires and mesh will be measured and paid for 
as provided in Section 415, except that no separate payment will be made for the welded wire 
reinforcement used in concrete jackets on steel piles or reinforcement contained in traffic 
railings, barriers, traffic separators or parapets. Where so indicated in the Plans, the Department 
will not separately pay for reinforcing used in incidental concrete work, but the cost of such 
reinforcement shall be included in the Contract unit price for the concrete. 
 400-23.4 Bridge Deck Grooving: Price and payment will be full compensation for all 
grinding, grooving, equipment, labor, and material required to complete the work in an 
acceptable manner. 
 400-23.5 Bridge Deck Grooving and Planing: Price and payment will be full 
compensation for all grooving, planing, equipment, labor, and material required to complete the 
work in an acceptable manner. 
 400-23.6 Composite and Plain Neoprene Bearing Pads: Price and payment will be full 
compensation for all work and materials required to complete installation of the pads. 
 400-23.7 Cleaning and Coating Concrete Surfaces: Price and payment will be full 
compensation for all work and materials required. The cost of coating new concrete will not be 
paid for separately, but will be included in the cost of the item to which it is applied. 
 400-23.8 General: The above prices and payments will be full compensation for all work 
specified in this Section, including all forms, falsework, joints, weep holes, drains, pipes, 
conduits, bearing pads, setting anchor bolts and dowels, surface finish, and cleaning up, as 
shown in the Plans or as directed. Where the Plans call for water stops, include the cost of the 
water stops in the Contract unit price for the concrete. 
  Unless payment is provided under a separate item in the Contract Documents, the 
above prices and payments will also include all clearing and grubbing; removal of existing 
structures; excavation, as provided in Section 125; and expansion joint angles and bolts. 
  The Department will not change the rate of payment for the various classes of 
concrete in which steel or FRP may be used due to the addition or reduction of reinforcing. 
  The Department will not make an allowance for cofferdams, pumping, bracing, or 
other materials or equipment not becoming a part of the finished structure. The Department will 
not pay for concrete placed outside the neat lines as shown in the Plans. 
  When using stay-in-place metal forms to form bridge decks, the forms, concrete 
required to fill the form flutes, attachments, supports, shoring, accessories, and all miscellaneous 
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items or work required to install the forms shall be included in the Contract unit price of the 
superstructure concrete. 
 400-23.9 Payment Items:  
  Payment will be made under: 

Item No. 400-  0- Class NS Concrete – per cubic yard. 
Item No. 400-  1- Class I Concrete - per cubic yard. 
Item No. 400-  2- Class II Concrete - per cubic yard. 
Item No. 400-  3- Class III Concrete - per cubic yard. 
Item No. 400-  4- Class IV Concrete - per cubic yard. 
Item No. 400-  6- Precast Anchor Beams - each. 
Item No. 400-  7- Bridge Deck Grooving - per square yard.  
Item No. 400-  8- Class V Concrete - per cubic yard. 
Item No. 400-  9- Bridge Deck Grooving and Planing - per square yard. 
Item No. 400- 16- Class VI Concrete - per cubic yard. 
Item No. 400-143- Cleaning and Coating Concrete Surfaces - per square foot. 
Item No. 400-147- Composite Neoprene Pads - per cubic foot. 
Item No. 400-148- Plain Neoprene Bearing Pads - per cubic foot. 

 
 


