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Specification Title: Section 410 Precast Concrete Box Culvert 

                                Section 415 Reinforcing Steel 

                                Section 449 Precast Concrete Drainage Products 

                                Section 548 Retaining Wall System 

                                Section 901 Coarse Aggregate 

                                Section 931 Metal Accessory Materials for Concrete Pavement and  

                                Concrete Structures 

 

 

Specification Section, Article, or Subarticle Number:  
Subarticle 548 -2.3; Article 548-7; Subarticle 931-1.2; Subarticle 901-1.2; Article 410-2; Article 415-6; 
Article 449-2 

 Rabbit Trail changes 3500100, 3500702, 4002303, 4150200, 4500301. 

 

Why does the existing language need to be changed?  

 
ASTM Standards A 82,  A 185, A 496 and  A 497 have been replaced with modified ASTM A 1064. 

The terminology Welded Wire Fabric has been replaced with Welded Wire Reinforcement.  

 

Article 548-7 is expanded to allow shipment of precast concrete products after 72- hour curing period 

and attainment of the 28-day compressive strength 

 

 

Summary of the changes: The following are the summary of changes in each document. 

 
1- Subarticle 548 -2.3: Replace ASTM A 82 and  A 185 with ASTM A 1064. 
2- Article 548-7: The article is expanded to allow shipment of precast concrete products after 72- 

hour curing period and attainment of the 28-day compressive strength 
3- Subarticle 931-1.2:  The AASHTO M55 and M 221 have been deleted.  ASTM A 1064 covers the 

requirements. 
4- Subarticle 901-1.2: The terminology Welded Wire Fabric has been replaced with Welded Wire 

Reinforcement.  
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DATE: November 14, 2013 

 

TO: Specification Review Distribution List 

 

FROM: Daniel Scheer, P.E., State Specifications Engineer 

 

SUBJECT: Proposed Specification: 3500100 Cement Concrete Pavement. 

 

 In accordance with Specification Development Procedures, we are sending you a copy of 

a proposed specification change. 

 This change was proposed by Ghulam Mujtaba to replace the terminology Welded Wire 

Fabric with Welded Wire Reinforcement. 

 Please share this proposal with others within your responsibility. Review comments are 

due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at 

SP965DS, or daniel.scheer@dot.state.fl.us. Comments received after December 12, 2013, may 

not be considered. Your input is encouraged. 

 

DS/cah 

Attachment 

 



3500100 

All Jobs 

CEMENT CONCRETE PAVEMENT. 

(REV 11-5-13) 

ARTICLE 350-1 is deleted and the following substituted: 

350-1 Description. 

 Construct Portland cement concrete pavement in one course, on a prepared subgrade. Use 

either the fixed-form or the slip-form method of construction. When reinforced cement concrete 

pavement is specified or required, use concrete reinforced with steel bars or welded wire 

reinforcementsteel fabric, in accordance with details shown in the Plans. The Engineer may 

require a demonstration of equipment and paving operations. 

 If any uncontrolled cracks appear during the life of the Contract, remove and replace the 

cracked concrete at no expense to the Department. Investigate and implement immediate 

effective solutions to eliminate further cracks, in consultation with, and subject to the approval of 

the Engineer. 

 Furnish the following information in the Quality Control Plan (QCP) as required in 

Section 105: 

  1. A detailed sequence and schedule of concrete placement operations including, 

but not limited to, width of pavement to be placed, proposed equipment, production rates, 

working hours, concrete hauling, and placement, curing, sawing, and sealing methods. Identify 

backup equipment and the procedures that will be followed in the case of a breakdown of 

equipment. 

  2. A method to ensure the proper placement of reinforcing steel, tie bars and 

dowel bars. 

  3. A traffic control plan that includes provisions for the placement and 

maintenance of barriers required to protect the pavement from traffic, for a minimum of 14 days 

after concrete placement. 

  4. Defined provisions for adequate lighting for all work done at night, including 

finishing, curing, and sawing joints. 

  5. A method for ensuring pavement thickness is met and a consolidation 

procedure is identified. 

  6. If forms are to be utilized define the material, dimensions, type, connections, 

and staking of the forms. 

  7. Define the procedure for the protection of the fresh concrete pavement from 

inclement weather. 

 

 

SUBARTICLE 350-7.2 is deleted and the following substituted: 

 350-7.2 FabricWelded Wire Reinforcement: Place welded wire reinforcement at right 

angles to the centerline of the pavement and accurately to the position and location shown in the 

Plans. Lap adjacent sheets of welded wire reinforcement not less than 6 inches. Make the laps 

only in the longitudinal members. 

 

 



 

5- Article 410-2:   ASTM A 82, ASTM A 496 and  ASTM A 615  are deleted and replaced 

with ASTM A 1064. 

6- Article 415-6:  Welded Deformed Steel Welded Wire Reinforcement. 

7- Article 449-2: ASTM A 82, ASTM A 496, A 185, A 497 and  ASTM A 615  are deleted 

and replaced with ASTM A 1064. 

 

 

Are these changes applicable to all Department jobs?  Yes 

If not, what are the restrictions?  

 

Will these changes result in an increase or decrease in project costs? No 

If yes, what is the estimated change in costs?   

 

With who have you discussed these changes? The propose changes have been discussed with the 

colleagues at the following offices: 

 
 1-Steven Nolan, P.E. Structures Design Engineer 

  FDOT District 7 Structures Design 

 

2- Gevin J. McDaniel, P.E. 

Senior Structures Design Engineer 

FDOT Structures Design Office 
 

 

What other offices will be impacted by these changes?  District Materials and Construction 

Offices 

 

Are changes needed to the PPM, Design Standards, SDG, CPAM or other manual? NO 

 

Is a Design Bulletin, Construction Memo, or Estimates Bulletin needed? No 

 

 

 

Contact the State Specifications Office for assistance in completing this form. 

Daniel Scheer 850-414-4130 daniel.scheer@dot.state.fl.us 

Frances Thomas 850-414-4101 frances.thomas@dot.state.fl.us 

Debbie Toole 850-414-4114 deborah.toole@dot.state.fl.us 

Andy Harper 850-414-4127 clifton.harper@dot.state.fl.us 

Ray Haverty 850-414-4129 ray.haverty@dot.state.fl.us 
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