
 

Florida Department of Transportation 
RICK SCOTT 
GOVERNOR 

605 Suwannee Street 
Tallahassee, FL  32399-0450 

JIM BOXOLD 
SECRETARY 

 
February 2, 2015 
 
Khoa Nguyen 
Director, Office of Technical Services 
Federal Highway Administration 
545 John Knox Road, Suite 200 
Tallahassee, Florida 32303 
 
Re: State Specifications and Estimates Office 
 Section 007 
 Proposed Specification: SP0071104 Legal Requirements and Responsibility to the Public 
– Operations within the Railroad Right-of-Way 
 
Dear Mr. Nguyen: 
 
We are submitting, for your approval, two copies of the above referenced Special Provision for 
Design Build projects.  
 
The changes are proposed by Rudy Powell of the State Construction Office. This Special 
Provision is only used on Design-Build contracts.  The notice requirements are best located in 
the Request for Proposal with guidance notes to the developer of the RFP to meet the specific 
needs of each project. 
 
Please review and transmit your comments, if any, within two weeks. Comments should be sent 
via email to SP965DS or daniel.scheer@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call me at 414-4130. 
 
      Sincerely, 
       
      Signature on File 
       
      Daniel Scheer, P.E. 
      State Specifications Engineer 
 
DS/ft 
Attachment 
cc: Florida Transportation Builders' Assoc. 
 State Construction Engineer



SP0071104 
Design Build Projects Involving CSX Transportation. 

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – OPERATIONS 
WITHIN THE RAILROAD RIGHT-OF-WAY (DESIGN BUILD). 

(REV 11-5-1012-1-14) (FA 11-9-10) (1-15) 

ARTICLE 7-11.4 is deleted and the following substituted: 

 7-11.4 Operations Within Railroad Right of Way: 
  7-11.4.1 Notification to the Railroad Company: Notify the Engineer at least 
72 hours before beginning any operation within the limits of the railroad right of way; any 
operation requiring movement of employees, trucks, or other equipment across the tracks of the 
railroad company at other than an established public crossing; and any other work that may 
affect railroad operations or property. 
  7-11.4.2 Contractor’s Responsibilities: Comply with requirements an authorized 
representative of the railroad company deems necessary in order to safeguard the railroad’s 
property and operations. Specifically, comply with the Construction Submission Criteria of the 
CSX Transportation (CSXT) Public Project Information document and Construction 
Requirements sections of the CSXT Pipeline and Wireline Design and Construction 
Specifications prior to beginning work. These documents are available at the following URL: 
http://www.dot.state.fl.us/specificationsoffice/Implemented/URLinSpecs/Files/CSXspecs.pdf . 
The Contractor is responsible for all damages, delays, or injuries and all suits, actions, or claims 
brought on account of damages or injuries resulting from the Contractor’s operations within or 
adjacent to railroad company right of way. 
  7-11.4.3 Watchman or Flagging Services: The railroad company will furnish 
protective services (i.e., watchman or flagging services) to ensure the safety of railroad 
operations during certain periods of the project. The Department will reimburse the railroad 
company for the cost thereof. Schedule work that affects railroad operations so as to minimize 
the need for protective services by the railroad company. 
   Submit schedules and schedule changes to the Engineer so the Department 
can coordinate the scheduling of flagging resources. Projects with less than 20 consecutive days 
of flagging services require a CSXT short-term flagger and 45 days written advance notice. 
Provide the 45 days written advance notice to the Engineer. Projects with 20 or more consecutive 
days of flagging services require a CSXT long term flagger. The Department will provide the 
6 months written advance notice to CSXT. 
 
 



SP0071104 
Design Build Projects Involving CSX Transportation. 

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – OPERATIONS 
WITHIN THE RAILROAD RIGHT-OF-WAY (DESIGN BUILD). 

(REV 12-1-14)  

ARTICLE 7-11.4 is deleted and the following substituted: 

 7-11.4 Operations Within Railroad Right of Way: 
  7-11.4.1 Notification to the Railroad Company: Notify the Engineer at least 
72 hours before beginning any operation within the limits of the railroad right of way; any 
operation requiring movement of employees, trucks, or other equipment across the tracks of the 
railroad company at other than an established public crossing; and any other work that may 
affect railroad operations or property. 
  7-11.4.2 Contractor’s Responsibilities: Comply with requirements an authorized 
representative of the railroad company deems necessary in order to safeguard the railroad’s 
property and operations. Specifically, comply with the Construction Submission Criteria of the 
CSX Transportation (CSXT) Public Project Information document and Construction 
Requirements sections of the CSXT Pipeline and Wireline Design and Construction 
Specifications prior to beginning work. These documents are available at the following URL: 
http://www.dot.state.fl.us/specificationsoffice/Implemented/URLinSpecs/Files/CSXspecs.pdf . 
The Contractor is responsible for all damages, delays, or injuries and all suits, actions, or claims 
brought on account of damages or injuries resulting from the Contractor’s operations within or 
adjacent to railroad company right of way. 
  7-11.4.3 Watchman or Flagging Services: The railroad company will furnish 
protective services (i.e., watchman or flagging services) to ensure the safety of railroad 
operations during certain periods of the project. The Department will reimburse the railroad 
company for the cost thereof. Schedule work that affects railroad operations so as to minimize 
the need for protective services by the railroad company. 
   Submit schedules and schedule changes to the Engineer so the Department 
can coordinate the scheduling of flagging resources.  
 
 


