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DATE: January 13, 2015 
 
TO: Specification Review Distribution List 
 
FROM: Daniel Scheer, P.E., State Specifications Engineer 
 
SUBJECT: Proposed Specification: SP0071104FEC Legal Requirements and 

Responsibility to the Public – Operations within the Railroad Right of Way. 
 
 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change. 
 The changes are proposed by Mike Dowell of the State Rail Office to remove a large 
number of notes from the Roadway Plan Set which cause problems.  Moving the notes to the 
Modified Special Provision is a good outcome recommended by the Secretary CPR Plan 
(Consistent, Repeatable, and Predictable). 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or online at 
http://www2.dot.state.fl.us/SpecificationsEstimates/Development/IndustryReview.aspx . 
Comments received after February 10, 2015, may not be considered. Your input is encouraged. 
 
DS/ot 
Attachment 
 



SP0071104FEC 
Projects involving Florida East Coast Railroad 

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – OPERATIONS 
WITHIN THE RAILROAD RIGHT-OF-WAY. 

(REV 10-2311-3-141-5-15)  

ARTICLE 7-11.4 is deleted and the following substituted: 

 7-11.4 Operations within Railroad Right-of-Way: 
  7-11.4.1 Notification to the Railroad Company: Notify the superintendent of 
the railroad company, as shown on the plans, and the Chief Florida East Coast Railroad (FEC) 
Engineer or authorized Railroad Representative at least 72 hours before beginning any operation 
within the limits of the railroad right-of-way; any operation requiring movement of employees, 
trucks, or other equipment across the tracks of the railroad company at other than an established 
public crossing; and any other work that may affect railroad operations or property. 
   Contact the Florida East Coast Railroad (FEC) Signal Office at 904-279-
3182 at least 30  days prior to any traffic signal work within 500  feet of a signalized, at-grade, 
rail highway crossing as railroad synchronization circuitry may be inter-connected with the 
traffic signal preemption circuitry at a common junction box. 
  7-11.4.2 Contractor’s Responsibilities: Comply with whatever requirements an 
authorized representative of the railroad company deems necessary in order to safeguard the 
railroad’s property and operations. Complete the On-Track Contractor Roadway Worker 
Training Course for FEC Railroad.  
   The Contractor isAssume responsible responsibility for all damages, 
delays, or injuries and all suits, actions, or claims brought on account ofdue to damages or 
injuries resulting from the Contractor’s operations within or adjacent to railroad company right-
of-way. 
   Grade separation project designs must comply with FEC’s Design 
Parameters for OH Bridges. This document is available at the following URL: ______________. 
   Penalties imposedCosts incurred by the railroad for “Delay of Train” will 
be forwarded to the Contractor for payment. If the Contractor fails to pay such penaltiessaid 
costs, the Department may deduct the amount from payments made to the Contractor.  
  7-11.4.3 Watchman or Flagging Services: The railroad company will furnish 
protective services (i.e., watchman or flagging services) to ensure the safety of railroad 
operations during certain periods of the project. The Department will reimburse the railroad 
company for the cost thereof. Schedule work that affects railroad operations so as to minimize 
the need for protective services by the railroad company. 
   Contact FEC Railway at 1-800-342-1131, ext. 2377, to request signal 
locates and railroad watchmen or flagging services at least 72  hours prior to railroad right of 
way encroachments. Identify the work as a Florida Department of Transportation project when 
requesting railroad watchman or flagging services. 
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