FDOT

Florida Department of Transportation
RICK SCOTT 605 Suwannee Street JIM BOXOLD
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

November 2, 2016

Khoa Nguyen

Director, Office of Technical Services
Federal Highway Administration
3500 Financial Plaza, Suite 400
Tallahassee, Florida 32312

Re:  State Specifications Office

Section:009

Proposed Specification: 0090203DB Measurement and Payment.
Dear Mr. Nguyen:

We are submitting, for your approval, two copies of the above referenced Special Provision.

The changes are proposed by Ashley Anderson of the State Construction Office to update the
language.

Please review and transmit your comments, if any, within two weeks. Comments should be sent
via email to dan.hurtado@dot.state.fl.us.

If you have any questions relating to this specification change, please call me at 414-4130.
Sincerely,
Signature on file

Dan Hurtado, P.E.
State Specifications Engineer

DH/dt

Attachment

cc: Florida Transportation Builders' Assoc.
State Construction Engineer



0090103DB.D01
Design Build Boilerplate

MEASUREMENT AND PAYMENT.
(REV 9-12-1611-2-16)

SUBARTICLE 9-2.3 is deleted and the following substituted:

9-2.3 General Basis of Adjusted Pay:
9-2.3.1 Deficiencies: When a deficiency occurs that results in the acceptance of a
material at a reduced payment level as defined in these Specifications, the Engineer will apply a
reduction in payment for the material in question based on the unit prices as determined using the
six-month State wide pay item averages. The dates will be the six months prior to the letting date
for this Contract.

9- 2 3 2 Asphalt Desqgnlhrelq%ss/%p#ead—RatePav Ad|ustments Ih&average

Feadwa%pavemenﬂsﬁus%wnﬂus%%Asphalt pay quantltv ad|ustments applv to asphalt items
listed in Sections 234, 334, 337, and 339.

For each item, the adjusted quantity will be determined by dividing the
sum of the quantities from the plan summary boxes (including any Engineer approved quantity
revisions) by the design Gmm Stated in 334-1.4 (design Gsp stated in 337-8.2 for FC-5), and
multiplying by the tonnage-weighted average Gmm (tonnage-weighted average Gs, for FC-5) of
the mixes used.

For each |tem Rreductlons in pay WI|| be detepmmedqeer—sublet—by
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if the actual-quantity placed is less than the adjusted quantity. Reduction in pay will be calculated
by subtracting the adjusted guantity from the actual-quantity placed, then multiplying by the unit
prices as shown in Table 9-1. Any quantity over the designed-spread-rate-specified-in-the
Contract-Doeumentsadjusted quantity shall not be paid.

9-2.3.3 Asphalt Overbuild: Where overbuild is called for in the Plans for the
correction of cross-slope, the Engineer will make an adjustment in payment should the guantity
of material placed be less than the adjusted guantity as calculated in 9-2.3.2. In addition, should
the material placed exceed the adjusted quantity with no negative effect to the correction of
cross-slope, an upward adjustment will be made representing the additional material placed.
Adjustments in pay will be determined by subtracting the adjusted guantity from the actual
guantity placed, then multiplying by the unit prices as determined in 9-2.3.1.

9-2.3.324 Quality: Where an adjustment of payment for quality is called for in the
Contract Documents, the Engineer will make such adjustments for the corresponding quantity of
material based on the unit prices as determined using the six month State wide pay item averages
(using the dates six months prior to the letting date for this Contract), or the adjustment defined
in Section 346, Developmental Specification Section 330, and Developmental Specification
Section 350.

9-2.3.45 Adjustment to the Lump Sum Payment for Deleted Items of Work:
When items of work are shown in the Contract Documents to be constructed or installed and due
to actual field conditions, it is determined by the Engineer that the items are not needed, a
negative adjustment to the Contract will be made. The negative adjustment will be based on the
actual cost of the items being deleted less all costs incurred prior to the date the Engineer
determined the items are not needed and the Contractor will retain ownership of the items. The
negative adjustment will be processed in accordance with 4-3.2.
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MEASUREMENT AND PAYMENT.
(REV 11-2-16)

SUBARTICLE 9-2.3 is deleted and the following substituted:

9-2.3 General Basis of Adjusted Pay:

9-2.3.1 Deficiencies: When a deficiency occurs that results in the acceptance of a
material at a reduced payment level as defined in these Specifications, the Engineer will apply a
reduction in payment for the material in question based on the unit prices as determined using the
six-month State wide pay item averages. The dates will be the six months prior to the letting date
for this Contract.

9-2.3.2 Asphalt Pay Adjustments: Asphalt pay quantity adjustments apply to
asphalt items listed in Sections 234, 334, 337, and 339.

For each item, the adjusted quantity will be determined by dividing the
sum of the quantities from the plan summary boxes (including any Engineer approved quantity
revisions) by the design Gmm stated in 334-1.4 (design G, stated in 337-8.2 for FC-5), and
multiplying by the tonnage-weighted average Gmm (tonnage-weighted average Gs, for FC-5) of
the mixes used.

For each item, reductions in pay will be made if the quantity placed is less
than the adjusted quantity. Reduction in pay will be calculated by subtracting the adjusted
quantity from the quantity placed, then multiplying by the unit prices as shown in Table 9-1. Any
quantity over the adjusted quantity shall not be paid.

9-2.3.3 Asphalt Overbuild: Where overbuild is called for in the Plans for the
correction of cross-slope, the Engineer will make an adjustment in payment should the quantity
of material placed be less than the adjusted quantity as calculated in 9-2.3.2. In addition, should
the material placed exceed the adjusted quantity with no negative effect to the correction of
cross-slope, an upward adjustment will be made representing the additional material placed.
Adjustments in pay will be determined by subtracting the adjusted quantity from the quantity
placed, then multiplying by the unit prices as determined in 9-2.3.1.

9-2.3.4 Quality: Where an adjustment of payment for quality is called for in the
Contract Documents, the Engineer will make such adjustments for the corresponding quantity of
material based on the unit prices as determined using the six month State wide pay item averages
(using the dates six months prior to the letting date for this Contract), or the adjustment defined
in Section 346, Developmental Specification Section 330, and Developmental Specification
Section 350.

9-2.3.5 Adjustment to the Lump Sum Payment for Deleted Items of Work:
When items of work are shown in the Contract Documents to be constructed or installed and due
to actual field conditions, it is determined by the Engineer that the items are not needed, a
negative adjustment to the Contract will be made. The negative adjustment will be based on the
actual cost of the items being deleted less all costs incurred prior to the date the Engineer
determined the items are not needed and the Contractor will retain ownership of the items. The
negative adjustment will be processed in accordance with 4-3.2.
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