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Florida Department of Transportation
CHARLIE CRIST 605 Suwannee Street STEPHANIE KOPELOUSOS
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY
MEMORANDUM

DATE: February 3, 2010

TO: Brian Blanchard, Chief Engineer

FROM: Lora Hollingsworth, Director, Office of Design

David Sadler, Director, Office of Construction

COPIES: Rudy Powell, P.E., State Specifications Engineer

SUBJECT: Mandatory Specification Revision No. 3

| approve the implementation plan of the subject Specification for all projects let
effective with the March 2010 Letting.

Lora Hollingsworth ~ Signature on file February 3, 2010
Director, Office of Design Date
David Sadler Signature on file February 3, 2010

Director, Office of Construction Date
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Florida Department of Transportation
CHARLIE CRIST 605 Suwannee Street STEPHANIE KOPELOUSOS
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY
MEMORANDUM

DATE: February 3, 2010

TO: District Specifications Engineers and Central Office Staff

FROM: Rudy Powell, P.E., State Specifications Engineer

SUBJECT: MANDATORY SPECIFICATIONS REVISIONS
January 2010 Workbook: Mandatory Revision No. 3

The following specification revisions must be made to all projects let effective
with the referenced letting date:

Specification Heading Revision | Effective Remarks
Number Date Letting Date
Add this Special
Highway Lighting Provision. Usage note:
SP7151600 | System — Method of | 1-22-10 3-10 715-19-1XX High
Measurement Mast Light Pole,
Complete Pay Items

Some projects with high mast lighting, complete, furnished and installed, include the
foundation in the cost of the high mast lighting as directed in the Basis of Estimates
Manual; but some projects provide a separate pay item for the foundation. This change
clarifies the cost of the foundation is to be included in the cost of the high mast lighting
pole. A mandatory is needed to provide consistency as soon as possible. The usage of this
Special Provision is specific to projects with pay items 715-19-1XX High Mast Light Pole,
Complete.



