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DATE: March 31, 2016 
 
TO: Specification Review Distribution List 
 
FROM: Mark Wilson, P.E., Acting Manager; Program Management Office 
 
SUBJECT: Proposed Specification: 0090201 Measurement and Payment. 
 
 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change. 
 This change was proposed by Sherry Valdes of the State Construction Office to modify 
the language to clarify asphalt concrete friction course receives bituminous adjustments. 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or online at 
http://www2.dot.state.fl.us/ProgramManagement/Development/IndustryReview.aspx . 
Comments received after April 28, 2016, may not be considered. Your input is encouraged. 
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0090201 
All Jobs 

MEASUREMENT AND PAYMENT. 

(REV 2-9-163-23-16) 

SUBARTICLE 9-2-1.2 is deleted and the following substituted: 

  9-2.1.2 Bituminous Material: Prepare a Contractor’s Certification of Quantities, 
using the Department’s current approved form for Superpave Asphalt Base, Turnout 
Construction (Asphalt), Asphalt Treated Permeable Base, Superpave Asphaltic Concrete, 
Miscellaneous Asphalt Pavement, Asphalt Concrete Friction Course, and Asphalt Rubber 
Membrane Interlayer pay items. Submit this certification to the Engineer no later than Twelve 
O’clock noon Monday after the estimate cut-off or as directed by the Engineer, based on the 
quantity of asphalt produced and accepted on the roadway per Contract. Ensure the certification 
includes the Contract Number, Financial Project Identification (FPID) Number, Certification 
Date and Number, the period the certification represents and the tons produced for each asphalt 
pay item. 
   On Contracts having an original Contract Time of more than 365 calendar 
days, or more than 5,000 tons of asphalt concrete, the Department will adjust the bid unit price 
for bituminous material, excluding cutback and emulsified asphalt to reflect increases or 
decreases in the Asphalt Price Index (API) of bituminous material from that in effect during the 
month in which bids were received. The Contractor will not be given the option of accepting or 
rejecting this adjustment. Bituminous adjustments will be made only when the current 
API (CAPI) varies by more than 5% of the API prevailing in the month when bids were received 
(BAPI), and then only on the portion that exceeds 5%. 
   The Department will determine the API for each month by averaging 
quotations in effect on the first day of the month at all terminals that could reasonably be 
expected to furnish bituminous material to projects in the State of Florida. 
   The API will be available on the Construction Office website before the 
15th day of each month at the following URL: 
http://www.dot.state.fl.us/construction/fuel&Bit/Fuel&Bit.shtm . 
   Payment on progress estimates will be adjusted to reflect adjustments in 
the prices for bituminous materials in accordance with the following: 
    $ Adjustment = (ID)(Gallons) 
    Where ID = Index Difference = [CAPI - 0.95(BAPI)] when the 
API has decreased between the month of bid and month of this progress estimate. 
    Where ID = Index Difference = [CAPI - 1.05(BAPI)] when the 
API has increased between the month of bid and month of this progress estimate. 
   Payment will be made on the current progress estimate to reflect the index 
difference at the time work was performed. 
   For asphalt concrete items payable by the ton or square yard, the number 
of gallons will be determined assuming a mix design with 6.25% liquid asphalt weighing 
8.58 lb/gal. 
   For Asphalt concrete items payable by the cubic yard, the number of 
gallons will be determined assuming a mix design with 3% liquid asphalt weighing 8.58 lb/gal. 
 
 


