(entennial

1975%2015

Florida Department of Transportation

RICK SCOTT 605 Suwannee Street JIM BOXOLD
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

MEMORANDUM

DATE: November 5, 2015
TO: Specification Review Distribution List
FROM: Daniel Scheer, P.E., State Specifications Engineer

SUBJECT: Proposed Specification: 4620100 Post-Tensioning.

In accordance with Specification Development Procedures, we are sending you a copy of
a proposed specification change.

This change was proposed by Amy Tootle of the State Construction Office to require all
construction-related documentation to be submitted by electronic means for consistency with the
State Construction Office e-Construction initiative.

Please share this proposal with others within your responsibility. Review comments are
due within four weeks and should be sent to Mail Station 75 or online at
http://www?2.dot.state.fl.us/ProgramManagement/Development/IndustryReview.aspx .
Comments received after December 3, 2015, may not be considered. Your input is encouraged.

DS/dt
Attachment
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POST-TENSIONING.
(REV 10-16-15)

ARTICLE 462-1 is deleted and the following substituted:

462-1 Description.

1. Furnish, transport, store, handle, and install all components of Post-Tensioning (PT)
systems, in accordance with the requirements of this Section and the component manufacturer’s
recommendations. Constituent components of PT systems include, but are not limited to,
anchorage assemblies, filler containment assemblies, filler material, and related steel
reinforcement. Use the most stringent requirements, as determined by the Engineer, of those
specified in this Section or the component manufacturer’s recommendations for protecting
components from damage due to environmental exposure, improper handling, or improper
installation.

2. With the exception of mild reinforcing and prestressing steel, furnish all PT system
components from a single supplier.

a. Use only approved PT systems meeting the requirements of Section 960 and
selected from the Structures Design Office (SDO) website for Approved Post-Tensioning
Systems.

b. Use only PT systems of appropriate type and size required to construct tendons
shown in the Contract Documents.

c. With the exception of local zone reinforcement, do not substitute, modify, or
delete any components of an approved PT system. Inclusion of all possible subcomponents is
required for PT system and component testing; however, subcomponents of approved systems
may be eliminated from final installations based on project-specific requirements, provided all
component-to-component interface hardware are included as necessary to maintain connections
and PT system integrity.

3. Install the PT tendon (e.g., strands, wires, or bars) in ducts. Stress the PT tendon to a
predetermined load and anchor ends directly against hardened concrete. After anchoring the PT
tendon, install permanent anchorage caps, inject ducts with filler to completely fill voids, and
install protection at anchorages.

4. Submit all required documents in accordance with this Section and Section 5 to the
Engineer for review and written approval.

5. Cable stays are not covered by this Specification.

6. Install duct filler in accordance with the requirements of this Section. Provide fully
filled duct and anchorage assemblies free from leaks, blockages, and voids. Previde-Submit
sufficient-test data to the Engineer to verify that the work meets the requirements of this Section.
Perform filler injection operations in accordance with 462-4.

SUBARTICLE 462-6.2 is deleted and the following substituted:

462-6.2 LOT Identification:
1. Assign an individual LOT number and tag items shipped to project in a manner
that allows each LOT to be clearly identified at project site for all PT system components, filler,
bars of each size from each mill heat of steel, and all strands from each manufactured reel.



4620100
All Jobs

2. Submit records to the Engineer identifying assigned LOT numbers with heat or
reel of material represented if applicable.

3. All unidentified prestressing components, strands, wires, bars, or filler received
at the site will be rejected.

4. Loss of positive identification of these items at any time will be cause for
rejection.

5. Provide-Submit a-cepy-ef-filler Quality Control Data Sheets received-from the
manufacturer; to the Engineer for each LOT of filler on the project.

6. Material with a total time from manufacture in excess of six months must be
retested and certified by supplier before use or be removed from project and replaced with new
material.

SUBARTICLE 462-7.1 is deleted and the following substituted:

462-7.1 General:
1. Furpish-Submit to the Engineer with-written certification from PT supplier
(vendor) that PT system chosen for the project meets requirement of this Section, Section 960,
and is a Department approved PT system prior to installing any PT hardware.
2. Provide-Submit a list of PT system components and reference drawings to the

Engineer.

3. Use methods to place and consolidate concrete that will not displace or damage
any PT ducts, anchorage assemblies, splices and connections, reinforcement, or other embedded
items.

4. Conduct all stressing and filler injection operations in the presence of the
Engineer.

SUBARTICLE 462-7.3.1.2 is deleted and the following substituted:

462-7.3.1.2 Calibration:

1. Calibrate each jack and its gauges as a unit.

2. Calibration must consist of three test cycles with cylinder
extension of jack in various positions (e.g., two-inch, four-inch, eight-inch stroke).

3. At each pressure increment, average forces from each test cycle
to obtain an average force.

4. Perform calibration with equipment (e.g., jack, pump, hoses,
etc.) setup in same configuration intended for use on Project.

5. Jack and gauge calibration is to be initially performed by PT
supplier or an independent laboratory.

6. Use load cells calibrated within the past 12 months to calibrate
stressing equipment.

7. Supply documentation denoting the load cells calibration date
and tractability to National Institute of Standards and Technology (NIST) along with jack/gauge
calibration.
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8. Provide-Submit to the Engineer with-certified calibration charts
and curves for each jack and gauge unit used on the project prior to start of work and every six
months thereafter or as requested by the Engineer.

9. Calibrations subsequent to initial calibration with a load cell
may be accomplished with use of a master gauge. Supply master gauge to the Engineer in a
protective waterproof container capable of protecting calibration of gauge during shipment to a
laboratory. Provide a quick-attach hydraulic manifold to enable quick and easy installation of
master gauge to verify permanent readings. Master gauge will remain in the possession of the
Engineer for duration of project and will be returned to the Contractor after final acceptance of
project by the Engineer.

10. Any jack repair, such as replacing seals or changing length of
hydraulic lines, requires recalibration using a load cell.

11. No extra compensation will be allowed for initial or any
subsequent calibrations or use of master gauge required by the Engineer.

SUBARTICLE 462-7.3.2.8 is deleted and the following substituted:

462-7.3.2.8 Post-Tensioning Operations Record:
1. Keep a record of these PT operations for each tendon installed:

a. Project name, Financial Project ID (FPID);

b. Contractor and/or subcontractor;

c. Tendon location, size, and type;

d. Date tendon was first installed in duct;

e. Reel number for strands and wires and heat number for
bars;

f. Tendon cross-sectional area;

g. Modulus of elasticity;

h. Date stressed;

i. Jack and Gauge numbers per tendon end;

J. Required jacking force;

k. Gauge pressures;

I. Elongations (theoretical and actual);

m. Anchor sets (anticipated and actual);

n. Stressing sequence (i.e., sequential order of tendon
stressing by number);

0. Stressing mode (single-end, dual-end, simultaneous);

p. Witnesses to stressing operations (Contractor and
Inspector);

g. Any other relevant information.

2. Previde-Submit to the Engineer with-a complete cepy-ofall-set

of stressing operation records within five days of completed tendon installation.

SUBARTICLE 462-7.4.1.5.6 is deleted and the following substituted:

462-7.4.1.5.6 Grouting Operations Report:
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1. Previde-Submit grouting report signed by the grouting
Contractor within five days of each grouting operation for review by the Engineer.

2. Record theoretical quantity of grout anticipated as compared to
actual quantity of grout used to fill duct. Notify the Engineer immediately of shortages or
overages.

3. Information to be noted in this report must include at a
minimum, but not necessarily be limited to:

a. identification of tendon;

b. date grouted,;

c. number of days from tendon installation to grouting;

d. type of grout;

e. injection end and applied grouting pressure;

f. ratio of actual to theoretical grout quantity;

g. number of grout bags mixed;

h. total quantity of water used to mix grout;

i. summary of any problems encountered; and,

J. corrective action taken,

k. description and results of the post grouting operations
and inspection.

SUBARTICLE 462-7.4.2.1.5.4 is deleted and the following substituted

462-7.4.2.1.5.4 Wax Injection Operations Report:

1. Previde-Submit wax injection report signed by
the wax injection Contractor within five days of each wax injection operation for review by the
Engineer.

2. Record theoretical quantity of wax anticipated as
compared to actual quantity of wax used to fill duct. Notify the Engineer immediately of
shortages or overages.

3. Information to be noted in this report must
include at a minimum, but not necessarily be limited to:

a. Identification of duct;

b. Date of duct pressure test;

c. Date wax injected,;

d. Number of days from tendon installation
to wax injection;

e. Wax product identification;

f. Final locking pressure of wax in PT
system;

g. Reservoir temperature at time of initiation
of wax injection;

h. Theoretical volume of wax required to
completely fill the duct;

i. Volume of wax injected into duct;

j. Volume of wax collected at discharge
points;
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k. Injection rate including timing of duct
inlet opening and closing;

I. Ambient temperature;

m. Summary of any problems encountered
and any deviations from the Wax Injection Operations Plan;

n. Corrective action taken;

0. Description and results of the post wax
injection operations and inspection;

p. Vacuum gauge pressure and percent
vacuum in duct prior to injection;

4. Maintain daily wax injection operations reports at

the job site for review by the Engineer. Previde-Submit all daily reports to the Engineer on a

weekly basis or mere-freguenthy-as directed by the Engineer.

SUBARTICLE 462-7.4.2.1.6 is deleted and the following substituted

462-7.4.2.1.6 Manufacturer’s Installation Technician:
Provide for a PT system vendor installation technician, certified by the vendor as having
sufficient knowledge and expertise to oversee the wax injection personnel. The vendor’s
technician shall be under the direct employ of the vendor and shall be present for all wax
injection activities for a minimum of the first two days of wax injection for each of the
Contractor’s wax injection crews. The vendor’s technician shall provide-submit written
certification to the Engineer that the Contractor’s installation process is in conformance with the
approved Wax Injection Operations Plan.

SUBARTICLE 462-8.1.3 is deleted and the following substituted:

462-8.1.3 Required Reports:
1. Submit two-copies-of-the test report for “Tendon Modulus of Elasticity
Test” to the Engineer at least 30 days before installing tendon.
2. Submit twe-cepies-of-the test report for “In-Place Wobble and Friction
Test” to the Engineer within two weeks after successful installation of tested tendon.



