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PORTLAND CEMENT CONCRETE - PERFORMANCE CONCRETE FOR INLAND
AND SLIGHTLY TO MODERATELY AGGRESSIVE ENVIRONMENTS.

(REV 10-12-11)
SECTION 346 is deleted and the following substituted:

PORTLAND CEMENT CONCRETE - PERFORMANCE CONCRETE
FOR INLAND AND SLIGHTLY TO MODERATELY AGGRESSIVE ENVIRONMENTS

346-1 Description.

Use concrete composed of a mixture of portland cement, aggregate; water, and, where
specified, admixtures, pozzolan and ground granulated blast furnace slagsDeliver the portland
cement concrete to the site of placement in a freshly mixed, unhardened,state.

Obtain concrete from a plant that is currently on the list of Producers with Accepted
Quality Control Programs. Producers seeking inclusion on the list'shall meet the requirements of
105-3. If the concrete production facility’s Quality Contrel Plan‘is suspended, the ‘€ontractor is
solely responsible to obtain the services of another concrete'production facility with an accepted
Quality Control Plan or await the re-acceptance of the,affected concrete production facility’s
Quality Control Plan prior to the placement of any further concrete an the project. There will be
no changes in the contract time or completion dates. Bear all delayeosts and other costs
associated with the concrete production facility’s Quality Control\Plan acceptance or re-
acceptance.

346-2 Materials.
346-2.1 General: Meet the following requirements:

C0arse AgQQregaleu. . it ee veerueerieeeiierieaiee e siee e Section 901
Fine AQOregate™ ... o ...cvivee it Section 902
POrtlandiCemBAL...........cc..msmin e tteeeeeeierieenieeeesieeee e seeeeenns Section 921
{1 U S OSSPSR Section 923
AAMIREUIES ™™ ... et nneas Section 924
P0z201ans and Slag ™. o Section 929

*Use only silica sand.except as provided in 902-5.2.3.

**Use produets listedion the Department’s Qualified Products List (QPL).

Do not.use materials containing hard lumps, crusts or frozen matter, or that is
contaminated with dissimilar material.

346-2.2 Fypes of Cement: Unless a specific type of cement is designated elsewhere, use
Type I, Type IP, Type IS, Type Il, or Type I1l cement in all classes of concrete.

346-2.3 Pozzolans and Slag: Use as desired fly ash, silica fume, ultrafine fly ash,
metakaolin, or slag materials as a cement replacement or additive in all classes of concrete, with
the following limitations:

(1) Mass Concrete:
a. Where the core temperature is expected to rise above 165°F fly ash or
slag is required.
(2) Silica Fume, Metakaolin and Ultrafine Fly Ash:
a. Cure in accordance with the manufacturer’s recommendation and as approved by the
Engineer.



346-2.4 Coarse Aggregate Gradation: Produce all concrete using coarse aggregate
approved for Portland Cement Concrete production. Submit sufficient statistical data to establish
production quality and uniformity of the subject aggregates, and establish the quality and
uniformity of the resultant concrete. Furnish aggregate gradations sized larger than nominal
maximum size of 1.5 inch as two components.

346-2.5 Admixtures: Use admixtures in accordance with the requirements of this
subarticle. Chemical admixtures not covered in this subarticle may be approved by the
Department. Submit statistical evidence supporting successful laboratory and field trial mixes
which demonstrate improved concrete quality or handling characteristics.

Use admixtures in accordance with the manufacturer’s recommended dosage rate.
Do not use admixtures or additives containing calcium chloride (either in the raw materials or
introduced during the manufacturing process) in reinforced concrete.

346-2.5.1 Water-Reducer/Water-Reducer Retardant Admixtures: When,a
water-reducing admixture is used, meet the requirements of a TypeAxWhen a water=reducing
and retarding admixture is used, meet the requirements of a Type D.

346-2.5.2 Air Entrainment Admixtures: Use'an air entraining-admixture in all
concrete mixes except counterweight concrete. For precast.concrete products, the use of air
entraining admixture is optional for Class | and Class.lI concrete.

346-2.5.3 High Range Water-Reducing Admixtures:

346-2.5.3.1 General: When a high range water-reducing admixture is
used, meet the requirements of a Type F or Type“l. When a high/range water-reducing and
retarding admixture is used, meet the requirements of a Type/Gwor<Fype 1. Do not use Type I, II,
F or G admixtures in drilled shaft concrete.:When silica fumewor metakaolin is incorporated into
a concrete mix design, the use of a high range water-redueing-admixture Type I, I, For G is
mandatory.
346-2.5.3.2.Flowing Concrete Admixtures for Precast/Prestressed

Concrete: Use a Type I, 11, For G admixture for producing flowing concrete. If Type F or G
admixture is used, verify the,distribution of aggregates in accordance with ASTM C 1610 except
allow for minimal vibrationfor consolidating, the concrete. The maximum allowable difference
between the static segregation is less than‘erequal to 15 percent. Add the flowing concrete
admixtures at the concrete production.facility.

346-2:5.4 Corrosion Inhibitor Admixture: Use only with concrete containing
Type Il cement, Class F fly ash.er slag, and a water-reducing retardant admixture, Type D, or
High Range Water-Reducer retarder admixture, Type G, to normalize the setting time of
concrete. Ensure that-allFadmixtures are compatible with the corrosion inhibitor admixture.

346-2.5.5 Accelerating Admixture for Precast Concrete: The use of non-
chloride admixtures Type C and Type E is allowed in the manufacturing of precast concrete
products that are used in Slightly Aggressive Environments.

346-3 Classification, Strength, Slump and Air Content.

346-3.1 General: The separate classifications of concrete covered by this Section are
designated as Class I, Class 11, Class 11, Class IV, Class V and Class VI. Strength, slump, and air
content of each class are specified in Tablel.

Substitution of a higher class concrete in lieu of a lower class concrete may be
allowed when the substituted concrete mixes are included as part of the Contractor’s Quality
Control Plan or for precast concrete, the Precast Concrete Producer’s Quality Control Plan. The
substituted higher class concrete must meet or exceed the requirements of the lower class



concrete and both classes must contain the same types of mix ingredients When the compressive
strength acceptance data is less than the minimum compressive strength of the higher design
mix, notify the Engineer. Acceptance is based on the requirements in Table 1 for the lower class
concrete.

TABLE 1
Class of Specified Minimum Strength Target Slump Value Air Content
Concrete (28-day) (psi) (inches) (c) Range (%)
STRUCTURAL CONCRETE
I (a) 3,000 3 (b) 1.0t0 6.0
| (Pavement) 3,000 2 1.0t0 6.0
Il (a) 3,400 3 (b) 1.0:t0 6:0
. [()Beg'lf)ge 4,500 3 (b) 1010 6.0
I (e) 5,000 3y(b) 1.0t06.0
I (Seal) 3,000 8 1.0t0 6.0
v 5,500 3 (b) 1.0t06.0
'Végﬁ”)'ed 4,000 8.5 0.0t0 6.0
V (Special) 6,000 3(b) 1.0t0 5.0
\ 6,500 3 (b) 1.0t05.0
VI 8,500 3 (b) 1.0t05.0

(a) For precast'three sided culverts, box culverts, endwalls, inlets,
manholes and junction boxes, the target slump value and air content will not apply. The
maximum allowable slump-is 6-6 inches, exceptas noted in (b). The Contractor is permitted to
use concrete meeting the requirements.of ASTM C 478 4,000 psi in lieu of Class | or Class 11
concrete for precast endwalls, inlets, manholes and junction boxes.

(b) The Engineermay allow a higher target slump when a Type F, G, | or
I admixture'is used, except'when flowing concrete is used. The maximum target slump shall be
7-7 inches.

(c).For areduction in the target slump for slip-form operations, submit a
revision to the mix design to the Engineer.

346-3.2Drilled.Shaft Concrete: When drilled shaft concrete is placed in any wet shaft,
provide concrete in accordance with the following specified slump loss requirements.
Test'each load of concrete for slump to ensure the concrete is within the limits of
346-6.4. Ensure that the slump loss is gradual as evidenced by slump loss tests described below.
The concrete elapsed time is the sum of the mixing and transit time, the placement time, the time
required for removal of any temporary casing that causes or could cause the concrete to flow into
the space previously occupied by the temporary casing and bolt/embedment installation.
346-3.2.1 Slump Loss Test Requirements: Provide slump loss tests before
drilled shaft concrete operations begin, demonstrating that the drilled shaft concrete maintains a
slump of at least 5 inches throughout the concrete elapsed time. Inform the Engineer at least
48 hours before performing such tests. Perform slump loss testing of the drilled shaft mix using




personnel meeting the requirements of Section 105. The Engineer may require a new slump loss
test in the event that the temperature changes more than plus or minus 15°F, the environmental
conditions change or the volume increases.

Perform the following procedures for slump loss tests:

(1) Begin all elapsed times when water is initially introduced into
the mixer.

(2) The slump loss test is performed at a temperature consistent
with the highest ambient and concrete temperatures expected during actual concrete placement.
This test may be used for lower temperature placements without any admixture adjustments.

(3) Ensure that the mix is at least 3 cubic yards and is mixed in a
truck mixer.

(4) After initial mixing, determine the slump;ambient and concrete
temperatures and air content. Ensure that the concrete properties are within, the required limits as
specified in 346-3.1, Table 2.

(5) Verify the water to cementitious materials ratioand other
delivery ticket data meet design mix requirements.

(6) Mix the concrete intermittentlyfor 30 secands,every 5 minutes,
at a speed greater than or equal to the midrange of theamanufacturer's recommended mixing
speed. When concrete is not being mixed, agitate the mixer at the midrange.of the manufacturer's
recommended agitating speed.

(7) Determine slump, ambient and/conerete temperatures at
30 minute intervals until the slump is 5 inches or less. Remix/the mix for one minute at the
mixing speed of the mixer before these‘tests-are run.

(8) Ensure that the concretesmaintains a slump of at least 5 inches
for the anticipated elapsed time.

(9) Cast cylinders to determine when 500 psi compressive strength
is obtained for the purpose of transporting field samples to the laboratory.

(20) Obtain the Engineer’s approval of slump loss test results in
terms of elapsed time before‘concrete placements.

346-3.3 Mass Concrete: When-mass'concrete is designated in the Contract Documents,
provide an analysis of the anticipated thermal developments in the mass concrete elements for all
expected project temperature ranges using the selected mix design, casting procedures, and
materials.

Use a Specialty Engineer competent in the design and temperature control of
concrete in mass elements. The Specialty Engineer shall follow the procedure outlined in Section
207 of the ACI Manual of Concrete Practice to formulate, implement, administer and monitor a
temperature control plan; making adjustments as necessary to ensure compliance with the
Contract Documents: The Specialty Engineer shall select the concrete design mix proportions
that will generate the lowest maximum temperatures possible to ensure that a 35°F differential
temperature between the concrete core and the exterior surface is not exceeded. The mass
concrete maximum allowable temperature is 180°F. If either the differential temperature or the
maximum allowable temperature is exceeded, the Specialty Engineer shall be available for
immediate consultation.

Describe the measures and procedures intended for use to maintain a temperature
differential of 35°F or less between the interior core center and exterior surface(s) of the
designated mass concrete elements during curing. Submit both the mass concrete mix design and



the proposed mass concrete plan to monitor and control the temperature differential to the
Engineer for acceptance. Provide temperature monitoring devices to record temperature
development between the interior core center and exterior surface(s) of the elements in
accordance with the accepted mass concrete plan.

The Specialty Engineer, or a qualified technician employed by the Specialty
Engineer, must personally inspect and approve the installation of monitoring devices and verify
that the process for recording temperature readings is effective for the first placement of each
size and type mass component. Submit to the Engineer for approval the qualification of all
technicians employed to inspect or monitor mass concrete placements. For placements other than
the first, designate an employee(s) approved by the Specialty Engineer, as qualified to inspect
monitoring device installation, to record temperature readings, to be in contact at all times with
the Specialty Engineer if adjustments must be made as a result of the temperature differential or
the maximum allowable temperature being exceeded, and to immediately implement adjustments
to temperature control measures as directed by the Specialty Engineer. Read the maonitering
devices and record the readings at intervals no greater than 6 hours., The readings«will begin
when the mass concrete placement is complete and continue until the maximum-temperature
differential and the temperature is reached and a decreasing temperature differential is confirmed
as defined in the temperature control plan. Do not remove the,temperature control mechanisms
until the core temperature is within 35°F of the ambient temperature. Furnish a copy of all
temperature readings to the Engineer as they are recorded, the determined temperature
differentials and a final report within three days‘of completion of monitoring of each element.

If the 35°F differential or the.18@°F maximum-allowable temperature has been
exceeded, take immediate action as directed-by the Specialty Engineer to retard further growth of
the temperature differential. Describe methods of preventing:thermal shock in the temperature
control plan. Use a Specialty Engineerito.revise the previously accepted plan to ensure
compliance on future placements."Do not place any mass concrete until the Engineer has
accepted the mass concrete plan(s). When mass concrete temperature differentials or maximum
allowable temperature has been.exceeded, provide all analyses and test results deemed necessary
by the Engineer for determining the structural 4ntegrity and durability of the mass concrete
element, to the satisfaction‘of the Engineer..The Department will make no compensation, either
monetary or time, for the analyses or'tests or any impacts upon the project.

346-3:4 Floewing Concrete for Precast/Prestressed Concrete: Produce flowing
concrete mix with target slump.oef 9:inches.

Subsequent to the/laboratory trial batch, perform a field demonstration of the
proposed mix designy production and placement of at least three batches, 3 cubic yards
minimum size each, of concrete containing flowing concrete HRWR admixture. Take
representative samplesfrom each batch and perform slump, air content, density (unit weight),
and temperature tests on these samples. Cast specimens from each sample for compressive
strength tests. Record the ambient air temperature during the test. Ensure that the concrete
properties are within the required specification limits. The plants that are producing concrete
with batch sizes of less than 3 cubic yards are required to produce and place at least a total
amount of 9 cubic yards and perform the aforementioned tests on at least three randomly selected
batches.

Determine the workability of the demonstration concrete batches by performing
the slump tests on the samples taken at 15 minute intervals from each batch. Continue sampling
and testing until the slump measures 6 inches or less. From the plot of slump versus time,



determine the time for each batch when the slump is at 7.5 inches. The shortest time period
determined from three consecutive batches, at 7.5 inches slump, is considered the cutoff time of
the proposed concrete mix. For production concrete, ensure that the time between the batching
and depositing of each load of concrete is less than the cutoff time of the mix and also does not
exceed the allowable time limit specified in this Section.

Ensure that the demonstration concrete is mixed, delivered, placed, consolidated
and cured in accordance with the proposed method and sequence. Produce the flowing concrete
batches at slumps between 7.5 inches to 10.5 inches.

Perform inspection of the demonstration concrete during batching, delivery,
placement and post placement. During placement, ensure that the concrete batches meet all
plastic property requirements of the specifications and maintain their cohesive nature without
excessive bleeding, segregation, or abnormal retardation.

Dispose of concrete produced for demonstration purposes at no expense.to the
Department. Subject to the Engineer’s approval, the Contractor may“incorporate this‘conerete
into non-reinforced concrete items and may be included for payment, provided itimeets/Contract
requirements for slump, entrained air, and strength.

After removal of the forms, perform the post-placement inspection of the in-place
concrete. Observe for any signs of honeycombs, cracks, aggregate segregation.or any other
surface defects and ensure that the hardened concrete is free from these, deficiencies. The
Engineer may require saw cutting of the mock-up products to verify‘the uniform distribution of
the aggregates within the saw cut surfaces and areund the reinforcing steel and prestressing
strands. The Engineer will require saw cutting of the demonstration-mock-up products for plants
that are demonstrating the use of the flowing'€oncrete forthe first time. Obtain core samples
from different locations of mock-upsproducts to inspect the aggregate distribution in each sample
and compare it with the aggregate distribution of ether core samples. Perform surface resistivity
tests on the core samples or test eylinders at 28 days.

Submit the results'of the laboratory trial batch tests and field demonstration of
verified test data and inspection.reports to the Engineer, along with certification stating that the
results of the laboratorytrial'batch tests and field demonstration tests indicate that the proposed
concrete mix design meets the requirements.of the specifications. For the proposed mix design,
state the anticipated maximum time limit’between the batching and when the concrete of each
batch is deposited:during the production.

Upon the reyview-and:Vverification of the laboratory trial batch, field demonstration
test data, inspection reports and contractor’s certification statement, the Department will approve
the proposed mix design:

The Department may approve proposed flowing concrete mixes, centrally mixed
at the placement site, without the production of demonstration batches, provided that the
proposed mix meets the following two criteria:

(1) A previously approved flowing concrete mix of the same class has
demonstrated satisfactory performance under the proposed job placing conditions with a
minimum of fifteen consecutive Department acceptance tests, which met all plastic and hardened
concrete test requirements.

(2) The cementitious materials and chemical admixtures, including the
flowing concrete HRWR admixture, used in the proposed mix are the same materials from the
same source used in the previously approved mix, (1) above.

Do not produce or place concrete until the design mixes have been approved.



346-4 Composition of Concrete.
346-4.1 Master Proportion Table: Proportion the materials used to produce the various
classes of concrete in accordance with Table 2:

TABLE 2
Class of Concrete *Maximum Water to Cementitious Materials Ratio Ib/Ib
I 0.53
| (Pavement) 0.50
I 0.53
Il (Bridge Deck) 0.44
i 0.44
I (Seal) 0.53
v 0.41%%
IV (Drilled Shaft) 0.41
V (Special) 0.37%*
v 0.37**
Vi 0.37**

*The calculation of the water to cementitious materials ratio (w/cm) is based on theitotal.cementitious material including cement
and any supplemental cementitious materials that are used in.the mix.

**When silica fume or metakaolin is used, the maximum water to cementitious,material ratio will be 0.35. When ultrafine fly ash
is used, the maximum water to cementitious material ratio will be 0.30.

346-4.2 Chloride Content,Limits for Concrete-Construction:
346-4.2.1 General; Use the following maximum chloride content limits for the
concrete application and/or expesure environment shown:

TABLE 3
Maximum Allowable
Application/Exposure’Environment Chloride Content,
Ib/yd?
Non Reinforced Concrete No Test Needed
Reinforced Concrete 0.70
Prestressed Concrete 0.40

Ensure that the chloride content of all produced reinforced concrete does
not exceed the maximum allowable limits specified in Table 3. When the source of any
component material, including admixtures, for the concrete is changed, sampling for chloride
determination shall restart the first day of production of the mix with the new component
material.

Ensure the chloride test results from the testing lab are submitted to the
concrete production facility within fourteen calendar days.



346-4.2.2 Certification: If any chloride test data exceeds the limits in Table 3,
identify the exception on the Construction Compliance with Specifications and Plans form.
346-4.2.3 Control Level for Corrective Action:

If chloride test results exceed the limits of Table 3, suspend concrete
delivery immediately for every mix design represented by the failing test results, until corrective
measures are made. Reject all concrete placed from the last passing chloride test to the present,
or perform an engineering analysis to demonstrate that the material meets the intended service
life of the structure. In the event that an engineering analysis is proposed, supply this information
within 30 business days of the failing test results from a Professional Engineer registered in the
State of Florida and knowledgeable in the areas of corrosion and corrosion control. A written
request for time to develop the engineering analysis may be provided to the Engineer; however,
the Engineer has the sole option to accept or reject this request.

346-5 Sampling and Testing Methods.
Perform concrete sampling and testing in accordance with the following‘methods:

TABLE 4
Description Method

Slump of Hydraulic Cement Concrete ASTM C 143
Air Content of Freshly Mixed Concrete by the Pressure Method* ASTM C 231
Air Content of Freshly Mixed Concrete by the VVolumetric‘Method* ASTM C 173
Making and Curing Test Specimens inithe/Field ASTM C 31
Compressive Strength of Cylindrical.Concrete Specimens** ASTM C 39
Obtaining and Testing Drilled:.Core and Sawed Beams of Concrete ASTM C 42
Early Sampling of Fresh Concrete fram Revolving Drum Truck Mixers or

) FM 5-501
Agitators
Low Levels‘of Chloride in Goncrete and Raw Materials FM 5-516
Density (Unit Weight), Yield.and Air Content (Gravimetric) of Concrete ASTM C 138
Temperature of Freshly Mixed Portland Cement Concrete ASTM C 1064
Sampling Freshly Mixed Concrete ASTM C 172
Static Segregation of Self Consolidating Concrete using Column Techniques ASTM C 1610
Slump Flow of Self Consolidating Concrete ASTM C 1611
Passing Ability of Self Consolidating Concrete by J-Ring ASTM C 1621
Concrete Resistivity as an Electrical Indicator of its Permeability FM 5-578

*Use the same type of meter for QC tests as the Department uses for Verification testing. When using pressure type meters, use
an aggregate correction factor determined by the concrete producer for each mix design to be tested. Record and certify test
results for correction factors for each type of aggregate at the concrete production facility.

**Use 4 x 8 or 6 x 12 inch cylinders for determination of the compressive strength.




346-6 Control of Quality.

346-6.1 General: Develop a Quality Control Plan (QCP) as specified in Section 105.
Meet the requirements of the approved QCP and Contract Documents. Ensure the QCP includes
the necessary requirements to control the quality of the concrete.

Perform QC activities to ensure materials, methods, techniques, personnel,
procedures and processes utilized during production meet the specified requirements. For
precast/prestressed operations, ensure that the QC testing is performed by the producer.

Accept the responsibility for QC inspections on all phases of work. Ensure all
materials and workmanship incorporated into the project meet the requirements of the Contract
Documents.

When concrete plastic properties (slump, air content and temperature) could be
significantly affected by handling between the point of delivery and the point of final placement,
including the use of pumps, conveyor belts, troughs, chutes, barge transport or other means;
include provisions in the QCP to sample the plastic concrete for all.testing at the point-ofifinal
placement.

Ensure the QCP includes any anticipated requirements for adjusting the concrete
at the placement site. Include the testing procedures that will'be implemented to,control the
quality of the concrete and ensure that concrete placed.is within the tolerance range. Also,
include provisions for the addition of water to conerete delivered to the placement site at
designated level areas, to ensure the allowable amount-of water stated on‘the concrete delivery
ticket or the maximum water to cementitious materials ratio on the approved design mix are not
exceeded. Ensure the anticipated ranges of jobsite water additionstare described and the proposed
methods of measuring water for concrete adjustments are included.

Failure to meet the requirements of this Specification or the QCP will
automatically void the concrete portion.ofithe QCR. Towobtain QCP re-approval, implement
corrective actions as approved bythe Engineer. The Engineer may allow the Contractor to
continue any ongoing concrete placement but the Engineer will not accept concrete for any new
placement until the QCP re-approval is given by,the Engineer.

346-6.2 Concrete Design Mix: Provide<Concrete that has been produced in accordance
with a Department approved design mix, in.a uniform mass free from balls and lumps. Discharge
the concrete in a manner satisfactory'te the Engineer. Perform demonstration batches to ensure
complete and'thorough placements in.complex elements, when requested by the Engineer.

Do not place coneretes of different compositions such that the plastic concretes
may combine, except where the plans require concrete both with and without silica fume,
ultrafine fly ash, metakaelin or calcium nitrite in a continuous placement. Produce these
concretes using separate design mixes. For example, designate the mix with calcium nitrite as the
original mix and the mix‘without calcium nitrite as the redesigned mix. Ensure that both mixes
contain the same cement, fly ash or slag, coarse and fine aggregates and compatible admixtures.
Submit both mixesfor approval as separate mix designs, both meeting all requirements of this
Section. Ensure that the redesigned mix exhibits plastic and hardened qualities which are
additionally approved by the Engineer as suitable for placement with the original mix. The
Engineer will approve the redesigned mix for commingling with the original mix and for a
specific project application only. Alternately, place a construction joint at the location of the
change in concretes.

346-6.3 Delivery Certification: Ensure that an electronic delivery ticket is furnished
with each batch of concrete before unloading at the placement site. The delivery ticket may be



proprietary software or in the form of an electronic spreadsheet, but shall be printed. Ensure that
the materials and quantities incorporated into the batch of concrete are printed on the delivery
ticket. Include the following information on the Delivery Ticket:

(1) Arrival time at jobsite,

(2) Time that concrete mix has been completely placed,

(3) Number of revolutions upon arrival at the jobsite,

(4) Total gallons of water added at the jobsite,

(5) Additional mixing revolutions when water is added,

(6) Total number of revolutions at mixing and agitating speed.

Items 3 through 6 do not apply to non-agitating concrete transporting vehicles.

Ensure the batcher responsible for production of the batch of concrete signs the
delivery ticket, certifying the batch of concrete was produced in accordance with the Contract
Documents.

Verify that the chloride test results on the delivery ticket'meet the requirements of
Table 3.

Sign the delivery ticket certifying that the design mix maximum specified water to
cementitious materials ratio was not exceeded due to any jobsite adjustments toithe batch of
concrete, and that the batch of concrete was delivered.and placed in accordance/with the Contract
Documents.

346-6.4 Plastic Property Tolerances: Do not'place concrete with-a slump more than
plus or minus 1.5 inches from the target slumpavalue specified in Table' 1.

Reject concrete with slump or. air content that does'not fall within the specified
tolerances and immediately notify the cencrete productionfacility that an adjustment of the
concrete mixture is required so that-it will'fall within specified tolerances. If a load does not fall
within the tolerances, test each subsequentload and thefirst adjusted load. If failing concrete is
not rejected or adjustments are not.implemented, the.Engineer may reject the concrete and
terminate further production untilithe corrections are implemented.

Do not allow concrete to.remain in aitransporting vehicle to reduce slump. Water may be
added only upon arrival‘of the concrete to'the jobsite and not thereafter.

346-7 Mixing and/Delivering Concrete.

346-741 General Requirements: Operate all concrete mixers at speeds and volumes per
the manufacturer’s design or recommendation as stipulated on the mixer rating plate.

346-7.2 Transit Mixing:/When water is added at the jobsite, mix the concrete 30
additional drum mixing-revolutions. When the total number of drum mixing revolutions exceeds
160, do not make additional mix adjustments. Discharge all concrete from truck mixers before
total drum revolutions.exceed 300. Seek approval from the Engineer prior to using a central
mixer and depasiting the batch into a truck mixer.

346-7.3 Mixing at the Site: Use a mixer of sufficient capacity to prevent delays that may
be detrimental to the quality of the work. Ensure that the accuracy of batching equipment is in
accordance with requirements of this Section.

346-7.4 Concreting in Cold Weather: Do not mix concrete when the air temperature is
below 45°F and falling. Mix and place concrete when the air temperature in the shade, and away
from artificial heat, is 40°F and rising. Protect the fresh concrete from freezing until the concrete
reaches a minimum compressive strength of 1,500 psi unless the concrete is to be heat cured. The
requirements of concreting in cold weather are not applicable to precast concrete placement
operations occurring in a temperature controlled environment.



346-7.5 Concreting in Hot Weather: Hot weather concreting is defined as the
production, placing and curing of concrete when the concrete temperature at placing exceeds
85°F but is less than 100°F.

Unless the specified hot weather concreting measures are in effect, reject concrete
exceeding 85°F at the time of placement. Regardless of special measures taken, reject concrete
exceeding 100°F. Predict the concrete temperatures at placement time and implement hot
weather measures to avoid production shutdown.

346-7.6 Transit Time: Ensure compliance with the following maximum allowable time
between the initial introduction of water into the mix and depositing the concrete in place:

TABLE 5
Non-Agitator Trucks Agitater.Trucks
45 minutes 60 minutes
75 minutes* 90 minutes*

*When a water-reducing and retarding admixture (Type D, Type G or Type Il),is used.

346-7.7 Adding Water to Concrete at the Placement Site: Performn initial slump test
before the addition of water at the jobsite. If the slump, as-delivered, is,outside the tolerance
range, reject the load. If the slump is within the tolerance range, thatloadimay be adjusted by
adding water provided the addition of water does:not exceed the wvaterto cementitious materials
ratio as defined by the mix design. After adjusting the slump,perferm a slump test to confirm the
concrete is within the slump tolerance range«~Perform a slump.test on the next load to ensure the
concrete is within the slump toleranee range.“Do not place concrete represented by slump test
results outside of the tolerance range.

346-7.8 Sample Location: Describe concrete placement and sampling methods in the
QCP. Obtain samples from the"point-of final placement.

Where concretesbuckets are used.to discharge concrete directly to the point of
final placement or into the hopper of a tremie pipe, samples will be obtained from the discharge
of the bucket. When the concrete is discharged directly from the mixer into the bucket, within
25% of the total allowable transit time.before discharge of the bucket, samples may be obtained
from the discharge of.the mixer.

Where conveyor. belts; troughs, pumps, or chutes are used to transport concrete
directly to the point of final placement or into the hopper of a tremie pipe, samples will be
obtained from the diseharge end of the entire conveyor belt, trough, pump, or chute system.

Where concrete is placed in a drilled shaft or other element using a tremie pipe
and a concrete pump, samples will be obtained from the discharge of the pump line at the
location of thetremie hopper.

Where a concrete pump is used to deposit concrete directly into a drilled shaft
which is a wet excavation without the use of a tremie, or other applications as approved by the
Engineer, ensure the discharge end of the pump line remains immersed in the concrete at all
times after starting concrete placement, and the following sampling correlation procedure is
followed:

a. Develop a comparative sampling correlation between the discharge of
the mixer and the end of the pump line for slump and air results. Obtain five samples from the
discharge of the pump line using the full length of pump line and five samples from the
discharge of the mixer. Average the five samples from each sample location and compare the




two averages to establish the comparative sampling correlation. Ensure the plastic properties of
the concrete sampled from the pump line are within the target range.

b. Once the comparative sampling correlation is established, and approved
by the Engineer, apply this correlation to the plastic properties tolerances for samples obtained
from the discharge of mixer.

c. Obtain all other samples from the discharge of the mixer delivering
concrete to the pump. Ensure the plastic properties of the concrete being delivered to the pump
compare with the comparative sampling correlation.

d. If the ambient temperature changes by more than 15°F, or the
configuration of the pumping system changes, the Engineer may require a new comparative
sampling correlation.

346-8 Plastic Concrete Sampling and Testing.

QC tests include air content, temperature, slump, and preparing compressive.strength
cylinders for testing at later dates. In addition, calculate the water to cementitious.materials ratio
in accordance with FM 5-501 for compliance to the approved'mix‘design.

Ensure that each truck has a valid mixer identification,card issued by'the Department, the
revolution counter on the mixer is working properly, and calibration of the water dispenser has
been performed within the last twelve months and.verify‘batch weights within required limits of
the mix design. Reject any concrete batches that are delivered in trueks that do not have mixer
identification cards. The Contractor may remoye-the mixer identification cards when a truck
mixer is discovered to be in noncompliance. When the mixer identification card is removed for
noncompliance, forward the card to the«District Materials\Engineer in the District where the
plant is located.

Perform plastic concrete tests on the initial delivery of each concrete design mix each
day. Ensure QC technicians meeting the requirements'of Section 105 are present and performing
tests throughout the placement’operation. Ensure one technician is present and performing tests
throughout the placement operation at each placement site. If a placement site has multiple
concrete trucks, identify.thesnumber of technicians in the Quality Control Plan. If a placement
site has multiple trucks plaeing concrete, then have at least two technicians present at that site.
Ensure that the equipment used for delivery, placement and finishing meets the requirements of
this Specification:, De-not proceed with the placement operation until QC tests confirm that the
delivered conerete complies with the‘plastic properties specified. When a truck designated for
QC testing arrives at the site’of discharge, subsequent trucks may not discharge until QC testing
results are known. Rejeet.non-complying loads at the jobsite. Ensure that corrections are made
on subsequent loads.

Furnish.sufficient’concrete of each design mix as required by the Engineer for
verification testing. When the Engineer’s verification test results do not compare with the QC
plastic properties test results, within the limits defined by the Independent Assurance (1A)
checklist comparison criteria, located in Materials Manual Chapter 5, disposition of the concrete
will be at the option of the Contractor.

On concrete placements consisting of only one load of concrete, perform initial sampling
and testing in accordance with this Section. The acceptance sample and plastic properties tests
may be taken from the initial portion of the load.

If any of the QC plastic properties tests fail, reject the remainder of that load, terminate
the LOT and notify the Engineer. Make cylinders representing that LOT from the same sample
of concrete.



Following termination of a LOT, obtain samples from a new load, and perform plastic
properties tests until such time as the water to cementitious materials ratio, air content,
temperature and slump comply with the Specification requirements. Initiate a new LOT once the
testing indicates compliance with Specification requirements.

Suspend production when three LOTS, or when any five LOTs in two days of production
of the same design mix are outside the specified tolerances. Make the necessary revisions to
concrete operations and increase the frequency of QC testing in the QCP to bring the concrete
within allowable tolerances. Obtain the Engineer’s approval of the revisions before resuming
production. After production resumes, obtain the Engineer’s approval before returning to the
normal frequency of QC testing.

If concrete placement stops for more than 90 minutes, perform initial plastic properties
testing on the next batch and continue the LOT. Cylinders cast for that LOT will represent the
entire LOT.

When the Department performs Independent Verification, the:Contractor may-perform
the same tests on the concrete at the same time. The Department.will compare results based on
the Independent Assurance Checklist tolerances.

When the Department's Independent Verification test'results do not meet.the
requirements of this Section, the Engineer may require the Caentractor to.revise.the QCP.

346-9 Acceptance Sampling and Testing.

346-9.1 General: Perform plastie-properties testsdn accordance with 346-8 and
cast a set of three QC cylinders (either 4 inch by'8inch or 6 ineh by12 inch cylinders are
acceptable), for all structural concrete incorporated into the project. Take these acceptance
samples randomly as determined by.a random number generator (acceptable to the Department).
The Department will independently perform verification plastic properties tests and cast a set of
verification cylinders. The verification cylinders will be,the same size cylinder selected by the
Contractor, from a separate sample from the same load of concrete as the Contractor’s QC
sample.

The Department may perform inspections in lieu of plastic properties tests of the
precast plants producing Class | and Il.concrete.

For each set of QC cylinders verified by the Department, cast one additional
cylinder from‘the'same sample, and identify it as the QC “hold” cylinder. The Department will
also cast one additional “hold” cylinder from each Verification sample. Provide curing facilities
that have the capacity to store all'QC, Verification, “hold” and Independent Verification
cylinders simultaneously.for the initial curing. All cylinders will be clearly identified as outlined
in the Sample/Lot Numbering System instructions located on the State Materials Office website.
Deliver the QCsgamplesyincluding the QC “hold” cylinder to the final curing facility in
accordance with ASTM C 31. At this same time, the Department will deliver the Verification
samples, including'the Verification “hold” cylinder, to their final curing facility.

Test the QC laboratory cured samples for compressive strength at the age of
28 days, or any other specified age, in a laboratory meeting and maintaining at all times the
qualification requirements listed in Section 105.

The QC testing laboratory will input the compressive strength test results into the
Department’s sample tracking database within 24 hours. When the QC testing laboratory cannot
input the compressive strength test results into the Department’s sample tracking database within
24 hours, the QC testing laboratory will notify the Verification testing laboratory within 24 hours
of testing the cylinder and provide the Verification testing laboratory the compressive strength



test results. Ensure the compressive strength results are input into the Department’s sample
tracking database within 72 hours of determining the compressive strength of the cylinders.

The Department will average the QC compressive strength test data, average the
Verification compressive strength test data, and compare the averages. In the event that one set
of compressive strength data for a set of cylinders falls outside the range of the other set of
cylinders, use the lower Range of Average Compressive Strength to determine the comparison
criteria. Based on this comparison, the Department will determine if the Comparison Criteria as
shown in Table 6 has been met. When the difference between QC and Verification are less than
or equal to the Comparison Criteria, the QC data is verified. When the difference between QC
and Verification data exceeds the Comparison Criteria, the Engineer will initiate the resolution
procedure.

Table 6
Range of Average Compressive Strength Comparison'Criteria
Less than 3500 psi 420 pst
3,501 — 4,500 psi 590psi
4,501 — 6,500 psi 910 psi
6,501 — 8,500 psi 1,275 psi
Greater than 8,500 psi 1,360 psi

346-9.2 Sampling Frequency:

As a minimum, sample and.test concrete of each design mix for water to
cementitious materials ratio, air content, temperature, Slump and compressive strength once per
LOT as defined by Table 7. When more than one conerete production facility is used for the
same mix design, describe the.methed of sampling, testing and LOT numbering in the QC Plan.
The Engineer will randomly. verify one of every four consecutive LOTSs of each design mix
based on a random number-generator. The-Department may perform Independent Verification
testing to verify compliance with specification requirements. All QC activities, calculations, and
inspections will beandomly confirmed by the Department.

TABLE 7

Class Concrete Maximum LOT Size

I one day’s production

250 lane ft, or one day’s production, whichever is

| (Pavement) less

I1, 11 (Bridge Deck), 111, IV, V (Special),

V. VI 50 yd®, or one day’s production, whichever is less

50 yd*, or two hours between placements, whichever

IV (Drilled Shaft) is less

11 (Seal) Each Seal placement

346-9.2.1 Reduced Frequency for Acceptance Tests: When ten consecutive
strength test results from the same mix design for a Class 1V or higher class of concrete are




produced at the same concrete production facility, on a given Contract have all been verified and
have attained an average strength greater than two standard deviations above the specified
minimum, then the LOT may represent a maximum production quantity of 100 cubic yards.
When five consecutive strength test results from the same mix design for a Class 111 or lower
class of concrete is produced at the same concrete production facility on a given Contract have
all been verified and have attained an average strength greater than two standard deviations
above the specified minimum, the LOT may represent a maximum production quantity of

100 cubic yards.

The average of the consecutive compressive strength test results, based on
the class of concrete, can be established using historical data from the previous project. The data
must also represent the same prime/subcontractor. The last tests from the previous job must be
within the last 60 calendar days or may also be established by a succession.of samples on the
current project. Only one sample can be taken from each LOT. Test data must be from.a
laboratory meeting the requirements of Section 105.

If at any time a strength test is not verified and/or the averagestrength of
the previous ten or five consecutive samples based on the class of concrete described above,
from the same mix design and the same production facility.is\less than the specified minimum
plus two standard deviations, the maximum productien quantity represented by-the LOT will
return to 50 cubic yards. In order to reinitiate reduced frequency, a new.set of strength test results
will be required.

346-9.3 Strength Test Definition: Thestrength test of a/LOT is defined as the average
of the compressive strengths tests of three cylinders cast from the same sample of concrete from
the LOT.

346-9.4 Acceptance of Conerete:

Accept or reject concrete.on the basis ofiplastic property results in accordance
with 346-6.4.

Ensure that thethardened concrete strength test results are obtained in accordance
with 346-9.3. Do not discard,a eylinder strength-test result based on low strength (strength below
the specified minimum strength as per the'prowisions of this Section).

When one of the three QC eylinders from a LOT is lost, damaged or destroyed,
determination of campressive strength-will be made by averaging the remaining two cylinders. If
more than ope QC,cylinder from:a LOT is lost, damaged or destroyed, the Contractor will core
the structure at noadditional expense to the Department to determine the compressive strength.
Acceptance of LOT may be based on verification data at the discretion of the Engineer. Obtain
the approval of the Enginger to core, and of the core location prior to coring.

For each QC cylinder that is lost, damaged or destroyed, payment for that LOT
will be reducedsby $750:00 per 1,000 psi of the specified design strength [Example: loss of two
Class IV (Drill'Shaft) QC cylinders that has no verification data will require the element to be
cored and a penalty will be assessed (4,000 psi / 1,000 psi) x $750 x 2 = $6,000. This reduction
will be in addition to any pay adjustment for low strength.

When QC compressive strength test results are not verified, the resolution
procedure will be used to accept or reject the concrete. Maintain the “hold” cylinders until the
verification of the compressive strength test results.

When QC test results are verified, the Engineer will accept the concrete based on
QC test results. The Engineer will accept at full pay only LOTs of concrete represented by



plastic property results which meet the requirements of the approved mix design and strength test
results which equal or exceed the respective specified minimum strength.

346-9.5 Resolution Procedure: The Department may initiate an 1A review of sampling
and testing methods. The resolution procedure may consist of, but need not be limited to, a
review of sampling and testing of fresh concrete, calculation of water to cementitious materials
ratio, handling of cylinders, curing procedures and compressive strength testing. Core samples of
the hardened concrete may be required.

The Engineer will determine through the resolution procedure whether the QC
strength test results or the verification strength test results can be relied upon. When the Engineer
cannot determine that either the QC or verification strength test results are in error, the concrete
represented by the four consecutive LOTs will be evaluated based on the QC data. The Engineer
will inform the QC and the Verification lab within four working days of the acceptance
compressive strength test to transport their “hold” cylinders to the reselution lab. The QC and
Verification laboratories will transport their own hold cylinder to thereselution testing
laboratory within 72 hours after the Engineer notifies the Contractor that a resolution is'required.
In addition, the Engineer will ensure that the QC and verification “hold” cylinders are tested
within seven days of the acceptance strength tests.

The resolution investigation will determine the strength test results for each of the
four or less LOTs. When the QC strength test results are deemed to bethe most accurate, the QC
strength test results will represent the four or less consecutive LOTs"and the Department will pay
for the resolution testing and investigation. Whenythe verification strength test results are deemed
to be the most accurate, the Department will.assess a 5 percentreduction of payment for the
quantity represented by the Resolution Investigation.

The results of the reselution procedure will be.forwarded to the Contractor within
five days after completion of the investigation. If the Department finds deficiencies based on the
Contractor’s QCP, the Engineer may suspend that part'of the QCP. When the QC plan is
suspended, submit corrective actionsfor approval ta the Engineer. The Engineer may take up to
five working days to review:corrective actions.to,the QCP. The Engineer will not allow changes
to contract time or completion dates. Incur all delay costs and other costs associated with QC
plan suspension and re-approval.

346-9.6 Small Quantities of Concrete: When a project has a total plan quantity of less
than 50 cubig’yards, that concrete will be accepted based on the satisfactory compressive
strength of the,QC cylinders. Provide certification to the Engineer that the concrete was batched
and placed in accordance with the Contract Documents. Submit a quality control plan for the
concrete placement operation in accordance with Section 105. In addition, the Engineer may
conduct Independent Verification (IV) testing as identified in 346-9. Evaluate the concrete in
accordance with 346-10-at the discretion of the Engineer.

346-10 Investigation of Low Strength Concrete for Structural Adequacy.

346-10.1 General: When a concrete acceptance strength test result falls more than 10%
or 500 psi below the specified minimum strength, whichever is the greater deviation from the
specified minimum strength, and the Department determines that an investigation is necessary,
make an investigation into the structural adequacy of the LOT of concrete represented by that
acceptance strength test result at no additional expense to the Department. The Engineer may
also require the Contractor to perform additional strength testing as necessary to determine
structural adequacy of the concrete.



Furnish either a structural analysis performed by the Specialty Engineer to
establish strength adequacy or drilled core samples as specified in 346-10.3 to determine the in-
place strength of the LOT of concrete in question at no additional expense to the Department.
Obtain the Engineer’s approval before taking any core samples. When the concrete is deemed to
have low strength, obtain and test the cores and report the data to the Engineer within 14 days of
the 28 day compressive strength tests. Core strength test results obtained from the structure will
be accepted by both the Contractor and the Department as the in-place strength of the LOT of
concrete in question. The core strength test results will be final and used in lieu of the cylinder
strength test results for determination of structural adequacy and any pay adjustment. The
Department will calculate the strength value to be the average of the compressive strengths of the
three individual cores. This will be accepted as the actual measured value.

346-10.2 Determination of Structural Adequacy: If core strength,test results are less
than 500 psi or 10%, whichever is greater, below the specified minimum strength, considerthe
concrete represented by the cores structurally adequate. If the core strength test results.are, more
than 10% or 500 psi, whichever is greater, below the specified minimum strength;, the
Department will consider the concrete represented by the cores structurally questionable. Submit
a structural analysis performed by the Specialty Engineer. df the results of the structural analysis
indicate adequate strength to serve its intended purpase with'adequate durability, and is approved
by the Department, the Contractor may leave the econcretetin place subject to'the requirements of
346-11, otherwise, remove and replace the LOT of concrete in question at no additional expense
to the Department.

346-10.3 Coring for Determination.ofStructural Adequacy: Furnish three undamaged
core samples taken from the same approximate location where the questionable concrete is
represented by the low strength conerete test cylinders. Select.the location of the drilled cores so
that the structure is not impaired and dees/not sustain permanent damage after repairing the core
holes. Obtain the Engineer's approval of the core location prior to coring.

346-10.4 Core Conditioning and Testing: The Department will test the cores in
accordance with ASTM C 42. The Engineer/will,make the determination whether to test the
cores in a dry or wet condition: If the Engineer-decides to test the cores in a wet condition,
immerse the cores in waterifor at least-40 hours, and test the cores wet. The cores will be tested
after obtaining the samples within three days for wet cores and within six days for dry cores.

346-11 Pay Adjustments for LowsStrength Concrete.

346-11.1'General: Any LOT of concrete failing to meet the specified minimum strength
as defined in 346-3, 346-9, 346-10 and satisfactorily meeting all other requirements of the
Contract Documents, including structural adequacy, the Engineer will individually reduce the
price of each low strength LOT in accordance with this Section.

346-11.2 Basis for Pay Adjustments: When an acceptance strength test result falls more
than 10% or 500 psi, whichever is greater, below the specified minimum strength, core samples
may be obtained in accordance with ASTM C 42 from the respective LOT of concrete
represented by the low acceptance strength test result for determining pay adjustments. Price
adjustment will be applied to the certified invoice price the Contractor paid for the concrete or
the precast product.

Do not core hardened concrete for determining pay adjustments when the 28 day
acceptance cylinder strength test results are less than 500 psi or 10%, whichever is greater, below
the specified minimum strength.



Submit acceptable core samples to the Engineer for testing for determination of
payment reductions based upon the results of the strength tests. The results of strength tests of
the drilled cores, subject to 346-11.5 and 346-11.6, will be accepted as final and will be used in
lieu of the cylinder strength test results for determining pay adjustments.

In precast operations, excluding prestressed, ensure that the producer submits
acceptable core samples to the Engineer for testing. The producer may elect to use the products
in accordance with 346-11. Otherwise, replace the concrete in question at no additional cost to
the Department. For prestressed concrete, core sample testing is not allowed for pay adjustment.
The results of the cylinder strength tests will be used to determine material acceptance and pay
adjustment.

346-11.3 Coring for Determination of Pay Adjustments: Obtain the cores in
accordance with 346-10.3.

346-11.4 Core Conditioning and Testing: The Department will test the cores.in
accordance with 346-10.4.

346-11.5 Core Strength Representing Equivalent 28 Day. Strength: For cores tested
no later than 42 days after the concrete was cast, the Engineer'will'accept the core strengths
obtained as representing the equivalent 28 day strength of thesLOT of concrete in question. The
Engineer will calculate the strength value to be the average of the compressive.strengths of the
three individual cores. The Engineer will accept this strength at its actual measured value.

346-11.6 Core Strength Adjustments: For cores tested later.than 42 days after the
concrete was cast, the Engineer will establish thesequivalency between 28 day strength and
strength at ages after 42 days based on test dataidevelopeddyaDepartment approved testing
laboratory to relate strength at the actual,testage to 28 day:strength for the particular class of
concrete and design mix represented,by the cores. Obtainsueh data at no additional expense to
the Department. When such data is not.available and cannot be produced, as determined by the
Department, the Engineer will determine the equivalent:28 day strength by adjusting the tested
core strengths according to the following relationship:

346-11.6.1 Partland Cement Concrete without Pozzolan or Slag:

Equivalent 28'Day Strength, f’e«(28) = 1/F (Average Core Strength) x 100,
where:

2
F.=4.4 + 39.1 (In x)=3.1.(In x) (;I'ype | Cement)
F=-17.8 + 46.3 (Inx) -3.3 (In xg (Type Il Cement)
F=48.5+19.4 (Inx) -1.4 (Inx) (Type Il Cement)

X = number of days since the concrete was placed

In = natural log

346-11.6.2 Pozzolanic-Cement Concrete:

Equivalent 28 day compressive strength = f'c (28), where:

0.276

8.31
f/ (28) = 0.490xf /(1) xe[ ! j (Type | Cement)

0.514

2.89]

f/ (28) = 0.730xf/(t)xe [ ! (Type 1l Cement)



0.191

5.38)

f. (28) = 0.483xf/(t)xe [ ! (Type Il Cement)

f'.(t) = Average Core Strength at time t (psi)
t = time compressive strength was measured (days)

346-11.6.3 Slag-Cement Concrete:
Equivalent 28 day compressive strength = f'c (28), where:

1.06
7.06)

f/ (28) = 0.794xf/(t)xe [ t (Type | Cement)

0.747

6.02
f, (28) = 0.730xfc’(t)xe[ t ) (Type N Cement)

0.672

[2.36)
f, (28) = 0.826xf/(t)xe ! (Type 111 Cement)

f'«(t) = Average Core Strength at'time t (psi)
t = time compressive strength"was measured (days)

346-11.7 Calculating Pay Adjustments: he Engineer will determine payment
reductions for low strength concrete accepted by the.Department and represented by either
cylinder or core strength test results below the specified minimum strength, in accordance with
the following:

Reduction,in Pay is equal to the-reduction in percentage of concrete cylinder
strength (specified minimum strength.minus-actual strength divided by specified minimum
strength).

Forthe’elements that payments are based on the per foot basis, the Engineer will
adjust the price reduction from.eubic yards basis to per foot basis, determine the total linear feet
of the elements that are affected by low strength concrete samples and apply the adjusted price
reduction accordingly.

346-12 Pay Reduction-for Plastic Properties.

If concrete is placed even when the result of plastic properties testing requires its
rejection, the payment for concrete represented by the plastic property tests will be reduced by
twice the invoice price per cubic yard for all concrete in the load that is placed. If the Engineer
authorizes placement of the concrete, there will be no pay reduction.





