Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	191	$601.68	$43,533,267.76	72,353.000	DA	Y	MAINTENANCE OF TRAFFIC
0102 2 1	21	$358,599.29	$8,606,383.04	24.000	LS	Y	SPECIAL DETOUR (DETOUR 1)
0102 2 2	12	$105,841.67	$1,270,100.00	12.000	LS	Y	SPECIAL DETOUR (DETOUR 2)
0102 2 3	10	$105,177.00	$1,051,770.00	10.000	LS	Y	SPECIAL DETOUR (DETOUR 3)
0102 2 4	8	$124,878.13	$999,025.00	8.000	LS	Y	SPECIAL DETOUR (DETOUR 4)
0102 2 5	8	$83,731.25	$669,850.00	8.000	LS	Y	SPECIAL DETOUR (DETOUR 5)
0102 2 6	5	$85,392.00	$426,960.00	5.000	LS	Y	SPECIAL DETOUR (DETOUR 6)
0102 2 7	3	$39,063.33	$117,190.00	3.000	LS	Y	SPECIAL DETOUR (DETOUR 7)
0102 2 8	3	$80,763.33	$242,290.00	3.000	LS	Y	SPECIAL DETOUR (DETOUR 8)
0102 2 9	3	$76,821.67	$230,465.00	3.000	LS	Y	SPECIAL DETOUR (DETOUR 9)
0102 2 10	3	$20,813.33	$62,440.00	3.000	LS	Y	SPECIAL DETOUR (DETOUR 10)
0102 2 11	3	$48,730.00	$146,190.00	3.000	LS	Y	SPECIAL DETOUR (DETOUR 11)
0102 2 12	3	$21,886.67	$65,660.00	3.000	LS	Y	SPECIAL DETOUR (DETOUR 12)
0102 2 13	2	$22,855.00	$45,710.00	2.000	LS	Y	SPECIAL DETOUR (DETOUR 13)
0102 2 14	1	$15,630.00	$15,630.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 14)
0102 2 15	1	$5,610.00	$5,610.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 15)
0102 2 16	1	$15,580.00	$15,580.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 16)
0102 2 17	1	$4,490.00	$4,490.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 17)
0102 2 18	1	$17,900.00	$17,900.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 18)
0102 2 19					LS	Y	SPECIAL DETOUR (DETOUR 19)
0102 2 20					LS	Y	SPECIAL DETOUR (DETOUR 20)
0102 2 21					LS	Y	SPECIAL DETOUR (DETOUR 21)
0102 2 22					LS	Y	SPECIAL DETOUR (DETOUR 22)
0102 2 23					LS	Y	SPECIAL DETOUR (DETOUR 23)
0102 2 24					LS	Y	SPECIAL DETOUR (DETOUR 24)
0102 2 25					LS	Y	SPECIAL DETOUR (DETOUR 25)
0102 2 26					LS	Y	SPECIAL DETOUR (DETOUR 26)
0102 2 27					LS	Y	SPECIAL DETOUR (DETOUR 27)
0102 2 28					LS	Y	SPECIAL DETOUR (DETOUR 28)
0102 2 29					LS	Y	SPECIAL DETOUR (DETOUR 29)
0102 2 30					LS	Y	SPECIAL DETOUR (DETOUR 30)
0102 2 31					LS	Y	SPECIAL DETOUR (DETOUR 31)
0102 2 32					LS	Y	SPECIAL DETOUR (DETOUR 32)
0102 2 33					LS	Y	SPECIAL DETOUR (DETOUR 33)
0102 2 34					LS	Y	SPECIAL DETOUR (DETOUR 34)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 2 35					LS	Y	SPECIAL DETOUR (DETOUR 35)
0102 2 36					LS	Y	SPECIAL DETOUR (DETOUR 36)
0102 2 37					LS	Y	SPECIAL DETOUR (DETOUR 37)
0102 2 38					LS	Y	SPECIAL DETOUR (DETOUR 38)
0102 2 39					LS	Y	SPECIAL DETOUR (DETOUR 39)
0102 2 40					LS	Y	SPECIAL DETOUR (DETOUR 40)
0102 2 41					LS	Y	SPECIAL DETOUR (DETOUR 41)
0102 2 42					LS	Y	SPECIAL DETOUR (DETOUR 42)
0102 2 43					LS	Y	SPECIAL DETOUR (DETOUR 43)
0102 2 44					LS	Y	SPECIAL DETOUR (DETOUR 44)
0102 2 45					LS	Y	SPECIAL DETOUR (DETOUR 45)
0102 2 46					LS	Y	SPECIAL DETOUR (DETOUR 46)
0102 2 47					LS	Y	SPECIAL DETOUR (DETOUR 47)
0102 2 48					LS	Y	SPECIAL DETOUR (DETOUR 48)
0102 2 49					LS	Y	SPECIAL DETOUR (DETOUR 49)
0102 2 50					LS	Y	SPECIAL DETOUR (DETOUR 50)
0102 2 51					LS	Y	SPECIAL DETOUR (DETOUR 51)
0102 2 52					LS	Y	SPECIAL DETOUR (DETOUR 52)
0102 2 53					LS	Y	SPECIAL DETOUR (DETOUR 53)
0102 2 54					LS	Y	SPECIAL DETOUR (DETOUR 54)
0102 2 55					LS	Y	SPECIAL DETOUR (DETOUR 55)
0102 2 56					LS	Y	SPECIAL DETOUR (DETOUR 56)
0102 3	65	$22.74	$1,063,432.09	46,759.000	CY	Y	COMMERCIAL MATL FOR DRIVEWAY MAINT
0102 11	2	$34.92	$500,120.00	14,320.000	MH	Y	SERVICE PATROL
0102 14	110	$34.83	$2,277,881.22	65,393.000	MH	Y	TRAFFIC CONTROL OFFICER
0102 60	179	$.25	$1,149,416.22	4,660,699.000	ED	Y	WORK ZONE SIGNS
0102 61	52	$31.23	$121,072.00	3,877.000	EA	Y	BUSINESS SIGNS
0102 71 11	88	$12.32	$11,041,066.56	896,019.000	LF	Y	BARRIER WALL(TEMP) (F&I)(CONCRETE)
0102 71 12	2	$34.36	$229,650.00	6,684.000	LF	Y	BARRIER WALL(TEMP) (F&I)(WATERFILLED)
0102 71 13	4	$29.14	$278,016.00	9,540.000	LF	Y	BARRIER WALL(TEMP)(F&I)LOW PROFILE/CONC
0102 71 14	21	$42.50	$2,164,349.08	50,922.000	LF	Y	BARRIER WALL(TEMP) (F&I)(TYPE K)
0102 71 21	67	$3.95	$4,824,626.46	1,221,169.000	LF	Y	BARRIER WALL(TEMP) (REL)(CONCRETE)
0102 71 22	1	$5.00	$30,480.00	6,096.000	LF	Y	BARRIER WALL(TEMP) (REL)(WATERFILLED)
0102 71 23	1	$11.55	$13,305.60	1,152.000	LF	Y	BARRIER WALL,TEMP,REL, LOW PROFILE/CONC
0102 71 24	15	$8.78	$534,669.28	60,874.000	LF	Y	BARRIER WALL(TEMP) (REL)(TYPE K)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 73	4	$21.77	$8,404.20	386.000	LF	Y	GUARDRAIL, TEMPORARY
0102 74 1	175	$.19	$2,797,718.21	15,001,676.000	ED	Y	BARRICADE (TEMP)(TYPS I,II,DI,VP & DRUM)
0102 74 2	95	$.50	$247,838.73	500,622.000	ED	Y	BARRICADE (TEMP)(TYPE III) (6')
0102 76	143	$8.76	$745,843.79	85,112.000	ED	Y	PANELS ARROW ADVANCE WARNING
0102 77	178	$.46	$607,068.41	1,308,756.000	ED	Y	HIGH INTENSITY FLASH LI,TEMP-TYP B
0102 78	130	$2.76	$1,448,490.78	525,317.000	EA	Y	MARKER PAVT REFLECTIVE (TEMPORARY)
0102 79	92	$.16	$769,295.84	4,951,784.000	ED	Y	LI(TEMP-BARR WALL MNT,TYP C STEADY BURN)
0102 81 1	3	$1,141.70	$53,660.00	47.000	EA	Y	IMPACT ATTR MODULES VEH (INERTIA)(TEMP)
0102 81 2					LO	Y	IMPACT ATTR/CRASH CUSH (GATING)(TEMP)
0102 89 2					LO	Y	IMPACT ATTENUATOR (REACT 350) (TEMP)
0102 89 4					LO	Y	IMPACT ATTENUATOR (QUADGUARD) (TEMP)
0102 89 7	89	$1,642.83	$4,082,442.79	2,485.000	LO	Y	IMPACT ATTENUATOR (REDIRECT OPT)(TEMP)
0102 90	5	$313.27	$1,033,160.00	3,298.000	DA	Y	BRIDGE OPERATOR
0102 94	2	$5.76	$237,950.00	41,300.000	LF	Y	GLARE SCREEN(TEMPORARY)
0102 94 1	5	$8.85	$181,512.00	20,520.000	LF	Y	GLARE SCREEN(TEMP)(F&I)WALL MAT./CONC)
0102 94 11	2	$2.24	$3,700.00	1,650.000	LF	Y	GLARE SCREEN(TEMP)(REL)(WALL MAT./CONC)
0102 98 2	4	$195.80	$1,958.00	10.000	EA	Y	BARRICADE (TO REMAIN)(TYPE III) (6')
0102 99	133	$19.49	$2,539,924.82	130,289.000	ED	Y	CHANGEABLE-VARIABLE MESSAGE SIGN(TEMP)
0102100	4	$123.07	$393,828.95	3,200.000	DA	Y	PREVENT MAINT AND ROUTINE REPAIR
0102101					EA	Y	PROJECT INFORMATION EVENT
0102104 1					ED	Y	SIGNAL TEMP TRAF CONTROL, PORTABLE
0102104 2	11	$25.58	$513,587.46	20,080.000	ED	Y	SIGNAL TEMPORARY TRAFFIC CONTROL (FIXED)
0102105					EA	Y	VEHICLE ARRESTING BARRIER, NET TYPE
0102106 1					LF	Y	BARRWALL CNC, F&I, QUICKCHANG MOVABLE
0102106 2					EA	Y	BARRWALL CNC, LAT REL, QUICKCHG MOVABLE
0102106 3					LF	Y	BARRWALL CNC, PH REL, QUICKCHG MOVABLE
0102107	26	$12.63	$259,877.94	20,574.000	DA	Y	TEMPORARY TRAF DETECTION(INTERSECT)
0102150 1	2	$13.48	$46,170.00	3,426.000	ED	Y	SIGN, PORTABLE REGULATORY
0102150 2	2	$21.02	$72,000.00	3,426.000	ED	Y	RADAR SPEED DISPLAY UNIT
0102150 3	1	$10.00	$20,340.00	2,034.000	ED	Y	TRANSMITTER, SAFETY WARNING
0102150 4	1	$25.00	$50,850.00	2,034.000	ED	Y	RADIO, HIGHWAY ADVISORARY
0102911 1	17	$.92	$266,350.20	290,204.000	LF	Y	PAVT MARKING REMOVABLE (WH/BLACK)(SKIP)
0102911 2	38	$1.23	$852,263.79	692,533.700	LF	Y	PAVT MARKING REMOVABLE (WH/BLACK)(SOLID)
0102911 3	13	$3.12	$53,028.12	17,023.000	SF	Y	PAVT MARKING REMOVABLE, WH/BLACK, OTHER
0102912 1	6	$1.90	$5,567.30	2,926.000	LF	Y	PAVT MARKING REMOVABLE (YELLOW) (SKIP)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102912 2	34	$1.27	$530,549.46	416,867.000	LF	Y	PAVT MARKING REMOVABLE (YELLOW) (SOLID)
0102912 3	1	$3.00	$1,206.00	402.000	SF	Y	PAVT MARKING REMOVABLE, YELLOW, OTHER
0103 1	1	$3,400,000.00	$3,400,000.00	1.000	LS	Y	TEMPORARY WORK STRUCTURE
0104 1	39	$1.67	$228,290.75	136,800.000	SY	Y	ARTIFICIAL COVERINGS
0104 4	107	$75.85	$2,352,672.10	31,017.340	AC	Y	MOWING
0104 5	13	$182.62	$108,712.81	595.300	CY	Y	SANDBAGGING
0104 6	7	$24.44	$90,170.75	3,690.000	LF	Y	SLOPE DRAINS (TEMPORARY)
0104 7	3	$6,209.52	$130,400.00	21.000	EA	Y	SEDIMENT BASINS
0104 9	3	$1,952.38	$41,000.00	21.000	CO	Y	SEDIMENT BASIN CLEANOUTS
0104 10 1	99	$3.02	$2,008,683.57	665,102.000	EA	Y	HAY OR STRAW BALE (18" X 18" X 36")
0104 11	61	$15.18	$519,652.65	34,240.000	LF	Y	TURBIDITY BARRIER FLOATING
0104 11 1	5	$9.57	$89,675.30	9,370.000	LF	Y	TURBIDITY BARRIER FLOATING (SPECIAL)
0104 12	35	$5.52	$261,607.81	47,408.000	LF	Y	TURBIDITY BARRIER STAKED
0104 13 1	116	$1.20	$3,124,373.17	2,604,251.100	LF	Y	SILT FENCE STAKED (TYPE III)
0104 13 2	7	$1.84	$26,742.14	14,562.000	LF	Y	STAKED SILT FENCE (TYPE IV)
0104 15	33	$2,394.76	$466,978.70	195.000	EA	Y	PREVENTION DEVICE SOIL TRACKING
0104 16	80	$6.49	$588,520.36	90,743.000	EA	Y	ROCK BAGS
0104 75	12	$4.44	$67,802.00	15,286.000	LF	Y	TURBIDITY BARRIER RELOCATE FLOATING
0106 1 1					MG	Y	WATER TREATMENT (VOLATILE ORGANIC)
0106 2 1	1	$3,000.00	$15,000.00	5.000	EA	Y	WATER QUAL MONITOR TEST (METHOD 601/602)
0106 3 1					EA	Y	AIR QUAL MON TEST (VOL ORGANIC VAPOR)
0106 10 1					CY	Y	DECONTAMINATION OF SOIL, PETROLEUM
0106 20201					EA	Y	HAZ MATL R&DIS, 55 GA BBL SOLID PAINT
0106 20202					EA	Y	HAZ MATL R&DIS OF (55GAL BBL FLAMMABLE)
0106 20203					EA	Y	HAZ MATL R&DIS OF (55GAL BBL LIQ PAINT)
0106 20207	1	$3,500.00	$3,500.00	1.000	EA	Y	HAZ MATL R&DIS OF (55GAL BBL NON/FLAMB)
0109 71 1					DA	Y	FIELD OFFICE (300 SQ FT)
0109 71 2	8	$34.86	$161,771.20	4,640.000	DA	Y	FIELD OFFICE (600 SQ FT)
0109 71 3	12	$59.90	$377,330.60	6,299.000	DA	Y	FIELD OFFICE (900 SQ FT)
0109 71 4	13	$62.34	$409,232.45	6,565.000	DA	Y	FIELD OFFICE (1200 SQ FT)
0109 71 5	3	$75.89	$267,500.00	3,525.000	DA	Y	FIELD OFFICE (1500 SQ FT)
0110 1 1	154	$10,038.16	$45,759,074.21	4,558.512	AC	Y	CLEARING & GRUBBING
0110 2 1					AC	Y	CLEARING & GRUBBING(PUSH BUTTON CONT)
0110 3	43	$21.21	$17,687,737.11	833,840.560	SF	Y	STRUCTURE REMOVAL OF EXISTING
0110 4	90	$9.72	$3,924,991.40	403,933.900	SY	Y	PAVEMENT REMOVAL OF EXISTING CONCRETE

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 5		1	$1,500.00	$4,500.00	3.000	PW	Y	PLUGGING WATER WELLS, ARTESIAN
0110 6		1	$5,000.00	$15,000.00	3.000	PW	Y	PLUGGING WATER WELLS, NON-ARTESIAN
0110 7	1	35	$104.75	$106,634.40	1,018.000	EA	Y	MAILBOX (F&I) (SINGLE)
0110 8		1	$2,000.00	$4,000.00	2.000	DA	Y	UNDERWATER DEBRIS REMOVAL
0110 8	1					TN	Y	UNDERWATER DEBRIS REMOVAL
0110 10	1					EA	Y	STRUCTURES RELOCATION (MONUMENT)
0110 12	1	1	$600.00	$6,000.00	10.000	SY	Y	HYDRODEMOLITION(REMOVAL OF DECK SURFACE)
0110 12	2					SF	Y	HYDRODEMOLITION, REM OF CONCRETE CURB
0110 71	1	2	$809.76	$746,600.00	922.000	LF	Y	BRIDGE FENDER SYSTEM REMOVAL & DISPOSAL
0110 73		3	$61.28	$120,050.00	1,959.000	LF	Y	BULKHEAD REMOVAL
0110 82		5	$2,828.13	$72,400.00	25.600	MB	Y	STRUCTURAL TIMBER, REMOVAL & DISPOSAL
0110 84						LS	Y	TRANSPORT EXIST MATL FOR REEF EST
0110 85						EA	Y	CLEANING INTERIOR OF SEGAL BOX GRDR SPAN
0110 86		35	$5,491.10	$230,626.19	42.000	LS	Y	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1		89	$2.93	$29,505,708.04	10,065,162.000	CY	Y	EXCAVATION REGULAR
0120 2	2	49	$5.97	$2,583,322.63	432,833.630	CY	Y	EXCAVATION BORROW (TRUCK MEASURE)
0120 3		3	$17.28	$33,250.48	1,924.000	CY	Y	EXCAVATION LATERAL DITCH
0120 4		26	$5.29	$4,694,690.40	886,999.300	CY	Y	EXCAVATION SUBSOIL
0120 5		9	$18.42	$1,153,881.00	62,642.000	CY	Y	EXCAVATION CHANNEL
0120 6		75	$5.08	$62,453,816.05	12,290,707.270	CY	Y	EMBANKMENT
0120 71		38	$49,693.45	$2,236,205.23	45.000	LS	Y	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 72		1	$50.00	$250.00	5.000	CY	Y	FILL GRAVEL
0120 73		2	$37.43	$227,060.00	6,066.000	CY	Y	FILL LIGHTWEIGHT AGGREGATE
0120 74		1	$3.00	$141,186.00	47,062.000	CY	Y	EMBANKMENT SURCHARGE
0121 70		18	$138.76	$576,976.27	4,157.940	CY	Y	FLOWABLE FILL
0122 70	1	1	$22.00	$61,314.00	2,787.000	SF	Y	SLUR WALL (SOIL BENTONITE TRENCH) (30")
0125 1		10	$54.89	$187,892.01	3,423.000	CY	Y	EXCAVATION FOR STRUCTURES
0125 3		4	$15.89	$515,696.10	32,456.000	CY	Y	BEDDING MATL, SELECT
0129 70						CY	Y	EXCAVATION & DISPOSAL OF LANDFILL DEBRIS
0141 70		2	$600.00	$14,400.00	24.000	AS	Y	SETTLEMENT PLATE ASSEMBLY
0142 70		2	$26.18	$5,760.28	220.000	CY	Y	FILL SAND
0143 70						CY	Y	FILL SHELL
0144 1	1					LF	Y	DIGITAL INCLINOMETER CASING, VERTICAL
0144 1	2					LF	Y	DIGITAL INCLINOMETER CASING (HORIZONTAL)
0144 71		1	$1,310.00	$26,200.00	20.000	EA	Y	PORE-PRESSURE TRANSDUCER, PIEZOMETER

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0144 72					LF	Y	TUBING FOR PIEZOMETER
0144 73					EA	Y	DIGITAL INCLINOMETER
0144 74					EA	Y	PORE PRESSURE XDUCER, CNTL/READOUT UNIT
0145 1	4	$5.65	$1,014,389.50	179,455.000	SF	Y	GEOSYNTHETIC REINFORCED SOIL SLOPES
0145 2	4	$8.28	$546,882.50	66,026.300	SY	Y	GEOSYNTHETIC REINF FND OVER SOFT SOILS
0145 71 1	2	$17.81	$6,270.00	352.000	SY	Y	REINFORCEMENT GRID (BIAXIAL,TYPE 1)
0145 71 2					SY	Y	REINFORCEMENT GRID (BIAXIAL,TYPE 2)
0145 71 3					SY	Y	REINFORCEMENT GRID (BIAXIAL,TYPE 3)
0160 3	1	$17.35	$450,596.85	25,971.000	CY	Y	STABILIZING MATERIAL COMMERCIAL
0160 4	69	$2.40	$15,555,663.68	6,469,894.900	SY	Y	STABILIZATION TYPE B
0160 5					SY	Y	STABILIZATION TYPE C
0160 6	1	$9.00	$12,060.00	1,340.000	SY	Y	SUBBASE STABILIZED
0160 72					CY	Y	STABILIZING MATERIAL LOCAL
0161 70					SY	Y	STABILIZED SUBGRADE(PREDESIGNED)
0162 1 11					SY	Y	PREPARED SOIL LAYER,FINISH SOIL LAYER,6"
0162 1 12					SY	Y	PREPARED SOIL LAYER- FINISH SOIL, 12"
0162 3101	73	$.76	$4,411,908.87	5,810,149.000	SY	Y	FINISH SOIL LAYER, GRASSING OPR, 6"
0162 4	1	$2.70	$49,088.70	18,181.000	SY	Y	ORGANIC SOIL LAYER
0162 5					CY	Y	FINISH SOIL LAYER(LANSCAPE OPERATION)
0163 1 1	1	$1.00	$49,187.00	49,187.000	SY	Y	BLANKET MATERIAL (12")
0163 1 2					SY	Y	BLANKET MATERIAL (18")
0163 1 3					SY	Y	BLANKET MATERIAL (24")
0163 1 5					SY	Y	BLANKET MATERIAL (36")
0163 1 7					SY	Y	BLANKET MATERIAL (48")
0165 70					SY	Y	SUBGRADE LIME TREATED
0165 71					TN	Y	HYDRATED LIME
0173 71					EA	Y	DRILLING HOLES FOR PRESSURE GROUTING
0173 74					CY	Y	PRESSURE GROUTING (CEMENT)
0173 76					LF	Y	PIPE FOR GROUT INSTALLATION
0174 1	1	$8.93	$35,720.00	4,000.000	LB	Y	SOIL STABILIZATION(HIGH-DENSITY POLY)
0175 1	1	$2.82	$165,460.68	58,674.000	SY	Y	RESEAT CONC PAVT
0176001					SY	Y	RUBBLIZING CONCRETE PAVEMENT
0176002					CY	Y	FILLER AGGREGATE
0180 70					SY	Y	SUBBASE STABILIZED (12")
0180 71					CY	Y	STAB MATERIAL COMMERCIAL (SPECIAL)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0180 72					SY	Y	SUBBASE STABILIZED (6")
0180 74					CY	Y	STAB MATL COMMERCIAL (SPE-WORK PLATFORM)
0200 70	1	$85.00	$2,550.00	30.000	CY	Y	LIMEROCK MATL
0210 1 1					SY	Y	BASE REWORK LIMEROCK (6")
0210 1 2					SY	Y	BASE REWORK LIMEROCK (8") (D-CSE)
0210 1 3					SY	Y	BASE REWORK LIMEROCK (10") (D-CSE)
0210 1 4					SY	Y	BASE REWORK LIMEROCK (VAR THICKNESS)
0210 1 5					SY	Y	BASE REWORK LIMEROCK (5")
0210 1 9					SY	Y	BASE REWORK LIMEROCK (3")
0210 1 13					SY	Y	BASE REWORK EXISTING (11") (D-CSE)
0210 1 22					SY	Y	BASE REWORK LIMEROCK (9 1/2")(D-CSE)
0210 2					CY	Y	LIMEROCK, NEW MATL
0220 1 1					SY	Y	BASE SHAPE & COMPACT (6")
0220 1 2					SY	Y	BASE SHAPE & COMPACT (8") (D-CSE)
0220 1 3					SY	Y	BASE SHAPE & COMPACT (10") (D-CSE)
0220 1 5					SY	Y	BASE SHAPE & COMPACT (5")
0220 1 8					SY	Y	BASE SHAPE & COMPACT (4")
0220 1 15					SY	Y	BSE SHAP & COMP (VARTHICK 12 1/2" AVG.)
0220 1 17					SY	Y	BASE SHAPE & COMPACT (13") (D-CSE)
0220 1 18					SY	Y	BASE SHAPE & COMPACT (14") (D-CSE)
0220 70 1					SY	Y	BASE SHAPE & COMPACT EXIST (6")
0220 70 2					SY	Y	BASE SHAPE & COMPACT EXIST (8") (D-CSE)
0220 70 6	1	$6.00	$10,170.00	1,695.000	SY	Y	BASE SHAPE & COMPACT EXIST (12") (D-CSE)
0220 70 15					SY	Y	BSE SHAP&COMP EXIS(VAR THCK 12 1/2" AVG)
0220 70 19					SY	Y	BSE SHAP&COMP EXIS(VAR THICK 7 1/2" AVG)
0230 2					CY	Y	LIMEROCK MATL
0285701	52	$6.53	$3,304,448.67	506,310.500	SY	Y	BASE OPTIONAL (BASE GROUP 01)
0285702	4	$6.42	$115,518.90	17,985.000	SY	Y	BASE OPTIONAL (BASE GROUP 02)
0285703	4	$6.68	$171,784.60	25,732.000	SY	Y	BASE OPTIONAL (BASE GROUP 03)
0285704	28	$7.53	$7,701,604.14	1,022,769.900	SY	Y	BASE OPTIONAL (BASE GROUP 04)
0285705	6	$11.86	$947,916.89	79,913.400	SY	Y	BASE OPTIONAL (BASE GROUP 05)
0285706	31	$13.00	$1,798,821.77	138,334.000	SY	Y	BASE OPTIONAL (BASE GROUP 06)
0285707	4	$11.21	$2,598,048.30	231,729.000	SY	Y	BASE OPTIONAL (BASE GROUP 07)
0285708	2	$12.65	$185,299.84	14,653.000	SY	Y	BASE OPTIONAL (BASE GROUP 08)
0285709	49	$10.75	$22,637,910.16	2,104,993.600	SY	Y	BASE OPTIONAL (BASE GROUP 09)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285710	11	$12.13	$4,202,482.25	346,376.900	SY	Y	BASE OPTIONAL (BASE GROUP 10)
0285711	14	$11.37	$7,010,223.84	616,617.000	SY	Y	BASE OPTIONAL (BASE GROUP 11)
0285712	16	$13.10	$17,458,376.17	1,332,598.000	SY	Y	BASE OPTIONAL (BASE GROUP 12)
0285713	14	$23.94	$2,380,374.90	99,429.000	SY	Y	BASE OPTIONAL (BASE GROUP 13)
0285714	10	$27.46	$5,603,446.33	204,049.000	SY	Y	BASE OPTIONAL (BASE GROUP 14)
0285715	31	$33.38	$3,048,612.41	91,325.000	SY	Y	BASE OPTIONAL (BASE GROUP 15)
0285717					SY	Y	BASE OPTIONAL (EXPERIMENTAL)
0286 1	24	$15.96	$896,209.08	56,139.700	SY	Y	TURNOUT CONSTRUCTION
0286 2	9	$96.49	$391,452.90	4,057.000	TN	Y	TURNOUT CONSTRUCTION (ASPHALT)
0287 1	1	$65.00	$5,915.00	91.000	CY	Y	BASE ASPHALT TREATED PERMEABLE
0288001	2	$258.99	$220,396.54	851.000	CY	Y	CEMENT TREATED PERMEABLE BASE
0300 1 19	5	$1.74	$1,174,898.71	676,694.000	GA	Y	BIT MATL (ASPH RUBBER BINDER-INTERLAYER)
0313 70					SY	Y	PAVEMENT REINFORCEMENT MESH
0314 70	2	$7.78	$54,795.00	7,047.000	SY	Y	CRACK REDUCTION MEMBRANE
0324 1					SY	Y	ASPH RECYCLING HOT-IN-PLACE
0325 75	1	$150.00	$750.00	5.000	SY	Y	ASPH SURFACE REWORKING EXISTING
0327 70 1	42	$1.36	$1,779,938.26	1,306,003.000	SY	Y	MILLING EXIST ASPH PAVT (1" AVG DEPTH)
0327 70 2	6	$2.08	$277,920.03	133,683.000	SY	Y	MILL EXIST ASPH PAVT (3 1/2" AVG DEPTH)
0327 70 3	2	$3.21	$925,751.16	288,624.000	SY	Y	MILL EXIST ASPH PAVT (4 1/2" AVG DEPTH)
0327 70 4	18	$2.02	$2,581,337.95	1,275,687.000	SY	Y	MILLING EXIST ASPH PAVT (3" AVG DEPTH)
0327 70 5	51	$1.33	$4,895,134.27	3,689,657.000	SY	Y	MILLING EXIST ASPH PAVT (2" AVG DEPTH)
0327 70 6	67	$1.81	$4,918,992.76	2,710,236.900	SY	Y	MILL EXIST ASPH PAVT (1 1/2" AVG DEPTH)
0327 70 7	5	$2.01	$308,324.09	153,589.800	SY	Y	MILLING EXIST ASPH PAVT (4" AVG DEPTH)
0327 70 8	24	$1.25	$1,711,211.44	1,371,171.000	SY	Y	MILL EXIST ASPH PAVT (2 1/2" AVG DEPTH)
0327 70 9					SY	Y	MILL EXIST ASPH PAVT (5 1/4" AVG DEPTH)
0327 70 10					SY	Y	MILLING EXIST ASPH PAVT (5" AVG DEPTH)
0327 70 11	18	$1.80	$2,381,581.78	1,319,623.000	SY	Y	MILL EXIST ASPH PAVT (2 1/4" AVG DEPTH)
0327 70 12	7	$2.18	$420,968.53	192,777.000	SY	Y	MILL EXIST ASPH PAVT (1 1/4" AVG DEPTH)
0327 70 13	13	$2.28	$501,182.28	219,898.300	SY	Y	MILL EXIST ASPH PAVT (1 3/4" AVG DEPTH)
0327 70 14					SY	Y	MILL EXIST ASPH PAVT (6 1/2" AVG DEPTH)
0327 70 15	5	$1.99	$301,120.80	151,643.800	SY	Y	MILL EXIST ASPH PAVT (2 3/4" AVG DEPTH)
0327 70 16	5	$1.48	$56,598.91	38,153.000	SY	Y	MILLING EXIST ASPH PAVT (1/2" AVG DEPTH)
0327 70 17	2	$2.15	$107,976.60	50,303.000	SY	Y	MILL EXIST ASPH PAVT (3 1/4" AVG DEPTH)
0327 70 18					SY	Y	MILL EXIST ASPH PAVT (5 1/2" AVG DEPTH)
0327 70 19	22	$1.19	$740,628.53	622,306.000	SY	Y	MILLING EXIST ASPH PAVT (3/4" AVG DEPTH)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 20	1	$2.25	$51,322.50	22,810.000	SY	Y	MILL EXIST ASPH PAVT (3 3/4" AVG DEPTH)
0327 70 21					SY	Y	MILLING EXIST ASPH PAVT (7" AVG DEPTH)
0327 70 22					SY	Y	MILL EXIST ASPH PAVT (4 1/4" AVG DEPTH)
0327 70 23					SY	Y	MILLING EXIST ASPH PAVT (6" AVG DEPTH)
0327 70 24					SY	Y	MILLING EXIST ASPH PAVT (9" AVG DEPTH)
0327 70 25					SY	Y	MILLING EXIST ASPH PAVT (8" AVG DEPTH)
0328 70					SY	Y	MILLING TO IMPROVE SKID RESISTANCE
0331 2					TN	Y	ASPH CONC TYPE S
0334 1 11	8	$107.73	$1,110,833.31	10,311.600	TN	Y	SUPERPAVE ASPHALTIC CONC (TRAFFIC A)
0334 1 12	44	$57.42	$17,312,437.62	301,527.300	TN	Y	SUPERPAVE ASPHALTIC CONC (TRAFFIC B)
0334 1 13	98	$56.00	$54,940,568.50	981,109.020	TN	Y	SUPERPAVE ASPHALTIC CONC (TRAFFIC C)
0334 1 14	22	$60.48	$30,969,647.87	512,065.200	TN	Y	SUPERPAVE ASPHALTIC CONC (TRAFFIC D)
0334 1 15	1	$52.12	$3,478,738.98	66,744.800	TN	Y	SUPERPAVE ASPHALTIC CONC (TRAFFIC E)
0334 1 21					TN	Y	SUPERPAVE ASPH CONC(TRAF A)(PG76-22)
0334 1 22	6	$68.67	$1,580,091.67	23,011.300	TN	Y	SUPERPAVE ASPH CONC(TRAF B)(PG76-22)
0334 1 23	9	$63.02	$7,624,801.29	120,983.100	TN	Y	SUPERPAVE ASPH CONC(TRAF C)(PG76-22)
0334 1 24	7	$61.36	$13,782,539.22	224,624.000	TN	Y	SUPERPAVE ASPH CONC(TRAF D)(PG76-22)
0334 1 25	2	$61.74	$5,473,924.50	88,656.300	TN	Y	SUPERPAVE ASPH CONC(TRAF E)(PG76-22)
0337 7 5	49	$75.70	$26,985,952.40	356,475.300	TN	Y	ASPH CONC FC(INC BIT/RUBBER) (FC-5)
0337 7 6	70	$67.68	$29,125,166.55	430,337.400	TN	Y	ASPH CONC FC(INC BIT/RUB)FC12.5(FC-6)
0337 7 7	43	$77.95	$8,089,731.59	103,783.600	TN	Y	ASPH CONC FC(INC BIT/RUB)FC- 9.5
0337 7 20	3	$70.25	$3,151,166.05	44,859.150	TN	Y	ASPH CONC FC(INC BIT)FC-12.5(FC6)PG76-22
0337 7 21	4	$59.88	$1,451,572.66	24,242.100	TN	Y	ASPH CONC FC(INC BIT)FC-9.5PG76-22
0337 7 22	1	$80.94	$3,045,958.36	37,632.300	TN	Y	ASPH CONC FC(INC BIT)FC-5(PG76-22)
0337 7 45					TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0339 1	100	$98.76	$5,302,317.68	53,689.320	TN	Y	ASPHALT PAVEMENT MISCELLANEOUS
0341 70	11	$1.56	$2,319,833.17	1,490,790.000	SY	Y	ASPHALT RUBBER MEMBRANE INTERLAYER
0350 1 1					SY	Y	CEMENT CONC PAVT PLAIN (6")
0350 1 2					SY	Y	CEMENT CONC PAVT PLAIN (7")
0350 1 3	1	$369.35	$38,412.40	104.000	SY	Y	CEMENT CONC PAVT PLAIN (8")
0350 1 4	2	$86.56	$152,527.13	1,762.000	SY	Y	CEMENT CONC PAVT PLAIN (9")
0350 1 5	1	$75.36	$434,902.56	5,771.000	SY	Y	CEMENT CONC PAVT PLAIN (10")
0350 1 6					SY	Y	CEMENT CONC PAVT PLAIN (3")
0350 1 8					SY	Y	CEMENT CONC PAVT PLAIN (7 1/2")
0350 1 9					SY	Y	CEMENT CONC PAVT PLAIN (VAR. 7 1/2" AVG)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 1 10	3	$58.27	$147,132.70	2,525.000	SY	Y	CEMENT CONC PAVT PLAIN (12")
0350 1 11					SY	Y	CEMENT CONC PAVT PLAIN (13")
0350 1 12					SY	Y	CEMENT CONC PAVT PLAIN (11")
0350 1 13					SY	Y	CEMENT CONC PAVT PLAIN (11 1/2")
0350 1 14					SY	Y	CEMENT CONC PAVT PLAIN (14")
0350 1 15					SY	Y	CEMENT CONC PAVT PLAIN (13 1/2")
0350 1 16					SY	Y	CEMENT CONC PAVT PLAIN (10 1/2")
0350 1 17					SY	Y	CEMENT CONC PAVT PLAIN (8 1/2")
0350 1 18					SY	Y	CEMENT CONC PAVT PLAIN (15")
0350 1 19	1	$61.80	$10,220,607.60	165,382.000	SY	Y	CEMENT CONC PAVT PLAIN (12 1/2")
0350 1 20					SY	Y	CEMENT CONC PAVT PLAIN (VAR. 9 1/2" AVG)
0350 1 21					SY	Y	CEMENT CONC PAVT PLAIN (VAR. 11" AVG)
0350 1 22					SY	Y	CEMENT CONC PAVT PLAIN (VAR 11 1/2" AVG)
0350 1 23					SY	Y	CEMENT CONC PAVT PLAIN (14 1/2")
0350 1 24					SY	Y	CEMENT CONC PAVT PLAIN (VAR 10 1/2" AVG)
0350 2 1					SY	Y	CEMENT CONC PAVT REINFORCED (6")
0350 2 3					SY	Y	CEMENT CONC PAVT REINFORCED (8")
0350 2 4					SY	Y	CEMENT CONC PAVT REINFORCED (9")
0350 2 5					SY	Y	CEMENT CONC PAVT REINFORCED (10")
0350 2 9					SY	Y	CEMENT CONC PAVT REINF (VAR 7 1/2" AVG)
0350 2 10	2	$72.59	$82,316.00	1,134.000	SY	Y	CEMENT CONC PAVT REINFORCED (12")
0350 2 12					SY	Y	CEMENT CONC PAVT REINF(11")
0350 2 19					SY	Y	CEMENT CONC PAVT REINF(COLORED)(6")
0350 2901					SY	Y	CEMENT CONC PAVT REINF (COLORED) (6")
0350 2906					SY	Y	CEMENT CONC PAVT REINF (COLORED) (3")
0350 72	13	$2.36	$1,084,487.25	458,757.000	LF	Y	CLEANING & RESEALING JOINTS- CONC PVMT
0350 78	2	$2.27	$44,730.00	19,673.000	LF	Y	CLEANING AND SEALING RANDOM CRACKS
0352 70	4	$2.69	$1,092,033.65	405,927.000	SY	Y	GRINDING CONCRETE PAVT
0353 70	3	$318.39	$3,167,360.00	9,948.000	CY	Y	CONC PAVT SLAB REPLACEMENT
0354 70	1	$500.00	$6,300.00	12.600	SF	Y	PATCH PORTLAND CMNT CONCRETE PAVMENT
0354 71					LB	Y	CONCRETE PAVEMENT RESTORATION
0370 1	2	$106.17	$577,104.72	5,435.650	LF	Y	BRIDGE APPR EXP JOINT
0400 1 1					CY	Y	CONC CLASS I(CULVERTS)
0400 1 2	53	$604.05	$1,762,799.76	2,918.280	CY	Y	CONC CLASS I(ENDWALLS)
0400 1 5	1	$200.00	$41,580.00	207.900	CY	Y	CONC CLASS I(SUBSTRUCTURE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 1 6					CY	Y	CONC CLASS I(COUNTERWEIGHT)
0400 1 8					CY	Y	CONC CLASS I(BULKHEAD)
0400 1 11	37	$447.88	$4,062,918.06	9,071.390	CY	Y	CONC CLASS I(RETAINING WALLS)
0400 1 12	1	$1,000.00	$3,000.00	3.000	CY	Y	CONC CLASS I(TRENCH SLABS)
0400 1 15	103	$459.50	$2,759,891.50	6,006.300	CY	Y	CONC CLASS I(MISCELLANEOUS)
0400 1 25					CY	Y	CONC CLASS I(MASS SUBSTRUCTURE)
0400 1 26					CY	Y	CONC CLASS I(WEARING SURFACE)
0400 1 27					CY	Y	CONC CLASS I(FILLER)
0400 2 1	2	$797.15	$817,872.00	1,026.000	CY	Y	CONC CLASS II(CULVERTS)
0400 2 2	7	$1,331.75	$319,620.30	240.000	CY	Y	CONC CLASS II(ENDWALLS)
0400 2 3					CY	Y	CONC CLASS II(BRIDGES)
0400 2 4	22	$612.90	$22,239,926.75	36,286.560	CY	Y	CONC CLASS II(SUPERSTRUCTURE)
0400 2 5	7	$629.32	$1,566,745.00	2,489.600	CY	Y	CONC CLASS II(SUBSTRUCTURE)
0400 2 6					CY	Y	CONC CLASS II(COUNTERWEIGHT)
0400 2 8					CY	Y	CONC CLASS II(BULKHEAD)
0400 2 10	28	$297.37	$4,099,518.82	13,786.080	CY	Y	CONC CLASS II(APPROACH SLABS)
0400 2 11	6	$594.03	$2,912,692.00	4,903.300	CY	Y	CONC CLASS II(RETAINING WALLS)
0400 2 12					CY	Y	CONC CLASS II(TRENCH SLAB)
0400 2 15	21	$934.83	$6,854,367.90	7,332.200	CY	Y	CONC CLASS II(MISCELLANEOUS)
0400 2 20					CY	Y	CONC CLASS II(SEAL)
0400 2 25	3	$620.64	$1,046,900.00	1,686.800	CY	Y	CONC CLASS II(MASS)(SUBSTRUCTURE)
0400 2104	1	$1,200.00	$38,880.00	32.400	CY	Y	CONC CLASS II(SUPERSTRUCTURE) (LT-WT)
0400 3 1					CY	Y	CONC CLASS III(CULVERTS)
0400 3 4					CY	Y	CONC CLASS III(SUPERSTRUCTURE)
0400 3 5	2	$608.06	$249,913.10	411.000	CY	Y	CONC CLASS III(SUBSTRUCTURE)
0400 3 6					CY	Y	CONC CLASS III(COUNTERWEIGHT)
0400 3 8					CY	Y	CONC CLASS III(BULKHEAD)
0400 3 15	3	$922.89	$78,630.00	85.200	CY	Y	CONC CLASS III(MISCELLANEOUS)
0400 3 20	9	$193.65	$1,046,342.90	5,403.300	CY	Y	CONC CLASS III(SEAL)
0400 4 1	19	$769.30	$7,307,006.50	9,498.200	CY	Y	CONC CLASS IV(CULVERTS)
0400 4 2	1	$1,200.00	$47,040.00	39.200	CY	Y	CONC CLASS IV(ENDWALLS)
0400 4 3					CY	Y	CONC CLASS IV (BRIDGES)
0400 4 4	9	$574.42	$12,836,906.24	22,347.580	CY	Y	CONC CLASS IV (SUPERSTRUCTURE)
0400 4 5	28	$790.65	$9,826,651.45	12,428.550	CY	Y	CONC CLASS IV (SUBSTRUCTURE)
0400 4 6	2	$1,048.35	$212,500.00	202.700	CY	Y	CONC CLASS IV (COUNTERWEIGHT)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 7					CY	Y	CONC CLASS IV (BASCULE PIERS)
0400 4 8	7	$838.82	$2,165,879.50	2,582.070	CY	Y	CONC CLASS IV (BULKHEAD)
0400 4 9					CY	Y	CONC CLASS IV (APPROACH SPANS)
0400 4 11	8	$524.03	$5,674,210.88	10,828.100	CY	Y	CONC CLASS IV (RETAINING WALLS)
0400 4 12					CY	Y	CONC CLASS IV (TRENCH SLAB)
0400 4 15	7	$555.58	$1,385,838.00	2,494.400	CY	Y	CONC CLASS IV (MISCELLANEOUS)
0400 4 17					CY	Y	CONC CLASS IV (PILE BENT CAPS)
0400 4 20					CY	Y	CONC CLASS IV (SEAL)
0400 4 22					CY	Y	CONC CLASS IV (SUPSTR CLOSURE JOINT)
0400 4 25	9	$569.15	$14,886,778.04	26,156.230	CY	Y	CONC CLASS IV (MASS)(SUBSTRUCTURE)
0400 4 34					CY	Y	CONC CLASS IV (MASS)(BASCULE PIER)
0400 4 39					CY	Y	CONC CLASS IV (PRCST SEGAL SUPERSTRUCT)
0400 4 40					CY	Y	CONC CLASS IV (PRECAST SEGAL SUBSTRUCT)
0400 4104	2	$808.77	$96,810.00	119.700	CY	Y	CONC CLASS IV(SUPERSTRUCTURE)(LT-WT)
0400 4105					CY	Y	CONC CLASS IV(SUPERSTRUCTURE)(SPECIAL)
0400 4239					CY	Y	CNC CLS IV (LOW SHRINK DECK)(MATL ONLY)
0400 5 16					LF	Y	HANDRAIL CONC (MISCELLANEOUS)
0400 5 18					LF	Y	HANDRAIL CONC (RETROFIT STANDARD)
0400 6	1	$1,200.00	$12,000.00	10.000	EA	Y	PRECAST ANCHOR BEAMS
0400 7	26	$2.79	$582,044.73	208,653.950	SY	Y	BRIDGE FLOOR GROOVING
0400 8 4					CY	Y	CONC CLASS V (SUPERSTRUCTURE)
0400 8 5	1	$520.00	$342,888.00	659.400	CY	Y	CONC CLASS V (SUBSTRUCTURE)
0400 8 8					CY	Y	CONC CLASS V (BULKHEAD)
0400 8 15					CY	Y	CONC CLASS V (MISCELLANEOUS)
0400 8 18					CY	Y	CONC CLASS V (BOX GIRDER)
0400 8 22					CY	Y	CONC CLASS V (SUPER STRUCT CLOSURE JNT.)
0400 8 25	1	$370.00	$1,422,983.00	3,845.900	CY	Y	CONC CLASS V (MASS)(SUBSTRUCTURE)
0400 8 39					CY	Y	CONC CLASS V (PRECAST SEGAL SUPERSTRUCT)
0400 8 40					CY	Y	CONC CLASS V (PRECAST SEGAL SUBSTRUCT)
0400 8105					CY	Y	CONC CLASS V(SUPERSTRUCTURE SPECIAL)
0400 8106	1	$1,000.00	$1,145,000.00	1,145.000	CY	Y	CONC CLASS V (MICROSILICA SUBSTRUCTURE)
0400 8107	1	$1,000.00	$1,238,600.00	1,238.600	CY	Y	CNC CLASS V (MICROSILICA SUBSTRUCT MASS)
0400 9					SY	Y	BRIDGE DECK GROOVING&PLANING/DECK 8.5&>
0400 12					LF	Y	CLEAN & SEAL JOINTS(STRUCT/REHAB)
0400 20					SY	Y	GRINDING BRIDGE DECK(REHAB)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 32					CY	Y	CONCRETE FOR JOINT REPAIR
0400 72					SF	Y	PRECAST BULKHEAD PANELS
0400 91	3	$6,250.00	$75,000.00	12.000	EA	Y	DEWATERING FOR SPREAD FOOTINGS
0400 95	3	$120,509.02	$3,856,288.74	32.000	EA	Y	COFFERDAM
0400 95 1	1	$1,100,000.00	$2,200,000.00	2.000	EA	Y	COFFERDAM (BASCULE PIER)
0400 95 3	1	$200,000.00	$400,000.00	2.000	EA	Y	COFFERDAM (SPECIAL)
0400 96 1					LS	Y	PRECONSTRUCTION SURVEY (BRIDGE DECK)
0400 97	1	$10.53	$109,912.14	10,438.000	SF	Y	COATING CONCRETE SURFACES
0400101 1	2	$2,427.61	$682,886.40	281.300	CF	Y	PRESSURE GROUTING (CEMENT-SAND)
0400114					LF	Y	PRECAST BENT CAPS (INTERMEDIATE)
0400115	1	$140.00	$10,920.00	78.000	SF	Y	CONCRETE FASCIA WALL
0400126 1	1	$1,200.00	$4,800.00	4.000	EA	Y	FIXED STRUCT BRG ASSEMBLY (1-250 KIPS)
0400126 2	1	$1,500.00	$37,500.00	25.000	EA	Y	FIXED STRUCT BRG ASSEMBLY (251-500 KIPS)
0400126 3					EA	Y	FIXED STRUCT BRG ASSEMBLY (501-750 KIPS)
0400126 5					EA	Y	FIXED STRUCT BRG ASM(1001-1250 KIPS)
0400126 7					EA	Y	FIXED STRUCT BRG ASM(1501-1750 KIPS)
0400126 11					EA	Y	FIXED STRUCT BRG ASM(2501-3000 KIPS)
0400127 1	1	$1,200.00	$24,000.00	20.000	EA	Y	EXP STRUCT BEARING ASSEMBLY (1-250 KIPS)
0400127 2					EA	Y	EXP STRUCT BRG ASSEMBLY (251-500 KIPS)
0400127 3					EA	Y	EXP STRUCT BRG ASSEMBLY (501-750 KIPS)
0400127 5					EA	Y	EXP STRUCT BRG ASSEMBLY (1001-1250 KIPS)
0400127 7					EA	Y	EXP STRUCT BRG ASSEMBLY (1501-1750 KIPS)
0400127 11					EA	Y	EXP STRUCT BRG ASSEMBLY (2501-3000 KIPS)
0400128	1	$35.00	$3,500.00	100.000	LF	Y	GRTNING PRCST DECK PNL (NON-SHRINK GRTN)
0400134	7	$36.85	$17,836.11	484.000	GA	Y	EPOXY MATERIAL
0400135	8	$40.35	$160,525.00	3,978.200	LF	Y	CRACKS INJECT & SEAL
0400136					SY	Y	EPOXY CONCRETE OVERLAY
0400140 1					EA	Y	NEOPRENE PAD REPLACEMENT (BENT/PIER)
0400140 2					EA	Y	NEOPRENE PAD REPLACEMENT (ABUTMENT)
0400140 3					EA	Y	NEOPRENE PAD REPLACEMENT (BOX PIER)
0400140 4					EA	Y	NEOPRENE PAD REPLACEMENT (TRESTLE PIER)
0400140 5					EA	Y	NEOPRENE PAD REPLACEMENT (V-PIER)
0400142 2	1	$66.00	$329,472.00	4,992.000	SF	Y	CATHODIC PROTECTION SYSTEM (ELTECH)
0400142 3	3	$37.21	$440,433.62	11,837.000	SF	Y	CATHODIC PROTECTION SYSTEM (ZINC SPRAY)
0400142 4	4	$106.91	$807,902.50	7,556.700	SF	Y	CATHODIC PROTECTION SYSTEM (ZINC SHEETS)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400142 6					SF	Y	CATHODIC PROT SYS (TITANIUM SHEETS)
0400143	13	$1.45	$254,500.99	175,393.040	SF	Y	CONCRETE SURFACES CLEANING & COATING
0400144	1	$1.00	$31,086.00	31,086.000	SF	Y	CONC SURFACE COATING
0400145	3	$.71	$34,729.80	48,906.000	SF	Y	CONC SURFACE CLEANING
0400145 1					SF	Y	CONCRETE SURFACE CLEANING(UNDERWATER)
0400146					CF	Y	CONC OVERLAY
0400147	21	$705.41	$662,185.46	938.720	CF	Y	COMPOSITE NEOPRENE PADS
0400149	2	$46.67	$700.00	15.000	GA	Y	PENETRANT SEALER
0400151	1	$50.00	$24,500.00	490.000	GA	Y	METHACRYLATE POLYMER (CATALYST INCLUDED)
0400152 3					SF	Y	NEOPRENE PAD REPAIR (SURFACE SEALANT)
0400153					CF	Y	NON SHRINK GROUT (F&I)(MISCELLANEOUS)
0400154	4	$1.89	$90,855.31	48,003.000	SF	Y	CONC SURFACES CLEANING & SEALING
0401 70	1	$438.00	$104,463.00	238.500	CF	Y	SPALLED AREAS RESTORE (GUNITE)
0401 70 1	4	$446.51	$69,655.00	156.000	CF	Y	SPALLED AREAS RESTORE (EPOXY)
0401 70 2	1	$420.00	$1,050,000.00	2,500.000	CF	Y	SPALL A RESTORE (LATEX MOD MTR)(STY-BUT)
0401 70 3	4	$651.96	$421,163.70	646.000	CF	Y	SPALL A RESTORE (LATEX MOD MTR)(ACRYLIC)
0401 70 4	4	$290.45	$140,227.50	482.800	CF	Y	SPALL AREAS RESTORE (PORTLAND CEM GRTN)
0401 70 5	1	$438.00	$161,622.00	369.000	CF	Y	SPALL AREAS RESTORE (CONTRACTORS OPTION)
0401 70 6	4	$245.65	$207,035.40	842.800	CF	Y	SPALL A RESTORE(THERMOSET POLYMER CNC)
0405 70 1					CF	Y	LATEX MOD PORTLAND CEMENT CONC (TYP I)
0405 70 2	1	$225.00	$5,782.50	25.700	CF	Y	LATEX MOD PORTLAND CEMENT CONC (TYP III)
0407 70320					LF	Y	PRCST CON 3 SIDE BOX CUL(F&I,32'SPN 10')
0407 70330					LF	Y	PRCST CNC 3 SIDE BOX CUL(F&I,33'X10'OR>)
0407 70420					LF	Y	PRCST CNC 3 SIDE BOX CUL(F&I,42'X10'OR>)
0407 70600					LF	Y	PRCST CNC 3 SIDE BOX CUL(F&I,60'X10'OR>)
0410 70 22					LF	Y	PCBC (F&I) (2' SPAN)(2' HT)
0410 70 33					LF	Y	PCBC (F&I) (3' SPAN)(3' HT)
0410 70 43					LF	Y	PCBC (F&I) (4' SPAN)(3' HT)
0410 70 53					LF	Y	PCBC (F&I) (5' SPAN)(3' HT)
0410 70 63					LF	Y	PCBC (F&I) (6' SPAN)(3' HT)
0410 70 64	1	$1,000.00	$25,000.00	25.000	LF	Y	PCBC (F&I) (6' SPAN)(4' HT)
0410 70 74					LF	Y	PCBC (F&I) (7' SPAN)(4' HT)
0410 70 83					LF	Y	PCBC (F&I) (8' SPAN)(3' HT)
0410 70 84					LF	Y	PCBC (F&I) (8' SPAN)(4' HT)
0410 70 85					LF	Y	PCBC (F&I) (8' SPAN)(5' HT)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0410 70 96					LF	Y	PCBC (F&I) (9' SPAN)(6' HT)
0410 70103					LF	Y	PCBC (F&I) (10' SPAN)(3' HT)
0410 70104					LF	Y	PCBC (F&I) (10' SPAN)(4' HT)
0410 70105					LF	Y	PCBC (F&I) (10' SPAN)(5' HT)
0410 70106					LF	Y	PCBC (F&I) (10' SPAN)(6' HT)
0410 70124					LF	Y	PCBC (F&I) (12' SPAN)(4' HT)
0410 70125					LF	Y	PCBC (F&I) (12' SPAN)(5' HT)
0410 70126					LF	Y	PCBC (F&I) (12' SPAN)(6' HT)
0410 70127					LF	Y	PCBC (F&I) (12' SPAN)(7' HT)
0410 70186					LF	Y	PCBC (F&I) (18' SPAN)(6' HT)
0410 70198					LF	Y	PCBC (F&I) (19' SPAN)(8' HT)
0410 70200					LF	Y	PCBC (F&I) (20' SPAN)(>10'HT)
0410 70240					LF	Y	PCBC (F&I) (24' SPAN)(>10'HT)
0410 70246					LF	Y	PRCST CONC BOX CULV(F&I)(24'SPAN)(6'HT)
0410 70248					LF	Y	PCBC (F&I) (24' SPAN)(8' HT)
0410 70300					LF	Y	PCBC (F&I) (30' SPAN)(>10'HT)
0410 70369					LF	Y	PRCST CONC BOX CULV(F&I)(36'SPAN)(9'HT)
0413149					GA	Y	PENETRANT SEALER
0413151					GA	Y	METHACRYLATE MONOMER
0413154					SF	Y	CLEANING & SEALING CONC SURFACES
0415 1 1	38	$1.07	$1,444,629.22	1,349,308.000	LB	Y	REINF STEEL (ROADWAY)
0415 1 2					LB	Y	REINF STEEL (BRIDGE)
0415 1 3	12	$.78	$1,430,482.25	1,835,529.000	LB	Y	REINF STEEL (RETAINING WALL)
0415 1 4	29	$.81	$12,323,368.93	15,191,677.000	LB	Y	REINF STEEL (SUPERSTRUCTURE)
0415 1 5	31	$.83	$7,581,522.24	9,172,057.000	LB	Y	REINF STEEL (SUBSTRUCTURE)
0415 1 6	29	$.87	$1,898,228.55	2,181,512.000	LB	Y	REINF STEEL (MISCELLANEOUS)
0415 1 7					LB	Y	REINF STEEL (SOUND BARRIER WALL)
0415 1 8	8	$.91	$330,083.77	363,753.000	LB	Y	REINF STEEL (BULKHEAD)
0415 1 9	28	$.84	$2,310,502.31	2,745,581.000	LB	Y	REINF STEEL (APPROACH SLABS)
0415 2 1					LB	Y	REINF STEEL (STAINLESS)(ROADWAY)
0415 2 4					LB	Y	REINF STEEL (STAINLESS)(SUPERSTRUCTURE)
0415 2 5					LB	Y	REINF STEEL (STAINLESS) (SUBSTRUCTURE)
0415 2 6					LB	Y	REINF STEEL (STAINLESS) (MISCELLANEOUS)
0415 2 9					LB	Y	REINF STEEL (STAINLESS) (APPROACHSLAB)
0425 1 91					EA	Y	INLETS (CURB) (TYPE 9) (<10')

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425	1201	5	$3,267.50	$58,815.00	18.000	EA	Y	INLETS (CURB) (TYPE 9) (<10')
0425	1202					EA	Y	INLETS (CURB) (TYPE 9) (J BOT, >10')
0425	1203	2	$9,589.16	$28,767.48	3.000	EA	Y	INLETS (CURB) (TYPE 9) (J BOT, <10')
0425	1204					EA	Y	INLETS (CURB) (TYPE 9) (J BOT, >10')
0425	1205					EA	Y	INLETS (CURB) (TYPE 9) (PARTIAL)
0425	1207					EA	Y	INLETS (CURB) (TYP 9) (J BOT, <10', SPE)
0425	1209					EA	Y	INLETS (CURB) (TYP 9) (MODIFY)
0425	1211	3	$3,443.69	$13,774.76	4.000	EA	Y	INLETS (CURB) (TYPE 10) (<10')
0425	1212					EA	Y	INLETS (CURB) (TYPE 10)(>10')
0425	1215	1	$2,512.00	$5,024.00	2.000	EA	Y	INLETS (CURB) (TYPE 10)(PARTIAL)
0425	1311	17	$3,233.09	$1,244,740.27	385.000	EA	Y	INLETS (CURB) (TYPE P-1) (<10')
0425	1312					EA	Y	INLETS (CURB) (TYPE P-1) (>10')
0425	1315	8	$2,059.45	$111,210.30	54.000	EA	Y	INLETS (CURB) (TYPE P-1) (PARTIAL)
0425	1319					EA	Y	INLETS (CURB) (TYPE P-1) (MODIFY)
0425	1321	12	$3,371.67	$225,901.83	67.000	EA	Y	INLETS (CURB) (TYPE P-2) (<10')
0425	1322					EA	Y	INLETS (CURB) (TYPE P-2) (>10')
0425	1325					EA	Y	INLETS (CURB) (TYPE P-2) (PARTIAL)
0425	1329					EA	Y	INLETS (CURB) (TYPE P-2) (MODIFY)
0425	1331	10	$4,287.27	$231,512.48	54.000	EA	Y	INLETS (CURB) (TYPE P-3) (<10')
0425	1332	1	$41,720.00	$41,720.00	1.000	EA	Y	INLETS (CURB) (TYPE P-3) (>10')
0425	1335					EA	Y	INLETS (CURB) (TYPE P-3) (PARTIAL)
0425	1341	9	$4,336.94	$156,130.00	36.000	EA	Y	INLETS (CURB) (TYPE P-4) (<10')
0425	1342					EA	Y	INLETS (CURB) (TYPE P-4) (>10')
0425	1345	2	$3,100.00	$6,200.00	2.000	EA	Y	INLETS (CURB) (TYPE P-4) (PARTIAL)
0425	1351	48	$3,195.53	$1,783,106.76	558.000	EA	Y	INLETS (CURB) (TYPE P-5) (<10')
0425	1352	5	$4,003.33	$36,030.00	9.000	EA	Y	INLETS (CURB) (TYPE P-5) (>10')
0425	1355	18	$2,667.46	$173,384.76	65.000	EA	Y	INLETS (CURB) (TYPE P-5) (PARTIAL)
0425	1359	2	$6,500.00	$13,000.00	2.000	EA	Y	INLETS (CURB) (TYPE P-5) (MODIFY)
0425	1361	39	$3,895.79	$794,741.93	204.000	EA	Y	INLETS (CURB) (TYPE P-6) (<10')
0425	1362	2	$4,841.67	$14,525.00	3.000	EA	Y	INLETS (CURB) (TYPE P-6) (>10')
0425	1365	20	$3,249.93	$136,497.09	42.000	EA	Y	INLETS (CURB) (TYPE P-6) (PARTIAL)
0425	1369	1	$8,700.00	$26,100.00	3.000	EA	Y	INLETS (CURB) (TYPE P-6) (MODIFY)
0425	1411	7	$5,649.69	$372,879.26	66.000	EA	Y	INLETS (CURB) (TYPE J-1) (<10')
0425	1412	2	$8,236.04	$156,484.75	19.000	EA	Y	INLETS (CURB) (TYPE J-1) (>10')
0425	1415					EA	Y	INLETS (CURB) (TYPE J-1) (PARTIAL)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425	1419					EA	Y	INLETS (CURB) (TYPE J-1) (MODIFY)
0425	1421	5	$5,590.94	$95,046.03	17.000	EA	Y	INLETS (CURB) (TYPE J-2) (<10')
0425	1422	1	$8,500.00	$25,500.00	3.000	EA	Y	INLETS (CURB) (TYPE J-2) (>10')
0425	1425					EA	Y	INLETS (CURB) (TYPE J-2) (PARTIAL)
0425	1431	1	$5,790.00	$28,950.00	5.000	EA	Y	INLETS (CURB) (TYPE J-3) (<10')
0425	1432					EA	Y	INLETS (CURB) (TYPE J-3) (>10')
0425	1435					EA	Y	INLETS (CURB) (TYPE J-3) (PARTIAL)
0425	1441					EA	Y	INLETS (CURB) (TYPE J-4) (<10')
0425	1442	1	$8,000.00	$8,000.00	1.000	EA	Y	INLETS (CURB) (TYPE J-4) (>10')
0425	1451	20	$5,074.19	$451,603.14	89.000	EA	Y	INLETS (CURB) (TYPE J-5) (<10')
0425	1452	12	$7,496.86	$322,364.86	43.000	EA	Y	INLETS (CURB) (TYPE J-5) (>10')
0425	1453					EA	Y	INLETS (CURB) (TYPE J-5) (JBOTT)(<10')
0425	1455	1	$3,200.00	$9,600.00	3.000	EA	Y	INLETS (CURB) (TYPE J-5) (PARTIAL)
0425	1459					EA	Y	INLETS (CURB) (TYPE J-5) (MODIFY)
0425	1461	22	$6,527.38	$365,533.44	56.000	EA	Y	INLETS (CURB) (TYPE J-6) (<10')
0425	1462	7	$6,461.31	$77,535.71	12.000	EA	Y	INLETS (CURB) (TYPE J-6) (>10')
0425	1463	2	$5,060.00	$10,120.00	2.000	EA	Y	INLETS (CURB) (TYPE J-6) (JBOTT)(<10')
0425	1465	1	$3,520.00	$10,560.00	3.000	EA	Y	INLETS (CURB) (TYPE J-6) (PARTIAL)
0425	1468					EA	Y	INLETS (CURB) (TYPE J-6) (PARTIAL)
0425	1469					EA	Y	INLETS (CURB) (TYPE J-6) (MODIFY)
0425	1471	10	$3,337.84	$140,189.42	42.000	EA	Y	INLETS (CURB) (TYPE 7) (<10')
0425	1472					EA	Y	INLETS (CURB) (TYPE 7) (>10')
0425	1473	2	$6,920.00	$13,840.00	2.000	EA	Y	INLETS (CURB) (TYPE 7) (J BOT ,<10')
0425	1474					EA	Y	INLETS (CURB) (TYPE 7) (J BOT, >10')
0425	1475	1	$2,000.00	$2,000.00	1.000	EA	Y	INLETS (CURB) (TYPE 7) (PARTIAL)
0425	1477					EA	Y	INLETS (CURB) (TYP 7) (J BOT, <10', SPE)
0425	1481	6	$4,217.25	$92,779.45	22.000	EA	Y	INLETS (CURB) (TYPE 8) (<10')
0425	1482	1	$5,500.00	$5,500.00	1.000	EA	Y	INLETS (CURB) (TYPE 8) (>10')
0425	1483	1	$8,544.13	$17,088.26	2.000	EA	Y	INLETS (CURB) (TYPE 8) (J BOT, <10')
0425	1484	1	$5,353.00	$5,353.00	1.000	EA	Y	INLETS (CURB) (TYPE 8) (J BOT, >10')
0425	1485					EA	Y	INLETS (CURB) (TYPE 8) (PARTIAL)
0425	1487					EA	Y	INLETS (CURB) (TYP 8) (J BOT, <10', SPE)
0425	1489					EA	Y	INLETS (CURB) (TYPE 8) (MODIFY)
0425	1501	10	$3,301.97	$293,875.00	89.000	EA	Y	INLETS (DT BOT) (TYPE A) (<10')
0425	1502	1	$15,460.00	$15,460.00	1.000	EA	Y	INLETS (DT BOT) (TYPE A) (>10')

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425	1503	2	$5,340.00	$21,360.00	4.000	EA	Y	INLETS (DT BOT) (TYPE A) (J BOT, <10')
0425	1504					EA	Y	INLETS (DT BOT) (TYPE A) (J BOT, >10')
0425	1505	3	$1,695.00	$10,170.00	6.000	EA	Y	INLETS (DT BOT) (TYPE A) (PARTIAL)
0425	1508					EA	Y	INLETS(DT BOT)(TYP A)(J BOT, >10', SPL)
0425	1509					EA	Y	INLETS(DT BOT)(TYP A)(MODIFY)
0425	1511	13	$3,202.95	$1,008,930.00	315.000	EA	Y	INLETS (DT BOT) (TYPE B) (<10')
0425	1512	2	$4,680.77	$60,850.00	13.000	EA	Y	INLETS (DT BOT) (TYPE B) (>10')
0425	1513	7	$4,444.24	$319,985.00	72.000	EA	Y	INLETS (DT BOT) (TYPE B) (J BOT, <10')
0425	1514	3	$5,920.00	$384,800.00	65.000	EA	Y	INLETS (DT BOT) (TYPE B) (J BOT, >10')
0425	1515	5	$2,979.81	$77,475.00	26.000	EA	Y	INLETS (DT BOT) (TYPE B) (PARTIAL)
0425	1517	1	$3,900.00	$11,700.00	3.000	EA	Y	INLET (DT BOT) (TYP B)(J BOT<10',SPE)
0425	1518					EA	Y	INLET (DT BOT) (TYP B)(J BOT>10',SPE)
0425	1519	1	$2,350.00	$21,150.00	9.000	EA	Y	INLETS (DT BOT) (TYPE B) (MODIFY)
0425	1521	39	$2,189.14	$875,656.05	400.000	EA	Y	INLETS (DT BOT) (TYPE C) (<10')
0425	1522	1	$4,000.00	$12,000.00	3.000	EA	Y	INLETS (DT BOT) (TYPE C) (>10')
0425	1523	8	$3,651.72	$87,641.18	24.000	EA	Y	INLETS (DT BOT) (TYPE C) (J BOT, <10')
0425	1524	1	$4,936.00	$9,872.00	2.000	EA	Y	INLETS (DT BOT) (TYPE C) (J BOT, >10')
0425	1525	7	$1,870.30	$162,716.50	87.000	EA	Y	INLETS (DT BOT) (TYPE C) (PARTIAL)
0425	1527					EA	Y	INLET (DT BOT)(TYP C)(J BOT, <10', SPE)
0425	1529	1	$2,950.00	$11,800.00	4.000	EA	Y	INLETS (DT BOT) (TYPE C) (MODIFY)
0425	1531	14	$2,240.14	$134,408.17	60.000	EA	Y	INLETS (DT BOT) (TYPE C MODIFIED) (<10')
0425	1532					EA	Y	INLETS (DT BOT) (TYPE C MODIFIED) (>10')
0425	1533					EA	Y	INLET (DT BOT) (TYP C MOD) (J BOT, <10')
0425	1534					EA	Y	INLET (DT BOT) (TYP C MOD) (J BOT, >10')
0425	1535					EA	Y	INLETS (DT BOT) (TYP C MOD) (PARTIAL)
0425	1537	1	$3,600.00	$10,800.00	3.000	EA	Y	INLET(DT BOT)(TYP C MOD)(J BOT,<10'SPEC)
0425	1538					EA	Y	INLET(DT BOT)(TYP C MOD)(J BOT,>10'SPEC)
0425	1541	37	$3,134.35	$830,602.36	265.000	EA	Y	INLETS (DT BOT) (TYPE D) (<10')
0425	1542	2	$5,533.33	$16,600.00	3.000	EA	Y	INLETS (DT BOT) (TYPE D) (>10')
0425	1543	7	$3,744.45	$74,889.08	20.000	EA	Y	INLETS (DT BOT) (TYPE D) (J BOT, <10')
0425	1544	1	$4,440.00	$4,440.00	1.000	EA	Y	INLETS (DT BOT) (TYPE D) (J BOT, >10')
0425	1545	6	$2,220.00	$35,520.00	16.000	EA	Y	INLETS (DT BOT) (TYPE D) (PARTIAL)
0425	1547					EA	Y	INLET (DT BOT)(TYP D)(J BOT, <10', SPE)
0425	1549	10	$4,392.22	$114,197.62	26.000	EA	Y	INLETS (DT BOT) (TYPE D) (MODIFY)
0425	1551	16	$3,193.61	$284,230.95	89.000	EA	Y	INLETS (DT BOT) (TYPE E) (<10')

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425	1552	2	$3,439.89	$6,879.77	2.000	EA	Y	INLETS (DT BOT) (TYPE E) (>10')
0425	1553	2	$3,607.00	$28,856.00	8.000	EA	Y	INLETS (DT BOT) (TYPE E) (J BOT, <10')
0425	1554					EA	Y	INLETS (DT BOT) (TYPE E) (J BOT, >10')
0425	1555	2	$1,806.43	$14,451.44	8.000	EA	Y	INLETS (DT BOT) (TYPE E) (PARTIAL)
0425	1557					EA	Y	INLET (DT BOT)(TYP E)(J BOT, <10', SPE)
0425	1559	10	$3,998.21	$219,901.68	55.000	EA	Y	INLETS (DT BOT) (TYPE E) (MODIFY)
0425	1561	13	$3,003.37	$315,353.98	105.000	EA	Y	INLETS (DT BOT) (TYPE F) (<10')
0425	1562	2	$5,995.20	$59,952.00	10.000	EA	Y	INLETS (DT BOT) (TYPE F) (>10')
0425	1563	2	$4,046.00	$8,092.00	2.000	EA	Y	INLETS (DT BOT) (TYPE F) (J BOT, <10')
0425	1564					EA	Y	INLETS (DT BOT) (TYPE F) (J BOT, >10')
0425	1565	3	$2,127.60	$12,765.59	6.000	EA	Y	INLETS (DT BOT) (TYPE F) (PARTIAL)
0425	1567					EA	Y	INLETS (DT BOT) (TYPE F)(J BOT <10' SPL)
0425	1568					EA	Y	INLETS (DT BOT) (TYPE F)(J BOT >10' SPL)
0425	1571	7	$4,921.85	$201,795.82	41.000	EA	Y	INLETS (DT BOT) (TYPE G) (<10')
0425	1572					EA	Y	INLETS (DT BOT) (TYPE G) (>10')
0425	1573	1	$5,600.00	$5,600.00	1.000	EA	Y	INLETS (DT BOT) (TYPE G) (J BOT, <10')
0425	1574					EA	Y	INLETS (DT BOT) (TYPE G) (J BOT, >10')
0425	1575	1	$3,029.56	$3,029.56	1.000	EA	Y	INLETS (DT BOT) (TYPE G) (PARTIAL)
0425	1577	1	$4,200.00	$25,200.00	6.000	EA	Y	INLET (DT BOT)(TYP G)(J BOT, <10', SPE)
0425	1578					EA	Y	INLETS (DT BOT) (TYPE G)(J BOT >10' SPL)
0425	1581	8	$5,352.40	$208,743.63	39.000	EA	Y	INLETS (DT BOT) (TYPE H) (<10')
0425	1582	1	$5,500.00	$5,500.00	1.000	EA	Y	INLETS (DT BOT) (TYPE H) (>10')
0425	1583					EA	Y	INLETS (DT BOT) (TYPE H) (J BOT, <10")
0425	1584					EA	Y	INLETS (DT BOT) (TYPE H) (J BOT, >10')
0425	1585	1	$2,000.00	$2,000.00	1.000	EA	Y	INLETS (DT BOT) (TYPE H) (PARTIAL)
0425	1587	1	$5,100.00	$5,100.00	1.000	EA	Y	INLET (DT BOT) (TYP H) (J BOT <10',SPE)
0425	1588					EA	Y	INLET (DT BOT) (TYP H) (J BOT >10',SPE)
0425	1589	6	$7,212.83	$86,554.00	12.000	EA	Y	INLETS (DT BOT) (TYPE H)(MODIFY)
0425	1591	1	$2,240.00	$6,720.00	3.000	EA	Y	INLETS (DT BOT) (TYPE I) (<10')
0425	1593					EA	Y	INLETS (DT BOT) (TYPE I) (J BOT, <10')
0425	1594					EA	Y	INLETS (DT BOT) (TYPE I) (J BOT, >10')
0425	1597					EA	Y	INLET (DT BOT)(TYP I)(J BOT, <10', SPE)
0425	1601					EA	Y	INLETS (DT BOT) (TYPE J) (<10')
0425	1602					EA	Y	INLETS (DT BOT) (TYPE J) (>10')
0425	1603					EA	Y	INLETS (DT BOT) (TYPE J) (J BOT, <10')

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425	1605					EA	Y	INLETS (DT BOT) (TYPE J) (PARTIAL)
0425	1608					EA	Y	INLETS-DT BT (TYP J) (J BOT, >10', SPE)
0425	1611	2	$9,554.00	$47,770.00	5.000	EA	Y	INLETS (DT BOT) (TYPE K) (<10')
0425	1612					EA	Y	INLETS (DT BOT) (TYPE K) (>10')
0425	1615					EA	Y	INLETS (DT BOT) (TYPE K) (PARTIAL)
0425	1617					EA	Y	INLET (DT BOT)(TYP K)(J BOT, <10', SPE)
0425	1619	1	$9,650.00	$9,650.00	1.000	EA	Y	INLETS (DT BOT) (TYPE K) (MODIFY)
0425	1701	29	$3,434.71	$2,194,781.24	639.000	EA	Y	INLETS (GUTTER) (TYPE S) (<10')
0425	1702	4	$3,292.31	$42,800.00	13.000	EA	Y	INLETS (GUTTER) (TYPE S) (>10')
0425	1703	6	$3,352.56	$137,455.00	41.000	EA	Y	INLETS (GUTTER) (TYPE S) (J BOT, <10')
0425	1704	5	$9,484.01	$66,388.08	7.000	EA	Y	INLETS (GUTTER) (TYPE S) (J BOT, >10')
0425	1705	6	$2,454.34	$73,630.28	30.000	EA	Y	INLETS (GUTTER) (TYPE S) (PARTIAL)
0425	1707	2	$5,950.00	$17,850.00	3.000	EA	Y	INLET (GUTTER)(TYP S)(J BOT, <10', SPE)
0425	1708	1	$3,803.61	$3,803.61	1.000	EA	Y	INLET (GUTTER)(TYP S)(J BOT, >10', SPE)
0425	1711	16	$3,390.43	$139,007.52	41.000	EA	Y	INLETS (GUTTER) (TYPE V) (<10')
0425	1712					EA	Y	INLETS (GUTTER) (TYPE V) (>10')
0425	1713	4	$3,951.67	$23,710.00	6.000	EA	Y	INLETS (GUTTER) (TYPE V) (J BOT, <10')
0425	1714					EA	Y	INLETS (GUTTER) (TYPE V) (J BOT, >10')
0425	1715	4	$2,584.00	$25,840.00	10.000	EA	Y	INLETS (GUTTER) (TYPE V) (PARTIAL)
0425	1717					EA	Y	INLET (GUTTER)(TYP V)(J BOT, <10', SPE)
0425	1718					EA	Y	INLET (GUTTER)(TYP V)(J BOT, >10', SPE)
0425	1719					EA	Y	INLET (GUTTER)(TYP V)(MODIFY)
0425	1721					EA	Y	INLETS (GUTTER) (TYPE S MODIFIED) (<10')
0425	1722					EA	Y	INLETS (GUTTER) (TYPE S MODIFIED) (>10')
0425	1724					EA	Y	INLET (GUTTER) (TYP S MOD) (J BOT, >10')
0425	1801	4	$4,378.46	$56,920.00	13.000	EA	Y	INLETS (MB) (TYPE 1) (<10')
0425	1802					EA	Y	INLETS (MB) (TYPE 1) (>10')
0425	1803	1	$4,500.00	$31,500.00	7.000	EA	Y	INLETS (MB) (TYPE 1) (J BOT, <10')
0425	1804					EA	Y	INLETS (MB) (TYPE 1) (J BOT, >10')
0425	1807	2	$5,868.97	$170,200.00	29.000	EA	Y	INLETS (MB) (TYP 1) (J BOT, <10', SPE)
0425	1808	1	$7,000.00	$7,000.00	1.000	EA	Y	INLETS (MB) (TYP 1) (J BOT, <10', SPE)
0425	1809					EA	Y	INLETS (MB) (TYP 1) MODIFY
0425	1811	4	$4,179.33	$62,690.00	15.000	EA	Y	INLETS (MB) (TYPE 2) (<10')
0425	1812					EA	Y	INLETS (MB) (TYPE 2) (>10')
0425	1813	1	$4,600.00	$4,600.00	1.000	EA	Y	INLETS (MB) (TYPE 2) (J BOT, <10')

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425	1817	2	$5,100.00	$76,500.00	15.000	EA	Y	INLETS (MB)(TYPE 2)(J BOT<10' SPECIAL)
0425	1819					EA	Y	INLETS (MB) (TYPE 2) MODIFY
0425	1821					EA	Y	INLETS (MB) (SPEC TYPE 1) (<10')
0425	1822					EA	Y	INLETS (MB) (SPEC TYPE 1)(>10')
0425	1831					EA	Y	INLETS (MB) (SPEC TYPE 2) (<10')
0425	1832					EA	Y	INLETS (MB) (SPEC TYPE 2)(>10')
0425	1833					EA	Y	INLETS (MB) (SPEC TYPE 2)J BOT<10')
0425	1835					EA	Y	INLETS (MB) (SPEC TYPE 2)(PARTIAL)
0425	1841	3	$3,975.56	$35,780.00	9.000	EA	Y	INLETS (MB) (TYPE 3) (<10')
0425	1842					EA	Y	INLETS (MB) (TYPE 3) (>10')
0425	1843	1	$2,400.00	$2,400.00	1.000	EA	Y	INLETS (MB) (TYPE 3) (J BOT, <10')
0425	1844					EA	Y	INLETS (MB) (TYPE 3) (J BOT, >10')
0425	1845					EA	Y	INLETS (MB) (TYPE 3) (PARTIAL)
0425	1847	2	$4,957.14	$138,800.00	28.000	EA	Y	INLETS (MB) (TYPE 3)(J BOT,<10'SPECIAL)
0425	1848					EA	Y	INLETS (MB) (TYPE 3)(J BOT,>10'SPECIAL)
0425	1849					EA	Y	INLETS (MB) (TYPE 3) MODIFY
0425	1851	2	$4,250.00	$8,500.00	2.000	EA	Y	INLETS (MB) (TYPE 4) (<10')
0425	1852					EA	Y	INLETS (MB) (TYPE 4) (>10')
0425	1853					EA	Y	INLETS (MB) (TYPE 4) (J BOT, <10')
0425	1854					EA	Y	INLETS (MB) (TYPE 4) (J BOT, >10')
0425	1855					EA	Y	INLETS (MB) (TYPE 4) (PARTIAL)
0425	1857	2	$4,771.79	$372,200.00	78.000	EA	Y	INLETS (MB) (TYPE 4)(J BOT,<10'SPECIAL)
0425	1858	2	$5,100.00	$15,300.00	3.000	EA	Y	INLETS (MB) (TYPE 4)(J BOT,>10'SPECIAL)
0425	1859					EA	Y	INLETS (MB) (TYPE 4) MODIFY
0425	1861					EA	Y	INLETS (MB) (TYPE 5) (<10')
0425	1862					EA	Y	INLETS (MB) (TYPE 5) (>10')
0425	1863					EA	Y	INLETS (MB) (TYPE 5) (J BOT, <10')
0425	1867	1	$6,300.00	$25,200.00	4.000	EA	Y	INLETS (MB) (TYPE 5)(J BOT<10'SP)
0425	1881	3	$3,675.21	$29,401.66	8.000	EA	Y	INLET (BARRIER WALL,RIG,CG) (<10')
0425	1882	1	$2,491.73	$2,491.73	1.000	EA	Y	INLET (BARRIER WALL,RIG,CG) (>10')
0425	1883					EA	Y	INLET (BARRIER WALL,RIG,CG)(J <10')
0425	1884					EA	Y	INLET (BARRIER WALL,RIG,CG)(J >10')
0425	1885					EA	Y	INLET (BARRIER WALL,RIG,CG)(PARTIAL)
0425	1887					EA	Y	INLET (BARRWALL,RIG.C&G)(J BOT,<10',SPE)
0425	1891	14	$4,183.65	$1,058,463.43	253.000	EA	Y	INLETS (BARRIER WALL) (<10')

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1892	6	$4,750.00	$66,500.00	14.000	EA	Y	INLETS (BARRIER WALL) (>10')
0425 1893	7	$5,100.43	$239,720.00	47.000	EA	Y	INLETS (BARRIER WALL) (J BOT, <10')
0425 1894	2	$16,250.00	$97,500.00	6.000	EA	Y	INLETS (BARRIER WALL) (J BOT, >10')
0425 1895	1	$3,000.00	$3,000.00	1.000	EA	Y	INLETS (BARRIER WALL) (PARTIAL)
0425 1897	1	$5,500.00	$5,500.00	1.000	EA	Y	INLETS (BARRIER WALL) (J BOT, <10',SPE)
0425 1898					EA	Y	INLETS (BARRIER WALL) (J BOT, >10',SPE)
0425 1899	2	$3,800.00	$53,200.00	14.000	EA	Y	INLETS (BARRIER WALL)MODIFY
0425 1901	10	$6,878.50	$302,654.13	44.000	EA	Y	INLETS (SPECIAL) (<10')
0425 1902	1	$2,800.00	$5,600.00	2.000	EA	Y	INLETS (SPECIAL) (>10')
0425 1903					EA	Y	INLETS (SPECIAL) (J BOT, <10')
0425 1904	1	$12,025.00	$12,025.00	1.000	EA	Y	INLETS (SPECIAL) (J BOT, >10')
0425 1905	1	$4,000.00	$4,000.00	1.000	EA	Y	INLETS (SPECIAL) (PARTIAL)
0425 1910	14	$2,994.73	$236,583.46	79.000	EA	Y	INLETS (CLOSED FLUME)(N/A)
0425 2 41	41	$2,828.30	$879,602.09	311.000	EA	Y	MANHOLES (P-7) (<10')
0425 2 42	6	$4,158.10	$83,162.00	20.000	EA	Y	MANHOLES (P-7) (>10')
0425 2 43	26	$2,275.88	$161,587.54	71.000	EA	Y	MANHOLES (P-7) (PARTIAL)
0425 2 61	32	$2,422.58	$666,208.99	275.000	EA	Y	MANHOLES, P-8, <10'
0425 2 62	5	$7,732.37	$61,858.95	8.000	EA	Y	MANHOLES (P-8) (>10')
0425 2 63	11	$3,097.70	$55,758.54	18.000	EA	Y	MANHOLES (P-8) (PARTIAL)
0425 2 71	34	$5,407.95	$584,058.08	108.000	EA	Y	MANHOLES (J-7) (<10')
0425 2 72	10	$6,716.29	$268,651.51	40.000	EA	Y	MANHOLES (J-7) (>10')
0425 2 73	5	$2,154.66	$45,247.90	21.000	EA	Y	MANHOLES (J-7) (PARTIAL)
0425 2 91	25	$3,727.56	$592,681.57	159.000	EA	Y	MANHOLES (J-8) (<10')
0425 2 92	15	$10,825.79	$573,766.95	53.000	EA	Y	MANHOLES (J-8) (>10')
0425 2 93	3	$5,914.66	$47,317.24	8.000	EA	Y	MANHOLES (J-8) (PARTIAL)
0425 2101	6	$6,779.63	$162,711.00	24.000	EA	Y	MANHOLES (SPECIAL) (<10')
0425 2102	4	$13,279.67	$199,195.00	15.000	EA	Y	MANHOLES (SPECIAL) (>10')
0425 2103	3	$1,816.00	$14,528.00	8.000	EA	Y	MANHOLES (SPECIAL) (PARTIAL)
0425 3 41	5	$2,970.00	$17,820.00	6.000	EA	Y	JUNCTION BOXES (P-7) (<10')
0425 3 42					EA	Y	JUNCTION BOXES (P-7) (>10')
0425 3 43	7	$1,892.86	$39,750.00	21.000	EA	Y	JUNCTION BOXES (P-7) (PARTIAL)
0425 3 61	1	$3,500.00	$7,000.00	2.000	EA	Y	JUNCTION BOXES (J-7) (<10')
0425 3 62					EA	Y	JUNCTION BOXES (J-7) (>10')
0425 3 63	4	$2,021.65	$76,822.65	38.000	EA	Y	JUNCTION BOXES (J-7) (PARTIAL)
0425 3 81	1	$5,500.00	$22,000.00	4.000	EA	Y	JUNCTION BOXES (SPECIAL) (<10')

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 3 82					EA	Y	JUNCTION BOXES (SPECIAL) (>10')
0425 3 83	3	$2,372.80	$11,864.00	5.000	EA	Y	JUNCTION BOXES (SPECIAL) (PARTIAL)
0425 3 91					EA	Y	JUNCTION BOXES (UTILITY) (<10')
0425 4	6	$1,147.83	$26,400.00	23.000	EA	Y	INLETS (ADJUST)
0425 5	42	$876.92	$451,612.77	515.000	EA	Y	MANHOLE (ADJUST)
0425 5 1	21	$693.55	$174,081.76	251.000	EA	Y	MANHOLE (ADJUST) (UTILITY)
0425 6	22	$282.89	$106,084.00	375.000	EA	Y	VALVE BOXES (ADJUST)
0425 8	2	$873.02	$6,984.12	8.000	EA	Y	STRUCTURES MISCELLANEOUS (ADJUST)
0425 10	2	$1,727.00	$8,635.00	5.000	EA	Y	YARD DRAINS
0425 11	8	$3,084.40	$83,278.86	27.000	EA	Y	DRAINAGE STRUCTURE MODIFY
0425 71	1	$1,500.00	$3,000.00	2.000	EA	Y	INLETS RELOCATING
0425 74 1	4	$917.28	$121,081.00	132.000	EA	Y	MANHOLES & INLETS CLEANING & SEAL (<10')
0425 74 2	1	$1,221.00	$25,641.00	21.000	EA	Y	MANHOLES & INLETS CLEANING & SEAL (>10')
0425 78	3	$1,575.83	$34,668.25	22.000	EA	Y	INLET CAP (PRECAST)
0425 82	10	$525.85	$56,266.09	107.000	EA	Y	GRATE REPLACEMENT
0426731125					LF	Y	SLOTTED DRAIN PIPE (CORR AL)(GA 14)(18")
0426731225					LF	Y	SLOTTED DRAIN PIPE (CORR AL)(GA 12)(18")
0426732025	1	$75.00	$104,400.00	1,392.000	LF	Y	SLOTTED DRAIN PIPE (CORR ST)(GA 16)(18")
0426732123					LF	Y	SLOTTED DRAIN PIPE (CORR ST)(GA 14)(15")
0426732125					LF	Y	SLOTTED DRAIN PIPE (CORR ST)(GA 14)(18")
0426732129					LF	Y	SLOTTED DRAIN PIPE(CORR STL)(GA 14)(24")
0426732425					LF	Y	SLOTTED DRAIN PIPE (CORR ST)(GA 8)(18")
0426733023	1	$275.00	$8,250.00	30.000	LF	Y	SLOT DRAIN PIPE (OPTIONAL) (GA 16)(15")
0426733025					LF	Y	SLOT DRAIN PIPE (OPTIONAL) (GA 16)(18")
0426733027					LF	Y	SLOT DRAIN PIPE (OPTIONAL) (GA 16)(21")
0426733029					LF	Y	SLOT DRAIN PIPE (OPTIONAL) (GA 16)(24")
0426733121	1	$214.50	$27,241.50	127.000	LF	Y	SLOT DRAIN PIPE (OPTIONAL) (GA 14)(12")
0426733325					LF	Y	SLOT DRAIN PIPE (OPTIONAL) (GA 10)(18")
0426733338					LF	Y	SLOT DRAIN PIPE (OPTIONAL) (GA 10)(36")
0430 94 1					LF	Y	DESILTING PIPE, 0 - 24"
0430150221					LF	Y	PIPE CAST IRON SOIL (EXTRA HEAVY) (12")
0430171121	6	$52.81	$12,674.77	240.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(12"SS)
0430171123	27	$80.80	$334,605.17	4,141.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(15"SS)
0430171125	76	$53.36	$12,898,764.84	241,752.300	LF	Y	PIPE CULV(OPT MATL)(ROUND)(18"SS)
0430171129	48	$55.41	$6,874,186.34	124,065.100	LF	Y	PIPE CULV(OPT MATL)(ROUND)(24"SS)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430171133	41	$64.39	$4,191,775.56	65,099.900	LF	Y	PIPE CULV(OPT MATL)(ROUND)(30"SS)
0430171138	37	$77.85	$5,153,439.66	66,199.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(36"SS)
0430171140	26	$102.12	$3,771,182.16	36,929.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(42"SS)
0430171141	20	$122.73	$2,869,115.26	23,378.400	LF	Y	PIPE CULV(OPT MATL)(ROUND)(48"SS)
0430171142	12	$207.81	$2,097,601.84	10,094.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(54"SS)
0430171143	6	$205.63	$326,958.00	1,590.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(60"SS)
0430171144	3	$134.77	$145,686.12	1,081.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(66"SS)
0430171145	3	$309.99	$193,745.24	625.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(72"SS)
0430171146					LF	Y	PIPE CULV(OPT MATL)(ROUND)(78"SS)
0430171147					LF	Y	PIPE CULV(OPT MATL)(ROUND)(84"SS)
0430171223	4	$57.38	$22,550.00	393.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(15"SS)
0430171225	22	$51.09	$521,848.73	10,214.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(18"SS)
0430171229	11	$63.53	$251,695.18	3,962.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(24"SS)
0430171233	9	$94.13	$266,865.38	2,835.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(30"SS)
0430171238	7	$129.73	$179,551.80	1,384.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(36"SS)
0430171240	2	$132.75	$52,169.34	393.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(42"SS)
0430171241	3	$165.24	$253,980.00	1,537.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(48"SS)
0430171242	4	$257.84	$153,415.00	595.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(54"SS)
0430171243	2	$171.40	$27,423.98	160.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(60"SS)
0430171244					LF	Y	PIPE CULV(OPT MATL)(OTHER)(66"SS)
0430171245					LF	Y	PIPE CULV(OPT MATL)(OTHER)(72"SS)
0430171246					LF	Y	PIPE CULV(OPT MATL)(OTHER)(78"SS)
0430171247					LF	Y	PIPE CULV(OPT MATL)(OTHER)(84"SS)
0430172123	4	$50.96	$24,255.20	476.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(15"CD)
0430172125	26	$49.38	$783,548.22	15,867.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(18"CD)
0430172129	26	$66.39	$975,358.00	14,692.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(24"CD)
0430172133	28	$91.70	$586,225.90	6,393.000	LF	Y	PIPE CULV(OPT MAT)(ROUND)(30"CD)
0430172138	14	$132.37	$275,323.00	2,080.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(36"CD)
0430172140	6	$126.41	$130,072.00	1,029.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(42"CD)
0430172141	3	$106.68	$82,996.88	778.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(48"CD)
0430172142	2	$178.17	$122,935.00	690.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(54"CD)
0430172143	3	$236.57	$94,156.00	398.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(60"CD)
0430172144					LF	Y	PIPE CULV(OPT MATL)(ROUND)(66"CD)
0430172145	3	$440.82	$183,824.00	417.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(72"CD)
0430172147					LF	Y	PIPE CULV(OPT MATL)(ROUND)(84"CD)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430172149					LF	Y	PIPE CULV(OPT MATL)(ROUND)(96"CD)
0430172152					LF	Y	PIPE CULV(OPT MATL)(ROUND)(120"CD)
0430172153					LF	Y	PIPE CULV(OPT MATL)(ROUND)(132"CD)
0430172154					LF	Y	PIPE CULV(OPT MATL)(ROUND)(144"CD)
0430172157					LF	Y	PIPE CULV(OPT MATL)(ROUND)(180"CD)
0430172223	1	$45.00	$12,600.00	280.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(15"CD)
0430172225	6	$53.63	$172,315.76	3,213.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(18"CD)
0430172229	6	$96.62	$77,585.14	803.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(24"CD)
0430172233	5	$84.33	$263,099.12	3,120.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(30"CD)
0430172238	2	$101.68	$45,655.00	449.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(36"CD)
0430172240	3	$112.43	$64,031.03	569.500	LF	Y	PIPE CULV(OPT MATL)(OTHER) (42"CD)
0430172241	2	$85.18	$24,105.08	283.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(48"CD)
0430172242	2	$226.30	$72,870.00	322.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(54"CD)
0430172243	2	$343.10	$149,250.00	435.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(60"CD)
0430172244					LF	Y	PIPE CULV(OPT MATL)(OTHER)(66"CD)
0430172245					LF	Y	PIPE CULV(OPT MATL)(OTHER)(72"CD)
0430173121					LF	Y	PIPE CULV(OPT MATL)(ROUND)(12"GD)
0430173123	3	$61.72	$43,266.54	701.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(15"GD)
0430173125	12	$92.52	$413,278.75	4,467.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(18"GD)
0430173129	6	$84.63	$35,966.40	425.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(24"GD)
0430173133	3	$102.07	$8,676.00	85.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(30"GD)
0430173141					LF	Y	PIPE CULV(OPT MATL)(ROUND)(48"GD)
0430174121	1	$49.00	$1,225.00	25.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(12"SD)
0430174123	3	$66.87	$10,566.08	158.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(15"SD)
0430174125	36	$44.22	$571,778.35	12,929.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(18"SD)
0430174129	25	$57.21	$320,204.57	5,597.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(24"SD)
0430174133	7	$80.61	$69,646.60	864.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(30"SD)
0430174138	8	$94.65	$102,887.72	1,087.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(36"SD)
0430174140	1	$150.52	$22,276.96	148.000	LF	Y	PIPE CULV(OPT MATL)(ROUND)(42"SD)
0430174141					LF	Y	PIPE CULV(OPT MATL)(ROUND)(48"SD)
0430174221					LF	Y	PIPE CULV(OPT MATL)(OTHER)(12"SD)
0430174223	2	$40.68	$41,940.00	1,031.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(15"SD)
0430174225	15	$48.44	$200,792.02	4,145.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(18"SD)
0430174229	6	$55.05	$44,755.14	813.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(24"SD)
0430174233	2	$76.75	$10,438.35	136.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(30"SD)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174238	4	$83.67	$17,486.00	209.000	LF	Y	PIPE CULV(OPT MATL)(OTHER)(36"SD)
0430174240					LF	Y	PIPE CULV(OPT MATL)(OTHER)(42"SD)
0430174241					LF	Y	PIPE CULV(OPT MATL)(OTHER)(48"SD)
0430174242					LF	Y	PIPE CULV(OPT MATL)(OTHER)(54"SD)
0430174243					LF	Y	PIPE CULV(OPT MATL)(ELIP/ARCH)(60"SD)
0430174245					LF	Y	PIPE CULV(OPT MATL)(OTHER)(72"SD)
0430174247					LF	Y	PIPE CULV(OPT MATL)(OTHER)(84"SD)
0430190123					LF	Y	PIPE RELAY EXISTING (CONC ROUND) (15")
0430190125					LF	Y	PIPE RELAY EXISTING (CONC ROUND) (18")
0430190129					LF	Y	PIPE RELAY EXISTING (CONC ROUND) (24")
0430190133					LF	Y	PIPE RELAY EXISTING (CONC ROUND) (30")
0430190223					LF	Y	PIPE RELAY EXISTING (METAL ROUND) (15")
0430190225					LF	Y	PIPE RELAY EXISTING (METAL ROUND) (18")
0430190229					LF	Y	PIPE RELAY EXISTING (METAL ROUND) (24")
0430190302	1	$45.60	$2,416.80	53.000	LF	Y	PI RELAY EXIST (CONC ELLIP)(14" X 23")
0430190305					LF	Y	PI RELAY EXIST (CONC ELLIP)(29" X 45")
0430190401					LF	Y	PI RELAY EXIST (METAL ARCH) (17" X 13")
0430190404					LF	Y	PI RELAY EXIST (METAL ARCH) (28" X 20")
0430200 21					EA	Y	FLARED END SECTION (CONCRETE) (12")
0430200 23					EA	Y	FLARED END SECTION (CONCRETE) (15")
0430200 25	7	$1,037.78	$52,926.62	51.000	EA	Y	FLARED END SECTION (CONCRETE) (18")
0430200 29	6	$1,140.36	$35,351.12	31.000	EA	Y	FLARED END SECTION (CONCRETE) (24")
0430200 33	3	$1,297.14	$18,160.00	14.000	EA	Y	FLARED END SECTION (CONCRETE) (30")
0430200 38	1	$1,200.00	$1,200.00	1.000	EA	Y	FLARED END SECTION (CONCRETE) (36")
0430200 40	4	$1,839.22	$11,035.29	6.000	EA	Y	FLARED END SECTION (CONCRETE) (42")
0430200 41	2	$1,630.77	$3,261.54	2.000	EA	Y	FLARED END SECTION (CONCRETE) (48")
0430200 42	2	$3,799.61	$7,599.22	2.000	EA	Y	FLARED END SECTION (CONCRETE) (54")
0430200 43					EA	Y	FLARED END SECTION (CONCRETE) (60")
0430200 44					EA	Y	FLARED END SECTION (CONCRETE) (66")
0430200 45	1	$5,550.00	$5,550.00	1.000	EA	Y	FLARED END SECTION (CONCRETE) (72")
0430602123					EA	Y	U-ENDWALL(STD 260)W \GRATE(1:4 SLOPE)15"
0430602125	3	$2,638.99	$113,476.65	43.000	EA	Y	U-ENDWALL(STD 260)W \GRATE(1:4 SLOPE)18"
0430602129	2	$2,066.67	$6,200.00	3.000	EA	Y	U-ENDWALL(STD 260)W \GRATE(1:4 SLOPE)24"
0430602133	1	$5,000.00	$5,000.00	1.000	EA	Y	U-ENDWALL(STD 260)W \GRATE(1:4 SLOPE)30"
0430610 23					EA	Y	U-ENDWALL WITH GRATE (15")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430610 25	3	$2,370.78	$18,966.20	8.000	EA	Y	U-ENDWALL WITH GRATE (18")
0430610 29					EA	Y	U-ENDWALL WITH GRATE (24")
0430610 33					EA	Y	U-ENDWALL WITH GRATE (30")
0430610025					EA	Y	U-ENDWALL(STD 261)(1:6 SLOPE)(18")
0430610029					EA	Y	U-ENDWALL(STD 261)(1:6 SLOPE)(24")
0430610125					EA	Y	U-ENDWALL(STD 261)(1:4 SLOPE)(18")
0430610129					EA	Y	U-ENDWALL(STD 261)(1:4 SLOPE)(24")
0430610133					EA	Y	U-ENDWALL(STD 261)(1:4 SLOPE)(30")
0430610225					EA	Y	U-ENDWALL(STD 261)(1:3 SLOPE)(18")
0430610325					EA	Y	U-ENDWALL(STD 261)(1:2 SLOPE)(18")
0430611025					EA	Y	U-ENDWALL /BAFFLES(STD 261)1:6 SLP(18")
0430611029					EA	Y	U-ENDWALL /BAFFLES(STD 261)1:6 SLP(24")
0430611123	1	$1,945.83	$1,945.83	1.000	EA	Y	U-ENDWALL /BAFFLES(STD 261)1:4 SLP(15")
0430611125	1	$1,770.00	$8,850.00	5.000	EA	Y	U-ENDWALL /BAFFLES(STD 261)1:4 SLP(18")
0430611129					EA	Y	U-ENDWALL /BAFFLES(STD 261)1:4 SLP(24")
0430611133					EA	Y	U-ENDWALL /BAFFLES(STD 261)1:4 SLP(30")
0430611223	1	$1,945.83	$7,783.32	4.000	EA	Y	U-ENDWALL /BAFFLES(STD 261)1:3 SLP(15")
0430611225	1	$1,890.00	$5,670.00	3.000	EA	Y	U-ENDWALL /BAFFLES(STD 261)1:3 SLP(18")
0430611229					EA	Y	U-ENDWALL /BAFFLES(STD 261)1:3 SLP(24")
0430611233					EA	Y	U-ENDWALL /BAFFLES(STD 261)1:3 SLP(30")
0430611323					EA	Y	U-ENDWALL /BAFFLES(STD 261)1:2 SLP(15")
0430611325					EA	Y	U-ENDWALL /BAFFLES(STD 261)1:2 SLP(18")
0430611329					EA	Y	U-ENDWALL /BAFFLES(STD 261)1:2 SLP(24")
0430611333					EA	Y	U-ENDWALL, BAFFLES,STD 261,1:2 SLP,30"
0430612025	2	$2,713.26	$51,552.00	19.000	EA	Y	U-ENDWALL W \GRATE(STD 261)(1:6 SLP)18"
0430612029	1	$3,394.00	$13,576.00	4.000	EA	Y	U-ENDWALLW \GRATE(STD 261)(1:6 SLP)24"
0430612125					EA	Y	U-ENDWALLW \GRATE(STD 261)(1:4 SLP)18"
0430612333					EA	Y	U-ENDWALLW \GRATE(STD 261)(1:2 SLP)30"
0430613023					EA	Y	U-ENDWALLW \B&G(STD 261)(1:6 SLP)15"
0430613025					EA	Y	U-ENDWALLW \B&G(STD 261)(1:6 SLP)18"
0430613123					EA	Y	U-ENDWALLW \B&G(STD 261)(1:4 SLP)15"
0430613125	1	$3,320.00	$3,320.00	1.000	EA	Y	U-ENDWALLW \B&G(STD 261)(1:4 SLP)18"
0430613129					EA	Y	U-ENDWALLW \B&G(STD 261)(1:4 SLP)24"
0430613225					EA	Y	U-ENDWALL /BAF GR(STD 261)1:3 SLP(18")
0430613229					EA	Y	U-ENDWALLW \B&G(STD 261)(1:3 SLP)24"

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430620 02					EA	Y	CMP FLASHBOARD RISER (21" X 15")
0430620 29					EA	Y	CMP FLASHBOARD RISER (24")
0430620 33					EA	Y	CMP FLASHBOARD RISER (30")
0430620 38					EA	Y	CMP FLASHBOARD RISER (36")
0430620 40					EA	Y	CMP FLASHBOARD RISER (42")
0430620 41					EA	Y	CMP FLASHBOARD RISER (48")
0430620 42					EA	Y	CMP FLASHBOARD RISER (54")
0430620 45					EA	Y	CMP FLASHBOARD RISER (72")
0430620 47					EA	Y	CMP FLASHBOARD RISER (84")
0430710 21					LF	Y	PIPE STEEL CULV (12")
0430710 25					LF	Y	PIPE STEEL CULV (18")
0430710 29					LF	Y	PIPE STEEL CULV (24")
0430710 33					LF	Y	PIPE STEEL CULV (30")
0430710 38					LF	Y	PIPE STEEL (36")
0430710 40					LF	Y	PIPE STEEL (42")
0430710 41					LF	Y	PIPE STEEL (48")
0430710 43					LF	Y	PIPE STEEL (60")
0430721421					LF	Y	PI SLOT OR PERF CULV(OPTIONAL)(12" SS)
0430721425					LF	Y	PI SLOT OR PERF CULV(OPTIONAL)(18" SS)
0430721429					LF	Y	PI SLOT OR PERF CULV(OPTIONAL)(24" SS)
0430721433					LF	Y	PI SLOT OR PERF CULV(OPTIONAL)(30" SS)
0430721438					LF	Y	PI SLOT OR PERF CULV(OPTIONAL)(36" SS)
0430721441					LF	Y	PI SLOT OR PERF CULV(OPTIONAL)(48" SS)
0430721442					LF	Y	PI SLOT OR PERF CULV(OPTIONAL)(54" SS)
0430821 23	1	$165.00	$660.00	4.000	EA	Y	PIPE CLEANING & SEALING JOINT (15" SS)
0430821 25	1	$190.00	$1,140.00	6.000	EA	Y	PIPE CLEANING & SEALING JOINT (18" SS)
0430821 27					EA	Y	PIPE CLEANING & SEALING JOINT (21" SS)
0430821 29					EA	Y	PIPE CLEANING & SEALING JOINT (24" SS)
0430821 31					EA	Y	PIPE CLEANING & SEALING JOINT (27" SS)
0430821 33					EA	Y	PIPE CLEANING & SEALING JOINT (30" SS)
0430821 38	1	$930.00	$9,300.00	10.000	EA	Y	PIPE CLEANING & SEALING JOINT (36" SS)
0430821 40	2	$760.00	$19,000.00	25.000	EA	Y	PIPE CLEANING & SEALING JOINT (42" SS)
0430821 41					EA	Y	PIPE CLEANING & SEALING JOINT (48" SS)
0430821 42					EA	Y	PIPE CLEANING & SEALING JOINT (54" SS)
0430821 43	1	$853.00	$11,942.00	14.000	EA	Y	PIPE CLEANING & SEALING JOINT (60" SS)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430821 44					EA	Y	PIPE CLEANING & SEALING JOINT (66" SS)
0430821 45					EA	Y	PIPE CLEANING & SEALING JOINT (72" SS)
0430821 47					EA	Y	PIPE CLEANING & SEALING JOINT (84" SS)
0430821 49					EA	Y	PIPE CLEANING & SEALING JOINT (96" SS)
0430822 29					EA	Y	PIPE CLEANING & SEALING JOINT (24" CD)
0430822 33					EA	Y	PIPE CLEANING & SEALING JOINT (30" CD)
0430822 38					EA	Y	PIPE CLEANING & SEALING JOINT (36" CD)
0430822 40					EA	Y	PIPE CLEANING & SEALING JOINT (42" CD)
0430822 41					EA	Y	PIPE CLEANING & SEALING JOINT (48" CD)
0430830	16	$210.27	$436,758.05	2,077.100	CY	Y	PIPE FILLING AND PLUGGING
0430860 2					LF	Y	STORE SEWER TRENCH (2' WIDE)
0430860 3					LF	Y	STORM SEWER TRENCH (3' WIDE)
0430880 21					EA	Y	FLAP GATES (12")
0430880 23	1	$800.00	$800.00	1.000	EA	Y	FLAP GATES (15")
0430880 25	1	$1,400.00	$1,400.00	1.000	EA	Y	FLAP GATES (18")
0430880 29					EA	Y	FLAP GATES (24")
0430880 33					EA	Y	FLAP GATES (30")
0430880 38					EA	Y	FLAP GATES (36")
0430880 40					EA	Y	FLAP GATES (42")
0430880 41					EA	Y	FLAP GATES (48")
0430880 42					EA	Y	FLAP GATES (54")
0430890 25					EA	Y	SLIDE GATE (18")
0430890 29					EA	Y	SLIDE GATE (24")
0430890 38					EA	Y	SLIDE GATE (36")
0430890 41					EA	Y	SLIDE GATE (48")
0430890 42					EA	Y	SLIDE GATE (54")
0430890 43					EA	Y	SLIDE GATE (60")
0430890 45					EA	Y	SLIDE GATE (72")
0430890 47					EA	Y	SLIDE GATE (84")
0430941 02	1	$4.00	$16.00	4.000	LF	Y	PIPE ELLIP DESILTING (14" X 23" SS)
0430941 04					LF	Y	PIPE ELLIP DESILTING (24" X 38" SS)
0430941 11					LF	Y	PIPE ELLIP DESILTING (43" X 68" SS)
0430941 21	1	$1.72	$1,045.76	608.000	LF	Y	PIPE DESILTING (12" SS)
0430941 23	26	$3.84	$73,434.62	19,121.500	LF	Y	PIPE DESILTING (15" SS)
0430941 25	26	$3.34	$92,802.49	27,798.100	LF	Y	PIPE DESILTING (18" SS)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430941 27					LF	Y	PIPE DESILTING (21" SS)
0430941 29	26	$5.02	$99,259.70	19,785.000	LF	Y	PIPE DESILTING (24" SS)
0430941 31					LF	Y	PIPE DESILTING (27" SS)
0430941 33	18	$6.33	$96,861.94	15,308.000	LF	Y	PIPE DESILTING (30" SS)
0430941 38	15	$7.88	$154,234.56	19,581.000	LF	Y	PIPE DESILTING (36" SS)
0430941 40	12	$10.54	$93,314.91	8,854.000	LF	Y	PIPE DESILTING (42" SS)
0430941 41	13	$12.04	$154,494.36	12,829.000	LF	Y	PIPE DESILTING (48" SS)
0430941 42	7	$14.51	$69,570.35	4,793.000	LF	Y	PIPE DESILTING (54" SS)
0430941 43	7	$17.20	$150,328.90	8,740.000	LF	Y	PIPE DESILTING (60" SS)
0430941 44	3	$19.90	$66,869.60	3,361.000	LF	Y	PIPE DESILTING (66" SS)
0430941 45	3	$23.13	$50,032.20	2,163.000	LF	Y	PIPE DESILTING (72" SS)
0430941 46	1	$23.87	$21,196.56	888.000	LF	Y	PIPE DESILTING (78" SS)
0430941 47					LF	Y	PIPE DESILTING (84" SS)
0430941 49					LF	Y	PIPE DESILTING (96" SS)
0430942 02					LF	Y	PIPE ELLIP DESILTING (14" X 23" CD)
0430942 21					LF	Y	PIPE DESILTING (12" CD)
0430942 23	1	$3.15	$916.65	291.000	LF	Y	PIPE DESILTING (15" CD)
0430942 25	8	$4.47	$13,819.02	3,089.000	LF	Y	PIPE DESILTING (18" CD)
0430942 27					LF	Y	PIPE DESILTING (21" CD)
0430942 29	11	$5.66	$47,694.45	8,424.000	LF	Y	PIPE DESILTING (24" CD)
0430942 33	8	$6.99	$20,737.08	2,965.000	LF	Y	PIPE DESILTING (30" CD)
0430942 38	8	$7.88	$20,224.85	2,566.000	LF	Y	PIPE DESILTING (36" CD)
0430942 40	2	$8.50	$10,302.00	1,212.000	LF	Y	PIPE DESILTING (42" CD)
0430942 41	1	$9.00	$1,764.00	196.000	LF	Y	PIPE DESILTING (48" CD)
0430942 42					LF	Y	PIPE DESILTING (54" CD)
0430942 43					LF	Y	PIPE DESILTING (60" CD)
0430942 44					LF	Y	PIPE DESILTING (66" CD)
0430942 45					LF	Y	PIPE DESILTING (72" CD)
0430942 47					LF	Y	PIPE DESILTING (84" CD)
0430942 49					LF	Y	PIPE DESILTING (96" CD)
0430942 52					LF	Y	PIPE DESILTING (120" CD)
0430942 54					LF	Y	PIPE DESILTING (144" CD)
0430943 23	2	$3.35	$1,168.70	349.000	LF	Y	PIPE DESILTING (15" GD)
0430943 25					LF	Y	PIPE DESILTING (18" GD)
0430944 01					LF	Y	PIPE ELLIP DESILTING (12" X 18" SD)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430944 02					LF	Y	PIPE ELLIP DESILTING (14" X 23" SD)
0430944 03					LF	Y	PIPE ELLIP DESILTING (19" X 30" SD)
0430944 04					LF	Y	PIPE DESILTING (24" X 38" SD)
0430944 05					LF	Y	PIPE ELLIP DESILTING (29" X 45" SD)
0430944 12					LF	Y	PIPE ELLIP DESILTING (48" X 76" SD)
0430944 20					LF	Y	PIPE DESILTING (10" SD)
0430944 21					LF	Y	PIPE DESILTING (12" SD)
0430944 23	6	$4.90	$8,043.60	1,641.000	LF	Y	PIPE DESILTING (15" SD)
0430944 25	8	$7.85	$55,208.05	7,035.000	LF	Y	PIPE DESILTING (18" SD)
0430944 27					LF	Y	PIPE DESILTING (21" SD)
0430944 29	7	$8.07	$14,366.25	1,780.000	LF	Y	PIPE DESILTING (24" SD)
0430944 33	3	$6.98	$6,535.60	937.000	LF	Y	PIPE DESILTING (30" SD)
0430944 38	1	$9.54	$572.40	60.000	LF	Y	PIPE DESILTING (36" SD)
0430944 40	1	$7.00	$1,666.00	238.000	LF	Y	PIPE DESILTING (42" SD)
0430944 41	1	$8.00	$480.00	60.000	LF	Y	PIPE DESILTING (48" SD)
0430944 42					LF	Y	PIPE DESILTING (54" SD)
0430944 43					LF	Y	PIPE DESILTING (60" SD)
0430944 45					LF	Y	PIPE DESILTING (72" SD)
0430944 47					LF	Y	PIPE DESILTING (84" SD)
0430944 61					LF	Y	PIPE ARCH DESILTING (17" X 13" SD)
0430944 62					LF	Y	PIPE ARCH DESILTING (21" X 15" SD)
0430944 63					LF	Y	PIPE DESILTING (24" X 18" SD)
0430944 64					LF	Y	PIPE ARCH DESILTING (28" X 20" SD)
0430944 65					LF	Y	PIPE ARCH DESILTING (35" X 24" SD)
0430944 66					LF	Y	PIPE ARCH DESILTING (42" X 29" SD)
0430944 72					LF	Y	PIPE ARCH DESILTING (83" X 57" SD)
0430950	12	$72.86	$849,492.83	11,660.000	CY	Y	CONC BOX CULVERT DESILTING
0430961106					LF	Y	PIPE PVC (SCHEDULE 40)(ENCASED) (1")
0430961109					LF	Y	PIPE PVC (SCHEDULE 40)(ENCASED) (2")
0430961113	1	$20.00	$10,080.00	504.000	LF	Y	PIPE PVC (SCHEDULE 40)(ENCASED) (4")
0430961116					LF	Y	PIPE PVC (SCHEDULE 40)(ENCASED) (6")
0430961209	1	$4.30	$5,542.27	1,288.900	LF	Y	PIPE PVC (SCHEDULE 40)(NOT ENCASED) (2")
0430961211	3	$9.85	$23,771.20	2,413.900	LF	Y	PIPE PVC (SCHEDULE 40)(NOT ENCASED) (3")
0430961213	3	$11.02	$17,688.00	1,605.600	LF	Y	PIPE PVC (SCHEDULE 40)(NOT ENCASED) (4")
0430961216	3	$14.88	$54,617.60	3,669.800	LF	Y	PIPE PVC (SCHEDULE 40)(NOT ENCASED) (6")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430961218	2	$15.59	$10,724.60	688.000	LF	Y	PIPE PVC (SCHEDULE 40)(NOT ENCASED) (8")
0430961220	1	$30.00	$300.00	10.000	LF	Y	PIPE PVC (SCH 40)(NOT ENCASED) (10")
0430961221					LF	Y	PIPE PVC (SCH 40)(NOT ENCASED) (12")
0430961223					LF	Y	PIPE PVC (SCH 40)(NOT ENCASED) (15")
0430961225	1	$39.99	$11,397.15	285.000	LF	Y	PIPE PVC (SCH 40)(NOT ENCASED) (18")
0430961229					LF	Y	PIPE PVC (SCH 40)(NOT ENCASED) (24")
0430962121					LF	Y	PIPE PVC (SCHEDULE 80)(ENCASED) (12")
0430962209	1	$15.00	$10,200.00	680.000	LF	Y	PIPE PVC(SCH 80)(NOT ENCASED)(2")
0430962211					LF	Y	PIPE PVC(SCH 80)(NOT ENCASED)(3")
0430962213	1	$6.50	$1,693.90	260.600	LF	Y	PIPE PVC (SCHEDULE 80)(NOT ENCASED) (4")
0430962216	2	$18.95	$27,136.00	1,432.000	LF	Y	PIPE PVC (SCHEDULE 80)(NOT ENCASED) (6")
0430962218	1	$7.00	$9,022.30	1,288.900	LF	Y	PIPE PVC (SCHEDULE 80)(NOT ENCASED) (8")
0430962220					LF	Y	PIPE PVC (SCH 80)(NOT ENCASED) (10")
0430962221	1	$30.00	$1,200.00	40.000	LF	Y	PIPE PVC (SCH 80)(NOT ENCASED) (12")
0430962223					LF	Y	PIPE PVC (SCH 80)(NOT ENCASED) (15")
0430962225					LF	Y	PIPE PVC (SCH 80)(18")
0430970					LF	Y	PROTECTIVE PIPE BEDDING
0430982112					EA	Y	MITERED END SECT (OPTIONAL RD) (12" CD)
0430982118					EA	Y	MITERED END SECT (OPTIONAL RD) (8" CD)
0430982123	6	$1,077.12	$16,156.84	15.000	EA	Y	MITERED END SECT (OPTIONAL RD) (15" CD)
0430982125	42	$824.78	$299,393.67	363.000	EA	Y	MITERED END SECT (OPTIONAL RD) (18" CD)
0430982129	32	$1,167.17	$225,264.21	193.000	EA	Y	MITERED END SECT (OPTIONAL RD) (24" CD)
0430982133	23	$1,396.68	$79,610.53	57.000	EA	Y	MITERED END SECT (OPTIONAL RD) (30" CD)
0430982138	15	$2,021.83	$139,506.25	69.000	EA	Y	MITERED END SECT (OPTIONAL RD) (36" CD)
0430982140	10	$2,324.91	$76,722.16	33.000	EA	Y	MITERED END SECT (OPTIONAL RD) (42" CD)
0430982141	4	$3,499.09	$38,490.00	11.000	EA	Y	MITERED END SECT (OPTIONAL RD) (48" CD)
0430982142	2	$4,382.50	$8,765.00	2.000	EA	Y	MITERED END SECT (OPTIONAL RD) (54" CD)
0430982143	2	$3,000.00	$6,000.00	2.000	EA	Y	MITERED END SECT (OPTIONAL RD) (60" CD)
0430982144	1	$5,100.00	$15,300.00	3.000	EA	Y	MITERED END SECT (OPTIONAL RD) (66" CD)
0430982145					EA	Y	MITERED END SECT (OPTIONAL RD) (72" CD)
0430982621					EA	Y	MITER END SECT(OPT/ELL/ARCH)(12" CD)
0430982623	1	$1,000.00	$1,000.00	1.000	EA	Y	MITER END SECT(OPT/ELL/ARCH)(15" CD)
0430982625	13	$963.59	$59,742.52	62.000	EA	Y	MITER END SECT(OPT/ELL/ARCH)(18" CD)
0430982629	5	$1,008.96	$12,107.55	12.000	EA	Y	MITER END SECT(OPT/ELL/ARCH)(24" CD)
0430982633	4	$965.11	$5,790.63	6.000	EA	Y	MITER END SECT(OPT/ELL/ARCH)(30" CD)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982638	1	$4,680.00	$4,680.00	1.000	EA	Y	MITER END SECT(OPT/ELL/ARCH)(36" CD)
0430982640	1	$3,722.14	$3,722.14	1.000	EA	Y	MITER END SECT(OPT/ELL/ARCH)(42" CD)
0430982641					EA	Y	MITER END SECT(OPT/ELL/ARCH)(48" CD)
0430982642					EA	Y	MITER END SECT(OPT/ELL/ARCH)(54" CD)
0430982643					EA	Y	MITER END SECT(OPT/ELL/ARCH)(60" CD)
0430982644					EA	Y	MITER END SECT(OPT/ELL/ARCH)(66" CD)
0430982647					EA	Y	MITER END SECT(OPT/ELL/ARCH)(84" CD)
0430984118					EA	Y	MITERED END SECT (OPTIONAL RD) (8" SD)
0430984120					EA	Y	MITERED END SECT (OPTIONAL RD) (10" SD)
0430984121	1	$750.00	$1,500.00	2.000	EA	Y	MITERED END SECT (OPTIONAL RD) (12" SD)
0430984123	13	$874.27	$69,067.20	79.000	EA	Y	MITERED END SECT (OPTIONAL RD) (15" SD)
0430984125	46	$755.98	$802,096.23	1,061.000	EA	Y	MITERED END SECT (OPTIONAL RD) (18" SD)
0430984127					EA	Y	MITERED END SECT (OPTIONAL RD) (21" SD)
0430984129	33	$984.76	$350,573.67	356.000	EA	Y	MITERED END SECT (OPTIONAL RD) (24" SD)
0430984133	8	$1,831.18	$93,390.00	51.000	EA	Y	MITERED END SECT (OPTIONAL RD) (30" SD)
0430984138	12	$3,114.01	$211,752.94	68.000	EA	Y	MITERED END SECT (OPTIONAL RD) (36" SD)
0430984140	1	$4,346.00	$17,384.00	4.000	EA	Y	MITERED END SECT (OPTIONAL RD) (42" SD)
0430984141					EA	Y	MITERED END SECT (OPTIONAL RD) (48" SD)
0430984142	1	$4,500.00	$4,500.00	1.000	EA	Y	MITERED END SECT (OPTIONAL RD) (54" SD)
0430984143					EA	Y	MITERED END SECT (OPTIONAL RD)(60" SD)
0430984621					EA	Y	MITER END SECT(OPT/ELLIP/ARCH)(12" SD)
0430984623	1	$675.00	$1,350.00	2.000	EA	Y	MITER END SECT(OPT/ELLIP/ARCH)(15" SD)
0430984625	17	$1,005.17	$94,485.78	94.000	EA	Y	MITER END SECT(OPT/ELLIP/ARCH)(18" SD)
0430984629	8	$1,254.27	$48,916.50	39.000	EA	Y	MITER END SECT(OPT/ELLIP/ARCH)(24" SD)
0430984633	3	$1,127.71	$10,149.35	9.000	EA	Y	MITER END SECT(OPT/ELLIP/ARCH)(30" SD)
0430984638	6	$2,268.62	$27,223.38	12.000	EA	Y	MITER END SECT(OPT/ELLIP/ARCH)(36" SD)
0430984640					EA	Y	MITER END SECT(OPT/ELLIP/ARCH)(42" SD)
0430984641					EA	Y	MITER END SECT(OPT/ELLIP/ARCH)(48" SD)
0430984642	1	$6,600.00	$6,600.00	1.000	EA	Y	MITER END SECT(OPT/ELLIP/ARCH)(54" SD)
0430984643					EA	Y	MITER END SECT(OPT/ELLIP/ARCH)(60" SD)
0430984644					EA	Y	MITER END SECT(OPT/ELLIP/ARCH)(66" SD)
0430984645					EA	Y	MITER END SECT(OPT/ELLIP/ARCH)(72" SD)
0431 1 20					LF	Y	PIPE LINER(OPTIONAL MATERIAL)(8")
0431 1 21					LF	Y	PIPE LINER(OPTIONAL MATERIAL)(12")
0431 1 22					LF	Y	PIPE LINER(OPTIONAL MATERIAL)(15")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0431 1 23					LF	Y	PIPE LINER(OPTIONAL MATERIAL)(15")
0431 1121	1	$148.30	$18,092.60	122.000	LF	Y	PIPE LINER(OPTIONAL MATERIAL)(12")
0431 1123	2	$139.95	$54,581.12	390.000	LF	Y	PIPE LINER(OPTIONAL MATERIAL)(15")
0431 1125	3	$183.97	$102,285.92	556.000	LF	Y	PIPE LINER(OPTIONAL MATERIAL)(18")
0431 1129	1	$175.50	$34,749.00	198.000	LF	Y	PIPE LINER(OPTIONAL MATERIAL)(24")
0431 1131					LF	Y	PIPE LINER(OPTIONAL MATERIAL)(27")
0431 1133					LF	Y	PIPE LINER(OPTIONAL MATERIAL)(30")
0431 1138					LF	Y	PIPE LINER(OPTIONAL MATERIAL)(36")
0431 1140					LF	Y	PIPE LINER(OPTIONAL MATERIAL)(42")
0431 1141	1	$480.00	$26,880.00	56.000	LF	Y	PIPE LINER(OPTIONAL MATERIAL)(48")
0431 1142					LF	Y	PIPE LINER(OPTIONAL MATERIAL)(54")
0431 1143	2	$1,127.57	$211,982.80	188.000	LF	Y	PIPE LINER(OPTIONAL MATERIAL)(60")
0431 1146					LF	Y	PIPE LINER(OPTIONAL MATERIAL)(78")
0431 1147					LF	Y	PIPE LINER(OPTIONAL MATERIAL)(84")
0432 1 0					EA	Y	CHEM GROUT REPAIR (PIPE) (60")
0432 1 1					EA	Y	CHEM GROUT REPAIR (PIPE) (15")
0432 1 2					EA	Y	CHEM GROUT REPAIR (PIPE) (18")
0432 1 5					EA	Y	CHEM GROUT REPAIR (PIPE) (30")
0432 1 7					EA	Y	CHEM GROUT REPAIR (PIPE) (42")
0432 1 8					EA	Y	CHEM GROUT REPAIR (PIPE) (48")
0432 1 9					EA	Y	CHEM GROUT REPAIR (PIPE) (54")
0432 3 1					EA	Y	CHEM GROUT REPAIR (PIPE)(NON-TEST) (15")
0432 3 2					EA	Y	CHEM GROUT REPAIR (PIPE)(NON-TEST) (18")
0432 3 3					EA	Y	CHEM GROUT REPAIR (PIPE)(NON-TEST) (21")
0432 3 4					EA	Y	CHEM GROUT REPAIR (PIPE)(NON-TEST) (24")
0432 3 5					EA	Y	CHEM GROUT REPAIR (PIPE)(NON-TEST) (30")
0432 3 6					EA	Y	CHEM GROUT REPAIR (PIPE)(NON-TEST) (36")
0432 3 7					EA	Y	CHEM GROUT REPAIR (PIPE)(NON-TEST) (42")
0432 3 8					EA	Y	CHEM GROUT REPAIR (PIPE)(NON-TEST) (48")
0432 3 9					EA	Y	CHEM GROUT REPAIR (PIPE)(NON-TEST) (54")
0432 3 10					EA	Y	CHEM GROUT REPAIR (PIPE)(NON-TEST) (66")
0432 4					LF	Y	STORM SEWER INSPECTION (VIDEO)
0433 1	4	$1,071.83	$81,459.00	76.000	EA	Y	CHEM GROUT REPAIR (MANHOLE/INLET)
0435 11649					LF	Y	PIPE STRUCT PLATE STEEL CULVERT (90" SS)
0435 12252					LF	Y	PIPE STRUCT PLATE ST CULVERT (120" CD)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0435 22242					LF	Y	PI STRUCT PLT ST ARCH CLV (7'11" X 5'7")
0435 22244					LF	Y	PI STRUCT PLT ST ARCH CLV (8'7" X 5'11")
0435 22245					LF	Y	PI STRUCT PLT ST ARCH CLV (8'10" X 6'1")
0435 22249					LF	Y	PI STRUCT PLT ST ARCH CLV (10'3" X 6'9")
0435 22250					LF	Y	PI STRUCT PLT ST ARCH CLV (10'8" X 6'11"
0435 22256					LF	Y	PI STRUCT PLT ST ARC CLV (12'6" X 7'11")
0435 22258					LF	Y	PI STRUCT PLT ST ARC CLV (12'10" X 8'4")
0435 22358					LF	Y	PI STRUCT PLT ST ARC CLV (12'10" X 8'4")
0435 22359					LF	Y	PI STRUCT PLT ST ARCH CLV (13'5" X 8'5")
0435 22369					LF	Y	PI STRUCT PLT ST ARCH CLV (15'10"X 9'10"
0435 22445					LF	Y	PI STRUCT PLT ST ARCH CLV (8'10" X 6'1")
0435 22484					LF	Y	PI STRUCT PLT ST ARC CLV(15'10" X 10'8")
0435312657					LF	Y	PI STRUCT PLT AL(S SEWER)(TYP IV)(144")
0435413537	1	$1,100.00	$88,000.00	80.000	LF	Y	ALUM STRUCT PLATE CULV(SS)15'7"x10'2"
0435422439	1	$1,183.00	$89,908.00	76.000	LF	Y	ALUM STRUCT PLATE CULV(CD)16'4"x10'6"
0435522224					LF	Y	PI STRUCT PLT AL(ARC CLV)(9'0"X2'11")CD
0436 1 1	1	$85.00	$45,730.00	538.000	LF	Y	TRENCH DRAIN (15" DIAMETER STANDARD)
0436 1 2	3	$84.49	$139,739.88	1,654.000	LF	Y	TRENCH DRAIN (SPECIAL)
0440 1 10					LF	Y	UNDERDRAIN, TYPE I
0440 1 20	8	$24.82	$349,418.65	14,077.000	LF	Y	UNDERDRAIN, TYPE II
0440 1 30	2	$16.39	$112,855.48	6,887.000	LF	Y	UNDERDRAIN, TYPE III
0440 1 50	2	$21.38	$13,680.00	640.000	LF	Y	UNDERDRAIN, TYPE V
0440 1 60	2	$19.18	$23,226.68	1,211.000	LF	Y	UNDERDRAIN, TYPE SPECIAL
0440 70	1	$815.51	$1,631.02	2.000	EA	Y	UNDERDRAIN INSPECTION BOX
0440 73 1	3	$29.66	$2,907.10	98.000	LF	Y	PIPE UNDERDRAIN OUTLET (4")
0440 73 2	3	$18.66	$4,833.00	259.000	LF	Y	PIPE UNDERDRAIN OUTLET (6")
0440 73 3	1	$16.00	$7,296.00	456.000	LF	Y	PIPE UNDERDRAIN OUTLET (8")
0440 73 4					LF	Y	PIPE UNDERDRAIN OUTLET (10")
0440 73 5					LF	Y	PIPE UNDERDRAIN OUTLET (12")
0441 1 11	4	$15.33	$1,945,469.80	126,878.000	LF	Y	EDGEDRAIN (DRAINCRETE) (4")
0441 70 1					LF	Y	EDGEDR CORRUGATED POLYETH TUBING (4")
0441 70 2					LF	Y	EDGEDR CORRUGATED POLYETH TUBING (6")
0441 70 3					LF	Y	EDGEDR CORRUGATED POLYETH TUBING (8")
0441 70 6					LF	Y	EDGEDR CORRUGATED POLYETH TUBING (5")
0441 71 1	3	$24.68	$203,002.04	8,226.000	LF	Y	EDGEDRAIN OUTLET PIPE (4")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0441 71 3					LF	Y	EDGEDRAIN OUTLET PIPE (8")
0441 71 6					LF	Y	EDGEDRAIN OUTLET PIPE (5")
0442 70	1	$.80	$49,200.00	61,500.000	LF	Y	VERTICAL DRAINAGE WICKS
0443 70 1					LF	Y	FRENCH DRAINS (12")
0443 70 2					LF	Y	FRENCH DRAINS (15")
0443 70 3	4	$89.58	$250,387.54	2,795.000	LF	Y	FRENCH DRAINS (18")
0443 70 4	9	$99.94	$963,240.00	9,638.000	LF	Y	FRENCH DRAINS (24")
0443 70 5					LF	Y	FRENCH DRAINS (30")
0443 70 6	3	$150.55	$452,850.00	3,008.000	LF	Y	FRENCH DRAINS (36")
0443 70 7					LF	Y	FRENCH DRAINS (42")
0443 70 8					LF	Y	FRENCH DRAINS (48")
0443 71					CY	Y	BALLAST ROCK
0443 71 1					CY	Y	BALLAST ROCK (FRENCH DRAIN AGGREGATE)
0444 70 11					LF	Y	WELL OPEN HOLE (DEEP) (24")
0444 71 11					LF	Y	WELL CASING (DEEP) (24")
0446 1 1					LF	Y	EDGEDRAIN DRAINCRETE (STANDARD)
0446 71 1	1	$43.75	$437.50	10.000	LF	Y	EDGEDRAIN OUTLET PIPE (4")
0448 72 4					LF	Y	PIPE CONCRETE (10")
0448 73					LS	Y	PUMPING STATION
0448 75124					LF	Y	PIPE CONC REINF(LOW HEAD PRES/B-50)(24")
0450 1 1	7	$97.62	$1,481,873.05	15,179.830	LF	Y	PREST BEAMS (TYPE II)
0450 1 2	7	$100.20	$2,198,125.15	21,937.030	LF	Y	PREST BEAMS (TYPE III)
0450 1 3	5	$114.20	$2,832,886.36	24,807.400	LF	Y	PREST BEAMS (TYPE IV)
0450 1 4	2	$182.80	$1,946,557.20	10,648.400	LF	Y	PREST BEAMS (TYPE V)
0450 1 5	2	$106.94	$338,245.00	3,163.000	LF	Y	PREST BEAMS (TYPE VI)
0450 1 7					LF	Y	PREST BEAMS (SPECIAL)
0450 1 72	1	$240.00	$3,249,840.00	13,541.000	LF	Y	PREST BEAMS (FLA BULB T) (72")
0450 1118					LF	Y	PREST BEAMS (FLA DOUBLE T) (FDT18)
0450 1124					LF	Y	PREST BEAMS (FLA DOUBLE T) (FDT24)
0450 1130					LF	Y	PREST BEAMS (FLA DOUBLE T) (FDT30)
0450 1201	3	$131.76	$537,436.00	4,079.000	LF	Y	PREST BEAMS (TYPE II) (MODIFIED)
0450 1202	1	$98.00	$36,750.00	375.000	LF	Y	PREST BEAMS (TYPE III) (MODIFIED)
0450 1203					LF	Y	PREST BEAMS (TYPE IV) (MODIFIED)
0450 1250					LF	Y	PREST BEAMS (INVERTED TEE)(20")
0450 1278	2	$236.17	$1,649,650.00	6,985.000	LF	Y	PREST BEAMS (BULB TEE)(78")(MODIFIED)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 1378					LF	Y	PREST BEAMS(BULB TEE,78",HAUNCHED,MOD)
0450 3 14					LF	Y	PRESTRESSED SLAB UNITS (48" X 18")
0450 3 15					LF	Y	PRESTRESSED SLAB UNITS (48" X 15")
0450 3 21					LF	Y	PRESTRESSED SLAB UNITS (60" X 12")
0450 3 22					LF	Y	PRESTRESSED SLAB UNITS (60" X 16")
0450 3 24					LF	Y	PRESTRESSED SLAB UNITS (60" X 18")
0450 3 44					LF	Y	PRESTRESSED SLAB UNITS (72" X 18")
0450 3 55					LF	Y	PRESTRESSED SLAB UNITS (36" X 15")
0450 4 1					LF	Y	PRESTRESSED BEAM (FL U-BEAM) (48")
0450 4 2					LF	Y	PRESTRESSED BEAM(FL U-BEAM)(54")
0450 4 3					LF	Y	PRESTRESSED BEAM(FL U-BEAM)(63")
0450 4 4					LF	Y	PRESTRESSED BEAM (FL U-BEAM) (72")
0450 82	2	$1,026.00	$153,900.00	150.000	LF	Y	BEAMS REPAIR
0450 83 1	5	$776.25	$83,059.02	107.000	EA	Y	BEAM REPAIR (STRAND SPLICE)
0450 83 2	1	$400.00	$800.00	2.000	EA	Y	BEAM REPAIR (BAR SPLICE)
0450 88 15	1	$41.00	$207,173.00	5,053.000	SF	Y	PREST SLAB UNITS TRANS POTTEN (15")
0450 88 16					SF	Y	PREST SLAB UNITS TRANS POTTEN (16")
0450 88 18					SF	Y	PREST SLAB UNITS TRANS POTTEN (18")
0450 88 19					SF	Y	PREST SLAB UNITS TRANS POTTEN (19")
0450 88 20					SF	Y	PREST SLAB UNITS TRANS POTTEN (20")
0450 88 21					SF	Y	PREST SLAB UNITS TRANS POTTEN (21")
0450 88 24					SF	Y	PREST SLAB UNITS TRANS POTTEN (24")
0451 70	11	$2,068.72	$5,008,376.00	2,421.000	EA	Y	PREST SOIL ANCHORS
0451 70 1	9	$723.26	$201,790.00	279.000	EA	Y	PREST SOIL ANCHOR (PERFORMANCE TEST)
0451 70 2	6	$969.22	$98,860.00	102.000	EA	Y	PREST SOIL ANCHOR (CREEP TEST)
0452 70					LS	Y	PRECAST SEGMENT PRODUCTION
0455 2	1	$50.00	$15,800.00	316.000	LF	Y	PILING TREATED TIMBER
0455 2 1	2	$54.62	$520,815.00	9,535.000	LF	Y	PILING TREATED TIMBER (DUAL TREATMENT)
0455 14 2					LF	Y	SHEET PILING CONC (8"X30")
0455 14 3	2	$203.77	$216,204.00	1,061.000	LF	Y	SHEET PILING CONC (10"X30")
0455 14 4	1	$106.00	$270,618.00	2,553.000	LF	Y	SHEET PILING CONC (12"X30")
0455 14 5					LF	Y	SHEET PILING CONC (SPECIAL)
0455 14 8					LF	Y	SHEET PILING CONC (6"X48")
0455 18	8	$6,125.00	$49,000.00	8.000	LS	Y	PROTECTION OF EXISTING STRUCTURES
0455 34 2	3	$51.09	$392,400.00	7,680.000	LF	Y	CONCRETE PILING PRESTRESSED (14" SQ.)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34 3	15	$39.54	$6,661,570.94	168,482.100	LF	Y	CONCRETE PILING PRESTRESSED (18" SQ.)
0455 34 4					LF	Y	CONCRETE PILING PRESTRESSED (20" SQ.)
0455 34 5	12	$78.30	$11,353,944.02	144,998.500	LF	Y	CONCRETE PILING PRESTRESSED (24" SQ.)
0455 34 6					LF	Y	CONCRETE PILING PRESTRESSED (30" SQ.)
0455 34 8					LF	Y	CONCRETE PILING PRESTRESSED (SPECIAL)
0455 35 3					LF	Y	STEEL PILING (HP 10 X 42)
0455 35 4	1	$140.00	$124,880.00	892.000	LF	Y	STEEL PILING (HP 12 X 53)
0455 35 5	3	$62.54	$984,676.00	15,745.000	LF	Y	STEEL PILING (HP 14 X 73)
0455 35 6	1	$160.00	$200,160.00	1,251.000	LF	Y	STEEL PILING (HP 14 X 89)
0455 35 8	2	$71.06	$1,201,420.00	16,906.000	LF	Y	STEEL PILING (HP 14 X 117)
0455 35 9	2	$85.03	$406,686.00	4,783.000	LF	Y	STEEL PILING (SPECIAL)
0455 35 20					LF	Y	STEEL PILING (18" DIA. PIPE)
0455 35 21					LF	Y	STEEL PILING (20" DIA. PIPE)
0455 35 22	4	$73.51	$559,710.00	7,614.000	LF	Y	STEEL PILING (24" DIA. PIPE)
0455 35 23	1	$175.00	$220,500.00	1,260.000	LF	Y	STEEL PILING (30" DIA. PIPE)
0455 36 1					LF	Y	PILE FURN & DRIV(CONC CYL)(54" DIA)
0455 36 2					LF	Y	PILE FURN & DRIV(CONC CYL)(60" DIA)
0455 39					EA	Y	MINIPILE FOUNDATION SYSTEM (F&I)(UNSPEC)
0455 39 1					EA	Y	MINIPILE FOUNDATION SYSTEM (F&I)(10")
0455 39 2					EA	Y	MINIPILE FOUNDATION SYSTEM (F&I)(12")
0455 39 3					EA	Y	MINIPILE FOUNDATION SYSTEM (F&I)(14")
0455 40101					EA	Y	MINIPILE PROOF LOAD TEST (COMP)(0-50TN)
0455 40102					EA	Y	MINIPILE PROOF LOAD TEST(COMP)(51-100TN)
0455 40103					EA	Y	MINIPILE PROOF LOAD TST(COMP)(101-600TN)
0455 74	1	$200.00	$1,000.00	5.000	EA	Y	DRILLING PILE VENT HOLES
0455 76	3	$413.33	$43,400.00	105.000	EA	Y	PILE WRAP(CLUSTERS)
0455 81101	5	$443.67	$163,715.85	369.000	EA	Y	CATHODIC PROT(F&I)(PILE)(ZINC ANODE ASM)
0455 81102					EA	Y	CATHODIC PROT(F&I)(PIER)(ZINC ANODE ASM)
0455 81104					EA	Y	CATHODIC PROT(F&I)(PILE)(TITANIUM ANODE)
0455 87	3	$1,563.89	$56,300.00	36.000	EA	Y	ANCHOR BAR STEEL
0455 88 1					LF	Y	DRILLED SHAFT (24" DIA)
0455 88 2	1	$1,000.00	$6,000.00	6.000	LF	Y	DRILLED SHAFT (30" DIA)
0455 88 3	3	$279.70	$3,765,920.00	13,464.000	LF	Y	DRILLED SHAFT (36" DIA)
0455 88 4	3	$242.49	$476,005.00	1,963.000	LF	Y	DRILLED SHAFT (42" DIA)
0455 88 5	6	$277.06	$707,322.00	2,553.000	LF	Y	DRILLED SHAFT (48" DIA)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 88 6	3	$474.76	$715,470.00	1,507.000	LF	Y	DRILLED SHAFT (60" DIA)
0455 88 7	2	$745.45	$2,986,270.00	4,006.000	LF	Y	DRILLED SHAFT (72" DIA)
0455 88 8					LF	Y	DRILLED SHAFT (54" DIA)
0455 88 9					LF	Y	DRILLED SHAFT (66" DIA)
0455 88 19	1	$1,100.00	$2,288,000.00	2,080.000	LF	Y	DRILLED SHAFT (90" DIA)
0455 88 20					LF	Y	DRILLED SHAFT (108" DIA)
0455 88 21	1	$1,700.00	$2,043,400.00	1,202.000	LF	Y	DRILLED SHAFT (96" DIA)
0455 98 5					LF	Y	DRILLING ROCK (48" DIA)
0455101 1	1	$210,000.00	$840,000.00	4.000	EA	Y	TEST LOAD (OSTERBERG CELL)(< FIVE CELLS)
0455103104					EA	Y	TEST LOAD (STATNAMIC)(COMPRESSION)400TN
0455103130	1	$63,000.00	$126,000.00	2.000	EA	Y	TEST LOAD (STATNAMIC)(COMPRESSION)3000TN
0455107 1					LF	Y	CASING (24" DIA)
0455107 2					LF	Y	CASING (30" DIA)
0455107 3	1	$60.00	$4,140.00	69.000	LF	Y	CASING (36" DIA)
0455107 4	1	$65.00	$30,485.00	469.000	LF	Y	CASING (42" DIA)
0455107 5	1	$1.05	$100.80	96.000	LF	Y	CASING (48" DIA)
0455107 6	3	$238.21	$111,243.60	467.000	LF	Y	CASING (60" DIA)
0455107 7	1	$300.00	$54,000.00	180.000	LF	Y	CASING (72" DIA)
0455107 8					LF	Y	CASING (54" DIA)
0455107 9					LF	Y	CASING (66" DIA)
0455107 18					LF	Y	CASING (84" DIA)
0455107 19					LF	Y	CASING (90" DIA)
0455107 20					LF	Y	CASING (108" DIA)
0455107 21	1	$1,400.00	$462,000.00	330.000	LF	Y	CASING (96" DIA)
0455111	5	$31.38	$87,193.20	2,778.800	LF	Y	CORE (SHAFT EXCAVATION)
0455112 1					LF	Y	PILE AUGER GROUTED (16" DIA)
0455112 3					LF	Y	PILE AUGER GROUTED (24" DIA)
0455112 4					LF	Y	PILE AUGER GROUTED (30" DIA)
0455119103	1	$15,000.00	$60,000.00	4.000	EA	Y	TEST LOADS (COMPRESSION)(101-600 TONS)
0455119104					EA	Y	TEST LOADS (COMPRESSION)(601-1200 TONS)
0455119105					EA	Y	TEST LOADS (COMPRESSION)(1201-1800 TONS)
0455119201					EA	Y	TEST LOADS (TENSION)(0- 50 TONS)
0455119203					EA	Y	TEST LOADS (TENSION)(101-600 TONS)
0455119301					EA	Y	TEST LOADS (LATERAL)(0- 50 TONS)
0455119302					EA	Y	TEST LOADS (LATERAL)(51-100 TONS)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455119303					EA	Y	TEST LOADS (LATERAL)(101-600 TONS)
0455120 1					EA	Y	POINT PROTECTION (HP 14X89)
0455120 3					EA	Y	POINT PROTECTION (24")
0455120 5					EA	Y	POINT PROTECTION (HP 14X73)
0455121 2					EA	Y	CASING STEEL (30" DIA)(SPLICE)
0455121 5					EA	Y	CASING STEEL (48" DIA)(SPLICE)
0455121 6					EA	Y	CASING STEEL (60" DIA)(SPLICE)
0455121 20					EA	Y	CASING STEEL (108" DIA)(SPLICE)
0455122 1					LF	Y	EXCAVATION UNCLASSIFIED SHAFT (24" DIA)
0455122 2					LF	Y	EXCAVATION UNCLASSIFIED SHAFT (30" DIA)
0455122 3	3	$134.90	$1,938,430.00	14,369.000	LF	Y	EXCAVATION UNCLASSIFIED SHAFT (36" DIA)
0455122 4	2	$160.29	$323,950.00	2,021.000	LF	Y	EXCAVATION UNCLASSIFIED SHAFT (42" DIA)
0455122 5	5	$77.78	$165,521.00	2,128.000	LF	Y	EXCAVATION UNCLASSIFIED SHAFT (48" DIA)
0455122 6	2	$266.25	$274,500.00	1,031.000	LF	Y	EXCAVATION UNCLASSIFIED SHAFT (60" DIA)
0455122 7	2	$369.33	$1,379,450.00	3,735.000	LF	Y	EXCAVATION UNCLASSIFIED SHAFT (72" DIA)
0455122 8					LF	Y	EXCAVATION UNCLASSIFIED SHAFT (54" DIA)
0455122 9					LF	Y	EXCAVATION UNCLASSIFIED SHAFT (66" DIA)
0455122 15					LF	Y	EXCAVATION UNCLASSIFIED SHAFT (84" DIA)
0455122 19	1	$610.00	$1,203,530.00	1,973.000	LF	Y	EXCAVATION UNCLASSIFIED SHAFT (90" DIA)
0455122 20					LF	Y	EXCAVATION UNCLASSIFIED SHAFT (108" DIA)
0455122 21	1	$1,150.00	$1,293,750.00	1,125.000	LF	Y	EXCAVATION UNCLASSIFIED SHAFT (96" DIA)
0455127 1					LS	Y	CATHODIC PROTECTION (IMPRESSED CURRENT)
0455129 1	1	$44,900.00	$44,900.00	1.000	LS	Y	INSTRUM & DATA COLLECT (PILE FOUNDATION)
0455129 2					LS	Y	INSTRUM & DATA COLLECT(DRILL SHAFT FND)
0455131					EA	Y	PLATFORM WORKING SERVICE
0455132					EA	Y	PLATFORM REMOTE OBSERVATION
0455133	11	$19.34	$10,691,957.90	552,982.700	SF	Y	SHEET PILING STEEL
0455133 1	22	$9.99	$7,611,938.07	761,836.000	SF	Y	SHEET PILING STEEL (TEMPORARY)
0455133 2					SF	Y	SHEET PILING STEEL(TEMPORARY-CRITICAL)
0455133 3					SF	Y	SHEET PILING STEEL(F&I)(PERMANENT)
0455134					SF	Y	SHEET PILING ALUMINUM
0455137	24	$1,885.19	$716,372.00	380.000	EA	Y	TEST LOAD(DYNAMIC)
0455142	1	$2,200.00	$30,800.00	14.000	EA	Y	CROSSHOLE SONIC LOGGING
0455143 2					LF	Y	TEST PILES (PREST CONCRETE) (14" SQ.)
0455143 3	14	$102.43	$1,533,450.79	14,970.100	LF	Y	TEST PILES (PREST CONCRETE) (18" SQ.)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455143 5	12	$160.39	$2,588,965.95	16,141.500	LF	Y	TEST PILES (PREST CONCRETE) (24" SQ.)
0455143 6					LF	Y	TEST PILES (PREST CONCRETE) (30" SQ.)
0455144 3					LF	Y	TEST PILES (STEEL)(HP 10 X 42)
0455144 4					LF	Y	TEST PILES (STEEL)(HP 12 X 53)
0455144 5	2	$125.52	$62,130.00	495.000	LF	Y	TEST PILES (STEEL)(HP 14 X 73)
0455144 6	1	$400.00	$166,800.00	417.000	LF	Y	TEST PILES (STEEL)(HP 14 X 89)
0455144 8	1	$300.00	$27,000.00	90.000	LF	Y	TEST PILES (STEEL)(HP 14 X 117)
0455144 9	1	$74.00	$11,766.00	159.000	LF	Y	TEST PILES (STEEL)(SPECIAL)
0455144 20					LF	Y	TEST PILES (STEEL)(18"DIA PIPE)
0455144 21					LF	Y	TEST PILES (STEEL)(20"DIA PIPE)
0455144 22	4	$149.96	$260,330.00	1,736.000	LF	Y	TEST PILES (STEEL)(24"DIA PIPE)
0455144 23	1	$350.00	$70,000.00	200.000	LF	Y	TEST PILES (STEEL)(30"DIA PIPE)
0455145 2					LF	Y	TEST PILES (CONC CYL)(60"DIA.)
0457 70204					LF	Y	PILE JKT INTGR (PORT CEM GRTN FIL)(16")
0457 70205					LF	Y	PILE JKT INTGR (PORT CEM GRTN FIL)(18")
0457 70206	1	$2,627.00	$23,643.00	9.000	LF	Y	PILE JKT INTGR (PORT CEM GRTN FIL)(20")
0457 70208					LF	Y	PILE JKT INTGR (PORT CEM GRTN FIL)(22")
0457 70209					LF	Y	PILE JKT INTGR (PORT CEM GRTN FIL)(24")
0457 70211					LF	Y	PILE JKT INTGR (PORT CEM GRTN FIL)(22"
0457 70301					LF	Y	PILE JKT INTGR (CLASS III CONC FIL)(12")
0457 70302					LF	Y	PILE JKT INTGR (CLASS III CONC FIL)(14")
0457 70304					LF	Y	PILE JKT INTGR (CLASS III CONC FIL)(16")
0457 70305					LF	Y	PILE JKT INTGR (CLASS III CONC FIL)(18")
0457 70306					LF	Y	PILE JKT INTGR (CLASS III CONC FIL)(20")
0457 70309	1	$794.15	$733,794.60	924.000	LF	Y	PILE JKT INTGR (CLASS III CONC FIL)(24")
0457 70311					LF	Y	PILE JKT INTGR (CLASS III CONC FIL)(30")
0457 70402					LF	Y	PILE JACKET INTEGRAL (OTHER) (14")
0457 70404					LF	Y	PILE JACKET INTEGRAL (OTHER) (16")
0457 70405	1	$800.00	$8,000.00	10.000	LF	Y	PILE JACKET INTEGRAL (OTHER) (18")
0457 70406	1	$900.00	$9,000.00	10.000	LF	Y	PILE JACKET INTEGRAL (OTHER) (20")
0457 70408					LF	Y	PILE JACKET INTEGRAL (OTHER) (22")
0457 70409	2	$1,106.60	$623,014.00	563.000	LF	Y	PILE JACKET INTEGRAL (OTHER) (24")
0457 70411	1	$1,100.00	$5,500.00	5.000	LF	Y	PILE JACKET INTEGRAL (OTHER) (30")
0457 71 22					LF	Y	CATH PROTECT-PILE,GALV,STRUCT,16.1-30"
0458 1 25					LF	Y	BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 26					LF	Y	BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0459 70					SY	Y	BITUMEN COATING ON CONCRETE PILES
0459 71	13	$4.11	$82,710.29	20,107.330	SY	Y	POLYETHYLENE SHEETING ON CONCRETE PILES
0460 1 1	2	$3.41	$2,400,468.00	704,871.000	LB	Y	STRUCT STEEL (CARBON)
0460 1 2					LB	Y	STRUCT STEEL (LOW ALLOY)
0460 1 3					LB	Y	STRUCT STEEL (SHOE ASSEMBLIES)
0460 1 4	1	$10.00	$14,300.00	1,430.000	LB	Y	STRUCT STEEL (EXP ASSEM)
0460 1 5	2	$5.43	$416,471.42	76,721.000	LB	Y	STRUCT STEEL (BASCULE LEAVES)
0460 1 6	1	$17.70	$25,948.20	1,466.000	LB	Y	STRUCT STEEL (BASCULE PIERS)
0460 1 7	1	$2.50	$2,333,892.50	933,557.000	LB	Y	STRUCT STEEL (APPROACH SPANS)
0460 1 11					LB	Y	STRUCT ST (SCREWS, BOLTS AND WASHER ASM)
0460 1 12	1	$5.00	$75,685.00	15,137.000	LB	Y	STRUCT STEEL (FLANKING SPANS)
0460 1 13	1	$10.00	$1,000.00	100.000	LB	Y	STRUCT ST (BOLTS, NUTS, WASHERS & PLT)
0460 1 15	5	$11.56	$87,505.00	7,570.000	LB	Y	STRUCT STEEL (MISCELLANEOUS)
0460 1 18					LB	Y	STRUCT STEEL (CARBON, TRUSS)
0460 2 1	5	$1.88	$5,524,926.90	2,931,159.000	LB	Y	STRUCT STEEL (CARBON)
0460 2 2	10	$1.39	$56,070,097.50	40,357,302.100	LB	Y	STRUCT STEEL (LOW ALLOY)
0460 2 3					LB	Y	STRUCT STEEL (SHOE ASSEM)
0460 2 4	1	$3.86	$139,697.26	36,191.000	LB	Y	STRUCT STEEL (EXP ASSEM)
0460 2 5	2	$3.72	$5,487,496.32	1,475,104.000	LB	Y	STRUCT STEEL (BASCULE LEAVES)
0460 2 6	1	$2.72	$399,856.32	147,006.000	LB	Y	STRUCT STEEL (BASCULE PIERS)
0460 2 7					LB	Y	STRUCT STEEL (APPROACH SPANS)
0460 2 12	1	$2.14	$499,441.76	233,384.000	LB	Y	STRUCT STEEL (FLANKING SPANS)
0460 2 13	4	$1.46	$189,149.34	129,156.000	LB	Y	STRUCT ST (BOLTS, NUTS, WASHERS & PLT)
0460 2 15	4	$1.45	$598,785.67	413,358.000	LB	Y	STRUCT STEEL (MISCELLANEOUS)
0460 2 16					LB	Y	STRUCT STEEL (MOVABLE SPANS)
0460 2 18					LB	Y	STRUCT STEEL (CARBON TRUSS)
0460 2 19	1	$3.96	$1,217,870.28	307,543.000	LB	Y	STRUCT STEEL (LOW ALLOY TRUSS)
0460 2 20					LB	Y	STRUCT STEEL (WEATHERING)
0460 3101	2	$2,095,000.00	$4,190,000.00	2.000	LS	Y	MACH/CASTS (S REDU & GEAR TRAIN)
0460 3103	1	$350,000.00	$350,000.00	1.000	LS	Y	MACH/CASTS(F&I) (MOVABLE BRIDGE)
0460 3104	1	$60,000.00	$240,000.00	4.000	EA	Y	MACH/CASTS(F&I) (TRUNNION ASSEMBLY)
0460 3105	3	$45,080.00	$450,800.00	10.000	AS	Y	MACHINERY & CASTINGS(F&I) (SPAN LOCKS)
0460 3106	2	$712,000.00	$1,424,000.00	2.000	LS	Y	MACHINERY & CASTINGS(F&I) (COMPONENTS)
0460 3107					EA	Y	MACH/CASTS(F&I) (MOTOR COUPLING)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 3108	2	$37,680.00	$113,040.00	3.000	LS	Y	MACH/CASTS(F&I) (LIVE LOAD SHOES)
0460 3109					LS	Y	MACH/CASTS(F&I) (SPAN TRUNNION)
0460 3206					LS	Y	MACH/CASTS(FURNISH) (COMPONENTS)
0460 3210					EA	Y	MACH/CASTS(FURNISH) (FLAT TRACK)
0460 3301					LS	Y	MACH/CAST(INSTALL)(S REDU & GEAR TRAIN)
0460 3306					LS	Y	MACH/CASTS(INSTALL) (COMPONENTS)
0460 3310					EA	Y	MACH/CASTS(INSTALL) (FLAT TRACK)
0460 3401					LS	Y	MACH & CASTS(REM) (S REDU & GEAR TRAIN)
0460 3402					LS	Y	MACH & CASTS(REM) (MECH CONTROL DEVICES)
0460 3405	1	$1,000.00	$4,000.00	4.000	AS	Y	MACH & CASTS(REMOVE) (SPAN LOCKS)
0460 3406					LS	Y	MACHINERY & CASTINGS(REM) (COMPONENTS)
0460 3408					LS	Y	MACH/CASTS(REM) (LIVE LOAD SHOES)
0460 3410					EA	Y	MACHINERY & CASTINGS(REM) (FLAT TRACK)
0460 3411	1	$3,000.00	$6,000.00	2.000	EA	Y	MACH/CASTS(REM) (HOPKINS FRAME)
0460 3501	1	$20,000.00	$20,000.00	1.000	LS	Y	MACH/CAST(ALIGN &/OR ADJ,SP RED&GR TRN)
0460 3504	1	$2,000.00	$8,000.00	4.000	EA	Y	MACH/CAST(ALIGN AND/OR ADJ,TRUNNION ASM)
0460 3505	1	$1,000.00	$4,000.00	4.000	AS	Y	MACH/CAST(ALIGN AND/OR ADJ) (SPAN LOCKS)
0460 3508	1	$1,000.00	$2,000.00	2.000	LS	Y	MACH/CAST(ALIGN &/OR ADJ,LIVE LOD SHOE)
0460 3606					LS	Y	MACH/CAST(SHOP MACH & FABRATE) (COMPNNT)
0460 3704					EA	Y	MACH/CAST(FIELD MACHING)(TRUNNION ASM)
0460 3801	3	$107,155.33	$321,466.00	3.000	LS	Y	MACH/CAST(RECOND) (S REDU & GEAR TRAIN)
0460 3802	1	$23,208.00	$23,208.00	1.000	LS	Y	MACH/CAST(RECOND)(MECH CNTRL DEVICES)
0460 3803	1	$8,179.20	$8,179.20	1.000	LS	Y	MACH/CAST(RECOND)(MOVABLE BRIDGE)
0460 3804	2	$9,984.25	$79,874.00	8.000	EA	Y	MACH/CAST(RECOND)(TRUNNION ASSEM)
0460 3805					AS	Y	MACH/CASTS(RECOND) (SPAN LOCKS)
0460 3806					LS	Y	MACH/CASTS(RECOND) (COMPONENTS)
0460 3808	2	$71,400.00	$142,800.00	2.000	LS	Y	MACH/CASTS(RECOND)(LIVE LOAD SHOES)
0460 3811					EA	Y	MACH/CAST(RECOND)(HOPKINS FRAME)
0460 5	4	$22.61	$28,811.20	1,274.000	LB	Y	ENDWALL GRATE
0460 5 1	1	$10.00	$13,710.00	1,371.000	LB	Y	ENDWALL GRATE(PIPE GUARD)
0460 6	7	$11.64	$265,300.35	22,787.000	LB	Y	LADDERS & PLATFORMS
0460 7 1	1	$20.00	$9,580.00	479.000	LF	Y	EXPANSION JOINT SEAL (STL REINF ELAST)
0460 7 2	2	$80.73	$17,842.00	221.000	LF	Y	EXPANSION JOINT SEAL (COMPRESSION ELAST)
0460 7 3					LF	Y	EXPANSION JOINT SEAL (AL REINF ELAST)
0460 7 4	8	$130.68	$472,679.70	3,617.000	LF	Y	EXPANSION JOINT SEAL (STRIP ELAST)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 7 5	3	$290.73	$192,495.00	662.100	LF	Y	EXPANSION JOINT SEAL (MODULAR)
0460 7 9					LF	Y	EXPANSION JOINT SEAL,POURED W/BACKER ROD
0460 7 12					LF	Y	EXPANSION JOINT SEAL(COMP EL) (<1" WIDE)
0460 7 22	2	$17.21	$35,023.00	2,035.000	LF	Y	EXP JNT SEAL(COMP EL) (1"TO 2 1/4"W)
0460 7 32					LF	Y	EXP JNT SEAL(COMP EL)(>2 1/4"TO 2 3/4"W)
0460 7 42					LF	Y	EXPANSION JNT SEAL(COMP EL) (>2 3/4"W)
0460 8001					LF	Y	ELAST PREFORMED JNT SEAL, STR, 3/4"
0460 8002	2	$166.24	$94,466.25	568.250	LF	Y	ELASTIC PRFD JOINT SEAL (NO NOSING) (1")
0460 8003	1	$49.00	$10,584.00	216.000	LF	Y	ELASTIC PREFORMED JOINT SEAL (1 1/2")
0460 8004					LF	Y	ELASTIC PREFORMED JOINT SEAL (2")
0460 8005					LF	Y	ELAST PREFORMED JNT SEAL, STR,2 1/2"
0460 8006					LF	Y	ELAST PREFORMED JNT SEAL, STR, 3"
0460 8101	1	$145.00	$82,940.00	572.000	LF	Y	ELAST PRFD JNT SEAL(PLYMRC NOSE) (3/4")
0460 8102					LF	Y	ELASTIC PRFD JNT SEAL(PLYMRC NOSE) (1")
0460 8103	1	$145.00	$58,000.00	400.000	LF	Y	ELAST PRFD JNT SEAL(PLYMRC NOSE)(1 1/2")
0460 8104					LF	Y	ELASTIC PRFD JNT SEAL(PLYMRC NOSE) (2")
0460 8105					LF	Y	ELAST PRFD JNT SEAL(PLYMRC NOSE)(2 1/2")
0460 8106					LF	Y	ELAST PRFD JNT SEAL, STR, 3"
0460 10					EA	Y	REHABILITATION PIN & HANGER
0460 11					LS	Y	DEBRIS DEFLECTORS & DECK DRAINS
0460 12					LS	Y	SAFETY LINES
0460 13 1					SY	Y	STR STEEL(REHAB)(SANDWI PLATE)(DECK&STR)
0460 13 2					SY	Y	STR STEEL(REHAB)(SANDWICH PLATE)(DECK)
0460 20 3					LF	Y	POLYMERIC NOSING REPAIR
0460 30					LF	Y	FINGER JOINT
0460 70 1					LF	Y	ALUMINUM RAILINGS (SINGLE RAIL)
0460 70 2	12	$36.75	$281,672.00	7,665.000	LF	Y	ALUMINUM RAILINGS (DOUBLE RAIL)
0460 70 3	3	$64.28	$175,285.70	2,727.000	LF	Y	ALUMINUM RAILINGS (TRIPLE RAIL)
0460 71 1	3	$97.09	$594,781.00	6,126.000	LF	Y	METAL TRAF RAILING BARR(THRIE BEAM RFIT)
0460 71 2	2	$128.54	$128,928.00	1,003.000	LF	Y	METAL TRAF RAILING BARR(ST POST & RAIL)
0460 77					LS	Y	RESISTANCE BARRIERS
0460 81	1	$45.00	$22,500.00	500.000	EA	Y	RIVETS / HIGH STRENGTH BOLTS (REPLACE)
0460 81 1					EA	Y	RIVIT REP / HIGH STRENGTH BOLTS (SPE)
0460 88					LS	Y	REMOVE, REPLACE & REPAIR BEARING ASSEM
0460 90					LB	Y	STRUCTURAL STEEL ERECTING

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 92 1					LF	Y	MODULAR EXP ASSEMBLY (14.8" MOVEMENT)
0460 92 6					LF	Y	MODULAR EXP ASSEMBLY (7.8" MOVEMENT)
0460 92 7					LF	Y	MODULAR EXP ASSEMBLY (9.0" MOVEMENT)
0460 92 8					LF	Y	MODULAR EXP ASSEMBLY (12.0" MOVEMENT)
0460 93					EA	Y	PLUMB EXISTING EXPANSION SHOE
0460 95	1	$10.80	$1,289,271.60	119,377.000	LB	Y	STRUCTURAL STEEL REPAIR
0460 98 1	1	$700.00	$25,200.00	36.000	EA	Y	PIPE HANGER (CARBON)
0460 98 2					EA	Y	PIPE HANGER (STAINLESS)
0460101					LS	Y	HYDRAULIC SYSTEM
0460101111					EA	Y	BRIDGE HYDRAULICS (F&I)(TEMP SYSTEM)
0460101114					EA	Y	BRIDGE HYDRAULICS (F&I)(TEMP SPAN LOCKS)
0460101121					EA	Y	BRIDGE HYDRAULICS (F&I)(PERMANENT SYS)
0460101122					EA	Y	BRIDGE HYDRAULICS (F&I)(PERM CYLINDERS)
0460101123					EA	Y	BRIDGE HYDRAULICS (F&I)(PERM MOTORS)
0460101124					EA	Y	BRIDGE HYDRAULICS (F&I)(PERM SPAN LOCKS)
0460101221					EA	Y	BRIDGE HYDRAULICS (FUR)(PERMANENT SYS)
0460101321					EA	Y	BRIDGE HYDRAULICS (INS)(PERMANENT SYS)
0460101411					EA	Y	HYDRAULIC SYSTEM (REMOVE TEMP SYSTEM)
0460101421					EA	Y	HYDRAULIC SYS (REMOVE PERMANENT SYS)
0460104					LS	Y	TOWER BEARING ASSEMBLIES
0460106					LS	Y	BASCULE TRACKS (REPLACE)
0460108 1	1	$3,400.00	$27,200.00	8.000	EA	Y	ACCESS HATCH (COMPLETE)(F&I) (ALUMINUM)
0460108 2	1	$8,000.00	$40,000.00	5.000	EA	Y	ACCESS HATCH (COMPLETE)(F&I) (STEEL)
0460112					EA	Y	ANCHOR BOLT REPLACEMENT
0460119101					EA	Y	BEARINGS MOVEABLE BRIDGE (F&I)(STANDARD)
0460120101					EA	Y	LOAD BEARING PIN (F&I)(STANDARD)
0460120103					EA	Y	LOAD BEARING PIN (F&I)(SPE INSTRUMENTED)
0460121 11					EA	Y	COUNTERWT MOVEABLE BR(F&I)(POCKET COVER)
0460121 12	1	$530.00	$1,060.00	2.000	EA	Y	COUNTERWT MOVEABLE BR(F&I)(SUMP PUMP)
0460121 13	3	$1,865.00	$29,840.00	16.000	EA	Y	COUNTERWT MOVEABLE BR(F&I)(BUMPER BLOCK)
0460121 14					EA	Y	COUNTERWT MOVEABLE BRIDGE (F&I)(POCKET)
0460121 31					EA	Y	COUNTERWT MOVEABLE BR(REC)(POCKET COVER)
0460121 42					EA	Y	COUNTERWT MOVEABLE BR(REP) (SUMP PUMP)
0460121 43					EA	Y	COUNTERWT MOVEABLE BR(REP)(BUMPER BLK)
0460121 50	4	$38,782.00	$387,820.00	10.000	EA	Y	COUNTERWT MOVEABLE BR (BALANCE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460121 64	1	$1,000.00	$8,000.00	8.000	EA	Y	COUNTERWT MOVEABLE BR (CLEAN) (POCKET)
0460122 1					EA	Y	SPAN JACKING (MOVABLE BRIDGE)
0461113 11					EA	Y	MULTIROT BRNG ASM FX(F&I)(1- 250KIPS)
0461113 12	1	$2,800.00	$16,800.00	6.000	EA	Y	MULTIROT BRNG ASM FX(F&I)(251- 500KIPS)
0461113 13	1	$2,800.00	$11,200.00	4.000	EA	Y	MULTIROT BRNG ASM FX(F&I)(501- 750KIPS)
0461113 14	2	$4,460.00	$22,300.00	5.000	EA	Y	MULTIROT BRNG ASM FX(F&I)(751-1000KIPS)
0461113 15	2	$4,900.00	$39,200.00	8.000	EA	Y	MULTIROT BRNG ASM FX(F&I)(1000-1250KIPS)
0461113 16	1	$7,000.00	$42,000.00	6.000	EA	Y	MULTIROT BRNG ASM FX(F&I)(1251-1500KIPS)
0461113 17	2	$7,575.00	$60,600.00	8.000	EA	Y	MULTIROT BRNG ASM FX(F&I)(1501-1750KIPS)
0461113 18	1	$8,500.00	$34,000.00	4.000	EA	Y	MULTIROT BRNG ASM FX(F&I)(1751-2000KIPS)
0461113 19	1	$17,000.00	$34,000.00	2.000	EA	Y	MULTIROT BRNG ASM FX(F&I)(>= 2001KIPS)
0461114 11					EA	Y	MULTIROT BRNG ASM EX(F&I)(1- 250KIPS)
0461114 12	3	$3,473.33	$104,200.00	30.000	EA	Y	MULTIROT BRNG ASM EX(F&I)(251- 500KIPS)
0461114 13	2	$4,250.00	$34,000.00	8.000	EA	Y	MULTIROT BRNG ASM EX(F&I)(501- 750KIPS)
0461114 14	3	$3,270.59	$111,200.00	34.000	EA	Y	MULTIROT BRNG ASM EX(F&I)(751-1000KIPS)
0461114 15	2	$5,050.00	$20,200.00	4.000	EA	Y	MULTIROT BRNG ASM EX(F&I)(1001-1250KIPS)
0461114 16	3	$5,750.00	$46,000.00	8.000	EA	Y	MULTIROT BRNG ASM EX(F&I)(1251-1500KIPS)
0461114 17	1	$13,500.00	$27,000.00	2.000	EA	Y	MULTIROT BRNG ASM EX(F&I)(1501-1750KIPS)
0461114 18					EA	Y	MULTIROT BRNG ASM EX(F&I)(1751-2000KIPS)
0461114 19	1	$16,000.00	$32,000.00	2.000	EA	Y	MULTIROT BRNG ASM EX(F&I)(>= 2001KIPS)
0462 2 11					LB	Y	POST TENSIONING TENDONS(SUPER STRAND)
0462 2 12	2	$9.80	$261,552.30	26,690.000	LB	Y	POST TENSIONING TENDONS(SUPER BAR)
0462 2 13	1	$9.21	$181,565.94	19,714.000	LB	Y	POST TENSIONING TENDONS(SUBSTR STRAND)
0462 20 1					LF	Y	POST TENS REPAIR(TENDON INSPECTION)
0462 20 2					EA	Y	POST TENS REPAIR(ANCHORAGE INSPECTION)
0462 20 3					EA	Y	POST TENS REPAIR(TENDON REPAIR SET-UP)
0462 20 4					EA	Y	POST TENS RPR(RPL ANCHORAGE PROTECT SYS)
0462 20 5	1	$20.82	$554,582.34	26,637.000	LF	Y	POST TENS REPAIR(REPAIR EXT TEND DUCTS)
0462 20 6					LF	Y	POST TENSIONING REPAIR(REPAIR TENDON)
0462 20 7					CF	Y	POST TENS REPAIR(VACUUM GRTN TEND VOIDS)
0462 20 8					CF	Y	POST TENS REPAIR(PRESR GROUT TEND VOIDS)
0462 20 9					EA	Y	POST TENS REPAIR(INSTALL GROUT PORTS)
0465 2122					EA	Y	MOV BRDG MACH & CAST REHAB,F&I,SPHERICAL
0465 2152					EA	Y	MOV BRDG MACH & CAST REHAB,F&I,HYDRLC
0465 2404					EA	Y	MOV BRDG MACH&CAST,REHAB,RECOND TRUNION

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0465 2410					LS	Y	MOV BRDG MACH AND CAST REHAB (RECOND)
0465 2452					EA	Y	MOV BRG MACH&CAST,REHAB,RECOND,HYDRAULIC
0465 2504					EA	Y	MOV BRG MACH&CAST,REHAB,A&M,TRUNION
0465 2553					EA	Y	MOV BRG MACH&CAST,REHAB,A&M,MOTOR
0465 3 14					EA	Y	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BB
0465 3 50					EA	Y	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 4					EA	Y	MOVEABLE BRIDGE, SPAN JACKING
0465 71 1	2	$3,669.00	$7,338.00	2.000	LS	Y	MOVEABLE BRIDGE FUNCTIONAL CHKOUT (PH A)
0465 71 2	2	$3,669.00	$7,338.00	2.000	LS	Y	MOVABLE BRIDGE FUNCTIONAL CHKOUT (PH B)
0465 71 3	4	$48,859.50	$195,438.00	4.000	LS	Y	MOVABLE BRIDGE FUNCTIONAL CHKOUT (PH C)
0470 1	10	$9,774.42	$539,548.00	55.200	MB	Y	TREATED TIMBER STRUCTURAL
0470 2	3	$1,967.31	$684,820.00	348.100	MB	Y	UNTREATED TIMBER STRUCTURAL
0470 3 1	1	$8,900.00	$177,110.00	19.900	MB	Y	PLASTIC MARINE LUMBER (REINFORCED)
0470 3 2	1	$8,100.00	$38,880.00	4.800	MB	Y	PLASTIC MARINE LUMBER (NONREINFORCED)
0470 71 1					LF	Y	TREATED TIMBER POSTS (6" ROUND)
0470 71 2					LF	Y	TREATED TIMBER POSTS (8" ROUND)
0470 75	1	$465.00	$52,080.00	112.000	LF	Y	REM & REPL OF TIMBER FENDER SYS
0471 70					LF	Y	MARINE DOCK FENDER
0481 1 11	2	$2,159.72	$634,310.00	293.700	TN	Y	STEEL BALLAST (COUNTERWEIGHT)
0500 72	2	$43.82	$15,731.20	359.000	LF	Y	HANDRAIL ALUMINUM (REMOVE & REINSTALL)
0504 1 1	3	$41.13	$819,322.00	19,920.000	SF	Y	FLOOR RDWY STEEL (5" OPEN)
0504 1 2					SF	Y	FLOOR RDWY STEEL (3" ARMORED)
0504 1 3					SF	Y	FLOOR RDWY STEEL (4 1/2" OPEN)
0504 1 4					SF	Y	FLOOR RDWY STEEL (5 1/2" OPEN)
0504 1 5					SF	Y	FLOOR RDWY STEEL (5 1/2" ARMORED)
0504 1 10	1	$63.00	$178,290.00	2,830.000	SF	Y	FLOOR RDWY STEEL (5" ARMORED)
0504 2					SF	Y	FLOOR STEEL SIDEWALK
0505 1 11					LF	Y	FIRE SUPPRESSION SYS (BRIDGE)(DRY LINE)
0506 2	8	$50.69	$242,410.00	4,782.000	LF	Y	BRIDGE DRAINAGE PIPING
0506 3	8	$1,978.46	$189,932.00	96.000	EA	Y	BRIDGE DRAINS
0506 72					EA	Y	BRIDGE POWER CLEAN DOWN DRAIN
0507 70	2	$47.65	$99,728.00	2,093.000	SF	Y	FLOOR ALUMINUM SIDEWALK
0508 1					LS	Y	ELECTRICAL EQUIPMENT
0508 1 5					LS	Y	MOV BRDG ELECTRICAL SYSTEM (ADJUST MOD)
0508 50 1	1	$8,100.00	$8,100.00	1.000	LS	Y	BRIDGE TENDER SIMULATED TRAINING

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0508 70 1	3	$258,980.75	$1,035,923.00	4.000	LS	Y	ELECTRICAL SYSTEM
0508 70 4	2	$4,657.50	$9,315.00	2.000	LS	Y	ELECTRICAL SYSTEM (REMOVE)
0508 72 1	3	$60,917.00	$182,751.00	3.000	AS	Y	EMERGENCY GENERATOR (FURNISH & INSTALL)
0508 72 3					AS	Y	EMERGENCY GENERATOR (INSTALL)
0508 72 4					AS	Y	EMERGENCY GENERATOR (REMOVE)
0508 73 1	3	$164.78	$581,831.80	3,531.000	LF	Y	SUBMARINE CABLE ASSM(FURNISH & INSTALL)
0508 73 3					LF	Y	SUBMARINE CABLE ASSEMBLY (INSTALL)
0508 73 4	2	$130.81	$49,837.40	381.000	LF	Y	SUBMARINE CABLE ASSM(REMOVE)
0508 76 1	3	$70,052.00	$280,208.00	4.000	LS	Y	SPAN MOTORS & AUXILIARIES(FURNISH & I)
0508 76 2	1	$11,940.00	$11,940.00	1.000	LS	Y	SPAN MOTORS & AUXILIARIES(FURNISHI)
0508 76 3					LS	Y	SPAN MOTORS & AUXILIARIES(INSTALL)
0508 76 4	2	$3,132.00	$9,396.00	3.000	LS	Y	SPAN MOTORS & AUXILIARIES(REMOVE)
0508 76 5					LS	Y	SPAN MOTORS & AUXILIARIES(RECONDITION)
0508 77 1	2	$48,400.00	$96,800.00	2.000	EA	Y	LOGIC CONTROLLER (PROGRAMMABLE)
0508 77 4					EA	Y	LOGIC CONTROLER (PROGRAMABLE)(REMOVE)
0508 77 5	2	$61,650.00	$123,300.00	2.000	EA	Y	LOGIC CONTROLLER (PROGMABLE)(PROGMING)
0508 78 1	1	$45,000.00	$45,000.00	1.000	LS	Y	LIMIT SWITCHES & TRANSDUCERS (F&I)
0508 78 4					LS	Y	LIMIT SWITCHE & TRANSDUCERS(REMOVE)
0508 79 1	3	$92,940.67	$278,822.00	3.000	EA	Y	CONTROL CONSOLE (F&I)
0508 79 4					EA	Y	CONTROL CONSOLE (REMOVE)
0508 80 1	3	$16,474.46	$428,336.00	26.000	EA	Y	BRAKE SYSTEM (F&I)
0508 80 4					EA	Y	BREAK SYSTEM (REMOVE)
0508 81 1	2	$1,439.67	$43,190.00	30.000	EA	Y	SWITCHES (LIMIT & SEATING)(F&I)
0508 82 1	2	$32,400.00	$194,400.00	6.000	EA	Y	CONTROL PANEL/MOTOR CONTROLLER (F&I)
0508 82 4					EA	Y	CONTROL PANEL/MOTOR CONTROLLER (RECOND)
0508 82 5					EA	Y	CONTROL PANEL/MOTOR CONTROLLER (REPLACE)
0508 83103	1	$50,000.00	$200,000.00	4.000	AS	Y	MOVABLE BR INTGR DR SYS(F&I)(41-60 KW)
0508 83106					AS	Y	MOVABLE BR INTGR DR SYS(116 - 155 KW)
0508 83107					AS	Y	MOVABLE BR INTGR DR SYS(156 - 190 KW)
0509 80 1	2	$58,350.00	$116,700.00	2.000	LS	Y	ELECTRICAL SYSTEM (F&I)(TEMPORARY)
0509 80 4	1	$7,200.00	$7,200.00	1.000	LS	Y	ELECTRICAL SYSTEM (REMOVE)(TEMPORARY)
0510 1	7	$28,134.38	$225,075.00	8.000	LS	Y	NAVIGATION LIGHTS
0510 1 3	1	$2,000.00	$2,000.00	1.000	EA	Y	NAVIGATION LIGHTS (PIERS)
0512 1					LS	Y	CONTROL HOUSE
0512 1 1	2	$63,400.00	$126,800.00	2.000	LS	Y	CONTROL HOUSE (RENOVATION)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0512 71 1	1	$170,000.00	$170,000.00	1.000	EA	Y	MOVABLE BRIDGE PLUMBING SYSTEM
0514 71 1	2	$1.45	$145,527.70	100,236.000	SY	Y	PLASTIC FILTER FABRIC (SUBSURFACE)
0514 71 2	1	$.28	$845.60	3,020.000	SY	Y	PLASTIC FILTER FABRIC (STABILIZATION)
0514 72	3	$7.81	$245,316.40	31,400.000	SY	Y	LINER IMPERMEABLE PVC
0515 1 1	5	$38.52	$308,978.82	8,022.000	LF	Y	PIPE HANDRAIL (STEEL)
0515 1 2	34	$29.33	$349,680.48	11,923.000	LF	Y	PIPE HANDRAIL (ALUMINUM)
0515 1 5	2	$60.66	$35,790.00	590.000	LF	Y	PIPE HANDRAIL (PVC)
0515 2101	3	$62.11	$15,318.80	246.640	LF	Y	PED/BICYCLE RAILING (NS)42"PICKET RAIL
0515 2102	1	$59.60	$125,815.60	2,111.000	LF	Y	PED/BICYCLE RAILING (NS)54"PICKET RAIL
0515 2201	2	$56.12	$127,852.40	2,278.000	LF	Y	PED/BICYCLE RAILING (STL)42"PICKET RAIL
0515 2202	3	$57.49	$461,945.40	8,035.000	LF	Y	PED/BICYCLE RAILING (STL)54"PICKET RAIL
0515 2203	1	$59.00	$214,406.00	3,634.000	LF	Y	PED/BICYCLE RAILING (STEEL)(SPECIAL)
0515 2301	13	$48.93	$335,576.08	6,858.000	LF	Y	PED/BICYCLE RAILING (ALUM)42"PICKET RAIL
0515 2302	8	$50.82	$199,832.50	3,932.000	LF	Y	PED/BICYCLE RAILING (ALUM)54"PICKET RAIL
0515 2303	4	$57.98	$89,462.42	1,543.000	LF	Y	PED/BICYCLE RAILING (ALUM)SPECIAL
0515 2403					LF	Y	PED/BICYCLE RAILING (SPECIAL)
0519 71	2	$208.51	$218,311.44	1,047.000	LF	Y	TRENCH DRAIN
0519 77	1	$6,500.00	$39,000.00	6.000	EA	Y	BRICK PLANTERS
0519 78	1	$1,000.00	$3,000.00	3.000	EA	Y	BOLLARDS
0519 79					LS	Y	TREE LIGHTING
0519 82					SY	Y	CONC-GRASS PAVING GRID SYSTEM
0520 1 7	45	$11.82	$2,796,448.74	236,680.800	LF	Y	CURB & GUTTER CONC (TYPE E)
0520 1 8	6	$36.73	$159,228.00	4,335.000	LF	Y	CURB & GUTTER CONC (SPECIAL)
0520 1 10	102	$13.93	$9,096,554.17	653,031.570	LF	Y	CURB & GUTTER CONC (TYPE F)
0520 1 11					LF	Y	CURB & GUTTER CONC (TYPE FB)
0520 2 1	3	$15.11	$10,288.46	681.000	LF	Y	CURB CONCRETE (TYPE A)
0520 2 2	6	$17.44	$33,448.50	1,918.000	LF	Y	CURB CONCRETE (TYPE B)
0520 2 4	33	$12.82	$909,875.00	70,979.000	LF	Y	CURB CONCRETE (TYPE D)
0520 2 9	6	$27.49	$26,861.40	977.030	LF	Y	CURB CONCRETE (SPECIAL)
0520 3	9	$21.11	$35,733.74	1,693.000	LF	Y	GUTTER VALLEY CONC
0520 4	1	$9.10	$4,697.42	516.200	LF	Y	GUTTER SPECIAL CONC
0520 5 11	20	$23.18	$402,923.24	17,386.000	LF	Y	TRAF SEP CONC (TYPE I) (4' WIDE)
0520 5 12	9	$31.32	$219,241.74	6,999.000	LF	Y	TRAF SEP CONC (TYPE I) (6' WIDE)
0520 5 16	5	$35.36	$240,492.00	6,801.000	LF	Y	TRAF SEP CONC (TYPE I) (8.5' WIDE)
0520 5 21	1	$39.48	$16,305.00	413.000	LF	Y	TRAF SEP CONC (TYPE II) (4' WIDE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 22	1	$38.00	$570.00	15.000	LF	Y	TRAF SEP CONC (TYPE II) (6' WIDE)
0520 5 26					LF	Y	TRAF SEP CONC (TYPE II) (8.5' WIDE)
0520 5 41	21	$24.02	$295,801.96	12,314.300	LF	Y	TRAF SEP CONC (TYPE IV) (4' WIDE)
0520 5 42	4	$29.92	$31,985.00	1,069.000	LF	Y	TRAF SEP CONC (TYPE IV) (6' WIDE)
0520 5 46	2	$46.30	$11,483.00	248.000	LF	Y	TRAF SEP CONC (TYPE IV) (8.5' WIDE)
0520 5 51	2	$23.73	$30,536.42	1,287.000	LF	Y	TRAF SEP CONC (TYPE V) (4' WIDE)
0520 5 52					LF	Y	TRAF SEP CONC (TYPE V) (6' WIDE)
0520 5 56					LF	Y	TRAF SEP CONC (TYPE V) (8.5' WIDE)
0520 6	34	$14.81	$2,462,477.50	166,298.700	LF	Y	GUTTER SHLDR CONC
0520 70	19	$59.82	$180,943.72	3,025.000	SY	Y	TRAFFIC SEPARATOR CONCRETE(SPECIAL)
0520 70 89	4	$48.00	$61,342.40	1,278.000	SY	Y	TRAF SEP CONC (SPECIAL) (VW)
0521 1	21	$121.29	$10,320,994.33	85,090.270	LF	Y	BARRIER WALL CONC
0521 1 1	1	$100.58	$56,827.70	565.000	LF	Y	BARRIER WALL CONC (PRECAST)
0521 1 2					LF	Y	BARRIER WALL CONC (TRAPEZOIDAL)
0521 5 1	25	$85.03	$7,195,109.04	84,623.300	LF	Y	CNC TRAF RAILING BARRIER BRIDGE (32" F)
0521 5 2	4	$119.39	$700,369.50	5,866.000	LF	Y	CNC TRAF RAILING BARRIER BRIDGE (42" F)
0521 5 3	7	$82.40	$297,205.50	3,607.000	LF	Y	CNC TRAF RAILING BARRIER BRIDGE(32" DBL)
0521 5 4	4	$53.76	$82,037.00	1,526.000	LF	Y	CNC TRAF RAILING BAR.BRDG(32" VERT FACE)
0521 5 5					LF	Y	CNC TRAF RAILING BAR.BRDG(42" VERT FACE)
0521 5 7	1	$100.00	$296,200.00	2,962.000	LF	Y	CNC TRAF RAILING BAR.BR(CORAL W/O CURB)
0521 5 8	9	$88.81	$1,672,072.00	18,828.000	LF	Y	CNC TRAF RAIL BARR BRG(32"DBL)RETRO VF
0521 5 9	5	$118.58	$306,766.64	2,587.000	LF	Y	CNC TRAF RAILING BAR.(BRG)(SPECIAL)
0521 5 20	2	$382.75	$297,400.00	777.000	LF	Y	CNC TRAF RAILBARRIERBRG(F-SHAPE WALL 8')
0521 6 1	4	$40.54	$119,688.00	2,952.000	LF	Y	CONCRETE PARAPET(PEDEST/BICYCLE)
0521 6 2					LF	Y	CONCRETE PARAPET(SPECIAL)
0521 6 3					LF	Y	CONCRETE PARAPET(RET WALL SYS W/SW)
0521 7 1	1	$450.00	$1,189,800.00	2,644.000	LF	Y	CONC TRAF RAIL BARRIER (RET WALL SYS/SND
0521 8 1	8	$138.38	$3,903,023.10	28,206.000	LF	Y	CONC TRAF RAIL BAR(RET WALL SYS)32"F SHP
0521 8 2	2	$206.69	$478,065.00	2,313.000	LF	Y	CONC TRAF RAIL BAR(RET WALL SYS)42"F SHP
0521 8 3	1	$200.00	$391,440.00	1,957.200	LF	Y	CONC TRAF RAIL BAR(RET WALL SYS)32"VF
0521 8 4					LF	Y	CONC TRAF RAIL BAR(RET WALL SYS)42"VF
0521 72 2					LF	Y	BARRIER WALL CONC (BOX CULVERT)
0521 72 3	18	$107.56	$3,759,544.65	34,952.350	LF	Y	BARRIER WALL CONC (RIGID-SHOULDER)
0521 72 4	4	$105.30	$391,097.05	3,714.210	LF	Y	BARRIER WALL CONC (RIGID-RETAINING)
0521 72 5	8	$167.10	$597,838.25	3,577.630	LF	Y	BARRIER WALL CONC (RIGID-CURB & GUTTER)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 6	3	$131.68	$412,697.55	3,134.000	LF	Y	BARRIER WALL CONC (PLAIN-SHOULDER)
0521 72 7	1	$470.00	$67,210.00	143.000	LF	Y	BARRWALL CNC(RIG SHLD)WITH 8'SND WALL
0521 72 20	1	$125.00	$150,000.00	1,200.000	LF	Y	BARRWALL CNC(F SHAPE)WITH 8'SND WALL
0521 72 21					LF	Y	BARRWALL CNC(F SHAPE)WITH 10'SND WALL
0521 72 22					LF	Y	BARRWALL CNC(F SHAPE)WITH 12'SND WALL
0521 73	12	$17.94	$367,827.35	20,503.000	LF	Y	BARRIER WALL REMOVAL (CONCRETE)
0522 1	106	$25.31	$8,975,895.86	354,569.400	SY	Y	SIDEWALK CONC (4" THICK)
0522 2	77	$36.63	$2,249,869.56	61,426.400	SY	Y	SIDEWALK CONC (6" THICK)
0522 73					SY	Y	EXPOSED AGGREGATE TOPPING(SIDEWALK)
0523 1 1	4	$110.95	$169,866.60	1,531.000	SY	Y	PATTERNED/TEXTURED PAVT/ASPHALT
0523 1 2	4	$72.27	$197,382.40	2,731.000	SY	Y	PATTERNED/TEXTURED PAVT/CONC
0523 70	3	$27.00	$178,794.96	6,623.000	SY	Y	COLORING CONCRETE SURFACE
0524 1 1	23	$32.37	$1,343,489.18	41,501.240	SY	Y	DITCH PAVT CONC (3")
0524 1 2	19	$38.93	$226,083.17	5,808.000	SY	Y	DITCH PAVT CONC (4")
0524 1 3					SY	Y	DITCH PAVT CONC (5")
0524 1 4	4	$86.98	$602,411.60	6,926.000	SY	Y	DITCH PAVT CONC (6")
0524 1 19					SY	Y	DITCH PAVT CONC (3")(REINFORCED)
0524 1 29	5	$29.33	$102,656.09	3,499.800	SY	Y	DITCH PAVT CONC (4")(REINFORCED)
0524 1 49	2	$48.69	$54,194.00	1,113.000	SY	Y	DITCH PAVT CONC (6")(REINFORCED)
0524 2 1					SY	Y	SLOPE PAVT CONC (3")
0524 2 2	11	$59.72	$735,370.36	12,313.200	SY	Y	SLOPE PAVT CONC (4")
0524 2 4					SY	Y	SLOPE PAVT CONC (6")
0524 2 19					SY	Y	SLOPE PAVT CONC (3")(REINFORCED)
0524 2 29	1	$110.00	$108,900.00	990.000	SY	Y	SLOPE PAVT CONC (4")(REINFORCED)
0524 2 39					SY	Y	SLOPE PAVT CONC (5")(REINFORCED)
0524 2 49					SY	Y	SLOPE PAVT CONC (6")(REINFORCED)
0525 1	2	$4.99	$214,324.60	42,928.000	LF	Y	CURB ASPHALTIC CONC
0526 1 1	6	$56.86	$100,239.70	1,763.000	SY	Y	PAVERS, ARCHITECTURAL(ROADWAY)
0526 1 2	12	$46.04	$758,506.51	16,475.000	SY	Y	PAVERS, ARCHITECTURAL(SIDEWALK)
0526 71	3	$22.03	$78,968.76	3,584.000	SY	Y	PAVEMENT TEXTURIZING
0527 1					EA	Y	DETECTABLE WARNING ON WALK SURF(RETRO)
0530 1	18	$386.07	$890,090.05	2,305.500	CY	Y	RIPRAP (SAND-CEMENT)
0530 3 3	21	$64.70	$1,691,975.17	26,150.600	TN	Y	RIPRAP (RUBBLE) (BANK AND SHORE)
0530 3 4	27	$65.76	$705,672.58	10,731.600	TN	Y	RIPRAP (RUBBLE) (F&I)(DITCH LINING)
0530 74	7	$52.17	$310,331.60	5,948.200	TN	Y	BEDDING STONE

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 76 1					SY	Y	GABION MAT (6" THICK)
0530 76 2					SY	Y	GABION MAT (9" THICK)
0530 76 3					SY	Y	GABION MAT (18" THICK)
0530 76 4					SY	Y	GABION MAT, 12" THICK
0530 77 1					SY	Y	GABION BASKET (12" THICK)
0530 77 2					SY	Y	GABION BASKET (36" THICK)
0530 77 3					SY	Y	GABION BASKET (30" THICK)
0530 77 4					SY	Y	GABION BASKET (18" THICK)
0530 78	2	$75.72	$504,695.80	6,665.000	SY	Y	RIPRAP (ARTICULATING BLOCK)
0532 70					EA	Y	TRACTOR CROSSINGS
0534 70					LF	Y	RETAINING WALL CONCRETE BLOCK
0534 72101	7	$29.09	$14,238,871.35	489,532.000	SF	Y	SOUND BARRIER(INC FOUNDATION)(PERM)
0534 72102					SF	Y	SOUND BARRIER(INC FOUNDATION)(TEMP)
0534 72103					SF	Y	SOUND BARRIER(SPECIAL FOUNDATION)
0536 1 1	93	$16.00	$8,967,675.42	560,324.950	LF	Y	GUARDRAIL (ROADWAY)
0536 1 2					LF	Y	GUARDRAIL (BRIDGE)
0536 1 3	10	$29.96	$10,454,044.74	348,959.000	LF	Y	GUARDRAIL (ROADWAY, DOUBLE FACE)
0536 1 4					LF	Y	GUARDRAIL (BRIDGE, DOUBLE FACE)
0536 1 5	11	$22.31	$122,527.30	5,493.000	LF	Y	GUARDRAIL (ROADWAY, THRIE BEAM)
0536 1 6	1	$5.68	$4,475.84	788.000	LF	Y	GUARDRAIL (BRIDGE, THRIE BEAM)
0536 1 8					LF	Y	GUARDRAIL (ROADWAY,WITH RUB RAIL)
0536 1 9					LF	Y	GUARDRAIL (ROADWY, THRIE BEAM, DF)
0536 1 10					LF	Y	GUARDRAIL (ROADWAY, WEATHERING STEEL)
0536 1 11	2	$23.85	$227,382.00	9,533.000	LF	Y	GUARDRAIL (ROADWAY, MOD THRIE BEAM)
0536 1 12	1	$38.50	$75,075.00	1,950.000	LF	Y	GUARDRAIL (ROADWAY, MOD THRIE BEAM DF)
0536 2	10	$17.75	$39,384.75	2,219.300	LF	Y	GUARDRAIL (SHOP-BENT PANELS)
0536 7	19	$131.71	$536,050.95	4,070.000	EA	Y	GUARDRAIL POST SPECIAL
0536 8	41	$1,602.01	$581,528.60	363.000	EA	Y	GUARDRAIL BRIDGE ANCHORAGE ASSEM
0536 8 1					EA	Y	GUARDRAIL BRIDGE ANCHORAGE ASSEMBLY (I)
0536 8 4					EA	Y	GRDRL BRIDGE ANCHORAGE ASSEMBLIES (RPR)
0536 8 5	4	$1,944.72	$116,683.10	60.000	EA	Y	GRDRL BRIDGE ANCHORAGE ASSEMBLY (REP)
0536 8 6	3	$234.38	$11,250.00	48.000	EA	Y	GRDRL BRIDGE ANCHORAGE ASSEMBLY (REM)
0536 73	84	$2.64	$874,894.57	331,029.100	LF	Y	GUARDRAIL REMOVAL
0536 75					EA	Y	GRDRL POSTS WITH ACCESSORIES (SPE)(ST)
0536 76	3	$165.77	$48,735.60	294.000	EA	Y	GUARDRAIL POSTS (SPECIAL LENGTH)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 82	15	$1,996.71	$191,684.30	96.000	EA	Y	GUARDRAIL ANCHORAGE (CONC BAR WALL)
0536 83 1					EA	Y	GUARDRAIL POST REPLACEMENT (REGULAR)
0536 83 4					EA	Y	GUARDRAIL POST REPLACEMENT(STL/ASPH/REG)
0536 85 22	73	$1,718.51	$1,118,752.68	651.000	EA	Y	GUARDRAIL END ANCHORAGE ASSEMBLY FLARED
0536 85 24	32	$2,117.22	$332,403.38	157.000	EA	Y	GRDRL END ANCHORAGE ASSEMBLY PARALLEL
0536 85 25	59	$640.64	$342,101.03	534.000	EA	Y	GUARDRAIL END ANCHORAGE ASSEMBLY TYPE II
0536 85 26	8	$1,128.84	$48,540.00	43.000	EA	Y	GUARDRAIL END ANCHORAGE ASSEMBLY TYP CRT
0536 85 27	2	$977.33	$29,319.80	30.000	EA	Y	GUARDRAIL END ANCHORAGE ASSEMBLY DB FACE
0538 1	11	$6.83	$172,811.13	25,313.000	LF	Y	GUARDRAIL RESET
0539 73 1					EA	Y	GLARE SCRN (PLASTIC BLADES) (2' HEIGHT)
0539 73 2					EA	Y	GLARE SCRN (PLASTIC BLADES) (3' HEIGHT)
0539 74 1					LF	Y	GLARE SCRN (KNITTED POLYESTER)(60 CM HT)
0539 74 2					LF	Y	GLARE SCRN (KNITTED POLYESTER)(90 CM HT)
0539 75113					LF	Y	GLARE SCREEN (F&I)(MODULAR) (30")
0539 75413					LF	Y	GLARE SCREEN ,REMOVE, MODULAR, 30"
0539 75613					LF	Y	GLARE SCREEN (RELOCATE)(MODULAR) (30")
0539 80111	3	$22.02	$1,243,239.68	56,464.990	LF	Y	OPAQUE VISUAL BARR (F&I) (CNC)(2'3" HT)
0539 80121					LF	Y	OPAQUE VISUAL BARR(F&I)(FIBGLS)(2'3" HT)
0541 70					EA	Y	RAILROAD CROSSING
0542 70	2	$35.44	$567.00	16.000	EA	Y	BUMPER GUARDS CONC
0544 74 1					EA	Y	IMPACT ATTR VEH(INERTIA)(RELOC EXIST)
0544 74 5					EA	Y	IMPACT ATTR VEH(GRATE)(RELOC EXIST)
0544 74 6					EA	Y	IMPACT ATTR VEH(HEX-FOAM)(RELOC EXIST)
0544 74 12					EA	Y	IMPACT ATTR VEH(SENTRY SYS)(REL EXIST)
0544 74 14					EA	Y	IMPACT ATTR VEH(QUADGARD)(REL EXIST)
0544 75 2					EA	Y	IMPACT ATTR VEHICULAR (HI-DRO)
0544 75 5					EA	Y	IMPACT ATTR VEHICULAR (GREAT)
0544 75 6					EA	Y	IMPACT ATTR VEHICULAR (HEX-FOAM)
0544 75 7					EA	Y	IMPACT ATTR VEHICULAR (TREND)
0544 75 8	1	$6,015.00	$6,015.00	1.000	EA	Y	IMPACT ATTR VEHICULAR (CAT)
0544 75 9					EA	Y	IMPACT ATTR VEH (BRAKEMASTER)
0544 75 10					EA	Y	IMPACT ATTR VEHICULAR (DRAGNET)
0544 75 12					EA	Y	IMPACT ATTR VEH (SENTRY SYSTEM)
0544 75 14	33	$24,285.13	$2,671,364.72	110.000	EA	Y	IMPACT ATTR VEHICULAR (QUADGURD)
0544 75 15					EA	Y	IMPACT ATTR VEHICULAR (ADIEM 350)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0544 75 16					EA	Y	IMPACT ATTR VEHICULAR (TRACC)
0544 75 19					EA	Y	IMPACT ATTR VEHICULAR (QG LMA)
0544 75 21	1	$28,883.65	$57,767.30	2.000	EA	Y	IMPACT ATTR VEHICULAR (TAU-II)
0544 75 22					EA	Y	IMPACT ATTR VEHICULAR (WIDETRACC)
0544 75 30					EA	Y	IMPACT ATTER VEHICULAR (SPECIAL)
0544 75 40					EA	Y	IMPACT ATTEN/CRASH CUSH(VEH)(OPT)
0544 76					EA	Y	ATTENUATOR MODULES (F&I)(SAND FILLED)
0546 71	6	$339.47	$85,886.36	253.000	PS	Y	RUMBLE STRIPS
0546 72 50					PM	Y	RUMBLE STRIP (GROUND-IN) (NON-STANDARD)
0546 72 51	24	$1,301.05	$481,574.11	370.144	PM	Y	RUMBLE STRIP (GROUND-IN) (16" MIN. W)
0547 70 1	6	$45.25	$408,157.10	9,019.500	SY	Y	RIPRAP FABR-FORMED CNC (8" FILT POINTS)
0547 70 2	3	$68.75	$152,077.20	2,212.000	SY	Y	RIPRAP FABR-FORMED CNC (10" FILT POINTS)
0548 12	15	$24.71	$35,995,690.85	1,456,591.800	SF	Y	RETAINING WALL SYSTEM(PERM) EXC BAR.
0548 13	11	$11.96	$2,765,958.21	231,250.000	SF	Y	RETAINING WALL SYSTEM(TEMP) EXC BAR.
0548 14	1	$28.95	$200,218.20	6,916.000	SF	Y	RETAINING WALL SYSTEM(PERM-WID) ATTACHED
0550 1 1	5	$3.40	$89,205.50	26,238.600	LF	Y	FENCING, TYPE A (5' HEIGHT)
0550 1 2					LF	Y	FENCING, TYPE A (6' HEIGHT)
0550 1 4					LF	Y	FENCING, TYPE A (8' HEIGHT)
0550 1 5					LF	Y	FENCING, TYPE A (9' HEIGHT)
0550 1 6					LF	Y	FENCING, TYPE A (10' HEIGHT)
0550 1 8					LF	Y	FENCING, TYPE A (12' HEIGHT)
0550 2	16	$8.99	$1,650,641.24	183,517.200	LF	Y	FENCING, TYPE B
0550 2 1	2	$10.39	$676,971.36	65,183.000	LF	Y	FENCE TYP B (WITH BARB WIRE ATTACHMENT)
0550 2 2					LF	Y	FENCING, TYPE B (WITH CABLE BARRIER)
0550 2 3					LF	Y	FENCING, TYPE B (10' HEIGHT)
0550 2 5	1	$6.00	$852.00	142.000	LF	Y	FENCING, TYPE B (5' HEIGHT)
0550 2 6	1	$11.25	$62,865.00	5,588.000	LF	Y	FENCING, TYPE B (4' HEIGHT)
0550 2 7	1	$10.77	$31,700.00	2,943.500	LF	Y	FENCING, TYPE B (8' HEIGHT)
0550 2 8					LF	Y	FENCE TYP B(10' HT W/ BARBED WIRE ATTMT)
0550 2 9					LF	Y	FENCE TYP B(12' HT W/ BARBED WIRE ATTMT)
0550 3 1	5	$151.85	$12,148.36	80.000	EA	Y	FENCE CORNER POST ASSEM (TYPE A)
0550 3 2	17	$138.35	$67,516.79	488.000	EA	Y	FENCE CORNER POST ASSEM (TYPE B)
0550 3 4	1	$150.00	$300.00	2.000	EA	Y	FENCE CORNER POST ASSEM (SPECIAL)
0550 3 6	1	$90.00	$2,430.00	27.000	EA	Y	FENCE CORNER POST ASSEM (TYP B, 4' HT)
0550 3 7					EA	Y	CORNER POST ASSEM (TYPE A, 10'HEIGHT)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 3 8					EA	Y	CORNER POST ASSEM (TYPE A, 12'HEIGHT)
0550 3 9					EA	Y	FENCE CORNER POST ASSEM (TYP B, 10' HT)
0550 4 1	4	$115.49	$11,664.00	101.000	EA	Y	FENCE PULL & END POST ASSEM (TYPE A)
0550 4 4	1	$150.00	$600.00	4.000	EA	Y	FENCE PULL & END POST ASSEM (SPECIAL)
0550 4 7					EA	Y	PULL & END POST ASSEM (TYP A, 10' FENCE)
0550 4 8					EA	Y	PULL & END POST ASSEM (TYP A, 12' FENCE)
0550 5 1	14	$122.86	$78,507.64	639.000	EA	Y	FENCE PULL POST ASSEMBLY (TYP B) (STD)
0550 5 2					EA	Y	FENCE PULL POST ASM (TYP B) (W/CBL BARR)
0550 5 3	1	$150.00	$1,200.00	8.000	EA	Y	FENCE PULL POST ASSEMBLY (TYP B) (SPE)
0550 5 4	1	$90.00	$1,080.00	12.000	EA	Y	FENCE PULL POST ASSEMBLY (TYP B) (4' HT)
0550 5 5					EA	Y	FENCE PULL POST ASM (TYP B) (10' HT)
0550 5 6					EA	Y	FENCE PULL POST ASM (TYP B) (12' HT)
0550 6 1	12	$123.87	$41,249.08	333.000	EA	Y	FENCE END POST ASSEMBLY (TYP B) (STD)
0550 6 2					EA	Y	FENCE ENDPST ASM (TYP B) (W/CBL BARR)
0550 6 3	1	$150.00	$900.00	6.000	EA	Y	FENCE END POST ASSEMBLY (TYP B) (SPE)
0550 6 4	1	$90.00	$9,900.00	110.000	EA	Y	FENCE END POST ASSEMBLY (TYP B) (4' HT)
0550 6 5					EA	Y	FENCE END POST ASSEMBLY (TYP B) (10' HT)
0550 6 6					EA	Y	FENCE END POST ASSEMBLY (TYP B) (12' HT)
0550 10110	3	$4.16	$24,017.00	5,776.000	LF	Y	FENCING, TYPE A(0.0-5.0')STANDARD
0550 10118	1	$12.25	$1,470.00	120.000	LF	Y	FENCING, TYPE A(0.0-5.0')RESET EXISTING
0550 10120					LF	Y	FENCING, TYPE A(5.1-6.0)STANDARD
0550 10130					LF	Y	FENCING, TYPE A, 6.1-7.0, STANDARD
0550 10150					LF	Y	FENCING, TYPE A(8.1-10.0')
0550 10210					LF	Y	FENCING, TYPE B(0.0-5.0)STANDARD
0550 10220	10	$10.82	$1,139,087.27	105,241.500	LF	Y	FENCING, TYPE B(5.1-6.0)STANDARD
0550 10221	1	$10.55	$10,972.00	1,040.000	LF	Y	FENCING, TYPE B(5.1-6.0)W/BARB ATTMT
0550 10222	2	$13.26	$838,121.30	63,227.000	LF	Y	FENCING, TYPE B(5.1-6.0)W/ VINYL COAT
0550 10228	1	$50.00	$6,500.00	130.000	LF	Y	FENCING, TYPE B(5.1-6.0)(RESET EXISTING)
0550 10229					LF	Y	FENCING, TYPE B(5.1-6.0)(SPECIAL)
0550 10230					LF	Y	FENCING, TYPE B(6.1-7.0')(STANDARD)
0550 10240	1	$12.50	$375.00	30.000	LF	Y	FENCING, TYPE B(7.1-8.0)STANDARD
0550 10241					LF	Y	FENCING, TYPE B(7.1-8.0)W/BARB ATTACH
0550 10249	1	$14.25	$56,772.00	3,984.000	LF	Y	FENCING, TYPE B(7.1-8.0)(SPECIAL)
0550 10250					LF	Y	FENCING, TYPE B(8.1-10.0')
0550 10251					LF	Y	FENCING, TYPE B(8.1-10.0')W/BARB

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10252					LF	Y	FENCING, TYPE B(8.1-10.0')W/VINYL COAT
0550 10299					LF	Y	FENCING, SPECIAL
0550 10324	1	$69.00	$48,093.00	697.000	LF	Y	FENCING, TYPE R-PARTIAL ENCL(5.1-6.0')
0550 10325					LF	Y	FENCING, TYPE R(5.1-6.0') VERTICAL
0550 10333	1	$250.00	$146,000.00	584.000	LF	Y	FENCING, TYPE R(6.1-7.0)W/FULL ENCLOSURE
0550 10335					LF	Y	FENCING, TYPE R(6.1-7.0)(VERTICAL)
0550 10343	1	$300.00	$250,800.00	836.000	LF	Y	FENCING, TYPE R(7.1-8.0)W/FULL ENCLOSURE
0550 10344					LF	Y	FENCING, TYPE R(7.1-8.0)W/PART ENCLOSURE
0550 10353					LF	Y	FENCING, TYPE R(8.1-10')W/FULL ENCLOSURE
0550 10354					LF	Y	FENCING, TYPE R(8.1-10')W/PARTIAL ENCL
0550 10394					LF	Y	FENCING, TYPE R-PARTIAL ENCL(SPECIAL)
0550 10424					LF	Y	FENCING, TYPE R-PARTIAL ENCL(5.1-6.0')
0550 10454					LF	Y	FENCING, TYPE R-PARTIAL ENCL(8.1-10.0')
0550 10918					LF	Y	FENCING, SPECIAL(0.0-5.0')RESET EXISTING
0550 10919					LF	Y	FENCING, SPECIAL (0.0-5.0')
0550 10920					LF	Y	FENCING, SPECIAL (5.1-6.0')
0550 10928					LF	Y	FENCING, SPECIAL (5.1-6.0')(RESET EXIST)
0550 10929					LF	Y	FENCING, SPECIAL (5.1-6.0')
0550 10938					LF	Y	FENCING, SPECIAL (6.1-7.0')(RESET EXIST)
0550 10939					LF	Y	FENCING, SPECIAL (6.1-7.0')
0550 10940	1	$15.00	$44,910.00	2,994.000	LF	Y	FENCING, SPECIAL (7.1-8.0')
0550 10958					LF	Y	FENCING, SPECIAL 8.1-10.0'(RESET EXIST)
0550 10998					LF	Y	FENCING, SPECIAL (RESET EXISTING)
0550 60112					EA	Y	GATE (TYPE A)(SINGLE)(6.1-12.0' OPEN)
0550 60115					EA	Y	GATE (TYPE A)(SINGLE)(20.1-24.0' OPEN)
0550 60121					EA	Y	GATE (TYPE A)(DOUBLE(0-6.0' OPENING)
0550 60122					EA	Y	GATE (TYPE A)(DOUBLE(6.1-12.0' OPENING)
0550 60124					EA	Y	GATE (TYPE A)(DOUBLE(18.1-20.0' OPEN)
0550 60125					EA	Y	GATE(TYPE A)DOUBLE(20.1-24.0' OPEN)
0550 60127					EA	Y	GATE(TYPE A)DOUBLE(GREATER THAN30' OPEN)
0550 60132					EA	Y	GATE (TYPE A)SLIDING(6.1-12.0' OPENING)
0550 60134					EA	Y	GATE (TYPE A)SLIDING(18.1-20.0' OPENING)
0550 60135					EA	Y	GATE (TYPE A)SLIDING(20.1-24.0' OPENING)
0550 60211	1	$555.00	$555.00	1.000	EA	Y	GATE (TYPE B)(SINGLE(0- 6.0' OPENING)
0550 60212	3	$1,025.79	$19,490.00	19.000	EA	Y	GATE (TYPE B)(SINGLE(6.1-12.0' OPENING)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 60215					EA	Y	GATE (TYPE B)(SINGLE(20.1-24.0' OPENING)
0550 60221					EA	Y	GATE (TYPE B)(DOUBLE(0- 6.0' OPENING)
0550 60222					EA	Y	GATE (TYPE B)(DOUBLE(6.1-12.0' OPENING)
0550 60223	2	$1,392.31	$18,100.00	13.000	EA	Y	GATE (TYPE B)(DOUBLE(12.1-18.0' OPENING)
0550 60224	2	$1,085.29	$18,450.00	17.000	EA	Y	GATE (TYPE B)(DOUBLE(18.1-20.0' OPENING)
0550 60225					EA	Y	GATE (TYPE B)(DOUBLE)(20.1-24' OPENING)
0550 60227					EA	Y	GATE (TYPE B)(DOUBLE)(> 30' OPENING)
0550 60232					EA	Y	GATE (TYPE B)SLIDING/CANT(6.1-12' OPEN)
0550 60233	1	$4,000.00	$4,000.00	1.000	EA	Y	GATE (TYPE B)SLIDING/CANT(12.1-18' OPEN)
0550 60234	4	$2,534.52	$53,225.00	21.000	EA	Y	GATE (TYPE B)SLIDING/CANT(18.1-20' OPEN)
0550 60235	1	$2,000.00	$4,000.00	2.000	EA	Y	GATE (TYPE B)SLIDING/CANT(20.1-24' OPEN)
0550 60236	1	$2,880.00	$2,880.00	1.000	EA	Y	GATE (TYPE B)SLIDING/CANT(24.1-30' OPEN)
0550 60237					EA	Y	GATE (TYPE B)SLIDING/CANT(> 30' OPEN)
0550 60912					EA	Y	GATE (SPECIAL)(SINGLE(6.1-12.0' OPEN)
0550 60925					EA	Y	GATE (SPECIAL)(DOUBLE)(20.1-24'OPEN)
0550 60927					EA	Y	GATE (SPECIAL)(DOUBLE)(> 30' OPENING)
0550 60933					EA	Y	GATE (SPECIAL)SLIDING/CANT(12.1-18'OPEN)
0550 60934					EA	Y	GATE (SPECIAL)SLIDING/CANT(18.1-20'OPEN)
0550 60935					EA	Y	GATE (SPECIAL)SLIDING/CANT(20.1-24'OPEN)
0550 60937					EA	Y	GATE(SPCIAL)SLIDING/CANT(> 30' OPEN
0550 71 1					LF	Y	FENCING TYPE R (FULL)
0550 71 2	1	$125.00	$157,000.00	1,256.000	LF	Y	FENCING TYPE R (PARTIAL)
0550 73	1	$85.00	$78,880.00	928.000	LF	Y	FENCING, SPECIAL
0550 73 10					LF	Y	FENCING SPECIAL (TYPE 1)
0550 73 20					LF	Y	FENCING SPECIAL (TYPE 2)
0550 73 30					LF	Y	FENCING SPECIAL (TYPE 3)
0550 74 1					LF	Y	FENCE (RESET EXIST)(TYPE A)
0550 74 2	3	$9.48	$173,972.47	18,358.000	LF	Y	FENCE (RESET EXIST)(TYPE B)
0550 74 3					LF	Y	FENCE (RESET EXIST)(SPECIAL)
0550 75 41					EA	Y	FENCE GATE (TYP A) (SGL 4')(4' OPENING)
0550 75101					EA	Y	FENCE GATE (TYP A)(SGL 10')(10' OPENING)
0550 75102					EA	Y	FENCE GATE (TYP A) (DBL 5')(10' OPENING)
0550 75121	1	$350.00	$350.00	1.000	EA	Y	FENCE GATE (TYP A)(SGL 12')(12' OPENING)
0550 75122					EA	Y	FENCE GATE (TYP A)(DBL 6')(12' OPENING)
0550 75141					EA	Y	FENCE GATE (TYP A)(SINGLE)(14' OPENING)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 75161					EA	Y	FENCE GATE (TYP A)(SGL 16')(16' OPENING)
0550 75162					EA	Y	FENCE GATE (TYP A) (DBL 8')(16' OPENING)
0550 75202					EA	Y	FENCE GATE (TYP A)(DBL 10')(20' OPENING)
0550 75242	3	$706.25	$2,825.00	4.000	EA	Y	FENCE GATE (TYP A)(DBL 12')(24' OPENING)
0550 75302					EA	Y	FENCE GATE (TYP A)(DBL 15')(30' OPENING)
0550 75322					EA	Y	FENCE GATE (TYP A)(DOUBLE)(32' OPENING)
0550 76 31	1	$250.00	$250.00	1.000	EA	Y	FENCE GATE (TYP B)(SGL 3')(3' OPENING)
0550 76 41	1	$350.00	$9,100.00	26.000	EA	Y	FENCE GATE (TYP B)(SGL 4')(4' OPENING)
0550 76 51	1	$525.00	$3,150.00	6.000	EA	Y	FENCE GATE (TYP B)(SGL 5')(5' OPENING)
0550 76 61	1	$500.00	$500.00	1.000	EA	Y	FENCE GATE (TYP B)(SGL 6')(6' OPENING)
0550 76 62					EA	Y	FENCE GATE (TYP B)(DBL 6')(6' OPENING)
0550 76101					EA	Y	FENCE GATE (TYP B)(SGL 10')(10' OPENING)
0550 76102					EA	Y	FENCE GATE (TYP B)(DBL 5')(10' OPENING)
0550 76121	2	$800.00	$1,600.00	2.000	EA	Y	FENCE GATE (TYP B)(SGL 12')(12' OPENING)
0550 76122	1	$816.50	$1,633.00	2.000	EA	Y	FENCE GATE (TYP B)(DBL 6')(12' OPENING)
0550 76151					EA	Y	FENCE GATE (TYP B)(SGL 15')(15' OPENING)
0550 76152	1	$800.00	$4,000.00	5.000	EA	Y	FENCE GATE(TYP B,DBLL 7.5',15' OPENING)
0550 76161					EA	Y	FENCE GATE (TYP B)(SGL 16')(16' OPENING)
0550 76162					EA	Y	FENCE GATE (TYP B)(DBL 8')(16' OPENING)
0550 76201	1	$2,500.00	$17,500.00	7.000	EA	Y	FENCE GATE (TYP B)(SGL 20')(20' OPENING)
0550 76202	2	$1,000.22	$6,001.34	6.000	EA	Y	FENCE GATE (TYP B)(DBL 10')(20' OPENING)
0550 76241					EA	Y	FENCE GATE (TYP B)(SGL 24')(24' OPENING)
0550 76242					EA	Y	FENCE GATE (TYP B)(DBL 12')(24' OPENING)
0550 76302					EA	Y	FENCE GATE (TYP B)(DBL 15')(30' OPENING)
0550 76322					EA	Y	FENCE GATE (TYP B)(DBL 16')(32' OPENING)
0550 79 4					EA	Y	FENCE GATE (SLIDING) (CANTILEVER 4')
0550 79 6					EA	Y	FENCE GATE (SLIDING) (CANTILEVER 6')
0550 79 10					EA	Y	FENCE GATE (SLIDING) (CANTILEVER 10')
0550 79 12					EA	Y	FENCE GATE (SLIDING) (CANTILEVER 12')
0550 79 14					EA	Y	FENCE GATE (SLIDING) (CANTILEVER 14')
0550 79 15					EA	Y	FENCE GATE (SLIDING) (CANTILEVER 15')
0550 79 16					EA	Y	FENCE GATE (SLIDING) (CANTILEVER 16')
0550 79 20	4	$2,608.98	$52,179.62	20.000	EA	Y	FENCE GATE (SLIDING) (CANTILEVER 20')
0550 79 24	2	$1,692.00	$16,920.00	10.000	EA	Y	FENCE GATE (SLIDING) (CANTILEVER 24')
0550 79 25					EA	Y	FENCE GATE (SLIDING) (CANTILEVER 25')

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 79 30					EA	Y	FENCE GATE (SLIDING) (CANTILEVER 30')
0550 79 38					EA	Y	FENCE GATE (SLIDING) (CANTILEVER 38')
0550 79 40					EA	Y	FENCE GATE (SLIDING) (CANTILEVER 40')
0550 79 48					EA	Y	FENCE GATE (SLIDING) (CANTILEVER 48')
0555 1 1	38	$14.12	$1,422,710.24	100,791.000	LF	Y	DIRECTIONAL BORE (LESS THAN 6")
0555 1 2	32	$16.82	$1,541,243.27	91,647.000	LF	Y	DIRECTIONAL BORE (6" TO < 12")
0555 1 3	2	$126.50	$445,526.00	3,522.000	LF	Y	DIRECTIONAL BORE (12" TO < 18")
0555 1 4	1	$45.00	$29,250.00	650.000	LF	Y	DIRECTIONAL BORE (18" TO < 24")
0555 1 5					LF	Y	DIRECTIONAL BORE (24" TO < 36")
0555 1 6					LF	Y	DIRECTIONAL BORE (36" TO < 48")
0556 1 1	1	$47.50	$18,002.50	379.000	LF	Y	JACK AND BORE CASE DIA(<6")
0556 1 2	5	$72.79	$59,394.00	816.000	LF	Y	JACK AND BORE CASE DIA(6"TO<12")
0556 1 3	1	$298.00	$19,072.00	64.000	LF	Y	JACK AND BORE CASE DIA(12"TO<18")
0556 1 4	6	$156.86	$348,066.00	2,219.000	LF	Y	JACK AND BORE CASE DIA(18"TO<24")
0556 1 5	8	$226.61	$981,675.37	4,332.000	LF	Y	JACK AND BORE CASE DIA(24"TO<36")
0556 1 6	8	$297.14	$763,660.30	2,570.000	LF	Y	JACK AND BORE CASE DIA(36"TO<48")
0556 1 7	4	$472.29	$758,500.00	1,606.000	LF	Y	JACK AND BORE CASE DIA(48"TO<60")
0556 1 8	3	$827.81	$456,126.00	551.000	LF	Y	JACK AND BORE CASE DIA(60"TO<72")
0556 1 9					LF	Y	JACK AND BORE CASE DIA(72"TO<84")
0556 1 10					LF	Y	JACK AND BORE CASE DIA(84"TO<96")
0556 1 11					LF	Y	JACK AND BORE CASE DIA(96"TO<108")
0560 1	8	$1,193.00	$5,177,601.15	4,340.000	TN	Y	PAINT STRUCT STEEL
0561 1	4	$365.57	$768,800.75	2,103.000	TN	Y	PAINT STRUCT STEEL
0563 3	6	$.45	$333,179.50	745,134.000	SF	Y	ANTI-GRAFFITI COATING(SACRIFICIAL)
0563 4	2	$.99	$184,005.44	185,072.000	SF	Y	ANTI-GRAFFITI COATING(NON-SACRIFICIAL)
0570 1	5	$.08	$22,877.82	285,359.000	SY	Y	SEEDING
0570 1 2					SY	Y	PERFORMANCE TURF, SOD
0570 2	34	$.20	$377,017.00	1,883,853.000	SY	Y	SEED & MULCH
0570 3	32	$1.95	$62,195.12	31,838.210	LB	Y	SEED GRASS (PERMANENT TYPE)
0570 3 1	4	$6.35	$28,442.00	4,479.000	LB	Y	SEED GRASS (PERM TYPE,ARGEN BAHIA)
0570 4	36	$89.85	$160,749.06	1,789.100	TN	Y	MULCH MATL
0570 5	116	$208.21	$241,019.55	1,157.558	TN	Y	FERTILIZER
0570 9	121	$11.57	$1,082,349.55	93,528.803	MG	Y	WATER FOR GRASS
0570 10	36	$1.89	$21,378.63	11,287.100	LB	Y	SEED GRASS (QUICK-GROWING TYPE)
0570 12	4	$224.23	$13,456.89	60.015	LB	Y	SEED WILDFLOWER

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0571 1 11	3	$11.94	$30,852.00	2,583.000	SY	Y	PLASTIC EROSION MAT (TRM)(TYPE 1)
0571 1 12	1	$5.00	$21,093.60	4,218.720	SY	Y	PLASTIC EROSION MAT (TRM)(TYPE 2)
0571 1 13	5	$6.67	$427,035.70	64,022.000	SY	Y	PLASTIC EROSION MAT (TRM)(TYPE 3)
0573 1					SY	Y	SEEDING-HYDRO (F&I)
0573 2					LB	Y	SEED GRASS (FOR HYDRO-SEEDING)
0573 3					LB	Y	FERTILIZER (FOR HYDRO-SEEDING)
0573 4					LB	Y	MULCH FIBER (FOR HYDRO-SEEDING)
0575 1	72	$1.28	$7,911,478.11	6,197,618.900	SY	Y	SODDING
0575 1 1	36	$1.22	$4,077,649.94	3,342,151.900	SY	Y	SODDING (BAHIA)
0575 1 2	1	$3.00	$27,147.00	9,049.000	SY	Y	SODDING (CENTIPEDE)
0575 1 3	10	$1.83	$1,349,978.21	735,825.000	SY	Y	SODDING (ARGENTINE BAHIA)
0575 1 4	33	$2.86	$710,497.79	248,576.230	SY	Y	SODDING (SAINT AUGUSTINE)
0575 1 5	4	$1.93	$10,744.75	5,580.000	SY	Y	SODDING (OVERLAPPED)
0575 1 6	17	$1.51	$1,173,668.21	777,234.810	SY	Y	SODDING (BERMUDA)
0577 70	11	$.60	$459,178.47	763,441.330	SY	Y	SHOULDER REWORK
0580 1 1	11	$62,983.94	$818,791.28	13.000	LS	Y	LANDSCAPE COMPLETE (SMALL PLANTS)
0580 1 2	14	$64,515.51	$1,096,763.60	17.000	LS	Y	LANDSCAPE COMPLETE (LARGE PLANTS)
0580173	8	$2.85	$185,777.95	65,111.200	SY	Y	BED PREPARATION & MULCHING
0580258	1	$288.02	$26,353.83	91.500	TN	Y	ROCK BOULDERS
0580301 1					EA	Y	STAKING & GUYING (TREES)
0580301 2					EA	Y	STAKING & GUYING (PALMS)
0580326 4					SY	Y	MULCH WOOD CHIP
0580327 1	7	$308.06	$57,299.00	186.000	EA	Y	TREE RELOCATION (PALM)
0580327 2	1	$1,070.00	$8,560.00	8.000	EA	Y	SMALL TREE,SHRUBS,GRD COVER RELOCATION
0580332 1	1	$875.00	$2,625.00	3.000	EA	Y	TREE REMOVAL (TREE SPADE)
0580332 2	6	$474.53	$44,131.56	93.000	EA	Y	TREE REMOVAL (CUT AND REMOVE)
0580334					EA	Y	TREE PLANTING PIT COVER
0580336	10	$103.03	$47,394.00	460.000	EA	Y	PRUNING AND TRIMMING (EXISTING TREES)
0580340 1	12	$3.59	$72,330.80	20,168.000	LF	Y	TREE PROTECTION (BATTERBOARD)
0580340 2					LF	Y	TREE PROTECTION (TRENCHING)
0581 1	4	$1.94	$60,617.16	31,301.000	PL	Y	GRD COVER(SEED,BARE ROOT MATL,PROPAGULE)
0581 2	11	$7.21	$379,146.77	52,582.000	PL	Y	GRD COVER (10" TO 18" HEIGHT OR SPREAD)
0582 2	14	$9.17	$1,526,157.62	166,409.000	PL	Y	SHRUBS (10" TO 18" HEIGHT OR SPREAD)
0582 3	6	$23.17	$954,337.99	41,186.000	PL	Y	SHRUBS (19" TO 7' HEIGHT OR SPREAD)
0582 4	1	$120.00	$203,400.00	1,695.000	PL	Y	SHRUBS(15 GAL- 8' TO 20' HT OR CLR TRNK)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0583 1					PL	Y	TREE (SEEDLINGS)
0583 2					PL	Y	TREE (10" TO 18" HEIGHT OR SPREAD)
0583 3	4	$38.70	$70,504.00	1,822.000	PL	Y	TREE (19" TO 7' HEIGHT OR SPREAD)
0583 4	16	$320.02	$1,389,540.88	4,342.000	PL	Y	TREE (8' TO 20' HEIGHT OR CLEAR TRUNK)
0583 5	1	$500.00	$2,500.00	5.000	PL	Y	TREE (21' OR MORE HEIGHT OR CLEAR TRUNK)
0584 3					PL	Y	PALMS SGL TRNK(19" TO 7' HT OR SPREAD)
0584 4	17	$355.16	$2,231,124.58	6,282.000	PL	Y	PALMS SGL TRNK(8'-20' HT. OR CLR TRNK)
0584 5	5	$1,099.92	$862,339.38	784.000	PL	Y	PALMS SGL TRNK(21' OR MORE HT OR CLR TR)
0585 2					PL	Y	PALMS CLUMP TYP(10" TO 18" HT OR SPREAD)
0585 3	3	$762.74	$32,034.92	42.000	PL	Y	PALMS CLUMP TYP(19" TO 7' HT OR SPREAD)
0585 4	2	$635.00	$8,890.00	14.000	PL	Y	PALMS CLUMP TYP(8'-20' HT. OR CLR TRNK)
0589 1	1	$5,700.00	$5,700.00	1.000	LS	Y	LANDSCAPE ESTABLISHMENT AND MAINTENANCE
0590 70	22	$109,889.62	$2,747,240.48	25.000	LS	Y	IRRIGATION SYSTEM
0604 1 11					LO	Y	DATA COLECT(INTERSECT)(TURNING MOVEMENT)
0604 1 12					LO	Y	DATA COLLECTION (INTERSECTION)(APPROACH)
0604 1 22					LO	Y	DATA COLLECTION (MID-BLOCK)(APPROACH)
0604 2 11					PA	Y	ANAL&DOC(1 INTERSECT)(1 TIMING PATERNS)
0604 2 16					PA	Y	ANAL&DOC(1 INTERSECT)(6 TIMING PATERNS)
0604 2 23					PA	Y	ANAL&DOC(2 INTERSECT)(3 TIMING PATERNS)
0604 2 24					PA	Y	ANAL&DOC(2 INTERSECT)(4 TIMING PATERNS)
0604 2 26					PA	Y	ANAL&DOC(2 INTERSECT)(6 TIMING PATERNS)
0604 2 36					PA	Y	ANAL&DOC(3 INTERSECT)(6 TIMING PATERNS)
0604 2 46					PA	Y	ANAL&DOC(4 INTERSECT)(6 TIMING PATERNS)
0604 2 56					PA	Y	ANAL&DOC(5 INTERSECT)(6 TIMING PATERNS)
0604 2 65					PA	Y	ANAL&DOC(6 INTERSECT)(5 TIMING PATERNS)
0604 2 66					PA	Y	ANAL&DOC(6 INTERSECT)(6 TIMING PATERNS)
0604 2 76					PA	Y	ANAL&DOC(7 INTERSECT)(6 TIMING PATERNS)
0604 2 86					PA	Y	ANAL&DOC(8 INTERSECT)(6 TIMING PATERNS)
0604 2 88					PA	Y	ANAL&DOC(8 INTERSECT)(8 TIMING PATERNS)
0604 2043					PA	Y	ANAL&DOC(4 INTERSECT)(3 TIMING PATERNS)
0604 2063					PA	Y	ANAL&DOC(6 INTERSECT)(3 TIMING PATERNS)
0604 2116					PA	Y	ANAL&DOC(11 INTERSECT)(6 TIMING PATERNS)
0604 2136					PA	Y	ANAL&DOC(13 INTERSECT)(6 TIMING PATERNS)
0604 2165					PA	Y	ANAL&DOC(16 INTERSECT)(5 TIMING PATERNS)
0604 2176					PA	Y	ANAL&DOC(17 INTERSECT)(6 TIMING PATERNS)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0604 2286					PA	Y	ANAL&DOC(28 INTERSECT)(6 TIMING PATERNS)
0604 3 1	1	$626.00	$626.00	1.000	PI	Y	TIMING IMPLEMENTATION (CONTROLLER)
0604 3 2	1	$1,000.00	$1,000.00	1.000	PI	Y	TIMING IMPL (CONTROLLER & COORD UNIT)
0604 3 3					PI	Y	TIMING IMPL (MASTER CLOCK UNIT)
0604 4					PI	Y	INTERSECTION ANALYSIS & DOCUMENTATION
0604 5 3					PA	Y	ARTERIAL ANALYSIS & DOC(3 TIME PATERNS)
0604 5 5					PA	Y	ARTERIAL ANALYSIS & DOC(5 TIME PATERNS)
0604 5 6					PA	Y	ARTERIAL ANALYSIS & DOC(6 TIME PATERNS)
0604 5 8					PA	Y	ARTERIAL ANALYSIS & DOC(8 TIME PATERNS)
0630 1 11	28	$14.55	$33,293.83	2,289.000	LF	Y	CONDUIT (FURNISH & INSTALL)(ABOVEGROUND)
0630 1 12	110	$3.12	$3,520,745.58	1,128,191.000	LF	Y	CONDUIT (FURNISH & INSTALL)(UNDERGROUND)
0630 1 13	69	$11.06	$2,889,427.98	261,267.000	LF	Y	CONDUIT (FURNISH & INSTALL)(UNDER PAVT)
0630 1 14	43	$13.77	$966,637.35	70,181.100	LF	Y	CONDUIT (FURNISH & INSTALL)(UG - JACKED)
0630 1 15	9	$21.43	$263,280.40	12,286.000	LF	Y	CONDUIT (FURNISH & INSTALL)(BRIDGE MNT)
0630 1 21					LF	Y	CONDUIT (FURNISH) (ABOVEGROUND)
0630 1 22	2	$1.35	$2,226.00	1,644.000	LF	Y	CONDUIT (FURNISH) (UNDERGROUND)
0630 1 23					LF	Y	CONDUIT (FURNISH) (UNDER PAVEMENT)
0630 1 24					LF	Y	CONDUIT (FURNISH) (UNDERGROUND JACKED)
0630 1 31					LF	Y	CONDUIT (INSTALL) (ABOVEGROUND)
0630 1 32					LF	Y	CONDUIT (INSTALL) (UNDERGROUND)
0630 1 33					LF	Y	CONDUIT (INSTALL) (UNDER PAVEMENT)
0630 1 34					LF	Y	CONDUIT (INSTALL) (UNDERGROUND)
0630 1 35					LF	Y	CONDUIT (INSTALL) (BRIDGE MOUNNT)
0632 6 1	8	$2.17	$15,174.90	6,989.000	LF	Y	CABLE (SIGNAL) (FURNISH & INSTALL)
0632 6 2					LF	Y	CABLE (SIGNAL) (FURNISH)
0632 6 3					LF	Y	CABLE (INSTALL)
0632 6 4					LF	Y	CABLE (SIGNAL) (ADJUST)
0632 7 1	88	$2,262.63	$629,011.53	278.000	PI	Y	CABLE (SIGNAL) (FURNISH & INSTALL)
0632 7 2					PI	Y	CABLE (FURNISH)
0632 7 3					PI	Y	CABLE (INSTALL)
0632 7 4	2	$937.75	$3,751.00	4.000	PI	Y	CABLE (ADJUST)
0632 8111					LF	Y	CABLE (INTERCONNECT)(F&I) (AERIAL)
0632 8112	7	$1.92	$39,465.40	20,577.000	LF	Y	CABLE (INTERCONNECT)(F&I) (UNDER-GRND)
0632 8131	1	$6.00	$14,556.00	2,426.000	LF	Y	CABLE (INTERCONNECT)(INS) (AERIAL)
0632 8132	1	$13.40	$268.00	20.000	LF	Y	CABLE (INTERCONNECT)(INSTALL) (UG)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 8142					LF	Y	CABLE (INTERCONNECT)(INSTALL) (UG)
0632 8211					LF	Y	CABLE (ICONN)(F&I)(1- 25 PR) (AERIAL)
0632 8212	20	$1.63	$213,133.42	130,658.000	LF	Y	CABLE (ICONN)(F&I)(1- 25 PR) (UG)
0632 8221					LF	Y	CABLE (ICONN)(FUR)(1- 25 PR)(AERIAL)
0632 8222					LF	Y	CABLE (ICONN)(FUR)(1- 25 PR) (UG)
0632 8231					LF	Y	CABLE (ICONN)(INS)(1- 25 PR) (AERIAL)
0632 8232	2	$1.84	$88.44	48.000	LF	Y	CABLE (ICONN)(INS)(1- 25 PR) (UG)
0632 8311					LF	Y	CABLE (ICONN)(F&I)(26- 50 PR) (AERIAL)
0632 8312					LF	Y	CABLE (ICONN)(F&I)(26- 50 PR) (UG)
0632 8332					LF	Y	CAB (INTERCONNEDT)(INS)(26- 50 PR) (UG)
0632 8411					LF	Y	CABLE (ICONN)(F&I)(51-100 PR) (AERIAL)
0632 8412					LF	Y	CABLE (ICONN)(F&I)(51-100 PR) (UG)
0632 8431					LF	Y	CABLE (ICONN)(INS)(51-100 PR) (AERIAL)
0632 8432					LF	Y	CABLE (ICONN)(INS)(51-100 PR) (UG)
0632 8511					LF	Y	CABLE (ICONN)(F&I)(101-150 PR) (AERIAL)
0632 8512					LF	Y	CABLE (ICONN)(F&I)(101-150 PR)(UG)
0632 8532					LF	Y	CABLE (ICONN)(INS)(101-150 PR)(UG)
0633111 1					LF	Y	CAB FIB OPT(F&I)(1- 25PR)(AERIAL)(SGL)
0633111 2					LF	Y	CAB FIB OPT(F&I)(26- 50PR)(AERIAL)(SGL)
0633111 3					LF	Y	CAB FIB OPT(F&I)(51-100PR)(AERIAL)(SGL)
0633111 4					LF	Y	CAB FIB OPT(F&I)(101-150PR)(AERIAL)(SGL)
0633112 1					LF	Y	CAB FIB OPT(F&I,1- 25 PR,AERIAL,MULTI)
0633113 1					LF	Y	CAB FIB OPT(F&I)(1- 25 PR)(AERIAL)(COMP)
0633113 2	1	$14.00	$2,800.00	200.000	LF	Y	CAB FIB OPT(F&I,26- 50 PR,AERIAL,COMP)
0633121 1	4	$4.07	$71,609.20	17,584.000	LF	Y	CAB FIB OPT(F&I)(1- 25 PR)(UG)(SGL MODE)
0633121 2	2	$4.82	$125,205.50	25,967.000	LF	Y	CAB FIB OPT(F&I,26- 50 PR,UG,SGL MODE)
0633121 3	6	$2.54	$481,117.95	189,159.000	LF	Y	CAB FIB OPT(F&I,51-100 PR,UG,SGL MODE)
0633121 4					LF	Y	CAB FIB OPT(F&I)(101-150PR)(UNDRGD)(SGL)
0633121 5					LF	Y	CAB FIB OPT(F&I,151-200 PR,UG,SGL MODE)
0633122 1					LF	Y	CAB FIB OPT(F&I)(1- 25 PR)(UG)(MUL MODE)
0633122 2					LF	Y	CAB FIB OPT(F&I)(26-50 PR)(UG)(MUL MODE)
0633123 1					LF	Y	CABLE FIB OPT(F&I)(1- 25 PR)(UG)(COMP)
0633123 2	2	$2.41	$10,404.75	4,311.000	LF	Y	CABLE FIB OPT(F&I)(26- 50 PR)(UG)(COMP)
0633123 3					LF	Y	CABLE FIB OPT(F&I)(51-100 PR)(UG)(COMP)
0633131 1	1	$1.70	$4,445.50	2,615.000	LF	Y	CABLE FIB OPT(F&I)(1- 25 PR)(DR)(SING)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633132 1	1	$1.90	$1,102.00	580.000	LF	Y	CAB FIB OPT(F&I)(1- 25 PR)(DR)(MUL MODE)
0633132 2					LF	Y	CAB FIB OPT(F&I,26- 50 PR,DR,MUL MODE)
0633133 1					LF	Y	CABLE FIBER OPTIC(F&I)(DR)(1-25)(COMP)
0633211 1					LF	Y	CABLE FIB OPT(FUR)(1-25 PR)(AERIAL)(SGL)
0633212 1					LF	Y	CAB FIB OPT(FUR,1- 25 PR,AERIAL,MULTI)
0633213 1					LF	Y	CAB FIB OPT(FUR)(1- 25 PR)(AERIAL)(COMP)
0633221 1					LF	Y	CAB FIB OPT(FUR)(1- 25 PR)(UG)(SGL MODE)
0633221 3					LF	Y	CAB FIB OPT(FUR)51-100 PR(UG)(SGL MODE)
0633222 1					LF	Y	CAB FIB OPT(FUR,1- 25 PR,UG,MULTI MODE)
0633223 1					LF	Y	CABLE FIBER OPTIC(F)(1-25)(UNGRD)(COMP)
0633223 3					LF	Y	CABLE FIB OPT F(51-100)(UNDRGD)(COMPOS)
0633311 1					LF	Y	CAB FIB OPT(INS)(1- 25 PR)(AERIAL)(SING)
0633312 1					LF	Y	CAB FIB OPT(INS,1- 25 PR,AER,MUL MODE)
0633313 1					LF	Y	CAB FIB OPT(INS,1- 25 PR,AER,COMPOSITE)
0633313 2	1	$120.00	$4,800.00	40.000	LF	Y	CAB FIB OPT(INS,26-50 FBR,AER,COMPOSITE)
0633321 1					LF	Y	CABLE FIBER OPTIC(I)(1-25)(UNGRD)(SGL)
0633321 2					LF	Y	CABLE FIBER OPTIC(INS)(26- 50)(UG)(SGL)
0633321 3					LF	Y	CABLE FIBER OPTIC(INS)51-100(UNGRD)(SGL)
0633322 1					LF	Y	CABLE FIBER OPTIC(I)(1-25)(UNGRD)(MULTI)
0633323 1					LF	Y	CABLE FIB OPT(I)(1-25)(UNGRD)(COMPOS)
0633323 2	2	$14.72	$24,930.00	1,694.000	LF	Y	CABLE FIB OPT(INS)(26-50)(UNGRD)(COMP)
0634 4111	3	$1,000.00	$3,000.00	3.000	PI	Y	SPAN WIRE ASM(F&I,2 WIRE,PERPENDICULAR)
0634 4112	15	$1,250.57	$26,261.94	21.000	PI	Y	SPAN WIRE ASM (F&I)(2 WIRE) (DIAGONAL)
0634 4113	6	$1,850.63	$14,805.00	8.000	PI	Y	SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (BOX)
0634 4114	4	$1,790.00	$10,740.00	6.000	PI	Y	SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (OTHER)
0634 4121					PI	Y	SPAN WIRE ASM(F&I,3 WIRE,PERPENDICULAR)
0634 4122					PI	Y	SPAN WIRE ASM (F&I)(3 WIRE) (DIAGONAL)
0634 4123					PI	Y	SPAN WIRE ASSEMBLY (F&I)(3 WIRE)(BOX)
0634 4124					PI	Y	SPAN WIRE ASSEMBLY (F&I)(3 WIRE) (OTHER)
0634 4411					PI	Y	SPANWIREASM(ADJ)(2 WIRE) (PERPENDICULAR)
0634 4412					PI	Y	SPAN WIRE ASM(ADJUST)(2 WIRE) (DIAGONAL)
0634 4413					PI	Y	SPAN WIRE ASM(ADJUST)(2 WIRE) (BOX)
0634 5 1	5	$22.17	$6,872.50	310.000	LF	Y	FIBERGLASS INSULATOR (FURNISH & INSTALL)
0634 6 1					LF	Y	MESSENGER WIRE (FURNISH & INSTALL)
0634 6 2					LF	Y	MESSENGER WIRE (FURNISH)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 7	1	$1,069.00	$32,070.00	30.000	EA	Y	CABLE ADJUST
0635 1 6	1	$500.00	$39,000.00	78.000	EA	Y	PULL & JUNCTION BOXES (F&I) (SPECIAL)
0635 1 11	113	$288.61	$1,328,750.76	4,604.000	EA	Y	PULL & JUNCTION BOXES (F&I) (PULL BOX)
0635 1 12	3	$322.17	$1,933.00	6.000	EA	Y	PULL & JB (F&I) (AERIAL JUNCT BOX)
0635 1 13	6	$275.39	$5,232.50	19.000	EA	Y	PULL & JB (F&I)(MNT JUNCT BOX)
0635 1 14					EA	Y	PULL & JB (F&I)(TELEPH TERMN ASSM)
0635 1 15	36	$727.75	$563,280.56	774.000	EA	Y	PULL & JB (F&I) (FIBER OPTICS)
0635 1 16	11	$1,647.86	$276,841.05	168.000	EA	Y	PULL & JB (F&I) (SPECIAL)
0635 1 21					EA	Y	PULL & JUNCTION BOXES (FUR) (PULL BOX)
0635 1 22					EA	Y	PULL & JB (FUR) (AERIAL JUNC BOX)
0635 1 23					EA	Y	PULL & JB (FUR)(MNT JUNCT BOX
0635 1 24					EA	Y	PULL & JB (FUR) (TELEPH TERMN ASSM)
0635 1 25					EA	Y	PULL & JB (FUR) (FIBER OPTICS)
0635 1 31					EA	Y	PULL & JUNCTION BOXES (INS) (PULL BOX)
0635 1 32					EA	Y	PULL & JB (INS) (AERIAL JUNCT BOX)
0635 1 33					EA	Y	PULL & JB (INS)(MNT JUNCT BOX)
0635 1 34					EA	Y	PULL & JB (INS)(TEL TERMINAT ASSM)
0635 1 35					EA	Y	PULL & JB (INS) (FIBER OPTICS)
0639 1 11	6	$813.36	$17,893.99	22.000	AS	Y	ELECTRICAL POWER SERVICE (OVERHEAD)
0639 1 12	14	$703.35	$14,770.27	21.000	AS	Y	ELECTRICAL POWER SERVICE (OVERHEAD)
0639 1 13	19	$939.38	$59,181.20	63.000	AS	Y	ELECTRICAL POWER SERVICE (OVERHEAD)
0639 1 21	7	$1,500.92	$19,512.00	13.000	AS	Y	ELECTRICAL POWER SERVICE (UNDERGROUND)
0639 1 22	39	$1,347.10	$154,916.54	115.000	AS	Y	ELECTRICAL POWER SERVICE (UNDERGROUND)
0639 1 23	12	$775.56	$25,593.54	33.000	AS	Y	ELECTRICAL POWER SERVICE (UNDERGROUND)
0639 2 1	84	$1.52	$155,052.09	101,883.900	LF	Y	ELECTRICAL SERVICE WIRE
0639 2 2					LF	Y	ELECTRICAL SERVICE WIRE (FURNISH)
0639 2 3					LF	Y	ELECTRICAL SERVICE WIRE
0639 3 11	11	$721.68	$49,795.73	69.000	EA	Y	ELEC SERV DISCONNECT(F&I) (POLE MNT)
0639 3 12	6	$539.96	$12,419.00	23.000	EA	Y	ELEC SERV DISCONNECT(F&I) (CABINET)
0639 4 1					AS	Y	EMERGENCY GENERATOR (FURNISH & INSTALL)
0639 4 2					AS	Y	EMERGENCY GENERATOR (MODIFY)
0641 1	1	$1,100.00	$1,100.00	1.000	EA	Y	STRAIN POLES GUYING(CONCRETE)
0641 11104					EA	Y	PREST CNC POLE(F&I) 4' TYP N-II,SVC POLE
0641 11110					EA	Y	PREST CNC POLE(F&I,10' TYP N-II,SVC POLE
0641 11112	2	$1,000.00	$6,000.00	6.000	EA	Y	PREST CNC POLE(F&I,12' TYP N-II,SVC POLE

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 11114					EA	Y	PREST CNC POLE(F&I,14' TYP N-II,SVC POLE
0641 11116					EA	Y	PREST CNC POLE(F&I,16' TYP N-II,SVC POLE
0641 11120					EA	Y	PREST CNC POLE(F&I,20' TYP N-II,SVC POLE
0641 11124					EA	Y	PREST CNC POLE(F&I,24' TYP N-II,SVC POLE
0641 11126	1	$475.00	$475.00	1.000	EA	Y	PREST CNC POLE(F&I,26' TYP N-II,SVC POLE
0641 11128					EA	Y	PREST CNC POLE(F&I,28' TYP N-II,SVC POLE
0641 11130	1	$935.00	$935.00	1.000	EA	Y	PREST CNC POLE(F&I,30' TYP N-II,SVC POLE
0641 11132					EA	Y	PREST CNC POLE(F&I,32' TYP N-II,SVC POLE
0641 11134					EA	Y	PREST CNC POLE(F&I,34' TYP N-II,SVC POLE
0641 11136					EA	Y	PREST CNC POLE(F&I,36' TYP N-II,SVC POLE
0641 11140					EA	Y	PREST CNC POLE(F&I,40' TYP N-II,SVC POLE
0641 11158					EA	Y	PREST CNC POLE(F&I,58' TYP N-II,SVC POLE
0641 11168					EA	Y	PREST CNC POLE(F&I,68' TYP N-II,SVC POLE
0641 12110					EA	Y	PREST CNC POLE(F&I,10'TYP N-III,SVC POLE
0641 12126					EA	Y	PREST CNC POLE(F&I,26' TYP N-III,SVC POL
0641 12128					EA	Y	PREST CNC POLE(F&I,28' TYP N-III,SVC POL
0641 12130					EA	Y	PREST CNC POLE(F&I,30' TYP N-III,SVC POL
0641 12132					EA	Y	PREST CNC POLE(F&I,32' TYP N-III,SVC POL
0641 12134					EA	Y	PREST CNC POLE(F&I,34' TYP N-III,SVC POL
0641 12135					EA	Y	PREST CNC POLE(F&I,35' TYP N-III,SVC POL
0641 12136	1	$1,925.99	$5,777.97	3.000	EA	Y	PREST CNC POLE(F&I,36' TYP N-III,SVC POL
0641 12138					EA	Y	PREST CNC POLE(F&I,38' TYP N-III,SVC POL
0641 12140	1	$5,200.00	$5,200.00	1.000	EA	Y	PREST CNC POLE(F&I,40' TYP N-III,SVC POL
0641 12150	1	$2,100.00	$2,100.00	1.000	EA	Y	PREST CNC POLE(F&I,50' TYP N-III,SVC POL
0641 13128					EA	Y	PREST CONC POLE, F&I, 28', TYPE N-IV
0641 13130					EA	Y	PREST CONC POLE, F&I, 30', TYPE N-IV
0641 13132					EA	Y	PREST CONC POLE, F&I, 32', TYPE N-IV
0641 13134					EA	Y	PREST CONC POLE (F&I)(34' TYPE N-IV)
0641 13136					EA	Y	PREST CONC POLE (F&I)(36' TYPE N-IV)
0641 13138					EA	Y	PREST CONC POLE (F&I)(38' TYPE N-IV)
0641 13140					EA	Y	PREST CONC POLE (F&I)(40' TYPE N-IV)
0641 13142					EA	Y	PREST CONC POLE, F&I, 42', TYPE N-IV
0641 13144					EA	Y	PREST CONC POLE, F&I, 44', TYPE N-IV
0641 13146					EA	Y	PREST CONC POLE (F&I)(46' TYPE N-IV)
0641 13148					EA	Y	PREST CONC POLE (F&I)(48' TYPE N-IV)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 13150	1	$2,025.00	$4,050.00	2.000	EA	Y	PREST CONC POLE (F&I)(50' TYPE N-IV)
0641 13152					EA	Y	PREST CONC POLE, F&I, 52', TYPE N-IV
0641 13158	1	$4,350.00	$4,350.00	1.000	EA	Y	PREST CONC POLE (F&I)(58' TYPE N-IV)
0641 13160					EA	Y	PREST CNC POLE (F&I W/FDN)(60' TYP N-IV)
0641 13162					EA	Y	PREST CONC POLE, F&I, 62', TYPE N-IV
0641 13164					EA	Y	PREST CONC POLE, F&I, 64', TYPE N-IV
0641 13168					EA	Y	PREST CONC POLE, F&I, 68', TYPE N-IV
0641 14132					EA	Y	PREST CONC POLE (F&I)(32' TYPE N-V)
0641 14134					EA	Y	PREST CONC POLE (F&I)(34' TYPE N-V)
0641 14136	1	$3,400.00	$3,400.00	1.000	EA	Y	PREST CONC POLE (F&I)(36' TYPE N-V)
0641 14138	1	$3,500.00	$3,500.00	1.000	EA	Y	PREST CONC POLE (F&I)(38' TYPE N-V)
0641 14140	1	$3,250.00	$3,250.00	1.000	EA	Y	PREST CONC POLE (F&I)(40' TYPE N-V)
0641 14142	1	$3,746.86	$7,493.72	2.000	EA	Y	PREST CONC POLE (F&I)(42' TYPE N-V)
0641 14144	1	$3,250.00	$3,250.00	1.000	EA	Y	PREST CONC POLE (F&I)(44' TYPE N-V)
0641 14146					EA	Y	PREST CONC POLE (F&I)(46' TYPE N-V)
0641 14148					EA	Y	PREST CONC POLE (F&I)(48' TYPE N-V)
0641 14150					EA	Y	PREST CONC POLE (F&I)(50' TYPE N-V)
0641 14152					EA	Y	PREST CONC POLE (F&I)(52' TYPE N-V)
0641 14154					EA	Y	PREST CONC POLE (F&I)(54' TYPE N-V)
0641 14156					EA	Y	PREST CONC POLE (F&I)(56' TYPE N-V)
0641 14158					EA	Y	PREST CONC POLE (F&I)(58' TYPE N-V)
0641 14160					EA	Y	PREST CONC POLE (F&I)(60' TYPE N-V)
0641 14162					EA	Y	PREST CONC POLE (F&I)(62' TYPE N-V)
0641 14166					EA	Y	PREST CONC POLE , F&I, 66', TYPE N-V
0641 14168					EA	Y	PREST CONC POLE (F&I)(TYPE N-V)68'
0641 14170					EA	Y	PREST CONC POLE , F&I, 70', TYPE N-V
0641 15132					EA	Y	PREST CONC POLE (F&I)(32' TYPE N-VI)
0641 15134					EA	Y	PREST CONC POLE (F&I)(34' TYPE N-VI)
0641 15136					EA	Y	PREST CONC POLE (F&I)(36' TYPE N-VI)
0641 15138					EA	Y	PREST CONC POLE (F&I)(38' TYPE N-VI)
0641 15140					EA	Y	PREST CONC POLE (F&I)(40' TYPE N-VI)
0641 15142	3	$5,353.20	$53,532.00	10.000	EA	Y	PREST CONC POLE (F&I)(42' TYPE N-VI)
0641 15144	2	$6,405.33	$38,432.00	6.000	EA	Y	PREST CONC POLE (F&I)(44' TYPE N-VI)
0641 15146					EA	Y	PREST CONC POLE (F&I)(46' TYPE N-VI)
0641 15148					EA	Y	PREST CONC POLE (F&I)(48' TYPE N-VI)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 15150					EA	Y	PREST CONC POLE (F&I)(50' TYPE N-VI)
0641 15152					EA	Y	PREST CONC POLE (F&I)(52' TYPE N-VI)
0641 15154					EA	Y	PREST CONC POLE (F&I)(54' TYPE N-VI)
0641 15156					EA	Y	PREST CONC POLE (F&I)(56' TYPE N-VI)
0641 15158					EA	Y	PREST CONC POLE (F&I)(58' TYPE N-VI)
0641 15160					EA	Y	PREST CONC POLE (F&I)(60' TYPE N-VI)
0641 15176					EA	Y	PREST CONC POLE (F&I)(76' TYPE N-VI)
0641 15178					EA	Y	PREST CONC POLE (F&I)(78' TYPE N-VI)
0641 15180					EA	Y	PREST CONC POLE (F&I)(80' TYPE N-VI)
0641 15198					EA	Y	PREST CONC POLE (F&I)(98' TYPE N-VI)
0641 16 16					EA	Y	PREST CONC POLE (F&I)(16' TYPE N-VII)
0641 16114					EA	Y	PREST CONC POLE(F&I W/FND,TYP N-VII,14')
0641 16126					EA	Y	PREST CONC POLE (F&I W/FND)(26' N-VII)
0641 16132					EA	Y	PREST CONC POLE (F&I W/FND)(32' N-VII)
0641 16134					EA	Y	PREST CONC POLE (F&I W/FND)(34' N-VII)
0641 16136					EA	Y	PREST CONC POLE (F&I)(36' TYPE N-VII)
0641 16138					EA	Y	PREST CONC POLE (F&I)(38' TYPE N-VII)
0641 16140					EA	Y	PREST CONC POLE (F&I)(40' TYPE N-VII)
0641 16142					EA	Y	PREST CONC POLE (F&I)(42' TYPE N-VII)
0641 16144					EA	Y	PREST CONC POLE (F&I)(44' TYPE N-VII)
0641 16146	2	$4,583.00	$9,166.00	2.000	EA	Y	PREST CONC POLE (F&I)(46' TYPE N-VII)
0641 16148	3	$3,983.12	$19,915.62	5.000	EA	Y	PREST CONC POLE (F&I)(48' TYPE N-VII)
0641 16150	1	$5,400.00	$21,600.00	4.000	EA	Y	PREST CONC POLE (F&I)(50' TYPE N-VII)
0641 16152	2	$5,036.00	$25,180.00	5.000	EA	Y	PREST CONC POLE (F&I)(52' TYPE N-VII)
0641 16154	1	$5,400.00	$5,400.00	1.000	EA	Y	PREST CONC POLE (F&I)(54' TYPE N-VII)
0641 16156	1	$3,400.00	$13,600.00	4.000	EA	Y	PREST CONC POLE (F&I)(56' TYPE N-VII)
0641 16158					EA	Y	PREST CONC POLE (F&I)(58' TYPE N-VII)
0641 16160					EA	Y	PREST CONC POLE (F&I)(60' TYPE N-VII)
0641 16162					EA	Y	PREST CONC POLE (F&I)(62' TYPE N-VII)
0641 16164					EA	Y	PREST CONC POLE (F&I)(64' TYPE VII)
0641 16170					EA	Y	PREST CONC POLE (F&I)(70' TYPE VII)
0641 16176					EA	Y	PREST CONC POLE (F&I)(76' TYPE VII)
0641 16180					EA	Y	PREST CONC POLE(F&I W/FND)(80' N-VII)
0641 17140					EA	Y	PREST CONC POLE(F&I W/FDN)(40' N-VIII)
0641 17144	1	$3,975.00	$7,950.00	2.000	EA	Y	PREST CONC POLE(F&I W/FDN)(44' N-VIII)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 17146	1	$5,303.00	$5,303.00	1.000	EA	Y	PREST CONC POLE F&I W/FDN (46' TYP VIII)
0641 17148					EA	Y	PREST CONC POLE F&I W/FDN (48' TYP VIII)
0641 17150	1	$4,280.00	$4,280.00	1.000	EA	Y	PREST CONC POLE F&I W/FDN (50' TYP VIII)
0641 17152	1	$5,870.00	$5,870.00	1.000	EA	Y	PREST CONC POLE F&I W/FDN (52' TYP VIII)
0641 17154	1	$5,940.00	$5,940.00	1.000	EA	Y	PREST CNC POLE(F&I W/FDN)(54'TYP N-VIII)
0641 17156					EA	Y	PREST CNC POLE(F&I W/FDN)(56'TYP N-VIII)
0641 17158					EA	Y	PREST CNC POLE(F&I W/FDN)(58'TYP N-VIII)
0641 17160	1	$4,625.00	$9,250.00	2.000	EA	Y	PREST CNC POLE(F&I W/FDN)(60'TYP N-VIII)
0641 18136					EA	Y	PREST CONC POLE (F&I)(36' SPE DESIGN)
0641 18138					EA	Y	PREST CONC POLE (F&I)(38' SPE DESIGN)
0641 18140					EA	Y	PREST CONC POLE (F&I)(40' SPE DESIGN)
0641 18142					EA	Y	PREST CONC POLE (F&I)(42' SPE DESIGN)
0641 18144					EA	Y	PREST CONC POLE (F&I)(44' SPE DESIGN)
0641 18146					EA	Y	PREST CONC POLE (F&I)(46' SPE DESIGN)
0641 18148					EA	Y	PREST CONC POLE (F&I)(48' SPE DESIGN)
0641 18150					EA	Y	PREST CONC POLE (F&I)(50' SPE DESIGN)
0641 18152					EA	Y	PREST CONC POLE (F&I)(52' SPE DESIGN)
0641 18154					EA	Y	PREST CONC POLE (F&I)(54' SPE DESIGN)
0641 18156					EA	Y	PREST CONC POLE (F&I)(56' SPE DESIGN)
0641 18158					EA	Y	PREST CONC POLE (F&I)(58' SPE DESIGN)
0641 18160					EA	Y	PREST CONC POLE (F&I)(60' SPE DESIGN)
0641 18162					EA	Y	PREST CONC POLE (F&I)(62' SPE DESIGN)
0641 18164					EA	Y	PREST CNC POLE(F&IW/FNDTN,SPE)(91D)64'
0641 18172					EA	Y	PREST CONC POLE (F&I)(72' SPE DESIGN)
0641 18186					EA	Y	PREST CONC POLE,F&I,86',SPL DESIGN
0641 18190					EA	Y	PREST CONC POLE,F&I,90',SPL DESIGN
0641 30					EA	Y	PREST CONC POLE (INSTALL)
0641 41110					EA	Y	PREST CNC POLE(F&I,10' TYP N-II SERV POL
0641 41112	24	$583.99	$60,734.90	104.000	EA	Y	PREST CNC POLE(F&I,12' TYP N-II SERV POL
0641 41114	1	$285.00	$570.00	2.000	EA	Y	PREST CNC POLE(F&I,14' TYP N-II SERV POL
0641 41126	1	$575.00	$1,150.00	2.000	EA	Y	PREST CNC POLE(F&I,26' TYP N-II SERV POL
0641 41128					EA	Y	PREST CNC POLE(F&I,28' TYP N-II SERV POL
0641 41130					EA	Y	PREST CNC POLE(F&I,30' TYP N-II SERV POL
0641 41132					EA	Y	PREST CNC POLE(F&I,32' TYP N-II SERV POL
0641 41136	3	$1,435.00	$8,610.00	6.000	EA	Y	PREST CNC POLE(F&I,36' TYP N-II SERV POL

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 41140	1	$1,500.00	$3,000.00	2.000	EA	Y	PREST CNC POLE(F&I)40' TYP N-II SERV POL
0641 41150					EA	Y	PREST CNC POLE(F&I)50' TYP N-II SERV POL
0641 42112	1	$695.00	$3,475.00	5.000	EA	Y	PREST CNC POLE (F&I/DB)(12')(N-III)
0641 42120					EA	Y	PREST CNC POLE (F&I DIR-BUR-20' N-III)
0641 42130					EA	Y	PREST CNC POLE (F&I)(30' TYP N-III SERV
0641 42132					EA	Y	PREST CNC POLE(F&I)(32' TYP N-III SERV
0641 42144					EA	Y	PREST CNC POLE(F&I)(44' TYP N-III SERV
0641 43140					EA	Y	PREST CNC POLE(F&I-DB)(40' TYP N-IV)
0641 43152					EA	Y	PREST CNC POLE(F&I)(52' TYP N-IV)
0641 43156					EA	Y	PREST CNC POLE(F&I-DB)(56' TYP N-IV)
0641 43162					EA	Y	PREST CNC POLE(F&I)(62' TYP N-IV)
0641 43166					EA	Y	PREST CNC POLE(F&I)(66' TYP N-IV)
0641 45140					EA	Y	PREST CNC POLE (F&I)(40' TYPE N-VI)
0641 45144	2	$3,730.67	$11,192.00	3.000	EA	Y	PREST CNC POLE (F&I)(44' TYPE N-VI)
0641 45146	2	$4,016.00	$12,048.00	3.000	EA	Y	PREST CNC POLE(F&I-DB(46' TYPE N-VI)
0641 46146					EA	Y	PREST CNC POLE(F&I-DB(46' TYPE N-VII)
0641 46148					EA	Y	PREST CNC POLE(F&I-DB(48' TYPE N-VII)
0641 46150					EA	Y	PREST CNC POLE(F&I-DIR-BUR-50'TYP N-VII)
0641 46152					EA	Y	PREST CNC POLE(F&I-DIR-BUR-52'TYP N-VII)
0641 46156					EA	Y	PREST CONC POLE(F&I-DB(56' TYPE N-VII)
0641 48136					EA	Y	PREST CNC POLE(F&I-DIR-BUR)(SPECIAL)36'
0641 48150	1	$8,347.00	$25,041.00	3.000	EA	Y	PREST CNC POLE(F&I-DIR-BUR)(SPECIAL)50'
0641 48160	1	$13,716.00	$137,160.00	10.000	EA	Y	PREST CNC POLE(F&I-DIR-BUR)(SPECIAL)60'
0641 48170	1	$15,568.00	$15,568.00	1.000	EA	Y	PREST CNC POLE(F&I-DIR-BUR)(SPECIAL)70'
0641 50					EA	Y	PREST CONC POLE, INS, DIRECT BURIAL
0643 1					EA	Y	STRAIN POLES GUYING(WOOD)
0643125					EA	Y	STRAIN POLE WOOD(F&I)(25')
0643130					EA	Y	STRAIN POLE WOOD(F&I)(30')
0643135					EA	Y	STRAIN POLE WOOD(F&I)(35')
0643140					EA	Y	STRAIN POLE WOOD(F&I)(40')
0643145					EA	Y	STRAIN POLE WOOD(F&I)(45')
0643150					EA	Y	STRAIN POLE WOOD(F&I)(50')
0643160					EA	Y	STRAIN POLE WOOD(F&I)(60')
0643340					EA	Y	STRAIN POLE WOOD(INS)(40')
0649 1000					EA	Y	STEEL STRAIN POLE(F&I)(SPECIAL)(NS)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649	1030					EA	Y	STEEL STRAIN POLE(F&I)(SPECIAL)(30')
0649	1036					EA	Y	STEEL STRAIN POLE(F&I)(SPECIAL)(36')
0649	1040					EA	Y	STEEL STRAIN POLE(F&I)(SPECIAL)(40')
0649	1044					EA	Y	STEEL STRAIN POLE(F&I)(SPECIAL)(44')
0649	1046					EA	Y	STEEL STRAIN POLE(F&I)(SPECIAL)(46')
0649	1146					EA	Y	STEEL STRAIN POLE(F&I)(NS-IV)(46')
0649	1230					EA	Y	STEEL STRAIN POLE(F&I)(NS-V)(30')
0649	1232					EA	Y	STEEL STRAIN POLE(F&I)(NS-V)(32')
0649	1234					EA	Y	STEEL STRAIN POLE(F&I)(NS-V)(34')
0649	1236					EA	Y	STEEL STRAIN POLE(F&I)(NS-V)(36')
0649	1332					EA	Y	STEEL STRAIN POLE(F&I)(NS-VI)(32')
0649	1336					EA	Y	STEEL STRAIN POLE(F&I)(NS-VI)(36')
0649	1338					EA	Y	STEEL STRAIN POLE(F&I)(NS-VI)(38')
0649	1340					EA	Y	STEEL STRAIN POLE(F&I)(NS-VI)(40')
0649	1432					EA	Y	STEEL STRAIN POLE(F&I)(NS-VII)(32')
0649	1434					EA	Y	STEEL STRAIN POLE(F&I)(NS-VII)(34')
0649	1436					EA	Y	STEEL STRAIN POLE(F&I)(NS-VII)(36')
0649	1438					EA	Y	STEEL STRAIN POLE(F&I)(NS-VII)(38')
0649	1440					EA	Y	STEEL STRAIN POLE(F&I)(NS-VII)(40')
0649	1442					EA	Y	STEEL STRAIN POLE(F&I)(NS-VII)(42')
0649	1526					EA	Y	STEEL STRAIN POLE(F&I)(NS-VIII)(26')
0649	1534					EA	Y	STEEL STRAIN POLE(F&I)(NS-VIII)(34')
0649	1536					EA	Y	STEEL STRAIN POLE(F&I)(NS-VIII)(36')
0649	1538					EA	Y	STEEL STRAIN POLE(F&I)(NS-VIII)(38')
0649	1540					EA	Y	STEEL STRAIN POLE(F&I)(NS-VIII)(40')
0649	1632					EA	Y	STEEL STRAIN POLE(F&I)(NS-IX)(32')
0649	1634					EA	Y	STEEL STRAIN POLE(F&I)(NS-IX)(34')
0649	1636					EA	Y	STEEL STRAIN POLE(F&I)(NS-IX)(36')
0649	1638					EA	Y	STEEL STRAIN POLE(F&I)(NS-IX)(38')
0649	1640					EA	Y	STEEL STRAIN POLE(F&I)(NS-IX)(40')
0649	1646					EA	Y	STEEL STRAIN POLE(F&I)(NS-IX)(46')
0649	1732					EA	Y	STEEL STRAIN POLE(F&I)(NS- X)(32')
0649	1734					EA	Y	STEEL STRAIN POLE(F&I)(NS- X)(34')
0649	1736					EA	Y	STEEL STRAIN POLE(F&I)(NS- X)(36')
0649	1738					EA	Y	STEEL STRAIN POLE(F&I)(NS- X)(38')

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 1746					EA	Y	STEEL STRAIN POLE(F&I)(NS- X)(46')
0649 1748					EA	Y	STEEL STRAIN POLE(F&I)(NS- X)(48')
0649 11001					EA	Y	STEEL MONOTUBE ASSEMBLY(F&I)SPECIAL
0649 11002					EA	Y	STEEL MONOTUBE ASSEM(F&I)(SPECIAL 2)
0649 11003					EA	Y	STEEL MONOTUBE ASSEM(F&I)(SPECIAL 3)
0649 11004					EA	Y	STEEL MONOTUBE ASSEM(F&I)(SPECIAL 4)
0649 11110					EA	Y	STEEL MONOTUBE ASSEMBLY(F&I)110' SPN
0649411001	19	$13,935.59	$459,874.38	33.000	EA	Y	M/ARM(F&I/HL)(1ST ARM B1)(2ND NONE)(Q1)
0649411002					EA	Y	M/ARM(F&I/HL)(1ST ARM B1)(2ND NONE)(Q2)
0649411003					EA	Y	M/ARM(F&I/HL)(1ST ARM B1)(2ND NONE)(Q3)
0649411004					EA	Y	M/ARM(F&I/HL)(1ST ARM B1)(2ND NONE)(Q4)
0649411011	1	$26,137.00	$235,233.00	9.000	EA	Y	M/ARM(F&I/HL)(1ST ARM B1)(2ND NONE)(SP)
0649412001					EA	Y	M/ARM(F&I/HL)(1ST(B2)2ND(0)POLE)(Q1)
0649412002	1	$13,000.00	$52,000.00	4.000	EA	Y	M/ARM(F&I/HL)(1ST(B2)2ND(0)POLE)(Q2)
0649412003					EA	Y	M/ARM(F&I/HL)(1ST ARM B2)(2ND NONE)(Q3)
0649413002	22	$12,450.29	$759,467.60	61.000	EA	Y	M/ARM(F&I/HL)(1ST(B3)(2ND(0)POLE(Q2)
0649413003	2	$14,060.13	$112,481.04	8.000	EA	Y	M/ARM(F&I/HL)(1ST(B3)(2ND(0)POLE(Q3)
0649413004					EA	Y	M/ARM(F&I/HL)(1ST(B3)(2ND(0)POLE(Q4)
0649413011	1	$33,359.00	$100,077.00	3.000	EA	Y	M/ARM(F&I/HL)(1ST(B3)(2ND(0)POLE(SPL)
0649414002	1	$14,125.45	$14,125.45	1.000	EA	Y	M/ARM(F&I/HL)(1ST(B4)2ND(0)POLE)(Q2)
0649414003					EA	Y	M/ARM(F&I/HL)(1ST(B4)2ND(0)POLE)(Q3)
0649414004					EA	Y	M/ARM(F&I/HL)(1ST(B4)2ND(0)POLE)(Q4)
0649415003	25	$16,636.49	$1,563,830.08	94.000	EA	Y	M/ARM(F&I/HL)(1ST(B5)2ND(0)POLE(Q3)
0649415004					EA	Y	M/ARM(F&I/HL)(1ST(B5)2ND(0)POLE(Q4)
0649415005					EA	Y	M/ARM(F&I/HL)(1ST(B5)2ND(0)POLE(Q5)
0649415011					EA	Y	M/ARM(F&I/HL)(1ST(B5)2ND(0)POLE(SPL)
0649415203					EA	Y	M/ARM(F&I/HL)(1ST(B5)2ND(B2)POLE(Q3)
0649416004	15	$18,868.59	$867,955.30	46.000	EA	Y	M/ARM(F&I/HL)(1ST(B6)2ND(0)POLE)(Q4)
0649416006					EA	Y	M/ARM(F&I/HL)(1ST(B6)2ND(0)POLE(Q6)
0649416011					EA	Y	M/ARM(F&I/HL)(1ST(B6)2ND(0)POLE(SPL)
0649416604					EA	Y	M/ARM(F&I/HL)(1ST(B6)2ND(B6)POLE)(Q4)
0649416605					EA	Y	M/ARM(F&I/HL)(1ST(B6)2ND(B6)POLE)(Q5)
0649417003					EA	Y	M/ARM(F&I/HL)(1ST(B7)2ND(0)POLE(Q3)
0649417005					EA	Y	M/ARM(F&I/HL)(1ST(B7)2ND(0)POLE(Q5)
0649417006	9	$19,992.77	$519,812.12	26.000	EA	Y	M/ARM(F&I/HL)(1ST(B7)2ND(0)POLE(Q6)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649417011					EA	Y	M/ARM(F&I/HL)(1ST(B7)2ND(0)POLE(SPL)
0649421101	1	$15,725.00	$15,725.00	1.000	EA	Y	M/ARM(F&I/HL)(1ST(B1)(2ND(B1)POLE(Q1)
0649422205					EA	Y	M/ARM(F&I/HL)(1ST(B2)(2ND(B2)POLE(Q5)
0649422303					EA	Y	M/ARM(F&I/HL)(1ST(B2)(2ND(B3)POLE(Q3)
0649423102					EA	Y	M/ARM(F&I/HL)(1ST(B3)(2ND(B1)POLE(Q2)
0649423103	1	$18,600.00	$18,600.00	1.000	EA	Y	M/ARM(F&I/HL)(1ST(B3)(2ND(B1)POLE(Q3)
0649423204					EA	Y	M/ARM(F&I/HL)(1ST(B3)(2ND(B2)POLE(Q4)
0649423305	1	$21,000.00	$42,000.00	2.000	EA	Y	M/ARM(F&I/HL)(1ST(B3)(2ND(B3)POLE(Q5)
0649423311					EA	Y	M/ARM(F&I/HL)(1ST(B3)(2ND(B3)POLE(SPL)
0649424105					EA	Y	M/ARM(F&I/HL)(1ST(B4)(2ND(B1)POLE(Q5)
0649424202					EA	Y	M/ARM(F&I/HL)(1ST(B4)(2ND(B2)POLE(Q2)
0649424205					EA	Y	M/ARM(F&I/HL)(1ST(B4)(2ND(B2)POLE(Q5)
0649424306					EA	Y	M/ARM(F&I/HL)(1ST(B4)(2ND(B3)POLE(Q6)
0649424403	5	$19,145.45	$153,163.59	8.000	EA	Y	M/ARM(F&I/HL)(1ST(B4)(2ND(B4)POLE(Q3)
0649425102					EA	Y	M/ARM(F&I/HL)(1ST(B5)(2ND(B1)POLE(Q2)
0649425111					EA	Y	M/ARM(F&I/HL)(1ST(B5)(2ND(B1)POLE(SPL)
0649425203	3	$23,966.67	$71,900.00	3.000	EA	Y	M/ARM(F&I/HL)(1ST(B5)(2ND(B2)POLE(Q3)
0649425211	1	$23,500.00	$23,500.00	1.000	EA	Y	M/ARM(F&I/HL)(1ST(B5)(2ND(B1)POLE(SPL)
0649425304					EA	Y	M/ARM(F&I/HL)(1ST(B5)(2ND(B3)POLE(Q4)
0649425311					EA	Y	M/ARM(F&I/HL)(1ST(B5)(2ND(B3)POLE(SPL)
0649425404	8	$23,573.17	$235,731.65	10.000	EA	Y	M/ARM(F&I/HL)(1ST(B5)(2ND(B4)POLE(Q4)
0649425504	7	$24,795.29	$173,567.06	7.000	EA	Y	M/ARM(F&I/HL)(1ST(B5)(2ND(B5)POLE(Q4)
0649426204	4	$22,432.73	$89,730.91	4.000	EA	Y	M/ARM(F&I/HL)(1ST(B6)(2ND(B2)POLE(Q4)
0649426404	4	$24,133.33	$144,800.00	6.000	EA	Y	M/ARM(F&I/HL)(1ST(B6)(2ND(B4)POLE(Q4)
0649426504	10	$24,620.07	$590,881.66	24.000	EA	Y	M/ARM(F&I/HL)(1ST(B6)(2ND(B5)POLE(Q4)
0649426605	7	$27,758.67	$222,069.34	8.000	EA	Y	M/ARM(F&I/HL)(1ST(B6)(2ND(B6)POLE(Q5)
0649427211					EA	Y	M/ARM(F&I/HL)(1ST(B7)(2ND(B2)POLE(SPL)
0649427304					EA	Y	M/ARM(F&I/HL)(1ST(B7)(2ND(B3)POLE(Q4)
0649427405					EA	Y	M/ARM(F&I/HL)(1ST(B7)(2ND(B4)POLE(Q5)
0649427411					EA	Y	M/ARM(F&I/HL)(1ST(B7)(2ND(B4)POLE(SPL)
0649427504					EA	Y	M/ARM(F&I/HL)(1ST(B7)(2ND(B5)POLE(Q4)
0649427511					EA	Y	M/ARM(F&I/HL)(1ST(B7)(2ND(B5)POLE(SPL)
0649427604					EA	Y	M/ARM(F&I/HL)(1ST(B7)(2ND(B6)POLE(Q4)
0649427605					EA	Y	M/ARM(F&I/HL)(1ST(B7)(2ND(B6)POLE(Q5)
0649427606					EA	Y	M/ARM(F&I/HL)(1ST(B7)(2ND(B6)POLE(Q6)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649427611					EA	Y	M/ARM(F&I/HL)(1ST(B7)(2ND(B6)POLE(SPL)
0649431007					EA	Y	M/ARM(F&I/HL)(1ST(B1)(2ND(0)POLE(Q21LUM)
0649431008					EA	Y	M/ARM(F&I/HL)(1ST(B1)(2ND(0)POLE(Q22LUM)
0649433008					EA	Y	M/ARM(F&I/HL)(1ST(B3)(2ND(0)POLE(Q22LUM)
0649433009					EA	Y	M/ARM(F&I/HL)(1ST(B3)(2ND(0)POLE(Q23LUM)
0649434011					EA	Y	M/ARM(F&I/HL)(1ST(B4)(2ND(0)POLE(SPL)
0649435003					EA	Y	M/ARM(F&I/HL)(1ST(B5)(2ND(0)POLE(Q3)
0649435009	4	$20,395.99	$122,375.91	6.000	EA	Y	M/ARM(F&I/HL)(1ST(B5)(2ND(0)POLE(Q23LUM)
0649436010	3	$23,964.80	$119,824.00	5.000	EA	Y	M/ARM(F&I/HL)(1ST(B6)(2ND(0)POLE(Q24LUM)
0649440	19	$12,853.57	$1,349,625.13	105.000	EA	Y	M/ARM(F&I/HL) SPECIAL DESIGN
0649441001					EA	Y	M/ARM,F&I/HL,1ST-B1,2ND-0,POLE-Q1
0649441101					EA	Y	M/ARM,F&I/HL,1ST-B1,2ND-B1,POLE-Q1
0649445003					EA	Y	M/ARM(F&I/HL)(1ST(B5)(2ND(0)POLE(Q3)
0649611001	1	$6,385.00	$6,385.00	1.000	EA	Y	M/ARM(INS/HL)SGL ARM 1ST(B1)2ND(0)POL Q1
0649613002					EA	Y	M/ARM(INS/HL)SGL ARM 1ST(B3)2ND(0)POL Q2
0649615003	1	$7,295.00	$7,295.00	1.000	EA	Y	M/ARM(INS/HL)SGL ARM 1ST(B5)2ND(0)POL Q3
0649616004	1	$8,230.00	$8,230.00	1.000	EA	Y	M/ARM(INS/HL)SGL ARM 1ST(B6)2ND(0)POL Q4
0649617006					EA	Y	M/ARM(INS/HL)SGL ARM 1ST(B7)2ND(0)POL Q6
0649626504					EA	Y	M/ARM(INS/HL)DBL ARM1ST(B6)2ND(B5)POL Q4
0649633011					EA	Y	M/ARM(INS/HL)(1ST(B3)(2ND(0)POLE(SPL)
0649640					EA	Y	M/ARM(INS/HL) SPECIAL DESIGN
0649711001	11	$10,749.20	$343,974.28	32.000	EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C1)(NO)(R1)
0649711002					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C1)(NO)(R2)
0649711007					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C1)(NO)R21
0649712001					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C2)(NO)(R1)
0649712002					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C2)(NO)(R2)
0649713002	12	$11,910.13	$321,573.59	27.000	EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C3)(NO)(R2)
0649713003					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C3)(NO)(R3)
0649713011					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C3)(NO)SPL
0649714002					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C4)(NO)(R2)
0649714004					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C4)(NO)(R4)
0649715001					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(NO)(R1)
0649715003	14	$14,132.86	$593,580.27	42.000	EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(NO)(R3)
0649715008					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(NO)R22
0649715009					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(NO)R23

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649715011					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(NO)SPL
0649715404					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(C4)(R4)
0649715504					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(C5)(R4)
0649716003					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C6)(NO)(R3)
0649716004	5	$17,015.23	$119,106.62	7.000	EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C6)(NO)(R4)
0649717006	4	$19,023.60	$95,118.00	5.000	EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C7)(NO)(R6)
0649721001					EA	Y	M/ARM(F&I/RL)DBL ARM W/OLUM(C1)(NO)(R1)
0649721002					EA	Y	M/ARM(F&I/RL)DBL ARM W/OLUM(C1)(NO)(R2)
0649721101					EA	Y	M/ARM(F&I/RL)(DB ARM W/OLUM)(C1)(C1)(R1)
0649723102	1	$17,100.00	$17,100.00	1.000	EA	Y	M/ARM(F&I/RL)(DB ARM W/OLUM)(C3)(C1)(R2)
0649724205					EA	Y	M/ARM(F&I/RL)(DB ARM W/OLUM)(C4)(C2)(R5)
0649724306					EA	Y	M/ARM(F&I/RL)(DB ARM W/OLUM)(C4)(C3)(R6)
0649724403	1	$19,500.00	$19,500.00	1.000	EA	Y	M/ARM(F&I/RL)(DB ARM W/OLUM)(C4)(C4)(R3)
0649724504					EA	Y	M/ARM(F&I/RL)(DB ARM W/OLUM)(C4)(C5)(R4)
0649725203	2	$25,025.00	$50,050.00	2.000	EA	Y	M/ARM(F&I/RL)(DB ARM W/OLUM)(C5)(C2)(R3)
0649725404	1	$20,271.53	$20,271.53	1.000	EA	Y	M/ARM(F&I/RL)(DB ARM W/OLUM)(C5)(C4)(R4)
0649725504	1	$21,250.00	$21,250.00	1.000	EA	Y	M/ARM(F&I/RL)(DB ARM W/OLUM)(C5)(C5)(R4)
0649726204					EA	Y	M/ARM(F&I/RL)(DB ARM W/OLUM)(C6)(C2)(R4)
0649726404					EA	Y	M/ARM(F&I/RL)(DB ARM W/OLUM)(C6)(C4)(R4)
0649726504	1	$25,000.00	$25,000.00	1.000	EA	Y	M/ARM(F&I/RL)(DB ARM W/OLUM)(C6)(C5)(R4)
0649726605					EA	Y	M/ARM(F&I/RL)(DB ARM W/OLUM)(C6)(C6)(R5)
0649731007					EA	Y	M/ARM(F&I/RL)(SGL ARM W/LUM)(C1)(0)(R21)
0649733008	1	$14,000.00	$28,000.00	2.000	EA	Y	M/ARM(F&I/RL)(SGL ARM W/LUM)(C3)(0)(R22)
0649735009	1	$12,500.00	$25,000.00	2.000	EA	Y	M/ARM(F&I/RL)(SGL ARM W/LUM)(C5)(0)(R23)
0649736010					EA	Y	M/ARM(F&I/RL)1ST(C6)2ND(0)POLE(R24LUM)
0649740	3	$12,830.39	$205,286.21	16.000	EA	Y	M/ARM(F&I/RL) SPECIAL DESIGN
0649741011					EA	Y	M/ARM(F&I/RL)(SPECIAL)C1(Q1)SPECIAL
0649743011					EA	Y	M/ARM(F&I/RL)(SPECIAL)C3(Q1)SPECIAL
0649745011					EA	Y	M/ARM(F&I/RL)(SPECIAL)C5(Q1)SPECIAL
0649915003	1	$6,775.00	$6,775.00	1.000	EA	Y	M/ARM(INS/RL)SGL ARM W/OLUM(C5)(0)(R3)
0649921101					EA	Y	M/ARM(INS/RL)DBL ARM W/OLUM(C1)(C1)(R1)
0649924403					EA	Y	M/ARM(INS/RL)DBL ARM W/OLUM(C4)(C4)(R3)
0649926605					EA	Y	M/ARM(INS/RL)DBL ARM W/OLUM(C6)(C6)(R5)
0650 51111	5	$368.01	$5,888.12	16.000	AS	Y	SIGNAL TRAFFIC(F&I)(1 SECT 1 WAY)(STD)
0650 51112					AS	Y	SIGNAL TRAFFIC(F&I)(1 SECT 1 WAY)(LT WT)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 51113	6	$454.64	$11,366.00	25.000	AS	Y	SIGNAL TRAFFIC(F&I)(1SECT 1WAY)(SPECIAL)
0650 51121	4	$770.73	$8,478.04	11.000	AS	Y	SIGNAL TRAFFIC(F&I)(1 SECT 2 WAY)(STD)
0650 51123	1	$600.00	$1,800.00	3.000	AS	Y	SIGNAL TRAFFIC(F&I)(1 SECT 2 WAY)(LED)
0650 51131	1	$834.00	$834.00	1.000	AS	Y	SIGNAL TRAFFIC(F&I)(1 SECT 3 WAY)(STD)
0650 51132					AS	Y	SIGNAL TRAFFIC(F&I)(1 SECT 3 WAY)(LT WT)
0650 51133	1	$1,000.00	$1,000.00	1.000	AS	Y	SIGNAL TRAFFIC(F&I)(1 SECT 3 WAY)SPECIAL
0650 51141	1	$1,369.90	$1,369.90	1.000	AS	Y	SIGNAL TRAFFIC(F&I)(1 SECT 4 WAY)(STD)
0650 51143	1	$1,000.00	$1,000.00	1.000	AS	Y	SIGNAL TRAFFIC(F&I)(1 SECT 4 WAY)(LED)
0650 51211	1	$700.00	$700.00	1.000	AS	Y	SIGNAL TRAFFIC(F&I)(2 SECT 1 WAY)(STD)
0650 51213	1	$500.00	$1,000.00	2.000	AS	Y	SIGNAL TRAFFIC(F&I)(2 SECT 1 WAY)SPECIAL
0650 51311	46	$679.25	$619,473.22	912.000	AS	Y	SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)
0650 51312	5	$771.68	$70,995.00	92.000	AS	Y	SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(LW)
0650 51313	35	$776.09	$556,453.03	717.000	AS	Y	SIGNAL TRAF(F&I)(3 SECT 1 WY)(SPECIAL)
0650 51321	5	$1,620.14	$21,061.84	13.000	AS	Y	SIGNAL TRAFFIC(F&I)(3 SECT 2 WAY)(STD)
0650 51322	2	$1,064.00	$5,320.00	5.000	AS	Y	SIGNAL TRAFFIC(F&I)(3 SECT 2 WAY)(LW)
0650 51323	1	$1,585.00	$3,170.00	2.000	AS	Y	SIGNAL TRAF(F&I)(3 SECT 2 WY)(SPECIAL)
0650 51331					AS	Y	SIGNAL TRAFFIC(F&I)(3 SECT 3 WAY)(STD)
0650 51332					AS	Y	SIGNAL TRAFFIC(F&I)(3 SECT 3 WAY)(LW)
0650 51333					AS	Y	SIGNAL TRAFFIC(F&I)(3 SECT 3 WAY)(SP)
0650 51341	1	$2,700.00	$5,400.00	2.000	AS	Y	SIGNAL TRAFFIC(F&I)(3 SECT 4 WAY)STD
0650 51343					AS	Y	SIGNAL TRAFFIC(F&I)(3 SECT 4 WAY)SPL
0650 51411	8	$911.39	$16,405.00	18.000	AS	Y	SIGNAL TRAFFIC(F&I)(4 SECT 1 WAY)(STD)
0650 51413	1	$800.00	$1,600.00	2.000	AS	Y	SIGNAL TRAFFIC(F&I)(4 SECT 1 WAY)(SPL)
0650 51422					AS	Y	SIGNAL TRAFFIC(F&I)(4 SECT 2 WAY)(LW)
0650 51423					AS	Y	SIGNAL TRAFFIC(F&I)(4 SECT 2 WAY)SPL
0650 51511	35	$999.58	$188,920.83	189.000	AS	Y	SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)
0650 51512	5	$1,204.09	$26,490.00	22.000	AS	Y	SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(LW)
0650 51513	25	$1,336.42	$120,278.17	90.000	AS	Y	SIGNAL TRAF(F&I)(5 SECT 1 WAY)(SPL)
0650 51521	1	$1,050.00	$2,100.00	2.000	AS	Y	SIGNAL TRAFFIC(F&I)(5 SECT 2 WAY)(STD)
0650 51522					AS	Y	SIGNAL TRAFFIC(F&I)(5 SECT 2 WAY)(L W)
0650 51523					AS	Y	SIGNAL TRAFFIC(F&I)(5 SECT 2 WAY)SPL
0650 52131					AS	Y	SIGNAL TRAFFIC(FUR)(1 SECT 3 WAY)(STD)
0650 52133					AS	Y	SIGNAL TRAFFIC(FUR)(1 SECT 3 WAY)(SPL)
0650 52231					AS	Y	SIGNAL TRAFFIC(FUR)(2 SECT 3 WAY)(STD)
0650 52232					AS	Y	SIGNAL TRAF(FUR)(2 SECT 3 WAY)(LIGHT WT)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 52233					AS	Y	SIGNAL TRAFFIC(FUR)(2 SECT 3 WAY)(SPL)
0650 53111					AS	Y	SIGNAL TRAFFIC(INS)(1SECT1WAY(STD)
0650 53113					AS	Y	SIGNAL TRAFFIC(INS)(1SECT1WAY(SPL)
0650 53131					AS	Y	SIGNAL TRAFFIC(INS)(1 SECT 3 WAY)(STD)
0650 53132					AS	Y	SIGNAL TRAF(INS) (1 SECT 3 WY)(LIGHT WT)
0650 53133					AS	Y	SIGNAL TRAF(INS) (1 SECT 3 WAY)(SPECIAL)
0650 53311	1	$1,350.00	$10,800.00	8.000	AS	Y	SIGNAL TRAFFIC(INS)(3SECT1WAY(STD)
0650 53313					AS	Y	SIGNAL TRAFFIC(INS)(3SECT1WAY(SPC)
0650 53321					AS	Y	SIGNAL TRAFFIC(INS)(3SECT2WAY(STD)
0650 53323					AS	Y	SIGNAL TRAFFIC(INS)(3SECT2WAY(SPL)
0650 53511	1	$385.00	$1,155.00	3.000	AS	Y	SIGNAL TRAFFIC(INS)(5SECT1WAY(STD)
0650 53513					AS	Y	SIGNAL TRAFFIC(INS)(5SECT1WAY(SPL)
0650 54111					AS	Y	SIGNAL TRAF(RELOCATE) (1 SECT 1 WY) STD
0650 54113					AS	Y	SIGNAL TRAF(RELOCATE) (1 SECT 1 WAY) SPL
0650 54121					AS	Y	SIGNAL TRAF(RELOCATE) (1 SECT 2 WY) STD
0650 54123					AS	Y	SIGNAL TRAF(RELOCATE) (1 SECT 2 WAY) SPL
0650 54141					AS	Y	SIGNAL TRAF(RELOCATE)(1 SECT 4 WAY) STD
0650 54143					AS	Y	SIGNAL TRAF(RELOCATE) (1 SECT 4 WAY) SPL
0650 54311	6	$321.52	$6,752.00	21.000	AS	Y	SIGNAL TRAF(RELOCATE) (3 SECT 1 WY) STD
0650 54312					AS	Y	SIGNAL TRAF(RELOCATE) (3 SECT 1 WY)LW
0650 54313					AS	Y	TRAF SIGNAL, REL, 3 SECT, 1 WAY, SPL
0650 54321					AS	Y	SIGNAL TRAF(RELOCATE) (3 SECT 2 WY) STD
0650 54323					AS	Y	SIGNAL TRAF(RELOCATE) (3 SECT 2 WAY) SPL
0650 54511	1	$390.00	$1,170.00	3.000	AS	Y	SIGNAL TRAF(RELOCATE) (5 SECT 1 WY) STD
0650 54513					AS	Y	SIGNAL TRAF(RELOCATE) (5 SECT 1 WY)SPL
0653111					AS	Y	SIGNAL PEDESTRIAN (12" INCANDESCENT)
0653112					AS	Y	SIGNAL PEDESTRIAN (12" INCANDESCENT)
0653113					AS	Y	SIGNAL PEDESTRIAN (12" INCANDESCENT)
0653121					AS	Y	SIGNAL PEDESTRIAN (12" FIBER OPTIC)
0653122					AS	Y	SIGNAL PEDESTRIAN (12" FIBER OPTIC)
0653131					AS	Y	SIGNAL PEDESTRIAN (OPTICALLY PROGRAMMED)
0653141					AS	Y	SIGNAL PEDESTRIAN (NEON)
0653142					AS	Y	SIGNAL PEDESTRIAN (NEON)
0653151					AS	Y	SIGNAL PEDESTRIAN (9" INCANDESCENT)
0653171	14	$567.03	$74,847.54	132.000	AS	Y	SIGNAL PED(NEON INT SYM LOW WATT)1 WAY

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0653172	1	$910.00	$3,640.00	4.000	AS	Y	SGNL PEDESTRIAN (NEON INT SYM LOW WATT)
0653173					AS	Y	SGNL PEDESTRIAN (NEON INT SYM LOW WATT)
0653181	60	$590.06	$559,373.78	948.000	AS	Y	SGNL PED (F&I) (LED) (1 DIRECTION)
0653182	31	$1,024.22	$138,269.09	135.000	AS	Y	SGNL PED (F&I) (LED) (2 DIRECTIONS)
0653183					AS	Y	SGNL PED (F&I) (LED) (3 DIRECTIONS)
0653191					AS	Y	SGNL PED (F&I)LED-COUNT DWN(1 DIRECTION)
0653192					AS	Y	SGNL PED (F&I)LED-COUNT DWN(2 DIRECTION)
0653211					AS	Y	SGNL PED(FUR)(12" INCANDESCENT)(1 DIR)
0653212					AS	Y	SGNL PED(FUR)(12" INCANDESCENT)(2 DIR)
0653281					AS	Y	SGNL PED (FUR) (LED) (1 DIRECTION)
0653311					AS	Y	SGNL PEDESTRIAN (12" INCANDESCENT)
0653312					AS	Y	SGNL PEDESTRIAN (12" INCANDESCENT)
0653341					AS	Y	SGNL PEDESTRIAN (NEON)
0653342					AS	Y	SGNL PEDESTRIAN(INS) (NEON) (2 DIR)
0653371					AS	Y	SGNL PEDESTRIAN (NEON INT SYM LOW WATT)
0653372					AS	Y	SGNL PED (INS)(NEON INT SYM LOW WATT)
0653381					EA	Y	SIGNAL, PEDESTRIAN, INS, LED, 1 WAY
0653391					AS	Y	SGNL PED (INS)LED-COUNT DWN(1 DIRECTION)
0653392					AS	Y	SGNL PED (INS)LED-COUNT DWN(2 DIRECTION)
0659101	42	$99.41	$67,895.84	683.000	EA	Y	SGNL HEAD AUXILIARIES (BACK PLT 3 SECT)
0659102	1	$120.00	$240.00	2.000	EA	Y	SGNL HEAD AUXILIARIES (BACK PLT 4 SECT)
0659103					EA	Y	SGNL HEAD AUXILIARIES (DISCN HANGER)
0659104	1	$7.00	$329.00	47.000	EA	Y	SGNL HEAD AUX (SGNL LMPS 140 WATT MAX)
0659106	37	$9.24	$33,695.57	3,647.000	EA	Y	SGNL HEAD AUXILIARIES (TUNNEL VISOR)
0659107	49	$658.92	$284,652.67	432.000	EA	Y	SGNL HEAD AUXILIARIES (ALUMINUM PED)
0659108	11	$1,001.04	$63,065.65	63.000	EA	Y	SGNL HEAD AUXILIARIES (STEEL PEDESTAL)
0659109	16	$553.10	$38,717.11	70.000	EA	Y	SGNL HEAD AUXILIARIES (CONC PED TYP II)
0659110	1	$198.00	$792.00	4.000	EA	Y	SGNL HEAD AUXILIARIES (LOUVERS)
0659111	2	$106.00	$954.00	9.000	EA	Y	SGNL HEAD AUXILIARIES (BACK PLT, 1 SECT)
0659112					EA	Y	SGNL HEAD AUX(MNT BRACKETS, 2-WY)
0659113					EA	Y	SGNL HEAD AUX(MNT BRACKETS, 3-WY)
0659114					EA	Y	SGNL HEAD AUX(MNT BRACKETS, 4-WY)
0659115					EA	Y	SGNL HEAD AUXILIARIES (12" LENS)
0659116	1	$112.00	$448.00	4.000	EA	Y	SGNL HEAD AUXILIARIES (F&I)(8" LENS)
0659118	30	$144.14	$15,566.63	108.000	EA	Y	SGNL HEAD AUX (BACK PLT 5 SECT CLU)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0659119					EA	Y	SGNL HEAD AUX(STROBE LI FOR RED IND)
0659120	9	$147.50	$63,276.60	429.000	EA	Y	SGNL HEAD AUX(F&I)(LED MODULE)
0659301					EA	Y	SGNL HEAD AUXILIARIES (BACK PLT, 3 SECT)
0659303					EA	Y	SGNL HEAD AUX(DISCONNECT HANGER)
0659306					EA	Y	SGNL HEAD AUXILIARIES (TUNNEL VISOR)
0659307					EA	Y	SGNL HEAD AUXILIARIES (ALUMINUM PED)
0659308					EA	Y	SGNL HEAD AUXILIARIES (STEEL PEDESTAL)
0659310					EA	Y	SGNL HEAD AUXILIARIES(INS/LOUVERS)
0659312					EA	Y	SGNL HEAD AUXILIARIES(INS/MNT BRC/2WY)
0659313					EA	Y	SGNL HEAD AUXILIARIES(INS/MNT BRC/3WY)
0659318					EA	Y	SGNL HEAD AUX (BACK PLT 5 SECT CLU)
0660 1101	7	$171.89	$15,298.40	89.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 1)
0660 1102	12	$161.47	$39,721.41	246.000	EA	Y	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	12	$123.26	$31,679.08	257.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 3)
0660 1104	10	$165.16	$8,918.88	54.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 4)
0660 1105	4	$127.15	$9,536.50	75.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 5)
0660 1106	3	$143.88	$1,582.70	11.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 6)
0660 1107					EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 7)
0660 1108					EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 8)
0660 1109	35	$165.74	$64,142.80	387.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)
0660 1110	18	$192.55	$30,614.72	159.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 10)
0660 1111	3	$1,013.00	$15,195.00	15.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 11)
0660 1112	1	$750.00	$750.00	1.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 12)
0660 1201					EA	Y	LOOP DETECTOR INDUCTIVE (FURN) (TYP 1)
0660 1209					EA	Y	LOOP DETECTOR INDUCTIVE (FURN) (TYP 9)
0660 1301					EA	Y	LOOP DETECTOR INDUCTIVE (I) (TYP 1)
0660 1302					EA	Y	LOOP DETECTOR INDUCTIVE (I) (TYP 2)
0660 1303					EA	Y	LOOP DETECTOR INDUCTIVE (I) (TYP 3)
0660 1309					EA	Y	LOOP DETECTOR INDUCTIVE (I) (TYP 9)
0660 1311					EA	Y	LOOP DETECTOR INDUCTIVE (I) (TYP 11)
0660 2101	43	$607.39	$301,265.44	496.000	AS	Y	LOOP ASSEMBLY (F&I) (TYPE A)
0660 2102	63	$549.07	$634,727.38	1,156.000	AS	Y	LOOP ASSEMBLY (F&I) (TYPE B)
0660 2103					AS	Y	LOOP ASSEMBLY (F&I) (TYPE C)
0660 2104					AS	Y	LOOP ASSEMBLY (F&I) (TYPE D)
0660 2105					AS	Y	LOOP ASSEMBLY (F&I) (TYPE E)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 2106	77	$694.05	$1,052,876.29	1,517.000	AS	Y	LOOP ASSEMBLY (F&I) (TYPE F)
0660 2107					AS	Y	LOOP ASSEMBLY (F&I) (TYPE G)
0660 2108					AS	Y	LOOP ASSEMBLY (F&I) (TYPE H)
0660 2302					AS	Y	LOOP ASSEMBLY (INSTALL) (TYPE B)
0663 70					AS	Y	VEHICLE DETECTOR ASSEM (OPTICAL TYPE)
0663 72 3	1	$1,980.00	$1,980.00	1.000	EA	Y	VEH. DETECTOR SUPPORT APPARATUS SOFTWARE
0663 74 11	16	$5,131.61	$1,041,717.52	203.000	EA	Y	VEH DETECTOR ASSEM (F&I)(OPTICAL TYPE)
0663 74 12	4	$3,724.00	$29,792.00	8.000	EA	Y	VEH DETECTOR ASSEM (F&I)(INFRARED)
0665 11	53	$135.23	$125,086.06	925.000	EA	Y	DET PED(F&I)(DET STA POLE OR CAB MTD)
0665 12	9	$488.00	$24,888.00	51.000	EA	Y	DET PED (F&I)(DET STA WITH POST)
0665 13	27	$122.33	$45,507.80	372.000	EA	Y	DETECTOR PED (F&I)(DETECTOR W/SGN ONLY)
0665 31					EA	Y	DET PED(INS)(DET STA POLE OR CAB MTD)
0665 32					EA	Y	DET PED (INS)(DET STA WITH POST)
0665 33					EA	Y	DETECTOR PED (INS)(DETECTOR W/SGN ONLY)
0668 11					EA	Y	DET CABINET (F&I)(TYP I) (13"X10"X 6")
0668 12					EA	Y	DET CABINET (F&I)(TYP II) (27"X15"X12")
0668 13					EA	Y	DET CABINET (F&I)(TYP III)(32"X20"X14")
0668 14	1	$3,400.00	$6,800.00	2.000	EA	Y	DET CABINET (F&I)(TYP IV)(48"X29"X16")
0668 15	2	$4,500.00	$13,500.00	3.000	EA	Y	DET CABINET (F&I)(TYP V) (54"X38"X24")
0668 16	4	$4,445.11	$40,006.00	9.000	EA	Y	DET CABINET (F&I)(TYP VI)(74"X38"X24")
0668 32					EA	Y	DET CABINET (INS)(TYP II)(27"X15"X12")
0668 33	1	$1,930.10	$61,763.20	32.000	EA	Y	DET CABINET (INS)(TYP III)(32"X20"X14")
0668 34	1	$604.00	$9,664.00	16.000	EA	Y	DET CABINET (INS)(TYP IV)(48"X29"X16")
0668 35					EA	Y	DET CABINET (INS)(TYP V) (54"X38"X24")
0668 36	1	$14,804.30	$14,804.30	1.000	EA	Y	DET CABINET (INS)(TYP VI) (74"X38"X24")
0670 4 1	7	$1,125.83	$13,510.00	12.000	AS	Y	CNTRL ASSEM FLASHING BEACON (F & INSTAL)
0670 4 3					AS	Y	CNTRL ASSEM FLASHING BEACON (INSTALL)
0670 5110	34	$14,587.52	$1,108,651.66	76.000	AS	Y	CNTL ASSEM ACT SS F&I NEMA PRE(NONE)
0670 5111	13	$12,835.10	$269,537.10	21.000	AS	Y	CNTL ASSEM ACT SS F&I NEMA PRE(ONE)
0670 5112	7	$17,140.00	$154,260.00	9.000	AS	Y	CNTL ASSEM ACT SS F&I NEMA PRE(TWO)
0670 5120	16	$12,256.02	$527,009.00	43.000	AS	Y	CNTL ASSEM ACT SS F&I 170 PRE(NONE)
0670 5121	1	$13,000.00	$13,000.00	1.000	AS	Y	CNTL ASSEM ACT SS F&I 170 PRE(ONE)
0670 5122	1	$12,500.00	$12,500.00	1.000	AS	Y	CNTL ASSEM ACT SS F&I 170 PRE(TWO)
0670 5130	8	$11,785.54	$530,349.14	45.000	AS	Y	CNTL ASSEM ACT SS F&I SPECIAL
0670 5131	7	$12,175.20	$182,628.05	15.000	AS	Y	CNTL ASSEM ACT SS F&I SPEC PRE(ONE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5132					AS	Y	CNTL ASSEM ACT SS(F&I)(SPECIAL)PRE(2)
0670 5210					AS	Y	CNTL ASSEM ACT SS FURNISH NEMA PRE(NONE)
0670 5230					AS	Y	CNTL ASSEM ACT SS FURNISH (SPECIAL)
0670 5310					AS	Y	CNTL ASSEM ACT SS INS NEMA PRE(NONE)
0670 5311					AS	Y	CNTL ASSEM ACT SS INS NEMA PRE(ONE)
0670 5312					AS	Y	CNTL ASSEM ACT SS INS NEMA PRE(TWO)
0670 5320					AS	Y	CNTL ASSEM ACT SS INS 170 PRE(NONE)
0670 5321					AS	Y	CNTL ASSEM ACT SS INS 170 PRE(ONE)
0670 5322					AS	Y	CNTL ASSEM ACT SS INS 170 PRE(TWO)
0670 5330					AS	Y	CNTL ASSEM ACT SS (INS)(SPECIAL)
0670 5410	9	$961.47	$18,268.00	19.000	AS	Y	CNTL ASSEM ACT SS MOD NEMA PRE(NONE)
0670 5411	7	$2,155.45	$45,264.47	21.000	AS	Y	CNTL ASSEM ACT SS MOD NEMA PRE(ONE)
0670 5412					AS	Y	CNTL ASSEM ACT SS(MOD) NEMA PRE(TWO)
0670 5420	1	$1,445.00	$1,445.00	1.000	AS	Y	CNTL ASSEM ACT SS(MOD)TYPE 170 PRE(NONE)
0670 5421					AS	Y	CNTL ASSEM ACT SS(MOD) TYPE 170 PRE(1)
0670 5430	2	$6,101.00	$36,606.00	6.000	AS	Y	CNTL ASSEM ACT SS(MOD)(SPECIAL) PRE(0)
0670 5431					AS	Y	CNTL ASSEM ACT SS(MOD)(SPECIAL) PRE(1)
0670 5432					AS	Y	TRAF CNTL ASSEM,MODIFY, SPECIAL,2 PREEMP
0671 1 1					EA	Y	TRAFFIC CONTROLLER ASSEM (F&I) (NEMA)
0671 1 2					EA	Y	TRAFFIC CONTROLLER ASSEM (F&I) (170)
0671 2 11					EA	Y	TR CONTROL (F&I) (NEMA)
0671 2 12					EA	Y	TR CONTROL (F&I) (170)
0671 2 13					EA	Y	TR CONTROL (F&I) (SPECIAL)
0671 2 31					EA	Y	TR CONTROLLER (INS) (NEMA)
0671 2 33					EA	Y	TR CONTROLLER (INS) (SPECIAL)
0671 2 41	3	$1,305.00	$5,220.00	4.000	EA	Y	TRAFFIC CONTROLLER (MODIFY)(TYPE - NEMA)
0671 2 42	1	$1,000.00	$1,000.00	1.000	EA	Y	TRAFFIC CONTROLLER(MOD)(TYPE 170)
0671 2 43					EA	Y	TR CONTROL (MOD) (SPECIAL)
0671 2 44					EA	Y	TRAFFIC CONTROLLER, MODIFY, 2070
0678 1103					EA	Y	CNTRL ACCESS (F&I)TYP 12 CONFLICT MONT)
0678 1104	1	$100.00	$200.00	2.000	EA	Y	CNTRL ACCESS (F&I)(LOAD SWITCH)
0678 1105	1	$500.00	$500.00	1.000	EA	Y	CNTRL ACCESS (F&I)(TYPE 1 FLASHER)
0678 1106					EA	Y	CNTRL ACCESS (F&I)(TYPE 3 FLASHER)
0678 1107					EA	Y	CNTRL ACCESS (F&I) (TYPE 1 TIME SWITCH)
0678 1108					EA	Y	CNTRL ACCESS (F&I) (TYPE 2 TIME SWITCH)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0678 1109					EA	Y	CNTRL ACCESS (F&I) (TYPE 3 TIME SWITCH)
0678 1110	7	$596.16	$19,673.19	33.000	EA	Y	CNTRL ACCESS (F&I) (TYPE 4 TIME SWITCH)
0678 1111					EA	Y	CNTRL ACCESS (F&I) (PWR REDUCT ASSEMBLY)
0678 1112					EA	Y	CNTRL ACCESS (F&I) (MASTER CLOCK UNIT)
0678 1310					EA	Y	CNTRL ACCESS (INS) (TYPE 4 TIME SWITCH)
0680101					EA	Y	SYS CONTROL EQP (CPU)
0680103					EA	Y	SYS CONTROL EQP (KEYBOARD PRINTER)
0680104					EA	Y	SYS CONTROL EQP (LINE PRINTER)
0680105					EA	Y	SYS CONTROL EQP (DISC MEMORY SYS)
0680106					EA	Y	SYS CONTROL EQP (COMMUNICATIONS INTERFAC
0680107					EA	Y	SYS CONTROL EQP (DISPL MAP INTERFACE)
0680108					EA	Y	SYS CONTROL EQP (MAG TYPE SYSTEM)
0680109					EA	Y	SYS CONTROL EQP (KEYBOARD CRT)
0680110					EA	Y	SYS CONTROL EQP (CONTROL CONSOLE)
0680111	6	$2,988.67	$44,830.06	15.000	EA	Y	SYS CONTROL EQP (ROADSIDE MASTER)
0680113					EA	Y	SYS CONTROL EQP (CENTRAL MICROCOMP ASSM)
0680114					EA	Y	SYS CONTROL EQP (CENTRAL MODEM CARD)
0680115	3	$441.91	$4,861.00	11.000	EA	Y	SYS CNTL EQP(AUTODIAL/ANS EXT COM MODEM)
0680116					EA	Y	SYS CNTL EQP(FIBER OPTIC, FSK MODEM)
0680211					EA	Y	SYS CONTROL EQP(FUR/ROADSIDE MASTER)
0680214					EA	Y	SYS CONTROL EQP(FUR)(CENTRAL MODEM CARD)
0680215					EA	Y	SYS CONTROL EQP(FUR)(AUTODIAL/ANS)
0680310					EA	Y	SYS CONTROL EQP(INS)(CONTROL CONSOLE)
0680311					EA	Y	SYS CONTROL EQP(F&I) (RDSD MASTER)
0680315					EA	Y	SYS CNTL(INS,AUTODIAL/ANS EXT COMM MODEM
0680410					EA	Y	SYS CONTROL EQP (CONTROL CONSOLE)
0681101					LS	Y	SYS SOFTWARE (CPU SOFTWARE)
0681102					LS	Y	SYS SOFTWARE (F&I)(UTCS FORTRAN RTS)
0681103					LS	Y	SYS SOFTWARE (F&I)(UTCS ASSEM LANG RTS)
0681104	1	$1,500.00	$1,500.00	1.000	LS	Y	SYS SOFTWARE (DATA BASE)
0681105					LS	Y	SYS SOFTWARE (CONTROL PATTERNS)
0681108					LS	Y	SYS SOFTWARE (SCS OPERATING SOFTWARE)
0681111	1	$7,700.00	$7,700.00	1.000	LS	Y	SYS SOFTWARE (TRAF CONTROL SYS SOFTWARE)
0681305					LS	Y	SYS SOFTWARE (CONTROL PATTERNS)
0681311					LS	Y	SYS SOFTWARE (TRAF CONTROL SYS SOFTWARE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682101					EA	Y	SYSTEM DISPLAY (CRT DISPLAY)
0682102					EA	Y	SYSTEM DISPLAY (PANEL BOARD MAP)
0682103					EA	Y	SYSTEM DISPLAY (PROJECTED DISPLAY)
0682203					EA	Y	SYSTEM DISPLAY (PROJECTED DISPLAY)
0682401					EA	Y	SYSTEM DISPLAY (MODIFY)(CRT DISPLAY)
0682402					EA	Y	SYSTEM DISPLAY (PANEL BOARD MAP)
0683101					LS	Y	SYS COMMUNICATIONS(F&I)(FDM-FBR OPT)
0683102					LS	Y	SYS COMMUNICATIONS(TDM)
0683103	1	$316.00	$316.00	1.000	LS	Y	SYS COMMUNICATIONS(TDM HARDWARE)
0683104					LS	Y	SYS COMMUNICATIONS(F&I)(TDM RADIO)
0683106					LS	Y	SYS COMMUNICATIONS(CENTRAL SITE - RADIO)
0683107	3	$33,933.33	$101,800.00	3.000	LS	Y	SYS COMMUNICATIONS(SYS COMMUNIC MODEMS)
0683108	1	$25,200.00	$25,200.00	1.000	LS	Y	SYS COMMUNICATIONS(VOICE EQUIPMENT)
0683207					LS	Y	SYS COMMUNICATIONS(SYS COMMUNIC MODEMS)
0683301					LS	Y	SYS COMMUNICATIONS(INS)(FDM)
0683304					LS	Y	SYS COMMUNICATIONS(INS)(TDM RADIO)
0683307					LS	Y	SYS COMMUNICATIONS(SYS COMMUNIC MODEMS)
0683403					LS	Y	SYS COMMUNICATIONS(MOD)(TDM HARDWARE)
0684 11	1	$.90	$747.00	830.000	LF	Y	SYS COMMUNICATIONS(MULTI-PAIR CABLE)
0684 12	3	$2.18	$2,901.40	1,332.000	LF	Y	SYS COMMUNICATIONS(COAXIAL CABLE)
0684 13					LF	Y	SYS COMMUNICATIONS(LEADJACKCOAXIALCABLE)
0684 14	6	$2.00	$432,762.66	216,317.000	LF	Y	SYS COMMUNICATIONS(FIBER OPTIC CABLE)
0684 24	1	$2.60	$104.00	40.000	LF	Y	SYS COMMUNICATIONS(FIBER OPTIC CABLE)
0684 31					LF	Y	SYS COMMUNICATIONS(MULTI-PAIR CABLE)
0684 32					LF	Y	SYS COMMUNICATIONS(INS)COXIAL CABLE
0684 34	1	$2.34	$947.70	405.000	LF	Y	SYS COMMUNICATIONS(FIBER OPTIC CABLE)
0685102	2	$1,706.59	$29,012.00	17.000	EA	Y	SYS AUX (MULTI-PLEX FIELD TRANS,WIRE)
0685103	1	$2,161.00	$25,932.00	12.000	EA	Y	SYS AUX (MULTI-PLEX FIELD TRANS,RADIO)
0685104					EA	Y	SYS AUX(F&I)(DATA ACCUMULATOR)
0685105					EA	Y	SYS AUX(MASTER CLOCK UNIT)
0685106	10	$750.02	$38,251.15	51.000	EA	Y	SYS AUX(UNINTERRUPTIBLE PWR SOURCE)
0685107					EA	Y	SYS AUX(TEST EQUIPMENT)
0685108					EA	Y	SYS AUX(EQP CABINET, TYP A)
0685109					EA	Y	SYS AUX(F&I)EQP CABINET, TYP B)
0685110					EA	Y	SYS AUX(EQP CABINET, TYP C)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685111					EA	Y	SYS AUX(EQP CABINET, TYP D)
0685115					EA	Y	SYS AUX(WEATHR INSTRUMENTATION)
0685116	1	$5,638.00	$157,864.00	28.000	EA	Y	SYS AUX(REMOTE SITE - RADIO)
0685118					EA	Y	SYS AUX(TELEMETRY TRANSMITTER)
0685119					EA	Y	SYS AUX(TELEMENTRY RECEIVER)
0685120	30	$1,848.14	$195,902.43	106.000	EA	Y	SYS AUX(TELEMETRY TRANSCEIVER)
0685123					EA	Y	SYS AUX(F&I)(3-8 PHASE FAA)
0685124	16	$1,318.55	$50,105.05	38.000	EA	Y	SYS AUX(UNIVERSAL ADAPTER)
0685125					EA	Y	SYS AUX(STANDBY SYS RELAY)
0685127	5	$589.41	$12,967.00	22.000	EA	Y	SYS AUX(TEL CONNECTION BOX)
0685128	19	$1,131.56	$93,919.38	83.000	EA	Y	SYS AUX(INTERFACE PANEL)
0685130					EA	Y	SYS AUX(WH IN MOTION SCALE ASSEM)
0685131					EA	Y	SYS AUX(STATIC SCALE ASSEMBLY)
0685137					EA	Y	SYS AUX(LINE AMPLIFIER)
0685138	2	$3,431.25	$54,900.00	16.000	EA	Y	SYS AUX(CCTV CAMERA ASSEMBLY)
0685139	1	$1,650.00	$9,900.00	6.000	EA	Y	SYS AUX(FIB OPT VID AMP-TRANS-REC)
0685140	5	$993.30	$19,866.00	20.000	EA	Y	SYS AUX(FIB OPT-MODUL/DEMODUL)
0685141	1	$3,190.00	$6,380.00	2.000	EA	Y	SYS AUX(FIB OPT-MULT/DEMULT)
0685142					EA	Y	SYS AUX(VID CENTRAL CNTL EQP)
0685143	1	$235.00	$1,410.00	6.000	EA	Y	SYS AUX(VIDEO MONITORS)
0685144	3	$5,509.18	$93,656.00	17.000	EA	Y	SYS AUX(F&I)(VID SYS SUPPTS EQP)
0685155					EA	Y	SYS AUX(FSK MODEM,INTERFACE PNL WAL)
0685156					EA	Y	SYS AUX(F&I(FSK MODEM,INTERFACE PNL)
0685157					EA	Y	SYS AUX(FSK MODEM,MULTIPLEXOR INTERFACE
0685158					EA	Y	SYS AUX(FSK MODEM,INTERFACE PNL RAC)
0685160	1	$7,700.00	$23,100.00	3.000	EA	Y	SYS AUX(MICROWAVE RADAR DET UNIT)
0685202					EA	Y	SYS AUX(MULTI-PLEX FIELD TRANS WIRE)
0685206					EA	Y	SYS AUX(FUR)(UNINTERRUPT PWR SOURCE)
0685207					EA	Y	SYS AUX(FURN)(TEST EQUIPMENT)
0685220					EA	Y	SYS AUX(TELEMETRY TRANSCEIVER)
0685224					EA	Y	SYS AUX(UNIVERSAL ADAPTER)
0685227					EA	Y	SYS AUX(FURN)(TEL CONNECT BOX)
0685228					EA	Y	SYS AUX(INTERFACE PANEL)
0685237					EA	Y	SYS AUX(FUR) (LINE AMPLIFIER)
0685239					EA	Y	SYS AUX(FUR)(FIB OPT VID AMP-TRANS-RCVR)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685240					EA	Y	SYS AUX(FUR)(FIB OPT-MODUL/DEMODUL)
0685241					EA	Y	SYS AUX(FIB OPT-MULT/DEMULT)
0685242					EA	Y	SYS AUX(FUR)(VID CENTRAL CNTL EQP)
0685243					EA	Y	SYSTEM AUXILIARIES(FUR)(VIDEO MONITORS)
0685244					EA	Y	SYS AUX(FUR)(VID SYS SUPPTS EQP)
0685306					EA	Y	SYS AUX(INS)UNINTERRUPTABLE POWER SOURCE
0685308					EA	Y	SYS AUX(INS)(EQPMNT CAB TYP A)
0685320					EA	Y	SYS AUX(TELEMENTRY TRANSCEIVER)
0685324					EA	Y	SYS AUX(UNIVERSAL ADAPTER)
0685325					EA	Y	SYS AUX(STANDBY SYS RELAY)
0685327	1	$100.00	$100.00	1.000	EA	Y	SYS AUX(INS)(TEL CONNECTION BOX)
0685328					EA	Y	SYS AUX(INTERFACE PANEL)
0685330					EA	Y	SYS AUX(WH IN MOTION SCALE ASSEMBLY)
0685333					EA	Y	SYS AUX(INS)(RF DEMODULATOR)
0685337					EA	Y	SYS AUX(LINE AMPLIFIER)
0685338	2	$875.00	$1,750.00	2.000	EA	Y	SYS AUX(INS)(CCTV CAMERA ASSEMBLY)
0685339					EA	Y	SYS AUX(INS)(FIB OPT VID AMP-TRANS-RCVR)
0685340					EA	Y	SYS AUX(INS)(FIBR OPTIC-MODUL/DEMODUL)
0685342					EA	Y	SYS AUX(INS)(VIDEO CENT CONTROL EQPT)
0685344					EA	Y	SYS AUX(INS)(VID SYS SUPPTS EQPT)
0685360	1	$693.20	$17,330.00	25.000	EA	Y	SYS AUX(INS)(MICROWAVE RADAR DETECTION)
0686101	2	$3,990.00	$39,900.00	10.000	EA	Y	CLOSED CIRCUIT TV EQP (CAMERA ASSEMBLY)
0686102	1	$2,200.00	$17,600.00	8.000	EA	Y	CLOSED CIRCUIT TV EQP (MONITOR)
0686103					EA	Y	CLOSED CIRCUIT TV EQP (RECORDER)
0686104					EA	Y	CLOSED CIRCUIT TV EQP (CENTRAL CONTROLS)
0686105	1	$1,800.00	$14,400.00	8.000	EA	Y	CLOSED CIRCUIT TV EQP (CAMERA SUPPORT)
0686301	3	$631.83	$16,427.50	26.000	EA	Y	CLOSED CKT TV EQP(INS)(CAMERA ASSEMBLY)
0686302					EA	Y	CLOSED CKT TV EQP(INS)(MONITOR)
0686304					EA	Y	CLOSED CKT TV EQP(INS)(CENTRAL CNTLS)
0686305					EA	Y	CLOSED CKT TV EQP(INS)(CAMERA SUPPTS)
0690 10	77	$40.24	$67,442.81	1,676.000	EA	Y	SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL
0690 20	54	$42.67	$31,492.61	738.000	EA	Y	SIGNAL PEDESTRIAN ASSEMBLY REMOVAL
0690 31	24	$137.72	$10,880.21	79.000	EA	Y	SIGNAL PEDESTAL REMOVAL
0690 32 1	32	$662.27	$140,401.48	212.000	EA	Y	POLE REMOVAL(SHALLOW/DIRECT BURIAL)
0690 32 2	3	$828.54	$28,999.00	35.000	EA	Y	POLE REMOVAL(SHALLOW/BOLT ON ATTACH)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0690 33 1	37	$96.06	$558,230.45	5,811.000	LF	Y	POLE REMOVAL (DEEP DIRECT BURIAL)
0690 33 2	10	$117.92	$93,276.00	791.000	LF	Y	POLE REMOVAL (DEEP BOLT ON ATTACH)
0690 50	65	$237.76	$44,935.70	189.000	EA	Y	CNTRL ASSEM REMOVE
0690 50 1	6	$310.43	$2,173.00	7.000	EA	Y	CNTRL ASSEM REM (CAB ASSM LESS FDN)
0690 50 2	2	$119.00	$238.00	2.000	EA	Y	CNTRL ASSEM REM (CONTROLLER UNIT)
0690 60	13	$36.30	$11,943.07	329.000	EA	Y	DETECTOR VEHICLE ASSEMBLY REMOVE
0690 70	39	$42.61	$30,764.69	722.000	EA	Y	DETECTOR PEDESTRIAN ASSEMBLY REMOVE
0690 80	61	$253.12	$73,406.13	290.000	EA	Y	SPAN WIRE ASSEMBLY REMOVE
0690 90	72	$485.95	$129,262.44	266.000	PI	Y	CONDUIT & CABLING REMOVE
0690 91	16	$1.51	$96,249.73	63,576.000	LF	Y	SIGNAL INTERCONNECT CABLE REMOVE
0690100	84	$611.56	$181,020.70	296.000	PI	Y	SIGNAL EQUIPMENT MISCELLANOUS REMOVE
0699 1 1	43	$1,844.30	$1,075,227.14	583.000	EA	Y	SIGN, INTERNAL ILLUM(ST NAME)
0699 1 21					EA	Y	SIGN, INTERNAL ILLUM(INS)(ST NAME)
0700 38 49					AS	Y	SGN LT OH TR-MONTUB,TRUSS,61- 80,SPL
0700 38 59					AS	Y	SGN LT OH TR-MONTUB,TRUSS,81-100,SPL
0700 38 69					AS	Y	SGN LT OH TR-MONTUB,T 101-120,SPL
0700 38033					AS	Y	SGN LT OH TR-MONTUB (T 41- 60,S201-300)
0700 38034					AS	Y	SGN LT OH TR-MONTUB (T 41- 60,S301-400)
0700 38035					AS	Y	SGN LT OH TR-MONTUB (T 41- 60,S401-500)
0700 38036					AS	Y	SGN LT OH TR-MONTUB (T 41- 60,S501-600)
0700 38043					AS	Y	SGN LT OH TR-MONTUB (T 61- 80,S201-300)
0700 38044					AS	Y	SGN LT OH TR-MONTUB (T 61- 80,S301-400)
0700 38045					AS	Y	SGN LT OH TR-MONTUB (T 61- 80,S401-500)
0700 38046					AS	Y	SGN LT OH TR-MONTUB (T 61- 80,S501-600)
0700 38047					AS	Y	SGN LT OH TR-MONTUB (T 61- 80,S601-700)
0700 38048					AS	Y	SGN LT OH TR-MONTUB (T 61- 80,S OVER700)
0700 38053					AS	Y	SGN LT OH TR-MONTUB (T 81-100,S201-300)
0700 38054					AS	Y	SGN LT OH TR-MONTUB (T 81-100,S301-400)
0700 38055					AS	Y	SGN LT OH TR-MONTUB (T 81-100,S401-500)
0700 38056					AS	Y	SGN LT OH TR-MONTUB (T 81-100,S501-600)
0700 38057					AS	Y	SGN LT OH TR-MONTUB (T 81-100,S601-700)
0700 38058					AS	Y	SGN LT OH TR-MONTUB (T 81-100,S >700 SF)
0700 38063					AS	Y	SGN LT OH TR-MONTUB (T 101-120,S201-300)
0700 38064					AS	Y	SGN LT OH TR-MONTUB (T 101-120,S301-400)
0700 38065					AS	Y	SGN LT OH TR-MONTUB (T 101-120,S401-500)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 38066					AS	Y	SGN LT OH TR-MONTUB (T 101-120,S501-600)
0700 38067					AS	Y	SGN LT OH TR-MONTUB (T 101-120,S601-700)
0700 38068					AS	Y	SGN LT OH TR-MONTUB(T 101-120,S OVER700)
0700 38092					AS	Y	SGN LT OH TR-MONTUB (T 161-180,S101-200)
0700 38094					AS	Y	SGN LT OH TR-MONTUB (T 161-180,S301-400)
0700 38103					AS	Y	SGN LT OH TR-MONTUB (T 181-200,S201-300)
0700 39 12					AS	Y	SGN LTOH CLV-MONTUB(C 20 OR<,S 51-100)
0700 39 22					AS	Y	SGN LTOH CLV-MONTUB(C 21- 30,S 51-100)
0700 39 23					AS	Y	SGN LTOH CLV-MONTUB(C 21- 30,S 101-150)
0700 39 24					AS	Y	SGN LTOH CLV-MONTUB(C 21- 30,S151-200)
0700 39 25					AS	Y	SGN LTOH CLV-MONTUB(C 21- 30,S201-250)
0700 39 32					AS	Y	SGN LTOH CLV-MONTUB(C 31- 40,S 51-100)
0700 39 33					AS	Y	SGN LTOH CLV-MONTUB(C 31- 40,S101-150)
0700 39 34					AS	Y	SGN LTOH CLV-MONTUB(C 31- 40,S151-200)
0700 39 35					AS	Y	SGN LTOH CLV-MONTUB(C 31- 40,S201-250)
0700 39 36					AS	Y	SGN LTOH CLV-MONTUB(C 31- 40,S251-300)
0700 39 37					AS	Y	SGN LTOH CLV-MONTUB(C 31- 40,S OVER300)
0700 39 41					AS	Y	SGN LTOH CLV-MONTUB(C 41- 50,S 0- 50)
0700 39 42					AS	Y	SGN LTOH CLV-MONTUB(C 41- 50,S 51-100)
0700 39 44					AS	Y	SGN LTOH CLV-MONTUB(C41- 50,S151-200)
0700 39 45					AS	Y	SGN LTOH CLV-MONTUB(C41- 50,S201-250)
0700 39 46					AS	Y	SGN LTOH CLV-MONTUB(C 41- 50,S251-300)
0700 39 47					AS	Y	SGN LTOH CLV-MONTUB(C 41- 50, OVER 300)
0700 39 48					AS	Y	SGN LTOH CLV-MONTUB,C 41- 50,SPL
0700 39 54					AS	Y	SGN LTOH CLV-MONTUB(C 51- 60,S 151-200)
0700 39 55					AS	Y	SGN LTOH CLV-MONTUB(C 51- 60,S 201-250)
0700 39 57					AS	Y	SGN LTOH CLV-MONTUB(C 51- 60,S OVER300)
0700 40 1	133	$217.02	$1,523,678.39	7,021.000	AS	Y	SIGN SINGLE POST (LESS THAN 12)
0700 40 2	96	$580.17	$1,055,334.50	1,819.000	AS	Y	SIGN SINGLE POST (12 - 25)
0700 40 4	21	$1,226.64	$107,944.04	88.000	AS	Y	SIGN SINGLE POST (SPECIAL)
0700 41 10	73	$2,537.10	$1,113,785.48	439.000	AS	Y	SIGN MULTI POST (50 OR LESS)
0700 41 11	23	$3,979.95	$326,355.63	82.000	AS	Y	SIGN MULTI-POST (51-100)
0700 41 12	17	$5,193.97	$212,952.81	41.000	AS	Y	SIGN MULTI-POST (101 - 150 SF)
0700 41 13	10	$5,671.80	$226,872.06	40.000	AS	Y	SIGN MULTI POST (151 - 200)
0700 41 14	4	$6,564.53	$32,822.65	5.000	AS	Y	SIGN MULTI-POST (201 - 250 SF)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 41 15	2	$8,473.25	$25,419.74	3.000	AS	Y	SIGN MULTI-POST (251 - 300 SF)
0700 41 16	5	$11,027.42	$154,383.92	14.000	AS	Y	SIGN MULTI POST (GREATER THAN 300 SF)
0700 42011					AS	Y	SGN OVHD TR (T/ 20 OR <, S/ 100 OR LESS)
0700 42012					AS	Y	SGN OVHD TR (T/ 20 OR <, S/ 101 TO 200)
0700 42013					AS	Y	SGN OVHD TR (T/ 20 OR <, S/ 201 TO 300)
0700 42021					AS	Y	SGN OVHD TR (T/21 TO 40, S/ 100 OR LESS)
0700 42022					AS	Y	SGN OVHD TR (T/ 21 TO 40, S/ 101 TO 200)
0700 42023					AS	Y	SGN OVHD TR (T/ 21 TO 40, S/ 201 TO 300)
0700 42026					AS	Y	SGN OVHD TR (T/ 21 TO 40, S/ 501 TO 600)
0700 42030					AS	Y	SGN OVHD TR (T/ 41 TO 60, S/ SPECIAL)
0700 42031					AS	Y	SGN OVHD TR (T/ 41 TO 60, S/ 100 ORLESS)
0700 42032					AS	Y	SGN OVHD TR (T/ 41 TO 60, S/ 101 TO 200)
0700 42033					AS	Y	SGN OVHD TR (T/ 41 TO 60, S/ 201 TO 300)
0700 42040					AS	Y	SIGN OVHD TR (T/ 61 TO 80, S/ SPECIAL)
0700 42041					AS	Y	SGN OVHD TR (T/ 61 TO 80, S/ 100 ORLESS)
0700 42042					AS	Y	SGN OVHD TR (T/ 61 TO 80, S/ 101 TO 200)
0700 42043					AS	Y	SGN OVHD TR (T/ 61 TO 80, S/ 201 TO 300)
0700 42044					AS	Y	SGN OVHD TR (T/ 61 TO 80, S/ 301 TO 400)
0700 42045					AS	Y	SGN OVHD TR (T/ 61 TO 80, S/ 401 TO 500)
0700 42047					AS	Y	SGN OVHD TR (T/ 61 TO 80, S/ 601 TO 700)
0700 42050					AS	Y	SGN OVHD TR (T/ 81-100, S/ SPECIAL)
0700 42052					AS	Y	SGN OVHD TR (T/ 81-100, S/ 101 TO 200)
0700 42053					AS	Y	SGN OVHD TR (T/ 81-100, S/ 201 TO 300)
0700 42055					AS	Y	SGN OVHD TR (T/ 81-100, S/ 401 TO 500)
0700 42060					AS	Y	SGN OVHD TR (T/ 101-120, S/ SPECIAL)
0700 42063					AS	Y	SGN OVHD TR (T/ 101-120, S/ 201 TO 300)
0700 42065					AS	Y	SGN OVHD TR (T/101-120,S/401-500)
0700 42066					AS	Y	SGN OVHD TR (T/101-120,S/501-600)
0700 42068					AS	Y	SGN OVHD TR (T/ 101-120, S/ > 700)
0700 42070					AS	Y	SGN OVHD TR (T/ 121 TO 140, S/ SPECIAL)
0700 42073					AS	Y	SGN OVHD TR (T/ 121 TO 140, S/ 201TO300)
0700 42080	1	$87,395.80	$87,395.80	1.000	AS	Y	SGN OVHD TR (T/ 141 TO 160,(SPECIAL)
0700 42083					AS	Y	SGN OVHD TR (T/ 141 TO 160,(S201-300)
0700 42090					AS	Y	SGN OVHD TR (T/ 161 TO 180, S/ SPECIAL)
0700 42092					AS	Y	SGN OVHD TR (T/ 161 TO 180, S/ 101TO200)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 42100	1	$102,508.40	$102,508.40	1.000	AS	Y	SGN OVHD TR (T/ 181 TO 200, (SPECIAL)
0700 42105					AS	Y	SGN OVHD TR (T/ 181 TO 200, S/ 401TO500)
0700 42110	1	$90,125.20	$90,125.20	1.000	AS	Y	SGN OVHD TR (T/ 201 TO 220, (SPECIAL)
0700 42118					AS	Y	SGN OVHD TR (T/ 201 TO 220, S/ > 700)
0700 42140					AS	Y	SGN OVHD TR (T/ 261 TO 280, SPECIAL
0700 43 10					AS	Y	SGN OVHD CTLVR (C 20 OR <,S/ SPECIAL)
0700 43 11	1	$12,000.00	$24,000.00	2.000	AS	Y	SGN OVHD CTLVR (C 20 OR <,S/ 50 OR <)
0700 43 12	1	$18,673.00	$18,673.00	1.000	AS	Y	SGN OVHD CTLVR (C 20 OR <,S/ 51 TO 100)
0700 43 13					AS	Y	SGN OVHD CTLVR (C 20 OR <,S/ 101 TO 150)
0700 43 14					AS	Y	SGN OVHD CTLVR (C 20 OR <,S/ 151 TO 200)
0700 43 15	1	$20,043.00	$20,043.00	1.000	AS	Y	SGN OVHD CTLVR (C 20 OR <,S/ 201 TO 250)
0700 43 16					AS	Y	SGN OVHD CTLVR (C 20 OR <,S/ 251 TO 300)
0700 43 17					AS	Y	SGN OVHD CTLVR (C 20 OR <,S/ 301 OR >)
0700 43 20					AS	Y	SGN OVHD CTLVR (C 21 TO 30,S/ SPECIAL)
0700 43 21	2	$15,732.67	$94,396.00	6.000	AS	Y	SGN OVHD CTLVR (C 21 TO 30,S/ 50 OR <)
0700 43 22	2	$18,666.00	$37,332.00	2.000	AS	Y	SGN OVHD CTLVR (C 21 TO 30,S/ 51 TO 100)
0700 43 23	2	$21,949.33	$65,848.00	3.000	AS	Y	SGN OVHD CTLVR (C 21 TO 30,S/ 101 TO150)
0700 43 24					AS	Y	SGN OVHD CTLVR (C 21 TO 30,S/ 151 TO200)
0700 43 25					AS	Y	SGN OVHD CTLVR (C 21 TO 30,S/ 201 TO250)
0700 43 26					AS	Y	SGN OVHD CTLVR (C 21 TO 30,S/ 251 TO300)
0700 43 27					AS	Y	SGN OVHD CTLVR (C 21 TO 30,S/ 301 OR >)
0700 43 30					AS	Y	SGN OVHD CTLVR (C 31 TO 40,S/ SPECIAL)
0700 43 31					AS	Y	SGN OVHD CTLVR (C 31 TO 40,S/ 50 OR <)
0700 43 32	1	$18,000.00	$36,000.00	2.000	AS	Y	SGN OVHD CTLVR (C 31 TO 40,S/ 51 TO 100)
0700 43 33					AS	Y	SGN OVHD CTLVR (C 31 TO 40,S/ 101 TO150)
0700 43 34					AS	Y	SGN OVHD CTLVR (C 31 TO 40,S/ 151 TO200)
0700 43 35	1	$28,823.00	$28,823.00	1.000	AS	Y	SGN OVHD CTLVR (C 31 TO 40,S/ 201 TO250)
0700 43 36					AS	Y	SGN OVHD CTLVR (C 31 TO 40,S/ 251 TO300)
0700 43 37					AS	Y	SGN OVHD CTLVR (C 31 TO 40,S/ 301 OR >)
0700 43 40					AS	Y	SGN OVHD CTLVR (C 41 TO 50,S/ SPECIAL)
0700 43 41					AS	Y	SGN OVHD CTLVR (C 41 TO 50,S/ 50 OR <)
0700 43 42					AS	Y	SGN OVHD CTLVR (C 41 TO 50,S/ 51 TO 100)
0700 43 43					AS	Y	SGN OVHD CTLVR (C 41 TO 50,S/ 101 TO150)
0700 43 44	1	$28,417.00	$28,417.00	1.000	AS	Y	SGN OVHD CTLVR (C 41 TO 50,S/ 151 TO200)
0700 43 45					AS	Y	SGN OVHD CTLVR (C 41 TO 50,S/ 201 TO250)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 43 46					AS	Y	SGN OVHD CTLVR (C 41 TO 50,S/ 251 TO300)
0700 43 47					AS	Y	SGN OVHD CTLVR (C 41 TO 50,S/ 301 OR >)
0700 43 50					AS	Y	SGN OVHD CTLVR (C 51 TO 60,S/ SPECIAL)
0700 43 51					AS	Y	SGN OVHD CTLVR (C 51 TO 60,S/ 50 OR <)
0700 43 52					AS	Y	SGN OVHD CTLVR (C 51 TO 60,S/ 51 TO 100)
0700 43 53					AS	Y	SGN OVHD CTLVR (C 51 TO 60,S/ 101 TO150)
0700 43 54					AS	Y	SGN OVHD CTLVR (C 51 TO 60,S/ 151 TO200)
0700 43 55	1	$36,177.00	$36,177.00	1.000	AS	Y	SGN OVHD CTLVR (C 51 TO 60,S/ 201 TO250)
0700 43 56					AS	Y	SGN OVHD CTLVR (C 51 TO 60,S/ 251 TO300)
0700 43 57					AS	Y	SGN OVHD CTLVR (C 51 TO 60,S/ 301 OR >)
0700 43 60					AS	Y	SGN OVHD CTLVR (C 61 TO 70,S/ SPECIAL)
0700 43 61					AS	Y	SGN OVHD CTLVR (C 61 TO 70,S/ 50 OR <)
0700 43 62					AS	Y	SGN OVHD CTLVR (C 61 TO 70,S/ 51 TO 100)
0700 43 63					AS	Y	SGN OVHD CTLVR (C 61 TO 70,S/ 101 TO150)
0700 43 65					AS	Y	SGN OVHD CTLVR (C 61 TO 70,S/ 210 TO250)
0700 43 66					AS	Y	SGN OVHD CTLVR (C/ 61- 70,S/251-300)
0700 43 67					AS	Y	SGN OVHD CTLVR (C/ 61- 70,S/OVER300)
0700 43 71					AS	Y	SGN OVHD CTLVR (C 71 TO 80,S/ 50 OR <)
0700 43 73					AS	Y	SGN OVHD CTLVR (CANT 71 TO80,S101-150SF)
0700 43 84					AS	Y	SGN OVHD CTLVR (C 81 TO 90,S/ 151 TO200)
0700 44011					AS	Y	SGN LT'D OH TR (T 20 OR <,S 100 OR <)
0700 44013					AS	Y	SGN LT'D OH TR (T 20 OR <,S 201 TO 300)
0700 44022					AS	Y	SGN LT'D OH TR (T 21 TO 40,S 101 TO 200)
0700 44023					AS	Y	SGN LT'D OH TR (T 21 TO 40,S 201 TO 300)
0700 44024					AS	Y	SGN LT'D OH TR (T 21 TO 40,S 301 TO 400)
0700 44025					AS	Y	SGN LT'D OH TR (T 21 TO 40,S 401 TO 500)
0700 44026					AS	Y	SGN LT'D OH TR (T 21 TO 40,S 501 TO 600)
0700 44027					AS	Y	SGN LT'D OH TR (T 21 TO 40,S 601 TO 700)
0700 44028					AS	Y	SGN LT'D OH TR (T 21 TO 40,S 701 OR >)
0700 44031					AS	Y	SGN LT'D OH TR (T 41 TO 60,S 100 OR <)
0700 44032	1	$34,000.00	$34,000.00	1.000	AS	Y	SGN LT'D OH TR (T 41 TO 60,S 101 TO 200)
0700 44033	2	$46,500.00	$93,000.00	2.000	AS	Y	SGN LT'D OH TR (T 41 TO 60,S 201 TO 300)
0700 44034	1	$43,000.00	$43,000.00	1.000	AS	Y	SGN LT'D OH TR (T 41 TO 60,S 301 TO 400)
0700 44035	2	$51,500.00	$103,000.00	2.000	AS	Y	SGN LT'D OH TR (T 41 TO 60,S 401 TO 500)
0700 44036	1	$52,000.00	$52,000.00	1.000	AS	Y	SGN LT'D OH TR (T 41 TO 60,S 501 TO 600)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 44037					AS	Y	SGN LT'D OH TR (T 41 TO 60,S 601 TO 700)
0700 44038					AS	Y	SGN LT'D OH TR (T 41 TO 60,S 701 OR >)
0700 44041					AS	Y	SGN LT'D OH TR (T 61 TO 80,S 100 OR <)
0700 44042					AS	Y	SGN LT'D OH TR (T 61 TO 80,S 101 TO 200)
0700 44043	2	$41,650.00	$83,300.00	2.000	AS	Y	SGN LT'D OH TR (T 61 TO 80,S 201 TO 300)
0700 44044	2	$64,000.00	$128,000.00	2.000	AS	Y	SGN LT'D OH TR (T 61 TO 80,S 301 TO 400)
0700 44045	1	$46,000.00	$46,000.00	1.000	AS	Y	SGN LT'D OH TR (T 61 TO 80,S 401 TO 500)
0700 44046	1	$60,300.00	$60,300.00	1.000	AS	Y	SGN LT'D OH TR (T 61 TO 80,S 501 TO 600)
0700 44047	1	$69,000.00	$69,000.00	1.000	AS	Y	SGN LT'D OH TR (T 61 TO 80,S 601 TO 700)
0700 44048	1	$67,000.00	$67,000.00	1.000	AS	Y	SGN LT'D OH TR (T 61 TO 80,S 701 OR >)
0700 44051					AS	Y	SGN LT'D OH TR (T 81-100,S 100 OR <)
0700 44052					AS	Y	SGN LT'D OH TR (T 81-100,S 101 TO 200)
0700 44053	2	$54,600.00	$109,200.00	2.000	AS	Y	SGN LT'D OH TR (T 81-100,S 201 TO 300)
0700 44054	3	$73,025.67	$219,077.00	3.000	AS	Y	SGN LT'D OH TR (T 81-100,S 301 TO 400)
0700 44055	2	$81,933.33	$245,800.00	3.000	AS	Y	SGN LT'D OH TR (T 81-100,S 401 TO 500)
0700 44056	2	$68,500.00	$137,000.00	2.000	AS	Y	SGN LT'D OH TR (T 81-100,S 501 TO 600)
0700 44057	1	$63,000.00	$126,000.00	2.000	AS	Y	SGN LT'D OH TR (T 81-100,S 601 TO 700)
0700 44058	1	$93,000.00	$372,000.00	4.000	AS	Y	SGN LT'D OH TR (T 81-100,S 701 OR >)
0700 44061					AS	Y	SGN LT'D OH TR (T 101-120,S 100 OR <)
0700 44062					AS	Y	SGN LT'D OH TR (T 101-120,S 101 TO 200)
0700 44063					AS	Y	SGN LT'D OH TR (T 101-120,S 201 TO 300)
0700 44064	1	$112,000.00	$224,000.00	2.000	AS	Y	SGN LT'D OH TR (T 101-120,S 301 TO 400)
0700 44065	2	$68,600.00	$137,200.00	2.000	AS	Y	SGN LT'D OH TR (T 101-120,S 401 TO 500)
0700 44066	1	$73,000.00	$73,000.00	1.000	AS	Y	SGN LT'D OH TR (T 101-120,S 501 TO 600)
0700 44067	2	$61,950.00	$123,900.00	2.000	AS	Y	SGN LT'D OH TR (T 101-120,S 601 TO 700)
0700 44068	1	$90,000.00	$270,000.00	3.000	AS	Y	SGN LT'D OH TR (T 101-120,S 701 OR >)
0700 44072	1	$55,833.00	$55,833.00	1.000	AS	Y	SGN LT'D OH TR (T 121 TO 140,S 101TO200)
0700 44073					AS	Y	SGN LT'D OH TR (T 121 TO 140,S 201TO300)
0700 44074	3	$91,087.50	$364,350.00	4.000	AS	Y	SGN LT'D OH TR (T 121 TO 140,S 301TO400)
0700 44075	1	$85,100.00	$85,100.00	1.000	AS	Y	SGN LT'D OH TR (T 121 TO 140,S 401TO500)
0700 44076	2	$79,350.00	$158,700.00	2.000	AS	Y	SGN LT'D OH TR (T 121 TO 140,S 501TO600)
0700 44077	1	$77,000.00	$77,000.00	1.000	AS	Y	SGN LT'D OH TR (T 121 TO 140,S 601TO700)
0700 44078	1	$103,300.00	$103,300.00	1.000	AS	Y	SGN LT'D OH TR (T 121 TO 140,S 701 OR >)
0700 44080	1	$90,874.40	$181,748.80	2.000	AS	Y	SGN LT'D OH TR (T 141 TO 160)(SPECIAL)
0700 44082					AS	Y	SGN LT'D OH TR (T 141 TO 160,S 101TO200)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 44083					AS	Y	SGN LT'D OH TR (T 141 TO 160,S 201TO300)
0700 44084	1	$64,000.00	$64,000.00	1.000	AS	Y	SGN LT'D OH TR (T 141 TO 160,S 301TO400)
0700 44085	2	$86,212.50	$172,425.00	2.000	AS	Y	SGN LT'D OH TR (T 141 TO 160,S 401TO500)
0700 44086					AS	Y	SGN LT'D OH TR (T 141 TO 160,S 501TO600)
0700 44087					AS	Y	SGN LT'D OH TR (T 141 TO 160,S 601TO700)
0700 44088	1	$123,100.00	$123,100.00	1.000	AS	Y	SGN LT'D OH TR (T 141 TO 160,S 701 OR >)
0700 44092					AS	Y	SGN LT'D OH TR (T 161 TO 180,S 101TO200)
0700 44093					AS	Y	SGN LT'D OH TR (T 161 TO 180,S 201TO300)
0700 44094					AS	Y	SGN LT'D OH TR (T 161 TO 180,S 301TO400)
0700 44095					AS	Y	SGN LT'D OH TR (T 161 TO 180,S 401TO500)
0700 44096					AS	Y	SGN LT'D OH TR (T 161 TO 180,S 501TO600)
0700 44097					AS	Y	SGN LT'D OH TR (T 161 TO 180,S 601TO700)
0700 44098	2	$147,250.00	$589,000.00	4.000	AS	Y	SGN LT'D OH TR (T 161 TO 180,S 701 OR >)
0700 44101					AS	Y	SGN LT'D OH TR (T 181 TO 200,S 100 <)
0700 44102					AS	Y	SGN LT'D OH TR (T 181 TO 200,S 101TO200)
0700 44103					AS	Y	SGN LT'D OH TR (T 181 TO 200,S 201TO300)
0700 44104	1	$129,277.00	$129,277.00	1.000	AS	Y	SGN LT'D OH TR (T 181 TO 200,S 301TO400)
0700 44105					AS	Y	SGN LT'D OH TR (T 181 TO 200,S 401TO500)
0700 44106					AS	Y	SGN LT'D OH TR (T 181 TO 200,S 501TO600)
0700 44107					AS	Y	SGN LT'D OH TR (T 181 TO 200,S 601TO700)
0700 44108					AS	Y	SGN LT'D OH TR (T 181 TO 200,S 701 OR >)
0700 44112					AS	Y	SGN LT'D OH TR (T 201 TO 220,S 101TO200)
0700 44113					AS	Y	SGN LT'D OH TR (T 201 TO 220,S 201TO300)
0700 44114	1	$97,350.00	$97,350.00	1.000	AS	Y	SGN LT'D OH TR (T 201 TO 220,S 301TO400)
0700 44115					AS	Y	SGN LT'D OH TR (T 201 TO 220,S 401TO500)
0700 44116	2	$127,550.00	$382,650.00	3.000	AS	Y	SGN LT'D OH TR (T 201 TO 220,S 501TO600)
0700 44117					AS	Y	SGN LT'D OH TR (T 201 TO 220,S 601TO700)
0700 44118	3	$146,450.00	$585,800.00	4.000	AS	Y	SGN LT'D OH TR (T 201 TO 220,S 701 OR >)
0700 44124	1	$108,000.00	$108,000.00	1.000	AS	Y	SGN LT'D OH TR (T OVER 220,S 301 TO 400)
0700 44125	1	$101,106.00	$101,106.00	1.000	AS	Y	SGN LT'D OH TR (T OVER 220,S 401 TO 500)
0700 44126					AS	Y	SGN LT'D OH TR (T OVER 220,S 501 TO 600)
0700 44127	1	$156,400.00	$156,400.00	1.000	AS	Y	SGN LT'D OH TR (T OVER 220,S 601 TO 700)
0700 44128					AS	Y	SGN LT'D OH TR (T OVER 220,S OVER 700)
0700 45 11					AS	Y	SGN LT'D OH CTLVR(C 20 OR <, S 50 OR <)
0700 45 12	4	$15,025.17	$90,151.00	6.000	AS	Y	SGN LT'D OH CTLVR(C 20 OR <, S 51TO100)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 45 13	1	$29,500.00	$29,500.00	1.000	AS	Y	SGN LT'D OH CTLVR(C 20 OR <, S 101TO150)
0700 45 14	1	$35,000.00	$35,000.00	1.000	AS	Y	SGN LT'D OH CTLVR(C 20 OR <, S 151TO200)
0700 45 15					AS	Y	SGN LT'D OH CTLVR(C 20 OR <, S 201TO250)
0700 45 16					AS	Y	SGN LT'D OH CTLVR(C 20 OR <, S 251TO300)
0700 45 17	1	$45,000.00	$45,000.00	1.000	AS	Y	SGN LT'D OVHD CTLVR(C 20 OR <, S > 300
0700 45 21					AS	Y	SGN LT'D OH CTLVR(C 21 TO 30, S 50 OR <)
0700 45 22	5	$19,919.29	$139,435.00	7.000	AS	Y	SGN LT'D OH CTLVR(C 21 TO 30, S 51TO100)
0700 45 23	6	$23,063.75	$322,892.49	14.000	AS	Y	SGN LT'D OH CTLVR(C 21 TO 30, S101TO150)
0700 45 24	7	$30,506.75	$244,054.00	8.000	AS	Y	SGN LT'D OH CTLVR(C 21 TO 30, S151TO200)
0700 45 25	3	$31,833.33	$286,500.00	9.000	AS	Y	SGN LT'D OH CTLVR(C 21 TO 30, S201TO250)
0700 45 26	5	$32,203.00	$322,030.00	10.000	AS	Y	SGN LT'D OH CTLVR(C 21 TO 30, S251TO300)
0700 45 27	1	$46,000.00	$46,000.00	1.000	AS	Y	SGN LT'D OH CTLVR(C 21 TO 30, S 300OR >)
0700 45 30					AS	Y	SGN LT'D OH CTLVR(C 31 TO 40, S SPECIAL)
0700 45 31					AS	Y	SGN LT'D OH CTLVR(C 31 TO 40, S 50 OR <)
0700 45 32	1	$23,200.00	$46,400.00	2.000	AS	Y	SGN LT'D OH CTLVR(C 31 TO 40, S 51TO100)
0700 45 33	4	$30,508.75	$122,035.00	4.000	AS	Y	SGN LT'D OH CTLVR(C 31 TO 40, S101TO150)
0700 45 34	11	$30,036.46	$390,474.00	13.000	AS	Y	SGN LT'D OH CTLVR(C 31 TO 40, S151TO200)
0700 45 35	9	$36,373.29	$509,226.00	14.000	AS	Y	SGN LT'D OH CTLVR(C 31 TO 40, S201TO250)
0700 45 36	4	$33,487.50	$267,900.00	8.000	AS	Y	SGN LT'D OH CTLVR(C 31 TO 40, S251TO300)
0700 45 37	1	$30,200.00	$60,400.00	2.000	AS	Y	SGN LT'D OH CTLVR(C 31 TO 40, S300OR >)
0700 45 40					AS	Y	SGN LT'D OH CTLVR(C 41 TO 50, S SPECIAL)
0700 45 41					AS	Y	SGN LT'D OH CTLVR(C 41 TO 50, S 50 OR <)
0700 45 42	1	$40,800.00	$81,600.00	2.000	AS	Y	SGN LT'D OH CTLVR(C 41 TO 50, S 51TO100)
0700 45 43	5	$37,835.14	$264,846.00	7.000	AS	Y	SGN LT'D OH CTLVR(C 41 TO 50, S101TO150)
0700 45 44	4	$40,080.92	$521,052.00	13.000	AS	Y	SGN LT'D OH CTLVR(C 41 TO 50, S151TO200)
0700 45 45	8	$38,841.34	$427,254.75	11.000	AS	Y	SGN LT'D OH CTLVR(C 41 TO 50, S201TO250)
0700 45 46	4	$46,352.75	$185,411.00	4.000	AS	Y	SGN LT'D OH CTLVR(C 41 TO 50, S251TO300)
0700 45 47	1	$46,300.00	$185,200.00	4.000	AS	Y	SGN LT'D OH CTLVR(C 41 TO 50, SOVER300)
0700 45 51					AS	Y	SGN LT'D OH CTLVR(C 51 TO 60, S 50 OR <)
0700 45 52	1	$27,500.00	$27,500.00	1.000	AS	Y	SGN LT'D OH CTLVR(C 51 TO 60, S 51TO100)
0700 45 53	2	$22,750.00	$91,000.00	4.000	AS	Y	SGN LT'D OH CTLVR(C 51 TO 60, S101TO150)
0700 45 54	6	$30,680.44	$276,124.00	9.000	AS	Y	SGN LT'D OH CTLVR(C 51 TO 60, S151TO200)
0700 45 55	3	$30,500.00	$213,500.00	7.000	AS	Y	SGN LT'D OH CTLVR(C 51 TO 60, S201TO250)
0700 45 56	2	$53,200.00	$106,400.00	2.000	AS	Y	SGN LT'D OH CTLVR(C 51 TO 60, S251TO300)
0700 45 57	3	$60,000.00	$180,000.00	3.000	AS	Y	SGN LT'D OH CTLVR(C 51 TO 60, S301OR >)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 45 62					AS	Y	SGN LT'D OH CTLVR(C 61 TO 70, S 51TO100)
0700 45 63					AS	Y	SGN LT'D OH CTLVR(C 61 TO 70, S101TO150)
0700 45 64					AS	Y	SGN LT'D OH CTLVR(C 61 TO 70, S151TO200)
0700 45 65					AS	Y	SGN LT'D OH CTLVR(C 61 TO 70, S201TO250)
0700 45 66					AS	Y	SGN LT'D OH CTLVR(C 61 TO 70, S251TO300)
0700 45 67					AS	Y	SGN LT'D OH CTLVR(C 61 TO 70, S301OR >)
0700 45 72					AS	Y	SGN LT'D OH CTLVR(C 71 TO 80, S 51TO100)
0700 45 73					AS	Y	SGN LT'D OH CTLVR(C 71 TO 80, S101TO150)
0700 45 74					AS	Y	SGN LT'D OH CTLVR(C 71 TO 80, S151TO200)
0700 45 75					AS	Y	SGN LT'D OH CTLVR(C 71 TO 80, S201TO250)
0700 45 76					AS	Y	SGN LT'D OH CTLVR(C 71 TO 80, S251TO300)
0700 45 77					AS	Y	SGN LT'D OH CTLVR(C 71 TO 80, S301OR >)
0700 45 87					AS	Y	SGN LT'D OH CTLVR(C 81 TO 90, S301OR >)
0700 46 11	130	$25.39	$160,631.20	6,327.000	AS	Y	SIGN EXISTING (REMOVAL) (SINGLE POST)
0700 46 12	61	$272.81	$92,482.95	339.000	AS	Y	SIGN EXISTING (REMOVAL) (MULTI - POST)
0700 46 13	8	$2,491.67	$82,225.00	33.000	AS	Y	SIGN EXISTING (REMOVAL) (OVERHEAD TRUSS)
0700 46 14	18	$1,401.65	$134,558.00	96.000	AS	Y	SIGN EXISTING (REM)(OVERHEAD CANTILEVER)
0700 46 15	7	$86.49	$2,594.60	30.000	AS	Y	SIGN EXISTING (REMOVAL) (SPAN WIRE)
0700 46 16	8	$1,370.68	$43,861.88	32.000	AS	Y	SIGN EXISTING (REMOVAL) (BRIDGE MOUNTED)
0700 46 21	71	$111.74	$47,376.30	424.000	AS	Y	SIGN EXISTING (RELOCATE) (SINGLE POST)
0700 46 22	22	$1,497.50	$98,835.00	66.000	AS	Y	SIGN EXISTING (RELOCATE) (MULTI - POST)
0700 46 23					AS	Y	SIGN EXISTING (RELOCATE) (OVERHEAD TR)
0700 46 24					AS	Y	SIGN EXISTING (RELOCATE) (OH CANTILEVER)
0700 46 25					AS	Y	SIGN EXISTING (RELOCATE) (SPAN WIRE)
0700 46 26	3	$1,183.33	$10,650.00	9.000	AS	Y	SIGN EXISTING (RELOCATE)(BRIDGE MOUNTED)
0700 47 1	6	$212.14	$7,425.00	35.000	AS	Y	SGN INST EXIST BREAKWY SUPPTS SGL POST
0700 47 2	3	$3,350.97	$20,105.83	6.000	AS	Y	SGN INST EXIST BREAKWY SUPPTS MULTI POST
0700 48 12	7	$2,737.97	$57,497.45	21.000	EA	Y	SIGN PANELS (F & I) (101 - 200)
0700 48 13	5	$3,601.56	$75,632.78	21.000	EA	Y	SIGN PANELS (F & I) (201 - 300)
0700 48 14	1	$6,725.00	$20,175.00	3.000	EA	Y	SIGN PANELS (F & I) (301 - 400)
0700 48 15	1	$7,100.00	$21,300.00	3.000	EA	Y	SIGN PANELS (F & I) (401 - 500)
0700 48 16	1	$8,100.00	$8,100.00	1.000	EA	Y	SIGN PANELS (F & I) (501 - 600)
0700 48 17					EA	Y	SIGN PANELS (F & I) (601 - 700)
0700 48 18	76	$402.03	$287,052.05	714.000	EA	Y	SIGN PANELS (F & I) (15 OR <)
0700 48 19	13	$1,443.81	$86,628.58	60.000	EA	Y	SIGN PANELS (F & I) (16 - 100)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 48 22					EA	Y	SIGN PANELS (INSTALL) (101 - 200)
0700 48 23					EA	Y	SIGN PANELS (INSTALL) (201 - 300)
0700 48 24					EA	Y	SIGN PANELS (INSTALL) (301 - 400)
0700 48 28	2	$155.40	$777.00	5.000	EA	Y	SIGN PANELS (INSTALL) (15 OR <)
0700 48 29					EA	Y	SIGN PANELS (INSTALL) (16 - 100)
0700 48 30					EA	Y	SIGN PANELS (OVERLAY)(N/A)
0700 48 32	1	$2,300.00	$2,300.00	1.000	EA	Y	SIGN PANELS (OVERLAY) (101 - 200)
0700 48 33					EA	Y	SIGN PANELS (OVERLAY) (201 - 300)
0700 48 34					EA	Y	SIGN PANELS (OVERLAY) (301 - 400)
0700 48 38	3	$187.67	$563.00	3.000	EA	Y	SIGN PANELS (OVERLAY) (15 OR <)
0700 48 39	4	$823.40	$4,117.00	5.000	EA	Y	SIGN PANELS (OVERLAY) (16 - 100)
0700 48 42	2	$511.00	$1,533.00	3.000	EA	Y	SIGN PANELS (RELOCATE) (101 - 200)
0700 48 43					EA	Y	SIGN PANELS (RELOCATE) (201 - 300)
0700 48 44					EA	Y	SIGN PANELS (RELOCATE) (301 - 400)
0700 48 45					EA	Y	SIGN PANELS (RELOCATE) (401 - 500)
0700 48 48	24	$84.25	$22,916.30	272.000	EA	Y	SIGN PANELS (RELOCATE) (15 OR <)
0700 48 49	3	$447.50	$2,685.00	6.000	EA	Y	SIGN PANELS (RELOCATE) (16 - 100)
0700 48 52	6	$3,765.23	$33,887.06	9.000	EA	Y	SIGN PANELS (REPLACE) (101 - 200)
0700 48 53	2	$4,406.31	$17,625.25	4.000	EA	Y	SIGN PANELS (REPLACE) (201 - 300)
0700 48 54					EA	Y	SIGN PANELS (REPLACE) (301 - 400)
0700 48 57					EA	Y	SIGN PANELS (REPLACE) (601-700)
0700 48 58	12	$112.14	$12,111.28	108.000	EA	Y	SIGN PANELS (REPLACE) (15 OR <)
0700 48 59	6	$1,122.39	$34,794.08	31.000	EA	Y	SIGN PANELS (REPLACE) (16 - 100)
0700 48 60	48	$75.46	$49,576.93	657.000	EA	Y	SIGN PANELS (REMOVE)
0700 48 72					EA	Y	SIGN PANELS (FURNISH)(101-200)
0700 48 78					EA	Y	SIGN PANELS (FURNISH) (15 OR LESS SF)
0700 70	11	$10,051.30	$422,154.80	42.000	AS	Y	SIGN LT'D OVHD (BRIDGE MOUNTED)
0700 82	2	$499.47	$7,492.00	15.000	AS	Y	SIGN OVHD (SPAN WIRE MOUNTED)
0700 83	4	$2,883.26	$98,030.74	34.000	AS	Y	SIGN OVHD (BRIDGE MOUNTED)
0700 89 2	1	$1,605.00	$1,605.00	1.000	EA	Y	SIGN ELEC POWERED (BLANK-OUT)
0700 89 3	2	$79,434.00	$397,170.00	5.000	EA	Y	SGN ELEC PWR(CHGABLE MSG-FIBER OPTICS)
0700 89 5					EA	Y	SGN ELEC PWR(CHG MSG ELEC-MAG DISK MTRX)
0700 89 6					EA	Y	SGN ELEC PWR(CHGABLE MESSAGE-DRUM TYP)
0700 89 9					EA	Y	ELEC PWR SGN(CHGABLE MESSAGE-FLAP TYP)
0700 89 11	3	$21,116.69	$232,283.60	11.000	EA	Y	SIGN ELEC POWERED (SPECIAL)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 90 11	8	$3,256.63	$55,362.75	17.000	AS	Y	SGN FLASHING BEACON (F&I) (GROUND MOUNT)
0700 90 12	1	$30,110.00	$60,220.00	2.000	AS	Y	SGN FLASHING BEACON (F&I) (OH MOUNT)
0700 90 13					AS	Y	SGN FLASHING BEACON (F&I) (BRIDGE MOUNT)
0700 90 14	1	$825.00	$1,650.00	2.000	AS	Y	SIGN FLASHING BEACON(F&I) (SPAN WIRE)
0700 90 21	3	$641.00	$5,128.00	8.000	AS	Y	SGN FLASHING BEACON (RELOC) (GRD MOUNT)
0700 90 24					AS	Y	SGN FLASHING BEACON (RELOC) (SPAN WIRE)
0700 90 31	7	$367.08	$4,405.00	12.000	AS	Y	SGN FLASHING BEACON (REMOVE) (GRD MOUNT)
0700 90 32					AS	Y	SGN FLASHING BEACON (REM) (OH MOUNT)
0700 90 33					AS	Y	SGN FLASHING BEACON (REM) (BRIDGE MOUNT)
0700 90 34	1	$110.00	$220.00	2.000	AS	Y	SGN FLASHING BEACON (REMOVE) (SPAN WIRE)
0700 94					EA	Y	RADAR SPEED DISPLAY UNIT
0700 95					EA	Y	MOTORIST INFORMATION SIGN
0701 1 1					NM	Y	RAISED RIB SHOULDER WARNING DEVICE, 6"
0701 11111					NM	Y	AUD & VIB PVT MARK,,STD, WHITE,SOLID,6"
0701 11211					NM	Y	AUD & VIB PVT MARK,,STD,YELLOW,SOLID,6"
0702 7					SF	Y	REMOVE EXISTING PAVEMENT MARKINGS
0702 31					GM	Y	TRAF STRIPE SKIP (INVERT PROF)(WH)(6")
0702 32					GM	Y	TRAF STRIPE SKIP (INVERT PROF)(YEL)(6")
0702 33					LF	Y	TRAF STRIPE SKIP (INVERT PROF)(WHITE)
0702 34					LF	Y	TRAF STRIPE SKIP (INVERT PROF)(YELLOW)
0702 35 61					LF	Y	TRAF STRIPE SOLID(INVERT PROF)(WHITE) 6"
0702 35 81					LF	Y	TRAF STRIPE SOLID(INVERT PROF)(WHITE) 8"
0702 35181					LF	Y	TRAF STRIPE SOLID(INVERT PROF)(WHITE)18"
0702 35241					LF	Y	TRAF STRIPE SOLID(INVERT PROF)(WHITE)24"
0702 36 61					LF	Y	TRAF STRIPE SOLID(INVERT PROF)(YEL)(6")
0702 36181					LF	Y	TRAF STRIPE SOLID(INVERT PROF)(YEL)(18")
0702 37 61	2	$8,098.70	$317,217.95	39.169	NM	Y	TRAF STRIPE SOLID (INVERT PROF)(WH)(6")
0702 37 81					NM	Y	TRAF STRIPE SOLID (INVERT PROF)(WH)(8")
0702 38 61					NM	Y	TRAF STRIPE SOLID (INVERT PROF)(YEL)(6")
0704 1 11					EA	Y	MARKER PAVEMENT CERAMIC (CLASS A)
0704 1 13					EA	Y	MARKER PAVEMENT CERAMIC (F&I) (CLASS C)
0705 1	23	$53.73	$112,944.55	2,102.000	EA	Y	DELINEATOR SINGLE UNIT
0705 2	2	$47.75	$764.00	16.000	EA	Y	DELINEATOR DOUBLE UNIT
0705 3	5	$50.15	$7,021.32	140.000	EA	Y	DELINEATOR TRIPLE UNIT
0705 10 11	33	$110.87	$35,700.94	322.000	EA	Y	MARKER OBJECT (POST MOUNT) (TYPE 1)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 12	18	$57.79	$29,704.96	514.000	EA	Y	MARKER OBJECT (POST MOUNTED) (TYPE 2)
0705 10 13	8	$123.85	$4,086.92	33.000	EA	Y	MARKER OBJECT (POST MOUNTED) (TYPE 3)
0705 10 14	3	$105.54	$4,010.44	38.000	EA	Y	MARKER OBJECT (POST MNT)(TYP END OF RD)
0705 10 21	8	$3.63	$2,078.00	573.000	EA	Y	MARKER OBJECT (OBJECT MOUNTED)(TYPE 1)
0705 10 22	2	$31.33	$1,128.00	36.000	EA	Y	MARKER OBJECT (OBJECT MOUNTED)(TYPE 2)
0705 10 23	1	$140.60	$1,124.80	8.000	EA	Y	MARKER OBJECT (OBJECT MOUNTED)(TYPE 3)
0705 71	64	$50.10	$184,450.67	3,682.000	EA	Y	DELINEATOR TUBULAR (FLEXIBLE)
0706 3	22	$3.58	$109,988.68	30,751.000	EA	Y	RETRO-REFLECTIVE PAVEMENT MARKERS
0707 3					LS	Y	STRIPING & MARKING
0709 11 1					GM	Y	SKIP TRAFFIC STRIPE (2 COMP) (WH/BLACK)
0709 12 1					GM	Y	SKIP TRAFFIC STRIPE (2 COMP) (YELLOW)
0709 21 61					LF	Y	TRAF STRIPE SOLID (2 COMP)(WH/BK)(6")
0709 21121					LF	Y	TRAF STRIPE SOLID (2 COMP)(WH/BK)(12")
0709 21181					LF	Y	TRAF STRIPE SOLID (2 COMP)(WH/BK)(18")
0709 21241					LF	Y	TRAF STRIPE SOLID (2 COMP)(WH/BK)(24")
0709 22 61					LF	Y	TRAF STRIPE SOLID (2 COMP) (YL) (6")
0709 22181					LF	Y	TRAF STRIPE SOLID (2 COMP) (YL) (18")
0709 31 61					NM	Y	TRAF STRIPE SOLID (2 COMP)(WH/BK)(6")
0709 31 81					NM	Y	TRAF STRIPE SOLID (2 COMP)(WH/BK)(8")
0709 32 61					NM	Y	TRAF STRIPE SOLID (2 COMP) (YL) (6")
0709 41 1					GM	Y	ALTERNATING SKIP TRAF STRIPE(2 COMP)WH/B
0709 42					EA	Y	DA ARROWS(2 COMP REACTIVE)(POLYESTERS)
0709 51					LF	Y	GUIDE LINES, 2 REACTIVE COMPNNT(EPOXIES)
0709 71					SF	Y	EXISTING PAVEMENT MARKINGS(EPOXIES)(REM)
0709 73	1	$3.32	$20,743.36	6,248.000	SF	Y	PAVEMENT MARKING REMOVAL (URETHANES)
0710 5 1	33	$.44	$29,681.34	66,724.000	LF	Y	GUIDE LINES (PAINT) (WHITE)
0710 5 2	17	$.49	$4,539.22	9,233.212	LF	Y	GUIDE LINES (PAINT) (YELLOW)
0710 6	94	$24.76	$263,100.01	10,628.000	EA	Y	DIRECTIONAL ARROWS, PAINTED
0710 7	68	$52.19	$104,848.03	2,009.000	EA	Y	PAVT MESSAGE, PAINTED
0710 11	22	$1.03	$448,746.19	436,737.000	SF	Y	MARKINGS (PAINT) REMOVAL
0710 11241					LF	Y	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 21	75	$334.24	$400,099.06	1,197.051	GM	Y	TRAFFIC STRIPE SKIP (WHITE/BLACK)
0710 22	25	$386.43	$98,941.01	256.037	GM	Y	TRAFFIC STRIPE SKIP (YELLOW)
0710 23 61	114	$622.91	$1,220,279.31	1,958.995	NM	Y	TRAFFIC STRIPE SOLID(WHT/BLK/BLUE)(6")
0710 23 81	13	$1,399.28	$47,980.00	34.289	NM	Y	TRAFFIC STRIPE SOLID (WHT/BLK/BLU)(8")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 24 61	109	$636.47	$889,110.21	1,396.941	NM	Y	TRAFFIC STRIPE SOLID (YELLOW) (6")
0710 24 81	1	$1,750.00	$185.50	.106	NM	Y	TRAFFIC STRIPE SOLID (YELLOW) (8")
0710 25 61	33	$.24	$63,690.66	265,263.800	LF	Y	TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")
0710 25 81	62	$.45	$68,887.26	153,796.800	LF	Y	TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")
0710 25121	65	$.73	$162,276.25	221,510.800	LF	Y	TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")
0710 25181	73	$1.32	$158,080.80	119,605.200	LF	Y	TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")
0710 25241	105	$1.81	$164,705.36	90,795.800	LF	Y	TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")
0710 26 61	30	$.25	$53,581.32	218,661.800	LF	Y	TRAFFIC STRIPE SOLID (YELLOW) (6")
0710 26 81	19	$.78	$11,241.90	14,447.400	LF	Y	TRAFFIC STRIPE SOLID (YELLOW) (8")
0710 26121					LF	Y	TRAFFIC STRIPE SOLID (YELLOW) (12")
0710 26181	65	$1.32	$61,347.98	46,396.200	LF	Y	TRAFFIC STRIPE SOLID (YELLOW) (18")
0710 27	54	$.23	$50,835.04	221,131.000	LF	Y	TRAFFIC STRIPE SKIP (WHITE/BLACK)
0710 28	42	$.26	$23,516.82	91,908.000	LF	Y	TRAFFIC STRIPE SKIP (YELLOW)
0710 29	5	$16.86	$1,433.00	85.000	SY	Y	REFLECTIVE PAINT (ISLAND NOSE) (WHITE)
0710 30	24	$27.32	$52,852.43	1,934.905	SY	Y	REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)
0710 79	1	$1,325.01	$1,005.68	.759	GM	Y	TRAFFIC STRIPE ALTERNATING SKIP
0710 90	143	$37,908.38	$6,747,692.00	178.000	LS	Y	PAINTED PAVEMENT MARKINGS(FINAL SURF)
0711 3	18	$87.24	$126,493.52	1,450.000	EA	Y	PAVT MESSAGES THERMOPLASTIC
0711 4	12	$23.37	$114,959.18	4,920.000	EA	Y	DIRECTIONAL ARROWS THERMOPLASTIC
0711 5 1	4	$.39	$7,946.02	20,477.000	LF	Y	GUIDE LINES (THERMOPLASTIC) (WHITE)
0711 5 2	4	$.38	$3,264.80	8,541.000	LF	Y	GUIDE LINES (THERMOPLASTIC) (YELLOW)
0711 7	49	$.97	$377,983.82	387,920.120	SF	Y	PAVT MARKING REMOVE THERMOPLASTIC
0711 11111					NM	Y	THERMOPLASTIC, STD, WHITE, SOLID, 6"
0711 11112					NM	Y	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11121					LF	Y	THERMOPLASTIC, STD, WHITE, SOLID, 6"
0711 11122					LF	Y	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11123					LF	Y	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124					LF	Y	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125					LF	Y	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11131					GM	Y	THERMOPLASTIC, STD, WHITE, SKIP, 6"
0711 11132					GM	Y	THERMOPLASTIC, STD, WHITE, SKIP, 8"
0711 11141					LF	Y	THERMOPLASTIC, STD, WHITE, SKIP, 6"
0711 11142					LF	Y	THERMOPLASTIC, STD, WHITE, SKIP, 8"
0711 11151					LF	Y	THERMOPLASTIC, STD, WHITE, DOT, 6"
0711 11160					EA	Y	THERMOPLASTIC, STD, WHITE, MESSAGE

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11170					EA	Y	THERMOPLASTIC, STD, WHITE, ARROW
0711 11211					NM	Y	THERMOPLASTIC, STD,YELLOW, SOLID, 6"
0711 11212					NM	Y	THERMOPLASTIC, STD,YELLOW, SOLID, 8"
0711 11221					LF	Y	THERMOPLASTIC, STD, YELLOW, SOLID, 6"
0711 11222					LF	Y	THERMOPLASTIC, STD, YELLOW, SOLID, 8"
0711 11223					LF	Y	THERMOPLASTIC, STD, YELLOW, SOLID, 12"
0711 11224					LF	Y	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11225					LF	Y	THERMOPLASTIC, STD, YELLOW, SOLID, 24"
0711 11231					GM	Y	THERMOPLASTIC, STD, YELLOW, SKIP, 6"
0711 11241					LF	Y	THERMOPLASTIC, STD, YELLOW, SKIP, 6"
0711 11251					LF	Y	THERMOPLASTIC, STD, YELLOW,DOT GUIDE,6"
0711 12111					NM	Y	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12112					NM	Y	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12121					LF	Y	THERMOPLASTIC, REFURB, WHITE, SOLID, 6"
0711 12122					LF	Y	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123					LF	Y	THERMOPLASTIC, REFURB, WHITE, SOLID, 12"
0711 12124					LF	Y	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125					LF	Y	THERMOPLASTIC, REFURB, WHITE, SOLID, 24"
0711 12131					GM	Y	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141					LF	Y	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12151					LF	Y	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160					EA	Y	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170					EA	Y	THERMOPLASTIC, REFURB, WHITE, ARROWS
0711 12211					NM	Y	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12212					NM	Y	THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"
0711 12221					LF	Y	THERMOPLASTIC, REF, YELLOW, SOLID, 6"
0711 12222					LF	Y	THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"
0711 12223					LF	Y	THERMOPLASTIC,REFURB,YELLOW,SOLID,12"
0711 12224					LF	Y	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12225					LF	Y	THERMOPLASTIC,REFURB,YELLOW,SOLID,24"
0711 12231					GM	Y	THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 12241					LF	Y	THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 12251					LF	Y	THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 13111					NM	Y	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"
0711 13112					NM	Y	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,8"

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 13121					LF	Y	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"
0711 13122					LF	Y	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,8"
0711 13131					GM	Y	THERMOPLASTIC,HOT SPRAY,WHITE,SKIP,6"
0711 13141					LF	Y	THERMOPLASTIC,HOT SPRAY,WHITE,SKIP,6"
0711 13160					EA	Y	THERMOPLASTIC, HOT SPRAY, WHITE, MESSAGE
0711 13211					NM	Y	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,6"
0711 13212					NM	Y	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,8"
0711 13221					LF	Y	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,6"
0711 13222					LF	Y	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,8"
0711 13223					LF	Y	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,12"
0711 13231					GM	Y	THERMOPLASTIC,HOT SPRAY,YELLOW,SKIP,6"
0711 13241					LF	Y	THERMOPLASTIC,HOT SPRAY,YELLOW,SKIP,6"
0711 13251					LF	Y	THERMOPLASTIC,HOT SP,YELLOW,DOT GUIDE,6"
0711 14131					GM	Y	THERMO, PREFORMED, WHITE, SKIP, 6"
0711 14160					EA	Y	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 17					SF	Y	THERMOPLASTIC, REMOVE
0711 31	9	$513.73	$359,763.27	700.301	GM	Y	TRAFFIC STRIPE SKIP (THERMOPLASTIC)(WH)
0711 31 1					GM	Y	TRAFFIC STRIPE SKIP (THERMO)(WH)(8")
0711 32	4	$481.23	$74,671.06	155.168	GM	Y	TRAFFIC STRIPE SKIP (THERMOPLASTIC)(YL)
0711 33	17	$.68	$49,724.96	72,865.000	LF	Y	TRAFFIC STRIPE SKIP (THERMOPLASTIC) (WH)
0711 34	7	$.38	$29,804.47	77,648.000	LF	Y	TRAF STRIPE SKIP (THERMOPLASTIC) (YL)
0711 35 61	20	$.47	$76,533.40	162,173.000	LF	Y	TRAF STRIPE SOLID (THRMPLSTC)(WH) (6")
0711 35 81	11	$.36	$77,877.76	215,684.000	LF	Y	TRAF STRIPE SOLID (THRMPLSTC)(WH) (8")
0711 35121	14	$1.12	$86,845.52	77,252.000	LF	Y	TRAF STRIPE SOLID (THRMPLSTC)(WH) (12")
0711 35181	12	$1.52	$110,634.00	72,946.000	LF	Y	TRAF STRIPE SOLID (THRMPLSTC)(WH) (18")
0711 35241	16	$1.89	$80,100.02	42,315.000	LF	Y	TRAF STRIPE SOLID (THRMPLSTC)(WH) (24")
0711 36 61	19	$.49	$51,279.77	105,422.000	LF	Y	TRAF STRIPE SOLID (THRMPLSTC)(YL)(6")
0711 36 81	8	$.65	$16,344.57	25,212.000	LF	Y	TRAF STRIPE SOLID (THRMPLSTC)(YL)(8")
0711 36121					LF	Y	TRAF STRIPE SOLID (THRMPLSTC)(YL)(12")
0711 36181	9	$1.69	$54,753.74	32,452.000	LF	Y	TRAF STRIPE SOLID (THRMPLSTC)(YL)(18")
0711 36241					LF	Y	TRAF STRIPE SOLID (THRMPLSTC)(YL)(24")
0711 37 61	8	$1,077.73	$744,521.46	690.824	NM	Y	TRAF STRIPE SOLID (THRMPLSTC)(WH) (6")
0711 37 81	1	$3,000.00	$9,756.00	3.252	NM	Y	TRAF STRIPE SOLID (THRMPLSTC)(WH) (8")
0711 37121					NM	Y	TRAF STRIPE SOLID (THRMPLSTC)(WH) (12")
0711 38 61	7	$1,186.28	$571,976.68	482.160	NM	Y	TRAF STRIPE SOLID (THRMPLSTC)(YL)(6")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 38 81					NM	Y	TRAF STRIPE SOLID (THRMPLSTC)(YL)(8")
0712 70111	1	$20,500.00	$41,000.00	2.000	AS	Y	MOVABLE BRIDGE SGNL(F&I) (TYP I,2 LANE)
0712 70112					AS	Y	MOVABLE BRIDGE SGNL(F&I) (TYP I,3 LANE)
0712 70113					AS	Y	MOVABLE BRIDGE SGNL(F&I) (TYP I,4 LANE)
0712 70121					AS	Y	MOVABLE BRIDGE SGNL(F&I) (TYP II,2 LANE)
0712 70312					AS	Y	MOVABLE BRIDGE SGNL(INS) (TYP I,3 LANE)
0712 71 11	1	$22,800.00	$91,200.00	4.000	AS	Y	MOVABLE BRIDGE GATE (F&I) (TYP I,1 LANE)
0712 71 12					AS	Y	MOVABLE BR GATE (F&I) (TYP II,2 LANE)
0712 71 13					AS	Y	MOVABLE BR GATE (F&I) (TYP III,3 LANE)
0712 71 14	1	$1,200.00	$4,800.00	4.000	AS	Y	MOVABLE BRIDGE GATE (FUR&INS) (PED)
0712 71 41					AS	Y	MOVABLE BRIDGE GATE (REF) (TYP I,1 LANE)
0712 72111					AS	Y	MOVABLE BRIDGE GATE (F&I) (NET TYP,2 LN)
0712 72122					AS	Y	MOVABLE BRIDGE GATE (F&I) (CAB TYP,2 LN)
0712 72123	1	$35,000.00	$140,000.00	4.000	AS	Y	MOVABLE BRIDGE GATE (F&I) (CAB TYP,3 LN)
0713101121					LF	Y	PREFORMED TAPE (STD)(WHITE)(SOLID)(6")
0713101126					LF	Y	PREFORMED TAPE,STD,WHITE,SOLID,24"
0713101141					LF	Y	PREFORMED TAPE (STD)(WHITE)(SKIP)(6")
0713101160					EA	Y	PREFORMED TAPE,STD,WHITE,MESSAGE
0713101170					EA	Y	PREFORMED TAPE,STD,WHITE,ARROWS
0713101221					LF	Y	PREFORMED TAPE (STD)(YELLOW)(SOLID)(6")
0713102121					LF	Y	PREFORMED TAPE (HP)(WHITE)(SOLID)(6")
0713102122					LF	Y	PREFORMED TAPE (HP)(WHITE)(SOLID)(8")
0713102124					LF	Y	PREFORMED TAPE (HP)(WHITE)(SOLID)(12")
0713102125					LF	Y	PREFORMED TAPE (HP)(WHITE)(SOLID)(18")
0713102126					LF	Y	PREFORMED TAPE (HP)(WHITE)(SOLID)(24")
0713102131					GM	Y	PREFORMED TAPE (HP)(WHITE)(SKIP)(6")
0713102132					GM	Y	PREFORMED TAPE (HP)(WHITE)(SKIP)(8")
0713102141					LF	Y	PREFORMED TAPE,HP,WHITE,SKIP,6"
0713102142					LF	Y	PREFORMED TAPE,HP,WHITE,SKIP,8"
0713102160					EA	Y	PREFORMED TAPE (HP)(WHITE)(MESSAGES)
0713102170					EA	Y	PREFORMED TAPE, HP, WHITE, ARROWS
0713102221					LF	Y	PREFORMED TAPE (HP)(YELLOW)(SOLID)(6")
0713102222					LF	Y	PREFORMED TAPE (HP)(YELLOW)(SOLID)(8")
0713102225					LF	Y	PREFORMED TAPE (HP)(YELLOW)(SOLID)(18")
0713102531					GM	Y	PREFORMED TAPE,HP,WH/BL CONT,SKIP,6"

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713102541					LF	Y	PREFORMED TAPE (HP)(WH/BL CON)(SKIP)(6")
0713102551					LF	Y	PREFORMED TAPE (HP)(WH/BL CON)(DOT)(6")
0713102570					EA	Y	PREFORMED TAPE (HP)(WH/BL CON)(ARROW)
0714 1111					AS	Y	MOTAID CALLBX(F&I,RD CALL TERM,CM,RADIO)
0714 1114					AS	Y	MOTAID CALLBX(F&I,RD CALL TERM,VOI,WIRE)
0714 1123					AS	Y	MOTAID CALLBX(F&I)(CALLBX,VOICE RADIO)
0714 1423					AS	Y	MOTORIST AID CALL BOX,MOD,CALL BOX ASSEM
0714 1511	4	$939.25	$49,780.00	53.000	AS	Y	MOTORIST AID CALL BOX(RELOCATE)(RD CALL)
0714 1513					AS	Y	MOTORIST AID CALL BOX(RELOCATE)(RD CALL)
0714 1521					AS	Y	MOTORIST AID CALL BOX(REL)CALL BOX ASSEM
0714 1523					AS	Y	MOTORIST AID CALL BOX,REL,CALL BOX ASSEM
0714 1621					AS	Y	MOTORIST AID CALL BOX(REM)CALL BOX ASSEM
0714 1623	1	$258.00	$258.00	1.000	AS	Y	MOTORIST AID CALL BOX(REM CALL BOX)
0714 1711					AS	Y	MOTAID CALL BOX(REFURN)RD CALL/MSG.RADIO
0714 2 1					EA	Y	MOTAID CONSOLE(CODED MESSAGE,RADIO)
0714 3 15					EA	Y	MOTORIST AID COMPONENT(F&I)(CONSOLE)
0714 4101					EA	Y	MOTAID CMPTR(F&I)(10000F9 MICR 1.9 GHZ)
0714 4105					EA	Y	MOTAID MICR COMP(F&I) (MASTER ALARM SYS)
0714 4108					EA	Y	MOTAID MICR COMP(F&I) (6' GRID MICR ANT)
0714 4109					EA	Y	MOTAID MICR COMP(F&I) (8' GRID MICR ANT)
0714 4112					EA	Y	MOTORIST AID MICR COMP(F&I) (72 MHZ ANT)
0714 4113					EA	Y	MOTAID MICR COMP(F&I) (150-172 MHZ ANT)
0714 4114					EA	Y	MOTAID MICR COMP(F&I) (40 - 50 MHZ ANT)
0714 4115					EA	Y	MOTAID MICR COMP(F&I) (450-460 MHZ ANT)
0714 4117					EA	Y	MOTAID CMPTR(F&I) (1/2" FOAM CONNECT)
0714 4118					EA	Y	MOTAID MICR COMP(F&I) (7/8" AIR CONNECT)
0714 4119					EA	Y	MOTAID CMPTR(F&I)(DEHYDRATOR & MANIFLD)
0714 4120					EA	Y	MOTAID CMPTR(F&I) (1 5/8" AIR CONNECT)
0714 4121					EA	Y	MOTAID MICR COMP(F&I) (72 MHZ BASE STA)
0714 4122					EA	Y	MOTAID CMPTR(F&I)(WAVEGUIDE CONNECTORS)
0714 4123					EA	Y	MOTAID MICR COMP(F&I) (DTMF CALL UNIT)
0714 4124					EA	Y	MOTAID MICR COMP(F&I) (DTMF CARD/PHONE)
0714 4125					EA	Y	MOTAID MICR COMP(F&I) (PWR DVDR HARNESS)
0714 4128					EA	Y	MOTAID CMPTR(F&I) (6 GHZ DIGITAL RADIO)
0714 4129					EA	Y	MOTAID CMPTR(F&I)(10 GHZ DIGITAL RADIO)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0714 4130					EA	Y	MOTAID CMPTR(F&I) (8' SOLID MICR ANT)
0714 4131					EA	Y	MOTAID CMPTR(F&I) (6' SOLID MICR ANT)
0714 4132					EA	Y	MOTAID CMPTR(F&I) (4' SOLID MICR ANT)
0714 4133					EA	Y	MOTAID CMPTR(F&I)(72 MHZ HIGH GAIN ANT)
0714 4134					EA	Y	MOTAID CMPTR(F&I) (PHONE RINGING GENER)
0714 4135					EA	Y	MOTAID CMPTR(F&I)(10 GHZ WAVEGUIDE CON)
0714 4136					EA	Y	MOTAID MICR COMP(F&I) (PHONE SYS)
0714 4137					EA	Y	MOTAID CMPTR(F&I)(CHANNEL MODEM ANALOG)
0714 4138					EA	Y	MOTAID CMPTR(F&I)(CHANNEL MODEM DIGITL)
0714 4139					EA	Y	MOTAID CMPTR(F&I)(7/8" PRESSURE CONNEC)
0714 5110					EA	Y	MOTAID MICROWAVE TOWER(F&I) (51'- 75')
0714 5112					EA	Y	MOTAID MICROWAVE TOWER(F&I) (101'-125')
0714 5113					EA	Y	MOTAID MICROWAVE TOWER(F&I) (126'-150')
0714 5114					EA	Y	MOTAID MICROWAVE TOWER(F&I) (151'-175')
0714 5115					EA	Y	MOTAID MICROWAVE TOWER(F&I) (176'-200')
0714 5116					EA	Y	MOTAID MICROWAVE TOWER(F&I) (201'-225')
0714 5117					EA	Y	MOTAID MICROWAVE TOWER(F&I) (226'-250')
0714 5118					EA	Y	MOTAID MICROWAVE TOWER(F&I) (251'-275')
0714 5119					EA	Y	MOTAID MICROWAVE TOWER(F&I) (276'-300')
0714 5120					EA	Y	MOTAID MICROWAVE TOWER(F&I) (301'-325')
0714 5121					EA	Y	MOTAID MICROWAVE TOWER(F&I) (326'-350')
0714 5123					EA	Y	MOTAID MICROWAVE TOWER(F&I) (376'-400')
0714 5125					EA	Y	MOTAID MICROWAVE TOWER(F&I) (426'-450')
0714 5311					EA	Y	MOTAID MICR TOWER(DISASSEM) (76'-100')
0714 5313					EA	Y	MOTAID MICR TOWER(DISASSEM) (126'-150')
0714 5314					EA	Y	MOTAID MICR TOWER(DISASSEM) (151'-175')
0714 5315					EA	Y	MOTAID MICR TOWER(DISASSEM) (176'-200')
0714 5317					EA	Y	MOTAID MICR TOWER(DISASSEM) (226'-250')
0714 5319					EA	Y	MOTAID MICR TOWER(DISASSEM) (276'-300')
0714 5321					EA	Y	MOTAID MICR TOWER(DISASSEM) (326'-350')
0714 5400					EA	Y	MOTAID MICROWAVE TOWER(MODIFY)
0714 7 1					LF	Y	MOTAID TRANSMISSION LINES (1/2" FOAM)
0714 7 2					LF	Y	MOTAID TRANSMISSION LINES (7/8" AIR)
0714 7 3					LF	Y	MOTAID TRANSMISSION LINES (1 5/8" AIR)
0714 7 4					LF	Y	MOTAID TRANS(2.01"X1.16" ELIPTIC WAVEGU

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0714 7 5					LF	Y	MOTAID TRANSMISSION LINES (7/8" FOAM)
0714 7 6					LF	Y	MOT AID TRNLN,1.32"X.8" 10 GHZ EL WAVEGU
0714 7 7					LF	Y	MOTAID TRANSMISSION LINES (1 5/8" FOAM)
0714 8 4					EA	Y	MOTAID MICR COMM SHELTER (151-175 SF)
0714 8 6					EA	Y	MOTAID MICR COMM SHELTER (201-250 SF)
0714 9 1					EA	Y	MOTAID TECH. SUPPTS(TRAIN SESSION NO 1)
0714 9 2					EA	Y	MOTAID TECH. SUPPTS(TRAIN SESSION NO 2)
0714 9 3					EA	Y	MOTAID TECH. SUPPTS(TRAIN SESSION NO 3)
0714 9 4					EA	Y	MOTAID TECH. SUPPTS (TEST CALLBOXES)
0714 9 5					EA	Y	MOTAID TECH. SUPPTS (CONTROL CONSOLE)
0714 75102					EA	Y	MOTAID MICR(TRANSMITR BASBND AMP CARD)
0714 75103					EA	Y	MOTAID MICR(TRANSMITTER LOGIC CARD)
0714 75105					EA	Y	MOTAID MICR(RECEIVER BASEBND AMP CARD)
0714 75106					EA	Y	MOTAID MICR(RECEIVER LOGIC CARD)
0714 75107					EA	Y	MOTAID MICR(4W/4W BASEBAND BRIDGE)
0714 75117					EA	Y	MOTAID MICR(EQLZR/TIMER FOR BATT CHGR)
0714 75130					EA	Y	MOTAID MICR(RECEIVER RF AMPLIFIER)
0714 75131					EA	Y	MOTAID MICR (TRANSMITTER OSCILLATOR)
0714 75132					EA	Y	MOTAID MICR(TRANSMITTER MODULATOR)
0714 75134					EA	Y	MOTAID MICR(RECEIVER IF AMPLIFIER)
0714 75135					EA	Y	MOTAID MICR(REMOTE ALARM TERMINAL)
0714 75136					EA	Y	MOTAID MICR(SELECTIVE CALL UNIT)
0714 75137					EA	Y	MOTAID MICR(CHANNEL MODEM)
0714 75139					EA	Y	MOTAID MICR(DTMF ORDERWIRE UNIT)
0714 75140					EA	Y	MOTAID MICR(72 MHZ BASE TRANSMITTR UN)
0714 75141					EA	Y	MOTAID MICR(72 MHZ BASE RECEIVER UNIT)
0714 75142					EA	Y	MOTAID MICR(72 MHZ BASE BRIDGE)
0714 75143					EA	Y	MOTAID MICR (PHONE RINGING GENERATOR)
0714 75144					EA	Y	MOTAID MICR(DIGITAL CHANNEL/CODEC)
0714 75218					EA	Y	MOTAID MICR(RF POWER METER)
0714 75219					EA	Y	MOTAID MICR(RF POWER SENSOR)
0714 75220					EA	Y	MOTAID MICR(TRACKING GENERATOR)
0714 75221					EA	Y	MOTAID MICR(SELECTIVE LEVEL METER)
0714 75222					EA	Y	MOTAID MICR(FREQUENCY COUNTER)
0714 75223					EA	Y	MOTAID MICR(RF ATTENUATOR 20W,30 DB)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0714 75224					EA	Y	MOTAID MICR(VARABLE ATTENUATR 6-66 DB)
0714 75225					EA	Y	MOTAID MICR(TRANS IMPARRMENT MEAS SET)
0714 75226					EA	Y	MOTAID MICR(DIGITAL MULTIMETER)
0714 75228					EA	Y	MOTAID MICR(TEST FIXTURES)
0714 75245					EA	Y	MOTAID MICR(SPECTRUM ANALYZER)
0714 75246					EA	Y	MOTAID MICR(SGNL GENERATOR)
0714 75247					EA	Y	MOTAID MICR(BIT ERROR RATE TEST SET)
0715 1 19					LF	N	LIGHTING CONDUCTORS, F&I, SPECIAL
0715 1110	1	$.30	$1,290.00	4,300.000	LF	Y	CONDUCTORS (F&I)(INSULATED) (NO 12)
0715 1111	11	$.54	$49,572.72	91,291.000	LF	Y	CONDUCTORS (F&I)(INSULATED) (NO 10)
0715 1112	4	$.63	$16,684.10	26,640.000	LF	Y	CONDUCTORS (F&I)(INSULATED) (NO 8)
0715 1113	51	$.71	$1,794,987.26	2,518,106.980	LF	Y	CONDUCTORS (F&I)(INSULATED) (NO 6)
0715 1114	25	$.91	$444,592.80	488,581.000	LF	Y	CONDUCTORS (F&I)(INSULATED) (NO 4)
0715 1115	19	$1.05	$646,557.40	613,393.960	LF	Y	CONDUCTORS (F&I)(INSULATED) (NO 2)
0715 1116	7	$1.22	$490,051.00	400,482.000	LF	Y	CONDUCTORS (F&I)(INSULATED) (NO 1)
0715 1117	3	$1.76	$145,729.00	83,030.000	LF	Y	CONDUCTORS (F&I)(INSULATED) (NO 0)
0715 1118					LF	Y	CONDUCTORS (F&I)(INSULATED) (NO 4/0)
0715 1119	3	$1.68	$72,365.90	43,024.000	LF	Y	CONDUCTORS (F&I)(INSULATED) (1/0 TO 3/0)
0715 1120					LF	Y	CONDUCTORS (F&I)(BARE) (NO 12)
0715 1121					LF	Y	CONDUCTORS (F&I)(BARE) (NO 10)
0715 1122					LF	Y	CONDUCTORS (F&I)(BARE) (NO 8)
0715 1123	1	$.75	$1,185.00	1,580.000	LF	Y	CONDUCTORS (F&I)(BARE) (NO 6)
0715 1124					LF	Y	CONDUCTORS (F&I)(BARE) (NO 4)
0715 1125					LF	Y	CONDUCTORS (F&I)(BARE) (NO 2)
0715 1126					LF	Y	CONDUCTORS (F&I)(BARE) (NO 1)
0715 1128	3	$3.21	$21,128.00	6,588.000	LF	Y	CONDUCTORS (F&I)(BARE) (NO 4/0)
0715 1129	1	$2.55	$3,060.00	1,200.000	LF	Y	CONDUCTORS (F&I)(BARE) (1/0 TO 3/0)
0715 1131					LF	Y	CONDUCTOR(F&I)(HEAVY INSULATED)(NO 1/0)
0715 1132					LF	Y	CONDUCTOR(F&I)(HEAVY INSULATED)(NO 2/0)
0715 1135					LF	Y	CONDUCTOR(F&I)(HEAVY INSULATED)(350 MCM)
0715 1137					LF	Y	CONDUCTOR(F&I)(HEAVY INSULATED)(500 MCM)
0715 1138	2	$2.91	$4,340.00	1,490.000	LF	Y	CONDUCTOR(F&I)(HEAVY INSULATED)(250 MCM)
0715 1148					LF	Y	CONDUCTOR(F&I)(HEAVY BARE) (250 MCM)
0715 1162					LF	Y	CONDUCTOR(F&I)(INSULATED JKT) (NO 8)
0715 1169					LF	Y	CONDUCTOR(F&I)(INSULATED JKT)(1/0-3/0)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715	1210					LF	Y	CONDUCTOR(FUR)(INSULATE #12)
0715	1211					LF	Y	CONDUCTOR(FURN)(INSUL)(NO 10)
0715	1212					LF	Y	CONDUCTORS (FURNISH)(INSULATED) (NO 8)
0715	1223					LF	Y	CONDUCTORS (FURNISH)(BARE) (NO 6)
0715	1300	14	$.37	$87,215.54	235,011.000	LF	Y	CONDUCTORS (REMOVE)
0715	2111	6	$3.16	$105,127.00	33,244.000	LF	Y	CONDUIT (F&I UG) (PVC SCH 40) (3/4")
0715	2112	2	$4.08	$615,306.95	150,833.000	LF	Y	CONDUIT (F&I UG) (PVC SCH 40) (1")
0715	2113					LF	Y	CONDUIT (F&I UG) (PVC SCH 40)(1 1/4")
0715	2114	3	$3.23	$59,903.06	18,569.200	LF	Y	CONDUIT (F&I UG) (PVC SCH 40)(1 1/2")
0715	2115	47	$3.50	$2,681,279.99	765,607.200	LF	Y	CONDUIT (F&I UG) (PVC SCH 40) (2")
0715	2116	6	$4.98	$346,523.30	69,631.000	LF	Y	CONDUIT (F&I UG) (PVC SCH 40) (3")
0715	2117	4	$5.28	$310,564.50	58,813.000	LF	Y	CONDUIT (F&I UG) (PVC SCH 40) (4")
0715	2118					LF	Y	CONDUIT (F&I UG) (PVC SCH 40) (6")
0715	2121					LF	Y	CONDUIT (F&I UG) (IMC GALV) (3/4")
0715	2122					LF	Y	CONDUIT (F&I UG) (IMC GALV) (1")
0715	2125					LF	Y	CONDUIT (F&I UG) (IMC GALV) (2")
0715	2131					LF	Y	CONDUIT (F&I UG) (RIGID GALV STL)(3/4")
0715	2132					LF	Y	CONDUIT (F&I UG) (RIGID GALV STL)(1")
0715	2133					LF	Y	CONDUIT (F&I UG)(RIGID GALV STL)(1 1/4")
0715	2134	1	$22.00	$1,430.00	65.000	LF	Y	CONDUIT (F&I UG) (RIGID GALV)(1 1/2")
0715	2135	6	$19.88	$98,928.05	4,976.000	LF	Y	CONDUIT (F&I UG) (RIGID GALV STL)(2")
0715	2136					LF	Y	CONDUIT (F&I UG) (RIGID GALV STL)(3")
0715	2137					LF	Y	CONDUIT (F&I UG) (RIGID GALV STL)(4")
0715	2138					LF	Y	CONDUIT (F&I UG) (RIGID GALV STL)(6")
0715	2141					LF	Y	CONDUIT (F&I UG) (PVC SCH 80) (3/4")
0715	2142					LF	Y	CONDUIT (F&I UG) (PVC SCH 80) (1")
0715	2144					LF	Y	CONDUIT (F&I UG) (PVC SCH 80) (1 1/2")
0715	2145	3	$4.75	$8,130.40	1,710.000	LF	Y	CONDUIT (F&I UG) (PVC SCH 80) (2")
0715	2146					LF	Y	CONDUIT (F&I UG) (PVC SCH 80) (3")
0715	2147					LF	Y	CONDUIT (F&I UG) (PVC SCH 80) (4")
0715	2148					LF	Y	CONDUIT (F&I UG) (PVC SCH 80) (6")
0715	2211	2	$18.55	$18,963.00	1,022.000	LF	Y	CONDT(F&I UNDERPAVT)(PVC SCH 40)(3/4")
0715	2212	1	$15.60	$7,800.00	500.000	LF	Y	CONDT(F&I UNDERPAVT) (PVC SCH 40) (1")
0715	2213					LF	Y	CONDT(F&I UNDERPAVT)(PVC SCH 40)(1 1/4")
0715	2214	3	$14.00	$171,211.11	12,232.100	LF	Y	CONDT(F&I UNDERPAVT)(PVC SCH 40)(1 1/2")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715	2215	12	$14.47	$418,984.34	28,963.100	LF	Y	CONDT(F&I UNDERPAVT) (PVC SCH 40) (2")
0715	2216					LF	Y	CONDT(F&I UNDERPAVT) (PVC SCH 40) (3")
0715	2217					LF	Y	CONDT(F&I UNDERPAVT) (PVC SCH 40) (4")
0715	2218					LF	Y	CONDT(F&I UNDERPAVT) (PVC SCH 40) (6")
0715	2221					LF	Y	CONDUIT (F&I UNDERPAVT) (IMC GLV) (3/4")
0715	2222					LF	Y	CONDUIT (F&I UNDERPAVT) (IMC GALV) (1")
0715	2224					LF	Y	CONDT (F&I UNDERPAVT) (IMC GLV) (1 1/2")
0715	2225	1	$16.00	$8,896.00	556.000	LF	Y	CONDT (F&I UNDERPAVT) (IMC GLV) (2")
0715	2231	1	$17.00	$7,412.00	436.000	LF	Y	CONDT (F&I UNDERPAVT) (RIG GLV) (3/4")
0715	2232					LF	Y	CONDT (F&I UNDERPAVT) (RIG GALV) (1")
0715	2233					LF	Y	CONDT (F&I UNDERPAVT) (RIG GLV)(1 1/4")
0715	2234					LF	Y	CONDT (F&I UNDERPAVT) (RIG GLV)(1 1/2")
0715	2235	11	$21.96	$253,276.98	11,533.000	LF	Y	CONDUIT (F&I UNDERPAVT) (RIG GALV) (2")
0715	2236					LF	Y	CONDUIT (F&I UNDERPAVT) (RIG GALV) (3")
0715	2237					LF	Y	CONDUIT (F&I UNDERPAVT) (RIG GALV) (4")
0715	2238					LF	Y	CONDUIT (F&I UNDERPAVT) (RIG GALV) (6")
0715	2241					LF	Y	CONDT(F&I UNDERPAVT)(PVC SCH 80)(3/4")
0715	2243					LF	Y	CONDT(F&I UNDERPAVT)(PVC SCH 80)(1 1/4")
0715	2244					LF	Y	CONDT(F&I UNDERPAVT)(PVC SCH 80)(1 1/2")
0715	2245	1	$14.21	$34,175.05	2,405.000	LF	Y	CONDT(F&I UNDERPAVT) (PVC SCH 80) (2")
0715	2246					LF	Y	CONDT(F&I UNDERPAVT) (PVC SCH 80) (3")
0715	2247					LF	Y	CONDT(F&I UNDERPAVT) (PVC SCH 80) (4")
0715	2248					LF	Y	CONDT(F&I UNDERPAVT) (PVC SCH 80) (6")
0715	2321	1	$22.00	$11,000.00	500.000	LF	Y	CONDUIT (F&I SURF MNT) (IMC GALV) (3/4")
0715	2322					LF	Y	CONDUIT (F&I SURF MNT) (IMC GALV) (1")
0715	2324					LF	Y	CONDT (F&I SURF MNT) (IMC GLV) (1 1/2")
0715	2325					LF	Y	CONDUIT (F&I SURF MNT) (IMC GALV) (2")
0715	2331	1	$12.00	$27,300.00	2,275.000	LF	Y	CONDUIT (F&I SURF MNT) (RIG GALV) (3/4")
0715	2332	8	$9.87	$90,579.10	9,179.000	LF	Y	CONDUIT (F&I SURF MNT) (RIG GALV) (1")
0715	2333	1	$17.80	$1,548.60	87.000	LF	Y	CONDUIT (F&I SURF MNT) (RIG GLV)(1 1/4")
0715	2334					LF	Y	CONDUIT (F&I SURF MNT) (RIG GLV)(1 1/2")
0715	2335	10	$12.12	$104,543.25	8,626.000	LF	Y	CONDUIT (F&I SURF MNT) (RIG GALV) (2")
0715	2336	1	$24.29	$11,780.65	485.000	LF	Y	CONDUIT (F&I SURF MNT) (RIG GALV) (3")
0715	2337	1	$35.00	$14,700.00	420.000	LF	Y	CONDUIT (F&I SURF MNT) (RIG GALV) (4")
0715	2341					LF	Y	CONDT (F&I SURF MNT) (PVC SCH 80) (3/4")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715	2342					LF	Y	CONDT (F&I SURF MNT) (PVC SCH 80) (1")
0715	2343					LF	Y	CONDT (F&I SURF MNT)(PVC SCH 80)(1 1/4")
0715	2344	2	$13.61	$25,776.36	1,894.600	LF	Y	CONDT (F&I SURF MNT)(PVC SCH 80)(1 1/2")
0715	2345	1	$6.80	$2,139.28	314.600	LF	Y	CONDT (F&I SURF MNT) (PVC SCH 80) (2")
0715	2346					LF	Y	CONDT (F&I SURF MNT) (PVC SCH 80) (3")
0715	2412	1	$14.70	$1,470.00	100.000	LF	Y	CONDT (F&I JACK UPVT)(PVC SCH 40) (1")
0715	2415	3	$18.93	$37,480.00	1,980.000	LF	Y	CONDT (F&I JACK UPVT)(PVC SCH 40) (2")
0715	2416	1	$15.00	$188,310.00	12,554.000	LF	Y	CONDT (F&I JACK UPVT)(PVC SCH 40) (3")
0715	2417					LF	Y	CONDT (F&I JACK UPVT)(PVC SCH 40) (4")
0715	2422					LF	Y	CONDUIT(F&I-JACK UNDPVT/IMC GALV) 1"
0715	2425					LF	Y	CONDUIT (F&I JACK UPVT)(IMC GALV) (2")
0715	2432					LF	Y	CONDUIT (F&I JACK UPVT)(RIG GLV)(1")
0715	2433					LF	Y	CONDUIT (F&I JACK UPVT)(RIG GLV)(1 1/4")
0715	2434	1	$18.00	$9,720.00	540.000	LF	Y	CONDUIT (F&I JACK UPVT)(RIG GLV)(1 1/2")
0715	2435	8	$23.44	$352,527.85	15,039.000	LF	Y	CONDUIT (F&I JACK UPVT)(RIG GALV) (2")
0715	2436	3	$26.40	$62,313.40	2,360.000	LF	Y	CONDUIT (F&I JACK UPVT)(RIG GALV) (3")
0715	2437	1	$23.10	$12,474.00	540.000	LF	Y	CONDUIT (F&I JACK UPVT)(RIG GALV) (4")
0715	2438	1	$54.30	$48,164.10	887.000	LF	Y	CONDUIT (F&I JACK UPVT)(RIG GALV) (6")
0715	2445	2	$15.17	$3,520.00	232.000	LF	Y	CONDUIT(F&I JACK UND PVT)(PVC/SCH 80) 2"
0715	2511					LF	Y	CONDT(F&I IN BOX GRDR)(PVC SCH 40)(3/4")
0715	2512					LF	Y	CONDT(F&I IN BOX GRDR)(PVC SCH 40)(1")
0715	2514					LF	Y	CONDT(F&I IN BOX GRDR,PVC SCH 40,1 1/2")
0715	2515					LF	Y	CONDT(F&I IN BOX GRDR)(PVC SCH 40)(2")
0715	2522					LF	Y	CONDUIT (F&I IN BOX GRDR) (IMC GLV)(1")
0715	2532					LF	Y	CONDT(F&I IN BOX GRDR)(RID GAL STL)(1")
0715	2535	1	$23.00	$53,406.00	2,322.000	LF	Y	CONDT(F&I IN BOX GRDR)(RID GAL STL)(2")
0715	2541					LF	Y	CONDT(F&I IN BOX GRDR,PVC SCH. 80,3/4")
0715	2542					LF	Y	CONDT(F&I IN BOX GRDR) (PVC SCH 80)(1")
0715	2543					LF	Y	CONDT(F&I IN BOX GRDR,PVC SCH 80,1 1/4")
0715	2544					LF	Y	CONDT(F&I)IN BOX GRDR(PVC SCH80)(1 1/2")
0715	2545					LF	Y	CONDT(F&I IN BOX GRDR)(PVC SCH. 80)(2")
0715	2547					LF	Y	CONDT(F&I IN BOX GRDR)(PVC SCH. 80)(4")
0715	5 11	2	$855.72	$11,124.32	13.000	EA	Y	LUMINAIRE & BRACKET ARM (F&I) (ALUMINUM)
0715	5 12	1	$484.63	$484.63	1.000	EA	Y	LUMINAIRE & BRACKET ARM (F&I) (GALV ST)
0715	5 21					EA	Y	LUM & BRACKET ARM (FURNISH) (ALUMINUM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 30					EA	Y	LUMINAIRE & BRACKET ARM (INSTALL)
0715 5 40					EA	Y	LUMINAIRE & BRACKET ARM (RELOCATE)
0715 5 50	2	$124.38	$1,616.90	13.000	EA	Y	LUMINAIRE & BRACKET ARM (REMOVE)
0715 7 11	41	$8,313.29	$1,064,101.12	128.000	EA	Y	LOAD CENTER (F&I) (SECONDARY VOLTAGE)
0715 7 12					EA	Y	LOAD CENTER (F&I) (PRIMARY VOLTAGE)
0715 7 21	5	$4,164.86	$29,154.00	7.000	EA	Y	LOAD CENTER (REWORK) (SECONDARY VOLTAGE)
0715 7 31	3	$4,496.43	$13,489.30	3.000	EA	Y	LOAD CENTER (RELOCATE) (SECONDARY VAGE)
0715 7 41	9	$500.16	$9,002.90	18.000	EA	Y	LOAD CENTER (REMOVE) (SECONDARY VOLTAGE)
0715 7 42					EA	Y	LOAD CENTER (REMOVE) (PRIMARY VOLTAGE)
0715 10 2	7	$941.55	$165,713.54	176.000	EA	Y	LIGHT POLE FOUNDATION (F&I)
0715 10 3					EA	Y	LIGHT POLE FOUNDATION(REPAIR)
0715 10 4					EA	Y	LI/PL FOUNDATION (STRAIGHTEN EXISTING)
0715 10 5	4	$624.64	$15,616.00	25.000	EA	Y	LIGHT POLE FOUNDATION (REMOVE)
0715 10 6					EA	Y	LIGHT POLE FOUNDATION (RELOCATE)
0715 10 7					EA	Y	LIGHT POLE FOUNDATION (FURNISH)
0715 10 8					EA	Y	LIGHT POLE FOUNDATION (INSTALL)
0715 11111	6	$344.21	$79,169.13	230.000	EA	Y	LUMINAIRE (F&I)(ROADWAY COBRA HEAD)
0715 11112					EA	Y	LUMINAIRE (F&I)(ROADWAY HIGH MAST)
0715 11113					EA	Y	LUMINAIRE (F&I)(ROADWAY POLE TOP)
0715 11114					EA	Y	LUMINAIRE (F&I)(ROADWAY)(SHOE BOX)
0715 11115	1	$3,450.00	$41,400.00	12.000	EA	Y	LUMINAIRE (F&I)(ROADWAY WALL MOUNT)
0715 11116					EA	Y	LUMINAIRE (F&I)(ROADWAY PENDANT HUNG)
0715 11117					EA	Y	LUMINAIRE (F&I)(ROADWAY SIGN MOUNT)
0715 11118	1	$1,000.00	$4,000.00	4.000	EA	Y	LUMINAIRE (F&I)(ROADWAY FLOOD)
0715 11119	2	$1,659.55	$316,974.00	191.000	EA	Y	LUMINAIRE (F&I)(ROADWAY SPECIAL)
0715 11124					EA	Y	LUMINAIRE (F&I)(UNDERDECK SHOE BOX)
0715 11125	7	$556.66	$77,932.00	140.000	EA	Y	LUMINAIRE (F&I)(UNDERDECK WALL MOUNT)
0715 11126	9	$502.62	$61,821.80	123.000	EA	Y	LUMINAIRE (F&I)(UNDERDECK PENDANT HUNG)
0715 11128					EA	Y	LUMINAIRE (F&I)(UNDERDECK FLOOD)
0715 11129					EA	Y	LUMINAIRE (F&I)(UNDERDECK SPECIAL)
0715 11134					EA	Y	LUMINAIRE (F&I)(SIGN)(SHOE BOX)
0715 11136					EA	Y	LUMINAIRE (F&I)(SIGN PENDANT HUNG)
0715 11137	1	$350.00	$7,350.00	21.000	EA	Y	LUMINAIRE (F&I)(SIGN SIGN MOUNT)
0715 11138					EA	Y	LUMINAIRE (F&I)(SIGN FLOOD)
0715 11139					EA	Y	LUMINAIRE (F&I)(SIGN SPECIAL)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11211					EA	Y	LUMINAIRE, FURNISH, ROADWAY, COBRA HEAD
0715 11213					EA	Y	LUMINAIRE (FURNISH)(ROADWAY POLE TOP)
0715 11218					EA	Y	LUMINAIRE (FURNISH)(ROADWAY FLOOD)
0715 11219	1	$2,300.00	$59,800.00	26.000	EA	Y	LUMINAIRE (FURNISH)(ROADWAY SPECIAL)
0715 11229					EA	Y	LUMINAIRE (FURNISH)(UNDERDECK SPECIAL)
0715 11311					EA	Y	LUMINAIRE (INSTALL)(ROADWAY)(COBRA HEAD)
0715 11412					EA	Y	LUMINAIRE (RELOCATE)(ROADWAY HIGH MAST)
0715 11413					EA	Y	LUMINAIRE (RELOCATE)(ROADWAY POLE TOP)
0715 11418					EA	Y	LUMINAIRE (REL)(ROADWAY)(FLOOD)
0715 11425					EA	Y	LUMINAIRE (REL)(UNDERDECK)(WALL MOUNT)
0715 11437					EA	Y	LUMINAIRE (RELOCATE)(SIGN SIGN MOUNT)
0715 11511	5	$163.77	$35,046.00	214.000	EA	Y	LUMINAIRE (REMOVE)(ROADWAY COBRA HEAD)
0715 11512					EA	Y	LUMINAIRE (REMOVE)(ROADWAY HIGH MAST)
0715 11513					EA	Y	LUMINAIRE (REMOVE)(ROADWAY POLE TOP)
0715 11519					EA	Y	LUMINAIRE (REMOVE)(ROADWAY)(SPECIAL)
0715 11525	4	$157.22	$6,446.00	41.000	EA	Y	LUMINAIRE (REMOVE)(UNDERDECK WALL MOUNT)
0715 11526	1	$50.00	$400.00	8.000	EA	Y	LUMINAIRE (REM)(UNDERDECK PENDANT HUNG)
0715 11537	2	$41.80	$1,044.96	25.000	EA	Y	LUMINAIRE (REMOVE)(SIGN, SIGN MOUNT)
0715 11538					EA	Y	LUMINAIRE (REMOVE)(SIGN FLOOD)
0715 11611					EA	Y	LUMINAIRE (RPR &REINST)(RDWY COBRA HEAD)
0715 11612	1	$317.00	$32,017.00	101.000	EA	Y	LUMINAIRE (RPR &REINST)(RDWY HIGH MAST)
0715 11613					EA	Y	LUMINAIRE(REPAIR&REINST)(RDWY)(POLE TOP)
0715 11637					EA	Y	LUMINAIRE(RPR &REINST)(SGN SGN MOUNTED)
0715 14 11	41	$267.17	$1,110,617.74	4,157.000	EA	Y	PULL BOX (F&I) (ROADSIDE)
0715 14 12	22	$301.40	$396,641.25	1,316.000	EA	Y	PULL BOX (F&I) (SIDEWALK)
0715 14 13	2	$420.14	$38,233.00	91.000	EA	Y	PULL BOX (F&I) (EMBEDDED)
0715 14 14	11	$150.64	$34,495.44	229.000	EA	Y	PULL BOX (F&I) (SURFACE MOUNT)
0715 14 22					EA	Y	PULL BOX (FURNISH) (SIDEWALK)
0715 14 31					EA	Y	PULL BOX (INSTALL) (ROADSIDE)
0715 14 32					EA	Y	PULL BOX (INSTALL) (SIDEWALK)
0715 14 41					EA	Y	PULL BOX (RELOCATE) (ROADSIDE)
0715 14 42					EA	Y	PULL BOX (RELOCATE) (ROADSIDE)
0715 14 51	6	$44.26	$2,301.65	52.000	EA	Y	PULL BOX (REMOVE) (ROADSIDE)
0715 14 52	2	$61.43	$1,904.40	31.000	EA	Y	PULL BOX (REMOVE) (SIDEWALK)
0715 14 54					EA	Y	PULL BOX (REMOVE) (SURFACE MOUNT)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 14 61					EA	Y	PULL BOX (F&I COVER ONLY) (ROADSIDE)
0715 14 62					EA	Y	PULL BOX (F&I COVER ONLY) SIDEWALK)
0715 14 64					EA	Y	PULL BOX (F&I/COVER ONLY)(SURFACE MOUNT)
0715 14 71					EA	Y	PULL BOX (REPAIR)(ROADSIDE-MOULDED)
0715 14 72					EA	Y	PULL BOX (REPAIR)(SIDEWALK)
0715 19 1					EA	Y	SURGE PROTECTOR (POLE BASE)
0715 20 1					LU	Y	SCHEDULED CLEANING (POLE MOUNTED <50')
0715 21 1	1	$2,500.00	$5,000.00	2.000	EA	Y	LUMINAIRE STARTER BOARD
0715 23 1					EA	Y	REFRACTER (STANDARD COBRA HEAD)
0715 23 2					EA	Y	REFRACTER (UNDER DECK)
0715 23 3					EA	Y	REFRACTER (SIGN)
0715 23 4					EA	Y	REFRACTER (HIGH MAST)
0715 26 1					EA	Y	QUICK DISCN PLUG (SW BOXING FOR SGN)
0715 26 2					EA	Y	QUICK DISCN PLUG (POLE BASE, HIMAST)
0715 28					LS	Y	SYSTEM MAPPING
0715 30 2					LU	Y	GROUP RELAMPING(HIGH PRESSURE SODIUM)
0715 31 1					LU	Y	ROUTINELIGHT MAINTAINANCE(SHLDR,SNGLARM)
0715 34 1					EA	Y	LIGHT POLE (FURNISH NEW POLE)
0715 34 2					EA	Y	LIGHT POLE (REPAIR & FURNISH POLE)
0715 35 1	1	$13,350.00	$13,350.00	1.000	EA	Y	MAST ARM (FURNISH & INSTALL)
0715 35 4					EA	Y	MAST ARM (REPAIR)
0715 36 11					EA	Y	LI/PL FRANG BASE (F&I)(SHOE BASE)
0715 36 12					EA	Y	LI/PL FRANG BASE (F&I)(TRANSFMR BASE)
0715 36 13					EA	Y	LI/PL FRANG BASE (F&I)(FRNGBL INSERT)
0715 36 14					EA	Y	LI/PL FRANG BASE (F&I)(DOOR ASSEMBLY)
0715 36 32					EA	Y	LI/PL FRANG BASE (INSTAL TRNS BASE)
0715 36 42					EA	Y	LI/PL FRANG BASE (REM)(TRNSFMR BASE)
0715 37 1	3	$357.09	$12,498.00	35.000	EA	Y	PHOTO ELECTRIC CONTROL ASSEMBLY (F&I)
0715 37 5					EA	Y	PHOTO ELECTRIC CONTROL ASSEMBLY (REL)
0715 38 1					EA	Y	PRE-FAB PILASTER (F&I)
0715 41301					EA	Y	LIGHT POLE, ALUM, F&I,40-49', CASE 01
0715 41302					EA	Y	LIGHT POLE, AL, F&I, 40-49', CASE-02
0715 41303					EA	Y	LIGHT POLE, ALUM, F&I,40-49', CASE 03
0715 41304					EA	Y	LIGHT POLE, ALUM, F&I,40-49', CASE 04
0715 41306					EA	Y	LIGHT POLE, ALUM, F&I,40-49', CASE 06

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 41308					EA	Y	LIGHT POLE, ALUM, F&I,40-49', CASE 08
0715 41406					EA	Y	LIGHT POLE,AL,F&I,50' & GREATER,CASE-06
0715191 60	1	$18,200.00	$254,800.00	14.000	EA	Y	LIGHT POLE COMP HIGH MAST (F&I)(60')
0715191 65					EA	Y	LIGHT POLE COMP HIGH MAST (F&I)(65')
0715191 70					EA	Y	LIGHT POLE COMP HIGH MAST (F&I)(70')
0715191 80	1	$27,613.60	$303,749.60	11.000	EA	Y	LIGHT POLE COMP HIGH MAST (F&I)(80')
0715191100	1	$20,000.00	$240,000.00	12.000	EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (100')
0715191110					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (110')
0715191115					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (115')
0715191120	3	$17,258.17	$1,794,850.00	104.000	EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (120')
0715191125					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (125')
0715191130	1	$13,800.00	$262,200.00	19.000	EA	Y	LIGHT POLE COMP HIGH MAST (F&I)(130')
0715191140					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (140')
0715191150					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (150')
0715193100					EA	Y	LIGHT POLE COMP HIGH MAST (INS)(100')
0715193120	1	$4,366.00	$4,366.00	1.000	EA	Y	LIGHT POLE COMP HIGH MAST (INS) (120')
0715194140					EA	Y	LIGHT POLE COMP HIGH MAST(RELO)(140')
0715195 80					EA	Y	LIGHT POLE COMP HIGH MAST (REM)(80')
0715195100					EA	Y	LIGHT POLE COMP HIGH MAST (REM) (100')
0715195120	3	$938.63	$17,834.00	19.000	EA	Y	LIGHT POLE COMP HIGH MAST (REM) (120')
0715196 80					EA	Y	LIGHT POLE COMP HIGH MAST (REW)(80')
0715196100					EA	Y	LIGHT POLE COMP HIGH MAST (REW)(100')
0715196120	2	$1,322.50	$7,935.00	6.000	EA	Y	LIGHT POLE COMP HIGH MAST (REW)(120')
0715500 1	43	$990.45	$3,329,897.28	3,362.000	EA	Y	POLE CABLE DIST SYS (CONVENTIONAL)
0715500 2	5	$480.32	$65,323.00	136.000	EA	Y	POLE CABLE DISTRIBUTION SYS (HIGH MAST)
0715500 3	14	$634.15	$386,832.00	610.000	EA	Y	POLE CABLE DISTRIBUTION SYS (WALL MNT)
0715511110					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(10')
0715511115	1	$2,152.73	$58,123.71	27.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(15')
0715511120					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(20')
0715511125	1	$1,552.00	$3,104.00	2.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(25')
0715511130	4	$2,800.59	$753,360.00	269.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(30')
0715511135	7	$2,095.71	$714,637.00	341.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(35')
0715511140	9	$3,110.82	$1,017,239.00	327.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(40')
0715511145	6	$4,266.45	$1,233,004.00	289.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(45')
0715511150	6	$3,012.85	$590,519.22	196.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(50')

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715511220					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-GLV,20')
0715511230					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-GLV,30')
0715511240					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-GLV(40')
0715511245					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-GLV(45')
0715511325					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-CNC,25')
0715511330	1	$3,500.00	$108,500.00	31.000	EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-CNC,30')
0715511335					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-CNC,35')
0715511340					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-CNC,40')
0715511350					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-CNC,50')
0715511435					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-FBGL,35')
0715511535					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-WOOD,35')
0715511540					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-WOOD,40')
0715511550					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-WOOD(50')
0715511610					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-IRON,10')
0715511615					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-IRON,15')
0715511640					EA	Y	LI/PL COMP(F&I)SGLARM SHLD MNT-IRON,40')
0715512110					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(10')
0715512120					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(20')
0715512125					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(25')
0715512130	1	$6,650.00	$26,600.00	4.000	EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(30')
0715512140	2	$10,746.22	$290,148.00	27.000	EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(40')
0715512145	1	$3,277.50	$3,277.50	1.000	EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(45')
0715512150	5	$3,390.60	$379,746.76	112.000	EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(50')
0715512220					EA	Y	LI/PL COMP(F&I,DBLARM SHLD MNT-GLV,20')
0715512340					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-CONC.40'
0715512610					EA	Y	LI/PL COMP(F&I)DBLARM SHLD MNT-IRON(10')
0715512615					EA	Y	LI/PL COMP(F&I)DBLARM SHLD MNT-IRON(15')
0715513125					EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(25')
0715513130	1	$4,400.00	$13,200.00	3.000	EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(30')
0715513135	2	$1,539.34	$93,900.00	61.000	EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(35')
0715513140	1	$1,620.00	$8,100.00	5.000	EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(40')
0715513145	4	$5,723.05	$446,398.00	78.000	EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(45')
0715513150	2	$1,570.00	$15,700.00	10.000	EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(50')
0715513435					EA	Y	LI/PL COMP(F&I,SGLARM WALL MNT-FBGL,35')
0715514120					EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(20')

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715514125					EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(25')
0715514130					EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(30')
0715514135					EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(35')
0715514140	1	$1,500.00	$9,000.00	6.000	EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(40')
0715514145	1	$2,250.00	$105,750.00	47.000	EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(45')
0715514150	4	$2,160.62	$525,030.04	243.000	EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(50')
0715515125					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(25')
0715515130	2	$2,475.00	$39,600.00	16.000	EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(30')
0715515135					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(35')
0715515140	1	$1,559.00	$7,795.00	5.000	EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(40')
0715515145					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(45')
0715515150					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(50')
0715515220					EA	Y	LI/PL COMP(F&I)SGLARM BRDG MNT-GLV,20')
0715515325					EA	Y	LI/PL COMP(F&I)SGL ARM BRDG MNT-CNC,25')
0715516110					EA	Y	LI/PL COMP(F&I-POLE TOP MNT-ALUM) 10'
0715516115	2	$3,163.64	$556,800.00	176.000	EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (15')
0715516120	1	$2,141.00	$17,128.00	8.000	EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (20')
0715516125					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (25')
0715516130					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (30')
0715516135	1	$4,565.00	$342,375.00	75.000	EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (35')
0715516140	1	$4,077.00	$171,234.00	42.000	EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (40')
0715516145	1	$4,870.00	$112,010.00	23.000	EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (45')
0715516150	3	$3,708.44	$330,051.30	89.000	EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (50')
0715516155					EA	Y	LI/PL COMP,F&I,POLE TOP MNT, AL,55'
0715516210	1	$3,350.00	$80,400.00	24.000	EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-GAL)(10')
0715516240					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-GAL)(40')
0715516315					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-CONC)(15')
0715516320	1	$3,800.00	$121,600.00	32.000	EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-CONC)(20')
0715516330					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-CONC)(30')
0715516340					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-CONC)(40')
0715516430					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-FBR) (30')
0715516435					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-FBR) (35')
0715516615					EA	Y	LI/PL COMP(F&I,POLE TOP MNT-CI,15'
0715517135					EA	Y	LI/PL COMP(F&I)(DBL ARM / BR MT-AL)(35')
0715517145					EA	Y	LI/PL COMP(F&I)(DBL ARM / BR MT-AL)(45')

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715521135					EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(35')
0715521140	1	$4,100.00	$32,800.00	8.000	EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(40')
0715521145	1	$9,000.00	$90,000.00	10.000	EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(45')
0715521150	1	$2,240.00	$11,200.00	5.000	EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(50')
0715521335					EA	Y	LI/PL COMP(FUR)(SARM SHLD MNT-CONC)(35')
0715521340					EA	Y	LI/PL COMP(FUR)SGL ARM SHLD MNT-CNC(40')
0715521345					EA	Y	LI/PL COMP(FUR)SGL ARM SHLD MNT-CNC(45')
0715522140					EA	Y	LI/PL COMP(FUR)(DBLARM SHLD MNT-AL)(40')
0715531130					EA	Y	LI/PL COMP(INS)(SGLARM SHLD MNT-AL)(30')
0715531135					EA	Y	LI/PL COMP(INS)(SGLARM SHLD MNT-AL)(35')
0715531140					EA	Y	LI/PL COMP(NSI)(SGLARM SHLD MNT-AL)(40')
0715531145					EA	Y	LI/PL COMP(INS)(SGLARM SHLD MNT-AL)(45')
0715532140					EA	Y	LI/PL (I)(DBLARM SHLD MNT-ALUM)(40')
0715532145					EA	Y	LI/PL (I)(DBLARM SHLD MNT-ALUM)(45')
0715534150					EA	Y	LI/PL COMP(INS)(DBLARM WALL MNT-AL)(50')
0715535130					EA	Y	LI/PL (I)(SGLARM BRDG MNT ALUM)(30')
0715535140					EA	Y	LI/PL COMP(INS)(SGLARM BRDG MNT AL)(40')
0715536115					EA	Y	LI/PL COMP(INS)(POLE TOP MNT)(ALUM)(15')
0715536140					EA	Y	LI/PL COMP(INS)(POLE TOP MNT)(ALUM)(40')
0715536340					EA	Y	LI/PL COMP(INS)(POLE TOP MNT)(CONC)(40')
0715540000	13	$987.89	$102,740.52	104.000	EA	Y	LIGHT POLE COMP(RELOCATE)
0715550000	22	$215.25	$243,663.68	1,132.000	EA	Y	LIGHT POLE COMP(REMOVE)
0715561120					EA	Y	LI/PL (RPR/REINST)(SGLARM SHLD AL) (20')
0715561130					EA	Y	LI/PL (RPR/REINST)(SGLARM SHLD AL) (30')
0715561140					EA	Y	LI/PL COMP(R&R)(SGLARM SHLD MNT)AL(40')
0715561145					EA	Y	LI/PL COMP(R&R)(SGLARM SHLD MNT)AL(45')
0715561150					EA	Y	LI/PL (RPR/REINST)(SGLARM SHLD AL) (50')
0715562140					EA	Y	LI/PL COMP(R&R)(DBL ARM SHLD MNT)AL(40')
0715565140					EA	Y	LI/PL COMP(R&R)(SGL ARM BRDG MNT)AL(40')
0715566120					EA	Y	LI/PL COMP(R&R)(POLE TOP MNT) AL (20')
0715566140					EA	Y	LI/PL COMP(R&R)(POLE TOP MNT) AL (40')
0715571130					EA	Y	LI/PL COMP(F&I W/VIB DPR,SGLARM SH MT,30
0715571135					EA	Y	LI/PL COMP(F&I W/VIB DPR,SGLARM SH MT,35
0715571140					EA	Y	LI/PL COMP(F&I W/VIB DPR)SGLARM SM-AL40'
0715571145					EA	Y	LI/PL COMP(F&I W/VIB DPR,SGLARM SH MT,45

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715572145					EA	Y	LI/PL COMP(F&I W/VIB DPR,DBLARM,SM-AL45'
0715572150					EA	Y	LI/PL COMP(F&I W/VIB DPR,DBLARM,SM-AL50'
0715573135	1	$1,000.00	$5,000.00	5.000	EA	Y	LI/PL (F&I,VIB DPR)(S ARM W MNT)(AL 35')
0715573140					EA	Y	LI/PL COMP(F&I,W/VIB DPR)SGLARM WM AL 40
0715573145	2	$1,475.00	$29,500.00	20.000	EA	Y	LI/PL COMP(F&I,W/VIB DPR)SGLARM WM AL 45
0715574150					EA	Y	LI/PL COMP(F&I W/VIB DPR,DBLARM,WM-AL50'
0715575115					EA	Y	LI/PL COMP(F&I W/VIB DPR,SGLARM AL,15')
0715575125					EA	Y	LI/PL COMP(F&I W/VIB DPR,SGLARM AL,25')
0715575130	1	$4,226.00	$33,808.00	8.000	EA	Y	LI/PL COMP(F&I W/VIB DPR,SGLARM AL,30')
0715575135	5	$1,584.52	$49,120.00	31.000	EA	Y	LI/PL COMP(F&I W/VIB DPR,SGLARM AL,35')
0715575140					EA	Y	LI/PL COMP(F&I W/VIB DPR,SGLARM AL,40')
0715575145	4	$1,936.33	$58,090.00	30.000	EA	Y	LI/PL COMP(F&I W/VIB DPR,SGLARM AL,45')
0715575150	3	$1,895.38	$24,640.00	13.000	EA	Y	LI/PL COMP(F&I W/VIB DPR)(S ARM BR)(50')
0715575210					EA	Y	LI/PL COMP(F&I,W/VIB DPR,SGLARM GS,10')
0715575610					EA	Y	LI/PL COMP(F&I,W/VIB DPR,SGLARM CI,10')
0715576135					EA	Y	LI/PL COMP(F&I)W/VIB DPR-POL TOP MT/AL35
0715576140					EA	Y	LI/PL COMP(F&I)W/VIB DPR-POL TOP MT/AL40
0715576145	1	$4,260.00	$1,269,480.00	298.000	EA	Y	LI/PL COMP(F&I)W/VIB DPR-POL TOP MT/AL45
0715576150					EA	Y	LI/PL COMP(F&I)W/VIB DPR-POL TOP MT/AL50
0715577115					EA	Y	LI/PL COMP(F&I W/VIB DPR,DBLARM AL,15')
0715577130					EA	Y	LI/PL COMP(F&I)W/VIB DPR-DBLARM-BM/AL30'
0715577135					EA	Y	LI/PL COMP(F&I)W/VIB DPR-DBLARM-BM/AL35'
0715577145	1	$3,620.00	$3,620.00	1.000	EA	Y	LI/PL COMP(F&I)W/VIB DOR-DBLARM-BM/AL 45
0715577150	1	$2,480.46	$22,324.14	9.000	EA	Y	LI/PL COMP(F&I)W/VIB DPR-DBLARM-BM/AL50'
0715578150					EA	Y	LI/PL (F/I VIB)(DBL POL TP MT)(AL) (50')
0715611201					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC1,ARM10'/LC1
0715611401	1	$1,500.00	$294,000.00	196.000	EA	Y	LI/PL COMP(AL STD)F&I(40'/LC1,ARM15'/LC1
0715612102	1	$2,490.00	$107,070.00	43.000	EA	Y	LI/PL COMP(AL STD)F&I(40'/LC2,ARM 8'/LC2
0715612202					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC2,ARM10'/LC2
0715612302					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC2,ARM12'/LC2
0715612402	4	$2,006.41	$280,898.00	140.000	EA	Y	LI/PL COMP(AL STD)F&I(40'/LC2,ARM15'/LC2
0715613203					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC3,ARM10'/LC3
0715614404					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC4,ARM15'/LC4
0715615402					LF	Y	LI/PL COMP(AL STD)F&I(40'/LC5,ARM15'/LC2
0715616106					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC6,ARM 8'/LC6

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715616206					EA	Y	LI/PL COMP,AL STD,F&I,40'/LC6,ARM 10/LC6
0715616306					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC9,ARM 12'LC9
0715616406					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC6,ARM15'/LC6
0715617307					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC7,ARM12'/LC7
0715618108					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC8,ARM 8'/LC8
0715618408					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC8,ARM15'/LC8
0715619109					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC9,ARM 8'/LC9
0715619309					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC6,ARM 12'LC6
0715619409					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC9,ARM15'/LC9
0715621203					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC1,ARM 10'LC3
0715621303					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC1,ARM 12'LC3
0715621401					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC1,ARM 15'LC1
0715621403	2	$2,111.01	$230,100.00	109.000	EA	Y	LI/PL COMP(AL STD)F&I(45'/LC1,ARM 15'LC3
0715622104	1	$2,381.65	$2,381.65	1.000	EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM 8'/LC4
0715622106					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM 8'/LC6
0715622204	1	$2,432.25	$2,432.25	1.000	EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM10'/LC4
0715622206					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM10'/LC6
0715622304					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM12'/LC4
0715622306					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM12'/LC6
0715622402					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC2
0715622404	6	$2,834.43	$515,865.85	182.000	EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC4
0715622406					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC6
0715622407					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC7
0715622408					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC8
0715622409					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC9
0715622410					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'LC10
0715622411					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'LC11
0715623305					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC3,ARM12'/LC5
0715623405	2	$2,253.95	$171,300.00	76.000	EA	Y	LI/PL COMP(AL STD)F&I(45'/LC3,ARM15'/LC5
0715624104					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC4,ARM 8' LC4
0715624106					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC4,ARM 8'/LC6
0715624204					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC4,ARM10'/LC4
0715624206					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC4,ARM10'/LC6
0715624304					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC4,ARM12'/LC4
0715624404					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC4,ARM15'/LC4

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715624406	2	$3,470.83	$41,650.00	12.000	EA	Y	LI/PL COMP(AL STD)F&I(45'/LC4,ARM15'/LC6
0715625107					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC5,ARM8'/LC7)
0715625207					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC5,ARM10'LC7)
0715625307					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC5,ARM12'/LC7
0715625407	4	$2,583.70	$139,520.00	54.000	EA	Y	LI/PL COMP(AL STD)F&I(45'/LC5,ARM15'/LC7
0715626208					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC6,ARM10'LC8)
0715626308					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC6,ARM12'LC8)
0715626408	3	$2,621.59	$57,675.00	22.000	EA	Y	LI/PL COMP(AL STD)F&I(45'/LC6,ARM15'LC8)
0715627209					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC7,ARM10'LC9)
0715627409	2	$2,778.00	$61,116.00	22.000	EA	Y	LI/PL COMP(AL STD)F&I(45'/LC7,ARM15'LC9)
0715628210					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC8ARM10'LC10)
0715628410	1	$2,850.00	$28,500.00	10.000	EA	Y	LI/PL COMP(AL ST)F&I(45'/LC8,ARM15'/LC10
0715631111					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC1,ARM8'/LC11
0715631305					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC1,ARM12'/LC5
0715631401					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC1,ARM15'/LC1
0715631405					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC1,ARM15'/LC5
0715632106					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC2,ARM 8'/LC6
0715632107					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC2,ARM 8'/LC7
0715632402					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC2,ARM15'/LC2
0715632406					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC2,ARM15'/LC6
0715634408					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC4,ARM15'/LC8
0715635209					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC5,ARM10'/LC9
0715635409					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC5,ARM15'/LC9
0715636406					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC6,ARM15'/LC6
0715636410					EA	Y	LI/PL COMP(AL STD)F&I(50'LC6,ARM15'/LC10
0715637411					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC7,ARM15'LC11
0715712402					EA	Y	LI/PL COMP(AL STD)FUR(40'/LC2,ARM15'/LC2
0715722304					EA	Y	LI/PL COMP(AL STD)FUR(45'/LC2,ARM12'/LC4
0721 70 11					EA	Y	PASSENGER SHELTER (AL) (PRE-FABRATED)
0721 72					LS	Y	CONNECTION WATER SERVICE
0721 73					LS	Y	CONNECTION SEWAGE SERVICE
0721 74 1					EA	Y	TRASH RECEPTACLE (PRE-FABRICATED)
0721 74 2					EA	Y	TRASH RECEPTACLE (PRECAST)
0721 75 1					EA	Y	BENCHES (F&I) (PRE-FABRICATED)
0721 75 2					EA	Y	BENCHES (F&I) (PRECAST)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0721 76 2					EA	Y	TELEPHONE BOOTHS (F&I) (PRECAST)
0721 77	1	$200.00	$600.00	3.000	EA	Y	BICYCLE PARKING RACK
0721 80					LS	Y	PEDESTRIAN PLAZA
0730 70					PW	Y	WELL (TO 150' DEPTH)
0730 76101					LF	Y	CASING STEEL (F&I) (2")
0730 76102					LF	Y	CASING STEEL (F&I) (3")
0730 76103					LF	Y	CASING STEEL (F&I) (4")
0730 76104	2	$56.08	$133,362.40	2,378.000	LF	Y	CASING STEEL (F&I) (6")
0730 76105	2	$58.06	$12,424.00	214.000	LF	Y	CASING STEEL (F&I) (8")
0730 76106	2	$61.69	$224,174.00	3,634.000	LF	Y	CASING STEEL (F&I) (10")
0730 76107	2	$67.47	$179,071.50	2,654.000	LF	Y	CASING STEEL (F&I) (12")
0730 76108					LF	Y	CASING STEEL (F&I) (14")
0730 76109	2	$75.47	$105,123.00	1,393.000	LF	Y	CASING STEEL (F&I) (16")
0730 76110	2	$75.44	$64,501.00	855.000	LF	Y	CASING STEEL (F&I) (18")
0730 76111	1	$82.00	$21,320.00	260.000	LF	Y	CASING STEEL (F&I) (20")
0730 76112					LF	Y	CASING STEEL (F&I) (22")
0730 76113	2	$120.00	$18,000.00	150.000	LF	Y	CASING STEEL (F&I) (24")
0730 76114					LF	Y	CASING STEEL (F&I) (26")
0730 76116	1	$200.00	$74,600.00	373.000	LF	Y	CASING STEEL (F&I) (30")
0730 76117					LF	Y	CASING STEEL (F&I) (32")
0730 76119	1	$500.00	$25,500.00	51.000	LF	Y	CASING STEEL (F&I) (36")
0730 76122					LF	Y	CASING STEEL (F&I) (42")
0730 76123					LF	Y	CASING STEEL (F&I) (48")
0730 76124					LF	Y	CASING STEEL (F&I) (54")
0730 76125	1	$209.00	$174,724.00	836.000	LF	Y	CASING STEEL (F&I) (60")
0730 76126					LF	Y	CASING STEEL (F&I) (66")
0730 76131					LF	Y	CASING STEEL (F&I) (90")
0730 76133					LF	Y	CASING STEEL (F&I) (120")
0730 76403					LF	Y	CASING STEEL (REMOVE) (4")
0730 76405					LF	Y	CASING STEEL (REMOVE) (8")
0730 76406					LF	Y	CASING STEEL (REMOVE) (10")
0730 76407					LF	Y	CASING STEEL (REMOVE) (12")
0730 76408					LF	Y	CASING STEEL (REMOVE) (14")
0730 76409					LF	Y	CASING STEEL (REMOVE) (16")
0730 76410					LF	Y	CASING STEEL (REMOVE) (18")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0730 76411					LF	Y	CASING STEEL (REMOVE) (20")
0730 76413					LF	Y	CASING STEEL (REMOVE) (24")
0730 76416					LF	Y	CASING STEEL (REMOVE) (30")
0730 76419					LF	Y	CASING STEEL (REMOVE) (36")
0730 76503					LF	Y	CASING STEEL (INSTALL) (4")
0730 76504					LF	Y	CASING STEEL (INSTALL) (6")
0730 76505					LF	Y	CASING STEEL (INSTALL) (8")
0730 76506					LF	Y	CASING STEEL (INSTALL) (10")
0730 76507					LF	Y	CASING STEEL (INSTALL) (12")
0730 77 01					EA	Y	CASING SPACERS (F&I) (2")
0730 77 03					EA	Y	CASING SPACERS (F&I) (4")
0730 77 04					EA	Y	CASING SPACERS (F&I) (6")
0730 77 05					EA	Y	CASING SPACERS (F&I) (8")
0730 77 06					EA	Y	CASING SPACERS (F&I) (10")
0730 77 07					EA	Y	CASING SPACERS (F&I) (12")
0730 77 08					EA	Y	CASING SPACERS (F&I) (14")
0730 77 09					EA	Y	CASING SPACERS (F&I) (16")
0730 77 10					EA	Y	CASING SPACERS (F&I) (18")
0730 77 11					EA	Y	CASING SPACERS (F&I) (20")
0730 77 12					EA	Y	CASING SPACERS (F&I) (22")
0730 77 13					EA	Y	CASING SPACERS (F&I) (24")
0730 77 16					EA	Y	CASING SPACERS (F&I) (30")
0730 77 19					EA	Y	CASING SPACERS (F&I) (36")
0730 77 22					EA	Y	CASING SPACERS (F&I)(42")
0730 77 23					EA	Y	CASING SPACERS (F&I) (48")
0730 77 25	1	$206.00	$34,608.00	168.000	EA	Y	CASING SPACERS (F&I) (60")
0730 82					SF	Y	PUMP HOUSE
0730 83 4	1	$7,010.00	$7,010.00	1.000	PW	Y	WELL (TO 250' DEPTH)(4" CASING)
0730 83 6					PW	Y	WELL (TO 250' DEPTH)(6" CASING)
0730 84 4					LF	Y	WELL(IN EXCESS OF 250' DEPTH)(4" CASING)
0730 86 1					PS	Y	GROUNDWATER TEST(SET NO. 1)
0730 87					EA	Y	GROUNDWATER MONITORING WELL INSTALLATION
0730 88	1	$10,800.00	$10,800.00	1.000	EA	Y	PUMPING SYSTEM
0735 73	2	$260,000.00	$520,000.00	2.000	SF	Y	ARCHITECTURAL WORK (INCL MISC ITEMS)
0735 74	1	$583,500.00	$583,500.00	1.000	LS	Y	TOLL PLAZA

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0735 74 1	1	$979,000.00	$979,000.00	1.000	LS	Y	TOLL PLAZA (LOCATION # 1)
0735 74 2	1	$979,000.00	$979,000.00	1.000	LS	Y	TOLL PLAZA (LOCATION # 2)
0735 74 3	1	$949,000.00	$949,000.00	1.000	LS	Y	TOLL PLAZA (LOCATION # 3)
0735 74 4	1	$949,000.00	$949,000.00	1.000	LS	Y	TOLL PLAZA (LOCATION # 4)
0735 74 5	1	$6,106,123.00	$6,106,123.00	1.000	LS	Y	TOLL PLAZA (LOCATION # 5)
0735 74 6	1	$1,019,000.00	$1,019,000.00	1.000	LS	Y	TOLL PLAZA (LOCATION # 6)
0735 74 7	1	$949,000.00	$949,000.00	1.000	LS	Y	TOLL PLAZA (LOCATION # 7)
0735 74 8					LS	Y	TOLL PLAZA (LOCATION # 8)
0735 74 9					LS	Y	TOLL PLAZA (LOCATION # 9)
0735 74 10					LS	Y	TOLL PLAZA (LOCATION #10)
0735 74 11					LS	Y	TOLL PLAZA (LOCATION #11)
0735 74 12					LS	Y	TOLL PLAZA (LOCATION #12)
0735 78 1					EA	Y	TOLL BOOTH (RELOCATE EXISTING)
0735 78 2					EA	Y	TOLL BOOTH (14')
0735 78 3					EA	Y	TOLL BOOTH (10')
0735 78 4					EA	Y	TOLL BOOTH (11')
0735 82 1					SF	Y	TOLL PLAZA CANOPY (CONCRETE)
0735 84 1					EA	Y	TOLL PLAZA ISLAND (NEW)
0735 84 2					EA	Y	TOLL PLAZA ISLAND (MODIFY)
0735 86 2					EA	Y	DET VEH(TREADLE FRAME) (NEW CONC PAVT)
0735 88	4	$208,600.00	$1,043,000.00	5.000	LS	Y	TOLL PLAZA MODIFY EXISTING
0735 89					EA	Y	AUTOMATIC WINSHIELD WASHER
0736 70 1					EA	Y	UTILITY STRUCTURE (ADJUST /MILLING)
0736 72 11	1	$70,000.00	$70,000.00	1.000	LS	Y	UTILITY RELOCATION (WATER) (PERMANENT)
0736 72 12					LS	Y	UTILITY RELOCATION (WATER) (TEMPORARY)
0736 73 1					LS	Y	RAILROAD TRACK WORK
0736 74 1					EA	Y	RAILROAD TURNOUT AND CROSSOVER (NO.10)
0736 75					EA	Y	RAILROAD CROSSING SIGNAL(CLASS II)TYPE I
0737 70 1	1	$250.00	$2,000.00	8.000	EA	Y	UTILITY LOCATE (UNDERGROUND)
0737 70 2					EA	Y	UTILITY LOCATE (UNDER-PAVEMENT)
0737 70 3					EA	Y	UTILITY LOCATE (ELECTRONIC)
0737 70 4					EA	Y	UTILITY LOCATE (UNDERWATER)
0737 71 1					LF	Y	ELEC UTIL DESGNAT(UNDERGROUND)(JPA ONLY)
0737 71 3					LF	Y	ELEC UTIL DESGNAT(ELEC)(JPA ONLY)
0737 71001					LF	Y	ELEC UTIL DESGNAT(UNDERGRND) (JPA ONLY)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0740 71121	1	$203.00	$973,385.00	4,795.000	LF	Y	WALL (F&I) (PANEL WALL) (8')
0740 71131					LF	Y	WALL (F&I) (BLOCK WALL)
0740 71134					LF	Y	WALL (F&I) (BLOCK WALL)
0740 71144					LF	Y	WALL (F&I) (OTHER)
0740 71544					LF	Y	WALL (OTHER)
0741 70111	49	$889.91	$325,707.17	366.000	EA	Y	TMS VEH SNSR(CLS II)(F&I)(TYP I)(1/2 LN)
0741 70112					EA	Y	TMS VEH SNSR(CLS II)(F&I)(TYP I-FULL LN)
0741 70121	2	$1,133.33	$6,800.00	6.000	EA	Y	TMS VEH SNSR(CLS II)(F&I)(TYP II)(1/2LN)
0741 70122					EA	Y	TMS VEH SNSR(CLS II)(F&I)(TYP II)(FULLN)
0741 70123	1	$4,967.00	$9,934.00	2.000	EA	Y	TMS VEH SNSR(CLS II,F&I,TYP II,NONINT)
0742 70 12					AS	Y	TMS (WT IN MOTION)(F&I)(PIEZO)ELEC. ASM
0742 70 15					AS	Y	TMS (WT IN MOTION)(F&I)(OTH)ELEC. ASM
0742 70 42					AS	Y	TMS (WT IN MOTION)(REM)(PIEZO)ELEC. ASM
0743 70 11	1	$4,000.00	$8,000.00	2.000	AS	Y	TMS VEH S/CLS. UNIT(F&I)(ELECTRON. CBL)
0743 70 12					AS	Y	TMS VEH S/CLS. UNIT(F&I)(ELECTRON.ONLY)
0743 70 21	1	$7,170.00	$7,170.00	1.000	AS	Y	TMS VEH S/CLS. UNIT(FUR)(ELECTRON. CBL)
0743 70 31	1	$310.00	$310.00	1.000	AS	Y	TMS VEH S/CLS. UNIT(INS)(ELECTRON.&EQP)
0744 70 11	2	$2,485.00	$9,940.00	4.000	EA	Y	TMS SOLAR POWER UNIT(F&I)(NEW POLE)
0744 70 31					EA	Y	TMS SOLAR POWER UNIT(INS)(NEW POLE)
0744 70 32	2	$2,125.00	$4,250.00	2.000	EA	Y	TMS SOLAR POWER UNIT(INS)(EXISTING POLE)
0745 70 11	1	$1,687.15	$3,374.30	2.000	AS	Y	TMS INDUCTIVE LOOP ASM(F&I)(1 LOOPS/LN)
0745 70 12	62	$1,095.51	$767,952.82	701.000	AS	Y	TMS INDUCTIVE LOOP ASM(F&I)(2 LOOPS/LN)
0746 71111	13	$2,244.44	$76,310.95	34.000	EA	Y	TMS CAB(F&I,TYP III,BSE MNT,1 BACKPLANE)
0746 71112	8	$2,699.10	$32,389.24	12.000	EA	Y	TMS CAB(F&I,TYP III,BSE MNT,2 BACKPLANE)
0746 71113					EA	Y	TMS CABINET(F&I)(TYPE III)(BASE MNT)
0746 71122	1	$2,639.00	$5,278.00	2.000	EA	Y	TMS CAB(F&I,TYP III,POLE MNT,BACKPLANE 2
0746 71131	8	$2,423.15	$41,193.47	17.000	EA	Y	TMS CAB(F&I)(TYP III)(PED)(1 BACKPLANE)
0746 71132	14	$2,353.66	$80,024.27	34.000	EA	Y	TMS CAB(F&I)(TYP III)(PED)(2 BACKPLANE)
0746 71133					EA	Y	TMS CAB(F&I)(TYP III)(PED)BACKPLANE(0)
0746 71211	8	$2,659.45	$55,848.50	21.000	EA	Y	TMS CAB(F&I,TYP IV,BSE MNT,1 BACKPLANE)
0746 71212	5	$3,083.71	$21,586.00	7.000	EA	Y	TMS CAB(F&I,TYP IV,BSE MNT,2 BACKPLANE)
0746 71213					EA	Y	TMS CAB(F&I)(TYP IV)(BASE MNT)(NONE)
0746 71221					EA	Y	TMS CAB(F&I,TYP IV,POLE MNT,1 BACKPLANE)
0746 71222	1	$1,500.00	$3,000.00	2.000	EA	Y	TMS CAB(F&I)TYP IV(POLE MNT)2 BACKPLANE)
0746 71232					EA	Y	TMS CAB(F&I)TYP IV(PEDESTAL)2 BACKPLANE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0746 71312					EA	Y	TMS CAB(F&I)(TYP V)(BSE MNT)2 BACKPLANE
0746 73111	1	$1,170.00	$1,170.00	1.000	EA	Y	TMS CAB(INS)TYP III(BSE M)(1 BACKPLANE)
0746 73112					EA	Y	TMS CAB(INS)TYP III(BSE M)(2 BACKPLANE)
0746 73132					EA	Y	TMS CAB(INS)TYP III(PED MNT)(2BACKPLANE)
0746 73221	1	$900.00	$900.00	1.000	EA	Y	TMS CAB(INS)TYP IV(POLE MT)(1 BACKPLANE)
0746 73312					EA	Y	TMS CAB(INS,TYP V,BSE MNT,2 BACKPLANE)
0746 74111	3	$650.00	$1,950.00	3.000	EA	Y	TMS CAB(MOD)TYP III(BSE MT)(1 BACKPLANE)
0746 74112					EA	Y	TMS CAB(MOD)TYP III(BSE MT)(2 BACKPLANE)
0746 74121					EA	Y	TMS CAB(MOD)TYP III(POLE MT)(1 BCKPLANE)
0746 74131					EA	Y	TMS CAB(MOD)TYP III(PED MT)(1 BACKPLANE)
0746 74312					EA	Y	TMS CAB(MOD)TYP V(BASE MT)(2 BACKPLANE)
0747 70 11					EA	Y	TMS MODEM (F&I)
0747 70 31					EA	Y	TMS MODEM (INS)
0750 71	4	$64,303.33	$385,820.00	6.000	LS	Y	ELECTRICAL WORK
0750 77					PB	Y	BUILDING REST FACILITY
0750 77 3					PB	Y	BUILDING REST FACILITY (MODIFICATION)
0750 78					EA	Y	FLAG POLE
0750 79	1	$9,720.00	$9,720.00	1.000	LS	Y	ELECTRICAL POWER SUPPLY
0750 80	2	$400.00	$800.00	2.000	LS	Y	TELEPHONE SERVICE
0750 81					EA	Y	RADIO WEATHER SERVICE RECEIVER
0750 83					EA	Y	SEPTIC TANK AND DISPOSAL SYSTEM
0750711100	2	$3,578.67	$53,680.00	15.000	EA	Y	LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)
0750711101					EA	Y	LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)
0750711102					EA	Y	LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)
0750711110					EA	Y	LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)
0750711112					EA	Y	LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)
0750711113					EA	Y	LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)
0750711114					EA	Y	LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)
0750711118					EA	Y	LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)
0750711119					EA	Y	LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)
0750711123					EA	Y	LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)
0750711126					EA	Y	LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)
0750711127					EA	Y	LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)
0750711132					EA	Y	LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)
0750711200	2	$2,623.57	$78,707.20	30.000	EA	Y	LGTNG PROT SYST(STATIC CHG.DISSIPATION)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0750711201					EA	Y	LGTNG PROT SYS(STAT CHG DIS 1- 1000SF)
0750711202					EA	Y	LGTNG PROT SYS(STAT CHG DIS,1001- 2000SF
0750711213					EA	Y	LGTNG PROT SYS(STAT CHG DIS 12001-13000
0750711218					EA	Y	LGTNG PROT SYS(STAT CHG DIS 17001-18000
0750711231					EA	Y	LGTNG PROT SYS(STATIC CHG DISIP 1 LEAF)
0750711232					EA	Y	LGTNG PROT SYS(STATIC CHG DISIP 2 LEAF)
0750711234					EA	Y	LGTNG PROT SYS(STATIC CHG DISIP 4 LEAF)
0750711300	3	$3,852.92	$46,235.00	12.000	EA	Y	LIGHTNING PROT SYS(SURGE SUPRESSION)
0750711331					EA	Y	LIGHTNING PROT SYS(SURGE SUPRES 1 LEAF)
0750711332	1	$44,300.00	$44,300.00	1.000	EA	Y	LIGHTNING PROT SYS(SURGE SUPRES 2 LEAF)
0750711334					EA	Y	LIGHTNING PROT SYS(SURGE SUPRES 4 LEAF)
0751 1					PB	Y	ASBESTOS ABATEMENT (BUILDINGS)
0753 72	2	$135,800.00	$271,600.00	2.000	EA	Y	LIFT STATION (SANITARY SEWER)
0755 70					PL	Y	PLANT SEWAGE TREATMENT (NEW)
0755 70 1					PL	Y	PLANT SEWAGE TREATMENT (ADDITION)
0755 70 2					PL	Y	PLANT SEWAGE TREATMENT (RENOVATION)
0755 70 3					PL	Y	PLANT SEWAGE TREATMENT (MODIFICATION)
0755 70 4					PL	Y	PLANT SEWAGE TREATMENT (REPLACE)
0755 70 5					PL	Y	PLANT SEWAGE TREATMENT (REMOVE)
0755 72					PL	Y	PLANT WATER TREATMENT
0755 72 1					LS	Y	WATER TREATMENT AERATOR
0755 72 2					PL	Y	PLANT WATER TREATMENT (RENOVATION)
0760 70 2					EA	Y	PICNIC PAVILION (RENOVATION)
0760 70 4					EA	Y	PICNIC PAVILION (SMALL)(8-12 SEATS)
0760 70 5					EA	Y	PICNIC PAVILION (LARGE)(24-36 SEATS)
0764 1					SF	Y	BOAT DOCK (F&I)(FLOATING)
0764 2					SF	Y	BOAT DOCK (F&I)(GANGWAY)
0770 70	1	$5,562,521.00	$5,562,521.00	1.000	EA	Y	OFFICE BUILDING
0770 75 1					EA	Y	PRE-PASS SENSOR, ASPHALT EMBEDDED
0770 77					PB	Y	BUILDING (INSPECTION/COMFORT STATION)
0770 78					EA	Y	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0770 79					LS	Y	WEIGH STATION
0770 80 1	2	$893,308.00	$1,786,616.00	2.000	LS	Y	BUILDING MODIFY EXISTING
0770 81					LS	Y	REROOFING BUILDING
0770 89 11					SF	Y	ADDITIONAL UNCOVERED A(F&I) (PLANTERS)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0770 89 15					SF	Y	ADDITIONAL UNCOVERED AREA(F&I) (OTHERS)
0770 89 55					SF	Y	ADDITIONAL UNCOVERED AREA(OTH) (OTHS)
0770 93111					EA	Y	AIR COND. SYS (F&I)(DIRECT EXP .5-.9 TN)
0770 93112	1	$15,800.00	$31,600.00	2.000	EA	Y	AIR COND. SYS (F&I)(DIRECT EXP 1-1.9 TN)
0770 93113	1	$21,000.00	$21,000.00	1.000	EA	Y	AIR COND. SYS (F&I)(DIRECT EXP 2-2.9 TN)
0770 93114	1	$26,300.00	$26,300.00	1.000	EA	Y	AIR COND. SYS (F&I)(DIRECT EXP 3-4.9 TN)
0770067109					EA	Y	BLD(OTH-WT STAT.-OTH-ABV GRND SGL-OTH)
0770102101					SF	Y	BLD(NEW-OTH -WOOD SIDE-ABV GRND 1)(8')
0770102102					SF	Y	BLD(NEW-OTH -WOOD SIDE-ABV GRND 1)(9')
0770103101					SF	Y	BLD(NEW-OTH ST SIDE-ABV GRND 1)(8')
0770104102					SF	Y	BUILDING(NEW-OTH -CNC-ABV GRND 1)(9')
0770107101					SF	Y	BUILDING(NEW-OTH -OTH-ABV GRND 1)(8')
0770107109					SF	Y	BUILDING(NEW-OTH -OTH-ABOVE GROUND)
0770107709					SF	Y	BUILDING(NEW-OTHER -OTHER-OTHER)(8')
0770115103					SF	Y	BLD(NEW-OFC -BRICK -ABV GRND 1)(10')
0770115209					SF	Y	BUILDING(NEW-OFFICE -BRICK -ABV GRND 2)
0770117101					SF	Y	BUILDING(NEW-OFC -OTH -ABV GRND 1)(8')
0770120					LS	Y	BUILDING(NEW-MAINTENANCE)
0770131107					LS	Y	BLD(NEW WELC STA CNC BLK-ABV GRND)20FT
0770131109					SF	Y	BLD(NEW WELCOME STA CNC BLK-ABV GRND 1)
0770136103					SF	Y	BLD(NEW WELCOME STA COMB-ABV GRND 1,10')
0770136209					SF	Y	BLD(NEW WELCOME STA COMB-ABV GRND 2,OTH)
0770141101					SF	Y	BUILDING (NEW REST-FAC)(CNC-BLOCK) (8')
0770141102					SF	Y	BUILDING (NEW REST-FAC)(CNC-BLOCK) (9')
0770141103					SF	Y	BUILDING (NEW REST-FAC)(CNC-BLOCK) (10')
0770141104					SF	Y	BUILDING (NEW REST-FAC)(CNC-BLOCK) (12')
0770146104					SF	Y	BLDG(NEW REST-FAC)(COMBINATION) (12')
0770148103					SF	Y	BUILDING (NEW REST-FACILITY)(TILE) (10')
0770151102					SF	Y	BLD(NEW SERV PLAZA C BLK ABV GRND 1)(9')
0770200					EA	Y	BUILDING(RENOVATION-OTHER)
0770210					EA	Y	BUILDING(RENOVATION-OFFICE)
0770230					EA	Y	BUILDING(REN)(WELCOME STATION)
0770240					EA	Y	BUILDING(RENOVATION-REST FAC/MEN-WOMEN)
0770270					EA	Y	BUILDING(RENOVATION-FUEL STATION)
0770301700					LS	Y	BUILDING, ADDITION, CONCRETE BLOCK

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0770311102					SF	Y	BLD(ADD -OFC -CNC BLK-ABV GRND 1)(9')
0770321106					SF	Y	BLD(ADD -MNT -CNC BLK-ABV GRND 1)(18')
0770341105					SF	Y	BLD(ADD/REST FAC)CONC BLK(ABV GRND)(14')
0770704309					SF	Y	BLD(REM-OTH CNC-ABOVE GRND 3) (OTH)
0770706109					SF	Y	BLD(REM-OTH)(COMB ABOVE GRND 1) (OTH)
0770707106					SF	Y	BUILDING(REM-OTH-OTH-ABOVE GRND 1) (18')
0770776104					SF	Y	BLD(REM-FUEL STAT-COMB ABV GRND 1)(12')
0770794409					SF	Y	BLD(REM-PRK GRG-CONC-ABVE GRND4)OTHER
0780 1 11					AS	Y	ITS ELECTRICAL POWER, F&I, SERVICE
0780 1 12					LF	Y	ITS ELECTRICAL POWER, F&I, SERVICE WIRE
0780 1 13					EA	Y	ITS ELECTRICAL POWER, F&I, SERVICE DISC
0781 2 12					EA	Y	ITS HIGHWAY ADVISORY RADIO, F&I, AC POW
0781 11213					EA	Y	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11214					EA	Y	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11215					EA	Y	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11216					EA	Y	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11217					EA	Y	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11225					EA	Y	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11229					EA	Y	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11231					EA	Y	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11232					EA	Y	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11233					EA	Y	ITS DYNAMIC MESSAGE SIGN, F&I
0781 11240					EA	Y	ITS DYNAMIC MESSAGE SIGN, F&I
0781 13213					EA	Y	ITS DYNAMIC MESSAGE SIGN, INS
0781 13214					EA	Y	ITS DYNAMIC MESSAGE SIGN, INS
0781 13215					EA	Y	ITS DYNAMIC MESSAGE SIGN, INS
0781 13232					EA	Y	ITS DYNAMIC MESSAGE SIGN, INS
0782 1 11					EA	Y	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0782 1 13					EA	Y	ITS CCTV CAMERA, F&I, DOME ENCL - NP
0782 1 31					EA	Y	ITS CCTV CAMERA, INS, DOME ENCL - PRES
0782 1 41					EA	Y	ITS CCTV CAMERA, REL, DOME ENCL, PRES
0782 1 43					EA	Y	ITS CCTV CAMERA, REL,DOME ENCL,NON-PRES
0782 2121					EA	Y	ITS VIDEO DISPLAY, F&I, WORK STA, LCD
0782 2131					EA	Y	ITS VIDEO DISPLAY, F&I, MONITOR, LCD
0782 3 1					EA	Y	ITS REST AREA INFORMATION SYS, F&I

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0783 1111					LF	Y	ITS FIBER OPTIC CABLE, F& I, OHD,2 -12
0783 1121					LF	Y	ITS FIBER OPTIC CABLE, F& I, UG,2 -12
0783 1122					LF	Y	ITS FIBER OPTIC CABLE, F& I, UG,13-48
0783 1123					LF	Y	ITS FIBER OPTIC CABLE, F& I, UG, 49 - 96
0783 1600					LF	N	ITS FIBER OPTIC CABLE, REMOVE
0783 2 31					EA	Y	ITS FIBER OPTIC CONNECTION, INS, SPLICE
0783 2 32					EA	Y	ITS FIBER OPTIC CONNECTION, INS, TERM
0783 3 11					EA	Y	ITS FIBER OPTIC CONN HDWR, SPLICE ENC
0783 3 12					EA	Y	ITS FIBER OPTIC CONN HDWR, SPLICE TRAY
0783 3 13					EA	Y	ITS FIBER OPTIC CONN HDWR, PRE CONN ASY
0783 3 14					EA	Y	ITS FIBER OPTIC CONN HDWR, BUFF TUBE FAN
0783 3 15					EA	Y	ITS FIBER OPTIC CONN HDWR, PATCH PAN PRE
0783 3 16					EA	Y	ITS FIBER OPTIC CONN HDWR, PATCH PAN FLD
0783 3 17					EA	Y	ITS FIBER OPTIC CONN HDWR, CONN PANEL
0783 4 11					LF	Y	ITS CONDUIT, F& I, ABOVEGROUND
0783 4 12					LF	N	ITS CONDUIT, F& I, UNDERGROUND
0783 4 13					LF	Y	ITS CONDUIT, F& I, UNDERPAVT-SAWCUT
0783 4 22					LF	Y	ITS CONDUIT, FUR, UNDERGROUND
0783 4112					LF	Y	ITS CONDUIT, F& I, UNDERGROUND
0783 5 1					EA	Y	ITS PULL BOX FOR FIBER OPTIC, F&I
0783 6 1					EA	Y	ITS SPLICE BOX FOR FIBER OPTIC, F&I
0783 7 1					EA	Y	ITS PULL & JUNCTION BOX, F&I
0783 8 1					LF	Y	ITS MULTI-CONDUCTOR COM CABLE, F&I
0784 1 1					EA	Y	ITS MANAGED FIELD ETHERNET SWITCH, F&I
0784 2 1					EA	Y	ITS DEVICE SERVER, F&I
0784 3 11					EA	Y	ITS DIGITAL VIDEO ENCODER/SOFTWARE DECO.
0784 4 11					EA	Y	ITS DIGITAL VIDEO DECODER
0784 5 11					EA	Y	ITS MANAGED ETHERNET HUB SWITCH,F&I, LH
0784 5 12					EA	Y	ITS MANAGED ETHERNET HUB SWITCH,F&I, SH
0784 6 11					EA	Y	ITS WIRELESS COMM DEVICE, F&I, ET ACC PT
0784 6 12					EA	Y	ITS WIRELESS COMM DEVICE, F&I, ET SUB UN
0785 1 11					EA	Y	ITS POLE, F&I, CONC W/ LOWERING DEVICE
0785 1 12					EA	Y	ITS POLE, F&I, STEEL W/ LOWERING DEVICE
0785 1 13					EA	Y	ITS POLE, F&I, CONC W/O LOWERING DEVICE
0785 2 11					EA	Y	ITS CABINET, F&I, TYPE 336

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0785 2 12					EA	Y	ITS CABINET, F&I, TYPE 332
0785 2 19					EA	Y	ITS CABINET, F&I, SPECIAL
0785 2 40					EA	Y	ITS CABINET, RELOCATE
0785 2 60					EA	Y	ITS CABINET, REMOVE
0785 3 19					EA	Y	ITS EQUIP SHELTER, F&I, SPECIAL
0786 1 11					EA	Y	ITS VEHICLE DETECTION SYS,F&I, MICROWAVE
0786 1 19					EA	Y	ITS VEHICLE DETECTION SYS, F&I, SPL
0823 11100					SY	Y	SUBBALAST (F&I) (4")
0823 14150					SY	Y	SUBBALAST (REM) (6")
0825111110					LF	Y	STD TRACK(F&I)100 #/SY(CWR)(TIMB TIE)SRH
0825111130					LF	Y	STD TRACK(F&I)100 #/SY(CWR)(STL TIE)SRH
0825112110					LF	Y	STD TRACK(F&I)115 #/SY(CWR)(TIMB TIE)SRH
0825132210					LF	Y	STD TRACK(INS)115 #/SY(JR)(TIMB)SRH
0825133210					LF	Y	STD TRACK(INS)(119 #/YD)(JR)TIMB(SRH)
0825142210					LF	Y	STD TRACK(REM)(115 #/YD)(JR)(TIMB)(SRH)
0825148210					LF	Y	STD TRACK(REM)(SPL)(JR)TIMB(SRH)
0825311075					LF	Y	TRACK RAISING(CWR)(TIMBER TIE)(3")
0825482 1					LF	Y	LINE & SURFACE(SPL RAIL)(JR)(TIMB TIE)
0825511211					EA	Y	TURNOUT(F&I)100#/YD(LH)# 08(TIMB TIE)
0825512123					EA	Y	TURNOUT(F&I)115#/YD(RH)#10(STL TIE)
0825512223					EA	Y	TURNOUT(F&I)115#/YD(LH)#10(STL TIE)
0825548111					EA	Y	TURNOUT(REM)SPL(RH)# 08(TIMB TIE)
0825548121					EA	Y	TURNOUT(REM)SPL(RH)# 10(TIMB TIE)
0825548211					EA	Y	TURNOUT(REM)SPL(LH)# 08(TIMB TIE)
0825548221					EA	Y	TURNOUT(REM)SPL(LH)# 10(TIMB TIE)
0827 2121					EA	Y	BUMPER POST (F&I)(115 #/SY)(SOLID)
0827 2321					EA	Y	BUMPER POST (INS)(115 LB/SY)(SOLID)
0830117211					LF	Y	GRADE XING(F&I)SPL(115 #/YD)CWR/TIMB
0830142821					LF	Y	GRADE XING(REM)RUB(SPECIAL)JR/TIMB
0830144821					LF	Y	GRADE XING(REM)ASPH(SPECIAL)JR/TIMB
0832 1 2					EA	Y	ELECTRIC FLASH-BUTT WELD (115 #/YD)
0832 2 1					EA	Y	THERMITE WELD (100 #/YD)
0832 2 2					EA	Y	THERMITE WELD (115 #/YD)
0900576 1					AC	Y	GRASSING COMPLETE
0901337 8					TN	Y	BONDED ASPH CONC FRICTION COURSE

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0902576 1	1	$.96	$448,503.36	467,191.000	SY	Y	PERFORMANCE GRASSING
0902576 2	3	$2.43	$621,096.80	255,149.300	SY	Y	PERFORMANCE SODDING
0902577 1					SY	Y	REWORKING SHOULDER
0903455 1					EA	Y	EMBEDDED DATA COLLECTOR
0903455 2	1	$120.00	$1,794,240.00	14,952.000	LF	Y	PLASTIC MARINE COMPOSITE PILE
0903460 1					LF	Y	TUNNEL CONSTRUCTION (F&I)(12' DIA)
0903527 1	20	$364.84	$201,027.00	551.000	EA	Y	APPLIED DETECTABLE WARNING DEVICE
0904439 2					SY	Y	SYN SUBSURF DRAINAGE LAYER,DBL SIDED
0904540 1					LF	Y	HIGH TENSION CABLE BARRIER SYS W/ANCHORS
0904540 2					LF	Y	HI TENSION CABLE BAR SYS-SOCKETED POST
0904540 3					LF	Y	HI TENSION CABLE BAR SYS-DRIVEN POST
0904540 4					EA	Y	HI TENSION CABLE BAR SYS-END TERMINAL
0904710111					NM	Y	PAVT MARKING(HPP)(WHITE)(SOLID)(6")
0904710121					GM	Y	PAVT MARKING(HPP)(WHITE)(SKIP)(6")
0904710131					LF	Y	PAVT MARKING(HPP)(WHITE)(SOLID)(6")
0904710141					LF	Y	PAVT MARKING(HPP)(WHITE)(SKIP)(6")
0904710211					NM	Y	PAVT MARKING(HPP)(YELLOW)(SOLID)(6")
0904710221					GM	Y	PAVT MARKING(HPP)(YELLOW)(SKIP)(6")
0904710231					LF	Y	PAVT MARKING(HPP)(YELLOW)(SOLID)(6")
0904710241					LF	Y	PAVT MARKING(HPP)(YELLOW)(SKIP)(6")
0904711111					NM	Y	THERMO(NO TRACK)(WHITE)(SOLID)(6")
0904711112					NM	Y	THERMO(NO TRACK)(WHITE)(SOLID)(8")
0904711121					GM	Y	THERMO(NO TRACK)(WHITE)(SKIP)(6")
0904711131					LF	Y	THERMO(NO TRACK)(WHITE)(SOLID)(6")
0904711132					LF	Y	THERMO(NO TRACK)(WHITE)(SOLID)(8")
0904711134					LF	Y	THERMO(NO TRACK)(WHITE)(SOLID)(12")
0904711136					LF	Y	THERMO(NO TRACK)(WHITE)(SOLID)(18")
0904711137					LF	Y	THERMO(NO TRACK)(WHITE)(SOLID)(24")
0904711141					LF	Y	THERMO(NO TRACK)(WHITE)(SKIP)(6")
0904711160					EA	Y	THERMO(NO TRACK)(WHITE)(MESSAGES)
0904711170					EA	Y	THERMO(NO TRACK)(WHITE)(ARROW)
0904711211					NM	Y	THERMO(NO TRACK)(YELLOW)(SOLID)(6")
0904711212					NM	Y	THERMO(NO TRACK)(YELLOW)(SOLID)(8")
0904711221					NM	Y	THERMO(NO TRACK)(YELLOW)(SKIP)(6")
0904711231					LF	Y	THERMO(NO TRACK)(YELLOW)(SOLID)(6")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0904711232					LF	Y	THERMO(NO TRACK)(YELLOW)(SOLID)(8")
0904711236					LF	Y	THERMO(NO TRACK)(YELLOW)(SOLID)(18")
0904711241					LF	Y	THERMO(NO TRACK)(YELLOW)(SKIP)(6")
0905324 1					SY	Y	REWORKED ASPHALT CONCRETE
0905455343					LF	Y	CONCRETE PILING PRESTRESSED(T&I)(18" SQ)
0905455345					LF	Y	CONCRETE PILING PRESTRESSED(T&I)(24" SQ)
0905462 1					LF	Y	SPECIAL POST TENS (WRAP TENDON)
0905462 2					LF	Y	SPECIAL POST TENS (WRAP TENDON SPECIAL)
0905462 3					EA	Y	SPECIAL POST TENS (REMOVE & REP COUPLER)
0905462 4					LF	Y	SPECIAL POST TENS (REMOVE & REP DUCT)
0905707 1					LS	Y	STRIPING & MARKING(ASPHALT RESISTANT)
0906104 1					AC	Y	MOWING
0906110 1					PM	Y	ROAD & BRIDGE SWEEPING
0906110 2					AC	Y	ROADSIDE LITTER REMOVAL
0906110 3					LF	Y	EDGING & SWEEPING
0906280 1					LF	Y	CHEMICAL GROUT INJECTION PIPE
0906280 2					GA	Y	POTASSIUM CHLORIDE SOLUTION
0906334 1					TN	Y	FUEL RESISTANT SUPERPAVE ASPH CONC
0906400 1					LB	Y	SOIL DENSIFICATION-BOX CULVERT REPAIR
0906455 1					SF	Y	SHEET PILING (COMPOSITE)
0906546 1					PS	Y	RUMBLE STRIPS, RAISED, TEMPORARY
0906548 1					SF	Y	SOLDIER PILE WALL
0906548 2					SF	Y	SOIL NAIL WALL
0906560 1					LF	Y	PAINT STRUCT STEEL (CABLES)
0906580 1					SF	Y	HERBICIDE, STRIP APPLICATION
0906609 1					PI	Y	TRAFFIC SIGNAL SYSTEM (INTERSECTION 1)
0906609 2					PI	Y	TRAFFIC SIGNAL SYSTEM (INTERSECTION 2)
0906609 3					PI	Y	TRAFFIC SIGNAL SYSTEM (INTERSECTION 3)
0906609 4					PI	Y	TRAFFIC SIGNAL SYSTEM (INTERSECTION 4)
0906609 5					PI	Y	TRAFFIC SIGNAL SYSTEM (INTERSECTION 5)
0906609 6					PI	Y	TRAFFIC SIGNAL SYSTEM (INTERSECTION 6)
0906609 7					PI	Y	TRAFFIC SIGNAL SYSTEM (INTERSECTION 7)
0906609 8					PI	Y	TRAFFIC SIGNAL SYSTEM (INTERSECTION 8)
0906609 9					PI	Y	TRAFFIC SIGNAL SYSTEM (INTERSECTION 9)
0906609 10					PI	Y	TRAFFIC SIGNAL SYSTEM (INTERSECTION 10)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0906609100					LF	Y	INTERCONN CABLE ASSY- TRAFFIC SIGNAL SYS
0906701 32					GM	Y	TRAFFIC STRIPE SKIP AUDIBLE(YEL)(6")
0906701 34					LF	Y	TRAFFIC STRIPE SKIP AUDIBLE(YEL)(6")
0906701 35					LF	Y	TRAFFIC STRIPE SOLID AUDIBLE(WHT)(6")
0906701 36					LF	Y	TRAFFIC STRIPE SOLID AUDIBLE(YEL)(6")
0906701 37					NM	Y	TRAFFIC STRIPE SOLID AUDIBLE(WHT)(6")
0906701 38					NM	Y	TRAFFIC STRIPE SOLID AUDIBLE(YEL)(6")
0906706 1					EA	Y	LED PAVEMENT MARKERS
0999 2					LS	Y	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 5	1	$180.00	$900,000.00	5,000.000	DD	Y	LANE RENTAL DAYS (TIME BID)
0999 10	7	$815.02	$23,880,000.00	29,300.000	DD	Y	CALENDAR DAYS (TIME BID)
0999 16	54	$8,614.44	$491,023.00	57.000	LS	Y	PARTNERING (DO NOT BID)
0999 20	45	$3,030.72	$2,694,306.00	889.000	DA	Y	DISPUTES REVIEW BOARD (DO NOT BID)
0999 25	195	$55,619.08	$13,515,435.44	243.000	LS	Y	INITIAL CONTINGENCY AMOUNT (DO NOT BID)
0999102 1					MH	Y	S&L ENFORCE OFFICER (STATE FURN)CO CONT
0999102 2					MH	Y	S&L ENFORCE OFFICER, STATE FURN, DO CONT
0999715101					EA	Y	HURRICANE REPAIRS (BALLAST) (F&I)
0999715201					EA	Y	HURRICANE REPAIRS (LAMP-HPS)
0999715202					EA	Y	HURRICANE REPAIRS (LAMP-MV)
0999715203					EA	Y	HURRICANE REPAIRS (LAMP-MH)
0999715204					EA	Y	HURRICANE REPAIRS (LAMP-INCANDESCENT)
0999715205					EA	Y	HURRICANE REPAIRS,LAMP,HPS HIGH MAST
0999715251					EA	Y	HURRICANE REPAIRS (FUSE-POLE BASE)(F&I)
0999715301					LO	Y	HURRICANE REPAIRS (ROUTINE LIGHTING)
0999715302					LO	Y	HURRICANE REPAIRS (ROUTINE LIGHTING)
0999715303					LO	Y	HURRICANE REPAIRS (ROUTINE LIGHTING)
0999715304					LO	Y	HURRICANE REPAIRS (ROUTINE LIGHTING)
0999715401					LO	Y	HURRICANE REPAIRS (DIAGNOSTIC WORK)
0999715402					LO	Y	HURRICANE REPAIRS (DIAGNOSTIC WORK)
0999715403					LO	Y	HURRICANE REPAIRS (DIAGNOSTIC WORK)
0999715404					LO	Y	HURRICANE REPAIRS (DIAGNOSTIC WORK)
0999715405					LO	Y	HURRICANE REPAIRS (DIAGNOSTIC WORK)
0999715406					LO	Y	HURRICANE REPAIRS (DIAGNOSTIC WORK)
0999715407					LO	Y	HURRICANE REPAIRS (DIAGNOSTIC WORK)
0999715408					LO	Y	HURRICANE REPAIRS (DIAGNOSTIC WORK)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999715601					EA	Y	HURRICANE REPAIRS (LIGHT POLE-LEVEL)
0999715602					EA	Y	HURRICANE REPAIRS (LIGHT POLE-LEVEL)
0999715700					EA	Y	HURRICANE REPAIRS,HIGH MAST PARTS,F&I
0999715710					EA	Y	HURRICANE REPAIRS,HIGH MAST PARTS,F&I
0999715720					EA	Y	HURRICANE REPAIRS,HIGH MAST PARTS,F&I
0999715730					EA	Y	HURRICANE REPAIRS,HIGH MAST PARTS,F&I
0999715740					EA	Y	HURRICANE REPAIRS,HIGH MAST PARTS,F&I
0999715750					EA	Y	HURRICANE REPAIRS,HIGH MAST PARTS,F&I
0999715760					EA	Y	HURRICANE REPAIRS,HIGH MAST PARTS,F&I
0999715773					EA	Y	HURRICANE REPAIRS,HIGH MAST PARTS,F&I
0999715780					EA	Y	HURRICANE REPAIRS,HIGH MAST PARTS,F&I
0999715790					EA	Y	HURRICANE REPAIRS,LOAD CENTER PART,F&I
1000 5	1	$1,600,000.00	$1,600,000.00	1.000	LS	Y	UTILITY WORK (SEWER)
1000 6	1	$1,900,000.00	$1,900,000.00	1.000	LS	Y	UTILITY WORK (WATER)
1000 7					LS	Y	UTILITY WORK (POWER)
1000 8					LS	Y	UTILITY WORK (COMMUNICATIONS)
1000 9					LS	Y	UTILITY WORK (FUEL)
1010 1	3	$1,089.96	$55,587.76	51.000	EA	Y	PIPE(PLUG & PLACE OUT OF SERV)(8"OR <)
1010 2	3	$5.91	$37,115.00	6,280.000	LF	Y	PIPE(PLUG & PLACE OUT OF SERV)(8"OR <)
1010 3	7	$10.35	$75,891.24	7,336.000	LF	Y	PIPE(PLUG & PLACE OUT OF SERV)(9"OR >)
1020 1	7	$27.93	$106,760.40	3,823.000	LF	Y	PIPE, REMOVAL, 18" OR LESS
1020 2	2	$37.42	$38,802.00	1,037.000	LF	Y	PIPE, REMOVAL, 20" OR MORE
1020 3					LF	Y	PIPE (REMOVAL) (ASBESTOS/HAZARD MATL)
1030 11 5					LF	Y	BRIDGE HANGER(F&I)(GALV STL)(>8"-12")
1030 17 1					LF	Y	BRIDGE HANGER(F&I)(SS)(4"OR <)
1050 11211					LF	Y	UTILITY PIPE, F&I,PVC,CASING/COND,0-1.9"
1050 11221					LF	Y	UTILITY PIPE, F&I,PVC,WATER/SEWER,0-1.9"
1050 11222					LF	Y	UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"
1050 11223					LF	Y	UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"
1050 11224					LF	Y	UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9
1050 11225					LF	Y	UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9
1050 11321					LF	Y	UTIL PIPE, F&I, PE, WATER/SEWER,0-1.9
1050 11322					LF	Y	UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"
1050 11422					LF	Y	UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"
1050 11423					LF	Y	UTIL PIPE, F&I, DI/CI, WATER/SEWER,5-7.9

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 11424					LF	Y	UTIL PIPE, F&I, DI/CI,WATER/SEWER,8-19.9
1050 11425					LF	Y	UTIL PIPE, F&I, DI/CI,WATER/SEWER20-49.9
1050 11921					LF	Y	UTILITY PIPE, F&I,SPL,WATER/SEWER,0-1.9"
1050 11922					LF	Y	UTILITY PIPE, F&I,SPL,WATER/SEWER,2-4.9"
1050 13002					LF	Y	UTILITY PIPE,INSTALL, 2-4.9"
1050 16002					LF	Y	UTILITY PIPE, R&D,2-4.9"
1050 16003					LF	Y	UTILITY PIPE,REMOVE-CONT OWNS,5-7.9"
1050 16004					LF	Y	UTILITY PIPE, R&D,8-19.9"
1050 16005					LF	Y	UTILITY PIPE,REMOVE-CONT OWNS,20-49.9"
1050 17004					LF	Y	UTILITY PIPE,REMVE&STCKPILE/SLVG,8-19.9"
1050 19222					LF	Y	UTILITY PIPE,SPL,PVC,WATER/SEWER
1055 11214					EA	Y	UTILITY FITTINGS,F&I,PVC,ELBOW,8.0-19.9"
1055 11224					EA	Y	UTILITY FITTINGS,F&I,PVC,TEE,8.0-19.9"
1055 11254					EA	N	UTILITY FITTNG,F&I,PVC,CAP/PLG,8-19.9"
1055 11264					EA	Y	UTILITY FITTNG,F&I,PVC,Y ,8-19.9"
1055 11265					EA	Y	UTILITY FITTNG,F&I,PVC,Y ,20-49.9"
1055 11414					EA	Y	UTILITY FITTING,F&I,DI/CI,ELBOW,8.0-19.9
1055 11415					EA	Y	UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9
1055 11424					EA	Y	UTILITY FITTING,F&I,DI/CI,TEE,8.0-19.9
1055 11434					EA	Y	UTILITY FITTING,F&I,DI/CI,REDU,8.0-19.9
1055 11454					EA	Y	UTILITY FITTING,F&I,DI/CI,CAP/P,8.0-19.9
1055 11455					EA	Y	UTILITY FITTING,F&I,DI/CI,CAP/P,20-49.9
1055 11464					EA	Y	UTILITY FITTING,F&I,DI/CI, Y ,8.0-19.9
1055 11494					EA	Y	UTILITY FITTING,F&I,DI/CI, SPL ,8.0-19.9
1060 11211					EA	Y	UTIL STRUCT,BELOW GRN,F&I,WATER/SEWER
1060 11212					EA	Y	UTIL STRUCT,BELOW GRN,F&I,WATER/SEWER
1060 11222					EA	Y	UTIL STRUCT,BELOW GRN,F&I,WATER/SEWER
1060 11223					EA	Y	UTIL STRUCT,BELOW GRN,F&I,WATER/SEWER
1060 15					EA	Y	UTIL STRUCT,BELOW GRN, A&M
1060 16					EA	Y	UTIL STRCT,BLW GRN,R&D,CONT OWNS
1060110 11	1	$2,900.00	$2,900.00	1.000	EA	Y	UTIL STRUCT, F&I, STD, NONE, PRCST, 0-6'
1060110 12					EA	Y	UTIL STRUCT, F&I, STD,NONE, PRCST, 6-12'
1060110 13					EA	Y	UTIL STRUCT(F&I)STD(NONE) (PRCST)(12'>)
1060111 11	1	$5,000.00	$20,000.00	4.000	EA	Y	UTIL STRUCT(F&I)STD(REG LINE,PRCST,0-6')
1060111 12	3	$6,220.00	$31,100.00	5.000	EA	Y	UTIL STRUCT(F&I)STD(REG LINE,PRCST,6-12'

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1060111 13					EA	Y	UTIL STRUCT(F&I)STD(REG LINE,PRCST,>12')
1060112 11					EA	Y	UTIL STRUCT(F&I)STD(FBR LINE)PRECAST>6
1060112 12					EA	Y	UTIL STRUCT(F&I)STD(FBR LINE)PRCST(6-12'
1060112 13					EA	Y	UTIL STRUCT(F&I)STD(FBR LINE)PRCST >12'
1060113 51					EA	Y	UTIL STRUCT(F&I)STD(COVER)(0-6')
1060114 11					EA	Y	UTIL STRUCT(F&I)STD(METER SYS(0-6')
1060120 11					EA	Y	UTIL STRUCT(F&I)(STD DROP/PRECAST(0-6')
1060120 12					EA	Y	UTIL STRUCT,F&I,STD DROP/PRECAST,6-12'
1060120 13					EA	Y	UTIL STRUCT(F&I)(STD DROP/PRECAST(12'>)
1060120 53					EA	Y	UTIL STRUCT(F&I)(STD DROP/CONTR OPT>12'
1060121 11	1	$5,000.00	$5,000.00	1.000	EA	Y	UTIL STRUCT(F&I)STD DROP/REG LIN/PRCST/
1060121 12					EA	Y	UTIL STRUCT(F&I)STD DROP/REG LIN/PRCST/
1060121 13					EA	Y	UTIL STRUCT(F&I)STD DROP/REG LIN/PRCST>
1060122 12					EA	Y	UTIL STR(F&I)STD DRP/FBR LIN/PRCST 6-12'
1060122 13					EA	Y	UTIL STR(F&I)STD DROP/FBR LIN/PRCST>12'
1060130 12					EA	Y	UTIL STRUCT(F&I)(MOD)(PRCST)(6-12'
1060131 12					EA	Y	UTIL STRUCT(F&I)MOD(REG LINE)PRCST(6-12'
1060140 11					EA	Y	UTIL STRUCT(F&I)(SPECIAL)PRECAST 0-6'
1060140 12					EA	Y	UTIL STRUCT(F&I)(SPECIAL)PRECAST 6-12'
1060140 13					EA	Y	UTIL STRUCT(F&I)(SPECIAL)PRECAST >12'
1060140 21					EA	Y	UTIL STRUCT(F&I)(SPECIAL)FORMED(0-6')
1060140 22					EA	Y	UTIL STRUCT(F&I)(SPECIAL)FORMED (6-12')
1060140 23					EA	Y	UTIL STRUCT(F&I)(SPECIAL)FORMED(> 12')
1060140 51					EA	Y	UTIL STRUCT(F&I)(SPECIAL)CONT OPT 0-6'
1060141 11					EA	Y	UTIL STRUCT(F&I)(SPE)REG LIN/PRCST 0-6'
1060141 12					EA	Y	UTIL STRUCT(F&I)(SPE)REG LIN/PRCST 6-12'
1060141 13					EA	Y	UTIL STRUCT(F&I)(SPE)REG LIN/PRCST 12'
1060142 11					EA	Y	UTIL STRUCT(F&I)(SPE)FIB LIN/PRCST 0-6'
1060143 1					EA	Y	UTIL STRUCT(F&I)(SPE)COVER/PRCST 0-6'
1060144 51	1	$23,000.00	$23,000.00	1.000	EA	Y	UTIL STRUCT(F&I)(SPE)METER SYS(CO)0-6'
1060500	3	$699.04	$15,378.81	22.000	EA	Y	UTILITY STRUCTURES (ADJUST)
1060600	1	$800.00	$4,800.00	6.000	EA	Y	UTILITY STRUCT, REMOVE
1060710 11					EA	Y	UTIL STRUCT (MOD)(STD)(PRECAST) (0- 6')
1060710 21					EA	Y	UTIL STRUCT (MOD)(STD)(FORMED)(0- 6')
1060710 31					EA	Y	UTIL STRUCT (MOD)(STD)(BRICK)(0- 6')

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1060710 51					EA	Y	UTIL STRUCT(MOD)(STD DROP/CONTR OPT/0-6'
1060710 52					EA	Y	UTIL STRUCT (MOD)(STD)(CONT OPT)(6-12')
1060711 12					EA	Y	UTIL STRUCT (MOD)(STD)(PRECAST)(6-12')
1060711 13					EA	Y	UTIL STRUCT (MOD)(STD)(PRECAST)(12'OVER)
1060711 21					EA	Y	UTIL STRUCT (MOD)(STD)(FORMED)(0-6')
1060711 22					EA	Y	UTIL STRUCT (MOD)(STD)(FORMED)(6-12')
1060741 11					EA	Y	UTIL STRUCT (MOD)(SPC)(REG LIN/PC 0-6')
1060742 62					EA	Y	UTIL STRUCT (MOD)(SPC)(LINER) (6-12')
1060800					EA	Y	UTILITY STRUCTURES (INS RINGS & COVERS)
1070110100					EA	Y	VLV ASM SPCL (F&I)(CI)(150 PSI)(NON STD)
1070110102					EA	Y	VLV ASM SPCL (F&I)(CI)(150 PSI)(1")
1070110105					EA	Y	VLV ASM SPCL (F&I)(CI)(150 PSI)(2")
1070110107	1	$3,400.00	$6,800.00	2.000	EA	Y	VLV ASM SPCL (F&I)(CI)(150 PSI)(4")
1070110200					EA	Y	VLV ASM SPCL (F&I)(CI)(250 PSI)(NON STD)
1070111100	2	$603.33	$1,810.00	3.000	EA	Y	VLV ASM GATE (F&I)(CI) (150 PSI)(NS)
1070111102	2	$275.00	$550.00	2.000	EA	Y	VLV ASM GATE (F&I)(CI) (150 PSI)(1")
1070111104	2	$263.33	$790.00	3.000	EA	Y	VLV ASM GATE (F&I)(CI)(150 PSI)(1 1/2")
1070111105	2	$522.50	$2,090.00	4.000	EA	Y	VLV ASM GATE (F&I)(CI) (150 PSI)(2")
1070111106	1	$225.00	$675.00	3.000	EA	Y	VLV ASM GATE (F&I)(CI) (150 PSI) 2 1/2"
1070111107	1	$804.60	$804.60	1.000	EA	Y	VLV ASM GATE (F&I)(CI) (150 PSI)(4")
1070111108	3	$1,028.76	$44,236.80	43.000	EA	Y	VLV ASM GATE (F&I)(CI) (150 PSI)(6")
1070111109	2	$1,372.24	$45,284.00	33.000	EA	Y	VLV ASM GATE (F&I)(CI) (150 PSI)(8")
1070111110	1	$2,300.00	$9,200.00	4.000	EA	Y	VLV ASM GATE (F&I)(CI) (10"150 PSI)
1070111111	1	$2,072.00	$10,360.00	5.000	EA	Y	VLV ASM GATE (F&I)(CI) (150 PSI)(12")
1070111113	3	$4,159.27	$220,441.25	53.000	EA	Y	VLV ASM GATE (F&I)(CI) (150 PSI)(16")
1070111115	1	$9,024.75	$18,049.50	2.000	EA	Y	VLV ASM GATE (F&I)(CI) (150 PSI)(20")
1070111116					EA	Y	VLV ASM GATE (F&I)(CI) (150 PSI)(24")
1070111117	1	$15,000.00	$30,000.00	2.000	EA	Y	VLV ASM GATE (F&I)(CI) (150 PSI)(30")
1070111118					EA	Y	VLV ASSEM(F&I)(CI)(GATE)(150P)(36")
1070111200					EA	Y	VLV ASM GATE (F&I)(CI) (250 PSI)(NS)
1070111205	1	$660.00	$660.00	1.000	EA	Y	VLV ASM GATE (F&I)(CI) (250 PSI)(2")
1070111207	1	$626.75	$4,387.25	7.000	EA	Y	VLV ASM GATE (F&I)(CI) (250 PSI)(4")
1070111208	3	$697.50	$16,740.00	24.000	EA	Y	VLV ASM GATE (F&I)(CI) (250 PSI)(6")
1070111209	5	$1,061.86	$21,237.25	20.000	EA	Y	VLV ASM GATE (F&I)(CI) (250 PSI)(8")
1070111210					EA	Y	VLV ASM GATE (F&I)(CI) (250 PSI)(10")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1070111211	4	$2,178.24	$37,030.00	17.000	EA	Y	VLV ASM GATE (F&I)(CI) (250 PSI)(12")
1070111212					EA	Y	VLV ASSEM(GATE)(F&I)(CI)(250P)(14")
1070111213	1	$5,000.00	$10,000.00	2.000	EA	Y	VLV ASSEM(GATE)(F&I)(CI)(250P)(16")
1070111214					EA	Y	VLV ASSEM(GATE)(F&I)(CI)(250P)(18")
1070111215					EA	Y	VLV ASSEM(GATE)(F&I)(CI)(250P)(20")
1070111216					EA	Y	VLV ASSEM(GATE)(F&I)(CI)(250P)(24")
1070112205					EA	Y	VLV ASM GLOBE(F&I)(CI) (250 PSI)(2")
1070113103	1	$160.00	$160.00	1.000	EA	Y	VLV ASSEM(CHECK)(F&I)(CI)(150P)(1 1/4")
1070113207					EA	Y	VLV ASSEM(CHECK)(F&I)(CI)(250P)(4")
1070114103	1	$160.00	$160.00	1.000	EA	Y	VLV ASSEM(PLUG)(F&I)(CI)(150P)(1 1/4")
1070114105					EA	Y	VLV ASSEM(PLUG)(F&I)(CI)(150P)(2")
1070114107	1	$1,300.00	$2,600.00	2.000	EA	Y	VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(4")
1070114108					EA	Y	VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(6")
1070114109					EA	Y	VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(8")
1070114110					EA	Y	VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(10")
1070114111					EA	Y	VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(12")
1070114113					EA	Y	VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(16")
1070114114					EA	Y	VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(18")
1070114117					EA	Y	VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(30")
1070114118					EA	Y	VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(36")
1070114209	1	$1,600.00	$3,200.00	2.000	EA	Y	VLV ASSEM(PLUG)(F&I)(CI)(250P)(8")
1070114211	1	$2,688.00	$5,376.00	2.000	EA	Y	VLV ASSEM(PLUG)(F&I)(CI)(250P)(12")
1070114213					EA	Y	VLV ASSEM(PLUG)(F&I)(CI)250PSI(16")
1070114214					EA	Y	VLV ASSEM(PLUG)(F&I)(CI)250PSI(18")
1070114216					EA	Y	VLV ASSEM(PLUG)(F&I)(CI)250PSI(24")
1070114217					EA	Y	VLV ASSEM(PLUG)(F&I)(CI)250PSI(30")
1070115113					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(150P)(16")
1070115114					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(150P)(18")
1070115115					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(150P)(20")
1070115116					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(150P)(24")
1070115117					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(150P)(30")
1070115118					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(150P)(36")
1070115119					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(150P)(42")
1070115211					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(12")
1070115212					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(14")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1070115213					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(16")
1070115215					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(20")
1070115216					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(24")
1070115217					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(30")
1070115218					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(36")
1070115220					EA	Y	VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(48")
1070116100					EA	Y	VLV ASSEM(BLOWOFF)(F&I)(CI)(150P)(NS)
1070116105	1	$822.00	$27,948.00	34.000	EA	Y	VLV ASSEM(BLOWOFF)(F&I)(CI)(150P)(2")
1070116108					EA	Y	VLV ASSEM(BLOWOFF)(F&I)(CI)(150P)(6")
1070116200					EA	Y	VLV ASSEM(BLOWOFF)(F&I)(CI)(250P)(NS)
1070116205	2	$835.51	$20,887.75	25.000	EA	Y	VLV ASSEM(BLOWOFF)(F&I)(CI)(250P)(2")
1070116208					EA	Y	VLV ASSEM(BLOWOFF)(F&I)(CI)(250P)(6")
1070116213					EA	Y	VLV ASSEM(BLOWOFF)(F&I)(CI)(250P)(16")
1070117100					EA	Y	VLV ASSEM(VAC PR ASS)(F&I)(CI)(150P)(NS)
1070117102	2	$760.00	$3,040.00	4.000	EA	Y	VLV ASSEM(VAC PREVNT)(F&I)(CI)(150P)(1")
1070117104	1	$850.00	$850.00	1.000	EA	Y	VLV ASSEM(VAC PREVNT)(F&I)(CI)(150P)1.5"
1070117105					EA	Y	VLV ASSEM(VAC PREVNT)(F&I)(CI)(150P)(2")
1070117108					EA	Y	VLV ASSEM(VAC PR ASS)(F&I)(CI)(150P)(6")
1070117109					EA	Y	VLV ASSEM(VAC PR ASS)(F&I)(CI)(150P)(8")
1070118102					EA	Y	VLV ASSEM(BLOWOFF)(F&I)(CI)(150P)(1")
1070118105	3	$1,178.31	$69,520.00	59.000	EA	Y	VLV ASSEM(ARA)(F&I)(CI)(150P)(2")
1070118202					EA	Y	VLV ASSEM(F&I)(CI)ARA(250P)(1")
1070118205	2	$893.53	$45,570.00	51.000	EA	Y	VLV ASSEM(F&I)(CI)ARA(250P)(2")
1070118208	1	$8,200.00	$16,400.00	2.000	EA	Y	VLV ASSEM(F&I)(CI)ARA(250P)(6")
1070118213					EA	Y	VLV ASSEM(F&I)(CI)ARA(250P)(16")
1070118216					EA	Y	VLV ASSEM(F&I)(CI)ARA(250P)(24")
1070119105	1	$1,400.00	$1,400.00	1.000	EA	Y	VLV ASSEM(VAC/AIR)(F&I)(CI)(150P)(2")
1070121205					EA	Y	VLV ASSEM(GTE)(F&I)(BRASS)(250P)(2")
1070121208					EA	Y	VLV ASSEM(GTE)(F&I)(BRASS)(250P)(6")
1070121209					EA	Y	VLV ASSEM(GTE)(F&I)(BRASS)(250P)(8")
1070121211					EA	Y	VLV ASSEM(GTE)(F&I)(BRASS)(250P)(12")
1070123204					EA	Y	VLV ASSEM(CHK)(F&I)(BRASS)(250P)(1 1/2")
1070123205					EA	Y	VLV ASSEM(CHK)(F&I)(BRASS)(250P)(2")
1070124211					EA	Y	VLV ASSEM(PLG)(F&I)(BRASS)(250P)(12")
1070126205					EA	Y	VLV ASSEM(BLOWOFF)(F&I)(BZ)(250P)(2")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1070126211					EA	Y	VLV ASSEM(BOA)(F&I)(BRASS)(250P)(12")
1070128101					EA	Y	VLV ASSEM(F&I)(BRASS)ARA(150P)(3/4")
1070128105					EA	Y	VLV ASSEM(F&I)(BRASS)ARA(150P)(2")
1070131107	1	$1,150.00	$2,300.00	2.000	EA	Y	VLV ASSEM(GATE)(F&I)(COP)(150P)(4")
1070193117					EA	Y	VLV ASSEM(CHECK VAL)(F&I)(OPT)(150P)30"
1070196105					EA	Y	VLV ASSEM(B O ASSEM)(F&I)(OPT)(150P)(2")
1070198104					EA	Y	VLV ASSEM(AIR REL)(F&I)(OPT)(150P)1 1/2"
1070198105					EA	Y	VLV ASSEM(AIR REL)(F&I)(OPT)(150P)(2")
1070198109					EA	Y	VLV ASSEM(AIR REL)(F&I)(OPT)(150P)(8")
1070198110					EA	Y	VLV ASSEM(AIR REL)(F&I)(OPT)(150P)(10")
1070198111					EA	Y	VLV ASSEM(AIR REL)(F&I)(OPT)(150P)(12")
1070310100					EA	Y	VLV ASSEM(SPECIAL)(INS)(CI)(150P)
1070392105					EA	Y	VLV ASSEM(GLOBE)(INS)(OPT)(150P)(2")
1070392107					EA	Y	VLV ASSEM(GLOBE)(INS)(OPT)(150P)(4")
1070411108					EA	Y	VLV ASSEM(GATE)(S&S/REUSE)(CI)(150P)(6")
1070411109					EA	Y	VLV ASSEM(GATE)(S&S/REUSE)(CI)(150P)(8")
1070411208					EA	Y	VLV ASSEM(GATE)(S&S/REUSE)(CI)(250P)(6")
1070411211					EA	Y	VLV ASSEM(GATE)(S&S/REUSE)(CI)(250P)12"
1070411212					EA	Y	VLV ASSEM(GATE)(S&S/REUSE)(CI)(250P)14"
1070411216					EA	Y	VLV ASSEM(GATE)(S&S/REUSE)(CI)(250P)24"
1070413200					EA	Y	VLV ASSEM(CHK)(S&S/REUSE)(CI)(250P)(NS)
1070413208					EA	Y	VLV ASSEM(CHK)(S&S/REUSE)(CI)(250P)(6")
1070413209					EA	Y	VLV ASSEM(CHK)(S&S/REUSE)(CI)(250P)(8")
1070423205					EA	Y	VLV ASSEM(CHK)(S&S/REUSE)(BR)(250P)(2")
1070510100					EA	Y	VLV ASSEM(SPEC)(A&M/REL)(CI)(150P)(NS)
1070511108					EA	Y	VLV ASSEM(GATE)(A&M/REL)CI(150PSI)(6")
1070511109					EA	Y	VLV ASSEM(GATE)(A&M/REL)(CI)(150P)(8")
1070511200					EA	Y	VLV ASSEM(GATE)(A&M/REL)(CI)(250P)
1070511208					EA	Y	VLV ASSEM(GATE)(A&M/REL)(CI)(250P)(6")
1070511209					EA	Y	VLV ASSEM(GATE)(A&M/REL)(CI)250PSI(8")
1070511211					EA	Y	VLV ASSEM(GATE)(A&M/REL)(CI)250PSI(12")
1070511213					EA	Y	VLV ASSEM(GATE)(A&M/REL)(CI)250PSI(16")
1070511218					EA	Y	VLV ASSEM(GATE)(A&M/REL)(CI)250PSI(36")
1070514114					EA	Y	VLV ASSEM(PLUG)(A&M/REL)(CI)150PSI(18")
1070516201					EA	Y	VLV ASSEM(BOA)A&M/REL(CI)250PSI(3/4")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1070516211					EA	Y	VLV ASSEM(A&M/REL(CI)(BOA)250PSI(12")
1070523105					EA	Y	VLV ASSEM(CHECK)(A&M/REL)(BR)150PSI(2")
1070591105					EA	Y	VLV ASSEM(GATE)(A&M/REL)CO(150PSI)(2")
1070591107					EA	Y	VLV ASSEM(GATE)(A&M/REL)CO(150PSI)(4")
1070591108					EA	Y	VLV ASSEM(GATE)(A&M/REL)CO(150PSI)(6")
1070591109					EA	Y	VLV ASSEM(GATE)(A&M/REL)CO(150PSI)(8")
1070596105					EA	Y	VLV ASSEM(BO)(A&M/REL)CO(150PSI)(2")
1080 11201					EA	Y	UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX
1080 11204					EA	Y	UTIL FIXT, F&I, 2-4.9", VALVE ASSEM
1080 11205					EA	Y	UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM
1080 11206					EA	Y	UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEM
1080 11301					EA	Y	UTIL FIXT, F&I, 5-7.9", VALVE/METER BOX
1080 11303					EA	Y	UTIL FIXT, F&I, 5-7.9",TAP SADDLE/SLEEVE
1080 11304					EA	Y	UTIL FIXT, F&I, 5-7.9",VALVE ASSEMBLY
1080 11401					EA	Y	UTIL FIXT, F&I, 8-19.9", VALVE/METER BOX
1080 11402					EA	Y	UTIL FIXT, F&I, 8-19.9",BACKFLOW ASSEM
1080 11403					EA	Y	UTIL FIXT, F&I,8-19.9",TAP SADDLE/SLEEVE
1080 11404					EA	Y	UTIL FIXT, F&I,8-19.9",VALVE ASSEMBLY
1080 11405					EA	Y	UTIL FIXT, F&I,8-19.9",BLOWOFF ASSEMBLY
1080 11407					EA	Y	UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM
1080 11503					EA	Y	UTIL FIXT, F&I,20-49.9",TAP SADDLE/SLV
1080 11504					EA	Y	UTIL FIXT, F&I,20-49.9",VALVE ASSEMBLY
1080 14					EA	Y	UTILITY FIXTURES, RELOCATE
1080 14101					EA	Y	UTIL FIXT, REL,0-1.9", VALVE/METER BOX
1080 14102					EA	Y	UTIL FIXT, REL,0-1.9", BACKFLOW ASSEM
1080 14401					EA	Y	UTIL FIXT,RELOC,8-19.9",VALVE/METER BOX
1080 15					EA	Y	UTILITY FIXTURES, ADJUST & MODIFY
1080 15401					EA	Y	UTIL FIXT, A&M,8-19.9",VALVE/METER BOX
1080100					EA	Y	MISC. FIXTURES(F&I)(VALVE BOX)
1080100 00					EA	Y	MISC. FIXTURES(F&I)(VALVE BOX)(NS)
1080100 07	1	$200.00	$400.00	2.000	EA	Y	MISC. FIXTURES(F&I)(VALVE BOX)(10" X 4")
1080100 08					EA	Y	MISC. FIXTURES(F&I)(VALVE BOX)(10" X 6")
1080100 09					EA	Y	MISC. FIXTURES(F&I)(VALVE BOX)(10" X 8")
1080100 10					EA	Y	MISC. FIXTURES(F&I)(VALVE BOX)(10"X 10")
1080100 11					EA	Y	MISC. FIXTURES(F&I)(VALVE BOX)(12" X 4")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080101 02					EA	Y	MISC. FIXTURES(F&I)(LINE STOPPING)(2")
1080101 05					EA	Y	MISC. FIXTURES(F&I)(LINE STOPPING)(2")
1080101 07					EA	Y	MISC. FIXTURES(F&I)(LINE STOPPING)(4")
1080101 08					EA	Y	MISC. FIXTURES(F&I)(LINE STOPPING)(6")
1080101 09					EA	Y	MISC. FIXTURES(F&I)(LINE STOPPING)(8")
1080101 10					EA	Y	MISC. FIXTURES(F&I)(LINE STOPPING)(10")
1080101 11					EA	Y	MISC. FIXTURES(F&I)(LINE STOPPING)(12")
1080101 12					EA	Y	MISC. FIXTURES(F&I)(LINE STOPPING)(14")
1080101 13					EA	Y	MISC. FIXTURES(F&I)(LINE STOPPING)(16")
1080101 14					EA	Y	MISC. FIXTURES(F&I)(LINE STOPPING)(18")
1080101 16					EA	Y	MISC. FIXTURES(F&I)(LINE STOPPING)(24")
1080101 17					EA	Y	MISC. FIXTURES(F&I)(LINE STOPPING)(30")
1080101 18					EA	Y	MISC. FIXTURES(F&I)(LINE STOPPING)(36")
1080101 20					EA	Y	MISC. FIXTURES(F&I)(LINE STOPPING)(48")
1080104 07					EA	Y	MISC. FIXTURES(F&I)(EXP COUPLING)(4")
1080105 01					EA	Y	MISC. FIXTURES(F&I)(CORP STOP)(3/4")
1080105 02					EA	Y	MISC. FIXTURES(F&I)(CORP STOP)(1")
1080105 04					EA	Y	MISC. FIXTURES(F&I)(CORP STOP)(1 1/2")
1080105 05	1	$630.00	$630.00	1.000	EA	Y	MISC. FIXTURES(F&I)(CORP STOP)(2")
1080105 09					EA	Y	MISC. FIXTURES(F&I)(CORP STOP)(8")
1080106 01					EA	Y	MISC. FIXTURES(F&I)(CURB STOP)(3/4")
1080106 02					EA	Y	MISC. FIXTURES(F&I)(CURB STOP)(1")
1080107 09					EA	Y	MISC. FIXTURES(F&I)(FLEX BALL JNT)(8")
1080108 02					EA	Y	MISC. FIXTURES(F&I)(BACKFLOW ASSEM)(1")
1080108 04					EA	Y	MISC. FIXTURES(F&I)(BACKFLOW ASSEM)1.5")
1080108 05					EA	Y	MISC. FIXTURES(F&I)(BACKFLOW ASSEM)(2")
1080108 06	1	$1,700.00	$3,400.00	2.000	EA	Y	MISC. FIXTURES(F&I)(BACKFLOW ASSEM)2.5")
1080108 07					EA	Y	MISC. FIXTURES(F&I)(BACKFLOW ASSEM)(4")
1080108 08					EA	Y	MISC. FIXTURES(F&I)(BACKFLOW ASSEM)(6")
1080108 09					EA	Y	MISC. FIXTURES(F&I)(BACKFLOW ASSEM)(8")
1080108 10					EA	Y	MISC. FIXTURES(F&I)(BACKFLOW ASSEM)10")
1080300	1	$272.75	$14,183.00	52.000	EA	Y	MISC. FIXTURES(INSTALL)(VALVE BOX)
1080400					EA	Y	MISC. FIXTURES(SAL/REUSE)(VALVE BOX)
1080408 01					EA	Y	MISC. FIXTURES(SAL)BACKFLOW ASSEM(3/4")
1080500	2	$702.03	$23,869.00	34.000	EA	Y	MISC. FIXTUES(ADJUST&MOD/REL)(VALVE BOX)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080508					EA	Y	MISC. FIXTUES(A&M/R)(BACKF ASSEM)
1080508 08					EA	Y	MISC. FIXTUES(A&M/R)(BACKF ASSEM)(6")
1080508 09					EA	Y	MISC. FIXTUES(A&M/R)(BACKF ASSEM)(8")
1090111 00					LF	Y	PIPE(PVC)(C-80)(F&I)(SOLVENT)(NS)
1090111 05					LF	Y	PIPE(PVC)(C-80)(F&I)(SOLVENT)(2")
1090111 08					LF	Y	PIPE(PVC)(C-80)(F&I)(SOLVENT)(6")
1090111 09					LF	Y	PIPE(PVC)(C-80)(F&I)(SOLVENT)(8")
1090111 12					LF	Y	PIPE(PVC)(C-80)(F&I)(SOLVENT)(14")
1090111 13					LF	Y	PIPE(PVC)(C-80)(F&I)(SOLVENT)(16")
1090115 00					LF	Y	PIPE(PVC)(F&I)(SOLVENT)(C-200)(NS)
1090115 02					LF	Y	PIPE(PVC)(F&I)(SOLVENT)(C-200)(1")
1090115 05					LF	Y	PIPE(PVC)(F&I)(SOLVENT)(C-200)(2")
1090115 07					LF	Y	PIPE(PVC)(F&I)(SOLVENT)(C-200)(4")
1090115 08					LF	Y	PIPE(PVC)(F&I)(SOLVENT)(C-200)(6")
1090119 07					LF	Y	PIPE(PVC)(F&I)(SOLVENT)(4")
1090119 08					LF	Y	PIPE(PVC)(F&I)(SOLVENT)(6")
1090122 09					LF	Y	PIPE(PE)(F&I)(SOCKET FUSED)(HEAVY)(8")
1090122 11					LF	Y	PIPE(PE)(F&I)(SOCKET FUSED)(HEAVY)(12")
1090125 08					LF	Y	PIPE(PVC)(F&I)(WELDED)(CLASS 200)(6")
1090131 05					LF	Y	PIPE(PVC)(C-80)(F&I)PUSH-ON)(2")
1090131 06					LF	Y	PIPE(PVC)(C-80)(F&I)PUSH-ON)(2 1/2")
1090131 07					LF	Y	PIPE(PVC)(C-80)(F&I)PUSH-ON)(4")
1090133 05					LF	Y	PIPE(PVC)(C-150)(F&I)PUSH-ON)(2")
1090133 07					LF	Y	PIPE(PVC)(C-150)(F&I)(PUSH-ON)(4")
1090133 08					LF	Y	PIPE(PVC)(C-150)(F&I)(PUSH-ON)(6")
1090133 09					LF	Y	PIPE(PVC)(C-150)(F&I)(PUSH-ON)(8")
1090133 10					LF	Y	PIPE(PVC)(C-150)(F&I)(PUSH-ON)(10")
1090133 11					LF	Y	PIPE(PVC)(C-150)(F&I)(PUSH-ON)(12")
1090134 05					LF	Y	PIPE(PVC)(C-160)(F&I)(PUSH-ON)(2")
1090134 09					LF	Y	PIPE(PVC)(C-160)(F&I)(PUSH-ON)(8")
1090134 10					LF	Y	PIPE(PVC)(C-160)(F&I)(PUSH-ON)(10")
1090134 11					LF	Y	PIPE(PVC)(C-160)(F&I)(PUSH-ON)(12")
1090134 13					LF	Y	PIPE(PVC)(C-160)(F&I)(PUSH-ON)(16")
1090134 16					LF	Y	PIPE(PVC)(C-160)(F&I)(PUSH-ON)(24")
1090134 18					LF	Y	PIPE(PVC)(C-160)(F&I)(PUSH-ON)(36")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1090135 05					LF	Y	PIPE(PVC)(C-200)(F&I)(PUSH-ON)(2")
1090135 07	1	$17.00	$12,920.00	760.000	LF	Y	PIPE(PVC)(F&I)(PUSH-ON)(CLASS 200)(4")
1090135 08					LF	Y	PIPE(PVC)(F&I)(PUSH-ON)(CLASS 200)(6")
1090135 09					LF	Y	PIPE(PVC)(F&I)(PUSH-ON)(CLASS 200)(8")
1090135 10					LF	Y	PIPE(PVC)(F&I)(PUSH-ON)(CLASS 200)(10")
1090136 00					LF	Y	PIPE(PVC)(PUSH-ON)(F&I)(C-900)(NON-STD)
1090136 01					LF	Y	PIPE(PVC)(PUSH-ON)(F&I)(C-900)(3/4")
1090136 02					LF	Y	PIPE(PVC)(PUSH-ON)(F&I)(C-900)(1")
1090136 03					LF	Y	PIPE(PVC)(PUSH-ON)(F&I)(C-900)(1 1/4")
1090136 04					LF	Y	PIPE(PVC)(PUSH-ON)(F&I)(C-900)(1/2")
1090136 05	1	$3.40	$7,446.00	2,190.000	LF	Y	PIPE(PVC)(PUSH-ON)(F&I)(C-900)(2")
1090136 06					LF	Y	PIPE(PVC)(PUSH-ON)(F&I)(C-900)(2 1/2)
1090136 07	2	$14.26	$13,478.25	945.000	LF	Y	PIPE(PVC)(C-900)(F&I)(PUSH-ON)(4")
1090136 08	2	$9.92	$21,569.00	2,174.000	LF	Y	PIPE(PVC)(C-900)(F&I)(PUSH-ON)(6")
1090136 09	2	$62.64	$5,700.00	91.000	LF	Y	PIPE(PVC)(C-900)(F&I)(PUSH-ON)(8")
1090136 10					LF	Y	PIPE(PVC)(C-900)(F&I)(PUSH-ON)(10")
1090136 11					LF	Y	PIPE(PVC)(PUSH-ON)(F&I)(C-900)(12")
1090136 13					LF	Y	PIPE(PVC)(PUSH-ON)(F&I)(C-900)(16")
1090136 14					LF	Y	PIPE(PVC)(PUSH-ON)(F&I)(C-900)(18")
1090136 15					LF	Y	PIPE(PVC)(C-900)(F&I)(PUSH-ON)(20")
1090136 16					LF	Y	PIPE(PVC)(PUSH-ON)(F&I)(C-900)(24")
1090137 08					LF	Y	PIPE(PVC)(F&I)(PUSH-ON)(SDR26)(6")
1090137 09	1	$51.00	$561.00	11.000	LF	Y	PIPE(PVC)(F&I)(PUSH-ON)(SDR26)(8")
1090137 10					LF	Y	PIPE(PVC)(F&I)PUSH-ON)(SDR26)(10")
1090137 11					LF	Y	PIPE(PVC)(F&I)(PUSH-ON)(SDR26)(12")
1090137 13					LF	Y	PIPE(PVC)(F&I)(PUSH-ON)(SDR26)(16")
1090137 14					LF	Y	PIPE(PVC)(F&I)(PUSH-ON)(SDR26)(18")
1090137 16					LF	Y	PIPE(PVC)(F&I)(PUSH-ON)(SDR26)(24")
1090138 00					LF	Y	PIPE(PVC)(F&I)(PUSH-ON)(SDR 35)(NS)
1090138 07					LF	Y	PIPE(PVC)(SDR 35)(F&I)PUSH-ON)(4")
1090138 08					LF	Y	PIPE(PVC)(SDR 35)(F&I)(PUSH-ON)(6")
1090138 09	1	$60.00	$23,580.00	393.000	LF	Y	PIPE(PVC)(SDR 35)(F&I)(PUSH-ON)(8")
1090138 10					LF	Y	PIPE(PVC)(SDR 35)(F&I)(PUSH-ON)(10")
1090138 11					LF	Y	PIPE(PVC)(SDR 35)(F&I)(PUSH-ON)(12")
1090138 18					LF	Y	PIPE(PVC)(SDR 35)(F&I)(PUSH-ON)(36")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1090152 08					LF	Y	PIPE(PVC)(C-125)(F&I)(RESTRAINED)(6")
1090153 00					LF	Y	PIPE(PVC)(C-150)(F&I)(RESTRAINED)(NON-S)
1090153 08					LF	Y	PIPE(PVC)(C-150)(F&I)(RESTRAINED)(6")
1090153 09					LF	Y	PIPE(PVC)(C-150)(F&I)(RESTRAINED)(8")
1090153 11					LF	Y	PIPE(PVC)(C-150)(F&I)(RESTRAINED)(12")
1090153 12					LF	Y	PIPE(PVC)(C-150)(F&I)(RESTRAINED)(14")
1090153 19	1	$275.00	$240,625.00	875.000	LF	Y	PIPE(PVC)(C-150)(F&I)(RESTRAINED)(42")
1090154 13					LF	Y	PIPE(PVC)(C-160)(F&I)(RESTRAINED)(16")
1090154 16					LF	Y	PIPE(PVC)(C-160)(F&I)(RESTRAINED)(24")
1090155 00					LF	Y	PIPE(PVC)(C-200)(F&I)(RESTRAINED)(NON-S)
1090155 05					LF	Y	PIPE(PVC)(C-200)(F&I)(RESTRAINED)(2")
1090155 08					LF	Y	PIPE(PVC)(C-200)(F&I)(RESTRAINED)(6")
1090155 10					LF	Y	PIPE(PVC)(C-200)(F&I)(RESTRAINED)(10")
1090155 11					LF	Y	PIPE(PVC)(C-200)(F&I)(RESTRAINED)(12")
1090155 12					LF	Y	PIPE(PVC)(C-200)(F&I)(RESTRAINED)(14")
1090156 00					LF	Y	PIPE(PVC)(C-900)(F&I)(RESTRAINED)(NON-S)
1090156 07	1	$34.00	$21,896.00	644.000	LF	Y	PIPE(PVC)(C-900)(F&I)(RESTRAINED)(4")
1090156 08	2	$42.70	$4,740.00	111.000	LF	Y	PIPE(PVC)(C-900)(F&I)(RESTRAINED)(6")
1090156 09	3	$52.14	$6,518.00	125.000	LF	Y	PIPE(PVC)(C-900)(F&I)(RESTRAINED)(8")
1090156 10					LF	Y	PIPE(PVC)(C-900)(F&I)(RESTRAINED)(10")
1090156 11	1	$108.00	$4,320.00	40.000	LF	Y	PIPE(PVC)(C-900)(F&I)(RESTRAINED)(12")
1090156 13					LF	Y	PIPE(PVC)(C-900)(F&I)(RESTRAINED)(16")
1090156 14					LF	Y	PIPE(PVC)(C-900)(F&I)(RESTRAINED)(18")
1090156 15					LF	Y	PIPE(PVC)(C-900)(F&I)(RESTRAINED)(20")
1090156 16					LF	Y	PIPE(PVC)(C-900)(F&I)(RESTRAINED)(24")
1090156 18					LF	Y	PIPE(PVC)(C-900)(F&I)(RESTRAINED)(36")
1090338 11					LF	Y	PIPE(PVC)(SDR 35)(INSTALL)(PUSH-ON)(12")
1090436 08					LF	Y	PIPE(PVC)(C-900)(SAL)(PUSH-ON)(6")
1090436 10					LF	Y	PIPE(PVC)(C-900)(SAL)(PUSH-ON)(10")
1090533 11					LF	Y	PIPE(PVC)(C-150)(A,M,OR R)(PUSH-ON)(12")
1090533 15					LF	Y	PIPE(PVC)(C-150)(A,M OR R)(PUSH-ON)(20")
1090534 11					LF	Y	PIPE(PVC)(C-160)(A,M,OR R)(PUSH-ON)(12")
1090534 15					LF	Y	PIPE(PVC)(C-160)(A,M,OR R)(PUSH-ON)(20")
1090538 10					LF	Y	PIPE(PVC)(SDR35)(A,MOR R)(PUSH-ON)(10")
1090556 08					LF	Y	PIPE(PVC)(C-900)(A,MOD OR REL)(RES)(6")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1090556 11					LF	Y	PIPE(PVC)(C-900)(A,MOD OR REL)(RES)(12")
1090556 13					LF	Y	PIPE(PVC)(C-900)(A,MOD OR REL)(RES)(16")
1091111 01					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(REG)(3/4")
1091111 02					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(REG)(1")
1091111 04					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(REG)(1 1/2")
1091111 05	1	$44.00	$660.00	15.000	LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(REG)(2")
1091111 07					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(REG)(4")
1091111 08					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(REG)(6")
1091111 09					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(REG)(8")
1091111 10					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(REG)(10")
1091111 11	1	$31.65	$202,560.00	6,400.000	LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(REG)(12")
1091111 13					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(REG)(16")
1091111 14					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(REG)(18")
1091112 02					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)HEAVY(2")
1091112 04					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)HEAVY(1 1/2")
1091112 05					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)HEAVY(2")
1091112 07					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)HEAVY(4")
1091112 10	1	$30.00	$19,500.00	650.000	LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(HEAVY)(10")
1091112 11					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(HEAVY)(12")
1091112 12					LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(HEAVY)(14")
1091112 14	1	$70.00	$45,500.00	650.000	LF	Y	PIPE(POLY)(F&I)(BUTT FUSED)(HEAVY)(18")
1091121 08					LF	Y	PIPE(POLY)(F&I)(SOCKET FUSED)(REG)(6")
1091122 02					LF	Y	PIPE(POLY)(F&I)(SOCKET FUSED)(HVY)(1")
1091122 05					LF	Y	PIPE(POLY)(F&I)(SOCKET FUSED)(HVY)(2")
1091122 06					LF	Y	PIPE(POLY)(F&I)(SOCKET FUSED)(2 1/2")
1091122 08					LF	Y	PIPE(POLY)(F&I)(SOCKET FUSED)(HVY)(6")
1091122 09					LF	Y	PIPE(POLY)(F&I)(SOCKET FUSED)(HVY)(8")
1091122 11					LF	Y	PIPE(POLY)(F&I)(SOCKET FUSED)(HVY)(12")
1091311 05					LF	Y	PIPE(POLY)(INS)(BUTT FUSED)(2")
1091312 05					LF	Y	PIPE(POLY)(INS)(BUTT FUSED)(HVY)(2")
1091312 07					LF	Y	PIPE(POLY)(INS)(BUTT FUSED)(4")
1091322 05					LF	Y	PIPE(POLY)(INS)(SOCKET FUSED)(2")
1100110100					LF	Y	PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)
1100110102					LF	Y	PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)
1100110105					LF	Y	PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1100110107					LF	Y	PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)
1100110108					LF	Y	PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)
1100110109					LF	Y	PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)
1100110110					LF	Y	PIPE(CI/DI)(NO)(F&I)(PUSH ON)(10")
1100110111					LF	Y	PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C- 50)
1100110116					LF	Y	PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)(24")
1100110118					LF	Y	PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)(36")
1100110317					LF	Y	PIPE(CI/DI)(NO)(F&I)(PUSH ON)(30")
1100110607					LF	Y	PIPE(CI/DI)(F&I)(PUSH ON)150 PSI(4")
1100110608					LF	Y	PIPE(CI/DI)(F&I)(PUSH ON)150 PSI(6")
1100110609					LF	Y	PIPE(CI/DI)(F&I)(PUSH ON)150 PSI(8")
1100110610					LF	Y	PIPE(CI/DI)(F&I)(PUSH ON)150 PSI(10")
1100110611					LF	Y	PIPE(CI/DI)(F&I)(PUSH ON)150 PSI(12")
1100110909					LF	Y	PIPE(CI/DI)(F&I)(PUSH ON)350 PSI(8")
1100111107					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)
1100111108					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)
1100111109					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)
1100111110					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)
1100111111					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)
1100111113					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)
1100111115					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)
1100111116					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)
1100111118					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)
1100111213	1	$200.00	$17,000.00	85.000	LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(16")
1100111307					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(4")
1100111308					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(6")
1100111309					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(8")
1100111310	1	$52.20	$96,674.40	1,852.000	LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(10")
1100111317					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(30")
1100111320					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(48")
1100111408					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT) (6")
1100111409					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(8")
1100111419					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(42")
1100111611					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(12")
1100111614					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(18")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1100111617	1	$400.00	$394,000.00	985.000	LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(30")
1100111709					LF	Y	PIPE(CI/DI)(F&I)(PUSHON)(CMT)(200P)(8")
1100111711					LF	Y	PIPE(CI/DI)(F&I)(PUSHON)(CMT)(200P)(12")
1100111713					LF	Y	PIPE(CI/DI)(F&I)(PUSHON)(CMT)(200P)(16")
1100111716					LF	Y	PIPE(CI/DI)(F&I)(PUSHON)(CMT)(200P)(24")
1100111808					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(6")
1100111809					LF	Y	PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(8")
1100111811					LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(250P)(12")
1100111813	3	$105.63	$2,594,880.00	24,565.000	LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(250P)(16")
1100111815	1	$76.25	$11,513.75	151.000	LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(250P)(20")
1100111816					LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(250P)(24")
1100111817					LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(250P)(30")
1100111818					LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(250P)(36")
1100111819					LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(250P)(42")
1100111820					LF	Y	PIPE(CI/DI)(F&I)(PUSHON)(CMT)(250P)(48")
1100111905					LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(2")
1100111907	2	$46.99	$1,704.34	36.270	LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(4")
1100111908	4	$53.83	$97,707.61	1,815.000	LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(6")
1100111909	4	$62.74	$242,558.06	3,866.000	LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(8")
1100111910					LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(10")
1100111911	4	$78.07	$127,325.80	1,631.000	LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(12")
1100111913					LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(16")
1100111916					LF	Y	PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(24")
1100112108					LF	Y	PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-50(6")
1100112109	1	$50.00	$20,000.00	400.000	LF	Y	PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-50(8")
1100112110	1	$70.00	$24,710.00	353.000	LF	Y	PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-50(10")
1100112111					LF	Y	PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-50(12")
1100112112					LF	Y	PIPE(CI/DI)F&I(PUSHON)EPOXY(CLS50)(14")
1100112208					LF	Y	PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-51(6")
1100112211					LF	Y	PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-51(12")
1100112309	2	$57.57	$58,149.00	1,010.000	LF	Y	PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-52(8")
1100112317					LF	Y	PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-52(30")
1100112408					LF	Y	PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-53(6")
1100113509	1	$110.00	$1,100.00	10.000	LF	Y	PIPE(CI/DI)(F&I)(PUSHON)SPL LINED(8")
1100113908	1	$50.00	$750.00	15.000	LF	Y	PIPE(CI/DI)(F&I)(PUSHON)(SL)350PSI(6")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1100120110					LF	Y	PIPE(CI/DI)(F&I)(FLANGED)(10")CLASS 50
1100120111					LF	Y	PIPE(CI/DI)(F&I)(FLANGED)(12")CLASS 50
1100120112					LF	Y	PIPE(CI/DI)(F&I)(FLANGED)(14")CLASS 50
1100120114					LF	Y	PIPE(CI/DI)(F&I)(FLANGED)(18")CLASS 50
1100120116					LF	Y	PIPE(CI/DI)(F&I)(FLANGED)(24")CLASS 50
1100120117					LF	Y	PIPE(CI/DI)(F&I)(FLANGED)(30")CLASS 50
1100120118					LF	Y	PIPE(CI/DI)(F&I)(FLANGED)(36")CLASS 50
1100121107					LF	Y	PIPE(CI/DI)CEMENT(F&I)(FLANGED)CL50(4")
1100121411					LF	Y	PIPE(CI/DI)(CEMENT)(F&I)(FLANGED)(12")
1100122408					LF	Y	PIPE(CI/DI)(EPOXY)(F&I)(FLANGED)C-53(6")
1100122409					LF	Y	PIPE(CI/DI)(EPOXY)(F&I)(FLANGED)(8")
1100122807	1	$153.78	$1,845.36	12.000	LF	Y	PIPE(CI/DI)(EPOXY)(F&I)(FLANGED,250P,4")
1100123109					LF	Y	PIPE(CI/DI)(SPECIAL)(F&I)(FLANGED)(8")
1100140113					LF	Y	PIPE(CI/DI)(F&I)(MFG/RES)C-50(16")
1100140115					LF	Y	PIPE(CI/DI)(F&I)(MFG/RES)C-50(20")
1100140614					LF	Y	PIPE(CI/DI)(F&I)(MFG/RES)150P(18")
1100141105					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(2")
1100141107					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(4")
1100141108					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(6")
1100141109					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(8")
1100141111					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(12")
1100141113					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(16")
1100141116					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(24")
1100141118					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(36")
1100141214					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-51(18")
1100141216					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-51(24")
1100141307					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-52(4")
1100141308					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-52(6")
1100141309	1	$97.00	$3,880.00	40.000	LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-52(8")
1100141311	1	$108.00	$2,160.00	20.000	LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-52(12")
1100141315					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-52(20")
1100141317					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-52(30")
1100141320					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-52(48")
1100141408					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-53(6")
1100141409					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-53(8")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1100141410					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-53(10")
1100141411					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-53(12")
1100141419					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-53(42")
1100141600					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)150P(NSTD)
1100141608	1	$56.00	$22,232.00	397.000	LF	Y	PIPE(CI/DI)(CMT)(F&I)(MFG/RES)150P(6")
1100141611					LF	Y	PIPE(CI/DI)(CMT)(F&I)(MFG/RES)150P(12")
1100141613					LF	Y	PIPE(CI/DI)(CMT)(F&I)(MFG/RES)150P(16")
1100141614					LF	Y	PIPE(CI/DI)(CMT)(F&I)(MFG/RES)150P(18")
1100141716					LF	Y	PIPE(CI/DI)(CMT)(F&I)(MFG/RES)200P(24")
1100141807					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)250PSI(4")
1100141808					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)250P(6")
1100141809					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)250PSI(8")
1100141810					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RE)250PSI(10")
1100141811					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RE)250PSI(12")
1100141814					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RE)250PSI(18")
1100141815					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)250P(20")
1100141818					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)250P(36")
1100141819					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MFG/RES)250P(42")
1100141820					LF	Y	PIPE(CI/DI)(F&I)(MFG/RES)(CEM)250P(48")
1100141907					LF	Y	PIPE(CI/DI)(F&I)(MFG/RES)(CEM)350P(4")
1100141908					LF	Y	PIPE(CI/DI)(F&I)(MFG/RES)(CEM)350P(6")
1100141909	1	$45.00	$4,770.00	106.000	LF	Y	PIPE(CI/DI)(F&I)(MFG/RES)(CEM)350P(8")
1100141910					LF	Y	PIPE(CI/DI)(F&I)(MFG/RES)(CEM)350P(10")
1100141911					LF	Y	PIPE(CI/DI)(F&I)(MFG/RES)(CEM)350P(12")
1100141913					LF	Y	PIPE(CI/DI)(F&I)(MFG/RES)(CEM)350P(16")
1100142110					LF	Y	PIPE(CI/DI)(EPOXY)(F&I)(MFG)(C-50)(10")
1100142307					LF	Y	PIPE(CI/DI)EPOXY(F&I)(MFG/RES)(C-52)(4")
1100142309					LF	Y	PIPE(CI/DI)EPOXY(F&I)(MFG/RES)(C-52)(8")
1100142311	1	$134.00	$2,680.00	20.000	LF	Y	PIPE(CI/DI)EPOXY(F&I)(MFG/RES)(C-52)12"
1100142313					LF	Y	PIPE(CI/DI)EPOXY(F&I)(MFG/RES)CL52(16")
1100142314					LF	Y	PIPE(CI/DI)EPOXY(F&I)(MFG/RES)CL52(18")
1100142609					LF	Y	PIPE(CI/DI)(EPOX)(F&I)(MFG/RES)150P(8")
1100142613					LF	Y	PIPE(CI/DI)(EPOX)(F&I)(MFG/RES)150P(16")
1100142614					LF	Y	PIPE(CI/DI)EPOXY(F&I)(MFG/RES)150P(18")
1100142615					LF	Y	PIPE(CI/DI)(EPOX)(F&I)(MFG/RES)150P(20")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1100142908					LF	Y	PIPE(CI/DI)EPOXY(F&I)(MFG/RES)(350P)(6")
1100150110					LF	Y	PIPE(CI/DI)(NONE)(F&I)(MECH)(C-50)(10")
1100150111	1	$67.00	$8,576.00	128.000	LF	Y	PIPE(CI/DI)(NONE)(F&I)(MECH)(C-50)(12")
1100150113					LF	Y	PIPE(CI/DI)(NONE)(F&I)(MECH)(C-50)(16")
1100150117					LF	Y	PIPE(CI/DI)(NONE)(F&I)(MECH)(C-50)(30")
1100151308					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MECH)(C-52)(6")
1100151309					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MECH)(C-52)(8")
1100151310					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MECH)(C-52)(10")
1100151311					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MECH)(C-52)(12")
1100151313					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MECH)(C-52)(16")
1100151809					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MECH)(250PSI)(8")
1100151811					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MECH)(250PSI)(12")
1100151812					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MECH)(250PSI)(14")
1100151816					LF	Y	PIPE, CI/DI, CEM, F&I, MECH, 250PSI, 24"
1100151908					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MECH)(350PSI)(6")
1100151909					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MECH)(350PSI)(8")
1100151911					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MECH)(350PSI)(12")
1100151912					LF	Y	PIPE(CI/DI)(CEM)(F&I)(MECH)(350PSI)(14")
1100152311					LF	Y	PIPE(CI/DI)EPOXY(F&I)(MECH)(C-52)(12")
1100152317					LF	Y	PIPE(CI/DI)EPOXY(F&I)(MECH)(C-52)(30")
1100152813					LF	Y	PIPE(CI/DI)EPOXY(F&I)(MECH)(250PSI)(16")
1100152911					LF	Y	PIPE(CI/DI)EPOXY(F&I)(MECH)(350PSI)(12")
1100153309					LF	Y	PIPE(CI/DI)SPECIAL(F&I)(MECH)(C-52)(8")
1100153310					LF	Y	PIPE(CI/DI)SPECIAL(F&I)(MECH)(C-52)(10")
1100153311					LF	Y	PIPE(CI/DI)SPECIAL(F&I)(MECH)(C-52)(12")
1100341113					LF	Y	PIPE(CI/DI)(CEM)INST(MFG/RES)C-50(16")
1100411020					LF	Y	PIPE(CI/DI)(S&S)(PUSH ON JT)CEM LIN(48")
1110111105					LF	Y	PIPE(ST)(COAT&WRAP)(F&I)(PUSH ON)(2")
1110111412					LF	Y	PIPE(ST)(F&I)(PUSH ON)1/4(BARE)(14")
1110121208					LF	Y	PIPE(ST)(COATED)(F&I)(WELDED)(6")
1110121411					LF	Y	PIPE(ST)(BARE)(F&I)(WELDED)(12")
1110121416					LF	Y	PIPE(ST)(F&I)(WELDED)1/4(BARE)(24")
1110121420					LF	Y	PIPE(ST)(F&I)(WELDED)1/4(BARE)(48")
1110122213					LF	Y	PIPE(ST)(COATED)(F&I)(WELDED)(16")
1110132208					LF	Y	PIPE(STL)COATED(F&I)(FLANGE JOINT)(6")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1110132209					LF	Y	PIPE(STL)COATED(F&I)(FLANGE JOINT)(8")
1110132213	1	$110.00	$25,080.00	228.000	LF	Y	PIPE(STL)COATED(F&I)(FLANGE JOINT)(16")
1110132217					LF	Y	PIPE(ST)(COATED)(F&I)(FLANGE JOINT)(30")
1120120318					LF	Y	PIPE(CONC)(F&I)(PUSH ON)(CLASS III)(36")
1160101 01					LF	Y	CONDUIT(F&I)(MATL.UNK)(1 WAY)(1")
1160102 01					LF	Y	CONDUIT(F&I)(MATL.UNK)(1 WAY)(2")
1160102 02					LF	Y	CONDUIT(F&I)(MATL.UNK)(2 WAY)(2")
1160102 10					LF	Y	CONDUIT(F&I)(MATL.UNK)(10 WAY)(2")
1160104 01					LF	Y	CONDUIT(F&I)(MATL.UNK)(1 WAY)(4")
1160106 01					LF	Y	CONDUIT(F&I)(MATL.UNK)(1 WAY)(6")
1160111201	1	$12.00	$5,520.00	460.000	LF	Y	CONDUIT(PVC)(F&I)(HVY GUAGE)(1 WAY)(1")
1160111301					LF	Y	CONDUIT(F&I)(PVC)(BURIED)(1 WAY)(1")
1160112202	2	$24.52	$12,385.00	505.000	LF	Y	CONDUIT(PVC)(F&I)(HVY GUAGE)(2 WAY)(2")
1160112301	1	$33.00	$22,572.00	684.000	LF	Y	CONDUIT(PVC)(F&I)(BURIED)(1 WAY)(2")
1160112302	4	$15.29	$145,321.00	9,504.000	LF	Y	CONDUIT(PVC)(F&I)(BURIED)(2 WAY)(2")
1160112303					LF	Y	CONDUIT(F&I)(PVC)(BURIED)(3 WAY)(2")
1160112308					LF	Y	CONDUIT(F&I)(PVC)(BURIED)(8 WAY)(2")
1160113301	2	$12.89	$40,899.00	3,172.000	LF	Y	CONDUIT(PVC)(F&I)(BURIED)(1 WAY)(3")
1160113302	1	$55.00	$19,855.00	361.000	LF	Y	CONDUIT(PVC)(F&I)(BURIED)(2 WAY)(3")
1160114201					LF	Y	CONDUIT(PVC)(F&I)HVY GA(1 WAY)(4")
1160114301	1	$10.00	$5,880.00	588.000	LF	Y	CONDUIT(PVC)(F&I)(BURIED)(1 WAY)(4")
1160114302	2	$45.65	$109,280.00	2,394.000	LF	Y	CONDUIT(PVC)(F&I)(BURIED)(2 WAY)(4")
1160114304					LF	Y	CONDUIT(PVC)(F&I)(BURIED)(4 WAY)(4")
1160114305					LF	Y	CONDUIT(PVC)(F&I)(BURIED)(5 WAY)(4")
1160114306					LF	Y	CONDUIT(PVC)(F&I)(BURIED)(6 WAY)(4")
1160114312					LF	Y	CONDUIT(PVC)(F&I)(BURIED)(12WAY)(4")
1160115202	1	$31.00	$8,060.00	260.000	LF	Y	CONDUIT(PVC)(F&I)(HVY GA)(2 WAY)(5")
1160115302	1	$10.50	$12,589.50	1,199.000	LF	Y	CONDUIT(PVC)(F&I)(BURIED)(2 WAY)(5")
1160116301	1	$42.00	$57,456.00	1,368.000	LF	Y	CONDUIT(F&I)(PVC)(BURIED)(1 WAY)(6")
1160116308					LF	Y	CONDUIT(F&I)(PVC)(BURIED)(8 WAY)(6")
1160117301	1	$12.00	$10,308.00	859.000	LF	Y	CONDUIT(F&I)(PVC)(BURIED)(1 WAY)2 1/2"
1160124					LF	Y	CONDUIT(MULTIPLASTIC)(F&I)(4")
1160132 01	1	$15.00	$1,986.00	132.400	LF	Y	CONDUIT(GALV. STEEL)(F&I)(1 WAY)(2")
1160134 01					LF	Y	CONDUIT(GALV. STEEL)(F&I)(1 WAY)(4")
1160134 11					LF	Y	CONDUIT(GALV. STEEL)(F&I)(11 WAY)(4")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1160136 10					LF	Y	CONDUIT(F&I)(GALV. STEEL)(6")(10 WAY)
1160142 01					LF	Y	CONDUIT(FIBRGLASS)(F&I)(1 WAY)(2")
1160142401					LF	Y	CONDUIT(FIBRGLASS)(F&I)(EXP)(1 WAY)(2")
1160214301					LF	Y	CONDUIT(PVC)(FUR)(BURIED)(1 WAY)(4")
1160214303					LF	Y	CONDUIT(PVC)(FUR)(BURIED)(3 WAY)(4")
1160214304					LF	Y	CONDUIT(PVC)(FUR)(BURIED)(4 WAY)(4")
1160216301					LF	Y	CONDUIT(PVC)(FUR)(BURIED)(1 WAY)(6")
1160216304					LF	Y	CONDUIT(PVC)(FUR)(BURIED)(4 WAY)(6")
1160312301					LF	Y	CONDUIT(PVC)(INST)(BURIED)(1 WAY)(2")
1160314301					LF	Y	CONDUIT(PVC)(INST)(BURIED)(1 WAY)(4")
1160700					LF	Y	CONDUIT(ADJUST & MODIFY)
1160900					LF	Y	CONDUIT(REMOVE)
1501 1					EA	Y	LIFT STATION, SANITARY SEWER
1510120	2	$10,616.57	$9,448.75	.890	TN	Y	FITTINGS SAN SEW(F&I)
1510120 09					TN	Y	FITTINGS SAN SEW(F&I)(DI)(8")
1510120 97					TN	Y	FITTINGS SAN SEW(F&I)(DI)(0" -12")
1510120 98					TN	Y	FITTINGS SAN SEW(F&I)(DI)(>12" -<30")
1510129 07					TN	Y	FITTINGS SAN SEW(F&I)(DI)(CLEANOUT)(4")
1510162 10					EA	Y	FITTINGS SAN SEW(PVC)(F&I)(ELBOWS)(10")
1510162 11					EA	Y	FITTINGS SAN SEW(PVC)(F&I)(ELBOWS)(12")
1510162 13					EA	Y	FITTINGS SAN SEW(PVC)(F&I)(ELBOWS)(16")
1510163 10					EA	Y	FITTINGS SAN SEW(PVC)(F&I)(TEES)(10")
1510164 00					EA	Y	FITTINGS SAN SEW(PVC)(F&I)(RED)(NON-STD)
1510168 05					EA	Y	FITTINGS SAN SEW(F&I)(PVC)(Y'S)(8 X 6")
1510168 11					EA	Y	FITTINGS SAN SEW(F&I)(PVC)(Y'S)(12")
1510168 12					EA	Y	FITTINGS SAN SEW(F&I)(PVC)(Y'S)(14")
1510168 97					EA	Y	FITTINGS SAN SEW(F&I)(PVC)(Y'S)(0-12")
1510168 98					EA	Y	FITTINGS SAN SEW(F&I)(PVC)(Y'S)(>12<30")
1510169 07					EA	Y	FITTINGS SAN SEW(F&I)(PVC)(CLEANOUT)(4")
1510170					TN	Y	FITTINGS SAN SEWER(STEEL)(F&I)
1510196 10					EA	Y	FITTINGS SAN SEWER(RUB)(F&I)(UNION)(10")
1510196 11					EA	Y	FITTINGS SAN SEWER(RUB)(F&I)(UNION)(12")
1510196 97					EA	Y	FITTINGS SAN SEWER(RUB)(F&I)(UNION)0-12"
1598120 00					EA	Y	SERV-SAN SEWER(F&I)(DI)(NON-STD)
1598121 07					EA	Y	SERV-SAN SEWER(F&I)(DI)(STR ELB)(4")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1598122 07					EA	Y	SERV-SAN SEWER(F&I)(DI)(ELBOWS)(4")
1598123 07					EA	Y	SERV-SAN SEWER(F&I)(DI)(TEES)(4")
1598126 07					EA	Y	SERV-SAN SEWER(F&I)(DI)(UNIONS)(4")
1598127 07					EA	Y	SERV-SAN SEWER(F&I)(DI)(CAPS/PLUGS)(4")
1598128 07					EA	Y	SERV-SAN SEWER(F&I)(DI)(CLNOUT ASM)(4")
1598128 08					EA	Y	SERV-SAN SEWER(F&I)(DI)(CLNOUT ASM)(6")
1598129 07					LF	Y	SERV-SAN SEWER(F&I)(DI)(LINES)(4")
1598149 19					LF	Y	SERV-SAN SEWER(F&I)(CONC)(LINES)(42")
1598161 07					EA	Y	SERV-SAN SEWER(F&I)(PVC)(STR ELBOWS)(4")
1598162 00					EA	Y	SERV-SAN SEWER(F&I)(PVC)(ELBOWS)(NS)
1598162 07					EA	Y	SERV-SAN SEWER(F&I)(PVC)(ELBOWS)(4")
1598162 08					EA	Y	SERV-SAN SEWER(F&I)(PVC)(ELBOWS)(6")
1598162 09					EA	Y	SERV-SAN SEWER(F&I)(PVC)(ELBOWS)(8")
1598163 03					EA	Y	SERV-SAN SEWER(F&I)(PVC)(TEES)(6"X6")
1598163 07					EA	Y	SERV-SAN SEWER(F&I)(PVC)(TEES)(4")
1598164 05					EA	Y	SERV-SAN SEWER(F&I)(PVC)(REDUCE)(8 X 6")
1598166 07					EA	Y	SERV-SAN SEWER(F&I)(PVC)(UNIONS)(4")
1598167 07					EA	Y	SERV-SAN SEWER(F&I)(PVC)(CAPS/PLUGS)(4")
1598167 09					EA	Y	SERV-SAN SEWER(F&I)(PVC)(CAPS/PLUGS)(8")
1598167 11					EA	Y	SERV-SAN SEWER(F&I)(PVC(CAPS/PLUGS)(12")
1598168 07					EA	Y	SERV-SAN SEWER(F&I)(PVC)(CLEANOUT)(4")
1598168 08					EA	Y	SERV-SAN SEWER(F&I)(PVC)(CLEANOUT)(6")
1598169 00					LF	Y	SERV-SAN SEWER(F&I)(PVC)(LINES)(NS)
1598169 03	1	$50.00	$750.00	15.000	LF	Y	SERV-SAN SEWER(F&I)(PVC)(LINES)(1 1/4")
1598169 05	1	$53.00	$26,871.00	507.000	LF	Y	SERV-SAN SEWER(F&I)(PVC)(LINES)(2")
1598169 07	1	$65.00	$1,755.00	27.000	LF	Y	SERV-SAN SEWER(F&I)(PVC)(LINES)(4")
1598169 08	1	$56.00	$5,432.00	97.000	LF	Y	SERV-SAN SEWER(F&I)(PVC)(LINES)(6")
1598169 09					LF	Y	SERV-SAN SEWER(F&I)(PVC)(LINES)(8")
1598169 10					LF	Y	SERV-SAN SEWER(F&I)(PVC)(LINES)(10")
1598169 14					LF	Y	SERV-SAN SEWER(F&I)(PVC)(LINES)(18")
1598600					LF	Y	SERV-SAN SEWER(PLUG&PLACE)
1598659 07					LF	Y	SERV-SAN SEWER(PLUG&PLACE)(CLAY)(LINE)4"
1598700					EA	Y	SERV-SAN SEWER(ADJUST & MODIFY)
1598729 07					LF	Y	SERV-SAN SEWER(ADJ&MOD)(DI)(LINES)(4")
1598769 07					LF	Y	SERV-SAN SEWER(ADJ&MOD)(PVC)(LINES)(4")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1598900					LF	Y	SERV-SAN SEWER(REMOVE)
1610120	1	$12,600.00	$88,200.00	7.000	TN	Y	FIT WATER(F&I)(CAST IRON)
1610132 08					EA	Y	FIT WATER(F&I)(PVC)(ELBOWS)(6")
1610132 09					EA	Y	FIT WATER(F&I)(PVC)(ELBOWS)(8")
1610132 10					EA	Y	FIT WATER(F&I)(PVC)(ELBOWS)(10")
1610132 11					EA	Y	FIT WATER(F&I)(PVC)(ELBOWS)(12")
1610132 12					EA	Y	FIT WATER(F&I)(PVC)(ELBOWS)(14")
1610133 01					EA	Y	FIT WATER(F&I)(PVC)(TEES)(4 X 4")
1610133 09					EA	Y	FIT WATER(F&I)(PVC)(TEES)(8")
1610133 10					EA	Y	FIT WATER(F&I)(PVC)(TEES)(10")
1610133 11					EA	Y	FIT WATER(F&I)(PVC)(TEES)(12")
1610134 00					EA	Y	FIT WATER(F&I)(PVC)(REDUCERS)NS
1610134 02					EA	Y	FIT WATER(F&I)(PVC)(REDUCERS)(6 X 4")
1610134 18					EA	Y	FIT WATER(F&I)(PVC)(REDUCERS)(36")
1610137 11					EA	Y	FIT WATER(F&I)(PVC)(CAPS & PLUGS)(12")
1610137 16					EA	Y	FIT WATER(F&I)(PVC)(CAPS OR PLUG)(24")
1610137 18					EA	Y	FIT WATER(F&I)(PVC)(CAPS&PLUG)(36")
1610140	10	$6,371.91	$755,148.39	118.512	TN	Y	FIT WATER(F&I)(DI-CEMENT LINED)
1610140 08					TN	Y	FIT WATER(F&I)(DI-CEMENT LINED)(6")
1610140 10					TN	Y	FIT WATER(F&I)(DI-CEMENT LINED)(10")
1610140 11					TN	Y	FIT WATER(F&I)(DI-CEMENT LINED)(12")
1610140 14					TN	Y	FIT WATER(F&I)(DI-CEMENT LINED)(18")
1610142 09					TN	Y	FIT WATER(F&I)(DI-CEMENT LINED)(8")
1610142 13					TN	Y	FIT WATER(F&I)(DI-CEMENT LINED)(16")
1610160					TN	Y	FIT WATER(F&I)(STEEL)
1610440					EA	Y	FIT WATER(S&S)(DI/CEMENT LINED)
1610540					EA	Y	FIT WATER(S&R)(DI/CEMENT LINED)
1633121106					EA	Y	TAP SADDLE(F&I)(CI)(8" X 8")
1633125406					EA	Y	TAP SADDLE(F&I)(DI)(8" X 8")
1633131209					EA	Y	TAP SADDLE(F&I)(BRASS)(10"X 8")
1633133200					EA	Y	TAP SADDLE(F&I)(BRASS)(NON-STANDARD)
1633133202					EA	Y	TAP SADDLE(F&I)(BRASS)(6"X 4")
1633133204					EA	Y	TAP SADDLE(F&I)(BRASS)(8"X 4")
1633133205					EA	Y	TAP SADDLE(F&I)(BRASS)(8"X 6")
1633133280					EA	Y	TAP SADDLE(F&I)(BRASS)(6"X 1")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1633133308					EA	Y	TAP SADDLE(F&I)(STEEL)(10"X 6")
1633133309					EA	Y	TAP SADDLE(F&I)(STEEL)(10"X 8")
1633133313					EA	Y	TAP SADDLE(F&I)(STEEL)(12"X 8")
1633133405					EA	Y	TAP SADDLE(F&I)(DI)(8"X 6")
1633133412					EA	Y	TAP SADDLE(F&I)(DI)(12"X 6")
1633133413					EA	Y	TAP SADDLE(F&I)(DI)(12"X 8")
1633133423					EA	Y	TAP SADDLE(F&I)(DI)(16"X 6")
1633133426					EA	Y	TAP SADDLE(F&I)(DI)(16"X 12")
1633133471					EA	Y	TAP SADDLE(F&I)(DI)(4"X1 1/2")
1633133480					EA	Y	TAP SADDLE(F&I)(DI)(6"X 1")
1633133481					EA	Y	TAP SADDLE(F&I)(DI)(6"X 2")
1633133484					EA	Y	TAP SADDLE(F&I)(DI)(4"X 2")
1633133487					EA	Y	TAP SADDLE(F&I)(DI)(10"X 1")
1633133492					EA	Y	TAP SADDLE(F&I)(DI)(8" X 1")
1633133493					EA	Y	TAP SADDLE(F&I)(DI)(12"X3/4")
1633133497					EA	Y	TAP SADDLE(F&I)(DI)(8"X3/4")
1633133498					EA	Y	TAP SADDLE(F&I)(DI)(8" X 1 1/2")
1633133499					EA	Y	TAP SADDLE(F&I)(DI)(10"X3/4")
1633135107					EA	Y	TAP SADDLE(F&I)(CI)(10" X 4")
1633135181					EA	Y	TAP SADDLE(F&I)(CI)(6"X 2")
1633135182					EA	Y	TAP SADDLE(F&I)(CI)(8"X 2")
1633135183					EA	Y	TAP SADDLE(F&I)(CI)(12"X 2")
1633135186					EA	Y	TAP SADDLE(F&I)(CI)(10"X 2")
1633135221					EA	Y	TAP SADDLE(F&I)(BRASS)(14"X14")
1633135306					EA	Y	TAP SADDLE(F&I)(STEEL)(8"X 8")
1633135400					EA	Y	TAP SADDLE(F&I)(DI)(NON-STANDARD)
1633135411					EA	Y	TAP SADDLE(F&I)(PVC)(CLS 200)(12")
1633135482					EA	Y	TAP SADDLE(F&I)(DI)(8"X 2")
1633135483					EA	Y	TAP SADDLE(F&I)(DI)(12"X 2")
1633135506					EA	Y	TAP SADDLE(F&I)(BRONZE)(8"X 8")
1633135509					EA	Y	TAP SADDLE(F&I)(BRONZE)(10"X 8")
1633136400					EA	Y	TAP SADDLE(F&I)(PVC)SCH 40(DI)(NS)
1633136402					EA	Y	TAP SADDLE(F&I)(PVC)SCH 40(DI)(6"X 4")
1633136405					EA	Y	TAP SADDLE(F&I)(PVC)SCH 40(DI)(8"X 6")
1633140410					EA	Y	TAP SADDLE(F&I)(DI)(CLS X-HVY)(10"X10")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1633141100					EA	Y	TAP SADDLE(F&I)(DI)(CLS 51)(CI)(NS)
1633141111					EA	Y	TAP SADDLE(F&I)(DI)(CLS 51)(CI)(12"X 4")
1633141112					EA	Y	TAP SADDLE(F&I)(DI)(CLS 51)(CI)(12"X 6")
1633141297					EA	Y	TAP SADDLE(F&I)(BRASS)(8"X 3/4")
1633141326					EA	Y	TAP SADDLE(F&I)(STEEL)(16"X12")
1633141377					EA	Y	TAP SADDLE(F&I)(STEEL)(20"X 2")
1633141381					EA	Y	TAP SADDLE(F&I)(STEEL)(6"X 2")
1633141382					EA	Y	TAP SADDLE(F&I)(STEEL)(8"X 2")
1633141386					EA	Y	TAP SADDLE(F&I)(STEEL)(10"X 2")
1633141403					EA	Y	TAP SADDLE(F&I)(DI)(6"X 6")
1633141406					EA	Y	TAP SADDLE(F&I)(DI)(8"X 8")
1633141407					EA	Y	TAP SADDLE(F&I)(DI)CLS 51(10"X 4")
1633141408					EA	Y	TAP SADDLE(F&I)(DI)(10"X 6")
1633141409					EA	Y	TAP SADDLE(F&I)(DI)CLS 51(10"X 8")
1633141411					EA	Y	TAP SADDLE(F&I)(DI)CLS 51(12"X 4")
1633141415					EA	Y	TAP SADDLE(F&I)(DI)(12"X12")
1633141416					EA	Y	TAP SADDLE(F&I)(DI)(14"X 4")
1633141418					EA	Y	TAP SADDLE(F&I)(DI)(14"X 8")
1633141477					EA	Y	TAP SADDLE(F&I)(DI)(20"X 2")
1633141478					EA	Y	TAP SADDLE(F&I)(DI)(12"X 1")
1633141480					EA	Y	TAP SADDLE(F&I)(DI)(6"X 1")
1633141481					EA	Y	TAP SADDLE(F&I)(DI)(6"X 2")
1633141482					EA	Y	TAP SADDLE(F&I)(DI)(8" X 2")
1633141483					EA	Y	TAP SADDLE(F&I)(DI)(12"X 2")
1633141485					EA	Y	TAP SADDLE(F&I)(DI)(16"X 2")
1633141486					EA	Y	TAP SADDLE(F&I)(DI)(10"X 2")
1633141492					EA	Y	TAP SADDLE(F&I)(DI)(8"X 1")
1633142279					EA	Y	TAP SADDLE(F&I)(BRASS)(4"X 1")
1633142282					EA	Y	TAP SADDLE(F&I)(BRASS)(8"X 2")
1633142283					EA	Y	TAP SADDLE(F&I)(BRASS)(12"X 2")
1633142314					EA	Y	TAP SADDLE(F&I)(DI)(CLS52)STEEL(12X 10")
1633142400					EA	Y	TAP SADDLE(F&I)(DI)(NON-STANDARD)
1633142407					EA	Y	TAP SADDLE(F&I)(DI)(10"X 4")
1633142482					EA	Y	TAP SADDLE(F&I)(DI)(8"X 2")
1633142483					EA	Y	TAP SADDLE(F&I)(DI)(12"X 2")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1633142492					EA	Y	TAP SADDLE(F&I)(DI)(8"X 1")
1633142593					EA	Y	TAP SADDLE(F&I)(BRONZE)(12"X 3/4")
1633145400					EA	Y	TAP SADDLE(F&I)(DI)CLS 150(DI)(NS)
1633145417					EA	Y	TAP SADDLE(F&I)(DI)CLS 150(DI)(14"X6")
1633145419					EA	Y	TAP SADDLE(F&I)(DI)CLS 150(DI)(16"X4")
1633145420					EA	Y	TAP SADDLE(F&I)(DI)CLS 150(DI)(16"X6")
1633145421					EA	Y	TAP SADDLE(F&I)(DI)CLS 150(DI)(16"X8")
1633145422					EA	Y	TAP SADDLE(F&I)(DI)CLS 150(16"X 4")
1633145434					EA	Y	TAP SADDLE(F&I)(DI)CLS 150(DI)(24"X16")
1633146400	1	$800.00	$800.00	1.000	EA	Y	TAP SADDLE(F&I)(DI)CLS 200(NON STD)
1633146413					EA	Y	TAP SADDLE(F&I)(DI)CLS 200(DI(16")
1633146476					EA	Y	TAP SADDLE(F&I)(DI)CLS 200(36"X 2")
1633147405					EA	Y	TAP SADDLE(F&I)(DI)CLS 250(DI)(8"X6")
1633147406					EA	Y	TAP SADDLE(F&I)(DI)CLS 250(DI)(8"X8")
1633147413					EA	Y	TAP SADDLE(F&I)(DI)CLS250(12"X 8")
1633148209					EA	Y	TAP SADDLE(F&I)(BRASS)(10"X 8")
1633148383					EA	Y	TAP SADDLE(F&I)(STEEL)(12"X 2")
1633148400					EA	Y	TAP SADDLE(F&I)(DI/CEM LIN)STD(DI)NS
1633148402					EA	Y	TAP SADDLE(F&I)(DI)(6"X 4")
1633148403					EA	Y	TAP SADDLE(F&I)(DI)(6"X 6")
1633148405					EA	Y	TAP SADDLE(F&I)(DI)(8"X 6")
1633148409					EA	Y	TAP SADDLE(F&I)(DI)(10"X 8")
1633148418					EA	Y	TAP SADDLE(F&I)(STEEL)(14"X 8")
1633148479					EA	Y	TAP SADDLE(F&I)(DI)(4"X 1")
1633148480					EA	Y	TAP SADDLE(F&I)(DI)(6"X 2")
1633148482					EA	Y	TAP SADDLE(F&I)(DI)(8"X 2")
1633148483					EA	Y	TAP SADDLE(F&I)(DI)(12"X 2")
1633148485					EA	Y	TAP SADDLE(F&I)(DI)(16"X 2")
1633148486					EA	Y	TAP SADDLE(F&I)(DI)(10"X 2")
1633148492					EA	Y	TAP SADDLE(F&I)(DI)(8"X 1")
1633148495					EA	Y	TAP SADDLE(F&I)(DI)(16"X 1")
1633160306					EA	Y	TAP SADDLE(F&I)(STEEL)(8"X 8")
1633160309					EA	Y	TAP SADDLE(F&I)(STEEL)(10"X 8")
1633160392					EA	Y	TAP SADDLE(F&I)(STEEL)(8" X 1")
1633160397					EA	Y	TAP SADDLE(F&I)(STEEL)(8" X 3/4")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1633635411					EA	Y	TAP SADDLE(P&P OOS)(PVC)(CLS 200)(12")
1634121121					EA	Y	DRESSER COUPLING(F&I)(CI)(12")
1634125416					EA	Y	DRESSER COUPLING(F&I)(DI)(6")
1634125421					EA	Y	DRESSER COUPLING(F&I)(DI)(12")
1634133411					EA	Y	DRESSER COUPLING(F&I)(DI)(12")
1634133416					EA	Y	DRESSER COUPLING(F&I)(DI)(6")
1634133418					EA	Y	DRESSER COUPLING(F&I)(DI)(8")
1634133421					EA	Y	DRESSER COUPLING(F&I)(DI)(12")
1634135416					EA	Y	DRESSER COUPLING(F&I)(DI)(6")
1634136109					EA	Y	DRESSER COUPLING(F&I)(CI)(2")
1634136111					EA	Y	DRESSER COUPLING(F&I)(CI)(3")
1634136118					EA	Y	DRESSER COUPLING(F&I)(CI)(8")
1634140424					EA	Y	DRESSER COUPLING(F&I)(DI)(16")
1634141403					EA	Y	DRESSER COUPLING(F&I)(DI)(3/8")
1634141406					EA	Y	DRESSER COUPLING(F&I)(DI)(1")
1634141409					EA	Y	DRESSER COUPLING(F&I)(DI)(2")
1634141410					EA	Y	DRESSER COUPLING(F&I)(DI)(2 1/2")
1634141413					EA	Y	DRESSER COUPLING(F&I)(DI)(4")
1634141416					EA	Y	DRESSER COUPLING(F&I)(DI)(6")
1634141418					EA	Y	DRESSER COUPLING(F&I)(DI)(8")
1634141420					EA	Y	DRESSER COUPLING(F&I)(DI)(10")
1634141421					EA	Y	DRESSER COUPLING(F&I)(DI)(12")
1634141424					EA	Y	DRESSER COUPLING(F&I)(DI)(16")
1634141425					EA	Y	DRESSER COUPLING(F&I)(DI)(18")
1634141426					EA	Y	DRESSER COUPLING(F&I)(DI)(20")
1634141428					EA	Y	DRESSER COUPLING(F&I)(DI)(22")
1634141429					EA	Y	DRESSER COUPLING(F&I)(DI)(24")
1634142413					EA	Y	DRESSER COUPLING(F&I)(DI)(4")
1634142416					EA	Y	DRESSER COUPLING(F&I)(DI)(6")
1634142420					EA	Y	DRESSER COUPLING(F&I)(DI)(10")
1634142421					EA	Y	DRESSER COUPLING(F&I)(DI)(12")
1634144424					EA	Y	DRESSER COUPLING(F&I)(DI)(16")
1634144425					EA	Y	DRESSER COUPLING(F&I)(DI)(18")
1634149407					EA	Y	DRESSER COUPLING(F&I)(DI)(HVY)(DI)(4")
1634149408					EA	Y	DRESSER COUPLING(F&I)(DI)(HVY)(DI)(6")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1634149409					EA	Y	DRESSER COUPLING(F&I)(DI)(HVY)(DI)(8")
1634149411					EA	Y	DRESSER COUPLING(F&I)(DI)(HVY)(DI)(12")
1634151409					EA	Y	DRESSER COUPLING(F&I)(GALV. STL)(2")
1634151605	1	$110.00	$440.00	4.000	EA	Y	DRESSER COUPLING(F&I)(GALV)(STD)(2")
1634160316					EA	Y	DRESSER COUPLING(F&I)(STEEL)(6")
1634160318					EA	Y	DRESSER COUPLING(F&I)(STEEL)(8")
1634160320					EA	Y	DRESSER COUPLING(F&I)(STEEL)(10")
1634160321					EA	Y	DRESSER COUPLING(F&I)(STEEL)(12")
1634160324					EA	Y	DRESSER COUPLING(F&I)(STEEL)(16")
1634160338					EA	Y	DRESSER COUPLING(F&I)(STEEL)(36")
1635110307					EA	Y	TAP SL & TAP(F&I)PREST CONC(STL)(10x4")
1635110600					EA	Y	TAP SL & TAP(F&I)PREST CONC(GALV)(NS)
1635121148					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(24"X12")
1635122105					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(8"X 6")
1635122106					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(8"X 8")
1635122113					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(12"X 8")
1635122115					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(12"X12")
1635122126					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(20"X 6")
1635122127					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(20"X 8")
1635122133					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(24"X12")
1635122146					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(24"X 8")
1635125308					EA	Y	TAP SL & TAP(F&I)GRAY IRON(10"X 6")
1635125309					EA	Y	TAP SL & TAP(F&I)GRAY IRON(10"X 8")
1635131107					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(10"X 4")
1635131109					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(10"X 8")
1635131110					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(10"X10")
1635132403					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(6"X 6")
1635132437					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(20"X 6")
1635132438					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(20"X 8")
1635133403					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE) (6"X 6")
1635133409					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(10" X 8")
1635133482					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(8" X 2")
1635134415					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(12"X12")
1635135103					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(6"X 6")
1635135106					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(8"X 8")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1635135114					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(12"X10")
1635135313					EA	Y	TAP SL & TAP,F&I, STL SLEEVE, 12"X 8"
1635135412					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(12"X 6")
1635135413					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(12"X 8")
1635136409					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(10"X 8")
1635141100					EA	Y	TAP SL & TAP(F&I)DI PIPE(CLS 51)(CI)(NS)
1635141313					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(12"X 8")
1635141403					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(6"X 6")
1635141406					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(8"X 8")
1635141410					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(10"X10")
1635141413					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(12"X 8")
1635141415					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(12"X12")
1635141416					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(14"X 4")
1635141421					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(14"X14")
1635141428					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(16"X16")
1635141436					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(18"X18")
1635141507					EA	Y	TAP SL & TAP(F&I)(DI/CEM LIN)(10X 4")
1635142103					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(6"X 6")
1635142105					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(8"X 6")
1635142106					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(8"X 8")
1635142108					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(10"X 6")
1635142109					EA	Y	TAP SL & TAP(F&I)(CI SLEEVE)(10"X 8")
1635142403					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(6"X 6")
1635142404					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(8"X 4")
1635142405					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(8"X 6")
1635142406					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(8"X 8")
1635142421					EA	Y	TAP SADDLE & TAP(F&I)(DI SLVE)(14"X14")
1635142423					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(16"X 6")
1635142437					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(20"X 6")
1635142438					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(20"X 8")
1635142440					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(20"X12")
1635142442					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(20"X16")
1635145185					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(16"X 2")
1635145310					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(10"X10")
1635145313					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(12"X 8")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1635147305					EA	Y	TAP SL & TAP,F&I, STL SLEEVE,10"X 8"
1635147322					EA	Y	TAP SL & TAP,F&I, STL SLEEVE,12"X 8"
1635147437					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(20"X 6")
1635148306					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(8"X 8")
1635148310					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(10"X10")
1635148405					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(8"X 6")
1635148455					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(30"X 8")
1635148456					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(30"X10")
1635148462					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(36"X 8")
1635148463					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(36"X 6")
1635148464					EA	Y	TAP SL & TAP(F&I)(DI SLEEVE)(36"X10")
1635151610					EA	Y	TAP SL & TAP(F&I)(GALV. SLEEVE)(10"X10")
1635151616					EA	Y	TAP SL & TAP(F&I)(GALV. SLEEVE)(14"X 4")
1635341312					EA	Y	TAP SL & TAP(INS)(DI SLEEVE)(12" X 6")
1635341313					EA	Y	TAP SL & TAP(INS)(DI SLEEVE)(12" X 8")
1636128406					EA	Y	SERV CLAMP(F&I)(DUCTILE IRON)(8"X 8")
1636131400					EA	Y	SERV CLAMP(F&I)(DUCTILE IRON)(NON-STD)
1636133309					EA	Y	SERV CLAMP(F&I)PVC/CLS 150(STL)(10"X 8")
1636133409					EA	Y	SERV CLAMP(F&I)(DUCTILE IRON)(10"X 8")
1636135409					EA	Y	SERV CLAMP(F&I)(PVC)(C-200)(DI)(10"X 8")
1636135571					EA	Y	SERV CLAMP(F&I)(BRONZE)(4"X1 1/2")
1636135809					EA	Y	SERV CLAMP(F&I)(PVC)(C-200)(PVC)(10"X8")
1636142508					EA	Y	SERV CLAMP(F&I)(BRONZE)(10"X 6")
1636142509					EA	Y	SERV CLAMP(F&I)(BRONZE)(10"X 8")
1636148406					EA	Y	SERV CLAMP(F&I)(DUCTILE IRON)(10"X 6")
1636160378					EA	Y	SERV CLAMP(F&I)(STEEL)(12"X 1")
1636160381					EA	Y	SERV CLAMP(F&I)(STEEL)(6"X 2")
1636160392					EA	Y	SERV CLAMP(F&I)(STEEL)(8"X 1")
1636328581					EA	Y	SERV CLAMP(INS)(BRONZE)(6"X 2")
1636328582					EA	Y	SERV CLAMP(INS)(BRONZE)(8"X 2")
1636328583					EA	Y	SERV CLAMP(INS)(BRONZE)(12"X 2")
1636328584					EA	Y	SERV CLAMP(INS)(BRONZE)(4"X 2")
1636328585					EA	Y	SERV CLAMP(INS)(BRONZE)(16"X 2")
1636328586					EA	Y	SERV CLAMP(INS)(BRONZE)(10"X 2")
1637100105					EA	Y	TAPPING CR&VALV(DI)(F&I)(8"X6")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1637100108					EA	Y	TAPPING CR&VALV(DI)(F&I)(10"X6")
1637100109					EA	Y	TAPPING CR&VALV(DI)(F&I)(10"X8")
1637101100					EA	Y	TAP CR&VALV TAP SLV&VALV(F&I)(DI)(NS)
1637101101					EA	Y	TAP CR&VALV TAP SLV&VALV(F&I)(DI)(4"X4")
1637101103					EA	Y	TAP CR&VALV TAP SLV&VALV(F&I)(DI)(6"X6")
1637101111					EA	Y	TAPPING CR&VALV TAP SLV&VALV(12"X4")
1637110102					EA	Y	VLV BOX TAP CR&VLV(F&I)(6" X 4")
1637110106					EA	Y	VLV BOX TAP CR&VLV(F&I)(8" X 8")
1637110111					EA	Y	VLV BOX TAP CR&VLV(F&I)(12" X 4")
1637110112					EA	Y	VLV BOX TAP CR&VLV(F&I)(12" X 6")
1637111100	1	$2,600.00	$2,600.00	1.000	EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(NS)
1637111101					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(4" X 4")
1637111103					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(6"X6")
1637111104	1	$2,600.00	$2,600.00	1.000	EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(8"X4")
1637111105					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(8"X6")
1637111106					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(8" X 8")
1637111108					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(10"X6")
1637111109					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(10"X8")
1637111110					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)10"X10"
1637111111					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(12"X4")
1637111112					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(12"X6")
1637111113	1	$3,150.00	$3,150.00	1.000	EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(12"X8")
1637111115					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(12"X12")
1637111116					EA	Y	VALV BOX TAP CROSS & VLV(F&I)(2P)14"X 4"
1637111119	1	$3,300.00	$3,300.00	1.000	EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(16"X4")
1637111120					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(16"X6")
1637111121					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(16"X8")
1637111122					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(16"X12")
1637111123					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(16"X16")
1637111131	1	$3,350.00	$3,350.00	1.000	EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(24"X6")
1637111136					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(24"X24")
1637111208					EA	Y	VALV BOX TAP CROSS & VLV(F&I)(2P)10"X 6"
1637111209	1	$4,700.00	$18,800.00	4.000	EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(PVC)(10"X8")
1637111601					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(ST)(4"X4")
1637111603					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(ST)(6"X6")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1637111605					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(ST)(8"X6")
1637111606					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(ST)(8"X8")
1637111608					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(STL)(10"X6")
1637111609					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(STL)(10"X8")
1637111613					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(STL)(12"X8")
1637111615					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(ST)(12"X12")
1637111621					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(ST)(8"X16")
1637111622					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(ST)(12"X16")
1637111623					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(ST)(16"X16")
1637111640					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(ST)(36"X12")
1637111641					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(STL)(36X30")
1637112100					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(NS)
1637112108					EA	Y	VLV BOX,TAP CROSS (F&I)(2P)(DI)(10"X 6")
1637112111					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(12"X 4")
1637112114					EA	Y	VLV BOX TAP CR&VLV(F&I)(2P)(DI)(12"X10")
1637120100					EA	Y	VLV BOX TAP CR&VLV(F&I)(3P)(DI)(NS)
1637120101					EA	Y	VLV BOX TAP CR&VLV(F&I)(3P)(DI)(4"X4")
1637120103					EA	Y	VLV BOX TAP CR&VLV(F&I)(3P)(DI)(6"X6")
1637120117					EA	Y	VLV BOX TAP CR&VLV(F&I)(14" X 6")
1637121101					EA	Y	VLV BOX TAP CR W/SL&VLV(F&I)3PC(4"X 4")
1637121102					EA	Y	VLV BOX TAP CR W/SL&VLV(F&I)3PC(6"X4")
1637121103					EA	Y	VLV BOX TAP CR W/SL&VLV(F&I)3PC(6"X6")
1637121105					EA	Y	VLV BOX TAP CR W/SL&VLV(F&I)3PC(8"X6")
1637121106					EA	Y	VLV BOX TAP CR W/SL&VLV(F&I)3PC(8"X8")
1637121107					EA	Y	VLV BOX TAP CR W/SL&VLV(F&I)3PC(10"X4")
1637121108					EA	Y	VLV BOX TAP CR W/SL&VLV(F&I)3PC(10"X6")
1637121109					EA	Y	VLV BOX TAP CR W/SL&VLV(F&I)3PC(10"X8")
1637121112					EA	Y	VLV BOX TAP CR W/SL&VLV(F&I)3PC(12"X6")
1637122100					EA	Y	VLV BOX TAP CR&VLV(F&I)(3PC NO S)NS
1637130111					EA	Y	VLV BOX TAP CR&VLV(F&I)(12" X 4")
1637131100					EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)2 PC/DI(NS)
1637131103					EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)(6"X6")
1637131105					EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)DI(8"X6")
1637131106	2	$3,443.88	$6,887.75	2.000	EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)(8"X8")
1637131111	1	$4,116.75	$4,116.75	1.000	EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)(12"X4")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1637131113					EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)(12"X8")
1637131115	1	$6,196.75	$6,196.75	1.000	EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)(12"X12")
1637131116					EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)(14"X4")
1637131118					EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)(14"X8")
1637131123					EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)(16"X16")
1637131129	1	$16,233.00	$16,233.00	1.000	EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)(20"X16")
1637131130					EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)(20"X20")
1637131133					EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)2PC(24"X12")
1637131134	1	$5,000.00	$5,000.00	1.000	EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)2PC(24"X16")
1637131136					EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)2PC(24"X24")
1637131141					EA	Y	VLVBOXTAPC&VW/SL&VL(F&I)2 PC(DI)(36X30")
1637131142	1	$50,000.00	$50,000.00	1.000	EA	Y	VLVBOXTAPC&VW/SL&VL(F&I)2 PC(DI)(30X30")
1637131300					EA	Y	VLV BOX TAP C&V W/SL&VL(F&I)2 PC(NS)
1637131341					EA	Y	VLVBOXTAPC&VW/SL&VL(F&I)(CONC)(36X30")
1637140116					EA	Y	VLV BOX TAP CROSS&VALVE(F&I)(14" X 4")
1637141103					EA	Y	VLV BOX TAP CROSS&VALVE(DI)(F&I)(6"X6")
1637141136					EA	Y	VLV BOX TAP CROSS&VALVE(F&I)(24" X 24")
1637151121	1	$2,900.00	$11,600.00	4.000	EA	Y	VLV BOX(F&I)(SUR TY)(SL&VLV)(DI)(16"x8")
1637151124					EA	Y	VLV BOX(F&I)(SUR TY)(SL&VLV)(DI)(18"x4")
1637151210					EA	Y	VLV BOX(F&I)(SUR TYPE)(W/SL&VLV)(PVC10")
1637151211					EA	Y	VLV BOX(F&I)(SUR TYPE)(W/SL&VLV)(PVC12")
1637700	1	$750.00	$1,500.00	2.000	EA	Y	VLV BOX TAP CROSS&VLV(A&M)
1637700107					EA	Y	VLV BOX TAP CROSS&VLV(A&M)(DI)(10"X4")
1637700108					EA	Y	VLV BOX TAP CROSS&VLV(A&M)(DI)(10"X6")
1637700109					EA	Y	VLV BOX TAP CROSS&VLV(A&M)(DI)(10"X8")
1637700110					EA	Y	VLV BOX TAP CROSS&VLV(A&M)(DI)(10"X10")
1637700113					EA	Y	VLV BOX TAP CROSS&VLV(A&M)(DI)(12"X 8")
1637800					EA	Y	VLV BOX TAP CROSS&VLV(RELOCATE)
1637900					EA	Y	VLV BOX TAP CROSS&VLV(REMOVE)
1644112 6					EA	Y	FIRE HYD(STANDARD)(F&I)(1")
1644112 18					EA	Y	FIRE HYD(STANDARD)(F&I)(8")
1644113 08	1	$4,838.00	$4,838.00	1.000	EA	Y	FIRE HYD(F&I)(STD)(2 HOSE)(1 PUMPER)(6")
1644113 11					EA	Y	FIRE HYD(F&I)(STD)(2HOSE,1PUMPER)(12")
1644113 13					EA	Y	FIRE HYD(F&I)(STD)(2HOSE,1PUMPER)(16")
1644113 14					EA	Y	FIRE HYD(STANDARD)(F&I)(4 1/2")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1644113 16					EA	Y	FIRE HYD(STANDARD)(F&I)(6")
1644113 18					EA	Y	FIRE HYD(STANDARD)(F&I)(8")
1644113 91					EA	Y	FIRE HYD(STANDARD)(F&I)(5 1/4" SHAFT)
1644114 08	2	$2,090.00	$83,600.00	40.000	EA	Y	FIRE HYD(STD)(F&I)2 WAY/FLUSH (6" SHAFT)
1644116 08					EA	Y	FIRE HYD(STD)(F&I)(3WY)(2 HOSE)(1P)(6")
1644116 16					EA	Y	FIRE HYD(STD)(F&I)(6")
1644116 18					EA	Y	FIRE HYD(STD)(F&I)(8")
1644116 91	2	$2,650.00	$5,300.00	2.000	EA	Y	FIRE HYD(STD)(F&I)(5 1/4")
1644133 8					EA	Y	FIRE HYD(TRAFF)(F&I)(6")
1644133 00					EA	Y	FIRE HYD(TRAFF)(F&I)(NON-STD)
1644133 08					EA	Y	FIRE HYD(TRAFF)(F&I)(6")
1644133 09					EA	Y	FIRE HYD(TRAFF)(F&I)(8")
1644133 16					EA	Y	FIRE HYD(TRAFF)(F&I)(6")
1644133 91					EA	Y	FIRE HYD(TRAFF)(F&I)(5 1/4")
1644136 02					EA	Y	FIRE HYD(TRAFF)(F&I)(1")(3WAY,2HOSE,1P)
1644136 08					EA	Y	FIRE HYD(TRAFF)(F&I)(6")(3WAY,2HOSE,1P)
1644136 09					EA	Y	FIRE HYD(TRAFF)(F&I)(8")(3WAY,2HOSE,1P)
1644136 16					EA	Y	FIRE HYD(TRAFF)(F&I)(6")
1644136 91					EA	Y	FIRE HYD(TRAFF)(F&I)(5 1/4")
1644300					EA	Y	FIRE HYD(INSTALL)
1644412 91					EA	Y	FIRE HYD(STD)(SALVAGE & STORE)(5 1/4")
1644413 8					EA	Y	FIRE HYD(STD)(SALVAGE & STORE)(6")
1644413 16					EA	Y	FIRE HYD(STD)(SALVAGE & STORE)(6")
1644413 91					EA	Y	FIRE HYD(STD)(SALVAGE & STORE)(5 1/4")
1644416 16					EA	Y	FIRE HYD(STD)(SALVAGE & STORE)(6")
1644416 91					EA	Y	FIRE HYD(STD)(SALVAGE & STORE)(5 1/4")
1644433 99					EA	Y	FIRE HYD(TRAFF)(SALVAGE & STORE)
1644436 09					EA	Y	FIRE HYD(TRAFF)(S&S)(8")(3WAY,2HOSE,1P)
1644436 16					EA	Y	FIRE HYD(TRAFF)(SALVAGE & STORE)(6")
1644436 91					EA	Y	FIRE HYD(TRAFF)(SALVAGE & STORE)(5 1/4")
1644513 16					EA	Y	FIRE HYD(STD)(SALVAGE & REUSE)(6")
1644516 16					EA	Y	FIRE HYD(STD)(SALVAGE & REUSE)(6")
1644533 16					EA	Y	FIRE HYD(TRAFF)(SALVAGE & REUSE)(6")
1644536 91					EA	Y	FIRE HYD(TRAFF)(SALVAGE & REUSE)(5 1/4")
1644600					EA	Y	FIRE HYD(PLUG & PLACE OUT OF SERVICE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1644700	1	$650.00	$1,300.00	2.000	EA	Y	FIRE HYD(ADJUST & MODIFY)
1644800	2	$3,266.67	$9,800.00	3.000	EA	Y	FIRE HYD(RELOCATE)
1644900	4	$741.77	$20,027.80	27.000	EA	Y	FIRE HYD(REMOVE)
1649110105					EA	Y	METER BOX(F&I)(IND)(CI)(8"X 6")
1649110107					EA	Y	METER BOX(F&I)(IND)(CI)(10 X 4")
1649110328					EA	Y	METER BOX(F&I)(IND)(CONC)(20 X12")
1649150102					EA	Y	METER BOX(F&I)(SURFACE)(CI)(6" X 4")
1649150105					EA	Y	METER BOX(F&I)(SURFACE)(CI)(8" X 6")
1649150106					EA	Y	METER BOX(F&I)(SURFACE)(CI)(8" X 8")
1649150135					EA	Y	METER BOX(F&I)(SURFACE)(CI)(24" X 18")
1649150200					EA	Y	METER BOX(F&I)(SURFACE)(PVC)(NS)
1649150202					EA	Y	METER BOX(F&I)(SURFACE)(PVC)(1")
1649150204					EA	Y	METER BOX(F&I)(SURFACE)(PVC)(1 1/2")
1649150205					EA	Y	METER BOX(F&I)(SURFACE)(PVC)(2")
1649150228					EA	Y	METER BOX(F&I)(SURFACE)(PVC)(20" X 12")
1649150235					EA	Y	METER BOX(F&I)(SURFACE)(PVC)(24" X 18")
1649150300					EA	Y	METER BOX(F&I)(SURFACE)(CONC)(NS)
1649150302					EA	Y	METER BOX(F&I)(SURFACE)(CO)(1")
1649150304					EA	Y	METER BOX(F&I)(SURFACE)(CO)(1 1/2")
1649150305					EA	Y	METER BOX(F&I)(SURFACE)(CO)(2")
1649150311					EA	Y	METER BOX(F&I)(SURFACE)(CO)(12")
1649400					EA	Y	METER BOX(SALVAGE & STORE)
1649700					EA	Y	METER BOX(ADJUST & MODIFY)
1649800	1	$400.00	$2,000.00	5.000	EA	Y	METER BOX(RELOCATE)
1649900					EA	Y	METER BOX(REMOVE)
1650 1 00					EA	Y	AIR RELEASE ASSEMBLY(F&I)(NS)
1650 1 01					EA	Y	AIR RELEASE ASSEMBLY(F&I)(3/4")
1650 1 02					EA	Y	AIR RELEASE ASSEMBLY(F&I)(1")
1650 1 04					EA	Y	AIR RELEASE ASSEMBLY(F&I)(1 1/2")
1650 1 05					EA	Y	AIR RELEASE ASSEMBLY(F&I)(2")
1650 1 08					EA	Y	AIR RELEASE ASSEMBLY(F&I)(6")
1650 1 10					EA	Y	AIR RELEASE ASSEMBLY(F&I)(10")
1650 1 11					EA	Y	AIR RELEASE ASSEMBLY(F&I)(12")
1650 1 19					EA	Y	AIR RELEASE ASSEMBLY(F&I)(42")
1650 5					EA	Y	AIR RELEASE ASSEMBLY(SALVAGE & REUSE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1650 7					EA	Y	AIR RELEASE ASSEMBLY, A&M
1650 8					EA	Y	AIR RELEASE ASSEMBLY, RELOCATE
1650 9					EA	Y	AIR RELEASE ASSEMBLY(REMOVE)
1691100					CY	Y	PIPE THRUST BLOCKS & ANCHORING(F&I)
1691300					CY	Y	PIPE THRUST BLOCKS & ANCHORING(INSTALL)
1691900					CY	Y	PIPE THRUST BLOCKS & ANCHORING(REMOVE)
1694100					EA	Y	JOINT RESTRAINTS MECH(F&I)(NON-STANDARD)
1694107					EA	Y	JOINT RESTRAINTS MECH(F&I)(4")
1694108					EA	Y	JOINT RESTRAINTS MECH(F&I)(6")
1694109					EA	Y	JOINT RESTRAINTS MECH(F&I)(8")
1694110					EA	Y	JOINT RESTRAINTS MECH(F&I)(10")
1694111	1	$520.00	$27,040.00	52.000	EA	Y	JOINT RESTRAINTS MECH(F&I)(12")
1694112					EA	Y	JOINT RESTRAINTS MECH(F&I)(14")
1694113					EA	Y	JOINT RESTRAINTS MECH(F&I)(16")
1694114					EA	Y	JOINT RESTRAINTS MECH(F&I)(18")
1694115					EA	Y	JOINT RESTRAINTS MECH(F&I)(20")
1694116					EA	Y	JOINT RESTRAINTS MECH(F&I)(24")
1694117					EA	Y	JOINT RESTRAINTS MECH(F&I)(30")
1694118					EA	Y	JOINT RESTRAINTS MECH(F&I)(36")
1694119					EA	Y	JOINT RESTRAINTS MECH(F&I)(42")
1694120					EA	Y	JOINT RESTRAINTS MECH(F&I)(48")
1694700					EA	Y	JOINT RESTRAINTS MECH(A&M)
1694707					EA	Y	JOINT RESTRAINTS MECH(A&M)(4")
1694708	1	$430.00	$1,720.00	4.000	EA	Y	JOINT RESTRAINTS MECH(A&M)(6")
1694709					EA	Y	JOINT RESTRAINTS MECH(A&M)(8")
1694710					EA	Y	JOINT RESTRAINTS MECH(A&M)(10")
1694711	1	$600.00	$9,000.00	15.000	EA	Y	JOINT RESTRAINTS MECH(A&M)(12")
1694713					EA	Y	JOINT RESTRAINTS MECH(A&M)(16")
1694715	1	$1,500.00	$27,000.00	18.000	EA	Y	JOINT RESTRAINTS MECH(A&M)(20")
1694716					EA	Y	JOINT RESTRAINTS MECH(A&M)(24")
1698121201					LF	Y	WATER SERV(CI/CL)(F&I)(CLASS 52)(3/4")
1698130505					LF	Y	WATER SERV(PVC)(F&I)(CLASS 200)(2")
1698130600	2	$30.81	$37,030.00	1,202.000	LF	Y	WATER SERV(PVC)(F&I)(SCH 40)(NS)
1698130602	2	$36.91	$1,735.00	47.000	LF	Y	WATER SERV(PVC)(F&I)(SCH 40)(1")
1698130604	1	$55.00	$20,680.00	376.000	LF	Y	WATER SERV(PVC)(F&I)(SCH 40)(1 1/2")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1698130605	2	$33.64	$49,755.00	1,479.000	LF	Y	WATER SERV(PVC)(F&I)(SCH 40)(2")
1698130606	1	$55.00	$29,590.00	538.000	LF	Y	WATER SERV(PVC)(F&I)(SCH 40) 2 1/2"
1698130610	1	$32.50	$46,702.50	1,437.000	LF	Y	WATER SERV(PVC)(F&I)(SCH 40) 10"
1698131605					LF	Y	WATER SERV(PVC)(F&I)(SCH40)ST ELBOW(2")
1698132605					EA	Y	WATER SERV(PVC)(F&I)(SCH-40)(2")(ELBOWS
1698133605					EA	Y	WATER SERV(PVC)(F&I)(SCH-40)(2")(TEES)
1698134605					EA	Y	WATER SERV(PVC)(F&I)(SCH-40)(2")(REDUC)
1698136605					EA	Y	WATER SERV(PVC)(F&I)(SCH-40)(2")(UNION)
1698137605					EA	Y	WATER SERV(PVC)(F&I)(SCH-40)(2")(CAP/PL
1698139505					EA	Y	WATER SERV(PVC)(F&I)(CLASS 200)(2")
1698139507					EA	Y	WATER SERV(PVC)(F&I)(CLASS 200)(4")
1698140709					LF	Y	WATER SERVICE(F&I)DI(CLASS 50)(8")
1698140711					LF	Y	WATER SERVICE(F&I)DI(CLASS 50)(12")
1698150202					LF	Y	WATER SERV GALVANIZED(F&I)(HEAVY)(1")
1698150205					LF	Y	WATER SERV GALVANIZED(F&I)(HEAVY)(2")
1698170 01					LF	Y	WATER SERV COPPER(F&I)(3/4")
1698170 02	3	$184.93	$199,540.12	1,079.000	LF	Y	WATER SERV COPPER(F&I)(1")
1698190101					LF	Y	WATER SERV(POLY)(F&I)(CLS 80)(3/4")
1698190102					LF	Y	WATER SERV(POLY)(F&I)(CLS 80)(1")
1698190104					LF	Y	WATER SERV(POLY)(F&I)(CLS 80)(1 1/2")
1698190105					LF	Y	WATER SERV(POLY)(F&I)(CLS 80)(2")
1698190202					LF	Y	WATER SERV(POLY)(F&I)(CLS 125)(1")
1698190302					LF	Y	WATER SERV(POLY)(F&I)(CLS 150)(1")
1698190304					LF	Y	WATER SERV(POLY)(F&I)(CLS 150)(1 1/2")
1698190305					LF	Y	WATER SERV(POLY)(F&I)(CLS 150)(2")
1698190401					LF	Y	WATER SERV(POLY)(F&I)(CLS 160)(3/4")
1698190402					LF	Y	WATER SERV(POLY)(F&I)(CLS 160)(1")
1698190404					LF	Y	WATER SERV(POLY)(F&I)(CLS 160)(1 1/2")
1698190405					LF	Y	WATER SERV(POLY)(F&I)(CLS 160)(2")
1698190501					LF	Y	WATER SERV(POLY)(F&I)(CLS 200)(3/4")
1698190502					LF	Y	WATER SERV(POLY)(F&I)(CLS 200)(1")
1698190504	1	$20.00	$200.00	10.000	LF	Y	WATER SERV(POLY)(F&I)(CLS 200)(1 1/2")
1698190505					LF	Y	WATER SERV(POLY)(F&I)(CLS 200)(2")
1698190602					LF	Y	WATER SERV(POLY)(F&I)(SCH 40)(1")
1698191302					EA	Y	WATER SERV(POLY)(F&I)(CLS 150)(1")

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1698191304					EA	Y	WATER SERV(POLY)(F&I)(CLS 150)(1 1/2")
1698192302					EA	Y	WATER SERV(POLY)(F&I)(CLS 150)(1")
1698192304					EA	Y	WATER SERV(POLY)(F&I)(CLS 150)(1 1/2")
1698193302					EA	Y	WATER SERV(POLY)(F&I)(CLS 150)(1")
1698193304					EA	Y	WATER SERV(POLY)(F&I)(CLS 150)(1 1/2")
1698194302					EA	Y	WATER SERV(POLY)(F&I)(CLS 150)(1")
1698194304					EA	Y	WATER SERV(POLY)(F&I)(CLS 150)(1 1/2")
1698196302					EA	Y	WATER SERV(POLY)(F&I)(CLS 150)(1")
1698196304					EA	Y	WATER SERV(POLY)(F&I)(CLS 150)(1 1/2")
1698197302					EA	Y	WATER SERV(POLY)(F&I)(CLS 150)(1")
1698197304					EA	Y	WATER SERV(POLY)(F&I)(CLS 150)(1 1/2")
1698198505					EA	Y	WATER SERV POLY(F&I)(C-200)CLEANOUT(2")
1698199501					EA	Y	WATER SERV POLY(F&I)(C-200)UNKNOWN(3/4")
1698199502					EA	Y	WATER SERV POLY(F&I)(C-200)UNKNOWN(1")
1698199504					EA	Y	WATER SERV POLY(F&I)(C-200)UNKNOWN(1.5")
1698199505					EA	Y	WATER SERV POLY(F&I)(C-200)UNKNOWN(2")
1698199507					EA	Y	WATER SERV POLY(F&I)(C-200)UNKNOWN(4")
1698700					LF	Y	WATER SERVICE(A&M)(BRASS)
1698706					EA	Y	WATER SERVICE(A&M)(BRASS)(UNIONS)
1698790					LF	Y	WATER SERVICE(A&M)(POLY)
1698796					LF	Y	WATER SERVICE(A&M)(POLY)(UNIONS)
1698799					EA	Y	WATER SERVICE(A&M)(POLY)(UNKNOWN)
1698800					EA	Y	WATER SERVICE(RELOCATE)
1698800000					EA	Y	WATER SERVICE(RELOCATE)(< 6")
1698990					EA	Y	WATER SERVICE(REMOVE)(POLY)
1698999					EA	Y	WATER SERVICE(REMOVE)(POLY)(UNKNOWN)
1720101					EA	Y	TRANSFORMER, F&I, 25 KVA CONT SGL PHASE
1724141201					LF	Y	CONDUCTORS(F&I)X LINK POLY(COP)(# 2)
1724141204					LF	Y	CONDUCTORS(F&I)X LINK POLY(COP)(1/0)
1724141206					LF	Y	CONDUCTORS(F&I)X LINK POLY(COP)(3/0)
1724191201					LF	Y	CONDUCTORS(F&I)PVC/COP(IN CONDUIT)(NO 2)
1821111204					LF	Y	CABLE(F&I)(STRINGING)(18 PAIR)
1821111207					LF	Y	CABLE(F&I)(STRINGING)(50 PAIR)
1821111303					LF	Y	CABLE(F&I)(STRINGING)(12 PAIR)
1821111307					LF	Y	CABLE(F&I)(STRINGING)(50 PAIR)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1821111309					LF	Y	CABLE(F&I STRINGING)(100 PAIR)
1821111310					LF	Y	CABLE(F&I)(STRINGING)(150 PAIR)
1821111311					LF	Y	CABLE(F&I)(STRINGING)(200 PAIR)
1821111312					LF	Y	CABLE(F&I)(STRINGING)(300 PAIR)
1821124102					LF	Y	CABLE(GA19)(6PR)(F&I)(IN CONDT & TRAYS)
1821124301					LF	Y	CAPLE(GA24)(3PR)(F&I)(IN CONDT & TRAYS)
1821164500					LF	Y	CABLE(FIB OPTS)(F&I)(DIRECT BURIED)
1821320					LF	Y	CABLE(INSTALL)(IN CONDUIT & TRAYS)
1821320500					LF	Y	CABLE(IN CONDUIT & TRAYS)(FIB OPTICS)
1821324407					LF	Y	CABLE(IN CONDUIT & TRAYS)(50 PR)
1821324409					LF	Y	CABLE(IN CONDUIT & TRAYS)(100 PR)
1821324411					LF	Y	CABLE(IN CONDUIT & TRAYS)(200 PR)
1821350					LF	Y	CABLE(INSTALL)(DIRECT-BURIED)
1821350500					LF	Y	CABLE(DIRECT BURIED)(FIBER OPTICS)
1821400					LF	Y	CABLE(SALVAGE & STORE)
1821700					LF	Y	CABLE(ADJUST & MODIFY)
1821800					LF	Y	CABLE(RELOCATE)
1821900					LF	Y	CABLE(REMOVE)
1833111					EA	Y	FRAME & COVER(STANDARD)(F&I)(24")
1833113					EA	Y	FRAME & COVER(STANDARD)(F&I)(30")
1833133					EA	Y	FRAME & COVER(LOCK WATERTIGHT)(F&I)(30")
1833313					EA	Y	FRAME & COVER(30")
1833713					EA	Y	FRAME & COVER(STANDARD)(A&M)(30")
1833721					EA	Y	FRAME & COVER(STANDARD)(A&M)(24")
1950 1 11					EA	Y	CASING INSULATORS(F&I)(12")
1951 1 11					EA	Y	CASING SEALS(F&I)(12")
1951 1 15					EA	Y	CASING SEALS(F&I)(20")
1951 1 17					EA	Y	CASING SEALS(F&I)(30")
2050 1					LS	Y	DESIGN/BUILD(RESURFACING)
2050 2					LS	Y	DESIGN/BUILD (ROADWAY CONSTRUCTION)
2050 3					LS	Y	DESIGN/BUILD (ROADWAY RECONSTRUCTION)
2050 4					LS	Y	DESIGN/BUILD (BRIDGE CONSTRUCTION)
2050 5					LS	Y	DESIGN/BUILD (BUILDINGS)
2100 70					LS	Y	OVERLAY DEMONSTRATION
2101 1	16	$2,226,840.74	$37,856,292.52	17.000	LS	Y	MOBILIZATION

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2102 1	16	$1,075.33	$11,602,813.99	10,790.000	DA	Y	MAINTENANCE OF TRAFFIC
2102 2 1	6	$343,578.22	$2,061,469.30	6.000	LS	Y	SPECIAL DETOUR (DETOUR 1)
2102 2 2	6	$97,238.50	$583,431.00	6.000	LS	Y	SPECIAL DETOUR (DETOUR 2)
2102 2 3	5	$44,531.40	$222,656.99	5.000	LS	Y	SPECIAL DETOUR (DETOUR 3)
2102 2 4	3	$42,679.78	$128,039.35	3.000	LS	Y	SPECIAL DETOUR (DETOUR 4)
2102 2 5	2	$125,000.00	$250,000.00	2.000	LS	Y	SPECIAL DETOUR (DETOUR 5)
2102 2 6	2	$32,500.00	$65,000.00	2.000	LS	Y	SPECIAL DETOUR (DETOUR 6)
2102 2 7	1	$560,000.00	$560,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 7)
2102 2 8	1	$220,000.00	$220,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 8)
2102 2 9	1	$180,000.00	$180,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 9)
2102 2 10	1	$65,000.00	$65,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 10)
2102 2 11	1	$35,000.00	$35,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 11)
2102 2 12	1	$165,000.00	$165,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 12)
2102 2 13	1	$41,000.00	$41,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 13)
2102 2 14	1	$94,000.00	$94,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 14)
2102 2 15	1	$60,000.00	$60,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 15)
2102 2 16	1	$92,000.00	$92,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 16)
2102 2 17	1	$67,000.00	$67,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 17)
2102 2 18	1	$43,000.00	$43,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 18)
2102 2 19	1	$45,000.00	$45,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 19)
2102 2 20	1	$103,000.00	$103,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 20)
2102 2 21	1	$76,000.00	$76,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 21)
2102 2 22	1	$42,000.00	$42,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 22)
2102 2 23	1	$60,000.00	$60,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 23)
2102 2 24	1	$185,000.00	$185,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 24)
2102 2 25	1	$121,000.00	$121,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 25)
2102 2 26	1	$73,000.00	$73,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 26)
2102 2 27	1	$81,000.00	$81,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 27)
2102 2 28	1	$62,000.00	$62,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 28)
2102 2 29	1	$140,000.00	$140,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 29)
2102 2 30	1	$350,000.00	$350,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 30)
2102 2 31	1	$390,000.00	$390,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 31)
2102 2 32	1	$113,000.00	$113,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 32)
2102 2 33	1	$80,000.00	$80,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 33)
2102 2 34	1	$112,000.00	$112,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 34)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2102 2 35	1	$218,000.00	$218,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 35)
2102 2 36	1	$120,000.00	$120,000.00	1.000	LS	Y	SPECIAL DETOUR (DETOUR 36)
2102 3	10	$31.10	$317,312.80	10,204.000	M3	Y	COMMERCIAL MATL FOR DRIVEWY MAINTENANCE
2102 11					HR	Y	SERVICE PATROL
2102 14	13	$27.36	$711,378.00	26,004.000	MH	Y	TRAFFIC CONTROL OFFICER
2102 60	15	$.24	$466,697.80	1,925,693.000	ED	Y	WORK ZONE SIGNS
2102 61	11	$51.68	$22,686.25	439.000	EA	Y	BUSINESS SIGNS
2102 71 11	12	$51.75	$2,122,883.53	41,018.000	M1	Y	BARRWALL (TEMP) (F&I)(CONCRETE)
2102 71 12					M1	Y	BARRIER WALL(TEMP) (F&I)(WATERFILLED)
2102 71 13	3	$315.56	$3,076,069.00	9,748.100	M1	Y	BARRIER WALL(TEMP)(F&I)LOW PROFILE/CONC
2102 71 14	6	$139.04	$465,080.76	3,345.000	M1	Y	BARRIER WALL(TEMP)(F&I)(TYPE K)(BRIDGE)
2102 71 21	10	$11.45	$994,719.73	86,871.200	M1	Y	BARRWALL (TEMP) (REL)(CONCRETE)
2102 71 22					M1	Y	BARRIER WALL(TEMP) (REL)(WATERFILLED)
2102 71 23	3	$25.79	$199,614.04	7,740.200	M1	Y	BARRIER WALL(TEMP)(RELI)LOW PROFILE/CONC
2102 71 24	3	$67.40	$191,250.20	2,837.700	M1	Y	BARRIER WALL(TEMP)(RELI) TYPE K
2102 73	2	$39.96	$23,277.96	582.600	M1	Y	GUARDRAIL(TEMPORARY)
2102 74 1	15	$.19	$739,037.13	3,978,626.000	ED	Y	BARRICADE(TEMP)(TYPS I,II,VP & DRUM)
2102 74 2	14	$.41	$137,333.43	333,580.000	ED	Y	BARRICADE(TEMPORARY)(TYPE III) (1800MM)
2102 76	13	$7.39	$135,483.57	18,337.000	ED	Y	PANELS ARROW ADVANCE WARNING
2102 77	15	$.42	$157,989.72	378,649.000	ED	Y	HIGH INTENSITY FLASH LI (TEMP - TYP B)
2102 78	14	$3.15	$190,702.43	60,601.000	EA	Y	MARKER PAVT REFLECTIVE (TEMPORARY)
2102 79	11	$.19	$118,515.01	627,946.000	ED	Y	LI(TEMP-BARR WALL MNT,TYP C STEADY BURN)
2102 81 1	2	$237.00	$8,295.00	35.000	EA	Y	IMPACT ATTR MODULES VEH (INERTIA)(TEMP)
2102 89 7	11	$1,131.52	$601,968.00	532.000	LO	Y	IMPACT ATTEN VEH (TEMP)(REDIRECTIVE OPT)
2102 90					DA	Y	BRIDGE OPERATOR
2102 94 1					M1	Y	GLARE SCREEN (F&I) (WALL MATERIAL/CONC)
2102 94 11					M1	Y	GLARE SCREEN(RELCT) (WALL MATERIAL/CONC)
2102 98 2	1	$370.00	$3,330.00	9.000	EA	Y	BARRICADE (TO REMAIN)(TYPE III) (1800MM)
2102 99	12	$16.36	$1,126,571.70	68,844.000	ED	Y	SIGN VARIABLE MESSAGE (TEMPORARY)
2102100	1	$500.00	$15,000.00	30.000	DA	Y	PREVENTATIVE MAINTENANCE AND RTN REPAIR
2102101					EA	Y	PROJECT INFORMATION EVENT
2102104 1					ED	Y	SIGNAL TEMPORARY TRAF CONTROL (PORTABLE)
2102104 2	7	$20.93	$308,565.06	14,742.000	ED	Y	SIGNAL TEMPORARY TRAFFIC CONTROL (FIXED)
2102105					EA	Y	VEHICLE ARRESTING BARRIER(NET TYPE)
2102106 1					M1	Y	BARRWALL CNC (F&I) (QUICKCHANGE MOVABLE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2102106 2					EA	Y	BARRWALL CNC (LAT REL)(QUICKCHG MOVABLE)
2102106 3					M1	Y	BARRWALL (PH REL) (QUICKCHANGE MOVABLE)
2102107	7	$12.09	$213,640.39	17,670.000	DA	Y	TEMPORARY TRAF DETECTION(INTERSECTION)
2102911 1	8	$3.37	$101,560.81	30,118.600	M1	Y	PAVT MARKING REMOVABLE (WH/BLACK)(SKIP)
2102911 2	9	$3.64	$169,506.69	46,547.400	M1	Y	PAVT MARKING REMOVABLE (WH/BLACK)(SOLID)
2102911 3	7	$16.92	$8,968.55	529.900	M2	Y	PAVT MARKING REMOVABLE (WH/BLACK)(OTHER)
2102912 1	3	$7.23	$987.01	136.600	M1	Y	PAVT MARKING REMOVABLE (YELLOW) (SKIP)
2102912 2	9	$3.87	$169,751.97	43,883.400	M1	Y	PAVT MARKING REMOVABLE (YELLOW) (SOLID)
2102912 3	7	$5.48	$6,779.50	1,237.600	M2	Y	PAVT MARKING REMOVABLE (YELLOW) (OTHER)
2103 1					LS	Y	TEMPORARY WORK STRUCTURE
2104 1	8	$4.02	$62,953.05	15,653.000	M2	Y	ARTIFICIAL COVERINGS
2104 4	13	$65.28	$124,255.22	1,903.370	HA	Y	MOWING
2104 5	3	$142.58	$24,481.00	171.700	M3	Y	SANDBAGGING
2104 6	1	$42.00	$53,495.40	1,273.700	M1	Y	SLOPE DRAINS (TEMPORARY)
2104 7	3	$4,944.44	$44,500.00	9.000	EA	Y	SEDIMENT BASINS
2104 9	3	$3,270.00	$45,780.00	14.000	EA	Y	SEDIMENT BASIN CLEANOUTS
2104 10 1	14	$7.03	$1,746,802.49	248,569.000	EA	Y	HAY OR STRAW BALE
2104 11	7	$12.72	$91,954.02	7,230.600	M1	Y	TURBIDITY BARRIER FLOATING
2104 11 1	1	$5.00	$11,955.00	2,391.000	M1	Y	TURBIDITY BARRIER FLOATING (SPECIAL)
2104 12	5	$9.18	$327,929.16	35,738.300	M1	Y	TURBIDITY BARRIER STAKED
2104 12 1	1	$20.00	$7,160.00	358.000	M1	Y	TURBIDITY BARRIER STAKED (SPECIAL)
2104 13 1	12	$1.87	$244,504.32	130,778.900	M1	Y	SILT FENCE STAKED (TYPE III)
2104 13 2	1	$10.00	$164,910.00	16,491.000	M1	Y	SILT FENCE STAKED (TYPE IV)
2104 15	11	$3,232.27	$235,955.80	73.000	EA	Y	SOIL TRACKING PREVENTION DEVICE
2104 16	14	$6.22	$177,875.60	28,610.000	EA	Y	ROCK BAGS
2104 75	1	$5.00	$17,470.00	3,494.000	M1	Y	TURBIDITY BARRIER FLOATING (RELOCATE)
2106 2 1					EA	Y	WATER QUAL MONITOR TEST (METHOD 60)(6OZ)
2106 3 1					EA	Y	AIR QUAL MON TEST(VOLATILE ORGANIC VAPOR
2106 10 1					M3	Y	DECONTAMINATION OF SOIL (PETROLEUM)
2106 20102					EA	Y	HAZ MATL R&DIS (133 LI BBL(FLAM. MATL.)
2106 20201					EA	Y	HAZ MATL R&DIS (208 LI BBL SOLID PAINT)
2106 20202					EA	Y	HAZ MATL R&DIS (208 LI BBL FLAM. MATL.)
2109 71 1					DA	Y	FIELD OFFICE (28 M2)
2109 71 2	1	$66.00	$22,770.00	345.000	DA	Y	FIELD OFFICE (56 M2)
2109 71 3	1	$60.00	$42,000.00	700.000	DA	Y	FIELD OFFICE (84 M2)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2109 71 4	1	$46.91	$41,749.90	890.000	DA	Y	FIELD OFFICE (112 M2)
2109 71 5	3	$74.67	$401,700.00	5,380.000	DA	Y	FIELD OFFICE (140 M2)
2110 1 1	15	$22,636.69	$9,367,830.36	413.834	HA	Y	CLEARING AND GRUBBING
2110 3	7	$129.92	$4,397,875.95	33,851.100	M2	Y	STRUCTURE REMOVAL OF EXISTING
2110 4	11	$7.21	$749,315.05	103,913.000	M2	Y	PAVEMENT REMOVAL OF EXISTING CONCRETE
2110 5					EA	Y	PLUGGING WATER WELLS (ARTESIAN)
2110 6					EA	Y	PLUGGING WATER WELLS (NON-ARTESIAN)
2110 7 1	7	$87.00	$11,657.90	134.000	EA	Y	MAILBOX (F&I) (SINGLE)
2110 8					DA	Y	DEBRIS REMOVAL UNDERWATER
2110 9					M1	Y	CLEARING SHORELINE
2110 10 1	1	$4,000.00	$4,000.00	1.000	EA	Y	STRUCTURES RELOCATION (MONUMENT)
2110 12 1					M2	Y	HYDRODEMOLITION DECK SURFACE REMOVAL
2110 12 2					M2	Y	HYDRODEMOLITION CONC CURB REMOVAL
2110 71 1	1	$750.00	$66,000.00	88.000	M1	Y	BRIDGE FENDER SYSTEM REMOVAL & DISPOSAL
2110 73	1	$250.00	$146,750.00	587.000	M1	Y	EXISTING BULKHEAD (REMOVAL)
2110 82					M3	Y	STRUCTURAL TIMBER (REMOVAL & DISPOSAL)
2110 84					LS	Y	TRANSPORT EXIST MATL FOR REEF EST
2110 86	5	$2,684.60	$13,423.00	5.000	LS	Y	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
2120 1	13	$5.97	$8,708,107.09	1,459,196.300	M3	Y	EXCAVATION REGULAR
2120 2 2	1	$19.35	$4,082.85	211.000	M3	Y	EXCAVATION BORROW (TRUCK MEASURE)
2120 3					M3	Y	EXCAVATION LATERAL DITCH
2120 4	9	$6.95	$1,796,656.08	258,385.000	M3	Y	EXCAVATION SUBSOIL
2120 5					M3	Y	EXCAVATION CHANNEL
2120 6	14	$8.98	$27,931,007.52	3,111,439.600	M3	Y	EMBANKMENT
2120 71	1	$39,540.00	$39,540.00	1.000	LS	Y	REGULAR EXCAVATION (3-R PROJECTS ONLY)
2120 72					M3	Y	GRAVEL FILL
2120 73					M3	Y	LIGHTWEIGHT AGGREGATE FILL
2120 74					M3	Y	ENBANKMENT SURCHARGE
2121 70	5	$150.74	$275,255.90	1,826.000	M3	Y	FLOWABLE FILL
2122 70 1					M2	Y	SLUR WALL(SOIL BENTONITE TRENCH,750MM W)
2125 1					M3	Y	EXCAVATION FOR STRUCTURES
2125 3					M3	Y	BEDDING MATERIAL (SELECT)
2141 70	1	$210.00	$3,780.00	18.000	EA	Y	SETTLEMENT PLATE ASSEMBLY
2142 70					M3	Y	FILL SAND
2143 70					M3	Y	FILL SHELL

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2144 1 1	1	$60.00	$8,880.00	148.000	M1	Y	DIGITAL INCLINOMETER CASING (VERTICAL)
2144 71	1	$1,600.00	$20,800.00	13.000	EA	Y	PORE PRESSURE TRANSDUCER (PIEZOMETER)
2144 72	1	$310.00	$13,330.00	43.000	M1	Y	TUBING FOR PIEZOMETER
2144 73					EA	Y	DIGITAL INCLINOMETER
2144 74					EA	Y	PORE-PRESSURE XDUCER (CNTL/READOUT UNIT)
2145 1					M2	Y	GEOSYNTHETIC REINF. SOIL SLOPES
2145 2	1	$1.80	$2,008.80	1,116.000	M2	Y	GEOSYNTHETIC REINF FND OVER SOFT SOILS
2145 71 1					M2	Y	REINFORCEMENT GRID (BIAXIAL,TYPE 1)
2145 71 2					M2	Y	REINFORCEMENT GRID (BIAXIAL, TYPE 2)
2160 3					M3	Y	STABILIZING MATERIAL COMMERCIAL
2160 4	13	$2.68	$4,619,418.56	1,722,614.600	M2	Y	STABILIZATION TYPE B
2160 5					M2	Y	STABILIZATION TYPE C
2160 6					M2	Y	STABILIZED SUBBASE
2160 72					M3	Y	STABILIZING MATERIAL LOCAL
2161 70					M2	Y	STABILIZED SUBGRADE (PREDESIGNED)
2162 1 11					M2	Y	PREPARED SOIL LAYER,FINISH SOIL,150MM
2162 3101	9	$1.01	$795,566.43	790,848.200	M2	Y	FINISH SOIL LAYER(GRASSING OPR) (150MM)
2162 4					M2	Y	ORGANIC SOIL LAYER
2163 1 1					M2	Y	BLANKET MATERIAL (300MM)
2163 1 5					M2	Y	BLANKET MATERIAL (900MM)
2163 1 10					M2	Y	BLANKET MATERIAL (1800MM)
2173 71					EA	Y	DRILLING HOLES FOR PRESSURE GROUTING
2173 74					M3	Y	CEMENT (PRESSURE GROUTING)
2173 76	1	$42.00	$4,620.00	110.000	M1	Y	GROUT PIPE INSTALLATION
2175 1					M2	Y	RESEAT CONCRETE PAVEMENT
2176001					M2	Y	RUBBLIZING CONCRETE PAVEMENT
2176002					M3	Y	FILLER AGGREGATE
2180 70					M2	Y	SUBBASE STABILIZED (300MM)
2180 71					M3	Y	COMMERCIAL STABILIZING MATERIAL (SPE)
2180 72					M2	Y	SUBBASE STABILIZED (150MM)
2180 74					M3	Y	COMMERCIAL STAB. MATL(SPE,WORK PLATFORM)
2200 70					M3	Y	LIMEROCK MATERIAL
2210 1001					M2	Y	BASE REWORKING LIMEROCK (VAR.THICKNESS)
2210 1070					M2	Y	BASE REWORKING LIMEROCK (70MM)
2210 1100					M2	Y	BASE REWORKING LIMEROCK (100MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2210 1160					M2	Y	BASE REWORKING LIMEROCK (160MM) (D-CSE)
2210 1190					M2	Y	BASE REWORKING LIMEROCK (190MM) (D-CSE)
2210 1191					M2	Y	BASE REWORKING LMRK(VARTHICK 190MM AVG.)
2210 1200					M2	Y	BASE REWORKING LIMEROCK (200MM) (D-CSE)
2210 1210					M2	Y	BASE REWORKING LIMEROCK (210MM) (D-CSE)
2210 1250					M2	Y	BASE REWORKING LIMEROCK (250MM) (D-CSE)
2210 1320					M2	Y	BASE REWORKING LIMEROCK (320MM) (D-CSE)
2210 2					M3	Y	LIMEROCK NEW MATERIAL
2220 1170					M2	Y	SHAPING & COMPACTING BASE(170MM)
2220 1250					M2	Y	SHAPING & COMPACTING BASE(250MM) (D-CSE)
2220 70001					M2	Y	BASE SHAPE & COMPACT EXIXTING(VARTHICK.)
2220 70070					M2	Y	BASE SHAPE & COMPACT EXIXTING (70MM)
2220 70110					M2	Y	BASE SHAPE & COMPACT EXIXTING (110MM)
2220 70111					M2	Y	BSE SHAP&COMP EXIST(VARTHICK 110MM AVE)
2220 70120					M2	Y	BASE SHAPE & COMPACT EXISTING (120MM)
2220 70170					M2	Y	BASE SHAPE & COMPACT EXISTING (170MM)
2220 70221					M2	Y	BSE SHAP&COMP EXIST(VARTHICK 220MM AVE)
2220 70250					M2	Y	BASE SHAPE & COMPACT EXIST (250MM D-CSE)
2220 70320					M2	Y	BASE SHAPE & COMPACT EXISTING (320MM)
2230 2					M3	Y	LIMEROCK MATERIAL
2250 3					M3	Y	SHELL MATERIAL
2285701	6	$7.28	$933,883.80	128,295.300	M2	Y	BASE OPTIONAL (BASE GROUP M1)
2285702	2	$7.45	$138,961.60	18,643.000	M2	Y	BASE OPTIONAL (BASE GROUP M2)
2285703	1	$10.00	$29,310.00	2,931.000	M2	Y	BASE OPTIONAL (BASE GROUP M3)
2285704	4	$8.56	$225,153.60	26,317.000	M2	Y	BASE OPTIONAL (BASE GROUP M4)
2285705					M2	Y	BASE OPTIONAL (BASE GROUP M5)
2285706	2	$9.50	$122,870.92	12,929.000	M2	Y	BASE OPTIONAL (BASE GROUP M6)
2285707	1	$12.20	$961,872.40	78,842.000	M2	Y	BASE OPTIONAL (BASE GROUP M7)
2285708	2	$24.01	$401,669.00	16,727.000	M2	Y	BASE OPTIONAL (BASE GROUP M8)
2285709	6	$11.31	$5,006,180.57	442,517.000	M2	Y	BASE OPTIONAL (BASE GROUP M9)
2285710	1	$12.04	$1,660,460.48	137,912.000	M2	Y	BASE OPTIONAL (BASE GROUP M10)
2285711	7	$15.23	$9,271,996.89	608,607.900	M2	Y	BASE OPTIONAL (BASE GROUP M11)
2285712	3	$14.30	$3,814,512.43	266,703.900	M2	Y	BASE OPTIONAL (BASE GROUP M12)
2285713					M2	Y	BASE OPTIONAL (BASE GROUP M13)
2285714	1	$35.00	$260,956.50	7,455.900	M2	Y	BASE OPTIONAL (BASE GROUP M14)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2285715	4	$28.35	$878,088.70	30,968.000	M2	Y	BASE OPTIONAL (BASE GROUP M15)
2285717					M2	Y	OPTIONAL BASE (EXPERIMENTAL)
2286 1	4	$20.50	$98,558.25	4,807.000	M2	Y	TURNOUT CONSTRUCTION
2286 2					MT	Y	TURNOUT CONSTRUCTION (ASPHALT)
2287 1	1	$130.00	$756,860.00	5,822.000	M3	Y	BASE ASPHALT TREATED PERMEABLE
2288001					M3	Y	CEMENT TREATED PERMEABLE BASE
2300 1 19	1	$.61	$75,661.35	124,035.000	LI	Y	BIT MATL(ASPH RUBBER BINDER-INTERLAYER)
2314 70					M2	Y	CRACK REDUCTION MEMBRANE
2316 70					M2	Y	PAVEMENT SEAL FOR PARKING LOTS
2325 75					M2	Y	REWORKING EXISTING ASPHALT SURFACE
2327 70010					M2	Y	MILL EXIST ASPH PAVT (10MM AVG DEPTH)
2327 70020	3	$1.90	$35,769.50	18,795.000	M2	Y	MILL EXIST ASPH PAVT (20MM AVG DEPTH)
2327 70025					M2	Y	MILL EXIST ASPH PAVT (25MM AVG DEPTH)
2327 70030	2	$1.94	$29,592.00	15,221.000	M2	Y	MILL EXIST ASPH PAVT (30MM AVG DEPTH)
2327 70035					M2	Y	MILL EXIST ASPH PAVT (35MM AVG DEPTH)
2327 70040	7	$2.74	$262,760.55	95,981.700	M2	Y	MILL EXIST ASPH PAVT (40MM AVG DEPTH)
2327 70045					M2	Y	MILL EXIST ASPH PAVT (45MM AVG DEPTH)
2327 70050	3	$1.68	$56,876.10	33,781.000	M2	Y	MILL EXIST ASPH PAVT (50MM AVG DEPTH)
2327 70060	4	$1.60	$132,014.30	82,356.000	M2	Y	MILL EXIST ASPH PAVT (60MM AVG DEPTH)
2327 70065					M2	Y	MILL EXIST ASPH PAVT (65MM AVG DEPTH)
2327 70070	5	$2.24	$158,081.80	70,604.000	M2	Y	MILL EXIST ASPH PAVT (70MM AVG DEPTH)
2327 70080					M2	Y	MILL EXIST ASPH PAVT (80MM AVG DEPTH)
2327 70090					M2	Y	MILL EXIST ASPH PAVT (90MM AVG DEPTH)
2327 70100	1	$5.35	$85,038.25	15,895.000	M2	Y	MILL EXIST ASPH PAVT (100MM AVG DEPTH)
2327 70110					M2	Y	MILL EXIST ASPH PAVT (110MM AVG DEPTH)
2327 70120					M2	Y	MILL EXIST ASPH PAVT (120MM AVG DEPTH)
2327 70130					M2	Y	MILL EXIST ASPH PAVT (130MM AVG DEPTH)
2327 70140					M2	Y	MILL EXIST ASPH PAVT (140MM AVG DEPTH)
2327 70150					M2	Y	MILL EXIST ASPH PAVT (150MM AVG DEPTH)
2327 70160					M2	Y	MILL EXIST ASPH PAVT (160MM AVG DEPTH)
2327 70180					M2	Y	MILL EXIST ASPH PAVT (180MM AVG DEPTH)
2327 70220					M2	Y	MILL EXIST ASPH PAVT (220MM AVG DEPTH)
2327 70230					M2	Y	MILL EXIST ASPH PAVT (230MM AVG DEPTH)
2333 2 8					MT	Y	ASPHALTIC CONCRETE TYPE III (3400N STAB)
2333 2 9					MT	Y	ASPHALTIC CONCRETE TYPE III (4500N STAB)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2334 1 11	3	$70.57	$116,579.00	1,651.900	MT	Y	SUPERPAVE ASPHALTIC CONC (TRAFFIC A)
2334 1 12	3	$56.49	$1,985,381.24	35,144.500	MT	Y	SUPERPAVE ASPHALTIC CONC (TRAFFIC B)
2334 1 13	11	$62.25	$9,454,134.78	151,884.820	MT	Y	SUPERPAVE ASPHALTIC CONC (TRAFFIC C)
2334 1 14	6	$61.59	$9,027,845.48	146,570.900	MT	Y	SUPERPAVE ASPHALTIC CONC (TRAFFIC D)
2334 1 15	1	$68.05	$465,422.40	6,839.400	MT	Y	SUPERPAVE ASPHALTIC CONC (TRAFFIC E)
2334 1 21					MT	Y	SUPERPAVE ASPH CONC(TRAF A)(PG76-22)
2334 1 22					MT	Y	SUPERPAVE ASPH CONC(TRAF B)(PG76-22)
2334 1 23					MT	Y	SUPERPAVE ASPH CONC(TRAF C)(PG76-22)
2334 1 24	1	$91.00	$1,598,779.00	17,569.000	MT	Y	SUPERPAVE ASPH CONC(TRAF D)(PG76-22)
2334 1 25					MT	Y	SUPERPAVE ASPH CONC(TRAF E)(PG76-22)
2337 7 5	5	$88.51	$4,053,364.82	45,797.700	MT	Y	ASPH CONC FC (INC RUBBER)(FC-5)
2337 7 6	8	$71.07	$5,183,866.20	72,939.700	MT	Y	ASPH CONC FC (INC RUB)FC12.5(FC-6)
2337 7 7	3	$88.85	$833,137.98	9,377.300	MT	Y	ASPH CONC FC (INC RUB)(FC9.5)
2337 7 20					MT	Y	ASPH CONC FC(INC BIT)FC-12.5(FC6)PG76-22
2337 7 22					MT	Y	ASPH CONC FC(INC BIT)FC-5(PG76-22)
2339 1	11	$61.04	$828,163.19	13,567.800	MT	Y	ASPHALT PAVEMENT MISCELLANEOUS
2341 70	1	$1.65	$56,849.10	34,454.000	M2	Y	ASPHALT RUBBER MEMBRANE INTERLAYER
2350 1150					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (150MM)
2350 1180					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (180MM)
2350 1189					M2	Y	CEMENT CNC PAVT PLAIN-COLORED (180MM)
2350 1200					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (200MM)
2350 1209					M2	Y	CEMENT CNC PAVT PLAIN-COLORED (200MM)
2350 1220					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (220MM)
2350 1230					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (230MM)
2350 1240					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (240MM)
2350 1249					M2	Y	CEMENT CNC PAVT PLAIN-COLORED (240MM)
2350 1250					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (250MM)
2350 1260					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (260MM)
2350 1270					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (270MM)
2350 1280					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (280MM)
2350 1290					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (290MM)
2350 1300	1	$55.00	$2,921,710.00	53,122.000	M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (300MM)
2350 1320					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (320MM)
2350 1330					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (330MM)
2350 1340					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (340MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2350 1350					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (350MM)
2350 1360					M2	Y	CEMENT CONCRETE PAVEMENT PLAIN (360MM)
2350 2150					M2	Y	CEMENT CONCRETE PAVEMENT REINF (150MM)
2350 2200					M2	Y	CEMENT CONCRETE PAVEMENT REINF (200MM)
2350 2220					M2	Y	CEMENT CONCRETE PAVEMENT REINF (220MM)
2350 2230					M2	Y	CEMENT CONCRETE PAVEMENT REINF (230MM)
2350 2250					M2	Y	CEMENT CONCRETE PAVEMENT REINF (250MM)
2350 2259					M2	Y	CEMENT CONCRETE PAVT REINF-COLOR (250MM)
2350 2300	1	$132.00	$138,996.00	1,053.000	M2	Y	CEMENT CONCRETE PAVT REINF(300MM)
2350 2309					M2	Y	CEMENT CONCRETE PAVT REINF-COLOR (300MM)
2350 2310					M2	Y	CEMENT CONCRETE PAVEMENT REINF (310MM)
2350 72					M1	Y	CLEANING & RESEALING JOINTS
2350 78					M1	Y	CLEANING AND SEALING RANDOM CRACKS
2352 70	1	$4.00	$212,488.00	53,122.000	M2	Y	GRINDING CONCRETE PAVEMENT
2353 70					M3	Y	CONC PAVT SLAB REPLACEMENT
2354 70					M2	Y	PATCHING PORTLAND CEMENT CONCRETE PAVT
2354 71					KG	Y	CONCRETE PAVEMENT RESTORATION
2357 1					M2	Y	MILLING EXISTING PC CONCRETE PAVEMENT
2370 1	1	$350.00	$40,075.00	114.500	M1	Y	BRIDGE APPROACH EXPANSION JOINT
2400 1 1					M3	Y	CONCRETE CLASS I (CULVERTS)
2400 1 2	12	$945.09	$363,632.80	384.760	M3	Y	CONCRETE CLASS I (ENDWALLS)
2400 1 4					M3	Y	CONCRETE CLASS I (SUPERSTRUCTURE)
2400 1 5					M3	Y	CONCRETE CLASS I (SUBSTRUCTURE)
2400 1 11	10	$608.33	$971,682.40	1,597.300	M3	Y	CONCRETE CLASS I (RETAINING WALLS)
2400 1 12					M3	Y	CONCRETE CLASS I (TRENCH SLABS)
2400 1 15	12	$516.92	$411,879.25	796.790	M3	Y	CONCRETE CLASS I (MISCELLANEOUS)
2400 1 25					M3	Y	CONCRETE CLASS I (MASS-SUBSTRUCTURE)
2400 2 1					M3	Y	CONCRETE CLASS II (CULVERTS)
2400 2 2	1	$1,500.00	$20,100.00	13.400	M3	Y	CONCRETE CLASS II (ENDWALLS)
2400 2 4	5	$728.35	$2,242,833.00	3,079.320	M3	Y	CONCRETE CLASS II (SUPERSTRUCTURE)
2400 2 5	2	$806.25	$523,648.25	649.490	M3	Y	CONCRETE CLASS II (SUBSTRUCTURE)
2400 2 6					M3	Y	CONCRETE CLASS II (COUNTERWEIGHT)
2400 2 8					M3	Y	CONCRETE CLASS II (BULKHEAD)
2400 2 10	6	$359.77	$1,116,532.30	3,103.490	M3	Y	CONCRETE CLASS II (APPROACH SLABS)
2400 2 11	1	$510.00	$13,668.00	26.800	M3	Y	CONCRETE CLASS II (RETAINING WALLS)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2400 2 15					M3	Y	CONCRETE CLASS II (MISCELLANEOUS)
2400 2 25	1	$580.00	$581,972.00	1,003.400	M3	Y	CONCRETE CLASS II (MASS)(SUBSTRUCTURE)
2400 3 4	1	$2,000.00	$57,200.00	28.600	M3	Y	CONCRETE CLASS III (SUPERSTRUCTURE)
2400 3 5					M3	Y	CONCRETE CLASS III (SUBSTRUCTURE)
2400 3 6					M3	Y	CONCRETE CLASS III (COUNTERWEIGHT)
2400 3 8					M3	Y	CONCRETE CLASS III (BULKHEAD)
2400 3 15					M3	Y	CONCRETE CLASS III (MISCELLANEOUS)
2400 3 20	1	$2,000.00	$212,600.00	106.300	M3	Y	CONCRETE CLASS III (SEAL)
2400 3 21					M3	Y	CONCRETE CLASS III (MASS - SEAL)
2400 4 1	8	$802.58	$4,339,150.32	5,406.480	M3	Y	CONCRETE CLASS IV (CULVERTS)
2400 4 2					M3	Y	CONCRETE CLASS IV (ENDWALLS)
2400 4 4	2	$697.57	$13,988,620.00	20,053.400	M3	Y	CONCRETE CLASS IV (SUPERSTRUCTURE)
2400 4 5	5	$1,010.63	$2,364,471.50	2,339.600	M3	Y	CONCRETE CLASS IV (SUBSTRUCTURE)
2400 4 6					M3	Y	CONCRETE CLASS IV (COUNTERWEIGHT)
2400 4 8	2	$681.40	$2,911,285.00	4,272.500	M3	Y	CONCRETE CLASS IV (BULKHEAD)
2400 4 11	4	$801.19	$2,993,798.00	3,736.700	M3	Y	CONCRETE CLASS IV (RETAINING WALLS)
2400 4 15	1	$700.00	$228,690.00	326.700	M3	Y	CONCRETE CLASS IV (MISCELLANEOUS)
2400 4 20					M3	Y	CONCRETE CLASS IV (SEAL)
2400 4 22					M3	Y	CONCRETE CLASS IV SUP. STR.(CLOSURE JT)
2400 4 25	3	$665.73	$7,016,595.80	10,539.700	M3	Y	CONCRETE CLASS IV (MASS)(SUBSTRUCTURE)
2400 4 39					M3	Y	CONC. CLASS IV (PRCST SEGAL SUPERSTRUCT)
2400 4104					M3	Y	CONCRETE CLASS IV (SUPERSTRUC LIGHTWT)
2400 4239					M3	Y	CNC CLASS IV (LOW SHRINK DECK)(MAT.)
2400 5 13					M1	Y	HANDRAIL CONCRETE (PARAPET TYPE)(STEEL)
2400 5 16					M1	Y	HANDRAIL CONCRETE (MISCELLANEOUS)
2400 5 18					M1	Y	HANDRAIL CONCRETE (RETROFIT STANDARD)
2400 6					EA	Y	PRECAST ANCHOR BEAMS)
2400 7	5	$2.68	$230,654.90	86,055.000	M2	Y	BRIDGE FLOOR GROOVING
2400 8 1					M3	Y	CONCRETE CLASS V (CULVERTS)
2400 8 4					M3	Y	CONCRETE CLASS V (SUPERSTRUCTURE)
2400 8 5					M3	Y	CONCRETE CLASS V (SUBSTRUCTURE)
2400 8 8					M3	Y	CONCRETE CLASS V (BULKHEAD)
2400 8 15					M3	Y	CONCRETE CLASS V (MISCELLANEOUS)
2400 8 18					M3	Y	CONCRETE CLASS V (BOX GIRDER)
2400 8 22	1	$3,800.00	$48,640.00	12.800	M3	Y	CONCRETE CLASS V SUPERSTR(CLOSURE JNT)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2400 8 25	1	$600.00	$51,060.00	85.100	M3	Y	CONCRETE CLASS V (MASS)(SUBSTRUCTURE)
2400 8 39					M3	Y	CONC. CLASS V (PRCST SEGAL SUPERSTRUCT)
2400 8105					M3	Y	CONCRETE CLASS V (SUPERSTRUCT SPECIAL)
2400 8106					M3	Y	CONCRETE CLASS V (MICROSILICA SUBSTRUCT)
2400 8107					M3	Y	CNC CLASS V (MICROSILICA SUBSTRUCT MASS)
2400 9					M2	Y	BRIDGE DECK GROOVING&PLANING/DECK 8.5&>
2400 32					M3	Y	CONCRETE FOR JOINT REPAIR
2400 72	1	$340.00	$757,860.00	2,229.000	M2	Y	PRECAST BULKHEAD PANELS
2400 91					EA	Y	DEWATERING FOR SPREAD FOOTINGS
2400 95					EA	Y	COFFERDAM
2400 95 1					EA	Y	COFFERDAM (BASCULE PIER)
2400 95 3					EA	Y	COFFERDAM (SPECIAL)
2400 96 1					LS	Y	PRECONSTRUCTION SURVEY (BRIDGE DECK)
2400 97					M2	Y	COATING CONCRETE SURFACES
2400101 1	1	$400.00	$68,800.00	172.000	M3	Y	PRESSURE GROUTING (CEMENT-SAND)
2400113					M1	Y	PRECAST BENT CAPS (END)
2400114					M1	Y	PRECAST BENT CAPS (INTERMEDIATE)
2400115					M2	Y	CONCRETE FACIA WALL
2400126 1					EA	Y	FIXED STRUCT BRG ASSEMBLY (1KN-1100KN)
2400126 3	1	$2,200.00	$22,000.00	10.000	EA	Y	FIXED STRUCT BRG ASM (2201KN-3350KN)
2400126 4					EA	Y	FIXED STRUCT BRG ASM (3351KN-4450KN)
2400126 5					EA	Y	FIXED STRUCT BRG ASM (4451KN-5550KN)
2400127 1	1	$1,100.00	$22,000.00	20.000	EA	Y	EXP STRUCT BEARING ASSEM(1KN-1100KN)
2400127 2					EA	Y	EXP STRUCT BEARING ASSEM(1101KN-2200KN)
2400127 3					EA	Y	EXP STRUCT BEARING ASSEM(2201KN-3350KN)
2400127 4					EA	Y	EXP STRUCT BEARING ASSEM(3351KN-4450KN)
2400127 9					EA	Y	EXP STRUCT BEARING ASSE(8901KN-10050KN)
2400127 10					EA	Y	EXP STRUCT BEARING ASS(10051KN-11200KN)
2400128					M1	Y	GRTNING PRCST DECK PNL (NON-SHRINK GRTN)
2400134	1	$25.00	$2,175.00	87.000	LI	Y	EPOXY MATERIAL
2400135	1	$90.00	$56,754.00	630.600	M1	Y	CRACKS INJECT & SEAL
2400140 1					EA	Y	NEOPRENE PAD REPLACEMENT (BENT/PIER)
2400140 2					EA	Y	NEOPRENE PAD REPLACEMENT (ABUTMENT)
2400142 2					M2	Y	CATHODIC PROTECTION SYSTEM (ELTECH)
2400142 3					M2	Y	CATHODIC PROTECTION SYSTEM (ZINC SPRAY)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2400142 4					M2	Y	CATHODIC PROTECTION SYSTEM (ZINC SHEETS)
2400143	1	$6.03	$60,470.60	10,026.100	M2	Y	CONCRETE SURFACES CLEANING & COATING
2400145					M2	Y	CLEANING CONCRETE SURFACE
2400146					M3	Y	CONCRETE OVERLAY
2400147	4	$25,059.93	$450,828.20	17.990	M3	Y	COMPOSITE NEOPRENE PADS
2400149					LI	Y	PENETRANT SEALER
2400153	1	$10,000.00	$5,800.00	.580	M3	Y	NON SHRINK GROUT (F&I)(MISCELLANEOUS)
2400154					M2	Y	CONCRETE SURFACES CLEANING & SEALING
2401 70					M3	Y	SPALLED AREA RESTORE (GUNITE)
2401 70 1					M3	Y	SPALLED AREA RESTORE (EPOXY)
2401 70 2					M3	Y	SPALL A RESTORE (LATEX MOD MTR)(STY-BUT)
2401 70 3					M3	Y	SPALL A RESTORE (LATEX MOD MTR)(ACRYLIC)
2401 70 4					M3	Y	SPALL A RESTORE (PORTLAND CEM GRTN)
2401 70 5					M3	Y	SPALL A RESTORE (CONTRACTOR'S OPTION)
2401 70 6					M3	Y	SPALL A RESTORE (THERMOSET POLYMER CNC)
2405 70 1					M3	Y	LATEX MOD PORTLAND CEMENT CONC (TYP I)
2405 70 2					M3	Y	LATEX MOD PORTLAND CEMENT CONC (TYP III)
2407 70088					M1	Y	PRCST CON 3 SIDE BOX CUL(F&I)2440X2440MM
2407 70200	1	$12,000.00	$216,000.00	18.000	M1	Y	PRCST CON 3 SIDE BOX CUL(F&I)9754X3050MM
2407 70208					M1	Y	PRCST CON 3 SIDE BOX CUL(F&I)9754X2440MM
2410 70063					M1	Y	PCBC (F&I)(1830MM S/ 915MM H)
2410 70065					M1	Y	PCBC (F&I)(1830MM S/1525MM H)
2410 70084					M1	Y	PCBC (F&I)(2440MM S/1220MM H)
2410 70085					M1	Y	PCBC (F&I)(2440MM S/1525MM H)
2410 70088					M1	Y	PCBC (F&I)(2440MM S/2440MM H)
2410 70103					M1	Y	PCBC (F&I)(3050MM S/ 915MM H)
2415 1 1	7	$2.14	$1,016,580.25	475,161.000	KG	Y	REINFORCING STEEL (ROADWAY)
2415 1 3	5	$2.50	$313,995.44	125,772.000	KG	Y	REINFORCING STEEL (RETAINING WALL)
2415 1 4	6	$1.58	$5,442,476.05	3,447,372.000	KG	Y	REINFORCING STEEL (SUPERSTRUCTURE)
2415 1 5	6	$1.90	$3,183,944.85	1,672,115.000	KG	Y	REINFORCING STEEL (SUBSTRUCTURE)
2415 1 6	3	$2.65	$97,063.50	36,605.000	KG	Y	REINFORCING STEEL (MISCELLANEOUS)
2415 1 7					KG	Y	REINFORCING STEEL (SOUND BARRIER WALL)
2415 1 8	2	$2.34	$414,740.80	177,246.000	KG	Y	REINFORCING STEEL (BULKHEAD)
2415 1 9	6	$1.86	$660,810.70	355,176.000	KG	Y	REINFORCING STEEL (APPROACH SLABS)
2415 2 3					KG	Y	REINFORCING ST (RETAININGWAL) STAINLESS

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2415 2 5					KG	Y	REINFORCING STEEL (SUBSTRUCT) STAINLESS
2415 2 6	1	$4.10	$1,504.70	367.000	KG	Y	REINFORCING STEEL (MISC) STAINLESS
2415 2 8					KG	Y	REINFORCING STEEL (BULKHEAD) STAINLESS
2425 1201	2	$2,660.45	$23,944.05	9.000	EA	Y	INLETS (CURB) (TYPE 9) (<3M)
2425 1202					EA	Y	INLETS (CURB) (TYPE 9) (> 3M)
2425 1203					EA	Y	INLETS (CURB) (TYPE 9) (J BOTTOM, <3M)
2425 1204					EA	Y	INLETS (CURB) (TYPE 9) (J BOTTOM, >3M)
2425 1205					EA	Y	INLETS (CURB) (TYPE 9) (PARTIAL)
2425 1207					EA	Y	INLETS (CURB) (TYP 9) (J BOTTOM,<3M,SPE)
2425 1208					EA	Y	INLETS (CURB) (TYP 9) (J BOTTOM,>3M,SPE)
2425 1211					EA	Y	INLETS (CURB) (TYPE 10) (<3M)
2425 1215					EA	Y	INLETS (CURB) (TYPE 10) (PARTIAL)
2425 1311	2	$5,612.37	$196,432.78	35.000	EA	Y	INLETS (CURB) (TYPE P-1) (<3M)
2425 1312	1	$3,730.00	$7,460.00	2.000	EA	Y	INLETS (CURB) (TYPE P-1) (>3M)
2425 1315	1	$5,025.70	$5,025.70	1.000	EA	Y	INLETS (CURB) (TYPE P-1) (PARTIAL)
2425 1319					EA	Y	INLETS (CURB) (TYPE P-1) (MODIFY)
2425 1321	2	$5,761.31	$97,942.32	17.000	EA	Y	INLETS (CURB) (TYPE P-2) (<3M)
2425 1322					EA	Y	INLETS (CURB) (TYPE P-2) (>3M)
2425 1325					EA	Y	INLETS (CURB) (TYPE P-2) (PARTIAL)
2425 1329					EA	Y	INLETS (CURB) (TYPE P-2) (MODIFY)
2425 1331	1	$4,100.00	$721,600.00	176.000	EA	Y	INLETS (CURB) (TYPE P-3) (<3M)
2425 1332					EA	Y	INLETS (CURB) (TYPE P-3) (>3M)
2425 1335					EA	Y	INLETS (CURB) (TYPE P-3) (PARTIAL)
2425 1339					EA	Y	INLETS (CURB) (TYPE P-3) (MODIFY)
2425 1341	4	$4,000.01	$76,000.25	19.000	EA	Y	INLETS (CURB) (TYPE P-4) (<3M)
2425 1342					EA	Y	INLETS (CURB) (TYPE P-4) (>3M)
2425 1345					EA	Y	INLETS (CURB) (TYPE P-4) (PARTIAL)
2425 1351	12	$2,994.45	$1,323,546.26	442.000	EA	Y	INLETS (CURB) (TYPE P-5) (<3M)
2425 1352	4	$4,228.35	$105,708.80	25.000	EA	Y	INLETS (CURB) (TYPE P-5) (>3M)
2425 1355	3	$2,093.44	$18,840.99	9.000	EA	Y	INLETS (CURB) (TYPE P-5) (PARTIAL)
2425 1359					EA	Y	INLETS (CURB) (TYPE P-5) (MODIFY)
2425 1361	13	$3,360.62	$423,438.08	126.000	EA	Y	INLETS (CURB) (TYPE P-6) (<3M)
2425 1362	1	$4,400.00	$48,400.00	11.000	EA	Y	INLETS (CURB) (TYPE P-6) (>3M)
2425 1365	2	$2,266.67	$6,800.00	3.000	EA	Y	INLETS (CURB) (TYPE P-6) (PARTIAL)
2425 1369					EA	Y	INLETS (CURB) (TYPE P-6) (MODIFY)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2425	1411	2	$6,758.33	$60,825.00	9.000	EA	Y	INLETS (CURB) (TYPE J-1) (<3M)
2425	1412	1	$6,155.00	$6,155.00	1.000	EA	Y	INLETS (CURB) (TYPE J-1) (>3M)
2425	1415					EA	Y	INLETS (CURB) (TYPE J-1) (PARTIAL)
2425	1421	3	$7,383.72	$36,918.58	5.000	EA	Y	INLETS (CURB) (TYPE J-2) (<3M)
2425	1422					EA	Y	INLETS (CURB) (TYPE J-2) (>3M)
2425	1423					EA	Y	INLETS (CURB) (TYP J-3) (J BOTTOM, < 3M)
2425	1425					EA	Y	INLETS (CURB) (TYPE J-2) (PARTIAL)
2425	1431	2	$6,434.47	$341,027.04	53.000	EA	Y	INLETS (CURB) (TYPE J-3) (<3M)
2425	1432	1	$7,200.00	$122,400.00	17.000	EA	Y	INLETS (CURB) (TYPE J-3) (>3M)
2425	1435					EA	Y	INLETS (CURB) (TYPE J-3) (PARTIAL)
2425	1441	1	$6,500.00	$26,000.00	4.000	EA	Y	INLETS (CURB) (TYPE J-4) (<3M)
2425	1442					EA	Y	INLETS (CURB) (TYPE J-4) (>3M)
2425	1445					EA	Y	INLETS (CURB) (TYPE J-4) (PARTIAL)
2425	1451	11	$4,833.75	$488,209.11	101.000	EA	Y	INLETS (CURB) (TYPE J-5) (<3M)
2425	1452	6	$5,961.99	$113,277.80	19.000	EA	Y	INLETS (CURB) (TYPE J-5) (>3M)
2425	1454					EA	Y	INLETS (CURB) (TYPE J-4) (J BOTTOM, >3M)
2425	1455	1	$1,600.00	$1,600.00	1.000	EA	Y	INLETS (CURB) (TYPE J-5) (PARTIAL)
2425	1457					EA	Y	INLET (CURB) (TYP J-5) (J BOT <3M, SPE)
2425	1459					EA	Y	INLETS (CURB) (TYPE J-5) (MODIFY)
2425	1461	6	$4,750.43	$114,010.30	24.000	EA	Y	INLETS (CURB) (TYPE J-6) (<3M)
2425	1462	2	$5,420.00	$27,100.00	5.000	EA	Y	INLETS (CURB) (TYPE J-6) (>3M)
2425	1463	1	$5,860.00	$23,440.00	4.000	EA	Y	INLETS (CURB) (TYPE J-6) (J BOTTOM, <3M)
2425	1464	1	$6,916.00	$6,916.00	1.000	EA	Y	INLETS (CURB) (TYPE J-6) (J BOTTOM, >3M)
2425	1465	1	$2,930.00	$2,930.00	1.000	EA	Y	INLETS (CURB) (TYPE J-6) (PARTIAL)
2425	1467					EA	Y	INLET (CURB) (TYP J-6)(J BOT <3M SPEC.)
2425	1469					EA	Y	INLETS (CURB) (TYPE J-6) (MODIFY)
2425	1471	3	$3,082.92	$73,990.00	24.000	EA	Y	INLETS (CURB) (TYPE 7) (<3M)
2425	1472					EA	Y	INLETS (CURB) (TYPE 7) (>3M)
2425	1473	2	$4,560.00	$18,240.00	4.000	EA	Y	INLETS (CURB) (TYPE 7) (J BOTTOM, <3M)
2425	1474					EA	Y	INLETS (CURB) (TYPE 7) (J BOTTOM, >3M)
2425	1475	1	$1,600.00	$4,800.00	3.000	EA	Y	INLETS (CURB) (TYPE 7) (PARTIAL)
2425	1477					EA	Y	INLET (CURB) (TYP 7) (J BOT <3M, SPE)
2425	1479					EA	Y	INLETS (CURB) (TYPE 7) (MODIFY)
2425	1481					EA	Y	INLETS (CURB) (TYPE 8) (<3M)
2425	1482					EA	Y	INLETS (CURB) (TYPE 8) (>3M)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2425	1483					EA	Y	INLETS (CURB) (TYPE 8) (J BOTTOM, <3M)
2425	1484					EA	Y	INLETS(CURB)(TYPE 8)(J BOTTOM,>3M)
2425	1485					EA	Y	INLETS (CURB) (TYPE 8) (PARTIAL)
2425	1487					EA	Y	INLETS (CURB) (TYP 8) (J BOT, < 3M, SPE)
2425	1488					EA	Y	INLETS (CURB) (TYP 8) (J BOT, > 3M, SPE)
2425	1489	1	$6,106.36	$6,106.36	1.000	EA	Y	INLETS (CURB) (TYPE 8) (MODIFY)
2425	1501	1	$1,600.00	$3,200.00	2.000	EA	Y	INLETS (DT BOT) (TYPE A) (<3M)
2425	1502					EA	Y	INLETS (DT BOT) (TYPE A) (>3M)
2425	1503					EA	Y	INLETS (DT BOT) (TYPE A) (J BOTTOM, <3M)
2425	1505					EA	Y	INLETS (DT BOT) (TYPE A) (PARTIAL)
2425	1511	3	$2,237.50	$44,750.00	20.000	EA	Y	INLETS (DT BOT) (TYPE B) (<3M)
2425	1512	1	$2,700.00	$5,400.00	2.000	EA	Y	INLETS (DT BOT) (TYPE B) (>3M)
2425	1513	1	$3,200.00	$9,600.00	3.000	EA	Y	INLETS (DT BOT) (TYPE B) (J BOTTOM, <3M)
2425	1514	1	$4,600.00	$4,600.00	1.000	EA	Y	INLETS (DT BOT) (TYPE B) (J BOTTOM, >3M)
2425	1515					EA	Y	INLETS (DT BOT) (TYPE B) (PARTIAL)
2425	1517					EA	Y	INLET (DT BOT) (TYP B) (J BOT <3M, SPE)
2425	1518					EA	Y	INLET (DT BOT) (TYP B) (J BOT >3M, SPE)
2425	1519					EA	Y	INLETS (DT BOT) (TYPE B) (MODIFY)
2425	1521	11	$1,726.16	$196,782.74	114.000	EA	Y	INLETS (DT BOT) (TYPE C) (<3M)
2425	1522	1	$2,703.00	$2,703.00	1.000	EA	Y	INLETS (DT BOT) (TYPE C) (>3M)
2425	1523	3	$3,160.03	$56,880.60	18.000	EA	Y	INLETS (DT BOT) (TYPE C) (J BOTTOM, <3M)
2425	1524	1	$4,330.00	$17,320.00	4.000	EA	Y	INLETS (DT BOT) (TYPE C) (J BOTTOM, >3M)
2425	1525	1	$1,309.00	$1,309.00	1.000	EA	Y	INLETS (DT BOT) (TYPE C) (PARTIAL)
2425	1527					EA	Y	INLET (DT BOT) (TYP C) (J BOT <3M, SPE)
2425	1529					EA	Y	INLETS (DT BOT) (TYPE C) (MODIFY)
2425	1531	6	$2,541.74	$66,085.11	26.000	EA	Y	INLETS (DT BOT) (TYPE C MODIFIED) (<3M)
2425	1532					EA	Y	INLETS (DT BOT) (TYPE C MODIFIED) (>3M)
2425	1533	2	$2,992.00	$14,960.00	5.000	EA	Y	INLET (DT BOT) (TYP C MOD) (J BOT <3M)
2425	1534	1	$3,335.00	$3,335.00	1.000	EA	Y	INLET (DT BOT) (TYP C MOD) (J BOT >3M)
2425	1535					EA	Y	INLETS (DT BOT) (TYP C MOD) (PARTIAL)
2425	1541	9	$2,829.14	$164,089.96	58.000	EA	Y	INLETS (DT BOT) (TYPE D) (<3M)
2425	1542	2	$3,807.69	$49,500.00	13.000	EA	Y	INLETS (DT BOT) (TYPE D) (>3M)
2425	1543					EA	Y	INLETS (DT BOT) (TYPE D) (J BOTTOM, <3M)
2425	1544					EA	Y	INLETS (DT BOT) (TYPE D) (J BOTTOM, >3M)
2425	1545					EA	Y	INLETS (DT BOT) (TYPE D) (PARTIAL)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2425	1547					EA	Y	INLET (DT BOT) (TYP D) (J BOT <3M, SPE)
2425	1548					EA	Y	INLET (DT BOT) (TYP D) (J BOT >3M, SPE)
2425	1549	5	$3,605.00	$54,075.00	15.000	EA	Y	INLETS (DT BOT) (TYPE D) (MODIFY)
2425	1551	5	$2,753.75	$90,873.70	33.000	EA	Y	INLETS (DT BOT) (TYPE E) (<3M)
2425	1552					EA	Y	INLETS (DT BOT) (TYPE E) (>3M)
2425	1553	2	$4,000.00	$36,000.00	9.000	EA	Y	INLETS (DT BOT) (TYPE E) (J BOTTOM, <3M)
2425	1554					EA	Y	INLETS (DT BOT) (TYPE E) (J BOTTOM, >3M)
2425	1555					EA	Y	INLETS (DT BOT) (TYPE E) (PARTIAL)
2425	1557					EA	Y	INLET (DT BOT) (TYP E) (J BOT <3M, SPE)
2425	1558					EA	Y	INLET (DT BOT) (TYP E) (J BOT >3M, SPE)
2425	1559					EA	Y	INLETS (DT BOT) (TYPE E) (MODIFY)
2425	1561	1	$3,220.00	$3,220.00	1.000	EA	Y	INLETS (DT BOT) (TYPE F) (<3M)
2425	1562					EA	Y	INLETS (DT BOT) (TYPE F) (>3M)
2425	1563					EA	Y	INLETS (DT BOT) (TYPE F) (J BOTTOM, <3M)
2425	1564					EA	Y	INLETS (DT BOT) (TYPE F) (J BOTTOM, >3M)
2425	1565					EA	Y	INLETS (DT BOT) (TYPE F) (PARTIAL)
2425	1569					EA	Y	INLETS (DT BOT) (TYPE F) (MODIFY)
2425	1571	1	$3,600.00	$10,800.00	3.000	EA	Y	INLETS (DT BOT) (TYPE G) (<3M)
2425	1572					EA	Y	INLETS (DT BOT) (TYPE G) (>3M)
2425	1573	1	$4,900.00	$9,800.00	2.000	EA	Y	INLETS (DT BOT) (TYPE G) (J BOTTOM, <3M)
2425	1574					EA	Y	INLETS (DT BOT) (TYPE G) (J BOTTOM, >3M)
2425	1581	6	$3,928.57	$58,928.50	15.000	EA	Y	INLETS (DT BOT) (TYPE H) (<3M)
2425	1582					EA	Y	INLETS (DT BOT) (TYPE H) (>3M)
2425	1583					EA	Y	INLETS (DT BOT) (TYPE H) (J BOTTOM, <3M)
2425	1585					EA	Y	INLETS (DT BOT) (TYPE H) (PARTIAL)
2425	1589	1	$4,350.00	$21,750.00	5.000	EA	Y	INLETS (DT BOT) (TYPE H) (MODIFY)
2425	1601	1	$3,400.00	$6,800.00	2.000	EA	Y	INLETS (DT BOT) (TYPE J) (<3M)
2425	1602					EA	Y	INLETS (DT BOT) (TYPE J) (>3M)
2425	1603					EA	Y	INLETS (DT BOT) (TYPE J) (J BOTTOM, <3M)
2425	1604					EA	Y	INLETS (DT BOT) (TYPE J) (J BOTTOM, >3M)
2425	1609					EA	Y	INLETS (DT BOT) (TYPE J) (MODIFY)
2425	1611					EA	Y	INLETS (DT BOT) (TYPE K) (<3M)
2425	1612					EA	Y	INLETS (DT BOT) (TYPE K)(>3M)
2425	1619	1	$8,000.00	$24,000.00	3.000	EA	Y	INLETS (DT BOT) (TYPE K) (MODIFY)
2425	1701	4	$2,662.83	$391,435.50	147.000	EA	Y	INLETS (GUTTER) (TYPE S) (<3M)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2425	1702	2	$3,012.50	$12,050.00	4.000	EA	Y	INLETS (GUTTER) (TYPE S) (>3M)
2425	1703	2	$3,611.43	$65,005.80	18.000	EA	Y	INLETS (GUTTER) (TYPE S) (J BOTTOM, <3M)
2425	1704	2	$4,250.00	$25,500.00	6.000	EA	Y	INLETS (GUTTER) (TYPE S) (J BOTTOM, >3M)
2425	1705					EA	Y	INLETS (GUTTER) (TYPE S) (PARTIAL)
2425	1707					EA	Y	INLET (GUTTER) (TYP S) (J BOT <3M, SPE)
2425	1709					EA	Y	INLETS (GUTTER) (TYPE S) (MODIFY)
2425	1711	6	$3,335.35	$90,054.36	27.000	EA	Y	INLETS (GUTTER) (TYPE V) (<3M)
2425	1712					EA	Y	INLETS (GUTTER) (TYPE V) (>3M)
2425	1713	2	$4,499.15	$17,996.58	4.000	EA	Y	INLETS (GUTTER) (TYPE V) (J BOTTOM, <3M)
2425	1714	1	$6,150.00	$6,150.00	1.000	EA	Y	INLETS (GUTTER) (TYPE V) (J BOTTOM, >3M)
2425	1715	1	$1,740.00	$3,480.00	2.000	EA	Y	INLETS (GUTTER) (TYPE V) (PARTIAL)
2425	1717					EA	Y	INLET (GUTTER) (TYP V) (J BOT <3M, SPE)
2425	1718					EA	Y	INLET (GUTTER) (TYP V) (J BOT >3M, SPE)
2425	1721					EA	Y	INLETS (GUTTER) (TYPE S MOD.) (<3M)
2425	1801	2	$5,636.36	$62,000.00	11.000	EA	Y	INLETS (MED BARRIER) (TYPE 1) (<3M)
2425	1802					EA	Y	INLETS (MED BARRIER) (TYPE 1) (>3M)
2425	1803					EA	Y	INLET (MED BARRIER) (TYP 1) (J BOT <3M)
2425	1805	1	$6,200.00	$12,400.00	2.000	EA	Y	INLETS (MED BARRIER)(TYP 1)(PARTIAL)
2425	1807					EA	Y	INLET (MED BARR) (TYP 1)(J BOT, <3M SPE)
2425	1808					EA	Y	INLET (MED BARR) (TYP 1)(J BOT, >3M SPE)
2425	1811	1	$8,300.00	$107,900.00	13.000	EA	Y	INLETS (MED BARRIER) (TYPE 2) (<3M)
2425	1812					EA	Y	INLETS (MED BARRIER) (TYPE 2) (>3M)
2425	1813					EA	Y	INLET (MED BARRIER) (TYP 2) (J BOT <3M)
2425	1814					EA	Y	INLET (MED BARRIER) (TYP 2) (J BOT >3M)
2425	1815	1	$8,400.00	$33,600.00	4.000	EA	Y	INLETS (MED BARRIER) (TYPE 2) (PARTIAL)
2425	1817					EA	Y	INLET (MED BARR) (TYP 2)(J BOT, <3M SPE)
2425	1818					EA	Y	INLET (MED BARR) (TYP 2)(J BOT, >3M SPE)
2425	1821					EA	Y	INLETS (MED BARRIER) (SPEC TYPE 1) (<3M)
2425	1831					EA	Y	INLETS (MED BARRIER) (SPEC TYPE 2) (<3M)
2425	1841	1	$2,900.00	$8,700.00	3.000	EA	Y	INLETS (MED BARRIER) (TYPE 3) (<3M)
2425	1842					EA	Y	INLETS (MED BARRIER) (TYPE 3) (>3M)
2425	1843					EA	Y	INLET (MED BARRIER) (TYP 3) (J BOT <3M)
2425	1844					EA	Y	INLET (MED BARRIER) (TYP 3) (J BOT >3M)
2425	1845					EA	Y	INLETS (MED BARRIER) (TYPE 3) (PARTIAL)
2425	1848					EA	Y	INLET (MED BARR) (TYP 3)(J BOT, >3M SPE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2425	1851	1	$2,900.00	$2,900.00	1.000	EA	Y	INLETS (MED BARRIER) (TYPE 4) (<3M)
2425	1852					EA	Y	INLETS (MED BARRIER) (TYPE 4) (>3M)
2425	1853					EA	Y	INLET (MED BARRIER) (TYP 4) (J BOT <3M)
2425	1854					EA	Y	INLET (MED BARRIER) (TYP 4) (J BOT >3M)
2425	1855					EA	Y	INLETS (MED BARRIER) (TYPE 4) (PARTIAL)
2425	1857					EA	Y	INLET (MED BARR) (TYP 4)(J BOT, <3M SPE)
2425	1858					EA	Y	INLET (MED BARR) (TYP 4)(J BOT, >3M SPE)
2425	1861					EA	Y	INLETS (MED BARRIER) (TYPE 5) (<3M)
2425	1863					EA	Y	INLET (MED BARRIER) (TYP 5) (J BOT <3M)
2425	1868					EA	Y	INLET (MED BARR) (TYP 5)(J BOT, >3M SPE)
2425	1881	3	$3,961.29	$122,800.00	31.000	EA	Y	INLET (BARRIER WALL,RIG,CG) (<3M)
2425	1882					EA	Y	INLET (BARRIER WALL,RIG,CG) (>3M)
2425	1883	1	$6,100.00	$12,200.00	2.000	EA	Y	INLET (BARRIER WALL,RIG,CG)(J BOT <3M)
2425	1884					EA	Y	INLET (BARRIER WALL,RIG,CG)(J BOT >3M)
2425	1885					EA	Y	INLET (BARRIER WALL,RIG,CG) (PART.)
2425	1891	3	$3,087.17	$327,240.00	106.000	EA	Y	INLETS (BARRIER WALL) (<3M)
2425	1892	1	$2,900.00	$11,600.00	4.000	EA	Y	INLETS (BARRIER WALL) (>3M)
2425	1893	1	$3,800.00	$186,200.00	49.000	EA	Y	INLETS (BARRIER WALL) (J BOTTOM, <3M)
2425	1894	1	$3,600.00	$3,600.00	1.000	EA	Y	INLETS (BARRIER WALL) (J BOTTOM, >3M)
2425	1895					EA	Y	INLETS (BARRIER WALL) (PARTIAL)
2425	1897	1	$8,180.00	$8,180.00	1.000	EA	Y	INLET (BARRIER WALL) (J BOT <3M, SPE)
2425	1898					EA	Y	INLET (BARRIER WALL) (J BOT >3M, SPE)
2425	1899	1	$3,450.00	$20,700.00	6.000	EA	Y	INLET (BARRIER WALL) (MODIFY)
2425	1901	2	$6,632.40	$26,529.60	4.000	EA	Y	INLETS (SPECIAL) (<3M)
2425	1902	1	$12,000.00	$36,000.00	3.000	EA	Y	INLETS (SPECIAL) (>3M)
2425	1903	1	$7,341.19	$22,023.57	3.000	EA	Y	INLETS (SPECIAL) (J BOT, <3M)
2425	1904					EA	Y	INLETS (SPECIAL) (J BOT, >3M)
2425	1905					EA	Y	INLETS (SPECIAL) (PARTIAL)
2425	1910	1	$2,290.00	$20,610.00	9.000	EA	Y	INLETS (CLOSED FLUME)
2425	2 41	12	$2,802.91	$196,203.53	70.000	EA	Y	MANHOLES (P-7) (<3M)
2425	2 42	3	$2,747.50	$16,485.00	6.000	EA	Y	MANHOLES (P-7) (>3M)
2425	2 43	3	$2,726.33	$40,895.00	15.000	EA	Y	MANHOLES (P-7) (PARTIAL)
2425	2 61	7	$1,720.28	$99,776.50	58.000	EA	Y	MANHOLES (P-8) (<3M)
2425	2 62	1	$1,550.00	$6,200.00	4.000	EA	Y	MANHOLES (P-8) (>3M)
2425	2 63	1	$1,460.00	$13,140.00	9.000	EA	Y	MANHOLES (P-8) (PARTIAL)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2425 2 71	12	$4,432.11	$230,469.53	52.000	EA	Y	MANHOLES (J-7) (<3M)
2425 2 72	7	$7,084.50	$559,675.41	79.000	EA	Y	MANHOLES (J-7) (>3M)
2425 2 73	2	$4,251.69	$34,013.48	8.000	EA	Y	MANHOLES (J-7) (PARTIAL)
2425 2 91	6	$3,541.77	$230,215.00	65.000	EA	Y	MANHOLES (J-8) (<3M)
2425 2 92	3	$5,246.00	$47,214.00	9.000	EA	Y	MANHOLES (J-8) (>3M)
2425 2 93	1	$4,210.42	$16,841.68	4.000	EA	Y	MANHOLES (J-8) (PARTIAL)
2425 2043	1	$4,900.00	$39,200.00	8.000	EA	Y	MANHOLES (P-7) (PARTIAL)
2425 2063	1	$1,450.00	$8,700.00	6.000	EA	Y	MANHOLES (P-8) (PARTIAL)
2425 2101	3	$6,218.03	$236,285.00	38.000	EA	Y	MANHOLES (SPECIAL) (<3M)
2425 2102	1	$67,801.00	$67,801.00	1.000	EA	Y	MANHOLES (SPECIAL) (>3M)
2425 2103					EA	Y	MANHOLES (SPECIAL) (PARTIAL)
2425 3 41	2	$2,842.50	$17,055.00	6.000	EA	Y	JUNCTION BOX (P-7) (<3M)
2425 3 42					EA	Y	JUNCTION BOX (P-7) (>3M)
2425 3 43	1	$1,516.00	$3,032.00	2.000	EA	Y	JUNCTION BOX (P-7) (PARTIAL)
2425 3 61	1	$3,900.00	$27,300.00	7.000	EA	Y	JUNCTION BOX (J-7) (<3M)
2425 3 62					EA	Y	JUNCTION BOX (J-7) (>3M)
2425 3 63	1	$1,974.00	$1,974.00	1.000	EA	Y	JUNCTION BOX (J-7) (PARTIAL)
2425 3 81					EA	Y	JUNCTION BOX (SPECIAL) (<3M)
2425 3 82					EA	Y	JUNCTION BOX (SPECIAL) (>3M)
2425 3 83	1	$1,950.00	$15,600.00	8.000	EA	Y	JUNCTION BOX (SPECIAL) (PARTIAL)
2425 3 91					EA	Y	JUNCTION BOX (UTILITY) (<3M)
2425 3 92					EA	Y	JUNCTION BOX (UTILITY) (>3M)
2425 4					EA	Y	INLETS (ADJUSTING)
2425 5	7	$646.15	$41,999.80	65.000	EA	Y	MANHOLE (ADJUST)(STANDARD)
2425 5 1	1	$1,500.00	$9,000.00	6.000	EA	Y	MANHOLE (ADJUST)(UTILITY)
2425 6	1	$250.00	$6,500.00	26.000	EA	Y	VALVE BOXES (ADJUST)
2425 8	1	$1,350.00	$4,050.00	3.000	EA	Y	MISCELLANEOUS STRUCTURES (ADJUST)
2425 10					EA	Y	YARD DRAINS
2425 11	2	$1,100.00	$17,600.00	16.000	EA	Y	MODIFY EXISTING DRAINAGE STRUCTURE
2425 71					EA	Y	RELOCATING INLETS
2425 74 1	1	$850.00	$40,800.00	48.000	EA	Y	CLEANING & SEAL MANHOLES & INLETS (<3M)
2425 74 2					EA	Y	CLEANING & SEAL MANHOLES & INLETS (>3M)
2425 78	1	$685.00	$4,110.00	6.000	EA	Y	INLET CAP (PRECAST)
2425 82					EA	Y	GRATE REPLACE
2426731021					M1	Y	SLOT DRAIN PI (CORR ALUM) (GA 16)(300MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2426731023					M1	Y	SLOT DRAIN PI (CORR ALUM) (GA 16)(375MM)
2426731121					M1	Y	SLOT DRAIN PI (CORR ALUM) (GA 14)(300MM)
2426731125					M1	Y	SLOT DRAIN PI (CORR ALUM) (GA 14)(450MM)
2426731129					M1	Y	SLOT DRAIN PI (CORR ALUM) (GA 14)(600MM)
2426732021					M1	Y	SLOT DRAIN PIPE (CORR ST)(GA 16)(300MM)
2426732023					M1	Y	SLOT DRAIN PIPE (CORR ST)(GA 16)(375MM)
2426732025					M1	Y	SLOT DRAIN PIPE (CORR ST)(GA 16)(450MM)
2426732125					M1	Y	SLOT DRAIN PIPE (CORR ST)(GA 14)(450MM)
2426732225					M1	Y	SLOT DRAIN PIPE (CORR ST)(GA 12)(450MM)
2426733021					M1	Y	SLOT DRAIN PI (OPTION MAT)(GA 16)(300MM)
2426733023					M1	Y	SLOT DRAIN PI (OPTION MAT)(GA 16)(375MM)
2426733025					M1	Y	SLOT DRAIN PI (OPT. MAT.) (GA 16)(450MM)
2426733029					M1	Y	SLOT DRAIN PI (OPT. MAT.) (GA 16)(600MM)
2426733125	1	$198.00	$22,195.80	112.100	M1	Y	SLOT DRAIN PI (OPT. MAT.) (GA 14)(450MM)
2430150113					M1	Y	PIPE CAST IRON SOIL (SERVICE) (100MM)
2430150120					M1	Y	PIPE CAST IRON SOIL (SERVICE) (250MM)
2430150216					M1	Y	PI CAST IRON SOIL (EXTRA HEAVY) (150MM)
2430150223					M1	Y	PIPE CAST IRON SOIL(XTRA HVY)(375MM)
2430150225					M1	Y	PIPE CAST IRON SOIL(XTRA HVY)(450MM)
2430171121					M1	Y	PIPE CULV(OPT MATL)ROUND(300MM SS)
2430171123	7	$168.89	$27,715.54	164.100	M1	Y	PIPE CULV(OPT MATL)ROUND(375MM SS)
2430171125	15	$124.04	$4,466,683.44	36,010.000	M1	Y	PIPE CULV(OPT MATL)ROUND(450MM SS)
2430171129	11	$142.94	$2,002,783.68	14,011.180	M1	Y	PIPE CULV(OPT MATL)ROUND(600MM SS)
2430171133	11	$195.96	$1,467,956.12	7,491.000	M1	Y	PIPE CULV(OPT MATL)ROUND(750MM SS)
2430171138	12	$236.90	$2,113,920.88	8,923.360	M1	Y	PIPE CULV(OPT MATL)ROUND(900MM SS)
2430171140	11	$349.40	$1,181,505.64	3,381.500	M1	Y	PIPE CULV(OPT MATL)ROUND(1050MM SS)
2430171141	8	$395.86	$1,288,093.30	3,253.900	M1	Y	PIPE CULV(OPT MATL)ROUND(1200MM SS)
2430171142	4	$496.89	$641,033.96	1,290.100	M1	Y	PIPE CULV(OPT MATL)ROUND(1350MM SS)
2430171143	3	$528.87	$406,064.00	767.800	M1	Y	PIPE CULV(OPT MATL)ROUND(1500MM SS)
2430171144					M1	Y	PIPE CULV(OPT MATL)ROUND(1650MM SS)
2430171145	1	$830.00	$61,586.00	74.200	M1	Y	PIPE CULV(OPT MATL)ROUND(1800MM SS)
2430171155					M1	Y	PIPE CULV(OPT MATL)ROUND(3900MM SS)
2430171223	2	$119.70	$6,595.46	55.100	M1	Y	PIPE CULV(OPT MATL)OTHER(375MM SS)
2430171225	4	$183.12	$102,345.50	558.900	M1	Y	PIPE CULV(OPT MATL)OTHER(450MM SS)
2430171229	2	$150.30	$27,805.00	185.000	M1	Y	PIPE CULV(OPT MATL)OTHER(600MM SS)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2430171233	1	$250.00	$44,100.00	176.400	M1	Y	PIPE CULV(OPT MATL)OTHER(750MM SS)
2430171238	5	$252.47	$126,284.00	500.200	M1	Y	PIPE CULV(OPT MATL)OTHER(900MM SS)
2430171240	3	$389.20	$41,916.50	107.700	M1	Y	PIPE CULV(OPT MATL)OTHER(1050MM SS)
2430171241					M1	Y	PIPE CULV(OPT MATL)OTHER(1200MM SS)
2430171243					M1	Y	PIPE CULV(OPT MATL)OTHER(1500MM SS)
2430171245					M1	Y	PIPE CULV(OPT MATL)OTHER(1800MM SS)
2430172123					M1	Y	PIPE CULV(OPT MATL)ROUND(375MM CD)
2430172125	3	$162.01	$59,684.00	368.400	M1	Y	PIPE CULV(OPT MATL)ROUND(450MM CD)
2430172129	5	$220.56	$89,073.50	403.850	M1	Y	PIPE CULV(OPT MATL)ROUND(600MM CD)
2430172133	4	$241.40	$223,998.00	927.900	M1	Y	PIPE CULV(OPT MATL)ROUND(750MM CD)
2430172138	1	$275.00	$86,047.50	312.900	M1	Y	PIPE CULV(OPT MATL)ROUND(900MM CD)
2430172140	1	$382.00	$6,646.80	17.400	M1	Y	PIPE CULV(OPT MATL)ROUND(1050MM CD)
2430172141	1	$380.00	$19,456.00	51.200	M1	Y	PIPE CULV(OPT MATL)ROUND(1200MM CD)
2430172142					M1	Y	PIPE CULV(OPT MATL)ROUND(1350MM CD)
2430172143					M1	Y	PIPE CULV(OPT MATL)ROUND(1500MM CD)
2430172149					M1	Y	PIPE CULV(OPT MATL)ROUND(2400MM CD)
2430172223					M1	Y	PIPE CULV(OPT MATL)OTHER(375MM CD)
2430172225	2	$130.72	$45,178.00	345.600	M1	Y	PIPE CULV(OPT MATL)OTHER(450MM CD)
2430172229	2	$198.11	$36,174.00	182.600	M1	Y	PIPE CULV(OPT MATL)OTHER(600MM CD)
2430172233	2	$200.79	$58,710.00	292.400	M1	Y	PIPE CULV(OPT MATL)OTHER(750MM CD)
2430172238					M1	Y	PIPE CULV(OPT MATL)OTHER(900MM CD)
2430172240					M1	Y	PIPE CULV(OPT MATL)OTHER(1050MM CD)
2430172241	1	$400.00	$21,400.00	53.500	M1	Y	PIPE CULV(OPT MATL)OTHER(1200MM CD)
2430172243	1	$540.00	$27,378.00	50.700	M1	Y	PIPE CULV(OPT MATL)OTHER(1500MM CD)
2430172244					M1	Y	PIPE CULV(OPT MATL)OTHER(1650MM CD)
2430172245	1	$740.00	$77,626.00	104.900	M1	Y	PIPE CULV(OPT MATL)OTHER(1800MM CD)
2430173125	1	$122.00	$32,879.00	269.500	M1	Y	PIPE CULV(OPT MATL)ROUND(450MM GD)
2430173133					M1	Y	PIPE CULV(OPT MATL)ROUND(750MM GD)
2430173141					M1	Y	PIPE CULV(OPT MATL)ROUND(1200MM GD)
2430173223					M1	Y	PIPE CULV(OPT MATL)(ELIP/ARCH)(GD)(375MM
2430174121					M1	Y	PIPE CULV(OPT MATL)ROUND(300MM SD)
2430174123	1	$280.00	$2,380.00	8.500	M1	Y	PIPE CULV(OPT MATL)ROUND(375MM SD)
2430174125	7	$112.99	$193,699.28	1,714.300	M1	Y	PIPE CULV(OPT MATL)ROUND(450MM SD)
2430174129	5	$156.05	$112,968.40	723.920	M1	Y	PIPE CULV(OPT MATL)ROUND(600MM SD)
2430174133	3	$186.02	$34,340.10	184.600	M1	Y	PIPE CULV(OPT MATL)ROUND(750MM SD)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2430174138	3	$269.99	$30,265.90	112.100	M1	Y	PIPE CULV(OPT MATL)ROUND(900MM SD)
2430174140					M1	Y	PIPE CULV(OPT MATL)ROUND(1050MM SD)
2430174141					M1	Y	PIPE CULV(OPT MATL)ROUND(1200MM SD)
2430174145					M1	Y	PIPE CULV(OPT MATL)ROUND(1800MM SD)
2430174223	1	$101.20	$7,286.40	72.000	M1	Y	PIPE CULV(OPT MATL)OTHER(375MM SD)
2430174225	2	$109.34	$55,699.08	509.400	M1	Y	PIPE CULV(OPT MATL)OTHER(450MM SD)
2430174229	3	$166.20	$14,957.64	90.000	M1	Y	PIPE CULV(OPT MATL)OTHER(600MM SD)
2430174233	2	$196.63	$11,227.50	57.100	M1	Y	PIPE CULV(OPT MATL)OTHER(750MM SD)
2430174238					M1	Y	PIPE CULV(OPT MATL)OTHER(900MM SD)
2430174240	1	$550.00	$73,645.00	133.900	M1	Y	PIPE CULV(OPT MATL)OTHER(1050MM SD)
2430174243					M1	Y	PIPE CULV(OPT MATL)OTHER(1500MM SD)
2430190123					M1	Y	PIPE EXISTING CONCRETE(RELAY) (375MM)
2430190125					M1	Y	PIPE EXISTING CONCRETE(RELAY) (450MM)
2430190305					M1	Y	PI EXIST CNC EL(RELAY) (730MM X 1150MM)
2430200 21					EA	Y	FLARED END SECTION (CONCRETE) (300MM)
2430200 23					EA	Y	FLARED END SECTION (CONCRETE) (375MM)
2430200 25					EA	Y	FLARED END SECTION (CONCRETE) (450MM)
2430200 29					EA	Y	FLARED END SECTION (CONCRETE) (600MM)
2430200 33					EA	Y	FLARED END SECTION (CONCRETE) (750MM)
2430200 38					EA	Y	FLARED END SECTION (CONCRETE) (900MM)
2430200 40					EA	Y	FLARED END SECTION (CONCRETE) (1050MM)
2430200 41					EA	Y	FLARED END SECTION (CONCRETE) (1200MM)
2430200 42					EA	Y	FLARED END SECTION (CONCRETE) (1350MM)
2430610 21	1	$1,650.00	$3,300.00	2.000	EA	Y	U-ENDWALL WITH GRATE(F&I) (300MM)
2430610 23					EA	Y	U-ENDWALL WITH GRATE(F&I) (375MM)
2430610 25	1	$1,300.00	$22,100.00	17.000	EA	Y	U-ENDWALL WITH GRATE(F&I) (450MM)
2430610 29					EA	Y	U-ENDWALL WITH GRATE(F&I) (600MM)
2430610 33					EA	Y	U-ENDWALL WITH GRATE(F&I) (750MM)
2430610 38					EA	Y	U-ENDWALL WITH GRATE(F&I) (900MM)
2430611121					EA	Y	U-ENDWALL (STD 261)(BAFF)(1:4)(300MM)
2430611125					EA	Y	U-ENDWALL (STD 261)(BAFF)(1:4)(450MM)
2430612125					EA	Y	U-ENDWALL (STD 261)(GRATE)(1:4)(450MM)
2430620 25					EA	Y	CMP FLASHBOARD W/RISER (450MM)
2430710 25					M1	Y	PIPE STEEL CULV (450MM)
2430710 29					M1	Y	PIPE STEEL CULV (600MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2430710 33					M1	Y	PIPE STEEL CULV (750MM)
2430710 38					M1	Y	PIPE STEEL CULV (900MM)
2430721425					M1	Y	PI SLOT OR PERF CULV(OPTION)(450MM SS)
2430721429					M1	Y	PI SLOT OR PERF CULV(OPTION)(600MM SS)
2430721433					M1	Y	PI SLOT OR PERF CULV(OPTION)(750MM SS)
2430721438	1	$230.00	$119,784.00	520.800	M1	Y	PI SLOT OR PERF CULV(OPTION)(900MM SS)
2430821 21					EA	Y	PIPE CLEANING & SEAL JOINT (300MM SS)
2430821 23					EA	Y	PIPE CLEANING & SEAL JOINT (375MM SS)
2430821 25					EA	Y	PIPE CLEANING & SEAL JOINT (450MM SS)
2430821 29					EA	Y	PIPE CLEANING & SEAL JOINT (600MM SS)
2430821 33					EA	Y	PIPE CLEANING & SEAL JOINT (750MM SS)
2430821 38					EA	Y	PIPE CLEANING & SEAL JOINT (900MM SS)
2430821 40					EA	Y	PIPE CLEANING & SEAL JOINT (1050MM SS)
2430821 41					EA	Y	PIPE CLEANING & SEAL JOINT (1200MM SS)
2430821 42					EA	Y	PIPE CLEANING & SEAL JOINT (1350MM SS)
2430821 43					EA	Y	PIPE CLEANING & SEAL JOINT (1500MM SS)
2430821 44					EA	Y	PIPE CLEAN & SEAL JOINT(1650MM SS)
2430821 45					EA	Y	PIPE CLEANING & SEAL JOINT (1800MM SS)
2430821 49					EA	Y	PIPE CLEANING & SEAL JOINT (2400MM SS)
2430822 23					EA	Y	PIPE CLEANING & SEAL JOINT (375MM CD)
2430822 25					EA	Y	PIPE CLEANING & SEAL JOINT (450MM CD)
2430822 29					EA	Y	PIPE CLEANING & SEAL JOINT (600MM CD)
2430822 33					EA	Y	PIPE CLEANING & SEAL JOINT (750MM CD)
2430822 38					EA	Y	PIPE CLEANING & SEAL JOINT (900MM CD)
2430822 41					EA	Y	PIPE CLEANING & SEAL JOINT (1200MM CD)
2430822 45					EA	Y	PIPE CLEANING & SEAL JOINT (1650MM CD)
2430822 49					EA	Y	PIPE CLEANING & SEAL JOINT (1800MM CD)
2430830	2	$659.35	$19,780.50	30.000	M3	Y	PIPE FILLING & PLUGGING
2430860 3					M1	Y	STORM SEWER TRENCH (900MM WIDE)
2430860 5					M1	Y	STORM SEWER TRENCH (1500MM WIDE)
2430860 6					M1	Y	STORM SEWER TRENCH (1800MM WIDE)
2430880 29	1	$14,000.00	$14,000.00	1.000	EA	Y	FLAP GATES (600MM)
2430880 40					EA	Y	FLAP GATES (1050MM)
2430880 43					EA	Y	FLAP GATES (1500MM)
2430880 90					EA	Y	FLAP GATES (SPECIAL)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2430890 29					EA	Y	SLIDE GATE (600MM)
2430890 41					EA	Y	SLIDE GATE (1200MM)
2430890 43					EA	Y	SLIDE GATE (1500MM)
2430890 90					EA	Y	SLIDE GATE (SPECIAL)
2430941 21					M1	Y	PIPE DESILTING (300MM SS)
2430941 23	1	$15.00	$12,450.00	830.000	M1	Y	PIPE DESILTING (375MM SS)
2430941 25	3	$10.87	$17,385.60	1,599.800	M1	Y	PIPE DESILTING (450MM SS)
2430941 27					M1	Y	PIPE DESILTING (525MM SS)
2430941 29	2	$14.86	$10,255.25	690.100	M1	Y	PIPE DESILTING (600MM SS)
2430941 31					M1	Y	PIPE DESILTING (675MM SS)
2430941 33	2	$25.86	$8,134.35	314.500	M1	Y	PIPE DESILTING (750MM SS)
2430941 38	2	$25.53	$49,076.00	1,922.000	M1	Y	PIPE DESILTING (900MM SS)
2430941 40	1	$53.00	$17,755.00	335.000	M1	Y	PIPE DESILTING (1050MM SS)
2430941 41	1	$68.00	$15,776.00	232.000	M1	Y	PIPE DESILTING (1200MM SS)
2430941 42					M1	Y	PIPE DESILTING (1350MM SS)
2430941 43	1	$87.00	$26,100.00	300.000	M1	Y	PIPE DESILTING (1500MM SS)
2430941 44					M1	Y	PIPE DESILTING (1650MM SS)
2430941 45					M1	Y	PIPE DESILTING (1800MM SS)
2430941 46					M1	Y	PIPE DESILTING (1950MM SS)
2430941 47					M1	Y	PIPE DESILTING (2100MM SS)
2430942 21					M1	Y	PIPE DESILTING (300MM CD)
2430942 23					M1	Y	PIPE DESILTING (375MM CD)
2430942 25					M1	Y	PIPE DESILTING (450MM CD)
2430942 27					M1	Y	PIPE DESILTING (525MM CD)
2430942 29					M1	Y	PIPE DESILTING (600MM CD)
2430942 31					M1	Y	PIPE DESILTING (675MM CD)
2430942 33					M1	Y	PIPE DESILTING (750MM CD)
2430942 38					M1	Y	PIPE DESILTING (900MM CD)
2430942 40					M1	Y	PIPE DESILTING (1050MM CD)
2430942 41					M1	Y	PIPE DESILTING (1200MM CD)
2430942 42					M1	Y	PIPE DESILTING (1350MM CD)
2430942 43					M1	Y	PIPE DESILTING (1500MM CD)
2430942 44					M1	Y	PIPE DESILTING (1650MM CD)
2430942 45					M1	Y	PIPE DESILTING (1800MM CD)
2430942 47					M1	Y	PIPE DESILTING (2100MM CD)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2430942 49					M1	Y	PIPE DESILTING (2400MM CD)
2430942 52					M1	Y	PIPE DESILTING(3000MM CD)
2430942 53					M1	Y	PIPE DESILTING (3300MM CD)
2430942 54					M1	Y	PIPE DESILTING (3600MM CD)
2430943 23					M1	Y	PIPE DESILTING (375MM GD)
2430943 25					M1	Y	PIPE DESILTING (450MM GD)
2430944 21	1	$4.00	$30.80	7.700	M1	Y	PIPE DESILTING (300MM SD)
2430944 23	1	$6.00	$112.20	18.700	M1	Y	PIPE DESILTING (375MM SD)
2430944 25					M1	Y	PIPE DESILTING (450MM SD)
2430944 27					M1	Y	PIPE DESILTING (525MM SD)
2430944 29	1	$8.50	$395.25	46.500	M1	Y	PIPE DESILTING (600MM SD)
2430944 31					M1	Y	PIPE DESILTING (675MM SD)
2430944 33					M1	Y	PIPE DESILTING (750MM SD)
2430944 38					M1	Y	PIPE DESILTING (900MM SD)
2430944 40					M1	Y	PIPE DESILTING (1050MM SD)
2430944 41					M1	Y	PIPE DESILTING (1200MM SD)
2430944 42					M1	Y	PIPE DESILTING (1350MM SD)
2430944 43					M1	Y	PIPE DESILTING (1500MM SD)
2430944 44					M1	Y	PIPE DESILTING (1650MM SD)
2430945 18					M1	Y	PIPE DESILTING(EDGEDRAIN)(100MM)
2430950	2	$31.81	$82,283.80	2,586.700	M3	Y	CONC BOX CULVERT DESILTING
2430961106					M1	Y	PIPE PVC(SCH 40)(ENCASED)(25 MM)
2430961109					M1	Y	PIPE PVC(SCH 40)(ENCASED)(50 MM)
2430961113					M1	Y	PIPE PVC CULV(SCH 40)(ENCASED) (100MM)
2430961116					M1	Y	PIPE PVC CULV(SCH 40)(ENCASED) (150MM)
2430961120					M1	Y	PIPE PVC CULV(SCH 40)(ENCASED) (250MM)
2430961121					M1	Y	PIPE PVC CULV(SCH 40)(ENCASED) (300MM)
2430961204					M1	Y	PI PVC CULV(SCH 40)(NOT ENCASED) (13MM)
2430961208					M1	Y	PI PVC CULV(SCH 40)(NOT ENCASED) (37MM)
2430961209	1	$80.00	$960.00	12.000	M1	Y	PI PVC CULV(SCH 40)(NOT ENCASED) (50MM)
2430961211					M1	Y	PI PVC CULV(SCH 40)(NOT ENCASED) (75MM)
2430961213					M1	Y	PI PVC CULV(SCH 40)(NOT ENCASED) (100MM)
2430961216					M1	Y	PI PVC CULV(SCH 40)(NOT ENCASED) (150MM)
2430961218	3	$147.57	$4,973.20	33.700	M1	Y	PI PVC CULV(SCH 40)(NOT ENCASED) (200MM)
2430961220					M1	Y	PI PVC CULV(SCH 40)(NOT ENCASED) (250MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2430961221	1	$160.00	$1,920.00	12.000	M1	Y	PI PVC CULV(SCH 40)(NOT ENCASED) (300MM)
2430961225					M1	Y	PI PVC CULV(SCH 40)(NOT ENCASED) (450MM)
2430962109					M1	Y	PIPE PVC CULV(SCH 80)(ENCASED) (50MM)
2430962113					M1	Y	PIPE PVC CULV(SCH 80)(ENCASED) (100MM)
2430962118					M1	Y	PIPE PVC CULV(SCH 80)(ENCASED) (200MM)
2430962211					M1	Y	PI PVC CULV(SCH 80)(NOT ENCASED) (75MM)
2430962213					M1	Y	PI PVC CULV(SCH 80)(NOT ENCASED) (100MM)
2430962216					M1	Y	PI PVC CULV(SCH 80)(NOT ENCASED) (150MM)
2430962218					M1	Y	PI PVC CULV(SCH 80)(NOT ENCASED) (200MM)
2430962220					M1	Y	PI PVC CULV(SCH 80)(NOT ENCASED) (250MM)
2430962221					M1	Y	PI PVC CULV(SCH 80)(NOT ENCASED) (300MM)
2430962223					M1	Y	PI PVC CULV(SCH 80)(NOT ENCASED) (375MM)
2430982123					EA	Y	MITERED END SECT (OPT RD)(375MM CD)
2430982125	9	$778.73	$59,962.00	77.000	EA	Y	MITERED END SECT (OPT RD)(450MM CD)
2430982129	8	$944.10	$30,211.20	32.000	EA	Y	MITERED END SECT (OPT RD)(600MM CD)
2430982131					EA	Y	MITERED END SECT (OPT PI RD)(675MM CD)
2430982133	7	$1,106.44	$19,916.00	18.000	EA	Y	MITERED END SECT (OPT PI RD)(750MM CD)
2430982138	8	$1,910.22	$43,935.00	23.000	EA	Y	MITERED END SECT (OPT PI RD)(900MM CD)
2430982140	7	$3,109.17	$37,310.00	12.000	EA	Y	MITER END SECT (OPT PI ROUN)(1050MM CD)
2430982141	6	$2,898.50	$28,985.00	10.000	EA	Y	MITER END SECT (OPT PI ROUN)(1200MM CD)
2430982142	3	$4,035.00	$12,105.00	3.000	EA	Y	MITER END SECT (OPT PI ROUN)(1350MM CD)
2430982143	2	$3,495.00	$6,990.00	2.000	EA	Y	MITER END SECT (OPT PI ROUN)(1500MM CD)
2430982144					EA	Y	MITERED END SECT (OPT PI RD 1650MM CD)
2430982145					EA	Y	MITERED END SECT (OPT PI RD 1800MM CD)
2430982605	1	$810.00	$810.00	1.000	EA	Y	MITER END SECT(ELLIP/ARCH CD(730X1150MM)
2430982625	2	$675.61	$27,700.00	41.000	EA	Y	MITER END SECT(OPT ELLIP/ARCH 450MM CD)
2430982629	2	$1,240.00	$6,200.00	5.000	EA	Y	MITER END SECT(OPT ELLIP/ARCH 600MM CD)
2430982633					EA	Y	MITER END SECT(OPT ELLIP/ARCH 750MM CD)
2430982638					EA	Y	MITER END SECT(OPT ELLIP/ARCH 900MM CD)
2430982640	1	$4,500.00	$13,500.00	3.000	EA	Y	MITER END SECT(OPT ELLIP/ARCH 1050MM CD)
2430982641					EA	Y	MITER END SECT(OPT ELLIP/ARCH 1200MM CD)
2430982643					EA	Y	MITER END SECT(OPT ELLIP/ARCH 1500MM CD)
2430984123	1	$500.00	$1,000.00	2.000	EA	Y	MITER END SECT (OPT RD) (375MM SD)
2430984125	7	$615.79	$123,157.00	200.000	EA	Y	MITER END SECT (OPT RD) (450MM SD)
2430984127					EA	Y	MITER END SECT (OPT RD) (525MM SD)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2430984129	5	$712.70	$71,270.00	100.000	EA	Y	MITER END SECT (OPT RD) (600MM SD)
2430984131					EA	Y	MITER END SECT (OPT RD) (675MM SD)
2430984133	3	$1,707.00	$34,140.00	20.000	EA	Y	MITER END SECT (OPT RD) (750MM SD)
2430984138	2	$2,507.50	$30,090.00	12.000	EA	Y	MITER END SECT (OPT RD) (900MM SD)
2430984140	1	$5,300.00	$10,600.00	2.000	EA	Y	MITER END SECT (OPT RD) (1050MM SD)
2430984141					EA	Y	MITER END SECT (OPT RD) (1200MM SD)
2430984142					EA	Y	MITER END SECT(OPT RND)1350MM SD
2430984143					EA	Y	MITER END SECT (OPT RD) (1500MM SD)
2430984144					EA	Y	MITER END SECT (OPT RD) (1650MM SD)
2430984145					EA	Y	MITER END SECT (OPT RD) (1800MM SD)
2430984623	1	$654.50	$1,309.00	2.000	EA	Y	MITER END SECT(ELLIP/ ARCH)(375MM SD)
2430984625	2	$699.97	$30,098.50	43.000	EA	Y	MITER END SECT(ELLIP/ ARCH)(450MM SD)
2430984629	2	$1,192.70	$4,770.80	4.000	EA	Y	MITER END SECT(ELLIP/ ARCH)(600MM SD)
2430984633	1	$1,900.00	$3,800.00	2.000	EA	Y	MITER END SECT(ELLIP/ ARCH)(750MM SD)
2430984640					EA	Y	MITER END SECT(ELLIP/ ARCH)(1050MM SD)
2430984643					EA	Y	MITER END SECT(ELLIP/ ARCH)(1500MM SD)
2431 1121					M1	Y	PIPE LINER (OPTIONAL MATERIAL) 300MM
2431 1123					M1	Y	PIPE LINER (OPTIONAL MATERIAL) 375MM
2431 1125					M1	Y	PIPE LINER (OPTIONAL MATERIAL) 450MM
2431 1127					M1	Y	PIPE LINER (OPTIONAL MATERIAL) 525MM
2431 1129	1	$561.00	$74,052.00	132.000	M1	Y	PIPE LINER (OPTIONAL MATERIAL) 600MM
2431 1131					M1	Y	PIPE LINER (OPTIONAL MATERIAL) 675MM
2431 1133					M1	Y	PIPE LINER (OPTIONAL MATERIAL) 750MM
2431 1138	1	$663.00	$125,307.00	189.000	M1	Y	PIPE LINER (OPTIONAL MATERIAL) 900MM
2431 1144					M1	Y	PIPE LINER (OPTIONAL MATERIAL)1650MM
2431 1145					M1	Y	PIPE LINER (OPTIONAL MATERIAL)1800MM
2432 1 1					EA	Y	CHEMICAL GROUT REPAIR (PIPE) (375MM)
2432 1 2					EA	Y	CHEMICAL GROUT REPAIR (PIPE) (450MM)
2432 1 4					EA	Y	CHEMICAL GROUT REPAIR (PIPE) (600MM)
2432 1 5					EA	Y	CHEMICAL GROUT REPAIR (PIPE) (750MM)
2432 1 6					EA	Y	CHEMICAL GROUT REPAIR (PIPE) (900MM)
2432 1 7					EA	Y	CHEMICAL GROUT REPAIR (PIPE) (1050MM)
2432 1 8					EA	Y	CHEMICAL GROUT REPAIR (PIPE) (1200MM)
2432 1 9					EA	Y	CHEMICAL GROUT REPAIR (PIPE) (1350MM)
2433 1					EA	Y	CHEMICAL GROUT REPAIR (MANHOLE/INLET)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2435 22372					M1	Y	PI STRUCT PLT ST ARC(3.56,3960MMX1670MM)
2435 22464					M1	Y	PI STRUCT PLT ST ARC(4.32,2690MMX1850MM)
2435 22465					M1	Y	PI STRUCT PLT ST ARC(4.32,4090MMX2570MM)
2435 42761					M1	Y	PI STRUCT PLT AL ARC(3.8)(5840MMX3580MM)
2435 52 3					M1	Y	MULTI PLT ARCH CULV (2690MM X 1850MM CD)
2435 52 4					M1	Y	MULTI PLT ARCH CULV (4090MM X 2570MM CD)
2435424639					M1	Y	PI STRUCT PLT AL(ARC CLV,4980X3200MM CD)
2435516558					M1	Y	CLV-AL STRUCT PLT/ARC SHAPE 5180X2690MM
2436 1 1					M1	Y	TRENCH DRAIN, 375 MM DIAMETER STANDARD
2440 1 10					M1	Y	UNDERDRAIN, TYPE I
2440 1 20	1	$48.00	$16,416.00	342.000	M1	Y	UNDERDRAIN, TYPE II
2440 1 30					M1	Y	UNDERDRAIN, TYPE III
2440 1 50	1	$94.00	$265,926.00	2,829.000	M1	Y	UNDERDRAIN, TYPE V
2440 1 60	1	$250.00	$447,500.00	1,790.000	M1	Y	UNDERDRAIN, TYPE SPECIAL
2440 70	1	$1,320.00	$5,280.00	4.000	EA	Y	UNDERDRAIN INSPECTION BOX
2440 73 1					M1	Y	UNDERDRAIN OUTLET PIPE (100 MM)
2440 73 2	1	$49.00	$352.80	7.200	M1	Y	UNDERDRAIN OUTLET PIPE (150 MM)
2440 73 3					M1	Y	UNDERDRAIN OUTLET PIPE (200 MM)
2440 73 4					M1	Y	UNDERDRAIN OUTLET PIPE (250 MM)
2440 73 5					M1	Y	UNDERDRAIN OUTLET PIPE (300 MM)
2440 73 6					M1	Y	UNDERDRAIN OUTLET PIPE (125 MM)
2441 1 11					M1	Y	EDGEDRAIN (DRAINCRETE) (100MM)
2441 70 2					M1	Y	EDGEDRAIN COR POLY TUBING (150MM)
2441 71 1					M1	Y	EDGEDRAIN OUTLET PIPE (100MM)
2441 71 2					M1	Y	EDGEDRAIN OUTLET PIPE (150MM)
2442 70	1	$4.50	$163,660.50	36,369.000	M1	Y	VERTICAL DRAINAGE WICKS
2443 70 1					M1	Y	FRENCH DRAINS (300 MM)
2443 70 2					M1	Y	FRENCH DRAINS (375MM)
2443 70 3					M1	Y	FRENCH DRAINS (450MM)
2443 70 4	3	$322.02	$192,537.70	597.900	M1	Y	FRENCH DRAINS (600MM)
2443 70 5	1	$380.50	$432,818.75	1,137.500	M1	Y	FRENCH DRAINS (750MM)
2443 70 6	1	$290.00	$397,068.00	1,369.200	M1	Y	FRENCH DRAINS (900MM)
2443 70 7					M1	Y	FRENCH DRAINS (1050MM)
2443 70 8					M1	Y	FRENCH DRAINS (1200MM)
2443 70 9					M1	Y	FRENCH DRAINS (1350MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2443 71					M3	Y	BALLAST ROCK
2443 71 1	2	$41.23	$108,594.00	2,634.100	M3	Y	BALLAST ROCK (FRENCH DRAIN AGGREGATE)
2444 70 5					M1	Y	DEEP WELL OPEN HOLE (300MM)
2444 70 8					M1	Y	DEEP WELL OPEN HOLE (450MM)
2444 70 11					M1	Y	DEEP WELL OPEN HOLE (600MM)
2444 71 5					M1	Y	DEEP WELL CASING (300MM)
2444 71 8					M1	Y	DEEP WELL CASING (450MM)
2444 71 11					M1	Y	DEEP WELL CASING (600MM)
2446 1 1	1	$26.00	$115,102.00	4,427.000	M1	Y	EDGEDRAIN (DRAINCRETE)(STANDARD)
2446 1 9	1	$80.00	$29,488.00	368.600	M1	Y	EDGEDRAIN (DRAINCRETE)(NON STANDARD)
2446 71 1					M1	Y	EDGEDRAIN OUTLET PIPE (100MM)
2448 73					LS	Y	PUMPING STATION
2450 1001	2	$390.92	$354,720.00	907.400	M1	Y	PRESTRESSED BEAMS (F&I)(TYPE II)
2450 1002	3	$440.97	$188,337.00	427.100	M1	Y	PRESTRESSED BEAMS (F&I)(TYPE III)
2450 1003					M1	Y	PRESTRESSED BEAMS (F&I)(TYPE IV)
2450 1004					M1	Y	PRESTRESSED BEAMS (F&I)(TYPE V)
2450 1005	1	$750.00	$447,375.00	596.500	M1	Y	PRESTRESSED BEAMS (F&I)(TYPE VI)
2450 1007					M1	Y	PRESTRESSED BEAMS (F&I)(SPECIAL)
2450 1072					M1	Y	PRESTRESSED BEAMS (F&I)(FLA BULB T) (72)
2450 1118					M1	Y	PREST BEAMS (F&I)(FLA DBL TEE) (FDT18)
2450 1124					M1	Y	PREST BEAMS (F&I)(FLA DBL TEE) (FDT24)
2450 1201	2	$297.29	$217,232.50	730.700	M1	Y	PRESTRESSED BEAMS (F&I)(TYP II MODIFIED)
2450 1202					M1	Y	PREST BEAMS (F&I)(TYP III MODIFIED)
2450 1203					M1	Y	PRESTRESSED BEAMS (F&I)(TYP IV MODIFIED)
2450 1278	3	$761.63	$7,713,212.00	10,127.300	M1	Y	PREST BEAMS (F&I)(MOD BULB TEE) (1981MM)
2450 1378					M1	Y	PREST BEAMS(F&I)(MOD BULB TEE)(HAUNCHED)
2450 3 11					M1	Y	PRESTRESS SLAB UNITS (1200MM X 300MM)
2450 3 21					M1	Y	PRESTRESS SLAB UNITS (1500MM X 300MM)
2450 3 33					M1	Y	PRESTRESS SLAB UNITS(2440MM X 255MM)
2450 4 1	1	$1,350.00	$294,030.00	217.800	M1	Y	PREST BEAMS (F&I)(FLA U-BEAM) (1200MM)
2450 4 2					M1	Y	PREST BEAMS (F&I)(FLA U-BEAM) (1400MM)
2450 4 3					M1	Y	PREST BEAMS (F&I)(FLA U-BEAM) (1600MM)
2450 4 4					M1	Y	PREST BEAMS (F&I)(FLA U-BEAM) (1800MM)
2450 82					M1	Y	BEAMS REPAIR
2450 83 1					EA	Y	BEAM REPAIR(STRAND SPLICE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2450 88 15					M2	Y	PREST SLAB UNITS TRANS POTTEN (380MM)
2450 88 16					M2	Y	PREST SLAB UNITS TRANS POTTEN (405MM)
2450 88 18					M2	Y	PREST SLAB UNITS TRANS POTTEN (455MM)
2450 88 21					M2	Y	PREST SLAB UNITS TRANS POTTEN (535MM)
2451 70	2	$1,542.07	$647,670.00	420.000	EA	Y	PREST SOIL ANCHORS (F&I)(W/ STD TESTS)
2451 70 1	2	$247.26	$13,105.00	53.000	EA	Y	PREST SOIL ANCHORS (PERFORMANCE TEST)
2451 70 2	1	$600.00	$4,200.00	7.000	EA	Y	PRESTRESSED SOIL ANCHORS (CREEP TEST)
2452 70					LS	Y	PRECAST SEGMENT PRODUCTION
2455 2					M1	Y	PILING TREATED TIMBER (SINGLE TREATMENT)
2455 2 1					M1	Y	PILING TREATED TIMBER (DUAL TREATMENT)
2455 14 2					M1	Y	SHEET PILING CONCRETE (205MM X 760MM)
2455 14 3					M1	Y	SHEET PILING CONCRETE (255MM X 760MM)
2455 14 4					M1	Y	SHEET PILING CONCRETE (310MM X 760MM)
2455 14 5					M1	Y	SHEET PILING CONCRETE (SPECIAL)
2455 14 11					M1	Y	SHEET PILING CONCRETE (250MM X 1000MM)
2455 14 12					M1	Y	SHEET PILING CONCRETE (300MM X 1000MM)
2455 18	4	$50,142.86	$351,000.00	7.000	LS	Y	PROTECTION OF EXISTING STRUCTURES
2455 34 1					M1	Y	PILING(PRESTRESSED CONCRETE)(305MM SQ)
2455 34 2	1	$62.00	$282,726.20	4,560.100	M1	Y	PILING(PRESTRESSED CONCRETE)(355MM SQ)
2455 34 3	6	$186.56	$5,446,076.40	29,191.870	M1	Y	PILING (PRESTRESSED CONCRETE)(455MM SQ)
2455 34 4					M1	Y	PILING (PREST CONC)(510MM SQ.)
2455 34 5	1	$162.00	$97,831.80	603.900	M1	Y	PILING(PREST CONC)(610MM SQ)
2455 34 6					M1	Y	PILING (PRESTRESSED CONCRETE)(760MM SQ)
2455 35 3					M1	Y	PILING(STEEL)(HP 254X 62)
2455 35 4					M1	Y	PILING(STEEL)(HP 310X 79)
2455 35 5					M1	Y	PILING(STEEL)(HP 360 X 108)
2455 35 6					M1	Y	PILING(STEEL)(HP 360 X 132)
2455 35 9					M1	Y	PILING(STEEL)(SPECIAL)
2455 35 22					M1	Y	PILING(STEEL)(610MM DIA PIPE)
2455 35 23					M1	Y	PILING(STEEL)(760MM DIA PIPE)
2455 36 1	1	$600.00	$2,839,980.00	4,733.300	M1	Y	PILE FURN & DRIV(CONC CYL)(1370MM DIA)
2455 36 2					M1	Y	PILE FURN & DRIV(CONC CYL)(1525MM DIA)
2455 76					EA	Y	PILE WRAP(CLUSTERS)
2455 81101					EA	Y	CATHODIC PROT(F&I)(PILE)(ZINC ANODE ASM)
2455 81102					EA	Y	CATHODIC PROT(F&I)(PIER)(ZINC ANODE ASM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2455 81104					EA	Y	CATHODIC PROT(F&I)(PILE)(TITANIUM ANODE)
2455 87	1	$550.00	$220,000.00	400.000	EA	Y	ANCHOR BAR STEEL
2455 88 2					M1	Y	DRILLED SHAFT(760MM DIA)
2455 88 3	1	$700.00	$266,350.00	380.500	M1	Y	DRILLED SHAFT(915MM DIA)
2455 88 4					M1	Y	DRILLED SHAFT(1070MM DIA)
2455 88 5					M1	Y	DRILLED SHAFT(1220MM DIA)
2455 88 6	2	$1,199.74	$449,304.00	374.500	M1	Y	DRILLED SHAFT(1525MM DIA)
2455 88 7					M1	Y	DRILLED SHAFT(1830MM DIA)
2455 88 8					M1	Y	DRILLED SHAFT(1370MM DIA)
2455 88 9					M1	Y	DRILLED SHAFT(1675MM DIA)
2455 88 20					M1	Y	DRILLED SHAFT(2745MM DIA)
2455 89 4					EA	Y	DRILLED SHAFT(TIP GROUTING 1070MM DIA.)
2455101					EA	Y	TEST LOAD (1000 MT CAPACITY)
2455101 1					EA	Y	TEST LOAD (OSTERBERG CELL)(< FIVE CELLS)
2455103104					EA	Y	TEST LOAD (STATNAMIC)(COMPRESSION)(4MN)
2455103114					EA	Y	TEST LOAD (STATNAMIC)(COMPRESSION)(14MN)
2455103115					EA	Y	TEST LOAD (STATNAMIC)(COMPRESSION)(14MN)
2455103130					EA	Y	TEST LOAD (STATNAMIC)(COMPRESSION)(30MN)
2455107 1	1	$900.00	$30,240.00	33.600	M1	Y	CASING (F&I) (610MM DIA.)
2455107 3					M1	Y	CASING (F&I) (915MM DIA.)
2455107 4					M1	Y	CASING (F&I) (1070MM DIA.)
2455107 5	1	$3,450.00	$34,500.00	10.000	M1	Y	CASING (F&I) (1220MM DIA.)
2455107 6					M1	Y	CASING (F&I) (1525MM DIA.)
2455107 7					M1	Y	CASING (F&I) (1830MM DIA.)
2455111	1	$1.00	$947.60	947.600	M1	Y	CORE (SHAFT EXCAVATION)
2455112 1					M1	Y	PILE AUGER GROUTED (405MM DIA)
2455112 2					M1	Y	PILE AUGER GROUTED (355MM DIA)
2455112 3					M1	Y	PILE AUGER GROUTED (610 DIA)
2455112 4					M1	Y	PILE AUGER GROUTED (760MM DIA)
2455119103	1	$50,000.00	$50,000.00	1.000	EA	Y	TEST LOADS (COMPRESSION)(901- 5300 KN)
2455119104					EA	Y	TEST LOADS (COMPRESSION)(5301-10700 KN)
2455119105					EA	Y	TEST LOADS (COMPRESSION)(10701-16000 KN)
2455119201					EA	Y	TEST LOADS (TENSION)(0- 450 KN)
2455119202					EA	Y	TEST LOADS (TENSION)(451- 900 KN)
2455119203	1	$50,000.00	$150,000.00	3.000	EA	Y	TEST LOADS (TENSION)(901- 5300 KN)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2455119301					EA	Y	TEST LOADS (LATERAL)(0- 450 KN)
2455119302					EA	Y	TEST LOADS (LATERAL)(451- 900 KN)
2455119303					EA	Y	TEST LOADS (LATERAL)(901- 5300 KN)
2455120 1					EA	Y	POINT PROTECTION (HP 360 X 132)
2455121 1					EA	Y	STEEL CASING SPLICE (610MM DIA)
2455121 3					EA	Y	STEEL CASING SPLICE (915MM DIA)
2455121 4					EA	Y	STEEL CASING SPLICE (1070MM DIA)
2455121 5					EA	Y	STEEL CASING SPLICE (1220MM DIA)
2455122 2					M1	Y	EXCAVATION UCLSF SHAFT (760MM DIA)
2455122 3	1	$600.00	$218,340.00	363.900	M1	Y	EXCAVATION UCLSF SHAFT (915MM DIA)
2455122 4					M1	Y	EXCAVATION UCLSF SHAFT (1070MM DIA)
2455122 5					M1	Y	EXCAVATION UCLSF SHAFT (1220MM DIA)
2455122 6	1	$1,100.00	$402,710.00	366.100	M1	Y	EXCAVATION UCLSF SHAFT (1525MM DIA)
2455122 7					M1	Y	EXCAVATION UCLSF SHAFT (1830MM DIA)
2455122 8					M1	Y	EXCAVATION UCLSF SHAFT (1370MM DIA)
2455122 9					M1	Y	EXCAVATION UCLSF SHAFT (1675MM DIA)
2455122 20					M1	Y	EXCAVATION UCLSF SHAFT (2745MM DIA)
2455127 1					LS	Y	CATHODIC PROTECTION (IMPRESSED CURRENT)
2455129 1					LS	Y	INSTRUM & DATA COLLECT(PILE FOUNDATION)
2455129 2					LS	Y	INSTRUM & DATA COLLECT(DRILL SHAFT FND)
2455131					EA	Y	WORKING SERVICE PLATFORM
2455133	4	$304.35	$9,800,893.05	32,203.200	M2	Y	SHEET PILING STEEL
2455133 1	6	$35.71	$786,880.85	22,035.300	M2	Y	SHEET PILING STEEL (TEMPORARY)
2455133 2					M2	Y	SHEET PILING STEEL (TEMPORARY-CRITICAL)
2455134					M2	Y	SHEET PILING ALUMINUM
2455137	6	$3,085.68	$342,510.00	111.000	EA	Y	TEST LOAD (DYNAMIC)
2455142					EA	Y	CROSSHOLE SONIC LOGGING
2455143 2					M1	Y	TEST PILES(PREST CONC)(355MM SQ)
2455143 3	6	$320.72	$583,778.00	1,820.200	M1	Y	TEST PILES(PREST CONC)(455MM SQ)
2455143 4					M1	Y	TEST PILES(PREST CONC)(510MM SQ.)
2455143 5	1	$660.00	$40,260.00	61.000	M1	Y	TEST PILES(PREST CONC)(610MM SQ)
2455143 6					M1	Y	TEST PILES (PREST CONCRETE)(760MM SQ.)
2455143 03					M1	Y	TEST PILES (PREST CONCRETE) (455MM SQ)
2455144 4					M1	Y	TEST PILES(STEEL)(HP 310 X 79)
2455144 5					M1	Y	TEST PILES(STEEL)(HP 360 X 108)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2455144 9					M1	Y	TEST PILES(STEEL)(SPECIAL)
2455144 22					M1	Y	TEST PILES(STEEL)(610MM DIA PIPE)
2455144 23					M1	Y	TEST PILES(STEEL)(760MM DIA PIPE)
2455145 1	1	$1,614.00	$932,892.00	578.000	M1	Y	TEST PILE F & DRIV(CONC CYL)(1370MM DIA)
2455145 2					M1	Y	TEST PILE F & DRIV(CONC CYL)(1525MM DIA)
2457 70205					M1	Y	PILE JKT INTGR (PORTL CMT GRTN F)(455MM)
2457 70305					M1	Y	PILE JKT INTGR(CL 3 CNC SEAL FIL)(455MM)
2457 70309					M1	Y	PILE JKT INTGR(CL 3 CNC SEAL FER(610MM)
2459 70					M2	Y	BITUMEN COATING ON CONCRETE PILES
2459 71	3	$4.18	$24,562.50	5,881.000	M2	Y	SHEETING POLYETHELENE ON CONCRETE PILES
2460 1 1					KG	Y	STRUCTURAL STEEL (CARBON)
2460 1 2					KG	Y	STRUCTURAL STEEL (LOW ALLOY)
2460 1 3					KG	Y	STRUCTURAL STEEL (SHOE ASSEMBLIES)
2460 1 4					KG	Y	STRUCTURAL STEEL (EXPANSION ASSEMBLIES)
2460 1 5					KG	Y	STRUCTURAL STEEL (BASCULE LEAVES)
2460 1 6					KG	Y	STRUCTURAL STEEL (BASCULE PIERS)
2460 1 7					KG	Y	STRUCTURAL STEEL (APPROACH SPANS)
2460 1 11					KG	Y	STRUCT ST(SCREWS, BOLTS & WASHER ASM)
2460 1 12					KG	Y	STRUCTURAL STEEL (FLANKING SPANS)
2460 1 13					KG	Y	STRUCT ST (BOLTS, NUTS, WASHERS & PLT)
2460 1 15					KG	Y	STRUCTURAL STEEL (MISCELLANEOUS)
2460 1 18					KG	Y	STRUCTURAL STEEL (CARBON TRUSS)
2460 2 1	3	$3.07	$892,269.91	290,430.000	KG	Y	STRUCTURAL STEEL (CARBON)
2460 2 2	3	$3.48	$35,029,897.61	10,074,205.000	KG	Y	STRUCTURAL STEEL (LOW ALLOY)
2460 2 3					KG	Y	STRUCTURAL STEEL (SHOE ASSEMBLIES)
2460 2 4					KG	Y	STRUCTURAL STEEL (EXPANSION ASSEMBLIES)
2460 2 5					KG	Y	STRUCTURAL STEEL (BASCULE LEAVES)
2460 2 6					KG	Y	STRUCTURAL STEEL (BASCULE PIERS)
2460 2 7					KG	Y	STRUCTURAL STEEL (APPROACH SPANS)
2460 2 11					KG	Y	STRUCT ST(SCREWS,BOLTS.& WASHER ASM)
2460 2 12					KG	Y	STRUCT STEEL(FLANKING SPANS)
2460 2 13	1	$2.44	$40,665.04	16,666.000	KG	Y	STRUCT ST (BOLTS, NUTS, WASHERS & PLT)
2460 2 15					KG	Y	STRUCTURAL STEEL (MISCELLANEOUS)
2460 2 19					KG	Y	STRUCTURAL STEEL (LOW ALLOY/TRUSS)
2460 3101					LS	Y	MACH & CASTS(F&I) (S REDU & GEAR TRAIN)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2460	3102					LS	Y	MACH/CAST(F&I) (MECH. CONTROL DEVICES)
2460	3103					LS	Y	MACH/CAST(F&I) (MOVABLE BRIDGE)
2460	3104					EA	Y	MACH/CAST(F&I) (TRUNNION ASSEMBLY)
2460	3105					AS	Y	MACH/CAST(F&I) (SPAN LOCKS)
2460	3106					LS	Y	MACH/CAST(F&I) (COMPONENTS)
2460	3107					EA	Y	MACH/CAST(F&I) (MOTOR COUPLING)
2460	3108					LS	Y	MACH/CAST(F&I)(LIVE LOAD SHOES)
2460	3111					EA	Y	MACHINERY & CASTING(F&I) (HOPKINS FRAME)
2460	3301					LS	Y	MACH/CAST(INS) S REDU&GEAR TRAIN
2460	3303					LS	Y	MACH/CAST(INS) (MOVABLE BRIDGE)
2460	3304					EA	Y	MACHINERY & CASTING(INS)TRUNNION ASSEM
2460	3306					LS	Y	MACHINERY & CASTING(INS) (COMPONENTS)
2460	3307					EA	Y	MACH/CAST(INS) (MOTOR COUPLING)
2460	3401					LS	Y	MACH/CAST(REM) S REDU&GEAR TRAIN
2460	3402					LS	Y	MACH/CAST(REM)MECH. CONTROL DEVICES
2460	3403					LS	Y	MACH/CAST(REM) (MOVABLE BRIDGE)
2460	3404					EA	Y	MACH/CAST(REM) (TRUNNION ASSEMBLY)
2460	3405					LS	Y	MACHINERY & CASTING(REMOVE) (SPAN LOCKS)
2460	3406					LS	Y	MACHINERY & CASTING(REMOVE) (COMPONENTS)
2460	3408					LS	Y	MACH/CAST(REM) (LIVE LOAD SHOES)
2460	3411					EA	Y	MACHINERY & CASTING(RGM) (HOPKINS FRAME)
2460	3501					LS	Y	MACH/CAST(ALIGN &/OR ADJ,SPD REDU&GEAR
2460	3504					EA	Y	MACH/CAST(ALIGN AND/OR ADJ,TRUNNION ASM)
2460	3505					AS	Y	MACH & CASTS(ALIGN &/OR ADJ)(SPAN LOCKS)
2460	3506					LS	Y	MACH/CAST(ALIGN &/OR ADJ) (COMPONENTS)
2460	3508					LS	Y	MACH/CAST(ALIGN &/OR ADJ,LIVE LOAD SHOES
2460	3509					LS	Y	MACH/CAST(ALIGN &/OR ADJ)(SPAN TRUNNION)
2460	3511					EA	Y	MACH/CAST(ALIGN &/OR ADJ)(HOPKINS FRAME)
2460	3603					LS	Y	MACH/CAST(SHOP&MACH&FAB)(MOVABLE BRIDGE)
2460	3704					EA	Y	MACH/CAST(FLD MACHINE) (TRUNNION ASSEM)
2460	3709					LS	Y	MACH/CAST(FLD MACHINE) (SPAN TRUNNION)
2460	3801					LS	Y	MACH/CAST(RECOND)(SPD REDU & GEAR TRM)
2460	3804					EA	Y	MACH/CAST(RECOND)(TRUNION ASEMBLY)
2460	3805					AS	Y	MACHINERY & CASTING(RECOND) (SPAN LOCKS)
2460	3806					LS	Y	MACHINERY & CASTING(RECOND)(CONPONENTS)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2460 3808					LS	Y	MACH/CAST(RECOND)(LIVE LOAD SHOES)
2460 3809					LS	Y	MACH/CAST(RECOND) (SPAN TRUNNION)
2460 3811					EA	Y	MACH/CAST(RECOND)(HOPKINS FRAME)
2460 5	2	$51.79	$2,486.00	48.000	KG	Y	ENDWALL GRATE
2460 6	1	$10.00	$22,500.00	2,250.000	KG	Y	LADDERS & PLATFORMS
2460 7 1					M1	Y	EXPANSION JT SEAL (ST REINF ELASTOMERIC)
2460 7 2					M1	Y	EXPANSION JOINT SEAL (COMPRESSION ELAST)
2460 7 4	4	$228.97	$171,524.00	749.100	M1	Y	EXPANSION JOINT SEAL (STRIP ELASTOMERIC)
2460 7 5	1	$5,600.00	$442,960.00	79.100	M1	Y	EXPANSION JOINT SEAL (MODULAR)
2460 7 12					M1	Y	EXPANSION JT SEAL (COMP. ELAST <25MM W)
2460 7 22					M1	Y	EXP JT SEAL (COMP. ELAST 25-55MM W)
2460 7 32					M1	Y	EXP JT SEAL (COMP. ELAST 56-70MM W)
2460 7 42					M1	Y	EXP JT SEAL (COMP. ELAST > 70MM W)
2460 8002					M1	Y	ELASTIC PREFORMED JOINT SEAL (25MM)
2460 8003					M1	Y	ELASTIC PREFORMED JOINT SEAL (40MM)
2460 8004					M1	Y	ELASTIC PREFORMED JOINT SEAL (50MM)
2460 8101					M1	Y	ELASTIC PRFD JNT SEAL(PLYMRC NOSE)(20MM)
2460 8102					M1	Y	ELASTIC PRFD JNT SEAL(PLYMRC NOSE)(25MM)
2460 8104					M1	Y	ELASTIC PRFD JNT SEAL(PLYMRC NOSE)(50MM)
2460 8106					M1	Y	ELASTIC PRFD JNT SEAL(PLYMRC NOSE)(75MM)
2460 30					M1	Y	FINGER JOINT
2460 70 1					M1	Y	ALUMINUM RAILINGS (SINGLE RAIL)
2460 70 2	2	$103.02	$31,492.30	305.700	M1	Y	ALUMINUM RAILINGS (DOUBLE RAIL)
2460 70 3	2	$154.83	$5,775.00	37.300	M1	Y	ALUMINUM RAILINGS (TRIPLE RAIL)
2460 71 1					M1	Y	TRAF RAILING BARR(METAL)THR BEAM RFIT
2460 71 2					M1	Y	TRAF RAILING BARRIER(METAL)STL POST&RAIL
2460 73					M1	Y	ENCLOSURE FOR PEDESTRIAN OVERPASS
2460 81					EA	Y	RIVETS / HIGH STRENGTH BOLTS (REPLACE)
2460 81 1					EA	Y	RIVETS / HIGH STRENGTH BOLTS (REP)(SPE)
2460 88					LS	Y	REMOVE, REP & REPAIR BEARING ASSEMBLY
2460 90					KG	Y	STRUCTURAL STEEL (ERECTING)
2460 92 1					M1	Y	MODULAR EXPANSION ASSEM(375MM MOVEMENT)
2460 92 6					M1	Y	MODULAR EXPANSION ASSEM(200MM MOVEMENT)
2460 92 8					M1	Y	MODULAR EXPANSION ASSEM(305MM MOVEMENT)
2460 95					KG	Y	STRUCTURAL STEEL REPAIR

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2460 98 1					EA	Y	PIPE HANGER (CARBON)
2460 98 2					EA	Y	PIPE HANGER (STAINLESS)
2460101121					EA	Y	BRIDGE HYDRAULICS (F&I)(PERMANENT SYS)
2460101122					EA	Y	BRIDGE HYDRAULICS (F&I)(PERM CYLINDERS)
2460101124					EA	Y	BRIDGE HYDRAULICS (F&I)(PERM SPAN LOCKS)
2460101211					EA	Y	BRIDGE HYDRAULICS(FUR)(TEMP SYS)
2460101311					EA	Y	BRIDGE HYDRAULICS(INS)(TEMP SYS)
2460101411					EA	Y	BRIDGE HYDRAULICS(REM)(TEMP SYS)
2460108 1					EA	Y	ACCESS HATCH (COMPLETE) (ALUMINUM)
2460108 2					EA	Y	ACCESS HATCH (COMPLETE) (STEEL)
2460112					EA	Y	ANCHOR BOLT (REPLACE)
2460119102					EA	Y	BEARINGS, MOVABLE BR (F&I)(SPHERICAL)
2460120103					EA	Y	PIN LOAD BRG MOV. BR (F&I)(SPE INSTR)
2460121 11					EA	Y	COUNTERWT MOVABLE BR(F&I)(FG POCKET COV)
2460121 13					EA	Y	COUNTERWT MOVABLE BR (F&I)(BUMPER BLOCK)
2460121 43					EA	Y	COUNTERWT MOVABLE BR (REP)(BUMPER BLK)
2460121 50					EA	Y	COUNTERWEIGHT MOVABLE BRIDGE (BALANCE)
2460121 64					EA	Y	COUNTERWT MOVABLE BR (CLEAN) (POCKET)
2460122 1					EA	Y	SPAN JACKING (MOVABLE BRIDGE)
2461113 12					EA	Y	MULTIROT BRNG ASM FX(F&I)(1101KN-2200KN)
2461113 13					EA	Y	MULTIROT BRNG ASM FX(F&I)(2201KN-3350KN)
2461113 14	1	$4,800.00	$115,200.00	24.000	EA	Y	MULTIROT BRNG ASM FX(F&I)(3351KN-4450KN)
2461113 15	1	$4,800.00	$24,000.00	5.000	EA	Y	MULTIROT BRNG ASM FX(F&I)(4451KN-5550KN)
2461114 12	1	$48,000.00	$480,000.00	10.000	EA	Y	MULTIROT BRNG ASM EXP(F&I)1101KN-2200KN
2461114 13					EA	Y	MULTIROT BRNG ASM EXP(F&I)2201KN-3350KN
2461114 14					EA	Y	MULTIROT BRNG ASM EXP(F&I)3351KN-4450KN
2461114 15					EA	Y	MULTIROT BRNG ASM EXP(F&I)4451KN-5550KN
2462 2 11	1	$8.50	$368,135.00	43,310.000	KG	Y	POST-TENSIONING TENDON(SUPERSTR STRAND)
2465 71 1					LS	Y	MOVABLE BRIDGE FUNCTIONAL CHKOUT (PH A)
2465 71 2					LS	Y	MOVABLE BRIDGE FUNCTIONAL CHKOUT (PH B)
2465 71 3					LS	Y	MOVABLE BRIDGE FUNCTIONAL CHKOUT (PH C)
2470 1					M3	Y	TREATED TIMBER STRUCTURAL
2470 2					M3	Y	UNTREATED TIMBER STRUCTURAL
2470 3 1	1	$2,500.00	$125,000.00	50.000	M3	Y	PLASTIC MARINE LUMBER (REINFORCED)
2470 3 2					M3	Y	PLASTIC MARINE LUMBER (NON-REINFORCED)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2470 71 1					M1	Y	TREATED TIMBER POSTS(150MM)
2470 71 2					M1	Y	TREATED TIMBER POSTS(200MM)
2470 75					M1	Y	TIMBER FENDER SYS (REMOVAL & REP)
2500 72					M1	Y	HANDRAIL ALUMINUM (REMOVE & RESET)
2504 1 1					M2	Y	FLOOR ROADWAY STEEL (125MM OPEN)
2504 1 2					M2	Y	FLOOR ROADWAY STEEL (75MM ARMORED)
2504 1 4					M2	Y	FLOOR ROADWAY STEEL (140MM OPEN)
2504 1 5					M2	Y	FLOOR ROADWAY STEEL (140MM ARMORED)
2504 1 10					M2	Y	FLOOR ROADWAY STEEL (125MM ARMORED)
2504 2					M2	Y	FLOOR STEEL SIDEWALK
2506 2	1	$80.00	$36,384.00	454.800	M1	Y	BRIDGE DRAINAGE PIPING
2506 3	1	$3,500.00	$84,000.00	24.000	EA	Y	BRIDGE DRAINS
2507 70					M2	Y	FLOOR ALUMINUM SIDEWALK
2508 1					LS	Y	ELECTRICAL EQUIPMENT
2508 50 1					LS	Y	BRIDGE TENDER SIMULATED TRAINING
2508 70 1					LS	Y	ELECTRICAL SYSTEM (FURNISH & INSTALL)
2508 70 4					LS	Y	ELECTRICAL SYSTEM (REMOVE)
2508 72 1					EA	Y	EMERGENCY GENERATOR (FURNISH & INSTALL)
2508 72 4					EA	Y	EMERGENCY GENERATOR (REMOVE)
2508 73 1					M1	Y	SUBMARINE CABLE ASSEMBLY (FURNISH & I)
2508 73 3					M1	Y	SUBMARINE CABLE ASSEMBLY (INSTALL)
2508 73 4					M1	Y	SUBMARINE CABLE ASSEMBLY (REMOVE)
2508 76 1					LS	Y	SPAN MOTORS & AUXILIARIES(F&I)
2508 76 5					LS	Y	SPAN MOTORS & AUXILIARIES(RECONDITION)
2508 77 1					EA	Y	LOGIC CONTROLLER PROGMABLE (FURNISH & I)
2508 77 5					EA	Y	LOGIC CONTROLLER PROGMABLE (PROGMING)
2508 78 1					LS	Y	LIMIT SWITCHES & TRANSDUCERS (F&I)
2508 78 4					LS	Y	LIMIT SWITCHES & TRANSDUCERS (REMOVE)
2508 79 1					EA	Y	CONTROL CONSOLE (FURNISH & INSTALL)
2508 79 4					EA	Y	CONTROL CONSOLE (REMOVE)
2508 80 1					EA	Y	BRAKE SYSTEM (FURNISH & INSTALL)
2508 80 4					EA	Y	BRAKE SYSTEM (REMOVE)
2508 80 5					EA	Y	BRAKE SYSTEM (RECONDITION)
2508 81 1					EA	Y	SWITCHES (LIMIT & SEATING)(F&I)
2508 82 1					EA	Y	CONTROL PANEL/MOTOR CONTROLLER)(F&I)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2508 82 5					EA	Y	CONTROL PANEL/MOTOR CONTROLER(REPLACE)
2508 83102					AS	Y	MOV BR INTG DRV SYS(FUR & INS)(26-40)KW
2509 80 1					LS	Y	ELECTRICAL SYS (TEMP)(FURNISH & INSTALL)
2509 80 4					LS	Y	ELECTRICAL SYSTEM (TEMPORARY) (REMOVE)
2510 1	1	$28,000.00	$28,000.00	1.000	LS	Y	NAVIGATION LIGHTS
2510 1 3					EA	Y	NAVIGATION LIGHTS (PIERS)
2512 1					LS	Y	CONTROL HOUSE
2512 1 1					LS	Y	CONTROL HOUSE (RENOVATION)
2512 71 1	1	$12,600.00	$25,200.00	2.000	EA	Y	MOVABLE BRIDGE PLUMBING SYSTEM
2514 71 1	2	$2.46	$18,144.00	7,384.770	M2	Y	PLASTIC FILTER FABRIC (SUBSURFACE)
2514 71 2					M2	Y	PLASTIC FILTER FABRIC (STABILIZATION)
2514 72	3	$6.37	$279,723.30	43,919.000	M2	Y	LINER IMPERMEABLE PVC
2515 1 1					M1	Y	PIPE HANDRAIL (STEEL)
2515 1 2	9	$68.05	$165,621.75	2,433.660	M1	Y	PIPE HANDRAIL (ALUMINUM)
2515 1 5					M1	Y	PIPE HANDRAIL (PVC)
2515 2 22					M1	Y	PEDEST/BICYCLE RAILING (STEEL)(54")
2515 2201					M1	Y	PED/BIKE RAILING(ST ONLY,42" PICKET RAIL
2515 2202					M1	Y	PED/BIKE RAILING(ST ONLY,54" PICKET RAIL
2515 2301	4	$156.02	$454,956.71	2,916.100	M1	Y	PED/BIKE RAILING(AL ONLY,42" PICKET RAIL
2515 2302	3	$178.30	$796,326.40	4,466.180	M1	Y	PED/BIKE RAIL(ALUM ONLY)54"PICKET RAIL
2515 2303					M1	Y	PED/BIKE RAILING (AL ONLY)(SPECIAL)
2519 71	2	$250.32	$66,135.00	264.200	M1	Y	TRENCH DRAIN
2519 77					EA	Y	BRICK PLANTERS
2519 78	1	$355.00	$1,065.00	3.000	EA	Y	BOLLARDS
2519 79					LS	Y	TREE LIGHTING
2520 1 1	8	$31.78	$664,895.40	20,924.800	M1	Y	CURB & GUTTER CONCRETE (TYPE E)
2520 1 2	15	$36.89	$3,669,664.02	99,462.600	M1	Y	CURB & GUTTER CONCRETE (TYPE F)
2520 1 3					M1	Y	CURB & GUTTER CONCRETE (SPECIAL)
2520 2 1	1	$42.00	$151.20	3.600	M1	Y	CURB CONCRETE (TYPE A)
2520 2 2					M1	Y	CURB CONCRETE (TYPE B)
2520 2 3	4	$34.67	$6,798.53	196.100	M1	Y	CURB CONCRETE (TYPE D)
2520 2 4	2	$50.34	$40,208.00	798.800	M1	Y	CURB CONCRETE (SPECIAL)
2520 3	1	$38.90	$3,792.75	97.500	M1	Y	GUTTER VALLEY CONCRETE
2520 4					M1	Y	GUTTER SPECIAL CONC
2520 5 11	7	$66.92	$231,920.57	3,465.600	M1	Y	TRAFFIC SEPARATOR CONC. (TYP I) (1.2M W)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2520 5 12	3	$123.99	$74,912.05	604.200	M1	Y	TRAFFIC SEPARATOR CONC. (TYP I) (1.8M W)
2520 5 13	2	$153.41	$366,031.60	2,385.900	M1	Y	TRAFFIC SEPARATOR CONC. (TYP I) (2.6M W)
2520 5 21					M1	Y	TRAF SEPARATOR CONC. (TYP II) (1.2M W)
2520 5 22					M1	Y	TRAF SEPARATOR CONC. (TYP II) (1.8M W)
2520 5 23					M1	Y	TRAF SEPARATOR CONC. (TYP II) (2.6M W)
2520 5 41	3	$77.72	$60,267.96	775.400	M1	Y	TRAF SEPARATOR CONC. (TYP IV) (1.2M W)
2520 5 42	2	$118.38	$102,412.84	865.100	M1	Y	TRAF SEPARATOR CONC. (TYP IV) (1.8M W)
2520 5 43	2	$174.34	$31,520.00	180.800	M1	Y	TRAF SEPARATOR CONC. (TYP IV) (2.6M W)
2520 5 51					M1	Y	TRAFFIC SEPARATOR CONC. (TYP V) (1.2M W)
2520 5 52					M1	Y	TRAFFIC SEPARATOR CONC. (TYP V) (1.8M W)
2520 6	5	$42.43	$385,243.67	9,079.300	M1	Y	GUTTER SHOULDER CONCRETE
2520 70	2	$62.65	$60,205.00	961.000	M2	Y	TRAFFIC SEPARATOR CONC. (SPECIAL)
2521 1	5	$301.22	$2,710,831.50	8,999.500	M1	Y	BARRIER WALL CONCRETE (CAST IN PLACE)
2521 1 1					M1	Y	BARRIER WALL CONCRETE (PRECAST)
2521 5 1	6	$203.89	$2,669,195.13	13,091.500	M1	Y	TRAF RAILING BAR CONC(BR) 815MM F SHAPE
2521 5 3	4	$223.12	$244,939.68	1,097.800	M1	Y	TRAF RAILING BAR CNC(BR) 815MM MED/DUB
2521 5 4					M1	Y	TRAF RAILING BAR CNC(BR) 815MM VERT FACE
2521 5 5					M1	Y	TRAF RAILING BAR CNC(BR)1065MM VERT FACE
2521 5 8					M1	Y	TRAF RAILING BAR CONC(BR)(RETROFIT-VERT)
2521 5 9	1	$330.00	$6,864.00	20.800	M1	Y	TRAF RAILING BAR CONC(BR)(SPECIAL)
2521 5 20	1	$1,200.00	$45,600.00	38.000	M1	Y	TRAF RAIL BAR CONC/BR,F SHAPE SND WALL8'
2521 6 1	2	$126.54	$17,032.00	134.600	M1	Y	CONCRETE PARAPET(PEDEST/BICYCLE)
2521 6 2					M1	Y	CONCRETE PARAPET(SPECIAL)
2521 6 3	1	$500.00	$6,950.00	13.900	M1	Y	CONCRETE PARAPET(RETAININGWALL/SIDEWALK)
2521 7 1	1	$1,100.00	$585,090.00	531.900	M1	Y	CONC TRAF RAIL BARR (R WALL/SND WALL 8')
2521 8 1	4	$693.74	$7,592,147.50	10,943.800	M1	Y	CONC TRAF RAIL BARR (R WALL/S-SLAB 32"F)
2521 8 3					M1	Y	CONC TRAF RAIL BARR(R WALL/S-SLAB 32"VF)
2521 8 20	1	$455.00	$7,553.00	16.600	M1	Y	CONC TRAF RAIL BARR(R WALL/SPECIAL)
2521 70					M1	Y	METAL BARRIER WALL (SAND FILLED)
2521 72 2					M1	Y	BARRIER WALL CONCRETE (BOX CULVERT)
2521 72 3	3	$263.26	$900,856.50	3,421.900	M1	Y	BARRIER WALL CONCRETE (RIGID-SHOULDER)
2521 72 4	3	$270.82	$650,432.30	2,401.700	M1	Y	BARRIER WALL CONCRETE (RIGID-RETAINING)
2521 72 5	3	$340.30	$170,999.00	502.500	M1	Y	BARRIER WALL CONCRETE (RIG-CG)
2521 72 6	4	$219.59	$853,351.70	3,886.200	M1	Y	BARRIER WALL CONCRETE (PLAIN-SHOULDER)
2521 72 7	1	$955.00	$460,501.00	482.200	M1	Y	BARRWALL CNC(RIG SHLD)WITH 8'SND WALL

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2521 72 20					M1	Y	BARRIER WALL CNC (F-SHAPED W 2.4M SOUND)
2521 73	2	$42.65	$145,644.40	3,415.000	M1	Y	BARRIER WALL REMOVAL (CONCRETE)
2522 1	14	$29.85	$3,883,142.09	130,081.590	M2	Y	SIDEWALK CONCRETE (100MM)
2522 2	14	$37.37	$781,978.92	20,928.000	M2	Y	SIDEWALK CONCRETE (150MM THICK)
2523 1 2					M2	Y	PATTERNED/TEXTURED PAVT/CONC
2523 70					M2	Y	COLORING CONCRETE SURFACE
2524 1 1	5	$41.44	$196,539.50	4,742.600	M2	Y	DITCH PAVEMENT CONCRETE (75MM THICK)
2524 1 2	3	$35.99	$243,400.05	6,762.430	M2	Y	DITCH PAVEMENT CONCRETE (100MM THICK)
2524 1 3					M2	Y	DITCH PAVEMENT CONCRETE (125MM THICK)
2524 1 4	1	$150.00	$1,800.00	12.000	M2	Y	DITCH PAVEMENT CONCRETE (150MM THICK)
2524 1 19					M2	Y	DT PAVT CNC (75MM THICK)(REINFORCD)
2524 1 29	2	$75.23	$36,786.00	489.000	M2	Y	DT PAVT CNC (100MM THICK)(REINFORCD)
2524 1 39					M2	Y	DT PAVT CNC (125MM THICK)(REINFORCD)
2524 1 49	1	$50.30	$24,848.20	494.000	M2	Y	DT PAVT CNC (150MM THICK)(REINFORCD)
2524 2 1	1	$50.00	$20,760.00	415.200	M2	Y	SLOPE PAVEMENT CONCRETE (75MM THICK)
2524 2 2	4	$62.77	$679,989.40	10,833.200	M2	Y	SLOPE PAVEMENT CONCRETE (100MM THICK)
2524 2 3					M2	Y	SLOPE PAVEMENT CONCRETE (125MM THICK)
2524 2 4					M2	Y	SLOPE PAVEMENT CONCRETE (150MM THICK)
2524 2 29					M2	Y	SLOPE PAVT CNC (100MM THICK)(REINFORCD)
2524 2 49					M2	Y	SLOPE PAVT CONCRETE (150MM THICK)(REINF)
2525 1					M1	Y	CURB ASPHALTIC CONCRETE
2526 1 1					M2	Y	PAVERS, ARCHITECTURAL(ROADWAY)
2526 1 2	2	$44.87	$91,713.00	2,044.000	M2	Y	PAVERS, ARCHITECTURAL(SIDEWALK)
2526 71					M2	Y	PAVEMENT TEXTURIZING
2527 1					EA	Y	DETECTABLE WARNING ON WALK SURF(RETRO)
2530 1	1	$750.00	$85,275.00	113.700	M3	Y	RIPRAP (SAND-CEMENT)
2530 3 3	4	$60.59	$1,008,951.00	16,651.900	MT	Y	RIPRAP (RUBBLE) (BANK AND SHORE)
2530 3 4	8	$52.52	$258,264.51	4,917.780	MT	Y	RIPRAP (RUBBLE) (DITCH LINING)
2530 74	2	$91.98	$128,990.00	1,402.300	MT	Y	BEDDING STONE
2530 76 1					M2	Y	GABION MAT (150MM THICK)
2530 76 2					M2	Y	GABION MAT (230MM THICK)
2530 77 1					M2	Y	GABION BASKET (300MM THICK)
2530 77 2					M2	Y	GABION BASKET (900MM THICK)
2530 77 4					M2	Y	GABION BASKET (500MM THICK)
2530 78	1	$76.00	$106,400.00	1,400.000	M2	Y	RIPRAP (ARTICULATING BLOCK)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2530 84					M3	Y	STONE FILL
2532 70					EA	Y	TRACTOR CROSSING
2534 70					M1	Y	RETAINING WALL (CONCRETE BLOCK)
2534 72101					M2	Y	SOUND BARRIERS(INC FOUND)(PERMANENT)
2534 72102					M2	Y	SOUND BARRIERS(INC FOUND)(TEMPORARY)
2535 70					M3	Y	MASONRY STEPS
2536 1 1	10	$44.03	$854,002.42	19,397.790	M1	Y	GUARDRAIL (ROADWAY)
2536 1 2					M1	Y	GUARDRAIL (BRIDGE)
2536 1 3	2	$70.14	$91,279.80	1,301.400	M1	Y	GUARDRAIL (ROADWAY)(DOUBLE FACE)
2536 1 5	3	$54.91	$24,939.24	454.220	M1	Y	GUARDRAIL (ROADWAY, THRIE BEAM)
2536 1 6					M1	Y	GUARDRAIL (BRIDGE, THRIE BEAM)
2536 1 8					M1	Y	GUARDRAIL (ROADWAY) W/RUB RAIL)
2536 1 9					M1	Y	GUARDRAIL (RDWY,THRIE BEAM,DOUBLE FACE)
2536 2	2	$60.91	$3,478.00	57.100	M1	Y	GUARDRAIL (SHOP-BENT PANELS)
2536 7	5	$143.25	$18,335.60	128.000	EA	Y	GUARDRAIL POST SPECIAL
2536 8	1	$1,300.00	$2,600.00	2.000	EA	Y	GRDRL BRIDGE ANCHORAGE ASSEMBLY (F&I)
2536 8 1					EA	Y	GUARDRAIL BRIDGE ANCHORAGE ASSEMBLY (I)
2536 8 3					EA	Y	GRDRL BRIDGE ANCHORAGE ASSEMBLY (RELOC)
2536 8 4					EA	Y	GRDRL BRIDGE ANCHORAGE ASSEMBLY (RPR)
2536 8 5					EA	Y	GRDRL BRIDGE ANCHORAGE ASSEMBLY (REP)
2536 8 6					EA	Y	GRDRL BRIDGE ANCHORAGE ASSEMBLY (REM)
2536 73	8	$8.31	$108,412.41	13,039.490	M1	Y	GUARDRAIL REMOVAL
2536 75					EA	Y	GUARDRAIL POST W/ACCESSORIES (SPE ST)
2536 76					EA	Y	GUARDRAIL POST SPECIAL LENGTH
2536 82	2	$1,643.52	$88,750.00	54.000	EA	Y	GRDRL ANCHORAGE (CONCRETE BARRIER WALL)
2536 83 1					EA	Y	GUARDRAIL POST REPLACEMENT (REGULAR)
2536 83 2					EA	Y	GUARDRAIL POST REPLACEMENT (SPECIAL)
2536 85 22	5	$1,552.26	$82,270.00	53.000	EA	Y	GUARDRAIL END ANCHORAGE ASSEMBLY FLARED
2536 85 24	5	$2,304.44	$41,480.00	18.000	EA	Y	GRDRL END ANCHORAGE ASSEMBLY (PARALLEL)
2536 85 25	9	$463.94	$25,052.80	54.000	EA	Y	GUARDRAIL END ANCHORAGE ASSEMBLY TYPE II
2536 85 26					EA	Y	GUARDRAIL END ANCHORAGE ASSEMBLY TYP CRT
2538 1	1	$23.00	$3,680.46	160.020	M1	Y	GUARDRAIL RESET
2539 73 3					EA	Y	GLARE SCRN (PLST BLADES) (672MM HEIGHT)
2539 74 1					M1	Y	GLARE SCRN(KNITTED POLYESTER) (600MM) HT
2539 80111					M1	Y	OPAQUE VISUAL BARR (F&I) (CNC)(680MM HT)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2539 80121					M1	Y	OPAQUE VISUAL BARR (F&I)(FBGL)(680MM HT)
2541 70					EA	Y	RAILROAD CROSSING
2542 70					EA	Y	BUMPER GUARD CONC
2544 74 6					EA	Y	IMPACT ATTR VEH(HEX-FOAM)(RELOC EXIST)
2544 74 14					EA	Y	IMPACT ATTR VEH(QUADGD)RELOC EXIST.
2544 75 1					EA	Y	IMPACT ATTENUATOR VEHICULAR (INERTIA)
2544 75 5					EA	Y	IMPACT ATTENUATOR VEHICULAR (GREAT)
2544 75 6					EA	Y	IMPACT ATTENUATOR VEHICULAR (HEX-FOAM)
2544 75 8					EA	Y	IMPACT ATTENUATOR VEHICULAR (CAT)
2544 75 9					EA	Y	IMPACT ATTENUATOR VEH (BRAKEMASTER)
2544 75 10					EA	Y	IMPACT ATTENUATOR VEHICULAR (DRAGNET)
2544 75 13					EA	Y	IMPACT ATTENUATOR VEHICULAR (REACT 350)
2544 75 14	3	$21,382.61	$491,800.00	23.000	EA	Y	IMPACT ATTENUATOR VEHICULAR (QUADGUARD)
2544 75 15					EA	Y	IMPACT ATTENUATOR VEHICULAR (ADIEM 350)
2544 75 16					EA	Y	IMPACT ATTENUATOR VEHICULAR (TRACC)
2544 75 21					EA	Y	IMPACT ATTR VEHICULAR (TAU-II)
2544 75 22					EA	Y	IMPACT ATTENUATOR VEHICULAR (WIDETRACC)
2544 75 30					EA	Y	IMPACT ATTENUATOR VEHICULAR(SPECIAL)
2544 76					EA	Y	ATTENUATOR MODULE (SAND FILLED)
2546 2 20					KG	Y	STRUCTURAL STEEL (WEATHERING)
2546 71	1	$255.00	$1,020.00	4.000	PS	Y	RUMBLE STRIPS SETS
2546 72 1	1	$1,500.00	$12,300.00	8.200	KM	Y	RUMBLE STRIPS (GROUND-IN)
2546 72 50					KM	Y	RUMBLE STRIPS (GROUND-IN)(NON STD)
2546 72 51					KM	Y	RUMBLE STRIPS (GROUND-IN)(16" MIN)
2547 70 1	5	$41.89	$293,563.50	7,008.000	M2	Y	RIPRAP FABR-FORMED CNC (200MM FILT PTS)
2547 70 2					M2	Y	RIPRAP FABR-FORMED CNC (250MM FILT PTS)
2548 12	5	$229.17	$16,698,819.08	72,868.000	M2	Y	RETAINING WALL SYSTEM(PERM)EXC BARRIER
2548 13	2	$92.32	$1,032,675.00	11,186.000	M2	Y	RETAINING WALL SYSTEM(TEMP)EXC BARRIER
2548 14					M2	Y	RETAINING WALL SYSTEM(PERM-WID) ATTACHED
2550 1 1	1	$13.00	$16,581.50	1,275.500	M1	Y	FENCING, TYPE A (1.5M HEIGHT)
2550 1 2					M1	Y	FENCING, TYPE A (1.8M HEIGHT)
2550 1 3					M1	Y	FENCING, TYPE A (2.1M HEIGHT)
2550 1 4					M1	Y	FENCING, TYPE A (2.4M HEIGHT)
2550 1 6					M1	Y	FENCING, TYPE A (3.0M HEIGHT)
2550 1 8					M1	Y	FENCING, TYPE A (3.6M HEIGHT)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2550 2	4	$32.59	$233,953.22	7,179.700	M1	Y	FENCING, TYPE B
2550 2 1	1	$47.68	$12,692.42	266.200	M1	Y	FENCE TYP B (WITH BARB WIRE ATTACHMENT)
2550 2 2					M1	Y	FENCING, TYPE B (WITH CABLE BARRIER)
2550 2 3					M1	Y	FENCING, TYPE B (3.0M HEIGHT)
2550 2 5					M1	Y	FENCING, TYPE B (1.5M HT)
2550 2 6					M1	Y	FENCING, TYPE B (1.2M HT)
2550 2 7	1	$50.00	$120,440.00	2,408.800	M1	Y	FENCING, TYPE B (2.4M HT)
2550 2 8	1	$70.00	$1,638.00	23.400	M1	Y	FENCE TYP B (3.0M HT W/BARB WIRE ATTMT)
2550 2 9					M1	Y	FENCE TYP B (3.6M HT W/BARB WIRE ATTMT)
2550 3 0					EA	Y	FENCE CORNER POST ASSM (TYP B) (3.6M HT)
2550 3 1	1	$69.00	$897.00	13.000	EA	Y	FENCE CORNER POST ASSM (TYPE A)
2550 3 2	6	$203.76	$21,802.72	107.000	EA	Y	FENCE CORNER POST ASSM (TYPE B)
2550 3 4					EA	Y	FENCE CORNER POST ASSM (SPECIAL)
2550 3 5					EA	Y	FENCE CORNER POST ASSM(TYP B W/CAB BARR)
2550 3 6					EA	Y	FENCE CORNER POST ASSM (TYP B) (1.2M HT)
2550 3 7					EA	Y	FENCE CORNER POST ASSM (TYP A) (3.0M HT)
2550 3 9					EA	Y	FENCE CORNER POST ASSM (TYP B) (3.0M HT)
2550 4 1	1	$74.00	$1,480.00	20.000	EA	Y	FENCE PULL AND END POST ASSM (TYPE A)
2550 4 4					EA	Y	FENCE PULL AND END POST ASSM (SPECIAL)
2550 4 7					EA	Y	FENCE PULL AND ENDPST ASM(TYP A)(3.0M HT
2550 5 1	6	$184.87	$12,755.94	69.000	EA	Y	FENCE PULL POST ASSM (TYPE B)
2550 5 2					EA	Y	FENCE PULL POST ASSM (TYP B W/CAB BARR)
2550 5 3					EA	Y	FENCE PULL POST ASSM (TYPE B) (SPECIAL)
2550 5 4					EA	Y	FENCE PULL POST ASSM (TYPE B) (1.2M HT)
2550 5 5					EA	Y	FENCE PULL POST ASSM (TYPE B) (3.0M HT)
2550 5 6					EA	Y	FENCE PULL POST ASSM (TYPE B) (3.6M HT)
2550 6 1	5	$175.92	$4,749.76	27.000	EA	Y	FENCE END POST ASSM (TYPE B)
2550 6 2					EA	Y	FENCE ENDPST ASSM (TYP B W/CAB BARRIER)
2550 6 3					EA	Y	FENCE END POST ASSM (TYPE B) (SPECIAL)
2550 6 4					EA	Y	FENCE END POST ASSM (TYPE B) (1.2M HT)
2550 6 5					EA	Y	FENCE END POST ASSM (TYPE B) (3.0M HT)
2550 6 6					EA	Y	FENCE END POST ASSM (TYPE B) (3.6M HT)
2550 10110					M1	Y	FENCING, TYPE A(0.0-1.5 M)STANDARD
2550 10220	1	$29.00	$220,872.70	7,616.300	M1	Y	FENCING, TYPE B(1.6-1.8 M)STANDARD
2550 10221					M1	Y	FENCING,TYPEB(1.6-1.8M)(w/BARB WIR ATTM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2550 10222	1	$66.00	$12,606.00	191.000	M1	Y	FENCING, TYPE B(1.6-1.8 M) W/VINYL
2550 10228					M1	Y	FENCING, TYPE B(1.6-1.8 M) RESET
2550 10240					M1	Y	FENCING, TYPE B(2.2-2.4 M)STANDARD
2550 10241					M1	Y	FENCING, TYPE B(2.2-2.4M)W/BARB ATTACH
2550 10251					M1	Y	FENCING,TYPE B (2.5-3.1M) W/BARB ATTMT
2550 10354					M1	Y	FENCING,TYPE R (2.5-3.1M) PARTIAL ENCL
2550 10910					M1	Y	FENCING, SPECIAL(0.0-1.5M)
2550 10929					M1	Y	FENCING, SPECIAL (1.6-1.8M)
2550 10949					M1	Y	FENCING, SPECIAL(2.2-2.4M)
2550 60211					EA	Y	GATE (TYPE B)(SINGLE)(0-2.0M OPENING)
2550 60212					EA	Y	GATE (TYPE B)(SINGLE)(2.1-4.0M OPENING)
2550 60221					EA	Y	GATE (TYPE B)(DOUBLE)(0-2.0M OPENING)
2550 60223					EA	Y	GATE (TYPE B)(DOUBLE(4.1-6.0M OPENING)
2550 60225	1	$3,500.00	$3,500.00	1.000	EA	Y	GATE (TYPE B)(DOUBLE(7.1-8.0M OPENING)
2550 60233					EA	Y	GATE (TYPE B)SLIDE/CANT(4.1-6.0M OPEN)
2550 60234					EA	Y	GATE (TYPE B)SLIDE/CANT(6.1-7.0M OPEN)
2550 60235					EA	Y	GATE (TYPE B)SLIDE/CANT(7.1-8.0M OPEN)
2550 60935					EA	Y	GATE (SPECIAL)(SLID/CANTL)(7.1-8.0M)
2550 71 1					M1	Y	FENCING,TYPE R(PED OVERPASS)FULL ENCL
2550 71 2	1	$110.00	$12,210.00	111.000	M1	Y	FENCING,TYPE R(PED OVERPASS)PARTIAL ENC
2550 73	1	$53.00	$14,988.40	282.800	M1	Y	FENCING (SPECIAL)
2550 73 10					M1	Y	FENCING, SPECIAL (TYPE 1)
2550 73 20					M1	Y	FENCING, SPECIAL (TYPE 2)
2550 73 30					M1	Y	FENCING, SPECIAL (TYPE 3)
2550 74 1					M1	Y	FENCE (RESET EXISTING) (TYPE A)
2550 74 2					M1	Y	FENCE (RESET EXISTING) (TYPE B)
2550 74 3					M1	Y	FENCE (RESET EXISTING) (SPECIAL)
2550 75011					EA	Y	FENCE GATE (TYP A) (SINGLE) (1M OPENING)
2550 75021					EA	Y	FENCE GATE (TYP A) (SINGLE) (2M OPENING)
2550 75031					EA	Y	FENCE GATE (TYP A) (SINGLE) (3M OPENING)
2550 75032					EA	Y	FENCE GATE (TYP A) (DOUBLE) (3M OPENING)
2550 75041	1	$1,050.00	$1,050.00	1.000	EA	Y	FENCE GATE (TYP A) (SINGLE) (4M OPENING)
2550 75042					EA	Y	FENCE GATE (TYP A) (DOUBLE) (4M OPENING)
2550 75051					EA	Y	FENCE GATE (TYP A) (SINGLE) (5M OPENING)
2550 75052					EA	Y	FENCE GATE (TYP A) (DOUBLE) (5M OPENING)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2550 75061	1	$228.00	$456.00	2.000	EA	Y	FENCE GATE (TYPE A)(SINGLE)(6M OPENING)
2550 75062					EA	Y	FENCE GATE (TYP A) (DBL 3M)(6M OPENING)
2550 75072					EA	Y	FENCE GATE (TYP A) (DOUBLE) (7M OPENING)
2550 75082					EA	Y	FENCE GATE (TYP A) (DOUBLE) (8M OPENING)
2550 75092					EA	Y	FENCE GATE (TYP A) (DOUBLE) (9M OPENING)
2550 76 11	1	$440.00	$440.00	1.000	EA	Y	FENCE GATE (TYP B) (SINGLE) (1M OPENING)
2550 76 21					EA	Y	FENCE GATE (TYP B) (SINGLE) (2M OPENING)
2550 76 22					EA	Y	FENCE GATE (TYP B) (DOUBLE) (2M OPENING)
2550 76 31					EA	Y	FENCE GATE (TYP B) (SINGLE) (3M OPENING)
2550 76 32					EA	Y	FENCE GATE (TYP B) (DOUBLE) (3M OPENING)
2550 76 41					EA	Y	FENCE GATE (TYP B) (SINGLE) (4M OPENING)
2550 76 42					EA	Y	FENCE GATE (TYP B) (DOUBLE) (4M OPENING)
2550 76 51					EA	Y	FENCE GATE (TYP B) (SINGLE) (5M OPENING)
2550 76 52					EA	Y	FENCE GATE (TYP B) (DOUBLE) (5M OPENING)
2550 76 61					EA	Y	FENCE GATE (TYP B) (SINGLE) (6M OPENING)
2550 76 62	1	$1,250.00	$1,250.00	1.000	EA	Y	FENCE GATE (TYP B) (DOUBLE) (6M OPENING)
2550 76 72					EA	Y	FENCE GATE (TYP B) (DOUBLE) (7M OPENING)
2550 76 82					EA	Y	FENCE GATE (TYP B) (DOUBLE) (8M OPENING)
2550 76 92					EA	Y	FENCE GATE (TYP B) (DOUBLE) (9M OPENING)
2550 76102					EA	Y	FENCE GATE (TYP B) (DBL) (10M OPENING)
2550 79 3	1	$1,650.00	$1,650.00	1.000	EA	Y	FENCE GATE(SLIDING,F&I,CANT 3.0-3.9M
2550 79 4					EA	Y	FENCE GATE(SLIDING,F&I,CANT 4.0-4.9M
2550 79 5					EA	Y	FENCE GATE(SLIDING,F&I,CANT 5.0-5.9M
2550 79 6	5	$2,197.37	$28,565.81	13.000	EA	Y	FENCE GATE(SLIDING,F&I,CANT 6.0-6.9M
2550 79 7					EA	Y	FENCE GATE(SLIDING,F&I,CANT 7.0-7.9M
2550 79 36					EA	Y	FENCE GATE(SLIDING,F&I,CANTILEVER 3.6M)
2555 1 1	5	$73.95	$278,205.38	3,762.000	M1	Y	DIRECTIONAL BORE (LESS THAN 150MM)
2555 1 2	2	$66.93	$59,056.40	882.400	M1	Y	DIRECTIONAL BORE (150MM TO <300MM)
2555 1 3					M1	Y	DIRECTIONAL BORE (300MM TO <450MM)
2555 1 4					M1	Y	DIRECTIONAL BORE (450MM TO <600MM)
2555 1 5					M1	Y	DIRECTIONAL BORE (600MM TO <900MM)
2555 1 6					M1	Y	DIRECTIONAL BORE (900MM TO <1200MM)
2555 1 7					M1	Y	DIRECTIONAL BORE (1200MM TO <1500MM)
2556 1 1					M1	Y	JACK AND BORE (<150MM)
2556 1 3					M1	Y	JACK AND BORE (300MM TO <450MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2556 1 4	2	$1,114.24	$126,911.81	113.900	M1	Y	JACK AND BORE (450MM TO <600MM)
2556 1 5	3	$1,161.60	$239,288.72	206.000	M1	Y	JACK AND BORE(600MM TO <900MM)
2556 1 6	2	$1,876.74	$175,100.00	93.300	M1	Y	JACK AND BORE (900MM TO <1200MM)
2556 1 7	1	$1,600.00	$60,960.00	38.100	M1	Y	JACK AND BORE (1200MM TO <1500MM)
2556 1 8	1	$1,700.00	$338,130.00	198.900	M1	Y	JACK AND BORE (1500MM TO <1800MM)
2556 1 9					M1	Y	JACK AND BORE (1800MM TO <2100MM)
2556 1 10	1	$2,000.00	$88,000.00	44.000	M1	Y	JACK AND BORE (2100MM TO <2400MM)
2560 1					MT	Y	PAINTING STRUCTURAL STEEL
2561 1	1	$260.82	$49,999.19	191.700	MT	Y	PAINTING STRUCT STEEL (INORGANIC ZINC)
2563 3	2	$5.41	$3,709.00	686.000	M2	Y	ANTI-GRAFFITI COATING(SACRIFICIAL)
2563 4					M2	Y	ANTI-GRAFFITI COATING(NON SACRIFICIAL)
2570 1					M2	Y	SEEDING
2570 2	5	$.25	$47,065.30	185,252.000	M2	Y	SEEDING AND MULCHING
2570 3	4	$5.21	$6,713.27	1,288.000	KG	Y	SEED GRASS (PERMANENT TYPE)
2570 3 1					KG	Y	SEED GRASS (PERM TYP ARGENTINE BAHIA)
2570 4	4	$175.84	$23,193.70	131.900	MT	Y	MULCH MATERIAL
2570 5	13	$513.19	$97,967.06	190.900	MT	Y	FERTILIZER
2570 9	13	$12.19	$642,980.58	52,731.600	KL	Y	WATER FOR GRASSING
2570 10	4	$2.31	$1,309.47	568.000	KG	Y	SEED GRASS (QUICK-GROWING TYPE)
2570 12					KG	Y	WILDFLOWER SEED
2571 1 11	2	$2.88	$44,050.99	15,269.400	M2	Y	PLASTIC EROSION MAT (TRM)(TYPE 1)
2571 1 12					M2	Y	PLASTIC EROSION MAT (TRM)(TYPE 2)
2573 1					M2	Y	HYDRO-SEEDING
2573 2					KG	Y	GRASS SEED (FOR HYDRO-SEEDING)
2573 3					KG	Y	FERTILIZER (FOR HYDRO-SEEDING)
2573 4					KG	Y	FIBER MULCH (FOR HYDRO-SEEDING)
2575 1	8	$1.44	$2,108,523.61	1,464,063.800	M2	Y	SODDING
2575 1 1	2	$1.98	$147,781.65	74,813.000	M2	Y	SODDING (BAHIA)
2575 1 2	1	$4.00	$38,733.80	9,683.450	M2	Y	SODDING (CENTIPEDE)
2575 1 3	2	$1.43	$341,539.00	239,351.000	M2	Y	SODDING (ARGENTIA BAHIA)
2575 1 4	3	$3.00	$90,555.42	30,208.200	M2	Y	SODDING (SAINT AUGUSTINE)
2575 1 5	1	$5.00	$1,565.00	313.000	M2	Y	SODDING (OVERLAPPED)
2575 1 6	1	$3.00	$45,792.00	15,264.000	M2	Y	SODDING (BERMUDA)
2577 70	1	$2.00	$1,212.00	606.000	M2	Y	SHOULDER REWORK
2580 1 1					LS	Y	LANDSCAPE COMPLETE (SMALL PLANTS)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2580 1 2	1	$7,165.00	$7,165.00	1.000	LS	Y	LANDSCAPE COMPLETE (LARGE PLANTS)
2580173	2	$7.29	$19,159.77	2,627.800	M2	Y	BED PREPARATION & MULCHING
2580258					MT	Y	ROCK BOULDERS
2580327 1	1	$455.00	$4,550.00	10.000	EA	Y	TREE RELOCATION (PALMS)
2580327 2	3	$234.44	$21,100.00	90.000	EA	Y	SMALL TREE,SHRUBS OR GRD COVER RELOC
2580332 1					EA	Y	TREE REMOVAL (WITH TREE SPADE)
2580332 2	1	$325.00	$5,525.00	17.000	EA	Y	TREE REMOVAL (CUT & REMOVE)
2580334					EA	Y	TREE PLANTING PIT COVER
2580336					EA	Y	PRUNNING & TRIMMING (EXISTING TREES)
2580340 1					M1	Y	TREE PROTECTION (BATTERBOARD)
2580340 2					M1	Y	TREE PROTECTION (TRENCHING)
2581 1					EA	Y	GRD COVER (SEEDLINGS, ROOTED CUTTINGS)
2581 2	1	$6.50	$187,297.50	28,815.000	EA	Y	GROUND COVER (100MM POT/PLUG)
2581 3	5	$5.33	$126,123.00	23,683.000	EA	Y	GROUND COVER (4 LITER CONTAINER)
2581 4					EA	Y	GROUND COVER (19 LITER CONTAINER)
2582 1	1	$8.00	$149,616.00	18,702.000	EA	Y	SHRUBS (4 LITER CONTAINER)
2582 2	5	$11.23	$294,220.10	26,210.000	EA	Y	SHRUBS (11 LITER CONTAINER)
2582 3	2	$21.81	$598,140.00	27,423.000	EA	Y	SHRUBS (19 LITER CONTAINER)
2582 4	1	$77.00	$1,463.00	19.000	EA	Y	SHRUBS (26 LITER CONTAINER)
2582 5	1	$125.00	$25,250.00	202.000	EA	Y	SHRUBS (57 OR > LITER CONTAINER)
2583 1					EA	Y	TREE (4 LITER CONTAINER)
2583 2					EA	Y	TREE (11 LITER CONTAINER)
2583 3	1	$114.00	$684.00	6.000	EA	Y	TREE (19 LITER CONTAINER)
2583 4	2	$175.58	$56,009.48	319.000	EA	Y	TREE (26 LITER CONTAINER)
2583 5	1	$94.34	$10,566.08	112.000	EA	Y	TREE (38 LITER CONTAINER)
2583 6	1	$91.00	$10,101.00	111.000	EA	Y	TREE (57 LITER CONTAINER)
2583 7	2	$213.59	$252,036.00	1,180.000	EA	Y	TREE (114 OR > LITER CONTAINER)
2584 1					EA	Y	PALM SGL TRUNK(19 LITER CONTAINER)
2584 2	4	$685.54	$440,799.67	643.000	EA	Y	PALM SGL TRNK(2.4 M-6.1 M HT/CLR TRNK)
2584 3	4	$1,017.16	$830,000.00	816.000	EA	Y	PALM SGL TRNK(6.2 M-17.1 M HT/CLR TRNK)
2585 1	1	$560.00	$12,320.00	22.000	EA	Y	PALMS CLUMP TYP(2.4-6.1M HT OR CLR TRNK)
2585 2					EA	Y	PALMS CLUMP TYP(6.2-17.1M HT OR CLR TRNK
2590 70	6	$379,750.00	$2,278,500.00	6.000	LS	Y	IRRIGATION SYSTEM
2604 1 11	1	$787.50	$47,250.00	60.000	EA	Y	DATA COLLECTION @ INTERSECT (TURN COUNT)
2604 1 12	1	$288.75	$5,775.00	20.000	EA	Y	DATA COLECT @ INTERSECT (APPROACH COUNT)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2604 1 22					EA	Y	DATA COLECT @ MID-BLOCK (APPROACH COUNT)
2604 2 11					EA	Y	ANAL&DOC(1 INTERSECT)(1 TIMING PATTERN)
2604 2 29					EA	Y	ANAL&DOC(2 INTERSECT)(9 TIMING PATTERN)
2604 2 34					EA	Y	ANAL&DOC(3 INTERSECT)(4 TIMING PATTERN)
2604 2 43					EA	Y	ANAL&DOC(4 INTERSECT)(3 TIMING PATTERN)
2604 2 45					EA	Y	ANAL&DOC(4 INTERSECT)(5 TIMING PATTERN)
2604 2 55					EA	Y	ANAL&DOC(5 INTERSECT)(5 TIMING PATTERN)
2604 2 63					EA	Y	ANAL&DOC(6 INTERSECT)(3 TIMING PATTERN)
2604 2033					EA	Y	ANAL&DOC(3 INTERSECT)(3 TIMING PATTERN)
2604 2052					EA	Y	ANAL&DOC(5 INTERSECT)(2 TIMING PATTERN)
2604 2053					EA	Y	ANAL&DOC(5 INTERSECT)(3 TIMING PATTERN)
2604 2056					EA	Y	ANAL&DOC(5 INTERSECT)(6 TIMING PATTERN)
2604 2066	1	$11,025.00	$11,025.00	1.000	EA	Y	ANAL&DOC(6 INTERSECT)(6 TIMING PATTERN)
2604 2076					EA	Y	ANAL&DOC(7 INTERSECT)(6 TIMING PATTERN)
2604 2085					EA	Y	ANAL&DOC(8 INTERSECT)(5 TIMING PATTERN)
2604 2111					EA	Y	ANAL&DOC(11 INTERSECT)(1 TIMING PATTERN)
2604 2112					EA	Y	ANAL&DOC(11 INTERSECT)(2 TIMING PATTERN)
2604 2530					EA	Y	ANAL&DOC(53 INTERSECT)(0 TIMING PATTERN)
2604 2700					EA	Y	ANAL&DOC(70 INTERSECT)(0 TIMING PATTERN)
2604 3 1	1	$150.00	$150.00	1.000	PI	Y	TIMING IMPLEMENTATION (CONTROLLER)
2604 3 2	1	$656.25	$3,281.25	5.000	PI	Y	TIMING IMPL (CONTROLLER & COORDINAT)
2604 3 3					PI	Y	TIMING IMPLEMENTATION (MASTE CLOCK UNIT)
2630 1 11	4	$34.17	$36,290.80	1,062.000	M1	Y	CONDUIT (FURNISH & INSTALL)(ABOVEGROUND)
2630 1 12	13	$13.23	$439,512.88	33,227.700	M1	Y	CONDUIT (FURNISH & INSTALL)(UNDERGROUND)
2630 1 13	10	$46.31	$199,984.14	4,318.700	M1	Y	CONDUIT (FURNISH & INSTALL)(UNDER PAVT)
2630 1 14	4	$33.24	$70,816.30	2,130.700	M1	Y	CONDUIT (FURNISH & INSTALL)(UG - JACKED)
2630 1 15	2	$40.22	$2,167.80	53.900	M1	Y	CONDUIT (FURNISH & INSTALL)(BRIDGE MNT)
2630 1 21					M1	Y	CONDUIT (FURNISH) (ABOVEGROUND)
2630 1 22	2	$3.70	$5,741.74	1,553.000	M1	Y	CONDUIT (FURNISH) (UNDERGROUND)
2630 1 23	1	$13.46	$11,306.40	840.000	M1	Y	CONDUIT (FURNISH) (UNDER PAVEMENT)
2630 1 24					M1	Y	CONDUIT (FURNISH) (UNDERGROUND - JACKED)
2632 6 1	1	$11.00	$2,123.00	193.000	M1	Y	CABLE (SIGNAL) (FURNISH & INSTALL)
2632 6 3					M1	Y	CABLE (SIGNAL) (INSTALL)
2632 6 4					M1	Y	CABLE (SIGNAL) (ADJUST)
2632 7 1	12	$2,622.19	$136,353.64	52.000	PI	Y	CABLE (SIGNAL) (FURNISH & INSTALL)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2632 7 4					PI	Y	CABLE (SIGNAL) (ADJUST)
2632 8111					M1	Y	CABLE (INTERCONNECT)(F&I) (AERIAL)
2632 8112	1	$3.90	$7,803.90	2,001.000	M1	Y	CABLE (INTERCONNECT)(F&I) (UNDERGROUND)
2632 8131					M1	Y	CABLE (INTERCONNECT)(INS) (AERIAL)
2632 8132					M1	Y	CABLE (INTERCONNECT)(INS) (UNDERGROUND)
2632 8211					M1	Y	CABLE (ICONN)(F&I)(1- 25 PR) (AERIAL)
2632 8212	3	$6.97	$14,832.61	2,127.600	M1	Y	CABLE (INTERCONNECT)(F&I)(1- 25 PR)(UG)
2632 8221					M1	Y	CABLE (ICONN)(FUR)(1- 25 PR) (AERIAL)
2632 8231					M1	Y	CABLE (ICONN)(INS)(1- 25 PR) (AERIAL)
2632 8232					M1	Y	CABLE (INTERCONNECT)(INS)(1- 25 PR)(UG)
2632 8312					M1	Y	CABLE (INTERCONNECT)(F&I)(26- 50 PR)(UG)
2632 8331					M1	Y	CABLE (ICONN)(INS)(26- 50 PR)(AERIAL)
2632 8411					M1	Y	CABLE (ICONN)(F&I)(51-100 PR) (AERIAL)
2632 8412					M1	Y	CABLE (INTERCONNECT)(F&I)(51-100 PR)(UG)
2632 8432					M1	Y	CABLE (INTERCONNECT)(INS)(51-100 PR)(UG)
2633111 1					M1	Y	CABLE FIB OPT(F&I)(AERIAL)SM(1- 25 PR)
2633112 1	1	$9.45	$8,208.27	868.600	M1	Y	CABLE FIB OPT(F&I)(AERIAL)MM(1- 25 PR)
2633113 1					M1	Y	CABLE FIB OPT(F&I)(AERIAL)CP(1- 25 PR)
2633113 2					M1	Y	CABLE FIB OPT(F&I)(AERIAL)CP(26- 50 PR)
2633121 1					M1	Y	CABLE FIBER OPTIC(F&I)(UG) SM(1- 25 PR)
2633121 2					M1	Y	CABLE FIB OPT(F&I)(UG) SM(26- 50 PR)
2633121 3					M1	Y	CABLE FIB OPT(F&I)(UG) SM(51-100 PR)
2633122 1	1	$10.50	$13,114.50	1,249.000	M1	Y	CABLE FIBER OPTIC(F&I)(UG) MM(1- 25 PR)
2633122 2					M1	Y	CABLE FIB OPT(F&I)(UG)MULTI M(26- 50 PR)
2633122 3					M1	Y	CABLE FIB OPT(F&I)(UG) MM(51-100 PR)
2633123 1					M1	Y	CABLE FIBER OPTIC(F&I)(UG) CP(1- 25 PR)
2633123 2	2	$6.22	$44,319.37	7,129.600	M1	Y	CABLE FIB OPT(F&I)(UG) CP(26- 50 PR)
2633132 1	2	$8.33	$1,878.20	225.400	M1	Y	CABLE FIBER OPTIC(F&I)(DP) MM(1- 25 PR)
2633132 3					M1	Y	CABLE FIB OPT(F&I)(DP) MM(51-100 PR)
2633133 1					M1	Y	CABLE FIBER OPTIC(F&I)(DP) CP(1- 25 PR)
2633311 1					M1	Y	CABLE FIB OPT(INS)(AERIAL)SM(1- 25 PR)
2633311 2					M1	Y	CABLE FIB OPT(INS)(AERIAL)SM(26- 50 PR)
2633312 1					M1	Y	CABLE FIB OPT(INS)(AERIAL)MM(1- 25 PR)
2633312 2					M1	Y	CABLE FIB OPT(INS)(AERIAL)MM(26- 50 PR)
2633321 1					M1	Y	CABLE FIBER OPTIC(INS)(UG) SM(1- 25 PR)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2633321 3					M1	Y	CABLE FIBER OPTIC(INS)(UG) SM(51-100 PR)
2633322 1					M1	Y	CABLE FIBER OPTIC(INS)(UG) MM(1- 25 PR)
2633331 1					M1	Y	CABLE FIBER OPTIC(INS)(DP) SM(1- 25 PR)
2634 4112	5	$906.38	$9,970.20	11.000	PI	Y	SPAN WIRE ASM (F&I)(2 WIRE) (DIAGONAL)
2634 4113	2	$1,800.00	$9,000.00	5.000	PI	Y	SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (BOX)
2634 4114	1	$2,000.00	$2,000.00	1.000	PI	Y	SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (OTHER)
2634 4122					PI	Y	SPAN WIRE ASM (F&I)(3 WIRE) (DIAGONAL)
2634 4412					PI	Y	SPAN WIRE ASM (ADJ)(2 WIRE) (DIAGONAL)
2634 4413					PI	Y	SPAN WIRE ASSEMBLY (ADJ)(2 WIRE) (BOX)
2634 4414					PI	Y	SPAN WIRE ASSEMBLY (ADJ)(2 WIRE) (OTHER)
2634 5 1	1	$45.98	$459.80	10.000	M1	Y	INSULATOR FIBERGLASS (FURNISH & INSTALL)
2634 6 1					M1	Y	MESSENGER WIRE (F&I)
2635 1 11	13	$264.19	$222,181.41	841.000	EA	Y	PULL & JUNCTION BOXES (F&I) (PULL BOX)
2635 1 12					EA	Y	PULL & JB (F&I) (AERIAL JUNCTION BOX)
2635 1 13					EA	Y	PULL & JB (F&I)(MNT JUNCTION BOX)
2635 1 14	1	$315.00	$315.00	1.000	EA	Y	PULL & JB (F&I) (TELEPH TERMN ASSEM)
2635 1 15	5	$780.51	$82,734.00	106.000	EA	Y	PULL & JB (F&I) (FIBER OPTICS)
2635 1 16	2	$1,125.00	$9,000.00	8.000	EA	Y	PULL & JB (F&I) (SPECIAL)
2635 1 31					EA	Y	PULL & JUNCTION BOXES (INS) (PULL BOX)
2635 1 33					EA	Y	PULL & JB (INS)(MNT JUNCTION BOX)
2639 1 11					AS	Y	ELECTRICAL POWER SERVICE (OVERHEAD)
2639 1 12	5	$965.50	$27,034.00	28.000	AS	Y	ELECTRICAL POWER SERVICE (OVERHEAD)
2639 1 13	2	$652.50	$2,610.00	4.000	AS	Y	ELECTRICAL POWER SERVICE (OVERHEAD)
2639 1 21	2	$644.80	$6,448.00	10.000	AS	Y	ELECTRICAL POWER SERVICE (UNDERGROUND)
2639 1 22	6	$1,000.73	$14,010.22	14.000	AS	Y	ELECTRICAL POWER SERVICE (UNDERGROUND)
2639 1 23	1	$1,200.00	$4,800.00	4.000	AS	Y	ELECTRICAL POWER SERVICE (UNDERGROUND)
2639 2 1	11	$3.64	$11,371.15	3,127.700	M1	Y	ELECTRICAL SERVICE WIRE (F&I)
2639 2 2					M1	Y	ELECTRICAL SERVICE WIRE (FURNISH)
2639 2 3					M1	Y	ELECTRICAL SERVICE WIRE (INSTALL)
2639 3 11					EA	Y	ELECTRICAL SERVICE DISCONNECT (POLE)
2639 3 12	2	$367.00	$3,670.00	10.000	EA	Y	ELECTRICAL SERVICE DISCONNECT (CABINET)
2641 1					EA	Y	GUYING CONCRETE STRAIN POLES
2641 11 4					EA	Y	PREST CONC POLE (F&I W/FDN 4M TYP N-II)
2641 11 9					EA	Y	PREST CONC POLE (F&I W/FDN 9M TYP N-II)
2641 11 05					EA	Y	PREST CONC POLE (F&I W/FDN 5M TYP N-II)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2641 11 08					EA	Y	PREST CONC POLE (F&I W/FDN 8M TYP N-II)
2641 11 10	1	$1,700.00	$23,800.00	14.000	EA	Y	PREST CNC POLE (F&I W/FDN 10M TYP N-II)
2641 11 11					EA	Y	PREST CNC POLE (F&I W/FDN 11M TYP N-II)
2641 11 12					EA	Y	PREST CNC POLE (F&I W/FDN 12M TYP N-II)
2641 11 30					EA	Y	PREST CNC POLE (F&I W/FDN 30M TYP N-II)
2641 12 9					EA	Y	PREST CONC POLE (F&I W/FDN 9M TYP N-III)
2641 12 11					EA	Y	PREST CNC POLE (F&I W/FDN 11M TYP N-III)
2641 12 12					EA	Y	PREST CNC POLE (F&I W/FDN 12M TYP N-III)
2641 13 10					EA	Y	PREST CNC POLE (F&I W/FDN 10M TYP N-IV)
2641 13 11					EA	Y	PREST CNC POLE (F&I W/FDN 11M TYP N-IV)
2641 13 12					EA	Y	PREST CNC POLE (F&I W/FDN 12M TYP N-IV)
2641 13 15					EA	Y	PREST CNC POLE (F&I W/FDN 15M TYP N-IV)
2641 14 11					EA	Y	PREST CONC POLE (F&I W/FDN 11M TYP N-V)
2641 14 12	1	$2,400.00	$4,800.00	2.000	EA	Y	PREST CONC POLE (F&I W/FDN 12M TYP N-V)
2641 14 13	1	$2,600.00	$5,200.00	2.000	EA	Y	PREST CONC POLE (F&I W/FDN 13M TYP N-V)
2641 14 14					EA	Y	PREST CONC POLE (F&I W/FDN 14M TYP N-V)
2641 14 15					EA	Y	PREST CONC POLE (F&I W/FDN 15M TYP N-V)
2641 14 16					EA	Y	PREST CONC POLE (F&I W/FDN 16M TYP N-V)
2641 14 17					EA	Y	PREST CONC POLE (F&I W/FDN 17M TYP N-V)
2641 14 18					EA	Y	PREST CONC POLE (F&I W/FDN 18M TYP N-V)
2641 15 11					EA	Y	PREST CNC POLE (F&I W/FDN 11M TYP N-VI)
2641 15 12					EA	Y	PREST CNC POLE (F&I W/FDN 12M TYP N-VI)
2641 15 13					EA	Y	PREST CNC POLE (F&I W/FDN 13M TYP N-VI)
2641 15 14	1	$4,500.00	$27,000.00	6.000	EA	Y	PREST CNC POLE (F&I W/FDN 14M TYP N-VI)
2641 15 15	1	$4,500.00	$4,500.00	1.000	EA	Y	PREST CNC POLE (F&I W/FDN 15M TYP N-VI)
2641 15 16	1	$4,500.00	$4,500.00	1.000	EA	Y	PREST CNC POLE (F&I W/FDN 16M TYP N-VI)
2641 15 17					EA	Y	PREST CNC POLE (F&I W/FDN 17M TYP N-VI)
2641 16 11					EA	Y	PREST CNC POLE (F&I W/FDN 11M TYP N-VII)
2641 16 12					EA	Y	PREST CNC POLE (F&I W/FDN 12M TYP N-VII)
2641 16 13	1	$4,000.00	$12,000.00	3.000	EA	Y	PREST CNC POLE (F&I W/FDN 13M TYP N-VII)
2641 16 14	1	$4,200.00	$4,200.00	1.000	EA	Y	PREST CNC POLE (F&I W/FDN 14M TYP N-VII)
2641 16 15	1	$5,000.00	$40,000.00	8.000	EA	Y	PREST CNC POLE (F&I W/FDN 15M TYP N-VII)
2641 16 16					EA	Y	PREST CNC POLE (F&I W/FDN 16M TYP N-VII)
2641 16 17					EA	Y	PREST CNC POLE (F&I W/FDN 17M TYP N-VII)
2641 16 18					EA	Y	PREST CNC POLE (F&I W/FDN 18M TYP N-VII)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2641 16 19					EA	Y	PREST CNC POLE (F&I W/FDN 19M TYP N-VII)
2641 16 20					EA	Y	PREST CNC POLE (F&I W/FDN 20M TYP N-VII)
2641 17 15	1	$5,000.00	$5,000.00	1.000	EA	Y	PREST CNC POLE (F&I W/FDN 15M TYP N-VIII
2641 17 16	2	$5,080.00	$25,400.00	5.000	EA	Y	PREST CNC POLE (F&I W/FDN 16M TYP N-VIII
2641 17 17	1	$5,200.00	$20,800.00	4.000	EA	Y	PREST CNC POLE (F&I W/FDN 17M TYP N-VIII
2641 17 18					EA	Y	PREST CNC POLE (F&I W/FDN 18M TYP N-VIII
2641 17 20					EA	Y	PREST CNC POLE (F&I W/FDN 20M TYP N-VIII
2641 18 11					EA	Y	PREST CONC POLE (F&I W/FDN 11M SPE)
2641 18 12					EA	Y	PREST CONC POLE (F&I W/FDN 12M SPE)
2641 18 14					EA	Y	PREST CONC POLE (F&I W/FDN 14M SPE)
2641 18 15	1	$6,828.25	$13,656.50	2.000	EA	Y	PREST CONC POLE (F&I W/FDN 15M SPE)
2641 18 16					EA	Y	PREST CONC POLE (F&I W/FDN 16M SPE)
2641 18 17					EA	Y	PREST CONC POLE (F&I W/FDN 17M SPE)
2641 18 18					EA	Y	PREST CONC POLE (F&I W/FDN 18M SPE)
2641 18 19					EA	Y	PREST CONC POLE (F&I W/FDN 19M SPE)
2641 30					EA	Y	PREST CONC POLE (INSTALL)
2641 41 1					EA	Y	PREST CNC POLE(F&I DIR-BUR)(1M TYP.N II)
2641 41 3					EA	Y	PREST CNC POLE(F&I DIR-BUR)(3M TYP.N II)
2641 41 4	5	$706.14	$9,885.92	14.000	EA	Y	PREST CNC POLE(F&I DIR-BUR)(4M TYP.N II)
2641 41 8					EA	Y	PREST CNC POLE(F&I DIR-BUR)(8M TYP.N II)
2641 41 9					EA	Y	PREST CNC POLE(F&I DIR-BUR)(9M TYP.N II)
2641 41 10					EA	Y	PREST CNC POLE(F&I DIR-BUR,10M TYP.N II)
2641 41 11					EA	Y	PREST CNC POLE(F&I DIR-BUR,11M TYP.N II)
2641 41 12					EA	Y	PREST CNC POLE(F&I DIR-BUR,12M TYP.N II)
2641 41 16					EA	Y	PREST CNC POLE(F&I DIR-BUR,16M TYP.N II)
2641 42 4					EA	Y	PREST CNC POLE(F&I DIR-BUR)(4M TYP.NIII)
2641 42 9					EA	Y	PREST CNC POLE(F&I DIR-BUR)(9M TYP.NIII)
2641 42 10					EA	Y	PREST CNC POLE(F&I DIR-BUR,10M TYP.NIII)
2641 43 3					EA	Y	PREST CNC POLE(F&I)DIR-BUR)(3M TYP.N IV)
2641 43 12					EA	Y	PREST CNC POLE(F&I)DIR-BUR,12M TYP.N IV)
2641 45 12					EA	Y	PREST CNC POLE(F&I DIR-BUR,12M TYP.N VI)
2641 45 13					EA	Y	PREST CNC POLE(F&I DIR-BUR,13M TYP.N VI)
2641 45 15					EA	Y	PREST CNC POLE(F&I DIR-BUR,15M TYP.N VI)
2641 46 15					EA	Y	PREST CNC POLE(F&I DIR-BUR,15M TYP.NVII)
2641 46 16					EA	Y	PREST CNC POLE(F&I DIR-BUR,16M TYP.NVII)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2641 48 15					EA	Y	PREST CONC POLE (F&I DIR-BUR)(15M SPE)
2641 50					EA	Y	PREST CONC POLE (INS DIRECT-BURIAL)
2643 1					EA	Y	GUYING WOOD STRAIN POLES
2643108					EA	Y	STRAIN POLE WOOD (F&I)(8M)
2643109					EA	Y	STRAIN POLE WOOD (F&I)(9M)
2643110					EA	Y	STRAIN POLE WOOD (F&I)(10M)
2643111					EA	Y	STRAIN POLE WOOD (F&I)(11M)
2643112	1	$315.00	$1,260.00	4.000	EA	Y	STRAIN POLE WOOD (F&I)(12M)
2643113					EA	Y	STRAIN POLE WOOD (F&I)(13M)
2643114					EA	Y	STRAIN POLE WOOD (F&I)(14M)
2643115					EA	Y	STRAIN POLE WOOD (F&I)(15M)
2643116					EA	Y	STRAIN POLE WOOD (F&I)(16M)
2643313					EA	Y	STRAIN POLE WOOD (INSTALL)(13M)
2649 1024					EA	Y	STEEL STRAIN POLE(F&I)(SPECIAL)(24')
2649 1036					EA	Y	STEEL STRAIN POLE(F&I)(SPECIAL)(36')
2649 1040					EA	Y	STEEL STRAIN POLE(F&I)(SPECIAL)(40')
2649 1044					EA	Y	STEEL STRAIN POLE(F&I)(SPECIAL)(44')
2649 1046					EA	Y	STEEL STRAIN POLE(F&I)(SPECIAL)(46')
2649 1050					EA	Y	STEEL STRAIN POLE(F&I)(SPECIAL)(50')
2649 1438	1	$14,000.00	$28,000.00	2.000	EA	Y	STEEL STR PLS (F&I) (TYP NS-VII) (38')
2649 1440					EA	Y	STEEL STR PLS (F&I) (TYP NS-VII) (40')
2649 1442					EA	Y	STEEL STR PLS (F&I) (TYP NS-VII) (42')
2649 1536					EA	Y	STEEL STR POLE(F&I)(TYP NS-VIII)(36')
2649 1538					EA	Y	STEEL STR POLE(F&I)(TYP NS-VIII)(38')
2649 1636					EA	Y	STEEL STR PLS (F&I) (TYP NS-IX) (36')
2649 1638					EA	Y	STEEL STR POLE(F&I)(TYP NS-IX)(38')
2649 1644					EA	Y	STEEL STR PLS (F&I) (TYP NS-IX) (44')
2649 1646					EA	Y	STEEL STR PLS (F&I) (TYP NS-IX) (46')
2649 11001					EA	Y	STEEL MONOTUBE ASSEMBLY(F&I)SPECIAL
2649122512					EA	Y	M/ARM F&I DBL ARM,1ST A2,2NDSPL,POLESPL
2649411001	1	$9,372.00	$9,372.00	1.000	EA	Y	M/ARM (F&I/HI LOAD)1ST(B1)2ND(0)POLE(Q1)
2649411011					EA	Y	M/ARM (F&I/HI LOAD)1ST(B1)2ND(0)POLE(SP)
2649412002					EA	Y	M/ARM(F&I/HL)SGL ARM1ST(B2)2ND(0)POL(Q2)
2649413002	1	$10,500.00	$10,500.00	1.000	EA	Y	M/ARM (F&I/HI LOAD)1ST(B3)2ND(0)POLE(Q2)
2649413003					EA	Y	M/ARM(F&I/HL)SGLARM1ST(B3)2ND(0)POLE(Q3)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2649415003	2	$15,684.00	$109,788.00	7.000	EA	Y	M/ARM (F&I/HI LOAD)1ST(B5)2ND(0)POLE(Q3)
2649416004	2	$16,430.13	$131,441.00	8.000	EA	Y	M/ARM (F&I/HI LOAD)1ST(B6)2ND(0)POLE(Q4)
2649417006	1	$18,446.00	$18,446.00	1.000	EA	Y	M/ARM (F&I/HI LOAD)1ST(B7)2ND(0)POLE(Q6)
2649422203					EA	Y	M/ARM(F&I/HL)DBLARM1ST(B2)2ND(B2)POL(Q3)
2649423102					EA	Y	M/ARM(F&I/HL)(1ST(B3)(2ND(B1)POLE(Q2)
2649425203					EA	Y	M/ARM(F&I/HI LOAD)1ST(B5)2ND(B2)POLE(Q3)
2649425504					EA	Y	M/ARM(F&I/HI LOAD)1ST(B5)2ND(B5)POLE(Q4)
2649426504	1	$21,000.00	$21,000.00	1.000	EA	Y	M/ARM(F&I/HI LOAD)1ST(B6)2ND(B5)POLE(Q4)
2649427606					EA	Y	M/ARM (F&I/HI LOAD)(DBL ARM)1ST(B7)2ND
2649433008					EA	Y	M/ARM(F&I/HL)SGLARM1ST(B3)2ND(0)POLE-Q22
2649435009					EA	Y	M/ARM(F&I/HL)SGLARM1ST(B5)2ND(0)POLE-Q23
2649436010					EA	Y	M/ARM(F&I/HL)SGLARM1ST(B6)2ND(0)POLE-Q24
2649440	4	$15,768.24	$725,339.00	46.000	EA	Y	M/ARM (F&I/HIGH LOAD)(SPECIAL DESIGN)
2649515003	1	$10,925.00	$10,925.00	1.000	EA	Y	M/ARM(FUR/HL)SGLARM1ST(B5)2ND(0)POLE-Q3
2649516004	1	$12,101.00	$12,101.00	1.000	EA	Y	M/ARM(FUR/HL)SGLARM1ST(B6)2ND(0)POLE-Q4
2649517006	1	$12,497.00	$12,497.00	1.000	EA	Y	M/ARM(FUR/HL)SGLARM1ST(B7)2ND(0)POLE-Q6
2649540	1	$15,313.00	$15,313.00	1.000	EA	Y	M/ARM(FUR/HL) SPECIAL DESIGN
2649711001					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C1)(NO)(R1)
2649711011					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C1)(NO)SPL
2649713002	1	$16,300.00	$16,300.00	1.000	EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C3)(NO)(R2)
2649713008					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C3)(R22 LU)
2649715003	2	$16,300.00	$32,600.00	2.000	EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(NO)(R3)
2649716004	1	$22,150.00	$44,300.00	2.000	EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C6)(NO)(R4)
2649717006					EA	Y	M/ARM(F&I/RL)(SI ARM W/OLUM)(C7)(NO)(R6)
2649721101					EA	Y	M/ARM(F&I/RL)DBLARM1ST(C1)2ND(C1)POL(R1)
2649721404					EA	Y	M/ARM(F&I/RL)DBL ARM W/OLUM(C1)(C4)(R4)
2649723102					EA	Y	M/ARM(F&I/RL)DBLARM1ST(C3)2ND(C1)POL(R2)
2649724403					EA	Y	M/ARM(F&I/RL)DBLARM1ST(C4)2ND(C4)POL(R3)
2649725203					EA	Y	M/ARM(F&I/RL)DBLARM1ST(C5)2ND(C2)POL(R3)
2649725504					EA	Y	M/ARM(F&I/RL)DBLARM1ST(C5)2ND(C5)POL(R4)
2649726504	1	$29,400.00	$29,400.00	1.000	EA	Y	M/ARM(F&I/RL)DBLARM1ST(C6)2ND(C5)POL(R4)
2649731007					EA	Y	M/ARM(F&I/RL)(SGL ARM W/LM)(C1)(0)(R21L)
2649733008					EA	Y	M/ARM(F&I/RL)SGLARM1ST(C3)2ND(0)POL(R22)
2649735009					EA	Y	M/ARM(F&I/RL)SGLARM1ST(C5)2ND(0)POL(R23)
2649736010					EA	Y	M/ARM(F&I/RL)SGLARM1ST(C6)2ND(0)POL(R24)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2649737006					EA	Y	M/ARM(F&I/RL)SGLARM1ST(C7)2ND(0)POL(R6)
2649740	2	$37,613.21	$376,132.14	10.000	EA	Y	M/ARM (F&I/REDUCED LOAD)(SPECIAL DESIGN)
2650 51111					AS	Y	SGNL TRAF (F&I) STD(1 SECT)(1 DIRECTION)
2650 51112					AS	Y	SGNL TRAF (F&I) LW (1 SECT)(1 DIRECTION)
2650 51113					AS	Y	SGNL TRAF (F&I)SPE (1 SECT)(1 DIRECTION)
2650 51121					AS	Y	SGNL TRAF (F&I) STD(1 SECT)(2 DIRECTION)
2650 51122					AS	Y	SGNL TRAF (F&I) LW(1 SECT)(2 DIRECTION)
2650 51131					AS	Y	SGNL TRAF (F&I) STD(1 SECT)(3 DIRECTION)
2650 51142					AS	Y	SGNL TRAF (F&I) LW(1 SECT)(4 DIRECTION)
2650 51151					AS	Y	SGNL TRAF (F&I) STD(1 SECT)(5 DIRECTION)
2650 51211					AS	Y	SGNL TRAF (F&I) STD(2 SECT)(1 DIRECTION)
2650 51311	8	$731.96	$166,887.50	228.000	AS	Y	SGNL TRAF (F&I) STD(3 SECT)(1 DIRECTION)
2650 51312					AS	Y	SGNL TRAF (F&I) LTW(3 SECT)(1 DIRECTION)
2650 51313	5	$855.50	$85,549.61	100.000	AS	Y	SGNL TRAF (F&I)SPE (3 SECT)(1 DIRECTION)
2650 51321	2	$1,153.13	$4,612.50	4.000	AS	Y	SGNL TRAF (F&I) STD(3 SECT)(2 DIRECTION)
2650 51322					AS	Y	SGNL TRAF (F&I)LTW(3 SECT)(2 DIRECTION)
2650 51323	2	$1,627.53	$14,647.80	9.000	AS	Y	SGNL TRAF (F&I)SPE(3 SECT)(2 DIRECTION)
2650 51331					AS	Y	SGNL TRAF (F&I) STD(3 SECT)(3 DIRECTION)
2650 51332					AS	Y	SIGNAL TRAFFIC (F&I)LT WT(3 SECT)(3 DIR)
2650 51333	1	$2,255.00	$2,255.00	1.000	AS	Y	SGNL TRAF (F&I)SPE(3 SECT)(3 DIRECTION)
2650 51411	3	$622.20	$3,111.00	5.000	AS	Y	SGNL TRAF (F&I) STD(4 SECT)(1 DIRECTION)
2650 51413					AS	Y	SIGNAL TRAF (F&I)STD(4 SECT)(3 DIRECT)
2650 51421					AS	Y	SGNL TRAF (F&I) STD(4 SECT)(2 DIRECTION)
2650 51511	8	$1,102.02	$59,509.00	54.000	AS	Y	SGNL TRAF (F&I) STD(5 SECT)(1 DIRECTION)
2650 51512					AS	Y	SGNL TRAF (F&I) LTW(5 SECT)(1 DIRECTION)
2650 51513	4	$1,298.45	$18,178.36	14.000	AS	Y	SGNL TRAF (F&I)SPE (5 SECT)(1 DIRECTION)
2650 51521					AS	Y	SGNL TRAF (F&I) STD(5 SECT)(2 DIRECTION)
2650 51911					AS	Y	SGNL TRAF (F&I) STD(9 SECT)(1 DIRECTION)
2650 52311					AS	Y	SGNL TRAF (FUR) STD(3 SECT)(1 DIRECTION)
2650 53311					AS	Y	SGNL TRAF (INS) STD(3 SECT)(1 DIRECTION)
2650 53411					AS	Y	SGNL TRAF (INS) STD(4 SECT)(1 DIRECTION)
2650 53511					AS	Y	SGNL TRAF (INS) STD(5 SECT)(1 DIRECTION)
2650 54311	3	$113.85	$4,098.75	36.000	AS	Y	SGNL TRAF (REL) STD(3 SECT)(1 DIRECTION)
2650 54321	2	$137.50	$1,100.00	8.000	AS	Y	SGNL TRAF (REL) STD(3 SECT)(2 DIRECTION)
2650 54331					AS	Y	SGNL TRAF (REL) STD(3 SECT)(3 DIRECTION)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2650 54511	1	$105.00	$2,310.00	22.000	AS	Y	SGNL TRAF (REL) STD(5 SECT)(1 DIRECTION)
2653111	2	$537.71	$12,905.00	24.000	AS	Y	SGNL PED (F&I)(305MM INCANDESCENT)
2653112	2	$931.75	$16,771.50	18.000	AS	Y	SGNL PED (F&I)(305MM INCANDESCENT)
2653113					AS	Y	SGNL PED (F&I)(305 MM INCANDESENT)
2653121					AS	Y	SIGNAL PEDESTRIAN (F&I)(305 MM FO/1 WAY)
2653141					AS	Y	SIGNAL PEDESTRIAN (F&I)(NEON) (1 WAY)
2653142					AS	Y	SIGNAL PEDESTRIAN (F&I)(NEON) (2 WAY)
2653151					AS	Y	SGNL PED (F&I)(23MM / INCAND)1 WAY
2653171	2	$483.20	$14,496.00	30.000	AS	Y	SGNL PED (F&I)(NEON INT SYS LOW WATT)
2653172					AS	Y	SGNL PED (F&I)(NEON INT SYS LOW WATT)
2653173					AS	Y	SGNL PED (F&I)(NEON INT SYS LOW WATT)
2653181	8	$562.20	$60,155.22	107.000	AS	Y	SGNL PED (F&I)(LED) (1 WAY)
2653182	6	$1,131.03	$40,717.10	36.000	AS	Y	SGNL PED (F&I)(LED) (2 WAY)
2653311					AS	Y	SGNL PED (INS)(305MM INCANDESCENT)
2653312					AS	Y	SGNL PED (INS/305MM INCANDESCENT 2WY)
2653371					AS	Y	SGNL PED (INS)(230MM INCANDESCENT)
2653381					AS	Y	SGNL PEDESTRIAN (INS)(OPTICALLY PROGMED)
2659101	4	$73.19	$7,391.80	101.000	EA	Y	SIGNAL HEAD AUXILARIES (BACK PLATE)
2659103					EA	Y	SGNL HEAD AUXILARIES (DISCONNECT HANGER)
2659104					EA	Y	SIGNAL HEAD AUXILARIES (SIGNAL LAMP)
2659106	4	$2.78	$1,445.00	519.000	EA	Y	SIGNAL HEAD AUXILARIES (TUNNEL VISOR)
2659107	6	$758.08	$46,242.89	61.000	EA	Y	SGNL HEAD AUXILARIES (ALUMINUM PEDESTAL)
2659108	3	$794.47	$15,095.00	19.000	EA	Y	SIGNAL HEAD AUXILARIES (STEEL PEDESTAL)
2659109	3	$579.18	$17,375.50	30.000	EA	Y	SGNL HEAD AUXILARIES (CONC. PED TYP-II)
2659110					EA	Y	SIGNAL HEAD AUXILARIES (LOUVERS)
2659112					EA	Y	SGNL HEAD AUXILARIES (MOUNTING BRACKET)
2659118	4	$154.79	$3,095.72	20.000	EA	Y	SGNL HEAD AUXARIES (BACK PLT 5 SECT CLU)
2659119					EA	Y	SGNL HEAD AUX(STROBE LI FOR RED IND)
2659120	1	$120.00	$12,960.00	108.000	EA	Y	SGNL HEAD AUX(F&I)(LED MODULE)
2659301					EA	Y	SIGNAL HEAD AUXILARIES (BACK PLATE)
2659307					EA	Y	SGNL HEAD AUXILARIES(INS)(ALUMINUM PED)
2659308					EA	Y	SIGNAL HEAD AUXILARIES (STEEL PEDESTAL)
2659309					EA	Y	SGNL HEAD AUXILARIES (CONC PED TYP II)
2659318					EA	Y	SGNL HEAD AUXARIES (BACK PLT 5 SECT CLU)
2660 1101	1	$130.00	$3,900.00	30.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 1)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2660 1102	1	$160.00	$960.00	6.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 2)
2660 1103	3	$144.58	$6,940.00	48.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 3)
2660 1104	3	$176.59	$882.95	5.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 4)
2660 1105	2	$230.44	$15,670.00	68.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 5)
2660 1106	2	$331.40	$6,628.00	20.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 6)
2660 1107					EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 7)
2660 1108					EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 8)
2660 1109	5	$180.21	$17,300.00	96.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)
2660 1110	2	$238.93	$1,672.50	7.000	EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 10)
2660 1111					EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 11)
2660 1112					EA	Y	LOOP DETECTOR INDUCTIVE (F&I) (TYPE 12)
2660 2101	5	$526.04	$33,140.50	63.000	AS	Y	LOOP ASSEMBLY (F&I) (TYPE A)
2660 2102	8	$582.63	$129,926.56	223.000	AS	Y	LOOP ASSEMBLY (F&I) (TYPE B)
2660 2103					AS	Y	LOOP ASSEMBLY (F&I) (TYPE C)
2660 2104					AS	Y	LOOP ASSEMBLY (F&I) (TYPE D)
2660 2105					AS	Y	LOOP ASSEMBLY (F&I) (TYPE E)
2660 2106	10	$805.11	$214,964.74	267.000	AS	Y	LOOP ASSEMBLY (F&I) (TYPE F)
2660 2107					AS	Y	LOOP ASSEMBLY (F&I) (TYPE G)
2660 2306					AS	Y	LOOP ASSEMBLY (INS) (TYPE F)
2663 74 11	3	$1,720.00	$29,240.00	17.000	EA	Y	VEH DETECTOR ASSEM (F&I)(OPTICAL TYPE)
2663 74 12					EA	Y	VEHICLE DETECTOR ASSEM (F&I)(INFARED)
2665 11	9	$115.28	$19,597.60	170.000	EA	Y	DET PED(F&I)(DET STA POLE OR CAB MTD)
2665 12	3	$211.98	$5,511.46	26.000	EA	Y	DET PED (F&I)(DET STA WITH POST)
2665 13	4	$129.46	$9,580.00	74.000	EA	Y	DET PED(F&I)(DET WITH SGN ONLY)
2665 31					EA	Y	DET PED(INS)(DET STA POLE OR CAB MTD)
2665 33					EA	Y	DET PED(INS)(DET WITH SGN ONLY)
2668 12					EA	Y	DET CABINET (F&I)(TYP II)(675X375X300)
2668 13	1	$6,527.00	$6,527.00	1.000	EA	Y	DET CABINET (F&I)(TYP III)(800X500X350)
2668 14					EA	Y	DET CABINET (F&I)(TYP IV)(1200X750X400)
2668 15					EA	Y	DET CABINET (F&I)(TYP V)(1350X950X600)
2668 16					EA	Y	DET CABINET (F&I)(TYP VI)(1850X950X600)
2668 33					EA	Y	DET CABINET(I)(TYP III)(800X500X350)
2668 34					EA	Y	DET CABINET(I)(TYP IV)(1200X750X400)
2670 4 1					AS	Y	CNTRL ASSEM FLASHING BEACON (FURN & I)
2670 5110	8	$13,608.98	$299,397.46	22.000	AS	Y	TR CONTROL ASSEMBLY F&I NEMA PRE(NONE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2670	5111	3	$13,870.21	$97,091.46	7.000	AS	Y	CNTL ASM SS F&I(NEMA) (1 PREEMP PLAN)
2670	5112					AS	Y	TR CONTROL ASSEMBLY F&I NEMA PRE(TWO)
2670	5120	1	$12,147.00	$24,294.00	2.000	AS	Y	TR CONTROL ASSEMBLY F&I 170 PRE(NONE)
2670	5121					AS	Y	TR CONTROL ASSEMBLY F&I 170 PRE(ONE)
2670	5122					AS	Y	TR CONTROL ASSEMBLY F&I 170 PRE(TWO)
2670	5130	1	$20,000.00	$100,000.00	5.000	AS	Y	TR CONTROL ASSEMBLY F&I SPL PRE(NONE)
2670	5131					AS	Y	TR CONTROL ASSEM(F&I)(SPL)PRE(ONE)
2670	5210					AS	Y	TR CONTROL ASSEMBLY FUR NEMA PRE(NONE)
2670	5211					AS	Y	TR CONTROL ASSEMBLY FUR NEMA PRE(ONE)
2670	5310					AS	Y	TR CONTROL ASSEMBLY INS NEMA PRE(NONE)
2670	5311					AS	Y	TR CONTROL ASSEMBLY INS NEMA PRE(ONE)
2670	5312					AS	Y	TR CONTROL ASSEMBLY INS NEMA PRE(TWO)
2670	5320					AS	Y	TR CONTROL ASSEMBLY INS 170 PRE(NONE)
2670	5321					AS	Y	TR CONTROL ASSEMBLY INS 170 PRE(ONE)
2670	5322					AS	Y	TR CONTROL ASSEMBLY INS 170 PRE(TWO)
2670	5330					AS	Y	TR CONTROL ASSEMBLY(INS)SPECIAL
2670	5410	2	$733.33	$2,200.00	3.000	AS	Y	TR CONTROL ASSEMBLY MOD NEMA PRE(NONE)
2670	5411	1	$377.00	$1,885.00	5.000	AS	Y	TR CONTROL ASSEMBLY MOD NEMA PRE(ONE)
2670	5412					AS	Y	TR CONTROL ASSEMBLY MOD NEMA PRE(TWO)
2671	1 1					EA	Y	TRAFFIC CONTROLLER ASSEM (F&I) (NEMA)
2671	1 2					EA	Y	TRAFFIC CONTROLLER ASSEM (F&I) (170)
2671	2 11	1	$3,500.00	$3,500.00	1.000	EA	Y	TRAFFIC CONTROLLER (F&I)(NEMA)
2671	2 12	1	$11,800.00	$70,800.00	6.000	EA	Y	TRAFFIC CONTROLLER (F&I)(170)
2671	2 13	1	$8,925.00	$17,850.00	2.000	EA	Y	TRAFFIC CONTROLLER (F&I)(SPECIAL)
2671	2 41					EA	Y	TRAFFIC CONTROLLER (MOD)(NEMA)
2671	2 42	1	$1,000.00	$1,000.00	1.000	EA	Y	TRAFFIC CONTROLLER (MOD)(170)
2671	2 43					EA	Y	TRAFFIC CONTROLLER(MOD)(SPECIAL)
2678	1103					EA	Y	CNTL ACCES(F&I) (TYP 12 CONFLICT MON)
2678	1104	1	$350.00	$700.00	2.000	EA	Y	CNTRL ACCESSORY(F&I) (LOAD SWITCH)
2678	1105					EA	Y	CNTRL ACCESSORY(F&I) (TYPE 1 FLASHER)
2678	1106					EA	Y	CNTRL ACCESSORY(F&I) (TYPE 3 FLASHER)
2678	1107					EA	Y	CNTRL ACCESSORY(F&I) (TYP 1 TIME SWITCH)
2678	1109					EA	Y	CNTRL ACCESSORY(F&I) (TYP 3 TIME SWITCH)
2678	1110					EA	Y	CNTRL ACCESSORY(F&I) (TYP 4 TIME SWITCH)
2678	1112					EA	Y	CNTRL ACCESSORY(F&I) (MASTER CLOCK UNIT)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2680101					EA	Y	SYSTEM CONTROL EQUIP(F&I)(CPU)
2680104					EA	Y	SYSTEM CONTROL EQUIP(F&I)(LINE PRINTER)
2680105					EA	Y	SYS CONTROL EQUIP(F&I)(DISC MEMORY SYS)
2680106					EA	Y	SYS CONTROL EQUIP(F&I)(COMM INTERFAC)
2680107					EA	Y	SYS CONTROL EQP(F&I)(DISP MAP INTERFACE)
2680110					EA	Y	SYS CONTROL EQP(F&I)(CONTROLER CONSOLE)
2680111	1	$4,725.00	$4,725.00	1.000	EA	Y	SYS CONTROL EQUIP(F&I)(ROADSIDE MASTER)
2680113					EA	Y	SYS CNTL EQUIP(F&I)(CENT MICROCOMP ASSM)
2680115					EA	Y	SYS CNTL EQUIP(F&I)(AUTODIAL)
2680117					EA	Y	SYSTEM CONTROL EQUIP(F&I)(PRINTER)
2680119					EA	Y	SYSTEM CONTROL EQUIP(F&I)(MONITOR)
2680120					EA	Y	SYS CNTL EQP(F&I)(REMOTE MICROPROCESSOR)
2680401					EA	Y	SYSTEM CONTROL EQUIP(MOD)(CPU)
2681101					LS	Y	SYSTEM SOFTWARE(F&I)(CPU SOFTWARE)
2681102					LS	Y	SYS SOFTWR(F&I)(TRAF CNTRL SYS SOFTWR)
2681103					LS	Y	SYS SOFTWR(F&I)(TRAF MANAGEMENT SOFTWR)
2681104					LS	Y	SYSTEM SOFTWARE(F&I)(DATA BASE)
2681105					LS	Y	SYS SOFTWR(F&I,CNTL PATTERNS SOFTWR FEE)
2681202					LS	Y	SYS SOFTWR(INS)(TRAF CNTRL SYS SOFTWR)
2682101					EA	Y	SYSTEM DISPLAY (F&I)(CRT DISPLAY)
2682102					EA	Y	SYSTEM DISPLAY (F&I)(PANEL BOARD MAP)
2682103					EA	Y	SYSTEM DISPLAY (F&I)(PROJECTED DISPLAY)
2682401					EA	Y	SYSTEM DISPLAY (MOD)(CRT DISPALY)
2683101					LS	Y	SYS COMMUNICATIONS (F&I) (FDM FIB OPTS)
2683102					LS	Y	SYS COMMUNICATIONS (F&I)(TDM-MULTI PAIR)
2683103					LS	Y	SYSTEM COMMUNICATIONS (F&I)(RADIO)
2683107					LS	Y	SYS COMMUNICATIONS (SYS COMMUNIC MODEMS)
2683108					LS	Y	SYS COMMUNICATIONS (F&I)(VOICE EQP)
2683207					LS	Y	SYS COMMS(FUR) (SYS COMM. MODEMS)
2683208					LS	Y	SYS COMMUNICATIONS (FUR)(VOICE EQP)
2684 11					M1	Y	SYS COMMUNICATIONS (F&I)(MULTI-PR CABLE)
2684 12					M1	Y	SYS COMMUNICATIONS (F&I)(COAXIAL CABLE)
2684 14	1	$29.00	$5,576.70	192.300	M1	Y	SYS COMMS (F&I)(FIBER-OPTIC CABLE)
2684 24					M1	Y	SYS COMMS (FURNISH)(FIBER-OPTIC CABLE)
2684 31					M1	Y	SYS COMMUNICATIONS (INS)(MULTI-PR CABLE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2684 34					M1	Y	SYS COMMS (INS)(FIBER-OPTIC CABLE)
2685102					EA	Y	SYS AUX(MULTI-PLEX FLD TRASNCVER,WIRE)
2685103					EA	Y	SYS AUX(MULTI-PLEX FLD TRANSCVR,RADIO)
2685105					EA	Y	SYSTEM AUXILIARIES (MASTER CLOCK UNIT)
2685106					EA	Y	SYS AUX (UNINTERRUPTIBLE PWR SOURCE)
2685107					EA	Y	SYSTEM AUXILIARIES (TEST EQUIPMENT)
2685118					EA	Y	SYS AUXERIES(F&I,TELEMENTRY TRANSMITTER)
2685119					EA	Y	SYSTEM AUXILIARIES (TELEMENTRY RECEIVER)
2685120	4	$1,746.27	$24,447.82	14.000	EA	Y	SYS AUXILIARIES (TELEMENTRY TRANSCEIVER)
2685124	2	$1,127.75	$9,022.00	8.000	EA	Y	SYSTEM AUXILIARIES (UNIVERSAL ADAPTER)
2685125					EA	Y	SYS AUX (F&I) (STANDBY SYS RELAY)
2685127	1	$420.00	$420.00	1.000	EA	Y	SYSTEM AUXILIARIES (TEL CONNECTION BOX)
2685128	2	$497.26	$2,983.58	6.000	EA	Y	SYSTEM AUXILIARIES (INTERFACE PANEL)
2685133					EA	Y	SYSTEM AUXILIARIES (RF DEMODULATOR)
2685137					EA	Y	SYSTEM AUXILIARIES (LINE AMPLIFIER)
2685139					EA	Y	SYS AUX(FIB OPT VID AMP, TRAN&RECRD)
2685140	1	$1,338.00	$5,352.00	4.000	EA	Y	SYS AUX (FIB OPT, MODUL./DEMODULA)
2685141					EA	Y	SYS AUX (FIBER OPT, MULTIPL/DEMULTIPL)
2685142					EA	Y	SYS AUXILIARIES (VID CENTRAL CNTL EQP)
2685144					EA	Y	SYS AUX (F&I)(VID SYS SUPPTS EQP)
2685157					EA	Y	SYS AUX(F&I)FSK MOD/MULTIPLEX INF PANL
2685160					EA	Y	SYS AUXIL(MICR RADAR DET UNIT ASSM)
2685207					EA	Y	SYSTEM AUXILERIES (FUR)(TEST EQUIPMENT)
2685239					EA	Y	SYS AUX(FUR,FIB OPT VID AMP, TRAN&RECRD)
2685240					EA	Y	SYS AUXIL (FUR)(FIN OPT,MOD/DEMODULATOR
2685241					EA	Y	SYS AUX(FUR,FIN OPT,MULTI/DEMULTIPLEXOR)
2685319					EA	Y	SYS AUX (INS)(TELEMENTRY RECEIVER)
2685320					EA	Y	SYS AUX (INS)(TELEMENTRY TRANSCEIVER)
2685324					EA	Y	SYS AUXILIARIES (INS)(UNIVERSAL ADAPTER)
2685327					EA	Y	SYS AUXILIARIES(INS)(TEL CONNECTION BOX)
2685328					EA	Y	SYS AUXILIARIES (INS) (INTERFACE PANEL)
2686101					EA	Y	CLOSED CIRCUIT TV EQP (CAMERA ASSEMBLY)
2686102					EA	Y	CLOSED CIRCUIT TV EQUIP (MONITOR)
2686103					EA	Y	CLOSED CIRCUIT TV EQUIP (RECORDER)
2686104					EA	Y	CLOSED CIRCUIT TV EQP(CENTRAL CONTROLS)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2686105					EA	Y	CLOSED CIRCUIT TV EQUIP (CAMERA SUPPORT)
2686301					EA	Y	CLOSED CIRCUIT TV EQP(INS)(CAMERA ASSM)
2690 10	11	$31.19	$11,414.63	366.000	EA	Y	SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL
2690 20	7	$24.72	$1,829.28	74.000	EA	Y	SIGNAL PEDESTRIAN ASSEMBLY REMOVAL
2690 31					EA	Y	SIGNAL PEDESTAL REMOVAL
2690 32 1	1	$1,076.24	$10,762.40	10.000	EA	Y	POLE REMOVAL (SHALLOW)(DIRECT BURIAL)
2690 32 2					EA	Y	POLE REM (SHALLOW)(BOLT ON ATTACHMENT)
2690 33 1	10	$228.42	$119,008.95	521.000	M1	Y	POLE REMOVAL (DEEP DIRECT BURIAL)
2690 33 2	2	$650.00	$35,100.00	54.000	M1	Y	POLE REMOVAL (DEEP BOLT ON ATTACH)
2690 50	11	$239.18	$8,849.82	37.000	EA	Y	CNTRL ASSEM REMOVE
2690 50 1	1	$200.00	$200.00	1.000	EA	Y	CNTRL ASSEM REM(CABINET ASSM LESS FDN)
2690 50 2					EA	Y	CNTRL ASSEM REMOVAL(CONTROLLER UNIT)
2690 60	1	$41.00	$1,312.00	32.000	EA	Y	DETECTOR ASSEMBLY (VEHICLE) REMOVAL
2690 70	3	$26.76	$669.00	25.000	EA	Y	DETECTOR PEDESTRIAN ASSEMBLY REMOVE
2690 80	10	$242.44	$11,152.40	46.000	EA	Y	SPAN WIRE ASSEMBLY REMOVE
2690 90	11	$381.05	$14,860.92	39.000	PI	Y	CONDUIT & CABLING REMOVAL
2690 91	2	$3.23	$6,775.82	2,095.600	M1	Y	SIGNAL INTERCONNECT CABLE REMOVE
2690100	12	$922.93	$39,685.92	43.000	PI	Y	SIGNAL EQUIPMENT MISCELLANEOUS REMOVAL
2699 1 1	7	$1,937.58	$170,506.92	88.000	EA	Y	SIGN, INTERNAL ILLUM(ST NAME)
2700 38 32					AS	Y	SGN LTOH TR(T/12.01-18.00,S/10.01-20.00)
2700 38 33	1	$62,000.00	$62,000.00	1.000	AS	Y	SGN LTOH TR(T/12.01-18.00,S/20.01-30.00)
2700 38 34					AS	Y	SGN LTOH TR(T/12.01-18.00,S/30.01-40.00)
2700 38 36	1	$75,000.00	$75,000.00	1.000	AS	Y	SGN LTOH TR(T/12.01-18.00,S/50.01-60.00)
2700 38 42					AS	Y	SGN LTOH TR(T/18.01-24.00,S/10.01-20.00)
2700 38 43					AS	Y	SGN LTOH TR(T/18.01-24.00,S/20.01-30.00)
2700 38 44	1	$110,000.00	$110,000.00	1.000	AS	Y	SGN LTOH TR(T/18.01-24.00,S/30.01-40.00)
2700 38 45					AS	Y	SGN LTOH TR(T/18.01-24.00,S/40.01-50.00)
2700 38 46	1	$120,000.00	$120,000.00	1.000	AS	Y	SGN LTOH TR(T/18.01-24.00,S/50.01-60.00)
2700 38 51					AS	Y	SGN LTOH TR(T/24.01-30.00,S/10.00 OR <)
2700 38 52					AS	Y	SGN LTOH TR(T/24.01-30.00,S/10.01-20.00)
2700 38 54	1	$75,000.00	$150,000.00	2.000	AS	Y	SGN LTOH TR(T/24.01-30.00,S/30.01-40.00)
2700 38 55	1	$100,000.00	$300,000.00	3.000	AS	Y	SGN LTOH TR(T/24.01-30.00,S/40.01-50.00)
2700 38 56	1	$110,000.00	$110,000.00	1.000	AS	Y	SGN LTOH TR(T/24.01-30.00,S/50.01-60.00)
2700 38 57	1	$125,000.00	$250,000.00	2.000	AS	Y	SGN LTOH TR(T/24.01-30.00,S/60.01-70.00)
2700 38 58	1	$125,000.00	$250,000.00	2.000	AS	Y	SGN LT'D OH TR(T/24.01-30.00,S/> 70.00)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2700 38 62					AS	Y	SGN LTOH TR(T/30.01-36.00,S/10.01-20.00)
2700 38 63	1	$110,000.00	$110,000.00	1.000	AS	Y	SGN LTOH TR(T/30.01-36.00,S/20.01-30.00)
2700 38 64	1	$115,000.00	$115,000.00	1.000	AS	Y	SGN LTOH TR(T/30.01-36.00,S/30.01-40.00)
2700 38 65	1	$75,000.00	$75,000.00	1.000	AS	Y	SGN LTOH TR(T/30.01-36.00,S/40.01-50.00)
2700 38 66	1	$140,000.00	$280,000.00	2.000	AS	Y	SGN LTOH TR(T/30.01-36.00,S/50.01-60.00)
2700 38 67	1	$150,000.00	$150,000.00	1.000	AS	Y	SGN LTOH TR(T/30.01-36.00,S/60.01-70.00)
2700 38 68					AS	Y	SGN LT'D OH TR(T/30.01-36.00,S/> 70.00)
2700 38 69					AS	Y	SIGN LT'D OVHD TR(T/30.01-36.00,S/SPE)
2700 38 72					AS	Y	SGN LTOH TR(T/36.01-42.00,S/10.01-20.00)
2700 38 75	1	$125,000.00	$250,000.00	2.000	AS	Y	SGN LTOH TR(T/36.01-42.00,S/40.01-50.00)
2700 38 78	1	$150,000.00	$150,000.00	1.000	AS	Y	SGN LTOH TR(T/36.01-42.00,S/ > 70.00)
2700 38 81					AS	Y	SGN LTOH TR(T/42.01-48.00,S/10.00ORLESS)
2700 38 82					AS	Y	SGN LTOH TR(T/42.01-48.00,S/10.01-20.00)
2700 38 84					AS	Y	SGN LTOH TR(T/42.01-48.00,S/30.01-40.00)
2700 38 86	1	$105,000.00	$105,000.00	1.000	AS	Y	SGN LTOH TR(T/42.01-48.00,S/50.01-60.00)
2700 38 87					AS	Y	SGN LTOH TR(T/42.01-48.00,S/60.01-70.00)
2700 38 88	1	$200,000.00	$600,000.00	3.000	AS	Y	SGN LT'D OH TR(T/42.01-48.00,S/> 70.00)
2700 38 98	1	$200,000.00	$200,000.00	1.000	AS	Y	SGN LT'D OH TR(T/48.01-54.00,S/> 70.00)
2700 38056					AS	Y	SGN LTOH TR(T/24.01-30.00,S/50.01-60.00)
2700 38066					AS	Y	SGN LTOH TR(T/30.01-36.00,S/50.01-60.00)
2700 38086					AS	Y	SGN LTOH TR(T/42.01-48.00,S/50.01-60.00)
2700 38121					AS	Y	SGN LTOH TR(T/66.01-73.00,S/10.00ORLESS)
2700 39 21					AS	Y	SGN LTOH CLV(C/ 6.01- 9.00,S/5.00ORLESS)
2700 39 22	1	$42,000.00	$42,000.00	1.000	AS	Y	SGN LTOH CLV(C/ 6.01- 9.00,S/ 5.01-10.00
2700 39 23	1	$44,000.00	$44,000.00	1.000	AS	Y	SGN LTOH CLV(C/ 6.01- 9.00,S/10.01-15.00
2700 39 24					AS	Y	SGN LTOH CLV(C/ 6.01- 9.00,S/15.01-20.00
2700 39 27					AS	Y	SGN LT'D OH CTLVR(C/ 6.01- 9.00,S/> 30)
2700 39 31					AS	Y	SGN LT'D OH CTLVR(C/ 9-12,S/5.00ORLESS)
2700 39 32	1	$40,000.00	$40,000.00	1.000	AS	Y	SGN LT'D OH CTLVR(C/ 9-12,S/5.01-10.00)
2700 39 33					AS	Y	SGN LT'D OH CTLVR(C/ 9-12,S/10.01-15.00)
2700 39 34	1	$50,000.00	$150,000.00	3.000	AS	Y	SGN LT'D OH CTLVR(C/ 9-12,S/15.01-20.00)
2700 39 35					AS	Y	SGN LT'D OH CTLVR(C/ 9-12,S/20.01-25.00)
2700 39 36					AS	Y	SGN LT'D OH CTLVR(C/ 9-12,S/25.01-30.00)
2700 39 37					AS	Y	SIGN LT'D OVHD CTLVR(C/ 9-12,S/> 30)
2700 39 41					AS	Y	SGN LTOH CLV(C/12.01-15.00,S/5.00ORLESS)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2700 39 42					AS	Y	SGN LTOH CLV(C/12.01-15.00,S/5.01-10.00)
2700 39 43					AS	Y	SGN LTOH CLV(C/12.01-15.00,S/10.01-15.00
2700 39 44					AS	Y	SGN LTOH CLV(C/12.01-15.00,S/15.01-20.00
2700 39 45	1	$65,000.00	$65,000.00	1.000	AS	Y	SGN LTOH CLV(C/12.01-15.00,S/20.01-25.00
2700 39 46	1	$62,000.00	$124,000.00	2.000	AS	Y	SGN LTOH CLV(C/12.01-15.00,S/25.01-30.00
2700 39 47					AS	Y	SGN LT'D OH CTLVR(C/12.01-15.00,S/ > 30)
2700 39 51					AS	Y	SGN LTOH CLV(C/15.01-18.00,S/5.00ORLESS)
2700 39 52					AS	Y	SGN LTOH CLV(C/15.01-18.00,S/ 5.01-10.00
2700 39 55	1	$68,000.00	$68,000.00	1.000	AS	Y	SGN LTOH CLV(C/15.01-18.00,S/20.01-25.00
2700 39 57	1	$92,000.00	$92,000.00	1.000	AS	Y	SGN LTOH CLV(C/15.01-18.00,S/ >30.00
2700 40 1	15	$417.94	$476,032.95	1,139.000	AS	Y	SIGN SINGLE POST (< 1.25)
2700 40 2	11	$1,003.27	$219,715.68	219.000	AS	Y	SIGN SINGLE POST (1.25 OR GREATER)
2700 40 4	3	$2,363.69	$61,456.00	26.000	AS	Y	SIGN SINGLE POST (SPECIAL)
2700 41 10	11	$2,240.52	$208,368.60	93.000	AS	Y	SIGN MULTI POST (5 OR LESS)
2700 41 11	4	$3,062.16	$48,994.60	16.000	AS	Y	SIGN MULTI-POST (5.01 TO 10.0)
2700 41 12	1	$5,800.00	$29,000.00	5.000	AS	Y	SIGN MULTI-POST (10.01 TO 15.0)
2700 41 13	1	$8,200.00	$8,200.00	1.000	AS	Y	SIGN MULTI-POST (15.01 TO 20.0)
2700 41 14					AS	Y	SIGN MULTI-POST (20.01 TO 25.0)
2700 41 15					AS	Y	SIGN MULTI-POST (25.01 TO 30.0)
2700 41 16	1	$11,000.00	$11,000.00	1.000	AS	Y	SIGN MULTI-POST (GREATER THAN 30.0)
2700 42 56					AS	Y	SIGN OVHD TRUSS (T/24-30,S/50-60)
2700 42030					AS	Y	SIGN OVHD TRUSS (T/12-18,SPECIAL)
2700 42031					AS	Y	SIGN OVHD TRUSS (T/12-18,S/10 - <)
2700 42032					AS	Y	SIGN OVHD TRUSS (T/12-18,S/10-20)
2700 42034					AS	Y	SIGN OVHD TRUSS (T/12-18,S/30-40)
2700 42035					AS	Y	SIGN OVHD TRUSS (T/12-18,S/40-50)
2700 42041					AS	Y	SIGN OVHD TRUSS (T/18-24,S/10 - <)
2700 42043					AS	Y	SGN OVHD TR(T/18.01-24.00,S/20.01-30.00)
2700 42050					AS	Y	SIGN OVHD TRUSS (T/24-30,S/SPECIAL)
2700 42051					AS	Y	SIGN OVHD TRUSS (T/24-30,S/10 - <)
2700 42053					AS	Y	SIGN OVHD TRUSS (T/24-30,S/20-30)
2700 42054					AS	Y	SIGN OVHD TRUSS (T/24-30,S/30-40)
2700 42055					AS	Y	SIGN OVHD TRUSS (T/24-30,S/40-50)
2700 42060					AS	Y	SIGN OVHD TR (T/30.01 - 36.00,S/SPECIAL)
2700 42061					AS	Y	SIGN OVHD TR (T/30.01 - 36.00,S/10 - <)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2700 42063					AS	Y	SIGN OVHD TR (T/30.01 - 36.00,S/20-30)
2700 42070	1	$125,000.00	$125,000.00	1.000	AS	Y	SIGN OVHD TR (T/36.01 - 42.00,S/SPECIAL)
2700 42071					AS	Y	SIGN OVHD TR (T/36.01 - 42.00,S/10 - <)
2700 42072					AS	Y	SIGN OVHD TR (T/36.01 - 42.00,S/10-20)
2700 42077					AS	Y	SIGN OVHD TR (T/36.01 - 42.00,S/60-70)
2700 42078					AS	Y	SIGN OVHD TR (T/36.01 - 42.00,S/> 70.00
2700 42082					AS	Y	SIGN OVHD TR (T/42.01 - 48.00,S/10-20)
2700 42083					AS	Y	SIGN OVHD TR (T/42.01 - 48.00,S/20-30)
2700 42087					AS	Y	SIGN OVHD TR (T/42.01 - 48.00,S/60-70)
2700 42090					AS	Y	SIGN OVHD TR (T/48.01 - 54.00,S/SPECIAL)
2700 42091					AS	Y	SIGN OVHD TR (T/48.01 - 54.00,S/10 - <)
2700 42092					AS	Y	SIGN OVHD TR (T/48.01 - 54.00,S/10-20)
2700 42100					AS	Y	SIGN OVHD TR (T/54.01 - 60.00,S/SPECIAL)
2700 42101					AS	Y	SIGN OVHD TR (T/54.01 - 60.00,S/10 - <)
2700 42110					AS	Y	SIGN OVHD TR (T/60.01 - 66.00,S/SPECIAL)
2700 42120					AS	Y	SIGN OVHD TR (T/66.01 - 72.00,S/SPECIAL)
2700 42130					AS	Y	SIGN OVHD TR (T/72.01 - 78.00,S/SPECIAL)
2700 43 10					AS	Y	SIGN OVHD CTLVR (C/ 6- <, S/SPECIAL)
2700 43 11	1	$22,000.00	$22,000.00	1.000	AS	Y	SIGN OVHD CTLVR (C/ 6- <,S/ 5- <)
2700 43 12					AS	Y	SIGN OVHD CTLVR (C/ 6- <,S/ 5-10)
2700 43 13	1	$28,000.00	$28,000.00	1.000	AS	Y	SIGN OVHD CTLVR (C/ 6- <,S/10-15)
2700 43 14	1	$33,000.00	$33,000.00	1.000	AS	Y	SIGN OVHD CTLVR (C/ 6- <,S/15.01-20.00)
2700 43 20					AS	Y	SIGN OVHD CTLVR (C/ 6- 9,S/SPECIAL)
2700 43 21					AS	Y	SIGN OVHD CTLVR (C/ 6- 9,S/ 5- <)
2700 43 22	1	$23,000.00	$23,000.00	1.000	AS	Y	SIGN OVHD CTLVR (C/ 6- 9,S/ 5-10)
2700 43 23					AS	Y	SIGN OVHD CTLVR (C/ 6- 9,S/10-15)
2700 43 24					AS	Y	SIGN OVHD CTLVR (C/ 6- 9,S/15-20)
2700 43 25					AS	Y	SIGN OVHD CTLVR (C/ 6- 9,S/20-25)
2700 43 26					AS	Y	SIGN OVHD CTLVR (C/ 6- 9,S/25-30)
2700 43 27					AS	Y	SIGN OVHD CTLVR (C/ 6- 9,S/OVER 30.00)
2700 43 30					AS	Y	SIGN OVHD CTLVR (C/ 9.01 - 12.00,S/SPE)
2700 43 31					AS	Y	SGN OVHD CTLVR (C/ 9.01 - 12.00,S 5- <)
2700 43 32					AS	Y	SGN OH CTLVR (C/ 9.01 - 12.00,S/ 5-10)
2700 43 33					AS	Y	SGN OVHD CTLVR (C/ 9.01 - 12.00,S/10-15)
2700 43 34					AS	Y	SGN OVHD CTLVR (C/ 9.01 - 12.00,S/15-20)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2700 43 35					AS	Y	SGN OVHD CTLVR (C/ 9.01 - 12.00,S/20-25)
2700 43 36					AS	Y	SGN OVHD CTLVR (C/ 9.01 - 12.00,S/25-30)
2700 43 37					AS	Y	SIGN OVHD CTLVR (C/ 9.01 - 12.00,S/> 30)
2700 43 41					AS	Y	SIGN OVHD CTLVR (C/12-15,S/ 5- <)
2700 43 42					AS	Y	SIGN OVHD CTLVR (C/12-15,S 5.01 - 10.00)
2700 43 43					AS	Y	SIGN OVHD CTLVR (C/12-15,S/10-15)
2700 43 44					AS	Y	SIGN OVHD CTLVR (C/12-15,S/15-20)
2700 43 45					AS	Y	SIGN OVHD CTLVR (C/12-15,S/20-25)
2700 43 46					AS	Y	SIGN OVHD CTLVR (C/12-15.S/25-30)
2700 43 47					AS	Y	SIGN OVHD CTLVR (C/12-15,S/OVER 30.00)
2700 43 50	1	$80,000.00	$80,000.00	1.000	AS	Y	SIGN OVHD CTLVR (C/15-18,SPECIAL)
2700 43 51					AS	Y	SIGN OVHD CTLVR (C/15-18,S/ 5- <)
2700 43 52	1	$28,663.00	$57,326.00	2.000	AS	Y	SIGN OVHD CTLVR (C/15-18,S/ 5-10)
2700 43 54					AS	Y	SIGN OVHD CTLVR (C/15-18,S/15-20)
2700 43 55					AS	Y	SIGN OVHD CTLVR (C/15-18,S/20-25)
2700 43 57					AS	Y	SIGN OVHD CTLVR (C/15-18,S/ OVER 30.00)
2700 43 62					AS	Y	SIGN OVHD CTLVR (C/18-21,S/ 5-10)
2700 43 63					AS	Y	SIGN OVHD CTLVR (C/18-21,S/10-15)
2700 43 65					AS	Y	SIGN OVHD CTLVR (C/18-21,S/20-25)
2700 43 66					AS	Y	SIGN OVHD CTLVR (C/18-21,S/25-30)
2700 43 71					AS	Y	SIGN OVHD CTLVR (C/21-24,S/ 5- <)
2700 43 72					AS	Y	SIGN OVHD CTLVR (C/21-24,S/ 5-10)
2700 44011					AS	Y	SIGN LT'D OVHD TR(T 6.00 OR <,S 10 OR <)
2700 44012					AS	Y	SIGN LT'D OVHD TR(T 6.00 OR <,S 10-20)
2700 44017					AS	Y	SGN LT OH TR(T 6.00 OR <,S 60.01-70.00)
2700 44021					AS	Y	SGN LT OH TR(T 6.01-12.00,S 10.00 OR <)
2700 44023					AS	Y	SGN LT OH TR(T 6.01-12.00,S 20.01-30.00)
2700 44026					AS	Y	SGN LT OH TR(T 6.01-12.00,S 50.01-60.00)
2700 44032	1	$63,000.00	$63,000.00	1.000	AS	Y	SGN LTOH TR(T 12.01-18.00,S 10.01-20.00)
2700 44033					AS	Y	SGN LTOH TR(T 12.01-18.00,S 20.01-30.00)
2700 44034					AS	Y	SGN LTOH TR(T 12.01-18.00,S 30.01-40.00)
2700 44036					AS	Y	SGN LTOH TR(T 12.01-18.00,S 50.01-60.00)
2700 44037					AS	Y	SGN LTOH TR(T 12.01-18.00,S 60.01-70.00)
2700 44043	1	$81,000.00	$162,000.00	2.000	AS	Y	SGN LTOH TR(T 18.01-24.00,S 20.01-30.00)
2700 44044					AS	Y	SGN LTOH TR(T 18.01-24.00,S 30.01-40.00)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2700 44045					AS	Y	SGN LTOH TR(T 18.01-24.00,S 40.01-50.00)
2700 44046	1	$90,000.00	$180,000.00	2.000	AS	Y	SGN LTOH TR(T 18.01-24.00,S 50.01-60.00)
2700 44047					AS	Y	SGN LTOH TR(T 18.01-24.00,S 60.01-70.00)
2700 44052					AS	Y	SGN LTOH TR(T 24.01-30.00,S 10.01-20.00)
2700 44053					AS	Y	SGN LTOH TR(T 24.01-30.00,S 20.01-30.00)
2700 44054					AS	Y	SGN LTOH TR(T 24.01-30.00,S 30.01-40.00)
2700 44055					AS	Y	SGN LTOH TR(T 24.01-30.00,S 40.01-50.00)
2700 44056					AS	Y	SGN LTOH TR(T 24.01-30.00,S 50.01-60.00)
2700 44057					AS	Y	SGN LTOH TR(T 24.01-30.00,S 60.01-70.00)
2700 44058					AS	Y	SGN LT'D OH TR(T 24.01-30.00,S > 70.00)
2700 44061					AS	Y	SGN LTOH TR(T 30.01-36.00,S 10.00 OR <<)
2700 44062					AS	Y	SGN LTOH TR(T 30.01-36.00,S 10.01-20.00)
2700 44063					AS	Y	SGN LTOH TR(T 30.01-36.00,S 20.01-30.00)
2700 44064					AS	Y	SGN LTOH TR(T 30.01-36.00,S 30.01-40.00)
2700 44065					AS	Y	SGN LTOH TR(T 30.01-36.00,S 40.01-50.00)
2700 44066					AS	Y	SGN LTOH TR(T 30.01-36.00,S 50.01-60.00)
2700 44067					AS	Y	SGN LTOH TR(T 30.01-36.00,S 60.01-70.00)
2700 44068					AS	Y	SGN LT'D OH TR(T 36.01-42.00,S > 70.00)
2700 44071					AS	Y	SGN LTOH TR(T 36.01-42.00,S 10.00 OR <<)
2700 44072					AS	Y	SGN LTOH TR(T 36.01-42.00,S 10.01-20.00)
2700 44074					AS	Y	SGN LTOH TR(T 36.01-42.00,S 30.01-40.00)
2700 44075	1	$75,000.00	$75,000.00	1.000	AS	Y	SGN LTOH TR(T 36.01-42.00,S 40.01-50.00)
2700 44076	1	$80,000.00	$80,000.00	1.000	AS	Y	SGN LTOH TR(T 36.01-42.00,S 50.01-60.00)
2700 44077					AS	Y	SGN LTOH TR(T 36.01-42.00,S 60.01-70.00)
2700 44078					AS	Y	SGN LTOH TR(T 36.01-42.00,S > 70.00)
2700 44082					AS	Y	SGN LTOH TR(T 42.01-48.00,S 10.01-20.00)
2700 44083					AS	Y	SGN LTOH TR(T 42.01-48.00,S 20.01-30.00)
2700 44084					AS	Y	SGN LTOH TR(T 42.01-48.00,S 30.01-40.00)
2700 44085					AS	Y	SGN LTOH TR(T 42.01-48.00,S 40.01-50.00)
2700 44086					AS	Y	SGN LTOH TR(T 42.01-48.00,S 50.01-60.00)
2700 44087	2	$109,000.00	$218,000.00	2.000	AS	Y	SGN LTOH TR(T 42.01-48.00,S 60.01-70.00)
2700 44088					AS	Y	SGN LT'D OVHD TR(T 42.1-48.00,S > 70.00)
2700 44092					AS	Y	SGN LTOH TR(T 48.01-54.00,S 10.01-20.00)
2700 44094					AS	Y	SGN LTOH TR(T 48.01-54.00,S 30.01-40.00)
2700 44095					AS	Y	SGN LTOH TR(T 48.01-54.00,S 40.01-50.00)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2700 44096					AS	Y	SGN LTOH TR(T 48.01-54.00,S 50.01-60.00)
2700 44097					AS	Y	SGN LTOH TR(T 48.01-54.00,S 60.01-70.00)
2700 44098					AS	Y	SGN LT'D OH TR(T 48.01-54.00,S > 70.00)
2700 44102					AS	Y	SGN LTOH TR(T 54.01-60.00,S 10.01-20.00)
2700 44103					AS	Y	SGN LTOH TR(T 54.01-60.00,S 20.01-30.00)
2700 44104					AS	Y	SGN LTOH TR(T 54.01-60.00,S 30.01-40.00)
2700 44105					AS	Y	SGN LTOH TR(T 54.01-60.00,S 40.01-50.00)
2700 44106					AS	Y	SGN LTOH TR(T 54.01-60.00,S 50.01-60.00)
2700 44108					AS	Y	SGN LT'D OH TR(T 54.01-60.00,S > 70.00)
2700 44113					AS	Y	SGN LTOH TR(T 60.01-66.00,S 20.01-30.00)
2700 44114					AS	Y	SGN LTOH TR(T 60.01-66.00,S 30.01-40.00)
2700 44115					AS	Y	SGN LTOH TR(T 60.01-66.00,S 40.01-50.00)
2700 44116					AS	Y	SGN LTOH TR(T 60.01-66.00,S 50.01-60.00)
2700 44117					AS	Y	SGN LTOH TR(T 60.01-66.00,S 60.01-70.00)
2700 44118					AS	Y	SGN LT'D OH TR(T 60.01-66.00,S > 70.00)
2700 45 11					AS	Y	SGN LTOH CLV(C 6.00 OR < ,S 5.00 OR <)
2700 45 12					AS	Y	SGN LTOH CLV(C 6.00 OR < ,S 5.01-10.00)
2700 45 13					AS	Y	SGN LTOH CLV(C 6.00 OR > ,S 10.01-15.00)
2700 45 14					AS	Y	SGN LTOH CLV(C 6.00 OR < ,S 15.01-20.00)
2700 45 15					AS	Y	SGN LTOH CLV(C 6.00 OR < ,S 20.01-25.00)
2700 45 16					AS	Y	SGN LTOH CLV(C 6.00 OR < ,S 25.01-30.00)
2700 45 17					AS	Y	SGN LT'D OVHD CTLVR(C 6.00 OR < ,S > 30)
2700 45 21					AS	Y	SGN LTOH CLV(C 6.01- 9.00,S 5.00 OR <)
2700 45 22	1	$26,250.00	$26,250.00	1.000	AS	Y	SGN LTOH CLV(C 6.01- 9.00,S 5.01-10.00)
2700 45 23	1	$22,503.00	$22,503.00	1.000	AS	Y	SGN LTOH CLV(C 6.01- 9.00,S 10.01-15.00)
2700 45 24	1	$25,388.00	$25,388.00	1.000	AS	Y	SGN LTOH CLV(C 6.01- 9.00,S 15.01-20.00)
2700 45 25					AS	Y	SGN LTOH CLV(C 6.01- 9.00,S 20.01-25.00
2700 45 26	1	$32,000.00	$32,000.00	1.000	AS	Y	SGN LTOH CLV(C 6.01- 9.00,S 25.01-30.00)
2700 45 27	1	$38,000.00	$114,000.00	3.000	AS	Y	SGN LT'D OVHD CTLVR(C 6.01- 9.00,S > 30)
2700 45 31					AS	Y	SGN LT'D OVHD CTLVR(C 9-12,S 5.00 OR <)
2700 45 32	1	$21,920.27	$21,920.27	1.000	AS	Y	SGN LT'D OVHD CTLVR(C 9-12,S 5.01-10.00)
2700 45 33	1	$26,404.00	$52,808.00	2.000	AS	Y	SGN LT'D OH CTLVR(C 9-12,S 10.01-15.00)
2700 45 34					AS	Y	SGN LT'D OH CTLVR(C 9-12,S 15.01-20.00)
2700 45 35					AS	Y	SGN LT'D OH CTLVR(C 9-12,S 20.01-25.00)
2700 45 36					AS	Y	SGN LT'D OH CTLVR(C 9-12,S 25.01-30.00)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2700 45 37					AS	Y	SIGN LT'D OVHD CTLVR(C 9-12,S > 30)
2700 45 41					AS	Y	SGN LTOH CLV(C 12.01-15.00,S 5.00 OR <)
2700 45 42					AS	Y	SGN LTOH CLV(C 12.01-15.00,S 5.01-10.00)
2700 45 43	1	$32,967.00	$65,934.00	2.000	AS	Y	SGN LTOH CLV(C12.01-15.00,S 10.01-15.00)
2700 45 44					AS	Y	SGN LTOH CLV(C12.01-15.00,S 15.01-20.00)
2700 45 45					AS	Y	SGN LTOH CLV(C12.01-15.00,S 20.01-25.00)
2700 45 46	1	$34,000.00	$34,000.00	1.000	AS	Y	SGN LTOH CLV(C12.01-15.00,S 25.01-30.00)
2700 45 47	1	$46,057.00	$92,114.00	2.000	AS	Y	SGN LT'D OH CTLVR(C 12.01-15.00,S > 30)
2700 45 52					AS	Y	SGN LTOH CLV(C 15.01-18.00,S 5.01-10.00)
2700 45 53					AS	Y	SGN LTOH CLV(C15.01-18.00,S 10.01-15.00)
2700 45 54					AS	Y	SGN LTOH CLV(C15.01-18.00,S 15.01-20.00)
2700 45 55					AS	Y	SGN LTOH CLV(C15.01-18.00,S 20.01-25.00)
2700 45 56					AS	Y	SGN LTOH CLV(C15.01-18.00,S 25.01-30.00)
2700 45 57	1	$47,658.00	$47,658.00	1.000	AS	Y	SGN LT'D OH CTLVR(C 15.01-18.00,S > 30)
2700 45 62					AS	Y	SGN LTOH CLV(C 18.01-21.00,S 5.01-10.00)
2700 45 63					AS	Y	SGN LTOH CLV(C18.01-21.00,S 10.01-15.00)
2700 45 64					AS	Y	SGN LTOH CLV(C18.01-21.00,S 15.01-20.00)
2700 45 65					AS	Y	SGN LTOH CLV(C18.01-21.00,S 20.01-25.00)
2700 45 66					AS	Y	SGN LTOH CLV(C18.01-21.00,S 25.01-30.00)
2700 45 67					AS	Y	SGN LT'D OH CTLVR(C 18.01-21.00,S > 30)
2700 45 73					AS	Y	SGN LTOH CLV(C 21.01-24.00,S 10.01-15.00
2700 45 76					AS	Y	SGN LTOH CLV(C 21.01-24.00,S 25.01-30.00
2700 46 11	13	$12.30	$9,093.13	739.000	AS	Y	SIGN EXISTING (REMOVAL) (SINGLE POST)
2700 46 12	10	$326.60	$23,515.23	72.000	AS	Y	SIGN EXISTING (REMOVAL) (MULTI-POST)
2700 46 13	3	$2,633.39	$31,600.70	12.000	AS	Y	SIGN EXISTING (REMOVAL) (OVERHEAD TRUSS)
2700 46 14	3	$2,040.44	$18,364.00	9.000	AS	Y	SGN EXISTING (REM) (OVERHEAD CANTILEVER)
2700 46 15	1	$21.00	$147.00	7.000	AS	Y	SIGN EXISTING (REMOVAL) (SPAN WIRE)
2700 46 16	1	$900.00	$900.00	1.000	AS	Y	SIGN EXISTING (REMOVAL) (BRIDGE MOUNTED)
2700 46 21	8	$67.80	$5,085.25	75.000	AS	Y	SIGN EXISTING (RELOCATE) (SINGLE POST)
2700 46 22	4	$1,383.10	$13,831.00	10.000	AS	Y	SIGN EXISTING (RELOCATE) (MULTI-POST)
2700 46 23					AS	Y	SIGN EXISTING (RELOCATE) (OVERHEAD TR)
2700 46 24					AS	Y	SGN EXISTING (RELOC) (OH CANTILEVER)
2700 46 25	1	$500.00	$1,000.00	2.000	AS	Y	SIGN EXISTING (RELOCATE) (SPAN WIRE)
2700 46 26					AS	Y	SGN EXISTING (RELOCATE) (BRIDGE MOUNTED)
2700 47 1					AS	Y	SGN EXIST(INS)ON BRKAWY SUPPT(SGL-POST)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2700 47 2	3	$2,105.10	$8,420.40	4.000	AS	Y	SGN EXIST(INS)ON BRKAWY SUPPT(MULTI-POST
2700 48 12	1	$3,400.00	$17,000.00	5.000	EA	Y	SIGN PANEL (F&I) (10.01 - 20.00)
2700 48 13	1	$4,700.00	$4,700.00	1.000	EA	Y	SIGN PANEL (F&I) (20.01 - 30.00)
2700 48 14					EA	Y	SIGN PANEL (F&I) (30.01 - 40.00)
2700 48 15					EA	Y	SIGN PANEL (F&I) (40.01 - 50.00)
2700 48 16					EA	Y	SIGN PANEL (F&I) (50.01 - 60.00)
2700 48 17					EA	Y	SIGN PANEL (F&I) (60.01 - 70.00)
2700 48 18	11	$309.27	$45,462.64	147.000	EA	Y	SIGN PANEL (F&I) (1.75 OR LESS)
2700 48 19	1	$700.00	$4,200.00	6.000	EA	Y	SIGN PANEL (F&I) (1.76 - 10.00)
2700 48 20					EA	Y	SIGN PANEL (INSTALL)
2700 48 22					EA	Y	SIGN PANEL (INSTALL) (10.01 - 20.00)
2700 48 28					EA	Y	SIGN PANEL (INSTALL) (1.75 OR LESS)
2700 48 29					EA	Y	SIGN PANEL (INSTALL) (1.76 - 10.00)
2700 48 32					EA	Y	SIGN PANEL (OVERLAY) (10.01 - 20.00)
2700 48 33					EA	Y	SIGN PANEL (OVERLAY) (20.01 - 30.00)
2700 48 34					EA	Y	SIGN PANEL (OVERLAY) (30.01 - 40.00)
2700 48 38	2	$269.00	$1,345.00	5.000	EA	Y	SIGN PANEL (OVERLAY) (1.75 OR LESS)
2700 48 39	1	$660.00	$1,320.00	2.000	EA	Y	SIGN PANEL (OVERLAY) (1.76 - 10.00)
2700 48 42	1	$750.00	$750.00	1.000	EA	Y	SIGN PANEL (RELOCATE) (10.01-20.00)
2700 48 43					EA	Y	SIGN PANEL (RELOCATE) (20.01 - 30.00)
2700 48 44					EA	Y	SIGN PANEL(RELOCATE)(30.01-40.00)
2700 48 45					EA	Y	SIGN PANEL (RELOCATE) (40.01 - 50.00)
2700 48 46					EA	Y	SIGN PANEL (RELOCATE) (50.01 - 60.00)
2700 48 48	1	$140.00	$280.00	2.000	EA	Y	SIGN PANEL (RELOCATE) (1.75 OR LESS)
2700 48 49					EA	Y	SIGN PANEL (RELOCATE) (1.76 - 10.00)
2700 48 50					EA	Y	SIGN PANEL (REPLACE)
2700 48 52					EA	Y	SIGN PANEL (REPLACE) (10.01 - 20.00)
2700 48 53					EA	Y	SIGN PANEL (REPLACE) (20.01 - 30.00)
2700 48 54					EA	Y	SIGN PANEL (REPLACE) (30.01 - 40.00)
2700 48 57					EA	Y	SIGN PANEL (REPLACE) (60.01 - 70.00)
2700 48 58					EA	Y	SIGN PANEL (REPLACE) (1.75 OR LESS)
2700 48 59					EA	Y	SIGN PANEL (REPLACE) (1.76 - 10.00)
2700 48 60	7	$90.11	$3,063.74	34.000	EA	Y	SIGN PANEL (REMOVE)
2700 48 78					EA	Y	SGN PANEL (FURNISH ONLY) (1.75 OR LESS)
2700 48 79					EA	Y	SGN PANEL (FURNISH ONLY) (1.76 - 10.00)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2700 70					AS	Y	SIGN LT'D OVERHEAD (BRIDGE MOUNTED)
2700 82					AS	Y	OVERHEAD SIGN (SPAN WIRE MOUNTED)
2700 83					AS	Y	SIGN OVERHEAD (BRIDGE MOUNTED)
2700 89 2	1	$2,195.00	$2,195.00	1.000	EA	Y	SIGN ELEC POWERED (BLANK-OUT)
2700 89 3					EA	Y	SGN ELEC PWR(CHGABLE MSG-FIBER OPTICS)
2700 89 5					EA	Y	SGN ELEC PWR(CHG MSG ELEC-MAG DISK MTRX)
2700 89 6					EA	Y	SGN ELEC PWR (CHANGEABLE MSG DRUM TYP)
2700 89 11					EA	Y	SIGN ELEC POWERED (SPECIAL)
2700 90 11	2	$2,157.14	$15,100.00	7.000	AS	Y	SGN FLASHING BEACON (F&I) (GROUND MOUNT)
2700 90 12					AS	Y	SGN FLASHING BEACON (F&I) (OH MOUNT)
2700 90 13					AS	Y	SGN FLASHING BEACON (F&I) (BRIDGE MOUNT)
2700 90 14					AS	Y	SGN FLASH BEACON (F&I) (SPAN WIRE MNT)
2700 90 21					AS	Y	SGN FLASHING BEACON (RELOC) (GRD MOUNT)
2700 90 31	2	$264.80	$1,324.00	5.000	AS	Y	SGN FLASHING BEACON (REMOVE) (GRD MOUNT)
2700 90 32					AS	Y	SGN FLASHING BEACON (REM) (OH MOUNT)
2700 90 33					AS	Y	SGN FLASHING BEACON (REM) (BRIDGE MOUNT)
2700 90 34					AS	Y	SGN FLASH BEACON (REM) (SPAN WIRE MNT)
2700 95					EA	Y	MOTORIST INFORMATION SIGN
2701 1 1					NK	Y	RAISED RIB WARNING DEVICE(SOLID) (150MM)
2701 1 2					NK	Y	RAISED RIB WARNING DEVICE(SOLID) (200MM)
2701 2 1					GK	Y	RAISED RIB WARNING DEVICE(SKIP) (150MM)
2701 2 2					GK	Y	RAISED RIB WARNING DEVICE(SKIP) (200MM)
2704 1 11					EA	Y	MARKER PAVEMENT CERAMIC (F&I)
2704 1 13					EA	Y	MARKER PAVEMENT CERAMIC (F&I) (CLASS C)
2705 1	2	$42.24	$5,618.00	133.000	EA	Y	DELINEATOR SINGLE UNIT
2705 2					EA	Y	DELINEATOR DOUBLE UNIT
2705 3					EA	Y	DELINEATOR TRIPLE UNIT
2705 10 11	5	$106.55	$8,311.00	78.000	EA	Y	MARKER OBJECT (POST MOUNTED) (TYPE 1)
2705 10 12	1	$65.00	$195.00	3.000	EA	Y	MARKER OBJECT (POST MOUNTED) (TYPE 2)
2705 10 13					EA	Y	MARKER OBJECT (POST MOUNTED) (TYPE 3)
2705 10 14	1	$230.00	$690.00	3.000	EA	Y	MARKER OBJECT (POST MNT)(TYP-END OF RD)
2705 10 21					EA	Y	MARKER OBJECT (OBJECT MOUNTED)(TYPE 1)
2705 10 22					EA	Y	MARKER OBJECT (OBJECT MOUNTED)(TYPE 2)
2705 10 23					EA	Y	MARKER OBJECT (OBJECT MOUNTED)(TYPE 3)
2705 71	11	$37.84	$24,933.90	659.000	EA	Y	DELINEATOR TUBULAR (FLEXIBLE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2706 3	3	$3.96	$35,905.00	9,078.000	EA	Y	RETRO-REFLECTIVE PAVEMENT MARKERS
2709 11 1					GK	Y	TRAF STRIPE SKIP (2 COMP REACT)(WH/BK)
2709 21 61					M1	Y	TRAF STRIPE SOLID(2 COMP)(WH/BK 150MM)
2709 31					EA	Y	PAVT MSG(2 REACTIVE COMPONENTS)(EPOXIES)
2709 32 61					NK	Y	TRAFFIC STRIPE SOLID(2 COMP)(YL) (150MM)
2709 33					EA	Y	PAVT MSG(2 REACTIVE COMP)(URETHANES)
2709 41					EA	Y	DA ARROW(2 REACTIVE COMPONENTS)(EPOXIES)
2709 42					EA	Y	DA ARROW(2 COMP.REACTIVE) (POLYESTER)
2709 51					M1	Y	GUIDE LINES (2 COMP.REACTIVE) (EPOXIES)
2709 71					M2	Y	MARKING (EPOXIES)(REMOVE)
2709 72					M2	Y	MARKING (POLYESTERS) (REMOVE)
2710 5 1	5	$.76	$1,543.15	2,030.000	M1	Y	GUIDE LINES (DOTTED)(PAINT) (WHITE)
2710 5 2	3	$.84	$1,213.87	1,451.100	M1	Y	GUIDE LINES (DOTTED)(PAINT) (YELLOW)
2710 6	14	$19.93	$55,976.35	2,808.000	EA	Y	DIRECTIONAL ARROW (PAINTED)
2710 7	6	$49.83	$9,518.00	191.000	EA	Y	PAVEMENT MESSAGE, PAINTED
2710 11	2	$11.10	$31,045.61	2,797.000	M2	Y	MARKING (PAINT) REMOVE
2710 21	9	$274.49	$99,369.80	362.021	GK	Y	TRAFFIC STRIPE SKIP (WHITE/BLACK/BLUE)
2710 22	3	$213.91	$5,133.76	24.000	GK	Y	TRAFFIC STRIPE SKIP (YELLOW)
2710 23 61	10	$386.93	$174,015.06	449.731	NK	Y	TRAF STRIPE SOLID (WHT/BLK/BLUE)(150MM)
2710 23 81	2	$480.48	$16,327.71	33.982	NK	Y	TRAF STRIPE SOLID (WHT/BLK/BLUE)(200MM)
2710 24 61	11	$386.26	$161,422.39	417.910	NK	Y	TRAFFIC STRIPE SOLID (YELLOW) (150MM)
2710 24 81	1	$465.00	$1,525.67	3.281	NK	Y	TRAFFIC STRIPE SOLID (YELLOW) (200MM)
2710 25 61	5	$.53	$38,575.56	73,404.300	M1	Y	TRAF STRIPE SOLID (WH/BLACK/BLUE 150MM)
2710 25 81	5	$.95	$7,840.69	8,254.500	M1	Y	TRAF STRIPE SOLID (WH/BLACK/BLUE 200MM)
2710 25121	4	$3.41	$11,144.61	3,269.600	M1	Y	TRAF STRIPE SOLID (WH/BLACK/BLUE 300MM)
2710 25161					M1	Y	TRAF STRIPE SOLID (WH/BLACK/BLUE 400MM)
2710 25181	10	$3.18	$44,851.13	14,104.100	M1	Y	TRAF STRIPE SOLID (WH/BLACK/BLUE 450MM)
2710 25241	13	$4.85	$39,278.72	8,092.800	M1	Y	TRAF STRIPE SOLID (WH/BLACK/BLUE 600MM)
2710 26 61	4	$.52	$36,464.77	69,892.100	M1	Y	TRAFFIC STRIPE SOLID (YELLOW) (150MM)
2710 26 81	6	$1.09	$1,709.52	1,569.200	M1	Y	TRAFFIC STRIPE SOLID (YELLOW) (200MM)
2710 26121					M1	Y	TRAFFIC STRIPE SOLID (YELLOW) (300MM)
2710 26161					M1	Y	TRAFFIC STRIPE SOLID (YELLOW) (400MM)
2710 26181	13	$2.70	$14,504.82	5,381.200	M1	Y	TRAFFIC STRIPE SOLID (YELLOW) (450MM)
2710 26241					M1	Y	TRAFFIC STRIPE SOLID (YELLOW) (600MM)
2710 27	6	$.55	$13,074.78	23,955.300	M1	Y	TRAFFIC STRIPE SKIP (WHITE/BLACK/BLUE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2710 28	5	$1.56	$2,358.54	1,512.500	M1	Y	TRAFFIC STRIPE SKIP (YELLOW)
2710 29	1	$15.50	$15.50	1.000	M2	Y	REFLECTIVE PAINT (ISLAND NOSE)(WHITE)
2710 30	1	$15.50	$480.50	31.000	M2	Y	REFLECTIVE PAINT (ISLAND NOSE)(YELLOW)
2710 79					GK	Y	TRAFFIC STRIPE ALTERNATING SKIP
2710 90	15	$66,541.99	$1,064,671.87	16.000	LS	Y	PAINTED PAVEMENT MARKINGS(FINAL SURF)
2711 3	2	$71.53	$8,011.00	112.000	EA	Y	PAVEMENT MESSAGE (THERMOPLASTIC)
2711 4	1	$42.00	$294.00	7.000	EA	Y	DIRECTIONAL ARROW (THERMOPLASTIC)
2711 5 1					M1	Y	GUIDE LINES (THERMOPLASTIC) (WHITE)
2711 5 2					M1	Y	GUIDE LINES (THERMOPLASTIC) (YELLOW)
2711 7	5	$13.03	$74,172.90	5,694.100	M2	Y	PAVEMENT MARKING(THERMOPLASTIC)(REMOVAL)
2711 31					GK	Y	TRAFFIC STRIPE SKIP (THERMOPLASTIC) (WH)
2711 32					GK	Y	TRAFFIC STRIPE SKIP (THERMOPLASTIC) (YL)
2711 33	1	$47.00	$44,170.60	939.800	M1	Y	TRAFFIC STRIPE SKIP (THERMOPLASTIC) (WH)
2711 34					M1	Y	TRAFFIC STRIPE SKIP (THERMOPLASTIC) (YL)
2711 35 61	1	$2.84	$7,047.46	2,481.500	M1	Y	TRAF STRIPE SOLID(THRMPLSTC WH) (150MM)
2711 35 81	1	$4.20	$5,387.34	1,282.700	M1	Y	TRAF STRIPE SOLID(THRMPLSTC WH) (200MM)
2711 35121					M1	Y	TRAF STRIPE SOLID(THRMPLSTC WH) (300MM)
2711 35161					M1	Y	TRAF STRIPE SOLID(THRMPLSTC WH) (400MM)
2711 35181	1	$8.40	$1,636.32	194.800	M1	Y	TRAF STRIPE SOLID(THRMPLSTC WH) (450MM)
2711 35241					M1	Y	TRAF STRIPE SOLID(THRMPLSTC WH) (600MM)
2711 36 61	1	$2.80	$6,724.20	2,401.500	M1	Y	TRAF STRIPE SOLID(THRMPLSTC YL)(150MM)
2711 36 81	1	$4.10	$1,102.08	268.800	M1	Y	TRAF STRIPE SOLID(THRMPLSTC YL)(200MM)
2711 36121					M1	Y	TRAF STRIPE SOLID(THRMPLSTC YL)(300MM)
2711 36161					M1	Y	TRAF STRIPE SOLID(THRMPLSTC YL)(400MM)
2711 36181	1	$8.30	$593.45	71.500	M1	Y	TRAF STRIPE SOLID(THRMPLSTC YL)(450MM)
2711 37 61					NK	Y	TRAF STRIPE SOLID(THRMPLSTC WH) (150MM)
2711 37 81					NK	Y	TRAF STRIPE SOLID(THRMPLSTC WH) (200MM)
2711 38 61					NK	Y	TRAF STRIPE SOLID(THRMPLSTC YL)(150MM)
2711 38 81					NK	Y	TRAF STRIPE SOLID(THRMPLSTC YL)(200MM)
2711 38121					NK	Y	TRAF STRIPE SOLID(THRMPLSTC YL)(300MM)
2711 38181					NK	Y	TRAF STRIPE SOLID(THRMPLSTC YL)(450MM)
2712 70111					AS	Y	MOVABLE BRIDGE SGNL(F&I) (TYP I,2 LANE)
2712 70112					AS	Y	MOVABLE BRIDGE SGNL(F&I) (TYP I,3 LANE)
2712 70113					AS	Y	MOVABLE BRIDGE SGNL(F&I) (TYP I,4 LANE)
2712 70122					AS	Y	MOVABLE BRIDGE SGNL(F&I) (TYP II,3 LANE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2712 71 11					AS	Y	MOVABLE BRIDGE GATE (F&I) (TYP I,1 LANE)
2712 71 12					AS	Y	MOVABLE BR GATE (F&I) (TYP II,2 LANE)
2712 71 13					AS	Y	MOVABLE BR GATE (F&I) (TYP III,3 LANE)
2712 71 14					AS	Y	MOVABLE BRIDGE GATE (FUR&INS) (PED)
2712 71 41					AS	Y	MOVABLE BRIDGE GATE (REF) (TYP 1,1 LANE)
2712 71 42					AS	Y	MOVABLE BRIDGE GATE (REF) (TYP 2,2 LANE)
2712 72122					AS	Y	MOVABLE BR GATE (F&I)(CAB TYP,2 LANE)
2714 1111					AS	Y	MOTAID CALL BOX(F&I)(RDSD CALL TERM.)
2714 1121					AS	Y	MOTAID CALLBX(F&I)CALLBX ASM,MESS-RADIO
2714 1313					AS	Y	MOTAID CALLBX(INS,RD CALL TERM,VOI,RADO)
2714 1413					AS	Y	MOTAID CALLBX(MOD,RD CALL TERM,VOI,RADO)
2714 1511					AS	Y	MOTAID CALL BOX(RELOC)(RDSIDE CALL TERM)
2714 1513					AS	Y	MOTAID CALL BOX(RELOC)(RD CALL,VOI,RADO)
2714 1521					AS	Y	MOTAID CALL BOX(RELOC)(CALL BOX ASSEM)
2714 1523					AS	Y	MOTAID CALL BOX(RELOC)(CALL BOX ASSEM)
2714 1611					AS	Y	MOTAID CALL BOX(REM)(RDSIDE CALL TERM)
2714 2 1					EA	Y	MOTAID CONSOLE (CODED MESSAGE)(RADIO)
2714 4408					EA	Y	MOTAID MICR COMP(RELOC) (ALARM MONITOR)
2714 5113					EA	Y	MOTAID MICR TOWER(F&I) (38.1M- 46.0M)
2714 9 1					EA	Y	MOTAID TECH SUPPTS(TRAIN SESSION NO. 1)
2714 9 4					EA	Y	MOTAID TECH SUPPTS(TEST CALL BOXES)
2715 2111	2	$15.00	$1,500.00	100.000	M1	Y	CONDUIT(F&I UG)(PVC SCH 40) (< 41)
2715 2112	10	$13.46	$784,517.45	58,281.300	M1	Y	CONDUIT(F&I UG)(PVC SCH 40) (41 TO 63)
2715 2113	1	$22.70	$249.70	11.000	M1	Y	CONDUIT(F&I UG)(PVC SCH 40) (> 63)
2715 2121					M1	Y	CONDUIT(F&I UG)(IMC GALV) (< 41)
2715 2122					M1	Y	CONDUIT(F&I UG)(IMC GALV) (41 TO 63)
2715 2123					M1	Y	CONDUIT(F&I UG)(IMC GALV) (> 63)
2715 2131					M1	Y	CONDUIT(F&I UG)(RIGID GALV) (< 41)
2715 2132	1	$49.20	$41,770.80	849.000	M1	Y	CONDUIT(F&I UG)(RIGID GALV) (41 TO 63)
2715 2133					M1	Y	CONDUIT(F&I UG)(RIGID GALV) (> 63)
2715 2141					M1	Y	CONDUIT(F&I UG)(PVC SCH 80) (< 41)
2715 2142					M1	Y	CONDUIT(F&I UG)(PVC SCH 80) (41 TO 63)
2715 2143	1	$17.70	$1,451.40	82.000	M1	Y	CONDUIT(F&I UG)(PVC SCH 80) (> 63)
2715 2211					M1	Y	CONDT(F&I UNDERPAVT)(PVC SCH 40) (< 41)
2715 2212	4	$39.88	$69,710.48	1,748.000	M1	Y	CONDT(F&I UNDERPAVT)(PVC SCH 40)(41-63)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item		No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2715	2213					M1	Y	CONDT(F&I UNDERPAVT)(PVC SCH 40) (> 63)
2715	2222					M1	Y	CONDT(F&I UNDERPAVT)(IMC GLV) (41 TO 63)
2715	2223					M1	Y	CONDUIT(F&I UNDERPAVT)(IMC GALV) (> 63)
2715	2231					M1	Y	CONDUIT(F&I UNDERPAVT)(RIG GALV) (< 41)
2715	2232	2	$64.47	$53,334.18	827.300	M1	Y	CONDT(F&I UNDERPAVT)(RIG GLV) (41 TO 63)
2715	2233					M1	Y	CONDUIT(F&I UNDERPAVT)(RIG GALV) (> 63)
2715	2241					M1	Y	CONDT(F&I UNDERPAVT)(PVC SCH 80) (< 41)
2715	2242					M1	Y	CONDT(F&I UNDERPAVT)(PVC SCH 80)(41-63)
2715	2243					M1	Y	CONDT(F&I UNDERPAVT)(PVC SCH 80) (> 63)
2715	2312					M1	Y	CONDUIT(F&I SURF MNT)(PVC SCH 40)(41-63)
2715	2321					M1	Y	CONDUIT(F&I SURF MOUNT)(IMC GALV) (< 41)
2715	2322					M1	Y	CONDT(F&I SURF MNT)(IMC GLV) (41 TO 63)
2715	2331	1	$40.30	$6,528.60	162.000	M1	Y	CONDUIT(F&I SURF MOUNT)(RIG GALV) (< 41)
2715	2332	2	$50.96	$35,724.60	701.000	M1	Y	CONDT(F&I SURF MNT)(RIG GLV) (41 TO 63)
2715	2333					M1	Y	CONDUIT(F&I SURF MOUNT)(RIG GALV) (> 63)
2715	2341	1	$20.00	$680.00	34.000	M1	Y	CONDUIT(F&I SURF MOUNT)(PVC 80) (< 41)
2715	2342	1	$12.60	$791.28	62.800	M1	Y	CONDUIT(F&I SURF MNT)(PVC 80) (41 TO 63)
2715	2412	1	$64.00	$119,321.60	1,864.400	M1	Y	CONDT(F&I JACK UPVT)(PVC 40) (41 TO 63)
2715	2413					M1	Y	CONDUIT(F&I JACKED UPVT)(PVC 40)(>63)
2715	2431					M1	Y	CONDUIT(F&I JACK UPVT)(RIG GALV) (< 41)
2715	2432	2	$65.23	$95,968.80	1,471.200	M1	Y	CONDT(F&I JACK UPVT)(RIG GLV)(41 TO 63)
2715	2433					M1	Y	CONDUIT(F&I JACK UPVT)(RIG GALV) (> 63)
2715	2441					M1	Y	CONDT(F&I JACK UPVT)(PVC SCH 80) (< 41)
2715	2442					M1	Y	CONDT(F&I JACK UPVT)(PVC SCH 80)(41-63)
2715	2511					M1	Y	CONDT(F&I IN BOX GRDR)(PVC SCH 40)(< 41)
2715	2512					M1	Y	CONDT(F&I IN BOX GRDR,PVC SCH 40,41-63)
2715	2521					M1	Y	CONDUIT(F&I IN BOX GRDR)(IMC GLV) (< 41)
2715	2522					M1	Y	CONDT(F&I IN BOX GRDR)(IMC GLV)(41-63)
2715	2532					M1	Y	CONDT(F&I IN BOX GRDR)(RIG GLV)(41-63)
2715	2541					M1	Y	CONDT(F&I IN BOX GRDR)(PVC SCH 80)(< 41)
2715	2542					M1	Y	CONDT(F&I IN BOX GRDR,PVC SCH 80,41-63)
2715	5 11					EA	Y	LUMINAIRE & BRACKET ARM (F&I) (ALUMINUM)
2715	5 12					EA	Y	LUM & BRACKET ARM (F&I) (GALVANIZED ST)
2715	5 40					EA	Y	LUMINAIRE & BRACKET ARM (RELOCATE)
2715	5 50					EA	Y	LUMINAIRE & BRACKET ARM (REMOVE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2715 7 11	8	$15,179.21	$303,584.19	20.000	EA	Y	LOAD CENTER (F&I) (SECONDARY VOLTAGE)
2715 7 12					EA	Y	LOAD CENTER (F&I) (PRIMARY VOLTAGE)
2715 7 21	3	$6,212.60	$31,063.00	5.000	EA	Y	LOAD CENTER (REWORK) (SECONDARY VOLTAGE)
2715 7 31					EA	Y	LOAD CENTER (RELOCATE) (SECONDARY VAGE)
2715 7 41	2	$497.50	$1,990.00	4.000	EA	Y	LOAD CENTER (REMOVE) (SECONDARY VOLTAGE)
2715 7 42					EA	Y	LOAD CENTER (REMOVE) (PRIMARY VOLTAGE)
2715 10 2	1	$529.00	$529.00	1.000	EA	Y	LIGHT POLE FOUNDATION (F&I)
2715 10 3					EA	Y	LIGHT POLE FOUNDATION (REPAIR)
2715 10 4					EA	Y	LI/PL FOUNDATION (STRAIGHTEN EXISTING)
2715 10 5					EA	Y	LIGHT POLE FOUNDATION (REMOVE)
2715 10 6					EA	Y	LIGHT POLE FOUNDATION (RELOCATE)
2715 11111	1	$340.00	$2,380.00	7.000	EA	Y	LUMINAIRE (F&I)(ROADWAY COBRA HEAD)
2715 11112					EA	Y	LUMINAIRE (F&I)(ROADWAY HIGH MAST)
2715 11113					EA	Y	LUMINAIRE (F&I)(ROADWAY POLE TOP)
2715 11114					EA	Y	LUMINAIRE (F&I)(ROADWAY SHOE BOX)
2715 11115					EA	Y	LUMINAIRE (F&I)(ROADWAY WALL MOUNT)
2715 11116					EA	Y	LUMINAIRE (F&I)(ROADWAY PENDANT HUNG)
2715 11118					EA	Y	LUMINAIRE (F&I)(ROADWAY FLOOD)
2715 11119					EA	Y	LUMINAIRE (F&I)(ROADWAY SPECIAL)
2715 11123					EA	Y	LUMINAIRE(F&I)(UNDERDECK/POLE TOP)
2715 11124					EA	Y	LUMINAIRE(F&I)(UNDERDECK/SHOE BOX)
2715 11125	2	$417.69	$5,430.00	13.000	EA	Y	LUMINAIRE (F&I)(UNDERDECK WALL MOUNT)
2715 11126	2	$671.18	$11,410.00	17.000	EA	Y	LUMINAIRE (F&I)(UNDERDECK PENDANT HUNG)
2715 11128					EA	Y	LUMINAIRE(F&I)(UNDERDECK/FLOOD)
2715 11129					EA	Y	LUMINAIRE (F&I)(UNDERDECK SPECIAL)
2715 11137					EA	Y	LUMINAIRE (F&I)(SIGN, SIGN MOUNT)
2715 11138					EA	Y	LUMINAIRE (F&I)(SIGN, FLOOD)
2715 11139					EA	Y	LUMINAIRE (F&I)(SIGN, SPECIAL)
2715 11212					EA	Y	LUMINAIRE (FUR)(ROADWAY HIGH MAST)
2715 11218					EA	Y	LUMINAIRE (FUR)(ROADWAY FLOOD)
2715 11219					EA	Y	LUMINAIRE (FUR)(ROADWAY SPECIAL)
2715 11228					EA	Y	LUMINAIRE (FUR)(UNDERDECK FLOOD)
2715 11311					EA	Y	LUMINAIRE (INSTALL)(ROADWY) (COBRA HEAD)
2715 11437					EA	Y	LUMINAIRE(RELOCATE)(SIGN/SIGN MOUNT)
2715 11511	1	$48.00	$336.00	7.000	EA	Y	LUMINAIRE (REMOVE)(ROADWAY COBRA HEAD)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2715 11512					EA	Y	LUMINAIRE (REMOVE)(ROADWAY HIGH MAST)
2715 11513					EA	Y	LUMINAIRE (REMOVE)(ROADWAY POLE TOP)
2715 11525					EA	Y	LUMINAIRE (REM)(UNDERDECK, WALL MOUNT)
2715 11526	1	$30.00	$240.00	8.000	EA	Y	LUMINAIRE (REM)(UND DECK)PENDANT HUNG
2715 11535					EA	Y	LUMINAIRE (REMOVE)(SIGN, WALL MOUNT)
2715 11537					EA	Y	LUMINAIRE (REMOVE)(UNDERDECK, SGN MOUNT)
2715 11611	1	$175.00	$3,675.00	21.000	EA	Y	LUMINAIRE(RPR/REINST)(RDWY/COBRA HEAD)
2715 11612					EA	Y	LUMINAIRE(RPR/REINST)(RDWY HIGH MAST)
2715 11613					EA	Y	LUMINAIRE(RPR/REINST)(RDWY/POLE TOP)
2715 11619					EA	Y	LUMINAIRE(REPAIR&REINSTALL)(ROADWY/SPE)
2715 11625					EA	Y	LUM(RPR/REINST)(UNDERDECK/WALL MNT)
2715 11637					EA	Y	LUMINAIRE(RPR/REINST)(SGN/SGN MOUNT)
2715 14 11	7	$342.70	$318,369.21	929.000	EA	Y	PULL BOX (F&I) (ROADSIDE)
2715 14 12	5	$259.85	$104,199.77	401.000	EA	Y	PULL BOX (F&I) (SIDEWALK)
2715 14 13					EA	Y	PULL BOX (F&I) (EMBEDDED)
2715 14 14	2	$299.82	$10,194.00	34.000	EA	Y	PULL BOX (F&I) (SURFACE MOUNT)
2715 14 31					EA	Y	PULL BOX (INSTALL) (ROADSIDE)
2715 14 41					EA	Y	PULL BOX (RELOCATE) (ROADSIDE)
2715 14 42					EA	Y	PULL BOX (RELOCATE) (SIDEWALK)
2715 14 44					EA	Y	PULL BOX (RELOCATE) (SURFACE MOUNT)
2715 14 51					EA	Y	PULL BOX (REMOVE) (ROADSIDE)
2715 14 52					EA	Y	PULL BOX (REMOVE) (SIDEWALK)
2715 14 53					EA	Y	PULL BOX (REMOVE) (EMBEDDED)
2715 14 54					EA	Y	PULL BOX (REMOVE) (SURFACE MOUNT)
2715 14 61					EA	Y	PULL BOX(F&I)(COVER ONLY)(RDSD-MOULDED)
2715 14 71					EA	Y	PULL BOX (REPAIR) (ROADSIDE - MOULDED)
2715 19 1					EA	Y	SURGE PROTECTOR (POLE BASE)
2715 19 2					EA	Y	SURGE PROTECTOR (INSTALL ONLY)
2715 23 1					EA	Y	REFRACTOR (STANDARD COBRA HEAD)
2715 23 2					EA	Y	REFRACTOR (UNDERDECK)
2715 26 1					EA	Y	QUICK DISCN PLUG (SW BOXING FOR SGN)
2715 26 2					EA	Y	QUICK DISCN PLUG (PLUG POLE BASE-HIMAST)
2715 34 1					EA	Y	LIGHT POLE (FURNISH NEW POLE)
2715 34 2					EA	Y	LIGHT POLE (REPAIR & FURNISH POLE)
2715 36 11					EA	Y	FRG/BASE- LI/PL (F&I) (SHOE BASE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2715 36 12					EA	Y	FRG/BASE- LI/PL (F&I) (TRANS. BASE)
2715 36 14					EA	Y	FRG/BASE- LI/PL (F&I) (DOOR ASSEM)
2715 36 32					EA	Y	FRG/BASE- LI/PL (INS)TRANSFORMER BASE
2715 36 42					EA	Y	FRG/BASE- LI/PL (REM)TRANSFORMER BASE
2715 37 1	1	$542.00	$2,168.00	4.000	EA	Y	PHOTO ELECTRIC CONTROL ASSEMBLY(F&I)
2715111101					M1	Y	CONDUCTOR (F&I)(INSULATED) (NO. 12)
2715111102	2	$2.04	$2,582.10	1,263.000	M1	Y	CONDUCTOR (F&I)(INSULATED) (NO. 10)
2715111103					M1	Y	CONDUCTOR (F&I)(INSULATED) (NO. 8)
2715111104	10	$2.30	$469,559.14	204,257.100	M1	Y	CONDUCTOR (F&I)(INSULATED) (NO. 6)
2715111105	7	$3.19	$106,493.27	33,376.400	M1	Y	CONDUCTOR (F&I)(INSULATED) (NO. 4)
2715111106	4	$3.63	$82,695.04	22,784.300	M1	Y	CONDUCTOR (F&I)(INSULATED) (NO. 2)
2715111107					M1	Y	CONDUCTOR (F&I)(INSULATED) (NO. 1)
2715111108					M1	Y	CONDUCTOR (F&I)(INSULATED) (NO. 0)
2715111109					M1	Y	CONDUCTOR (F&I)(INSULATED) (NO. 1/0)
2715111110	1	$5.90	$495.60	84.000	M1	Y	CONDUCTOR (F&I)(INSULATED) (NO. 2/0)
2715111111					M1	Y	CONDUCTOR (F&I)(INSULATED) (NO. 3/0)
2715111112					M1	Y	CONDUCTOR (F&I)(INSULATED) (NO. 4/0)
2715111114					M1	Y	CONDUCTOR (F&I)(INSULATED) (NO. 350 MCM)
2715111115					M1	Y	CONDUCTOR (F&I)(INSULATED) (NO. 500 MCM)
2715111202					M1	Y	CONDUCTOR (F&I)(BARE) (NO. 10)
2715111203					M1	Y	CONDUCTOR (F&I)(BARE) (NO. 8)
2715111204					M1	Y	CONDUCTOR (F&I)(BARE) (NO. 6)
2715111205					M1	Y	CONDUCTOR (F&I)(BARE) (NO. 4)
2715111206					M1	Y	CONDUCTOR (F&I)(BARE) (NO. 2)
2715111207					M1	Y	CONDUCTOR (F&I)(BARE) (NO. 1)
2715111209					M1	Y	CONDUCTOR (F&I)(BARE) (NO. 1/0)
2715111212					M1	Y	CONDUCTOR (F&I)(BARE) (NO. 4/0)
2715111602					M1	Y	CONDUCTOR (F&I)(INSULATED,JKT) (NO. 2)
2715111604					M1	Y	CONDUCTOR (F&I)(INSULATED,JKT) (NO. 6)
2715111610					M1	Y	CONDUCTOR (F&I)(INSULATED,JKT) (NO. 2/0)
2715111615					M1	Y	CONDUCTOR(F&I,INSULATED,JKT,NO. 500 MCM)
2715113	1	$1.00	$855.00	855.000	M1	Y	CONDUCTOR (REMOVE)
2715191 20	1	$32,500.00	$65,000.00	2.000	EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (20M)
2715191 24	1	$33,000.00	$132,000.00	4.000	EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (24M)
2715191 25					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (25M)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2715191 30					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (30)
2715191 31					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (31M)
2715191 32					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (32M)
2715191 33					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (33M)
2715191 34					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (34M)
2715191 36					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (36M)
2715191 37					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (37M)
2715191 40					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (40M)
2715191 42					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (42M)
2715191 43					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (43M)
2715191 46					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (46M)
2715191 48					EA	Y	LIGHT POLE COMP HIGH MAST (F&I) (48M)
2715194 42					EA	Y	LIGHT POLE COMP HIGH MAST (OPEN) (42M)
2715195 30					EA	Y	LIGHT POLE COMP HIGH MAST (REMOVE) (30M)
2715195 32					EA	Y	LIGHT POLE COMP HIGH MAST (REMOVE) (32M)
2715195 36					EA	Y	LIGHT POLE COMP HIGH MAST (REMOVE) (36M)
2715195 37					EA	Y	LIGHT POLE COMP HIGH MAST (REMOVE) (37M)
2715195 42					EA	Y	LIGHT POLE COMP HIGH MAST (REMOVE) (42M)
2715195100					EA	Y	HIMAST POLE COMPLETE (REM) MNT HT(100)
2715196 32					EA	Y	LIGHT POLE COMP HIGH MAST (REWORK) (32M)
2715196 37					EA	Y	LIGHT POLE COMP HIGH MAST (REWORK) (37M)
2715500 1	9	$1,041.97	$978,410.06	939.000	EA	Y	POLE CABLE DIST SYS (CONVENTIONAL)
2715500 2					EA	Y	POLE CABLE DISTRIBUTION SYS (HIGH MAST)
2715500 3	2	$292.00	$25,696.00	88.000	EA	Y	POLE CABLE DISTRIBUTION SYS(WALL MOUNT)
2715511104					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(4M)
2715511105					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(5M)
2715511106					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(6M)
2715511107	1	$3,800.00	$182,400.00	48.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(7M)
2715511108	2	$5,205.49	$296,712.74	57.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(8M)
2715511109	1	$4,050.00	$101,250.00	25.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(9M)
2715511110					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(10M)
2715511111	1	$4,100.00	$28,700.00	7.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(11M)
2715511112	1	$9,050.00	$452,500.00	50.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(12M)
2715511113					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(13M)
2715511114	3	$3,449.00	$375,941.00	109.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(14M)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2715511115	2	$5,413.46	$563,000.00	104.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(15M)
2715511116					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(16M)
2715511117					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(17M)
2715511206					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-ST)(6M)
2715511208					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-ST)(8M)
2715511212	1	$5,859.51	$585,951.00	100.000	EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-ST)(12M)
2715511213					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-ST)(13M)
2715511214					EA	Y	LI/PL COMP(F&I,SGLARM AHLDR MNT-ST,14M)
2715511215					EA	Y	LI/PL COMP(F&I,SGLARM AHLDR MNT-ST,15M)
2715511217					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-ST)(17M)
2715511303					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-CNC)(3M)
2715511305					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-CNC)(5M)
2715511306					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-CNC)(6M)
2715511309					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT-CNC)(9M)
2715511311					EA	Y	LI/PL COMP(F&I,SGLARM SHLD MNT-CNC,11M)
2715511312					EA	Y	LI/PL COMP(F&I,SGLARM SHLD MNT-CNC,12M)
2715511314					EA	Y	LI/PL COMP(F&I,SGLARM SHLD MNT-CNC,14M)
2715511315					EA	Y	LI/PL COMP(F&I,SGLARM SHLD MNT-CNC,15M)
2715511316					EA	Y	LI/PL COMP(F&I,SGLARM SHLD MNT-CNC,16M)
2715511405					EA	Y	LI/PL COMP(F&I,SGLARM SHLD MNT-FBGL,5M)
2715511412					EA	Y	LI/PL COMP(F&I,SGLARM SHLD MNT-FBGL,12M)
2715511415					EA	Y	LI/PL COMP(F&I,SGLARM SHLD MNT-FBGL,15M)
2715511512					EA	Y	LI/PL COMP(F&I,SGLARM SHLD MNT-(WD,12M)
2715511608					EA	Y	LI/PL COMP(F&I,SGLARM SHLD MNT-CAST,8M)
2715511609					EA	Y	LI/PL COMP(F&I)(SGLARM SHLD MNT/CI)(9M)
2715512105					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(5M)
2715512106					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(6M)
2715512107					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(7M)
2715512108					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(8M)
2715512109					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(9M)
2715512111					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(11M)
2715512112	1	$8,820.00	$511,560.00	58.000	EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(12M)
2715512113					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(13M)
2715512114					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(14M)
2715512115					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(15M)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2715512206					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-GLV)(6M)
2715512209					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-GLV)(9M)
2715512214					EA	Y	LI/PL COMP(F&I,DBLARM SHLD MNT-GLV,14M)
2715512223					EA	Y	LI/PL COMP(F&I,DBLARM SHLD MNT-GLV,23M)
2715512306					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-CNC)(6M)
2715512309					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-CNC)(9M)
2715512311					EA	Y	LI/PL COMP(F&I,DBLARM SHLD MNT-CNC,11M)
2715512315					EA	Y	LI/PL COMP(F&I)DBLARM SHLD MNT-CONC(15M)
2715512316					EA	Y	LI/PL COMP(F&I,DBLARM SHLD MNT-CNC,16M)
2715512609					EA	Y	LI/PL COMP(F&I)(DBLARM SHLD MNT-(CI)(9M)
2715513106	1	$3,250.00	$35,750.00	11.000	EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(6M)
2715513107	1	$3,400.00	$149,600.00	44.000	EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(7M)
2715513108	1	$3,550.00	$31,950.00	9.000	EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(8M)
2715513109	1	$3,550.00	$17,750.00	5.000	EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(9M)
2715513110					EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(10M)
2715513111	1	$3,750.00	$71,250.00	19.000	EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(11M)
2715513112					EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(12M)
2715513113					EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(13M)
2715513114	2	$2,091.24	$71,102.00	34.000	EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(14M)
2715513115	2	$3,457.51	$532,457.00	154.000	EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(15M)
2715513205					EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-GLV)(5M)
2715513609					EA	Y	LI/PL COMP(F&I)(SGLARM WALL MNT-(CI)(9M)
2715514107	1	$5,200.00	$31,200.00	6.000	EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(7M)
2715514108					EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(8M)
2715514109					EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(9M)
2715514112					EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(12M)
2715514114					EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(14M)
2715514115	1	$5,950.00	$160,650.00	27.000	EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(15M)
2715514209					EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-GLV)(9M)
2715514609					EA	Y	LI/PL COMP(F&I)(DBLARM WALL MNT-(CI)(9M)
2715515104					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(4M)
2715515107					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(7M)
2715515109					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(9M)
2715515111					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-AL)(11M)
2715515112					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-AL)(12M)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2715515113					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-AL)(13M)
2715515114					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-AL)(14M)
2715515115					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-AL)(15M)
2715515202					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-GLV)(2M)
2715515204					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-GLV)(4M)
2715515205					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-GLV)(5M)
2715515207					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-GLV)(7M)
2715515212					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-GLV)(12M)
2715515305					EA	Y	LI/PL COMP(F&I)(SGLARM BR MNT-CNC)(5M)
2715515405					EA	Y	LI/PL COMP(F&I)(SGLARM BRDG MNT-FG)(5M)
2715515609					EA	Y	LI/PL COMP(F&I)(SGLARM BRDG MNT-CI)(9M)
2715516103					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL (3M)
2715516104					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (4M)
2715516105					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (5M)
2715516106					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (6M)
2715516107					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (7M)
2715516109					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (9M)
2715516110					EA	Y	LI/PL COMP(F&I)POLE TOP MNT-ALUM (10M)
2715516112					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (12M)
2715516114					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (14M)
2715516115	1	$2,700.00	$137,700.00	51.000	EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-AL) (15M)
2715516203					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-GALV) (3M)
2715516204					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-GALV) (4M)
2715516210					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-GALV) (10M)
2715516305					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-CNC) (5M)
2715516306					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-CNC) (6M)
2715516310					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-CONC)(10M)
2715516315					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-CNC) (15M)
2715516403					EA	Y	LI/PL COMP(F&I,POLE TOP MNT-FBR GLS,03M)
2715516406					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-FBRGLS)(6M)
2715516602					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-CL)(2M)
2715516603					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-CL)(3M)
2715516604					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-CL)(4M)
2715516608					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-CL)(8M)
2715517104					EA	Y	LI/PL COMP(F&I)(DBLARM BR MNT-AL) (4M)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2715517105					EA	Y	LI/PL COMP(F&I)(DBLARM BR MNT-AL) (5M)
2715517106					EA	Y	LI/PL COMP(F&I)(DBLARM BR MNT-AL) (6M)
2715517109					EA	Y	LI/PL COMP(F&I)(DBLARM BR MNT-AL) (9M)
2715517115					EA	Y	LI/PL COMP(F&I)(DBLARM BR MNT-AL) (15M)
2715517204					EA	Y	LI/PL COMP(F&I)(POLE TOP MNT-GALV) (4)
2715517208					EA	Y	LI/PL COMP(F&I)DBLARM BR MNT-GLV) (8M)
2715517209					EA	Y	LI/PL COMP(F&I)DBLARM BR MNT-GLV) (9M)
2715517405					EA	Y	LI/PL COMP(F&I)(DBLARM BRDG MNT-FG)(5M)
2715517609					EA	Y	LI/PL COMP(F&I)(DBLARM BR MNT-(CI)(9M)
2715521105					EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(5M)
2715521107					EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(7M)
2715521108					EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(8M)
2715521109					EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(9M)
2715521110					EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(10M)
2715521111					EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(11M)
2715521112	1	$8,468.00	$16,936.00	2.000	EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(12M)
2715521115					EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(15M)
2715521212	1	$4,740.34	$23,701.70	5.000	EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-ST)(12M)
2715521215					EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-ST)(15M)
2715521305					EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-CNC)(5M)
2715521309					EA	Y	LI/PL COMP(FUR)(SGLARM SHLD MNT-CNC)(9M)
2715521311					EA	Y	LI/PL COMP(FUR,SGLARM SHLD MNT-CNC,11M)
2715521314					EA	Y	LI/PL COMP(FUR,SGLARM SHLD MNT-CNC,14M)
2715521315					EA	Y	LI/PL COMP(FUR)SGLARM SHLD MNT(CONC)15M
2715522109					EA	Y	LI/PL COMP(FUR)(DBLARM SHLD MNT-AL)(9M)
2715522112					EA	Y	LI/PL COMP(FUR)(DBLARM SHLD MNT-AL)(12M)
2715522315					EA	Y	LI/PL COMP(FUR)DBLARM SHLD MNT-CONC(15M)
2715523109					EA	Y	LI/PL COMP(FUR)(SGLARM WALL MNT-AL)(9M)
2715523112					EA	Y	LI/PL COMP(FUR)(SGLARM WALL MNT-AL)(12M)
2715523115					EA	Y	LI/PL COMP(FUR)(SGLARM WALL MNT-AL)(15M)
2715525109					EA	Y	LI/PL COMP(FUR)(SGLARM BR MNT-ALUM)(9M)
2715525112					EA	Y	LI/PL COMP(FUR)(SGLARM BR MNT-ALUM)(12M)
2715525305					EA	Y	LI/PL COMP(FUR)(SGLARM BR MNT-CNC)(5M)
2715525405					EA	Y	LI/PL COMP(FUR)(SGLARM BRDG MNT-FG)(5M)
2715526104					EA	Y	LI/PL COMP(FUR)(POLE TOP MNT-AL) (4M)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2715526115					EA	Y	LI/PL COMP(FUR)(POLE TOP MNT-AL) (15M)
2715526305					EA	Y	LI/PL COMP(FUR)(POLE TOP MNT-CNC) (5M)
2715526306					EA	Y	LI/PL COMP(FUR)(POLE TOP MNT-CNC) (6M)
2715526310					EA	Y	LI/PL COMP(FUR)(POLE TOP MNT-CNC) (10M)
2715526403					EA	Y	LI/PL COMP(FUR)(POLE TOP MNT-FBRGLS)(3M)
2715526603					EA	Y	LI/PL COMP(FUR)(POLE TOP MNT-CL)(3M)
2715527105					EA	Y	LI/PL COMP(FUR)(DBLARM BR MNT-ALUM)(5M)
2715527405					EA	Y	LI/PL COMP(FUR)(DBLARM BRDG MNT-FG)(5M)
2715531108					EA	Y	LI/PL COMP(INS)(SGLARM SHLD MNT-AL)(8M)
2715531109					EA	Y	LI/PL COMP(INS)(SGLARM SHLD MNT-AL)(9M)
2715531111					EA	Y	LI/PL COMP(INS)(SGLARM SHLD MNT-AL)(11M)
2715531112					EA	Y	LI/PL COMP(INS)(SGLARM SHLD MNT-AL)(12M)
2715531114					EA	Y	LI/PL COMP(INS)(SGLARM SHLD MNT-AL)(14M)
2715531212					EA	Y	LI/PL COMP(INS,SGLARM SHLD MNT-GLV,12M)
2715532108					EA	Y	LI/PL COMP(INS)(DBLARM SHLD MNT-AL)(8M)
2715532109					EA	Y	LI/PL COMP(INS)(DBLARM SHLD MNT-AL)(9M)
2715532112					EA	Y	LI/PL COMP(INS)(DBLARM SHLD MNT-AL)(12M)
2715534112					EA	Y	LI/PL COMP(INS)(DBLARM WALL MNT-AL)(12M)
2715535107					EA	Y	LI/PL COMP(INS)(SGLARM BR MNT-ALUM)(7M)
2715535108					EA	Y	LI/PL COMP(INS)(SGLARM BR MNT-ALUM) (8M)
2715536104					EA	Y	LI/PL COMP(INS)(POLE TOP MNT-AL) (4M)
2715536305					EA	Y	LI/PL COMP(INS)(POLE TOP MNT-CNC (5M)
2715536306					EA	Y	LI/PL COMP(INS)(POLE TOP MNT-CNC) (6M)
2715540000					EA	Y	LIGHT POLE COMP (RELOCATE)
2715550000	6	$448.89	$207,835.25	463.000	EA	Y	LIGHT POLE COMP (REMOVE)
2715561109					EA	Y	LI/PL COMP(RPR&REINS)(SGLARM SM ALUM 9M)
2715561114					EA	Y	LI/PL COMP(RPR&REINS)(SGLARM SM ALUM14M)
2715566602					EA	Y	LI/PL COMP(RPR & REI)(POLE TP)(2M)
2715571109					EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM AL SM
2715571112					EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM AL SM
2715571610					EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM CI SM
2715572610					EA	Y	LI/PL COMP(F&I W/VIB DPR DBLARM CI SM
2715573109					EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM AL WM 9M
2715573114					EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM AL WM14M
2715573115	1	$2,000.00	$10,000.00	5.000	EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM AL WM15M

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2715574112					EA	Y	LI/PL COMP(F&I W/VIB DPR DBLARM AL WM12M
2715574115					EA	Y	LI/PL COMP(F&I W/VIB DPR DBLARM AL WM15M
2715575104	1	$2,900.00	$40,600.00	14.000	EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM AL BM 4M
2715575107	1	$3,250.00	$149,500.00	46.000	EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM AL BM 7M
2715575108					EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM AL BM 8M
2715575109					EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM AL BM 9M
2715575111					EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM AL BM11M
2715575112					EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM AL BM12M
2715575113					EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM AL BM13M
2715575114	1	$4,050.00	$8,100.00	2.000	EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM AL BM14M
2715575115	2	$3,178.79	$104,900.00	33.000	EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM AL BM15M
2715575206	1	$3,550.00	$7,100.00	2.000	EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM ST BM 6M
2715575208					EA	Y	LI/PL COMP(F&I W/VIB DPR SGLARM ST BM 8M
2715576104					EA	Y	LI/PL COMP(F&I W/VIB DPR)POLE AL TM
2715577112					EA	Y	LI/PL COMP(F&I W/VIB DPR DBLARM AL BM12M
2715577114					EA	Y	LI/PL COMP(F&I W/VIB DPR)DBLARM AL BM14M
2715577115					EA	Y	LI/PL COMP(F&I W/VIB DPR DBLARM AL BM15M
2715612302					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC2,ARM12'/LC2
2715612402					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC2,ARM15'/LC2
2715614404					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC4,ARM15'/LC4
2715616406					EA	Y	LI/PL COMP(AL STD)F&I(40'/LC6,ARM15'/LC6
2715622404					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC4
2715622406					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC6
2715623305					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC3,ARM12'/LC5
2715624206					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC4,ARM10'/LC6
2715625107					EA	Y	LI/PL COMP(AL STD)F&I(45'/LC5,ARM 8'/LC7
2715631405	1	$3,000.00	$96,000.00	32.000	EA	Y	LI/PL COMP(AL STD)F&I(50'/LC1,ARM15'/LC5
2715632306					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC2,ARM12'/LC6
2715632406					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC2,ARM15'/LC6
2715636404					EA	Y	LI/PL COMP(AL STD)F&I(50'/LC6,ARM15'/LC4
2715636406	1	$2,312.00	$406,912.00	176.000	EA	Y	LI/PL COMP(AL STD)F&I(50'/LC6,ARM15'/LC6
2715712302					EA	Y	LI/PL COMP(AL STD)FUR(40'/LC2,ARM12'/LC2
2715732306					EA	Y	LI/PL COMP(AL STD)FUR(50'/LC2,ARM12'/LC6
2715732406					EA	Y	LI/PL COMP(AL STD)FUR(50'/LC2,ARM15'/LC6
2721 70 11					EA	Y	PASSENGER SHELTER PRE-FABRATED ALUMINUM

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2721 72					LS	Y	WATER SERVICE CONNECTION
2721 73					LS	Y	SEWAGE SERVICE CONNECTION
2721 74 1					EA	Y	TRASH RECEPTACLE (PRE-FABRICATED)
2721 74 2					EA	Y	TRASH RECEPTACLE (PRECAST)
2721 75 1					EA	Y	BENCHES (PRE-FABRICATED)
2721 75 2					EA	Y	BENCHES (PRECAST)
2721 76 1					EA	Y	TELEPHONE BOOTH (PRE-FABRICATED)
2721 77					EA	Y	BICYCLE PARKING RACK
2721 78					EA	Y	DRINKING FOUNTAIN
2721 80					LS	Y	PEDESTRIAN PLAZA
2730 71					M1	Y	WELL (IN EXCESS OF 45M)
2730 76101					M1	Y	CASING STEEL (F&I) (50MM)
2730 76102					M1	Y	CASING STEEL (F&I) (75MM)
2730 76103					M1	Y	CASING STEEL (F&I) (100MM)
2730 76104					M1	Y	CASING STEEL (F&I) (150MM)
2730 76105					M1	Y	CASING STEEL (F&I) (205MM)
2730 76106					M1	Y	CASING STEEL (F&I) (255MM)
2730 76107					M1	Y	CASING STEEL (F&I) (310MM)
2730 76108					M1	Y	CASING STEEL (F&I) (360MM)
2730 76109					M1	Y	CASING STEEL (F&I) (405MM)
2730 76110					M1	Y	CASING STEEL (F&I) (455MM)
2730 76111					M1	Y	CASING STEEL (F&I) (510MM)
2730 76113					M1	Y	CASING STEEL (F&I) (610MM)
2730 76114					M1	Y	CASING STEEL (F&I) (660MM)
2730 76116					M1	Y	CASING STEEL (F&I) (760MM)
2730 76119					M1	Y	CASING STEEL (F&I) (915MM)
2730 76122					M1	Y	CASING STEEL (F&I) (1065MM)
2730 76123					M1	Y	CASING STEEL (F&I) (1215MM)
2730 76124					M1	Y	CASING STEEL (F&I) (1370MM)
2730 76125					M1	Y	CASING STEEL (F&I)(1525MM)
2730 76126					M1	Y	CASING STEEL (F&I)(1675MM)
2730 76199					M1	Y	CASING STEEL (F&I) (360MM)
2730 76403					M1	Y	CASING STEEL (REMOVE) (100MM)
2730 76408					M1	Y	CASING STEEL (REMOVE) (360MM)
2730 76409					M1	Y	CASING STEEL (REMOVE) (405MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2730 76413					M1	Y	CASING STEEL (REMOVE) (610MM)
2730 76415					M1	Y	CASING STEEL (REMOVE) (710MM)
2730 76503					M1	Y	CASING STEEL (INSTALL) (100MM)
2730 76507					M1	Y	CASING STEEL (INSTALL) (310MM)
2730 77 01					EA	Y	CASING SPACERS (F&I) (50MM)
2730 77 02					EA	Y	CASING SPACERS (F&I) (75MM)
2730 77 03					EA	Y	CASING SPACERS (F&I) (100MM)
2730 77 04					EA	Y	CASING SPACERS (F&I) (150MM)
2730 77 05					EA	Y	CASING SPACERS (F&I) (205MM)
2730 77 06					EA	Y	CASING SPACERS (F&I) (255MM)
2730 77 07					EA	Y	CASING SPACERS (F&I) (310MM)
2730 77 09					EA	Y	CASING SPACERS (F&I) (405MM)
2730 77 11					EA	Y	CASING SPACERS (F&I) (510MM)
2730 77 12					EA	Y	CASING SPACERS (F&I) (560MM)
2730 77 13					EA	Y	CASING SPACERS (F&I) (610MM)
2730 77 14					EA	Y	CASING SPACERS (F&I) (660MM)
2730 77 16					EA	Y	CASING SPACERS (F&I) (760MM)
2730 77 19					EA	Y	CASING SPACERS (915MM)
2730 77 22					EA	Y	CASING SPACERS (1065MM)
2730 77 23					EA	Y	CASING SPACERS (1215MM)
2730 77 24					EA	Y	CASING SPACERS (F&I) (1370MM)
2730 77 25					EA	Y	CASING SPACERS (F&I) (1525MM)
2730 82					M2	Y	PUMP HOUSE
2730 83 4					EA	Y	WELL (TO 75M DEPTH)(100MM CASING)
2730 83 6					EA	Y	WELL (TO 75M DEPTH)(150MM CASING)
2730 84 4					M1	Y	WELL (> 75M DEPTH)(100MM CASING)
2730 87					EA	Y	GROUNDWATER MONITORING WELL INSTALLATION
2730 88					EA	Y	PUMPING SYSTEM
2735 73	1	$10,000.00	$10,000.00	1.000	M2	Y	ARCHITECTURAL WORK
2735 74 1					LS	Y	TOLL PLAZA (LOCATION 1)
2735 74 2					LS	Y	TOLL PLAZA (LOCATION 2)
2735 79					LS	Y	SEWAGE AND WATER MODIFICATIONS
2735 80					LS	Y	SERVICE PLAZA RENOVATION
2735 86 2					EA	Y	DET VEH(TREADLE FRAME)(NEW CONCR PAVEMT)
2735 88					LS	Y	MODIFY EXISTING TOLL PLAZA

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2735 89					EA	Y	AUTOMATIC WINDSHIELD WASHER
2736 72 11	1	$21,000.00	$21,000.00	1.000	LS	Y	UTILITY RELOCATE (WATER)(PERMANENT)
2736 72 12					LS	Y	UTILITY RELOCATE(WATER) (TEMPORARY)
2736 75					EA	Y	RAILROAD XING SIGNAL(CLS II)(TYP I)
2737 70 1					EA	Y	UTILITY LOCATE (UNDERGROUND)
2737 70 2					EA	Y	UTILITY LOCATE (UNDER PAVEMENT)
2737 70 3					EA	Y	UTILITY LOCATE (ELECTRONIC-HORIZONTAL)
2737 71 1					M1	Y	UTIL DESIGNATE ELECTRONIC(UNDERGROUND)
2740 71124					M1	Y	WALL (F&I)(PANEL WALL)(HT-OTHER)
2740 71132					M1	Y	WALL (F&I)(BLOCK) (3050MM)
2740 71134					M1	Y	WALL (F&I)(BLOCK)(OTHER)
2740 71144					M1	Y	WALL (F&I)(OTHER)(OTHER)
2741 70111	3	$847.33	$25,420.00	30.000	EA	Y	TMS VEH SENSOR (F&I)(TYPE I) (HALF LANE)
2741 70112					EA	Y	TMS VEH SENSOR (F&I)(TYPE I) (FULL LANE)
2741 70121					EA	Y	TMS VEH SENSOR (F&I)(TYP II) (HALF LANE)
2741 70122					EA	Y	TMS VEH SENSOR (F&I)(TYP II) (FULL LANE)
2741 70123					EA	Y	TMS VEH SNSR(F&I)(TYP II)(NON-INTRUSIVE)
2742 70 12					AS	Y	TMS (W.I.M.) ASSEM (F&I)(PIEZOELECTRIC)
2742 70 41					AS	Y	TMS (W.I.M.) ASSEM (REM)(BENDING PLATE)
2743 70 11	1	$5,500.00	$5,500.00	1.000	AS	Y	TMS VEH SPD UNIT(F&I)(ELEC UNITS W/ CAB)
2744 70 11					EA	Y	TMS SOLAR POWER (F&I)(NEW POLE)
2744 70 12					EA	Y	TMS SOLAR POWER (F&I)(EXISTING POLE)
2744 70 32					EA	Y	TMS SOLAR POWER (INS)(EXISTING POLE)
2745 70 11					AS	Y	TMS INDUCTIVE LOOP ASSEMBLY (F&I) (ONE)
2745 70 12	5	$849.09	$65,380.00	77.000	AS	Y	TMS IND LOOP ASM (F&I)(2 LOOPS PER LANE)
2746 71111					EA	Y	TMS CABINENT(TYP 3,F&I,BSE,1 BACKPLANE)
2746 71112					EA	Y	TMS CABINENT(TYP 3,F&I,BSE,2 BACKPLANE)
2746 71121					EA	Y	TMS CAB (TYP 3)(F&I)(POLE)(1 BACKPLANE)
2746 71122					EA	Y	TMS CAB (TYP 3)(F&I)(POLE)(2 BACKPLANE)
2746 71131	3	$3,150.00	$12,600.00	4.000	EA	Y	TMS CAB (TYP 3)(F&I)(PED)(1 BACKPLANE)
2746 71132	1	$2,400.00	$4,800.00	2.000	EA	Y	TMS CABINET (TYPE 3)(F&I)(PEDESTAL)(TWO)
2746 71211	1	$2,456.00	$9,824.00	4.000	EA	Y	TMS CAB(TYP 4,F&I,BSE MNT,1 BACKPLANE)
2746 71212	2	$2,892.00	$14,460.00	5.000	EA	Y	TMS CAB(TYP 4,F&I,BSE MNT,2 BACKPLANE)
2746 71221					EA	Y	TMS CAB(TYP 4,F&I,POLE MNT,1 BACKPLANE)
2746 71222					EA	Y	TMS CAB(TYP 4,F&I,POLE MNT,2 BACKPLANE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2746 71232					EA	Y	TMS CAB(TYP 4,F&I,PED. MNT,2 BACKPLANE)
2746 71311					EA	Y	TMS CABINET (TYPE V)(F&I)(BASE)(ONE)
2746 71312					EA	Y	TMS CABINET (TYPE V)(F&I)(BASE)(TWO)
2746 73131					EA	Y	TMS CAB (TYP 3)(INS)(PED)(1 BACKPLANE)
2746 73132					EA	Y	TMS CAB (TYP 3)(INS)(PED)(2 BACKPLANE)
2746 73222					EA	Y	TMS CAB (TYP 4)(INS)(POLE)(2 BACKPLANE)
2746 73232					EA	Y	TMS CAB(TYP 4,INS,PEDS MNT,2 BACKPLANE)
2746 74132					EA	Y	TMS CAB(TYP 3,MOD,PEDS MNT,2 BACKPLANE)
2747 70 11					EA	Y	TMS MODEM (F&I) (MODEM)
2747 70 31					EA	Y	TMS MODEM (INS) (MODEM)
2750 71					LS	Y	ELECTRICAL WORK
2750 77 3					EA	Y	BUILDING REST FACILITY (MODIFICATION)
2750 77 5					EA	Y	BUILDING REST FACILITY (MAINTENANCE)
2750 78					EA	Y	FLAG POLE
2750 79					LS	Y	ELECTRICAL POWER SUPPLY
2750 80	1	$315.00	$315.00	1.000	LS	Y	TELEPHONE SERVICE
2750 81 1					EA	Y	RADIO WEATHER SERV RECEIVER W/ OUTSID
2750 83					EA	Y	SEPTIC TANK AND DISPOSAL SYSTEM
2750711100	1	$850.00	$8,500.00	10.000	EA	Y	LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)
2750711112					EA	Y	LGTNG PROT SYS(F&I)(PT DISC 1101-1200M)
2750711117					EA	Y	LGTNG PROT SYS(F&I)(PT DISC 1601-1700M)
2750711118					EA	Y	LGTNG PROT SYS(F&I)(PT DISC 1701-1800M)
2750711126					EA	Y	LGTNG PROT SYS(F&I)(PT DISC 2501-3000M)
2750711132					EA	Y	LIGHTNING PROT SYS(F&I)(PT DISC 2 LEAF)
2750711232					EA	Y	LGTNG PROT SYS(F&I)(ST CHG DIS 2 LEAF)
2750711300					EA	Y	LIGHTNING PROT SYS(F&I)(SURGE SUPRES)
2750711301					EA	Y	LGTNG PROT SYS(F&I,SURGE SUPRESS 1-100M)
2750711331					EA	Y	LGTNG PROT SYS(F&I,SURGE SUPRESS 1 LEAF)
2750711332					EA	Y	LGTNG PROT SYS(F&I,SURGE SUPRESS 2 LEAF)
2751 1					EA	Y	ASBESTOS ABATEMENT (BUILDING)
2753 72					EA	Y	LIFT STATION (SANITARY SEWER)
2755 70					EA	Y	PLANT SEWAGE TREATMENT (NEW)
2755 70 2					EA	Y	PLANT SEWAGE TREATMENT (RENOVATION)
2755 70 4					EA	Y	PLANT SEWAGE TREATMENT (REPLACE)
2755 70 5					EA	Y	PLANT SEWAGE TREATMENT (REMOVE)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2755 72					EA	Y	PLANT WATER TREATMENT
2755 72 1					LS	Y	PLANT WATER TREATMENT (AERATOR)
2755 72 2					EA	Y	PLANT WATER TREATMENT (RENOVATION)
2760 70 2					EA	Y	PICNIC PAVILION (RENOVATION)
2760 70 3					EA	Y	PICNIC PAVILION (ADDITION)
2760 70 4					EA	Y	PICNIC PAVILION (SMALL)(8-12 SEATS)
2760 70 5					EA	Y	PICNIC PAVILION (LARGE)(24-36 SEATS)
2764 1					M2	Y	BOAT DOCK (F&I)(FLOATING)
2764 2					M2	Y	BOAT DOCK (F&I)(GANGWAY)
2770 70					EA	Y	OFFICE BUILDING
2770 77					PB	Y	BUILDING (INSPECTION/COMFORT STATION)
2770 78					EA	Y	STATIC / WEIGH-IN-MOTION SYSTEM
2770 79					LS	Y	WEIGH STATION
2770 80 1					LS	Y	MODIFY EXISTING BUILDING
2770 89 11					M2	Y	ADDITIONAL UNCOVERED A(F&I) (PLANTERS)
2770 89 15					M2	Y	ADDITIONAL UNCOVERED AREA(F&I) (OTHERS)
2770 89 55					M2	Y	ADDITIONAL UNCOVERED ADJ A(OTH WORK & A)
2770 93151					EA	Y	A/C SYS (F&I) (HEAT PUMP < 12.1 MJ)
2770 93152					EA	Y	A/C SYS (F&I)(HEAT PUMP 12.1 TO 25.0MJ)
2770007107					EA	Y	BLD(OTH OTH)(OTH ABV GRND SGL)(6100MM)
2770007109					EA	Y	BUILDING (ABOVE GROUND SINGLE)
2770101101					M2	Y	BLD(NEW-OTH,CNC BLK)ABV GRND/SGL(2440MM)
2770104102					M2	Y	BLD(NEW OTH)(CNC ABOVE GRND SGL)(2750MM)
2770105104					M2	Y	BLD(NEW OTH)(BRICK ABV GRND SGL)(3660MM)
2770106109					M2	Y	BLD(NEW OTH)(COMB/ ABV GRND SGL)(OTH HT)
2770107101					M2	Y	BLD (NEW OTH) (OTH) ABV SGL)(2440MM)
2770107109					M2	Y	BLD (NEW OTH) (OTH) ABV SGL)(OTH HT)
2770121101					M2	Y	BLD(NEW MNT FAC/CNC ABV SGL)(2440MM)
2770121103					LS	Y	BLD(NEW MNT FAC/CNC ABV SGL)(3060MM)
2770136109					M2	Y	BLD(NEW WELCOME STAT.,COMBO ABV SGL,OTH)
2770141101					M2	Y	BLD(NEW REST FAC)(CNC ABV SGL)(2440MM)
2770141103					M2	Y	BLD(NEW REST FAC)(CNC ABV SGL)(3060MM)
2770141109					M2	Y	BLD(NEW REST FAC)(CNCABV SGL)(OTH HT)
2770146103					M2	Y	BLD(NEW REST FAC)(COMBO ABV SGL)(3060MM)
2770146104					M2	Y	BLD(NEW REST FAC)(COMBO ABV SGL)(3660MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2770146109					M2	Y	BLD(NEW REST FAC)(COMBO ABV SGL)(OTH HT)
2770200					EA	Y	BUILDING(RENOVATION-OTHER)
2770210					EA	Y	BUILDING(RENOVATION-OFFICE)
2770240					EA	Y	BUILDING(RENOVATION-REST FAC/MEN-WOMEN)
2770501706					M2	Y	BLD(ARCITECTURAL WORK,CNC BLOCK,5490MM)
2770701103					M2	Y	BLD(REM/OTH,CON BLK,ABV GRND/SGL,3060MM)
2770706103					M2	Y	BLD(REM OTH)(COMB ABV GRND SGL)(3060MM)
2770741103					M2	Y	BLD(REM REST FAC,CB ABV GRN SGL,3060MM)
2770743103					M2	Y	BLD(REM REST FAC,ST ABV GRN SGL,3060MM)
2770756109					M2	Y	BLD(REM SERV PLZ)(CB ABV GRN SGL)(OTH)
2823 11100					M2	Y	SUBBALLAST (F&I)(100MM)
2823 11150					M2	Y	SUBBALLAST (F&I)(150MM)
2823 13150					M2	Y	SUBBALLAST (INS)(150MM)
2825132110					M1	Y	STD TRACK(INS) 57.05KG/M CONT WELD/TMB
2825132210					M1	Y	STD TRACK (INSTALL)(57.05 KG/M)(JOINTED)
2825136120					M1	Y	STD TRACK (INSTALL)(67.46 KG/M)(CWR)
2825136210					M1	Y	STD TRACK (INSTALL)(67.46 KG/M)(JOINTED)
2825136220					M1	Y	STD TRACK (INSTALL)(67.46 KG/M)(JOINTED)
2825141210					M1	Y	STD TRACK (REMOVE)(49.60 KG/M)(JOINTED)
2825142210					M1	Y	STD TRACK (REM)(57.05 KG/M) JR/TIMB/SRH
2825146110					M1	Y	STD TRACK(REM) 67.46KG/M CONT WELD/TMB
2825151210					M1	Y	STD TRACK (MODIFY)(49.60 KG/M)(JOINTED)
2825156110					M1	Y	STD TRACK (MOD)(67.46 KG/M)CWR/TIMB/SRH
2825156120					M1	Y	STD TRACK (MOD)(67.46 KG/M)CWR/CONC/SRH
2825156121					M1	Y	STD TRACK (MOD)(67.46 KG/M)CWR/CONC/HRH
2825311400					M1	Y	TRACK RAISING (CWR) (TIMBER TIE) (400MM)
2825451 1					M1	Y	LINE & SURFACE (65.98 KG/M)(CWR)(TIMB)
2825536111					EA	Y	TURNOUT (I)(67.46KG/M)(RH)(# 8)TIMB
2825536112					EA	Y	TURNOUT (I)(67.46KG/M)(RH)(# 8)CONC
2825536121					EA	Y	TURNOUT (I)(67.46KG/M)(RH)(#10)TIMB
2825536122					EA	Y	TURNOUT (INSTALL)(67.46 KG/M)(RH)(NO.10)
2825536212					EA	Y	TURNOUT (I)(67.46KG/M)(LH)(# 8)CONC
2825536221					EA	Y	TURNOUT (I)(67.46KG/M)(LH)(#10)TIMB
2825536222					EA	Y	TURNOUT (INSTALL)(67.46 KG/M)(LH)(NO.10)
2825536281					EA	Y	TURNOUT (I)(67.46KG/M)(LH)(#20)TIMB

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2825536282					EA	Y	TURNOUT (I)(67.46KG/M)(LH)(#20)CONC
2825541111					EA	Y	TURNOUT (REMOVE)(49.60 KG/M)(RH)(NO. 8)
2825542121					EA	Y	TURNOUT (REMOVE)(57.05KG/M)(RH)(#10)TIMB
2825542161					EA	Y	TURNOUT (REMOVE)(57.05KG/M)(RH)(#16)TIMB
2825542211					EA	Y	TURNOUT (REMOVE)(57.05KG/M)(LH)(#08)TIMB
2825542221					EA	Y	TURNOUT (REMOVE)(57.05KG/M)(LH)(#10)TIMB
2825542261					EA	Y	TURNOUT (REMOVE)(57.05KG/M)(LH)(#16)TIMB
2825636182					EA	Y	CROSSOVER (I)(67.46 KG/M)(RH)(NO.20)
2825636282					EA	Y	CROSSOVER (I)(67.46 KG/M)(LH)(NO.20)
2825642261					EA	Y	CROSSOVER (REM)57.05 KG/M(LH)(#16)(TIMB)
2827 1321					EA	Y	DERAIL (INSTALL)(57.05 KG/M)(MANUAL)
2827 1361					EA	Y	DERAIL (INSTALL)(67.46 KG/M)(MANUAL)
2827 1411					EA	Y	DERAIL (REMOVE)(49.60 KG/M)(MANUAL)
2827 1421					EA	Y	DERAIL (INSTALL)(57.05 KG/M)(MANUAL)
2827 1461					EA	Y	DERAIL (REMOVE) (67.46 KG/M)(MANUAL)
2827 2324					EA	Y	BUMPING POST (I)(57.05 KG/M)(BUFFER)
2830110121					M1	Y	GRADE XING (F&I)(49.60 KG/M)(TEMP)(JR)
2830110211					M1	Y	GRADE XING (F&I)(57.05 KG/M)(TEMP)(CWR)
2830114111					M1	Y	GRADE XING (F&I)(49.60 KG/M)(ASPH)(CWR)
2830131612					M1	Y	GRADE XING (I)(67.46 KG/M)(CONC PANLS)
2830132121					M1	Y	GRADE XING (I)(49.60 KG/M)(RUBBER)(JR)
2830132611					M1	Y	GRADE XING (I)(67.46 KG/M)(RUBR PANLS)
2830140121					M1	Y	GRADE XING (REM)(49.60 KG/M)(TEMP)(JR)
2830143121					M1	Y	GRADE XING (REM)(49.60 KG/M)(TIMBER)(JR)
2832 1 2					EA	Y	WELDS(ELECTRIC FLASH BUT)(57.05 KG/M)
2832 1 6					EA	Y	WELDS(ELECTRIC FLASH BUT)(67.46 KG/M)
2832 2 2					EA	Y	WELDS(THERMITE) (57.05 KG/M)
2832 2 6					EA	Y	WELDS(THERMITE) (67.46 KG/M)
2832 2 8					EA	Y	WELDS(THERMITE) (SPECIAL)
2836131612					EA	Y	INSULATED JTS(I)(67.46 KG/M)(PRE-FAB)
2836132212					EA	Y	INSULATED JTS(I)(57.05 KG/M)(FIELD-BOND)
2900576 1					HA	Y	GRASSING COMPLETE
2901337 8					MT	Y	BONDED ASPH CONC FRICTION COURSE
2902576 1					M2	Y	PERFORMANCE GRASSING
2902576 2					M2	Y	PERFORMANCE SODDING

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
2902577 1					M2	Y	REWORKING SHOULDERS
2903455 1	1	$1,000.00	$11,000.00	11.000	EA	Y	EMBEDDED DATA COLLECTOR
2903455 2					M1	Y	PLASTIC MARINE COMPOSITE PILE
2904311 1	1	$.60	$12,498.60	20,831.000	M2	Y	SAND SEAL COATING
2999 2					LS	Y	LUMP SUM CONTRACT (ALTERNATIVE BIDDING)
2999 10	3	$1,171.89	$21,680,000.00	18,500.000	DD	Y	CALENDAR DAYS (TIME BID)
2999 16	10	$14,740.00	$147,400.00	10.000	LS	Y	PARTNERING (DO NOT BID)
2999 20	8	$3,140.19	$640,599.30	204.000	DA	Y	DISPUTES REVIEW BOARD (DO NOT BID)
2999 25	16	$87,372.89	$1,660,085.00	19.000	LS	Y	INITIAL CONTINGENCY AMOUNT (DO NOT BID)
2999102 1					MH	Y	S&L ENFORCE OFFICER (STATE FURN)CO CONT
2999102 2					MH	Y	S&L ENFORCE OFFICER (STATE FURN)DO CONT
2999455 12					M1	Y	PILING(PRESTRESSED CONCRETE) (455 MM SQ)
2999455 22					M1	Y	TEST PILING(PREST CONCRETE)(455 MM SQ)
3000 5					LS	Y	UTILITY WORK (SEWER)
3000 6					LS	Y	UTILITY WORK (WATER)
3000 7					LS	Y	UTILITY WORK (POWER)
3000 8					LS	Y	UTILITY WORK (COMMUNICATIONS)
3000 9					LS	Y	UTILITY WORK (FUEL)
3010 1					EA	Y	PI(PLUG & PLACE OOS) (200MM OR LESS)
3010 2	1	$20.00	$3,640.00	182.000	M1	Y	PI(PLUG & PLACE OOS) (200MM OR LESS)
3010 3	1	$24.00	$7,212.00	300.500	M1	Y	PI(PLUG & PLACE OOS) (210MM OR MORE)
3020 1	2	$15.98	$318,070.40	19,901.500	M1	Y	PIPE (REMOVAL) (460MM OR LESS)
3020 2					M1	Y	PIPE (REMOVAL) (500MM OR MORE)
3020 3	1	$300.00	$3,000.00	10.000	M1	Y	PIPE (REMOVAL)(HAZARDOUS MATERIAL)
3030 11 1					EA	Y	BRIDGE HANGER(F&I)(GLV ST) (100MM OR <)
3030 11 4					EA	Y	BRIDGE HANGER(F&I)(GLV ST) (>150-200MM)
3030 11 5					EA	Y	BRIDGE HANGER(F&I)(GLV ST) (>200-300MM)
3030 11 6					EA	Y	BRIDGE HANGER(F&I)(GLV ST) (>300-400MM)
3030 11 7					EA	Y	BRIDGE HANGER(F&I)(GLV ST) (>400-500MM)
3030 11 8					EA	Y	BRIDGE HANGER(F&I)(GLV ST) (>500-700MM)
3030 17 4					EA	Y	BR HANGER(F&I)(STAINLESS ST)(>150-200MM)
3030 17 5					EA	Y	BR HANGER(F&I)(STAINLESS ST)(>200-300MM)
3030 17 6					EA	Y	BR HANGER(F&I)(STAINLESS ST)(>300-400MM)
3030 17 7					EA	Y	BR HANGER(F&I)(STAINLESS ST)(>400-500MM)
3030 17 8					EA	Y	BR HANGER(F&I)(STAINLESS ST)(>500-700MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3030 34 1					EA	Y	BRIDGE HANGER (I) (FIBGLS) (100MM OR <)
3030 91 1					EA	Y	BR HANGER(REM)(GLVANIZ ST)(100MM OR <)
3030 91 2					EA	Y	BRIDGE HANGER(REM)(GALV ST) (>100-125MM)
3030 91 4					EA	Y	BRIDGE HANGER(REM)(GALV ST) (>150-2--MM)
3030 91 5					EA	Y	BRIDGE HANGER(REM)(GALV ST) (>200-300MM)
3030 91 6					EA	Y	BRIDGE HANGER(REM)(GALV ST) (>300-400MM)
3030 97 9					EA	Y	BR HANGER(REM)(STAINLESS ST) (>700MM)
3040140					M2	Y	SHEATH/BRACE (F&I)(CONT.CHOICE MATL USE)
3040150					M2	Y	SHEATH/BRACE(F&I,CONT.CHOICE PILE/SHELD)
3060110 11					EA	Y	UTIL STRUCT (F&I)(STANDARD) (0.0M-2.0M)
3060110 12					EA	Y	UTIL STRUCT (F&I)(STANDARD) (2.0M-3.5M)
3060110 13					EA	Y	UTIL STRUCT (F&I)(STANDARD) (3.5 & OVER)
3060111 11					EA	Y	UTIL STRUCT (F&I)(STANDARD) (0.0M-2.0M)
3060111 12					EA	Y	UTIL STRUCT (F&I)(STANDARD) (2.0M-3.5M)
3060111 13					EA	Y	UTIL STRUCT (F&I)(STANDARD) (3.5 & OVER)
3060111 21					EA	Y	UTIL STRUCT (F&I)(STANDARD) (0.0M-2.0M)
3060111 51					EA	Y	UTIL STRUCT (F&I)(STANDARD) (0.0M-2.0M)
3060112 11					EA	Y	UTIL STRUCT (F&I)(STANDARD) (0.0M-2.0M)
3060112 12					EA	Y	UTIL STRUCT (F&I)(STANDARD) (2.0M-3.5M)
3060113 11					EA	Y	UTIL STRUCT (F&I)(STANDARD) (0M-2.0M)
3060113 12					EA	Y	UTIL STRUCT (F&I)(STANDARD) (2.0M-3.5M)
3060113 13					EA	Y	UTIL STRUCT (F&I)(STD) (3.5M & OVER)
3060113 51					EA	Y	UTIL STRUCT (F&I)(STD) (0.0M - 2.0M)
3060113 52					EA	Y	UTIL STRUCT (F&I)(STD) (2.0M - 3.5M)
3060120 11					EA	Y	UTIL STRUCT(F&I)(STAND. DROP)(0.0M-2.0M)
3060120 12					EA	Y	UTIL STRUCT(F&I)(STAND. DROP)(2.0M-3.5M)
3060120 13					EA	Y	UTIL STRUCT(F&I)(STAND.DROP)(3.5M&OVER)
3060120 43					EA	Y	UTIL STRUCT(F&I)(SP)(FIBERGL)(3.5&OVER)
3060121 11					EA	Y	UTIL STRUCT.(F&I,STD DROP,REG.LIN,.0M-2M
3060121 12					EA	Y	UTIL STRUCT.F&I,STD DROP,REG.LIN,2M-3.5M
3060121 13					EA	Y	UTIL STRUCT(F&I,STD DROP,REG.LIN,3.5M &>
3060121 23					EA	Y	UTIL STRUCT(F&I,STD DROP,REG.LIN,3.5M &>
3060123 11					EA	Y	UTIL STRUCT.F&I,STD DROP,COVER,.0M-2.M
3060123 12					EA	Y	UTIL STRUCT.(F&I,STD DROP,COVER,2.0M-3.5
3060133 11					EA	Y	UTIL STRUCT.(F&I,MOD DROP,COVER,0.0M-2.0

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3060133 12					EA	Y	UTIL STRUCT.(F&I,MOD DROP,COVER,2.0M-3.5
3060140 11					EA	Y	UTIL STRUCT (F&I)(SPECIAL) (0.0M-2.0M)
3060140 12					EA	Y	UTIL STRUCT (F&I)(SPECIAL) (2.0M-3.5M)
3060140 13					EA	Y	UTIL STRUCT (F&I)(SPECIAL) (3.5M & OVER)
3060140 22					EA	Y	UTIL STRUCT (F&I)(SPECIAL) (2.0M-3.5M)
3060140 23					EA	Y	UTIL STRUCT (F&I)(SPECIAL) (3.5M&OVER)
3060140 42					EA	Y	UTIL STRUCT(F&I)(SP)(FIBERGL)(2.0M-3.5M)
3060140 51					EA	Y	UTIL STRUCT (F&I)(SPECIAL) (0.0M-2.0M)
3060140 52					EA	Y	UTIL STRUCT (F&I)(SPE)OPT (2.0M-3.5M)
3060141 11					EA	Y	UTIL STRUCT (F&I)(SP)(PRCST)(0.0M-2.0M)
3060141 12					EA	Y	UTIL STRUCT (F&I)(SP)(PRCST)(2.0M-3.5M)
3060141 13					EA	Y	UTIL STRUCT (F&I)(SP)(PRCST)(3.5M-OVER)
3060141 23					EA	Y	UTIL STRUCT(F&I)SPL(FORM)REG LN(3.5M &>)
3060141 52					EA	Y	UTIL STRUCT(F&I)(SPECIAL) (2.0M-3.5M)
3060143 11					EA	Y	UTIL STRUCT (F&I)(SPECIAL) (0.0M-2.0M)
3060143 12					EA	Y	UTIL STRUCT (F&I)(SPECIAL) (2.0M-3.5M)
3060143 21					EA	Y	UTIL STRUCT (F&I)(SPECIAL) (0.0M-2.0M)
3060143 51					EA	Y	UTIL STRUCT (F&I)(SPECIAL) (0.0M-2.0M)
3060144 21					EA	Y	UTIL STR(F&I,SPL)METER SYS/FORMED,0-2.0M
3060144 51					EA	Y	UTIL STRUCT (F&I)(SPECIAL) (0.0M-2.0M)
3060144 52					EA	Y	UTIL STRUCT (F&I)(SPECIAL) (2.0M-3.5M)
3060340 12					EA	Y	UTIL STRUCT (F&I)(SP)(PRCST)(2.0M-3.5M)
3060344 41					EA	Y	UTIL STRUCT(INS)(SPE)(FBRGLS)(0M-2.0M)
3060344 51					EA	Y	UTIL STRUCT (INS)(SPECIAL) (0.0M-2.0M)
3060410 11					EA	Y	UTIL STRUCTURES(SS&R/STD)(PRECAST)(0-2M)
3060413 11					EA	Y	UTIL STRUCT (SS&R/STD)(COVER)PRCST 0-2M
3060500					EA	Y	UTILITY STRUCTURES (ADJ & MOD)
3060600					EA	Y	UTILITY STRUCTURES (REMOVE)
3060710 11					EA	Y	UTIL STRUCT (MODIFY STD)PRCST(0.0M-2.0M)
3060711 51					EA	Y	UTILITILTY STR(MOD)(STD)REG LN(0-2.0M)
3060711 52					EA	Y	UTILITILTY STR(MOD)(STD)REG LN(2-3.5M)
3060721 53					EA	Y	UTILITILTY STR(MOD)(STD)REG LN(3.5M->)
3060730 13					EA	Y	UTILITY STRUCT(MOD)PRECAST(3.5M & >)
3060740 11					EA	Y	UTILITY STRUCT(MOD)SPECIAL(0-2.0M)
3070110100					EA	Y	VLV ASM (F&I)(CI)(1034 KPA)(NON-STAN)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3070110200					EA	Y	VLV ASM (F&I)(CI)(1724 KPA)(NON-STAN)
3070110208					EA	Y	VLV ASM (SPE)(F&I)(CI)(1724 KPA)(152MM)
3070111101					EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(19MM)
3070111102					EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(25MM)
3070111103					EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(32MM)
3070111105					EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(51MM)
3070111106					EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(64MM)
3070111107					EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(102MM)
3070111108					EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(152MM)
3070111109					EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(203MM)
3070111110					EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(254MM)
3070111111	1	$2,800.00	$2,800.00	1.000	EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(305MM)
3070111112					EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(356MM)
3070111113	1	$3,600.00	$10,800.00	3.000	EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(406MM)
3070111115					EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(508MM)
3070111116	1	$5,700.00	$5,700.00	1.000	EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(610MM)
3070111117					EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(762MM)
3070111118					EA	Y	VLV ASM GATE (F&I)(CI)(1034 KPA)(914MM)
3070111200					EA	Y	VLV ASSEMBLY GATE(F&I)(CI)(1724 KPA)(NS)
3070111202					EA	Y	VLV ASM GATE(F&I)(CI)(1724 KPA)(25MM)
3070111203					EA	Y	VLV ASM GATE (F&I)(CI)(1724 KPA)(32MM)
3070111204					EA	Y	VLV ASM GATE (F&I)(CI)(1724 KPA)(38MM)
3070111205	1	$445.00	$1,335.00	3.000	EA	Y	VLV ASM GATE (F&I)(CI)(1724 KPA)(51MM)
3070111206					EA	Y	VLV ASM GATE (F&I)(CI)(1724 KPA)(64MM)
3070111207	1	$726.00	$1,452.00	2.000	EA	Y	VLV ASM GATE (F&I)(CI)(1724 KPA)(102MM)
3070111208	1	$925.00	$8,325.00	9.000	EA	Y	VLV ASM GATE (F&I)(CI)(1724 KPA)(152MM)
3070111209	1	$1,235.00	$2,470.00	2.000	EA	Y	VLV ASM GATE (F&I)(CI)(1724 KPA)(203MM)
3070111210	1	$2,028.00	$2,028.00	1.000	EA	Y	VLV ASM GATE (F&I)(CI)(1724 KPA)(254MM)
3070111211	1	$2,605.00	$20,840.00	8.000	EA	Y	VLV ASM GATE (F&I)(CI)(1724 KPA)(305MM)
3070111212					EA	Y	VLV ASM GATE (F&I)(CI)(1724 KPA)(356MM)
3070111213	1	$4,835.00	$154,720.00	32.000	EA	Y	VLV ASM GATE (F&I)(CI)(1724 KPA)(406MM)
3070111215					EA	Y	VLV ASM GATE (F&I)(CI)(1724 KPA)(508MM)
3070111216					EA	Y	VLV ASM GATE (F&I)(CI)(1724 KPA)(610MM)
3070112205					EA	Y	VLV ASM(F&I)(CI)(GLOBE)(1724 KPA)(51MM)
3070113105					EA	Y	VLV ASM CHK(F&I)(CI) (1034 KPA) (51MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3070113107					EA	Y	VLV ASM CHK(F&I)(CI) (1034 KPA) (102MM)
3070113108					EA	Y	VLV ASM CHK(F&I)(CI) (1034 KPA) (152MM)
3070113109					EA	Y	VLV ASM CHK(F&I)(CI) (1034 KPA) (203MM)
3070113110					EA	Y	VLV ASM CHK(F&I)(CI) (1034 KPA) (254MM)
3070113111					EA	Y	VLV ASM CHK(F&I)(CI) (1034 KPA) (305MM)
3070113113					EA	Y	VLV ASM CHK(F&I)(CI) (1034 KPA) (406MM)
3070113202					EA	Y	VLV ASM CHK(F&I)(CI) (1724 KPA) (25MM)
3070113205					EA	Y	VLV ASM CHK(F&I)(CI) (1724 KPA) (51MM)
3070113208					EA	Y	VLV ASM CHK(F&I)(CI) (1724 KPA) (152MM)
3070113209					EA	Y	VLV ASM CHK(F&I)(CI) (1724 KPA) (203MM)
3070113210					EA	Y	VLV ASM CHK(F&I)(CI) (1724 KPA) (254MM)
3070114100					EA	Y	VLV ASM PLUG(F&I)(CI)(1034 KPA)(NON STD)
3070114105					EA	Y	VLV ASM PLUG (F&I)(CI)(1034 KPA)(51MM)
3070114107					EA	Y	VLV ASM PLUG (F&I)(CI)(1034 KPA)(102MM)
3070114108					EA	Y	VLV ASM PLUG (F&I)(CI)(1034 KPA)(152MM)
3070114109					EA	Y	VLV ASM PLUG (F&I)(CI)(1034 KPA)(203MM)
3070114110					EA	Y	VLV ASM PLUG (F&I)(CI)(1034 KPA)(254MM)
3070114111					EA	Y	VLV ASM PLUG (F&I)(CI)(1034 KPA)(305MM)
3070114113					EA	Y	VLV ASM PLUG (F&I)(CI)(1034 KPA)(406MM)
3070114115					EA	Y	VLV ASM PLUG (F&I)(CI)(1034 KPA)(508MM)
3070114116					EA	Y	VLV ASM PLUG (F&I)(CI)(1034 KPA)(610MM)
3070114200					EA	Y	VLV ASM PLUG (F&I)(CI) (1724KPA) NON STD
3070114207					EA	Y	VLV ASM PLUG (F&I)(CI) (1724KPA) (102MM)
3070114208					EA	Y	VLV ASM PLUG (F&I)(CI) (1724KPA) (152MM)
3070114209					EA	Y	VLV ASM PLUG (F&I)(CI)(1724 KPA)(203MM)
3070114210					EA	Y	VLV ASM PLUG (F&I)(CI)(1724 KPA)(254MM)
3070114211					EA	Y	VLV ASM PLUG (F&I)(CI)(1724 KPA)(305MM)
3070114213					EA	Y	VLV ASM PLUG (F&I)(CI)(1724 KPA)(406MM)
3070114215					EA	Y	VLV ASM PLUG (F&I)(CI)(1724 KPA)(508MM)
3070114216					EA	Y	VLV ASM PLUG (F&I)(CI)(1724 KPA)(610MM)
3070115111					EA	Y	VLV ASM BUTFLY(F&I)(CI)(1034 KPA)(305MM)
3070115113					EA	Y	VLV ASM BUTFLY(F&I)(CI)(1034 KPA)(406MM)
3070115115					EA	Y	VLV ASM BUTFLY(F&I)(CI)(1034 KPA)(508MM)
3070115116					EA	Y	VLV ASM BUTFLY(F&I)(CI)(1034 KPA)(610MM)
3070115118					EA	Y	VLV ASM BUTFLY(F&I)(CI)(1034 KPA)(914MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3070115211					EA	Y	VLV ASM BUTFLY(F&I)(CI)(1724 KPA)(305MM)
3070115213					EA	Y	VLV ASM BUTFLY(F&I)(CI)(1724 KPA)(406MM)
3070115215					EA	Y	VLV ASM BUTFLY(F&I)(CI)(1724 KPA)(508MM)
3070115216					EA	Y	VLV ASM BUTFLY(F&I)(CI)(1724 KPA)(610MM)
3070115217					EA	Y	VLV ASM BUTFLY(F&I)(CI)(1724 KPA)(762MM)
3070115218					EA	Y	VLV ASM BUTFLY(F&I)(CI)(1724 KPA)(914MM)
3070116101					EA	Y	VLV ASM BLOW(F&I)(CI)(1034 KPA) (19MM)
3070116105					EA	Y	VLV ASM BLOW (F&I)(CI)(1034 KPA)(51MM)
3070116108					EA	Y	VLV ASM BLOW (F&I)(CI)(1034 KPA)(152MM)
3070116109					EA	Y	VLV ASM BLOW (F&I)(CI)(1034 KPA)(203MM)
3070116110					EA	Y	VLV ASM BLOW (F&I)(CI)(1034 KPA)(254MM)
3070116111					EA	Y	VLV ASM BLOW (F&I)(CI)(1034 KPA)(305MM)
3070116113					EA	Y	VLV ASM BLOW (F&I)(CI)(1034 KPA)(406MM)
3070116205					EA	Y	VLV ASM BLOW (F&I)(CI)(1724 KPA)(51MM)
3070116207					EA	Y	VLV ASM BLOW (F&I)(CI)(1724 KPA)(102MM)
3070116208					EA	Y	VLV ASM BLOW (F&I)(CI)(1724 KPA)(152MM)
3070118101					EA	Y	VLV AIR RELIEF (F&I)(CI)(1034 KPA)(19MM)
3070118102					EA	Y	VLV AIR RELIEF (F&I)(CI)(1034 KPA)(25MM)
3070118105					EA	Y	VLV AIR RELIEF (F&I)(CI)(1034 KPA)(51MM)
3070118107					EA	Y	VLV AIR RLSE (F&I)(CI)(1034 KPA)(102MM)
3070118108					EA	Y	VLV AIR RLSE (F&I)(CI)(1034 KPA)(152MM)
3070118109					EA	Y	VLV AIR RLSE (F&I)(CI)(1034 KPA)(203MM)
3070118110					EA	Y	VLV AIR RLSE (F&I)(CI)(1034 KPA)(254MM)
3070118111					EA	Y	VLV AIR RLSE (F&I)(CI)(1034 KPA)(305MM)
3070118113					EA	Y	VLV AIR RLSE (F&I)(CI)(1034 KPA)(406MM)
3070118205					EA	Y	VLV AIR RELIEF (F&I)(CI)(1724 KPA)(51MM)
3070118207					EA	Y	VLV AIR RELIEF(F&I)(CI)(1724 KPA)(102MM)
3070118208					EA	Y	VLV AIR RELIEF(F&I)(CI)(1724 KPA)(152MM)
3070118209					EA	Y	VLV AIR RLSE (F&I)(CI)(1724 KPA)(203MM)
3070118210					EA	Y	VLV AIR RELIEF(F&I)(CI)(1724 KPA)(254MM)
3070119105					EA	Y	VLV ASM COMBO(F&I)(CI)(1034 KPA)(51MM)
3070119107					EA	Y	VLV ASM VAC/AIR(F&I) CI)(1034KPA)(102MM)
3070119108					EA	Y	VLV ASM VAC/AIR(F&I)(CI)(1034KPA)(152MM)
3070119109					EA	Y	VLV ASM VAC/AIR(F&I)(CI)(1034KPA)(203MM)
3070119111					EA	Y	VLV ASM VAC/AIR(F&I)(CI)(1034KPA)(305MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3070119113					EA	Y	VLV ASM VAC/AIR(F&I)(CI)(1034KPA)(406MM)
3070119211					EA	Y	VLV ASM VAC/AIR(F&I)(CI)(1724KPA)(305MM)
3070120100					EA	Y	VLV ASSEM SPE (F&I)(BRONZE)(1034 KPA)
3070121101					EA	Y	VLV ASM GATE (F&I)(BZ)(1034 KPA)(19MM)
3070121102					EA	Y	VLV ASM GATE (F&I)(BZ)(1034 KPA)(25MM)
3070121104					EA	Y	VLV ASM GATE (F&I)(BZ)(1034 KPA)(38MM)
3070121105					EA	Y	VLV ASM GATE (F&I)(BZ)(1034 KPA)(51MM)
3070121106					EA	Y	VLV ASM GATE (F&I)(BZ)(1034 KPA)(64MM)
3070121110					EA	Y	VLV ASM GATE (F&I)(BZ)(1034 KPA 254MM)
3070121111					EA	Y	VLV ASM GATE (F&I)(BZ)(1034 KPA 305MM)
3070121113					EA	Y	VLV ASM GATE (F&I)(BZ)(1034 KPA 406MM)
3070121116					EA	Y	VLV ASM GATE (F&I)(BZ)(1034 KPA 610MM)
3070121205					EA	Y	VLV ASM GATE (F&I)(BZ)(1724 KPA 51MM)
3070121208					EA	Y	VLV ASM GATE (F&I)(BZ)(1724 KPA 152MM)
3070121211					EA	Y	VLV ASM GATE (F&I)(BZ)(1724 KPA 305MM)
3070123105					EA	Y	VLV ASM CHK(F&I)(BZ)(1034 KPA)(51MM)
3070123106					EA	Y	VLV ASM CHK(F&I)(BZ)(1034 KPA)(64MM)
3070124205					EA	Y	VLV ASM PLUG (F&I)(BZ)(1724 KPA)(51MM)
3070124207	1	$1,500.00	$3,000.00	2.000	EA	Y	VLV ASM PLUG (F&I)(BZ)(1724 KPA)(102MM)
3070124209	1	$1,500.00	$1,500.00	1.000	EA	Y	VLV ASM PLUG (F&I)(BZ)(1724 KPA)(203MM)
3070124211	1	$1,500.00	$1,500.00	1.000	EA	Y	VLV ASM PLUG (F&I)(BZ)(1724 KPA)(305MM)
3070126105					EA	Y	VLV ASSEM BLOW (F&I)(BZ)(1034 KPA)(51MM)
3070126205					EA	Y	VLV ASSEM BLOW (F&I)(BZ)(1724 KPA)(51MM)
3070127102					EA	Y	VLV ASM VAC PREV(F&I)(BZ)(1034KPA)(25MM)
3070127104					EA	Y	VLV ASM VAC PREV(F&I)(BZ)(1034KPA)(38MM)
3070127105					EA	Y	VLV ASM VAC PREV(F&I)(BZ)(1034KPA)(51MM)
3070128101					EA	Y	VLV AIR RLSE (F&I)(BZ)(1024 KPA)(19MM)
3070128102					EA	Y	VLV AIR RLSE (F&I)(BZ)(1034 KPA)(25MM)
3070128105					EA	Y	VLV AIR RLSE (F&I)(BZ)(1034 KPA)(51MM)
3070128106					EA	Y	VLV AIR RLSE (F&I)(BZ)(1034 KPA)(64MM)
3070128107					EA	Y	VLV AIR RLSE (F&I)(BZ)(1034 KPA)(102MM)
3070128108					EA	Y	VLV AIR RLSE (F&I)(BZ)(1034 KPA)(152MM)
3070128109					EA	Y	VLV AIR RLSE (F&I)(BZ)(1034 KPA)(203MM)
3070128201	1	$1,500.00	$4,500.00	3.000	EA	Y	VLV AIR RLSE (F&I)(BZ)(1724 KPA)(19MM)
3070128205					EA	Y	VLV AIR RLSE (F&I)(BZ)(1724 KPA)(51MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3070128211					EA	Y	VLV AIR RLSE (F&I)(BZ)(1724KPA)(305MM)
3070128212					EA	Y	VLV AIR RLSE (F&I)(BZ)(1724KPA)(356MM)
3070128215					EA	Y	VLV AIR RLSE (F&I)(BZ)(1724KPA)(508MM)
3070128216					EA	Y	VLV AIR RLSE (F&I)(BZ)(1724KPA)(610MM)
3070128218					EA	Y	VLV AIR RLSE (F&I)(BZ)(1724KPA)(914MM)
3070129108					EA	Y	VLV ASM VAC/AIR(F&I)(BZ)(1034KPA)(152MM)
3070129111					EA	Y	VLV ASM VAC/AIR(F&I)(BZ)(1034KPA)(305MM)
3070131102					EA	Y	VLV ASM GATE (F&I)(CU)(1034 KPA)(25MM)
3070148105					EA	Y	VLV AIR RLSE(F&I)(S.ST.)(1034 KPA)(51MM)
3070190100					EA	Y	VLV ASSEM CONT OPT(F&I)(SPEC.)(1034 KPA)
3070191201					EA	Y	VLV CNTL OPT (F&I)(GATE)(1724 KPA)(19MM)
3070191205					EA	Y	VLV CNTL OPT (F&I)(GATE)(1724 KPA)(51MM)
3070191207					EA	Y	VLV CNTL OPT(F&I)(GATE)(1724 KPA)(102MM)
3070191212					EA	Y	VLV CNTL OPT(F&I)(GATE)(1724 KPA)(356MM)
3070193108					EA	Y	VLV CNTL OPT (F&I)(CHK)(1034 KPA)(152MM)
3070195119					EA	Y	VLV ASM(CONTOPT/F&I/BFLY)1034KPA(1067MM)
3070196105					EA	Y	VLV ASM(CONT OPT/F&I/BLOW)1034 KPA(51MM)
3070196108					EA	Y	VLV ASM(CONT OPT/F&I/BLOW)1034KPA(152MM)
3070196109					EA	Y	VLV ASM(CONT OPT/F&I/BLOW)1034KPA(203MM)
3070198102					EA	Y	VLV ASM(CONT OPT/F&I/AIR REL)1034KPA(25
3070198105					EA	Y	VLV AIR RELIEF(F&I,CON OP/1034KPA,51MM)
3070210200					EA	Y	VALVE ASSEMBLY(FUR)(CI)(SPL)(1724 KPA)
3070310100					EA	Y	VLV ASM(SPCL)(INS)(CI)(1034KPA)(NON-STD)
3070310105					EA	Y	VLV ASM(SPCL)(INS)(CI)(1034 KPA) (51MM)
3070310107					EA	Y	VLV ASM(SPCL)(INS)(CI)(1034 KPA) (102MM)
3070310200					EA	Y	VLV ASM(SPCL)(INS)(CI)(1724KPA)(NON-STD)
3070410100					EA	Y	VLV ASM GATE(SAL/REUSE,CI)1034KPA(NONSTD
3070411108					EA	Y	VLV ASM GATE(SAL/REU)(CI)1034 KPA(152MM)
3070411109					EA	Y	VLV ASM GATE(SAL/REU,CI,1034KPA,203MM)
3070411111					EA	Y	VLV ASM GATE(SAL/REU,CI,1034KPA,305MM)
3070411209					EA	Y	VLV ASM GATE(SAL/REU,CI,1724KPA,203MM)
3070411210					EA	Y	VLV ASM GATE(SAL/REU,CI,1724KPA,254MM)
3070411211					EA	Y	VLV ASM GATE(SAL/REU,CI,1724KPA,305MM)
3070414209					EA	Y	VLV ASM PLUG(SAL/REU,CI,1724KPA,203MM)
3070416105					EA	Y	VLV ASM BLOW(SAL/REU)(CI)1034 KPA(51MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3070417105					EA	Y	VLV ASM VPA(SAL/REU)(CI)(1034 KPA)(51MM)
3070418209					EA	Y	VLV AIR RLSE(SAL/REU,CI,1724KPA,203MM)
3070420200					EA	Y	VLV ASM (SAL/REU)(BB)(1724 KPA)(NSTD)
3070491208					EA	Y	VLV ASSM(152MM)(SAL&REUSE)(CO)(1724 KPA)
3070510200					EA	Y	VLV ASSEM SPE(A&M/REL)(CI)(1724 KPA)(NS)
3070511108	1	$900.00	$1,800.00	2.000	EA	Y	VLV ASM GATE (A&M)(CI)(1034 KPA)(152MM)
3070511109					EA	Y	VLV ASM GATE (A&M)(CI)(1034 KPA)(203MM)
3070511111					EA	Y	VLV ASM GATE(ADJ MOD REL,CI)1034KPA(305
3070511116	1	$1,950.00	$3,900.00	2.000	EA	Y	VLV ASM GATE (A&M)(CI)(1034 KPA)(610MM)
3070511206					EA	Y	VLV ASM GATE (A&M)(CI)(1724 KPA)(64MM)
3070511208					EA	Y	VLV ASM GATE (A&M)(CI)(1724 KPA)(152MM)
3070511209					EA	Y	VLV ASM GATE (A&M)(CI)(1724 KPA)(203MM)
3070511211					EA	Y	VLV ASM GATE (A&M)(CI)(1724 KPA)(305MM)
3070511212					EA	Y	VLV ASM GATE (A&M)(CI)(1724 KPA)(356MM)
3070511213					EA	Y	VLV ASM GATE (A&M)(CI)(1724 KPA)(406MM)
3070513105					EA	Y	VLV ASM CHECK(A&M)(CI)(1034 KPA)(51MM)
3070513109					EA	Y	VLV ASM CHECK(A&M)(CI)(1034 KPA)(203MM)
3070514107					EA	Y	VLV ASM PLUG (A&M)(CI)(1034 KPA)(102MM)
3070515117					EA	Y	VLV ASM BUTT (A&M)(CI)(1034 KPA)(762MM)
3070518105					EA	Y	VLV ASM/AIR RLSE(A&M/CI)(1034KPA) (51MM)
3070528105					EA	Y	VLV ASSEM/AIR RLSE(A&M/BZ/1034 KPA(51MM)
3070528201					EA	Y	VLV ASM/AIR REL(A&M/REL,B/B)1724KPA(19MM
3070528205					EA	Y	VLV ASM/AIR REL(A&M/REL,B/B)1724KPA(51MM
3070590100					EA	Y	VLV ASSEM SPE (A&M)(CON OP)(1034 KPA)
3080100					EA	Y	MISC FIXTURES(F&I) (VALVE BOX)
3080100 01					EA	Y	MISC FIXT(F&I)(VLV BOX)(102MM X 102MM)
3080100 02					EA	Y	MISC FIXT(F&I)(VLV BOX)(152MM X 102MM)
3080100 04					EA	Y	MISC FIXT(F&I)(VLV BOX)(203MM X 102MM)
3080100 05					EA	Y	MISC FIXT(F&I)(VLV BOX)(203MM X 152MM)
3080100 06					EA	Y	MISC FIXT(F&I)(VLV BOX)(203MM X 203MM)
3080100 07					EA	Y	MISC FIXT(F&I)(VLV BOX)(254MM X 102MM)
3080100 08					EA	Y	MISC FIXT(F&I)(VLV BOX)(254MM X 152MM)
3080100 09					EA	Y	MISC FIXT(F&I)(VLV BOX)(254MM X 203MM)
3080100 10					EA	Y	MISC FIXT(F&I)(VLV BOX)(254MM X 254MM)
3080100 11					EA	Y	MISC FIXT(F&I)(VLV BOX)(305MM X 102MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3080100 13					EA	Y	MISC FIXT(F&I)(VLV BOX)(305MM X 203MM)
3080101					EA	Y	MISC FIXTURES(F&I)(LINE STOP ASSEMBLY)
3080101 05					EA	Y	MISC FIXT(F&I)(LINE STOP ASM)(51MM)
3080101 07					EA	Y	MISC FIXT(F&I)(LINE STOP ASM)(102MM)
3080101 08					EA	Y	MISC FIXT(F&I)(LINE STOP ASM)(152MM)
3080101 09	1	$3,200.00	$3,200.00	1.000	EA	Y	MISC FIXT(F&I)(LINE STOP ASM)(203MM)
3080101 10					EA	Y	MISC FIXT(F&I)(LINE STOP ASM)(254MM)
3080101 11	1	$3,400.00	$3,400.00	1.000	EA	Y	MISC FIXT(F&I)(LINE STOP ASM)(305MM)
3080101 13	1	$13,240.00	$13,240.00	1.000	EA	Y	MISC FIXT(F&I)(LINE STOP ASM)(406MM)
3080101 16					EA	Y	MISC FIXT(F&I)(LINE STOP ASM)(610MM)
3080101 17					EA	Y	MISC FIXT(F&I)(LINE STOP ASM)(762MM)
3080101 18					EA	Y	MISC FIXT(F&I)(LINE STOP ASM)(914MM)
3080101 19					EA	Y	MISC FIXT(F&I)(LINE STOP ASM)(1067MM)
3080103 08					EA	Y	MISC FIXT(F&I,SAN VLV VAULT,254MMX152MM)
3080103 13					EA	Y	MISC FIXT(F&I,SAN VLV VAULT,305MMX203MM)
3080103 20					EA	Y	MISC FIXT(F&I,SAN VLV VAULT,406MMX152MM)
3080104 07					EA	Y	MISC FIXT(F&I) (EXP COUPLING)(102MM)
3080104 11					EA	Y	MISC FIXT(F&I) (EXP COUPLING)(305MM)
3080104 13					EA	Y	MISC FIXT(F&I) (EXP COUPLING)(406MM)
3080104 14					EA	Y	MISC FIXT(F&I) (EXP COUPLING)(457MM)
3080104 16					EA	Y	MISC FIXT(F&I) (EXP COUPLING) (610MM)
3080104 18					EA	Y	MISC FIXT(F&I) (EXP COUPLING)(914MM)
3080105 02					EA	Y	MISC FIXTURES(F&I)(CORP STOP)(25MM)
3080105 04					EA	Y	MISC FIXTURES(F&I)(CORP STOP)(38MM)
3080105 05	2	$225.00	$6,750.00	30.000	EA	Y	MISC FIXTURES(F&I)(CORP STOP)(51MM)
3080105 07					EA	Y	MISC FIXTURES(F&I)(CORP STOP)(102MM)
3080106 02					EA	Y	MISC FIXTURES(F&I)(CURB STOP) (25MM)
3080106 05	2	$572.22	$5,150.00	9.000	EA	Y	MISC FIXTURES(F&I)(CURB STOP)(51MM)
3080108 05	1	$1,500.00	$7,500.00	5.000	EA	Y	MISC FIXTURES(F&I)(BACKFLOW)(51MM)
3080300					EA	Y	MISC FIXTURES(INS) (VALVE BOX)
3080300 02					EA	Y	MISC FIXT(INS) (VLV BOX)(152MMX102MM)
3080400					EA	Y	MISC FIXTURES(SALVAGE & S/R)(VALVE BOX)
3080500					EA	Y	MISC FIXTURES(ADJ & MOD/REL)(VALVE BOX)
3080500 08	1	$600.00	$600.00	1.000	EA	Y	MISC FIXT(A/M/R)VALVE BOX(254MMX152MM)
3080500 09	1	$600.00	$600.00	1.000	EA	Y	MISC FIXT(A/M/R)VALVE BOX(254MMX203MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3080500 11	1	$600.00	$1,200.00	2.000	EA	Y	MISC FIXT(A/M/R)VALVE BOX(305MMX102MM)
3080500 13	1	$600.00	$600.00	1.000	EA	Y	MISC FIXT(A/M/R)VALVE BOX(305MMX203MM)
3080501					EA	Y	MISC FIXT(ADJ & MOD/REL)(LINE STOP ASM)
3090111 00					M1	Y	PIPE PVC (F&I)(SOLVENT JOINT)(NON-STD)
3090111 01					M1	Y	PIPE PVC (F&I)(SOLVENT JOINT) (19MM)
3090111 02					M1	Y	PIPE PVC (F&I)(SOLVENT JOINT) (25MM)
3090111 03					M1	Y	PIPE PVC (F&I)(SOLVENT JOINT) (32MM)
3090111 04					M1	Y	PIPE PVC (F&I)(SOLVENT JOINT) (38MM)
3090111 05					M1	Y	PIPE PVC (F&I)(SOLVENT JOINT) (51MM)
3090111 06					M1	Y	PIPE PVC (F&I)(SOLVENT JOINT) (64MM)
3090111 07					M1	Y	PIPE PVC (F&I)(SOLVENT JOINT) (102MM)
3090111 08					M1	Y	PIPE PVC (F&I)(SOLVENT JOINT) (152MM)
3090111 09					M1	Y	PIPE PVC (F&I)(SOLVENT JOINT) (203MM)
3090111 10					M1	Y	PIPE PVC (F&I)(SOLVENT JOINT) (254MM)
3090112 00					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (NON STD)
3090112 05					M1	Y	PIPE POLYETH (F&I)(SOLVENT)(125) (51MM)
3090112 08					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (152MM)
3090112 10					M1	Y	PI PVC (CLS 125)(F&I)(SOLVENT JT)(254MM)
3090112 11					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (305MM)
3090112 15					M1	Y	PI PVC (CLS 125)(F&I)(SOLVENT JT)(508MM)
3090113 05					M1	Y	PI PVC (CLS 150)(F&I)(SOLVENT JT)(51MM)
3090113 08					M1	Y	PI PVC (CLS 150)(F&I)(SOLVENT JT)(152MM)
3090114 01					M1	Y	PI PVC (CLS 160)(F&I)(SOLVENT JT)(19MM)
3090114 05					M1	Y	PI PVC (CLS 160)(F&I)(SOLVENT JT)(51MM)
3090115 01					M1	Y	PI PVC (CLS 200)(F&I)(SOLVENT JT)(19MM)
3090115 05					M1	Y	PIPE PVC (F&I)(SOLVENT JOINT) (51MM)
3090115 07					M1	Y	PIPE PVC (F&I)(SOLVENT JOINT) (102MM)
3090115 08					M1	Y	PI PVC (CLS 200)(F&I)(SOLVENT JT)(152MM)
3090115 09					M1	Y	PI PVC (CLS 200)(F&I)(SOLVENT JT)(203MM)
3090116 02					M1	Y	PI PVC (CLS 900)(F&I)(SOLVENT JT)(25MM)
3090116 05					M1	Y	PI PVC (CLS 900)(F&I)(SOLVENT JT)(51MM)
3090116 07					M1	Y	PI PVC (CLS 900)(F&I)(SOLVENT JT)(102MM)
3090116 08					M1	Y	PI PVC (CLS 900)(F&I)(SOLVENT JT)(152MM)
3090118 07					M1	Y	PI PVC (SDR 35)(F&I)(SOLVENT JT)(102MM)
3090118 08					M1	Y	PI PVC (SDR 35)(F&I)(SOLVENT JT)(152MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3090131 00					M1	Y	PI PVC(CLS 80)(F&I)(PUSHON JT)(NONSTD)
3090131 01					M1	Y	PI PVC (CLS 80)(F&I)(PUSHON JT) (19MM)
3090131 03					M1	Y	PI PVC (CLS 80)(F&I)(PUSHON JT) (32MM)
3090131 05					M1	Y	PI PVC (CLS 80)(F&I)(PUSHON JT) (51MM)
3090131 06					M1	Y	PI PVC (CLS 80)(F&I)(PUSHON JT) (64MM)
3090131 07					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (102MM)
3090131 08					M1	Y	PI PVC (CLS 80)(F&I)(PUSHON JT) (152MM)
3090131 09					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (203MM)
3090131 10					M1	Y	PI PVC (CLS 80)(F&I)(PUSHON JT) (254MM)
3090131 11					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (305MM)
3090131 15					M1	Y	PI PVC (CLS 80)(F&I)(PUSHON JT) (508MM)
3090132 05					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (51MM)
3090132 07					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (102MM)
3090132 08					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (152MM)
3090132 09					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (203MM)
3090133 07					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (102MM)
3090133 08					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (152MM)
3090133 09					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (203MM)
3090133 10					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (254MM)
3090133 11					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (305MM)
3090133 12					M1	Y	PI PVC (CLS 150)(F&I)(PUSHON JT) (356MM)
3090133 13					M1	Y	PI PVC (CLS 150)(F&I)(PUSHON JT) (406MM)
3090133 15					M1	Y	PI PVC (CLS 150)(F&I)(PUSHON JT) (508MM)
3090133 16					M1	Y	PI PVC (CLS 150)(F&I)(PUSHON JT) (610MM)
3090133 17					M1	Y	PI PVC (CLS 150)(F&I)(PUSHON JT) (762MM)
3090133 18					M1	Y	PI PVC (CLS 150)(F&I)(PUSHON JT) (914MM)
3090133 19					M1	Y	PI PVC (CLS 150)(F&I)(PUSHON JT)(1067MM)
3090134 09					M1	Y	PI PVC (CLS 160)(F&I)(PUSHON JT) (203MM)
3090135 00					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT)(NON STD)
3090135 04					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (38MM)
3090135 05					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (51MM)
3090135 07					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (102MM)
3090135 08					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (152MM)
3090135 09					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (203MM)
3090135 10					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (254MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3090135 11					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (305MM)
3090135 13					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (406MM)
3090135 16					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (610MM)
3090135 17					M1	Y	PI PVC (C-200) (F&I)(PUSHON JT) (762MM)
3090135 19					M1	Y	PI PVC (C-200) (F&I)(PUSHON JT) (1067MM)
3090136 02					M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (25MM)
3090136 03					M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (32MM)
3090136 05					M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (51MM)
3090136 06					M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (64MM)
3090136 07	1	$46.48	$6,562.98	141.200	M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (102MM)
3090136 08	1	$52.00	$14,518.40	279.200	M1	Y	PI PVC (C-900) (F&I)PUSHON JT) (152MM)
3090136 09					M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (203MM)
3090136 10					M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (254MM)
3090136 11	1	$105.00	$119,721.00	1,140.200	M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (305MM)
3090136 12					M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (356MM)
3090136 13					M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (406MM)
3090136 14					M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (457MM)
3090136 15					M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (508MM)
3090136 16					M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (610MM)
3090136 17					M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (762MM)
3090136 18					M1	Y	PI PVC (C-900) (F&I)(PUSHON JT) (914MM)
3090137 00					M1	Y	PI PVC(SDR 26)(F&I)(PUSHON JT)(NONSTD)
3090137 05					M1	Y	PI PVC (F&I) (PUSHON JNT)(SDR 26)(51MM)
3090137 06					M1	Y	PI PVC (SDR 26)(F&I)(PUSHON JT) (64MM)
3090137 07					M1	Y	PI PVC (SDR 26)(F&I)(PUSHON JT) (102MM)
3090137 08					M1	Y	PI PVC (SDR 26)(F&I)(PUSHON JT) (152MM)
3090137 09					M1	Y	PI PVC (SDR 26)(F&I)(PUSHON JT) (203MM)
3090137 10					M1	Y	PI PVC (SDR 26)(F&I)(PUSHON JT) (254MM)
3090137 11					M1	Y	PI PVC (SDR 26)(F&I)(PUSHON JT) (305MM)
3090137 13					M1	Y	PI PVC (SDR 26)(F&I)(PUSHON JT) (406MM)
3090137 14					M1	Y	PI PVC (SDR 26)(F&I)(PUSHON JT) (457MM)
3090137 17					M1	Y	PI PVC (SDR 26)(F&I)(PUSHON JT) (762MM)
3090138 00					M1	Y	PIPE(PVC) (F&I) PUSH-ON SDR 35 NON STD
3090138 05					M1	Y	PI PVC (SDR 35)(F&I)(PUSHON JT) (51MM)
3090138 06					M1	Y	PI PVC (SDR 35)(F&I)(PUSHON JT) (64MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3090138 07					M1	Y	PI PVC (SDR 35)(F&I)(PUSHON JT) (102MM)
3090138 08					M1	Y	PI PVC (SDR 35)(F&I)(PUSHON JT) (152MM)
3090138 09					M1	Y	PI PVC (SDR 35)(F&I)(PUSHON JT) (203MM)
3090138 10					M1	Y	PI PVC (SDR 35)(F&I)(PUSHON JT) (254MM)
3090138 11					M1	Y	PI PVC (SDR 35)(F&I)(PUSHON JT) (305MM)
3090138 13					M1	Y	PI PVC (SDR 35)(F&I)9PUSHON JT) (406MM)
3090138 14					M1	Y	PI PVC (SDR 35)(F&I)(PUSHON JT) (457MM)
3090138 16					M1	Y	PI PVC (SDR 35)(F&I)(PUSHON JT) (610MM)
3090139 09					M1	Y	PIPE PVC (F&I)(PUSH-ON JOINT) (203MM)
3090141 05					M1	Y	PI PVC CLS 80 (F&I)(THREADED JT) (51MM)
3090141 07					M1	Y	PI PVC (CLS 80) (F&I)(WLEDED JT) (102MM)
3090143 05					M1	Y	PIPE PVC (F&I)(THREADED JOINT) (51MM)
3090143 07					M1	Y	PIPE PVC (F&I)(THREADED JOINT) (102MM)
3090152 08					M1	Y	PIPE PVC(F&I)(RESTR JT)CLS 125(152MM)
3090153 05					M1	Y	PIPE PVC (F&I)(RESTR JT)CLS 150(51MM)
3090153 07					M1	Y	PIPE PVC (F&I)(RESTR JT)CLS 150(122MM)
3090153 08					M1	Y	PIPE PVC (C-150) (F&I)(RESTR) (152MM)
3090153 09					M1	Y	PIPE PVC (C-150) (F&I)(RESTR) (203MM)
3090153 10					M1	Y	PIPE PVC (C-150) (F&I)(RESTR) (254MM)
3090153 11					M1	Y	PIPE PVC (C-150) (F&I)(RESTR) (305MM)
3090153 13					M1	Y	PIPE PVC (C-150) (F&I)(RESTR) (406MM)
3090153 16					M1	Y	PIPE PVC (C-150) (F&I)(RESTR) (610MM)
3090153 18					M1	Y	PIPE PVC (C-125) (F&I)(RESTR)(914MM)
3090155 00					M1	Y	PIPE PVC(F&I)(RESTRAIN JNT)CLS 200(NS)
3090155 05					M1	Y	PIPE PVC (F&I)(RESTRAINED JOINT(51MM)
3090155 07					M1	Y	PIPE PVC (C-200) (F&I)(RESTR) (102MM)
3090156 05					M1	Y	PIPE PVC (C-900) (F&I)(RESTR) (51MM)
3090156 06					M1	Y	PIPE PVC (C-900) (F&I)(RESTR) (64MM)
3090156 07	2	$91.63	$25,619.40	279.600	M1	Y	PIPE PVC (C-900) (F&I)(RESTR) (102MM)
3090156 08	1	$255.00	$1,453.50	5.700	M1	Y	PIPE PVC (C-900) (F&I)(RESTR) (152MM)
3090156 09					M1	Y	PIPE PVC (C-900) (F&I)(RESTR) (203MM)
3090156 10					M1	Y	PIPE PVC (C-900) (F&I)(RESTR) (254MM)
3090156 11	2	$202.34	$29,420.80	145.400	M1	Y	PIPE PVC (C-900) (F&I)(RESTR) (305MM)
3090156 12					M1	Y	PIPE PVC (C-900) (F&I)(RESTR) (356MM)
3090156 13	1	$300.00	$19,200.00	64.000	M1	Y	PIPE PVC (C-900) (F&I)(RESTR) (406MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3090156 15					M1	Y	PIPE PVC (C-900) (F&I)(RESTR) (508MM)
3090156 16					M1	Y	PIPE PVC (C-900) (F&I)(RESTR) (610MM)
3090156 17					M1	Y	PIPE PVC (C-900) (F&I)(RESTR) (762MM)
3090157 08					M1	Y	PIPE PVC (SDR 26)(F&I)(RESTR) (152MM)
3090157 09					M1	Y	PIPE PVC (SDR 26)(F&I)(RESTR) (203MM)
3090157 11					M1	Y	PIPE PVC (SDR 26)(F&I)(RESTR) (305MM)
3090159 07					M1	Y	PIPE PVC (F&I)(RESTRAINED) (102MM)
3090159 10					M1	Y	PIPE PVC (F&I)(RESTRAINED) (254MM)
3090159 11					M1	Y	PIPE PVC (F&I)(RESTRAINED) (305MM)
3090211 03					M1	Y	PIPE PVC (FUR)(SOLVENT JOINT) (32MM)
3090215 08					M1	Y	PIPE PVC (FUR)(SOLVENT JOINT) (152MM)
3090233 11					M1	Y	PIPE PVC (FUR)(PUSH-ON JOINT) (305MM)
3090336 13					M1	Y	PI PVC (C-900) (INS)(PUSHON JT) (406MM)
3090336 16					M1	Y	PI PVC (C-900) (INS)(PUSHON JT) (610MM)
3090512 00					M1	Y	PI PVC (ADJ & MOD)(SOLVENT JT) (NONST)
3090533 08					M1	Y	PI PVC (ADJ & MOD)(PUSHON JOINT) (152MM)
3090533 09					M1	Y	PI PVC (ADJ & MOD)(PUSHON JOINT) (203MM)
3090533 11					M1	Y	PI PVC (ADJ & MOD)(PUSHON JOINT) (305MM)
3090537 05					M1	Y	PI PVC(ADJ,MOD,REL,PUSHON,SDR 26,51MM)
3091111 00					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED)(NON-STD)
3091111 01					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (19MM)
3091111 02					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED)(REG 25MM)
3091111 03					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (32MM)
3091111 04					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (38MM)
3091111 05					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (51MM)
3091111 07					M1	Y	PI POLYETHELENE (F&I)(BUTT FUSED)(102MM)
3091111 08					M1	Y	PI POLYETHELENE (F&I)(BUTT FUSED)(152MM)
3091111 09					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (203MM)
3091111 10					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (254MM)
3091111 11					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (305MM)
3091111 13					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (406MM)
3091111 14					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (457MM)
3091111 16					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (610MM)
3091112 00					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED)(NON-STD)
3091112 04					M1	Y	PIPE POLYETH(F&I)(BUTT FUSED)(38MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3091112 05					M1	Y	PIPE POLYETH(F&I)(BUTT FUSED)(51MM)
3091112 07					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (102MM)
3091112 08					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (152MM)
3091112 09					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (203MM)
3091112 10					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (254MM)
3091112 11	1	$385.00	$63,525.00	165.000	M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (305MM)
3091112 13	1	$360.00	$402,480.00	1,118.000	M1	Y	PIPE POLYETH(F&I)(BUTT FUSE)HVY(406MM)
3091112 15					M1	Y	PIPE POLYETH (F&I)(BUTT FUSED) (508MM)
3091112 18					M1	Y	PIPE POLYETH (F&I)(BUTT FUSE)HVY(914MM)
3091121 02					M1	Y	PIPE POLYETH (F&I)(SOCKET FUSED) (25MM)
3091121 05	1	$46.70	$3,030.83	64.900	M1	Y	PIPE POLYETH (F&I)(SOCKET FUSED) (51MM)
3091121 07	1	$90.00	$3,654.00	40.600	M1	Y	PIPE POLYETH(F&I)REG(SOCKET FUSED)102MM
3091122 05					M1	Y	PIPE POLYETH (F&I)(SOCKET FUSED) (51MM)
3091122 07					M1	Y	PIPE POLYETH (F&I)(SOCKET FUSED) (102MM)
3091122 08					M1	Y	PIPE POLYETH (F&I)(SOCKET FUSED) (152MM)
3091211 09					M1	Y	PIPE POLYETH (FUR)(BUTT FUSED) (203MM)
3091212 08					M1	Y	PI POLYETH (FUR)(BUTT FUSED)HEAVY(152MM)
3091212 10					M1	Y	PIPE POLYETH (FUR)(BUTT FUSED) (254MM)
3091212 11					M1	Y	PI POLYETH (FUR)(BUTT FUSED)HEAVY(305MM)
3091312 02					M1	Y	PIPE POLYETH (INST)(BUTT FUSED) (25MM)
3091312 05					M1	Y	PIPE POLYETH (INST)(BUTT FUSED) (51MM)
3091312 07					M1	Y	PIPE POLYETH (INST)(BUTT FUSED) (102MM)
3091312 08					M1	Y	PIPE POLYETH (INST)(BUTT FUSED) (152MM)
3091312 09					M1	Y	PI POLYETH(INST)(BUTT FUSED)(HVY)(203MM)
3091321 05					M1	Y	PI POLYETH (INST)(SOCKET FUSED) (51MM)
3091322 05					M1	Y	PI POLYETH(INS)(SOCKET FUSED)HVY(51MM)
3091511 01					M1	Y	PIPE POLYETH (MOD)(BUTT FUSED) (19MM)
3091511 02					M1	Y	PIPE POLYETH (MOD)(BUTT FUSED) (25MM)
3091511 04					M1	Y	PIPE POLYETH (MOD)(BUTT FUSED) (38MM)
3091511 05					M1	Y	PIPE POLYETH (MOD)(BUTT FUSED) (51MM)
3091512 08					M1	Y	PIPE POLYETH (MOD)(BUTT FUSED) (152MM)
3100110009					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (203MM)
3100110107					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (102MM)
3100110108					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (152MM)
3100110109					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (203MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3100110110					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (254MM)
3100110111					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (305MM)
3100110112					M1	Y	PI(CI/DI)(F&I)(PUSHON JT)(CLS 50)(356MM)
3100110113					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (406MM)
3100110114					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (457MM)
3100110115					M1	Y	PI(CI/DI)(CLS 50)(F&I)(PUSHON JT)(508MM)
3100110116					M1	Y	PI(CI/DI)(CLS 50)(F&I)(PUSHON JT)(610MM)
3100110202					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (25MM)
3100110209					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (203MM)
3100110210					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (254MM)
3100110211					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (305MM)
3100110213					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (406MM)
3100110216					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (610MM)
3100110217					M1	Y	PI(CI/DI)(F&I)(PUSHON JT)(CLS 51)(762MM)
3100110307					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (102MM)
3100110308					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (152MM)
3100110309					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (203MM)
3100110311					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (305MM)
3100110313					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (406MM)
3100110315					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (508MM)
3100110408					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (152MM)
3100110508					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (152MM)
3100110607					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (102MM)
3100110608					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (152MM)
3100110609					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (203MM)
3100110611					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (305MM)
3100110613					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (406MM)
3100110615					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (508MM)
3100110616					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (610MM)
3100110618					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (914MM)
3100110709					M1	Y	PI(CI/DI) 1379KPA(F&I)(PUSHON JT)(203MM)
3100110711					M1	Y	PI(CI/DI) 1379KPA(F&I)(PUSHON JT)(305MM)
3100110713					M1	Y	PI(CI/DI) 1379KPA(F&I)(PUSHON JT)(406MM)
3100110715					M1	Y	PI(CI/DI) 1379KPA(F&I)(PUSHON JT)(508MM)
3100110716					M1	Y	PI(CI/DI) 1379KPA(F&I)(PUSHON JT)(610MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3100110807					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (102MM)
3100110808					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (152MM)
3100110809					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (203MM)
3100110810					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (254MM)
3100110811					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (305MM)
3100110813					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (406MM)
3100110815					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (508MM)
3100110816					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (610MM)
3100110817					M1	Y	PI(CI/DI) 1724KPA(F&I)(PUSHON JT)(762MM)
3100110818					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (914MM)
3100110908					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (152MM)
3100110909					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (203MM)
3100110910					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (254MM)
3100110911					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (305MM)
3100110916					M1	Y	PIPE (CI/DI) (F&I)(PUSHON JOINT) (610MM)
3100111107					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (102MM)
3100111108					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (152MM)
3100111109					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (203MM)
3100111110					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (254MM)
3100111111					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (305MM)
3100111113					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (406MM)
3100111205					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (51MM)
3100111300					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT)(NON STD)
3100111301					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (19MM)
3100111303					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (32MM)
3100111306					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (64MM)
3100111307					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (102MM)
3100111308					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (152MM)
3100111309					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (203MM)
3100111310					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (254MM)
3100111311					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (305MM)
3100111313					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (406MM)
3100111315					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (508MM)
3100111316					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (610MM)
3100111408					M1	Y	PI(CI/DI,F&I,PUSHON JNT)CEM/CLS 53(152MM

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3100111502					M1	Y	PI(CI/DI,F&I,PUSHON JNT)CEM/CLS54>(25MM)
3100111505					M1	Y	PI(CI/DI,F&I,PUSHON JNT)CEM/CLS54>(51MM)
3100111608					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (152MM)
3100111609					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (203MM)
3100111610					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (254MM)
3100111611					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (305MM)
3100111613					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (406MM)
3100111615					M1	Y	PI (CI/DI)(F&I)(PUSHON JT)(CEM)(508MM)
3100111616					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (610MM)
3100111709					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (203MM)
3100111710					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (254MM)
3100111711					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (305MM)
3100111713					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (406MM)
3100111715					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (508MM)
3100111808					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (152MM)
3100111809					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (203MM)
3100111810					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (254MM)
3100111811					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (305MM)
3100111812					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (356MM)
3100111813	1	$174.00	$764,747.40	4,395.100	M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (406MM)
3100111814					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (457MM)
3100111816					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (610MM)
3100111907					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (102MM)
3100111908					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (152MM)
3100111909					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (203MM)
3100111910					M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (254MM)
3100111911	1	$140.00	$107,562.00	768.300	M1	Y	PI (CI/DI)(CEM)(F&I)(PUSHON JT) (305MM)
3100111913					M1	Y	PI (CI/DI)(CMT)(F&I)(PUSHON JNT) (406MM)
3100112108					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(152MM)
3100112109					M1	Y	PI(CI/DI,EPOXY,F&I,PUSHON JT)CL50(203MM)
3100112110					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(254MM)
3100112111					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(305MM)
3100112113					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(406MM)
3100112300					M1	Y	PI(CI/DI)(EPOXY)(F&I)(PUSHON JT)(NONSTD)
3100112308					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(152MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3100112309					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(203MM)
3100112310	1	$500.00	$6,000.00	12.000	M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(254MM)
3100112311					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(305MM)
3100112315	1	$1,000.00	$6,000.00	6.000	M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(508MM)
3100112507					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(102MM)
3100112508					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(152MM)
3100112509					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(203MM)
3100112607					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(102MM)
3100112608					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(152MM)
3100112613					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(406MM)
3100112615					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(508MM)
3100112616					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(610MM)
3100112813					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(406MM)
3100112907					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(102MM)
3100112908					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(152MM)
3100112909					M1	Y	PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(203MM)
3100113109					M1	Y	PI (CI/DI)(SPEC.)(F&I)(PUSHON JT)(203MM)
3100113209					M1	Y	PI (CI/DI)(SPEC.)(F&I)(PUSHON JT)(203MM)
3100113210					M1	Y	PI (CI/DI)(SPEC.)(F&I)(PUSHON JT)(253MM)
3100120107					M1	Y	PI (CI/DI) (F&I)(FLANGED JOINT) (102MM)
3100120108					M1	Y	PI (CI/DI) (F&I)(FLANGED JOINT) (152MM)
3100120110					M1	Y	PI (CI/DI) (F&I)(FLANGED JOINT) (254MM)
3100120111					M1	Y	PI (CI/DI) (F&I)(FLANGED JOINT) (305MM)
3100120116					M1	Y	PI (CI/DI) (F&I)(FLANGED JOINT) (610MM)
3100120118					M1	Y	PI (CI/DI) (F&I)(FLANGED JOINT) (914MM)
3100120119					M1	Y	PI (CI/DI) (F&I)(FLANGED JOINT) (1067MM)
3100120309					M1	Y	PI (CI/DI) (F&I)(FLANGED JOINT) (203MM)
3100120705					M1	Y	PI (CI/DI) (F&I)(FLANGED JOINT) (51MM)
3100121809					M1	Y	PI (CI/DI)(CMT)(F&I)(FLNG JT) (203MM)
3100121811					M1	Y	PI (CI/DI)(CMT)(F&I)(FLNG JT) (305MM)
3100121911					M1	Y	PI (CI/DI)(CEM)(F&I)(FLANGED JT) (305MM)
3100122411					M1	Y	PIPE(CI/DI)(EPOXY)(F&I)FLNGE JNT(305MM)
3100140008					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 152MM)
3100140009					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 203MM)
3100140011					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 305MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3100140109					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 203MM)
3100140110					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 254MM)
3100140111					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 305MM)
3100140118					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 914MM)
3100140208					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 152MM)
3100140209					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 203MM)
3100140210					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 254MM)
3100140211					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 305MM)
3100140213					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 406MM)
3100140216					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 610MM)
3100140310					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 254MM)
3100140311					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 305MM)
3100140408					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 152MM)
3100140409					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 203MM)
3100140411					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 305MM)
3100140607					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 102MM)
3100140608					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 152MM)
3100140609					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 203MM)
3100140611					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 305MM)
3100140613					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 406MM)
3100140618					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 914MM)
3100140807					M1	Y	PIPE CI/DI (F&I)(RESTRAINED JOINT 102MM)
3100140809					M1	Y	PIPE CI/DI (F&I)(RESTRAINED JOINT 203MM)
3100140810					M1	Y	PIPE CI/DI (F&I)(RESTRAINED JOINT 254MM)
3100140811					M1	Y	PIPE CI/DI (F&I)(RESTRAINED JOINT 305MM)
3100140813					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 406MM)
3100140815					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 508MM)
3100140816					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 610MM)
3100140818					M1	Y	PI (CI/DI) 1724KPA(F&I) RESTR JT(914MM)
3100140908					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 152MM)
3100140909					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 203MM)
3100140910					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT(254MM)
3100140911					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 305MM)
3100140913					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 406MM)
3100140915					M1	Y	PIPE (CI/DI) (F&I)RESTR JOINT (508MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3100140916					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 610MM)
3100140918					M1	Y	PIPE (CI/DI) (F&I)(RESTR JOINT 914MM)
3100141111					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 305MM)
3100141113					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 406MM)
3100141213					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 406MM)
3100141215					M1	Y	PI (CI/DI)(CEM)(F&I)(RESTR JNT) (508MM)
3100141216					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 610MM)
3100141217					M1	Y	PI (CI/DI)(CEM)(F&I)(RESTR JNT) (762MM)
3100141300					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT NONST)
3100141305					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 51MM)
3100141306	1	$150.00	$1,800.00	12.000	M1	Y	PI (CI/DI)(CMT)(F&I)(RST JT)CLS 52(64MM)
3100141307					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 102MM)
3100141308	1	$250.00	$2,500.00	10.000	M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 152MM)
3100141309	1	$280.00	$4,760.00	17.000	M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 203MM)
3100141310					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 254MM)
3100141311	1	$350.00	$12,600.00	36.000	M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 305MM)
3100141313	1	$410.00	$29,520.00	72.000	M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 406MM)
3100141316	1	$430.00	$72,670.00	169.000	M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 610MM)
3100141317					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 762MM)
3100141318					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 914MM)
3100141611					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 305MM)
3100141809					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 203MM)
3100141810					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 254MM)
3100141811					M1	Y	PI (CI/DI)(CMT)(F&I)(RST JT) (305MM)
3100141813	1	$278.00	$75,282.40	270.800	M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 406MM)
3100141815					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 508MM)
3100141816					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 610MM)
3100141817					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 762MM)
3100141907					M1	Y	PI (CI/DI)(CEM)(F&I)(MAN. RESTR) (102MM)
3100141908					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 152MM)
3100141909					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 203MM)
3100141910					M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 254MM)
3100141911	1	$193.00	$19,415.80	100.600	M1	Y	PI (CI/DI)(CEMENT)(F&I)(RESTR JT 305MM)
3100141915					M1	Y	PI (CI/DI)(CMT)(F&I)(RESTR JOINT 508MM)
3100142113					M1	Y	PI (CI/DI)(EPOXY) (F&I)(RESTR JT 406MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3100142307					M1	Y	PI (CI/DI)(EPOXY) (F&I)(RESTR JT 102MM)
3100142308					M1	Y	PI (CI/DI)(EPOXY) (F&I)(RESTR JT 152MM)
3100142309					M1	Y	PI (CI/DI)(EPOXY) (F&I)(RESTR JT 203MM)
3100142310					M1	Y	PI (CI/DI)(EPOXY) (F&I)(RESTR JT 254MM)
3100142311					M1	Y	PI (CI/DI)(EPOXY) (F&I)(RESTR JT 305MM)
3100142611					M1	Y	PI(CI/DI)EPOX(F&I)RESTR JNT/1034(305MM)
3100142809					M1	Y	PI (CI/DI)(EPOXY) (F&I)(RESTR JT 203MM)
3100142813					M1	Y	PI (CI/DI)(EPOXY) (F&I)(RESTR JT 406MM)
3100142908					M1	Y	PI (CI/DI)(EPOXY) (F&I)(RESTR JT 152MM)
3100150107					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 102MM)
3100150108					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 152MM)
3100150109					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 203MM)
3100150111					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 305MM)
3100150112					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 356MM)
3100150113					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 406MM)
3100150114	1	$420.00	$12,474.00	29.700	M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 457MM)
3100150116					M1	Y	PI (CI/DI)(F&I)(MECH JOINT 610MM)(CLS50)
3100150117					M1	Y	PI (CI/DI)(F&I)(MECH JOINT 762MM)(CLS50)
3100150209					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 203MM)
3100150210					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 254MM)
3100150211					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 305MM)
3100150213					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 406MM)
3100150311					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 305MM)
3100150312					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 356MM)
3100150807					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 102MM)
3100150808					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 152MM)
3100150809					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 203MM)
3100150810					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 254MM)
3100150811					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 305MM)
3100150813					M1	Y	PI (CI/DI) (F&I)(MECHANICAL JOINT 406MM)
3100151108					M1	Y	PI(CI/DI)(CEM)(F&I)(MECH JT)CLS50(152MM)
3100151109					M1	Y	PI(CI/DI)(CEM)(F&I)(MECH JT)CLS50(203MM)
3100151111					M1	Y	PI(CI/DI)(CEM)(F&I)(MECH JT)CLS50(305MM)
3100151113					M1	Y	PI(CI/DI)(CEM)(F&I)(MECH JT)CLS50(406MM)
3100151115					M1	Y	PI(CI/DI)(CEM)(F&I)(MECH JT)CLS50(508MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3100151116					M1	Y	PI(CI/DI)(CEM)(F&I)(MECH JT)CLS50(610MM)
3100151213					M1	Y	PIPE(CI/DI)(CEM)F&I(MECH JT)CLS51(406MM)
3100151311					M1	Y	PI(CI/DI,CEMLN,F&I)MECH JNT(CLS 52)305MM
3100151408					M1	Y	PI(CI/DI)(CEM)(F&I)(MECH JT)CLS53(152MM)
3100151609					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 203MM)
3100151610					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 254MM)
3100151611					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 305MM)
3100151613					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 406MM)
3100151616					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 610MM)
3100151707					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 102MM)
3100151708					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 152MM)
3100151709					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 203MM)
3100151710					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 254MM)
3100151711					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 305MM)
3100151713					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 406MM)
3100151715					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 508MM)
3100151716					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 610MM)
3100151807					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 102MM)
3100151808					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 152MM)
3100151809					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 203MM)
3100151810					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 254MM)
3100151811					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 305MM)
3100151913					M1	Y	PI (CI/DI)(CEMENT)(F&I)(MECH JT 406MM)
3100152110	1	$310.00	$45,043.00	145.300	M1	Y	PI(CI/DI)(EPX)(F&I)(MECH JT)CLS50(254MM)
3100152111	1	$510.00	$8,466.00	16.600	M1	Y	PI(CI/DI)(EPX)(F&I)(MECH JT)CLS50(305MM)
3100152114	1	$690.00	$9,798.00	14.200	M1	Y	PI(CI/DI)(EPX)(F&I)(MECH JT)CLS50(457MM)
3100152309					M1	Y	PIPE(CI/DI)(EPX)F&I(MECH JT)CLS52(203MM)
3100152311					M1	Y	PIPE(CI/DI)(EPX)F&I(MECH JT)CLS52(305MM)
3100152607					M1	Y	PI (CI/DI)(EPOXY) (F&I)(MECH JT 102MM)
3100152608					M1	Y	PI (CI/DI)(EPOXY) (F&I)(MECH JT 152MM)
3100152611					M1	Y	PI (CI/DI)(EPOXY) (F&I)(MECH JT 305MM)
3100152613					M1	Y	PI (CI/DI)(EPOXY) (F&I)(MECH JT 406MM)
3100152615					M1	Y	PI (CI/DI)(EPOXY) (F&I)(MECH JT 508MM)
3100152616					M1	Y	PI (CI/DI)(EPOXY) (F&I)(MECH JT 610MM)
3100210108					M1	Y	PIPE (CI/DI) (FUR)(PUSHON JOINT) (152MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3100240008					M1	Y	PIPE (CI/DI) (FUR)(RESTR JOINT 152MM)
3100240011					M1	Y	PIPE (CI/DI) (FUR)(RESTR JOINT 305MM)
3100310016					M1	Y	PIPE (CI/DI) (INS)(RESTR JOINT 610MM)
3100340008					M1	Y	PIPE (CI/DI) (INS)(RESTR JOINT 152MM)
3100340011					M1	Y	PIPE (CI/DI) (INS)(RESTR JOINT 305MM)
3100410012					M1	Y	PI (CI/DI)(SAL/REUSE)(PUSHON JT) (356MM)
3100410013					M1	Y	PI (CI/DI)(SAL/REUSE)(PUSHON JT) (406MM)
3100410016					M1	Y	PI (CI/DI)(SAL/REUSE)(PUSHON JT) (610MM)
3100510109					M1	Y	PI(CI/DI)(ADJ,MOD,REL)(PUSHON JT)(203MM)
3100510612					M1	Y	PI(CI/DI)(ADJ,MOD,REL)(PUSHON JT)(356MM)
3100510613					M1	Y	PI(CI/DI)(AKJ,MOD,REL)(PUSHON JT)(406MM)
3100510909					M1	Y	PI(CI/DI)(ADJ,MOD,REL)(PUSHON JT)(203MM)
3100511108					M1	Y	PI(CI/DI,ADJ,MOD,REL,PUSHON,CEM,152MM)
3100511109					M1	Y	PI(CI/DI,ADJ,MOD,REL,PUSHON,CEM,203MM)
3100511111					M1	Y	PI(CI/DI,ADJ,MOD,REL,PUSHON,CEM,305MM)
3110111207					M1	Y	PIPE STEEL (F&I)(PUSH-ON JOINT) (102MM)
3110112208					M1	Y	PIPE STEEL (F&I)(PUSH-ON JOINT) (152MM)
3110121117					M1	Y	PI ST COAT/WRAPPED (F&I)(WELDED) (762MM)
3110121218					M1	Y	PIPE STEEL (F&I)(WELDED JOINT) (914MM)
3110123101					M1	Y	PIPE STEEL (F&I)(WELDED JOINT) (19MM)
3110123107					M1	Y	PIPE STEEL (F&I)(WELDED JOINT) (102MM)
3110123108					M1	Y	PIPE STEEL (F&I)(WELDED JOINT)) (152MM)
3110123207					M1	Y	PI ST(COATED) (F&I)(WELDED JT) (102MM)
3110123208					M1	Y	PI ST(COATED) (F&I)(WELDED JT) (152MM)
3110132211					M1	Y	PIPE STEEL (F&I)(FLANGED JOINT) (305MM)
3110321208					M1	Y	PIPE ST (INSTALL)(WELDED JOINT) (152MM)
3110323105					M1	Y	PIPE ST (INSTALL)(WELDED JOINT) (51MM)
3110323107					M1	Y	PIPE ST (INSTALL)(WELDED JOINT) (102MM)
3110323108					M1	Y	PIPE ST (INSTALL)(WELDED JOINT) (152MM)
3110323205					M1	Y	PIPE ST (INSTALL)(WELDED JOINT) (51MM)
3110323207					M1	Y	PI ST (I)(WELDED JT)(COATED)(102MM)
3110323208					M1	Y	PIPE ST (INSTALL)(WELDED JOINT) (152MM)
3110523107					M1	Y	PIPE STEEL (A&M)(WELDED JOINT) (102MM)
3110523108					M1	Y	PIPE STEEL (A&M)(WELDED JOINT) (152MM)
3120120618					M1	Y	PI CNC (F&I)(PUSHON JT)1034KPA (914MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3120120619					M1	Y	PI CNC (F&I)(PUSHON JT)1034KPA (1067MM)
3130130516					EA	Y	PLS/TWR (F&I)(9.14M)(TYP 5)(WOOD)(SPE)
3130900171					EA	Y	PLS/TWR (REM)(ST CLS/TYP 1)(SPECL)
3160111201					M1	Y	CONDUIT (F&I)(PVC) (25MM 1 WAY)
3160112201					M1	Y	CONDUIT (F&I)(PVC) (51MM 1 WAY)
3160112202					M1	Y	CONDUIT (F&I)(PVC) (51MM 2 WAY)
3160112301					M1	Y	CONDUIT (F&I)(PVC) (51MM 1 WAY)
3160113201					M1	Y	CONDUIT (F&I)(PVC) (76MM 1 WAY)
3160113202					M1	Y	CONDUIT (F&I)(PVC) (76MM 2 WAY)
3160113301					M1	Y	CONDUIT (F&I)(PVC) (76MM 1 WAY)
3160113302					M1	Y	CONDUIT (F&I)(PVC) (76MM 2 WAY)
3160114201					M1	Y	CONDUIT (F&I)(PVC) (102MM 1 WAY)
3160114202					M1	Y	CONDUIT (F&I)(PVC) (102MM 2 WAY)
3160114204					M1	Y	CONDUIT (F&I)(PVC) (102MM 4 WAY)
3160114301					M1	Y	CONDUIT (F&I)(PVC) (102MM 1 WAY)
3160114302					M1	Y	CONDUIT (F&I)(PVC) (102MM 2 WAY)
3160114303	1	$52.00	$336,533.60	6,471.800	M1	Y	CONDUIT (F&I)(PVC)(DB) (102MM 3 WAY)
3160114304					M1	Y	CONDUIT (F&I)(PVC) (102MM 4 WAY)
3160114305					M1	Y	CONDUIT (F&I)(PVC) (102MM 5 WAY)
3160114306					M1	Y	CONDUIT (F&I)(PVC) (102MM 6 WAY)
3160114307					M1	Y	CONDUIT (F&I)(PVC) (102MM 7 WAY)
3160114308					M1	Y	CONDUIT (F&I)(PVC) (102MM 8 WAY)
3160114309					M1	Y	CONDUIT (F&I)(PVC) (102MM 9 WAY)
3160114310					M1	Y	CONDUIT (F&I)(PVC) (102MM 10 WAY)
3160114311					M1	Y	CONDUIT (F&I)(PVC) (102MM 11 WAY)
3160114312					M1	Y	CONDUIT (F&I)(PVC) (102MM 12 WAY)
3160114313					M1	Y	CONDUIT (F&I)(PVC) (102MM 13 WAY)
3160114314					M1	Y	CONDUIT (F&I)(PVC) (102MM 14 WAY)
3160114315					M1	Y	CONDUIT (F&I)(PVC) (102MM 15 WAY)
3160114316					M1	Y	CONDUIT (F&I)(PVC) (102MM 16 WAY)
3160114317					M1	Y	CONDUIT (F&I)(PVC) (102MM 17 WAY)
3160114318					M1	Y	CONDUIT (F&I)(PVC) (102MM 18 WAY)
3160114320					M1	Y	CONDUIT (F&I)(PVC) (102MM 20 WAY)
3160114321					M1	Y	CONDUIT (F&I)(PVC) (102MM 21 WAY)
3160114322					M1	Y	CONDUIT (F&I)(PVC) (102MM 22 WAY)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3160114324					M1	Y	CONDUIT (F&I)(PVC) (102MM 24 WAY)
3160114326					M1	Y	CONDUIT (F&I)(PVC) (102MM 36 WAY)
3160114403	1	$82.00	$13,710.40	167.200	M1	Y	CONDUIT (F&I)(PVC) (102MM 3 WAY)
3160114404					M1	Y	CONDUIT (F&I)(PVC) (102MM 4 WAY)
3160114406					M1	Y	CONDUIT (F&I)(PVC) (102MM 6 WAY)
3160114409					M1	Y	CONDUIT (F&I)(PVC) (102MM 9 WAY)
3160116301					M1	Y	CONDUIT (F&I)(PVC) (152MM 1 WAY)
3160117201					M1	Y	CONDUIT (F&I)(PVC) (64MM 1 WAY)
3160132 01					M1	Y	CONDUIT (F&I)(GALV STL) (51MM 1 WAY)
3160132 02					M1	Y	CONDUIT (F&I)(GALV STL) (51MM 2 WAY)
3160134 01					M1	Y	CONDUIT (F&I)(GALV STL) (102MM 1 WAY)
3160134 02					M1	Y	CONDUIT (F&I)(GALV STL) (102MM 2 WAY)
3160134 04					M1	Y	CONDUIT (F&I)(GALV STL) (102MM 4 WAY)
3160144 03					M1	Y	CONDUIT (F&I)(FIBERGLAS)(102MM 3 WAY)
3160144 06					M1	Y	CONDUIT (F&I)(FIBERGLAS)(102MM 6 WAY)
3160213301					M1	Y	CONDUIT (FUR)(PVC) (76MM 1 WAY)
3160214301					M1	Y	CONDUIT (FUR)(PVC) (102MM 1 WAY)
3160311201					M1	Y	CONDUIT (INSTALL)(PVC) (25MM 1WAY)
3160312201					M1	Y	CONDUIT (INSTALL)(PVC) (51MM 1WAY)
3160312202					M1	Y	CONDUIT (INSTALL)(PVC) (51MM 2WAY)
3160312204					M1	Y	CONDUIT (INSTALL)(PVC) (51MM 4 WAY)
3160312301					M1	Y	CONDUIT (INS)(PVC)DIR BURIED (51MM 1WY)
3160313301					M1	Y	CONDUIT (INS)(PVC)DIR BURIED (76MM 1WY)
3160314202					M1	Y	CONDUIT (INSTALL)(PVC) (102MM 2WAY)
3160314301					M1	Y	CONDUIT (INSTALL)(PVC (102MM 1WAY)
3160314302					M1	Y	CONDUIT (INSTALL)(PVC (102MM 2WAY)
3160315202					M1	Y	CONDUIT (INSTALL)(PVC) (127MM 2WAY)
3160334 02					M1	Y	CONDUIT (INSTALL)(GALV STEEL)(102MM 2WY)
3160700					M1	Y	CONDUIT (ADJ & MOD)
3160900					M1	Y	CONDUIT (REMOVE)
3510110					MT	Y	FITTINGS SAN. SEWER (F&I)(CI)
3510120	1	$14,240.00	$33,848.48	2.377	MT	Y	FITTINGS SAN. SEWER (F&I)(DI)
3510120 15					MT	Y	FITTINGS SEWER (F&I)(DI) (508MM)
3510128 17					MT	Y	FITTINGS SEWER (F&I)(DI) (Y'S) (762MM)
3510162 09					EA	Y	FIT SEWER (F&I)(PVC)(ELBOWS) (203MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3510162 13					EA	Y	FIT SEWER (F&I)(PVC)(ELBOWS) (406MM)
3510166 00					EA	Y	FIT SEWER (F&I)(PVC)(UNI/COUP) (NONSTD)
3510166 09					EA	Y	FIT SEWER (F&I)(PVC)(UNI/COUP) (203MM)
3510166 10					EA	Y	FIT SEWER (F&I)(PVC)(UNI/COUP) (254MM)
3510166 11					EA	Y	FIT SEWER (F&I)(PVC)(UNI/COUP) (305MM)
3510167 09					EA	Y	FIT SEWER (F&I)(PVC)(CAP/PLUG) (203MM)
3510168 00					EA	Y	FIT SEWER (F&I)(PVC) (Y'S)(NONSTD)
3510168 09					EA	Y	FIT SEWER(F&I)(PVC)(Y'S)(203MM)
3510168 10					EA	Y	FIT SEWER (F&I)(PVC) (Y'S) (254MM)
3510168 13					EA	Y	FIT SEWER (F&I)(PVC) (Y'S) (406MM)
3510168 17					EA	Y	FIT SEWER (F&I)(PVC) (Y'S) (762MM)
3510196 00					EA	Y	FIT SEWER(F&I,RUBBER) UNIONS/COUP(NONSTD
3510196 09					EA	Y	FIT SEWER(F&I,RUBBER,UNIONS/COUP,203MM)
3510920					MT	Y	FIT SAN. SEWER(REM)(DI)
3511129 09					EA	Y	FIT SEWER (F&I)(PVC CLEANOUT) (203MM)
3598128 08					EA	Y	SERVICE SANITARY SEWER (F&I)(DI) (152MM)
3598129 08					M1	Y	SERVICE SANITARY SEWER (F&I)(DI) (152MM)
3598140 08					M1	Y	SERVICE(F&I)(CONC)(UNK FIT)(152MM)
3598160 01					M1	Y	SERVICE (F&I)(PVC)(UNKNOWN) (19MM)
3598160 09					M1	Y	SERVICE (F&I)(PVC)(UNKNOWN) (203MM)
3598163 08					M1	Y	SERVICE (F&I)(PVC)(TEES)(152MM)
3598168 08					EA	Y	SERV SAN.SEWER(F&I,PVC,CLEAN OUT,152MM)
3598169 08					M1	Y	SERV SAN.SEWER(F&I)(PVC)(LINES) (152MM)
3598560 09					M1	Y	SERVICE SS(S&R)(PVC)(UNK FIT) (203MM)
3598600					EA	Y	SERV SAN.SEWER(PLUG&PLACED OUT OF SVS)
3598700					M1	Y	SERVICE SAN.SEWER(ADJUST & MODIFY)
3598900					EA	Y	SERVICE SAN.SEWER(REMOVE)
3610120					MT	Y	FIT WATER (F&I)(CI/CEMENT LINED)
3610132 05					EA	Y	FIT WATER (F&I)(PVC)(ELB)(51MM)
3610133 00					EA	Y	FIT WATER (F&I)(PVC)(T'S)(NONSTD)
3610133 05					EA	Y	FIT WATER (F&I)(PVC)(T'S)(51MM)
3610140	2	$11,391.87	$232,804.20	20.436	MT	Y	FIT WATER (F&I)(DI-CEMENT LINED)
3610140 10					MT	Y	FIT WATER (F&I)(IR-CEMENT LINED)(254MM)
3610140 13					MT	Y	FIT WATER (F&I)(DI-CEMENT LINED)(406MM)
3610144 05					MT	Y	FIT WATER (F&I)(DI-CEMENT LINED)(51MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3610147 09					MT	Y	FIT WATER (F&I)(DI-CEMENT LINED)(203MM)
3610147 11					MT	Y	FIT WATER (F&I)(DI-CEMENT LINED)(305MM)
3610152 08					EA	Y	FIT WATER(F&I)(GALV)ELBOW(152MM)
3610152 11					EA	Y	FIT WATER(F&I)(GALV)ELBOW(305MM)
3610153 00					EA	Y	FIT WATER(F&I)(GALV)TEES(NON STD)
3610153 15					EA	Y	FIT WATER(F&I)(GALV)TEES(508MM)
3610540					MT	Y	FIT WATER (S&R)(DI-CEMENT LINED)
3610940					MT	Y	FIT WATER (REMOVE)(DI-CEMENT LINED)
3633131406					EA	Y	TAP SADDLE(F&I)(PVC)(CLS 80)(DI/ FM)64MM
3633131415					EA	Y	TAP SADDLE (F&I)(PVC)(CLS 80)(DI) 508MM
3633131800					EA	Y	TAPPING SADDLE(F&I)(PVC)(CLS 80)(PVC)NS
3633133305					EA	Y	TAP SADDLE(F&I)(PVC)(CLS150)(ST/FM) 51MM
3633133502					EA	Y	TAP SADDLE(F&I,PVC-150,FM/BRNZ,152X102MM
3633133505					EA	Y	TAP SADDLE(F&I,PVC-150,FM/BRNZ,203X152MM
3633135400					EA	Y	TAP SADDLE(F&I)(PVC-200)(DI)(NON STD)
3633136309					EA	Y	TAPPING SADDLE (F&I)(PVC)(SCH 40)(203MM)
3633145313					EA	Y	TAPPING SADDLE (F&I)(DI/CL)C-150 (406MM)
3633145505					EA	Y	TAP SADDLE(F&I,DI/CL,C-150)BRONZ FIT(51
3633147405					EA	Y	TAP SADDLE (F&I)(DI/CL) (203MMX152MM)
3633148400					EA	Y	TAP SADDLE (F&I)(DI/CL) (NONSTANDARD)
3633148402					EA	Y	TAP SADDLE (F&I)(DI/CL) (152MMX102MM)
3633148403					EA	Y	TAP SADDLE(F&I)(DI/CL)STD(DI)(152X152MM)
3633148405					EA	Y	TAP SADDLE (F&I)(DI/CL) (203MMX152MM)
3633148406					EA	Y	TAP SADDLE(F&I)(DI/CL)STD(DI)(203X203MM)
3633148409					EA	Y	TAP SADDLE(F&I,DI/CL)CI STD(254MMX203MM)
3633148412					EA	Y	TAP SADDLE (F&I)(DI/CL) (305MMX152MM)
3633148413					EA	Y	TAP SADDLE(F&I)(DI/CL)STD(DI)(305X203MM)
3633148415					EA	Y	TAP SADDLE(STD)(F&I)(DI/CL)(305MMX305MM)
3633148426					EA	Y	TAP SADDLE (F&I)(DI/CL) (508MMX152MM)
3633148428					EA	Y	TAP SADDLE (F&I)(DI/CL) (508MMX305MM)
3633148433					EA	Y	TAP SADDLE(F&I)(DI/CL)STD(DI)(610X305MM)
3633148434					EA	Y	TAP SADDLE(F&I)(DI/CL)STD(DI)(610X406MM)
3633149502					EA	Y	TAP SDL(F&I,DI/CI HEAVY)BRNZ152X102MM
3634141415					EA	Y	DRESSER COUPLING(F&I,DI/CL 51)DI(508MM)
3634141416					EA	Y	DRESSER COUPLING(F&I,DI/CL 51)DI(610MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3634148108					EA	Y	DRESSER COUPLING(F&I,DI/CL)CI STD(152MM)
3634148109					EA	Y	DRESSER COUPLING(F&I,DI/CL)CI STD(203MM)
3634148111					EA	Y	DRESSER COUPLING(F&I,DI/CL)CI STD(305MM)
3634149407					EA	Y	DRESSER COUPLING(F&I,DI/CL)DI(HVY)102MM
3634149408					EA	Y	DRESSER COUPLING(F&I,DI/CL)DI(HVY)152MM
3634149409					EA	Y	DRESSER COUPLING(F&I,DI/CL)DI(HVY)203MM
3634149410					EA	Y	DRESSER COUPLING(F&I,DI/CL)DI(HVY)254MM
3634149411					EA	Y	DRESSER COUPLING(F&I,DI/CL)DI(HVY)305MM
3634149413					EA	Y	DRESSER COUPLING(F&I,DI/CL)DI(HVY)406MM
3635120101					EA	Y	TAP SL&TAP(F&I)(GI/CL)XHEAVY(102X102MM)
3635120106					EA	Y	TAP SL&TAP(F&I)(GI/CL)XHEAVY(203X203MM)
3635120109					EA	Y	TAP SL & TAP(F&I)(GI/CI) (254X203MM)
3635120121					EA	Y	TAP SL & TAP(F&I)(GI/CI) (406X203MM)
3635120123					EA	Y	TAP SL & TAP(F&I)(GI/CI) (406X406MM)
3635120303					EA	Y	TAP SL & TAP(F&I)(GI/STEEL) (152X152MM)
3635120306					EA	Y	TAP SL & TAP(F&I)(GI/STEEL) (203X203MM)
3635122303					EA	Y	TAP SLV & TAP(F&I)(GI/STEEL)(152X152MM)
3635122312					EA	Y	TAP SLV & TAP(F&I)(GI/STEEL)(305X152MM)
3635122322					EA	Y	TAP SLV & TAP(F&I)(GI/STEEL)(406X305MM)
3635122326					EA	Y	TAP SLV & TAP(F&I)(GI/STEEL)(508X152MM)
3635122331					EA	Y	TAP SLV & TAP(F&I)(GI/STEEL)(610X152MM)
3635122333					EA	Y	TAP SLV & TAP(F&I)(GI/STEEL)(610X305MM)
3635122336					EA	Y	TAP SLV & TAP(F&I)(GI/STEEL)(610X610MM)
3635122405					EA	Y	TAP SLV & TAP(F&I)(GI/CL)(203x152MM)
3635122406					EA	Y	TAP SLV & TAP(F&I)(GI/CL)(203x203MM)
3635122412					EA	Y	TAP SLV & TAP(F&I)(GI/CL)(305x152MM)
3635122413					EA	Y	TAP SLV & TAP(F&I)(GI/CL)(305x203MM)
3635122415					EA	Y	TAP SLV & TAP(F&I)(GI/CL)(305x305MM)
3635122421					EA	Y	TAP SLV & TAP(F&I)(GI/CL)(406x203MM)
3635122422					EA	Y	TAP SLV & TAP(F&I)(GI/CL)(406x305MM)
3635142131					EA	Y	TAP SL&TAP(F&I)(DI/CL)C52(CI 610X152MM)
3635142136					EA	Y	TAP SL&TAP(F&I)(DI/CL)C52(CI 610X610MM)
3635148413					EA	Y	TAP SL&TAP(F&I)(DI/CL)STD(DI/305X203MM)
3637101101					EA	Y	TAP CROSS&VLV,SLV&VALV(F&I)DI(102X102MM)
3637101105					EA	Y	TAP CROSS&VLV,SLV&VALV(F&I)DI(203X152MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3637101106					EA	Y	TAP CROSS&VLV,SLV&VALV(F&I)DI(203X203MM)
3637101113					EA	Y	VLV BOX TAP CROSS & VLV F&I(305MMX203MM)
3637101127					EA	Y	VLV BOX TAP CROSS & VLV F&I(508MMX203MM)
3637103101					EA	Y	SLEEVE(F&I)(DI)(102MMX102MM)
3637103106					EA	Y	SLEEVE(F&I)(DI)(203MMX203MM)
3637111100					EA	Y	VLV BOX TAP CROSS & VLV F&I(NON-STD) DI
3637111101					EA	Y	VLV BOX TAP CROSS & VLV F&I(102MMX102MM)
3637111103					EA	Y	VLV BOX TAP CROSS & VLV F&I(152MMX152MM)
3637111104					EA	Y	VLV BOX TAP CROSS&VLV F&I DI(203MMX102MM
3637111105					EA	Y	VLV BOX TAP CROSS & VLV F&I(203MMX152MM)
3637111106					EA	Y	VLV BOX TAP CROSS & VLV F&I(203MMX203MM)
3637111109					EA	Y	VLV BOX TAP CROSS & VLV F&I(254MMX203MM)
3637111110					EA	Y	VLV BOX TAP CROSS & VLV F&I(254MMX254MM)
3637111111	1	$2,150.00	$4,300.00	2.000	EA	Y	VLV BOX TAP CROSS & VLV F&I(305MMX102MM)
3637111115	1	$5,030.00	$5,030.00	1.000	EA	Y	VLV BOX TAP CROSS & VLV F&I(305MMX305MM)
3637111121					EA	Y	VLV BOX TAP CROSS,VLV&SLV F&I(406X203MM)
3637111122					EA	Y	VLV BOX TAP CROSS,VLV&SLV F&I(406X305MM)
3637111123	1	$9,690.00	$48,450.00	5.000	EA	Y	VLV BOX TAP CROSS,VLV&SLV F&I(406X406MM)
3637111133					EA	Y	VLV BOX TAP CROSS & VLV F&I(610MMX305MM)
3637111136					EA	Y	VLV BOX TAP CROSS & VLV F&I(610MMX610MM)
3637111142					EA	Y	VLV BOX TAP CROSS & VLV F&I(762X762MM)DI
3637111143					EA	Y	VLV BOX TAP CROSS & VLV F&I(914X914MM)DI
3637111206					EA	Y	VLV BOX TAP CROSS & VLV F&I(203MMX203MM)
3637111209					EA	Y	VLV BOX TAP CROSS & VLV F&I(254MMX203MM)
3637111215					EA	Y	VLV BOX TAP CROSS & VLV F&I(305MMX305MM)
3637112100					EA	Y	VLV BOX TAP CROSS & VALV(F&I)DI(NON STD)
3637112105					EA	Y	VLV BOX TAP CROSS & VALV(F&I)DI(203X152)
3637120404					EA	Y	VLV BOXTAP CROSS&VLV(F&I)FBRG(203X102MM)
3637121108					EA	Y	VLV BOXTAP CROSS&VLV,F&I,3PC,SL/V(152MM)
3637121109					EA	Y	VLV BOXTAP CROSS&VLV,F&I,3PC,SL/V(203MM)
3637121600					EA	Y	VLV BOX TAP CROSS&VLV(F&I)3PC,SL/V(NS)
3637121618					EA	Y	VLV BOXTAP CR&VALV, F&I, SL&VLV,ST,356X
3637121641					EA	Y	VLV BOXTAP CR&VALV, F&I, SL&VLV,ST(914X
3637123108					EA	Y	VLV BOXTAP(CROSS&VLV)(F&I)(254X152MM)
3637123110					EA	Y	VLV BOXTAP(CROSS & VLV)(F&I)(254X254MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3637123111					EA	Y	VLV BOXTAP(CROSS&VLV)(F&I)(305MMX102MM)
3637123113					EA	Y	VLV BOXTAP(CROSS&VLV)(F&I)(305MMX203MM)
3637123118					EA	Y	VLV BOXTAP(CROSS&VLV)(F&I)(356MMX203MM)
3637130111					EA	Y	VLV BOX TAP CROSS & VLV(F&I)305MMX102MM
3637131100					EA	Y	VLV BOX TAP CROSS & VALV(F&I)(DI)NON STD
3637131103					EA	Y	VLV BOX TAP CROSS&VALV(F&I,DI) 152X152MM
3637131106					EA	Y	VLV BOX TAP CROSS&VALV(F&I)(DI)203X203MM
3637131110					EA	Y	VLV BOX TAP CROSS & VLV(F&I)254MMX254MM
3637131111					EA	Y	VLV BOX TAP CROSS & VLV(F&I)305MMX102MM
3637131112					EA	Y	VLV BOX TAP CROSS & VLV(F&I)305MMX152MM
3637131113					EA	Y	VLV BOX TAP CROSS & VLV(F&I)305MMX203MM
3637131115					EA	Y	VLV BOX TAP CROSS&VALV(F&I)(DI)305X305MM
3637131122					EA	Y	VLV BOX TAP CROSS&VALV(F&I)(DI)406X305MM
3637131123					EA	Y	VLV BOX TAP CROSS&VALV(F&I)(DI)406X406MM
3637131126					EA	Y	VLV BOX TAP CROSS & VLVF&I(508MMX152MM)
3637131128					EA	Y	VLV BOX TAP CROSS&VALV(F&I)(DI)508X305MM
3637131129					EA	Y	VLV BOX TAP CROSS&VALV(F&I)(DI)508X406MM
3637131200					EA	Y	VLV BOX TAP CROSS & VLVF&I(NON STAND)
3637133105					EA	Y	VLV BOX TAP CROSS & VLVF&I(203X152MM)
3637133106					EA	Y	VLV BOX TAP CROSS & VLVF&I(203X203MM)
3637133123					EA	Y	VLV BOX TAP CROSS & SLVE(DI)(406X406MM)
3637141209					EA	Y	VLV BOX TAP CROSS&SLV(F&I)PVC(254X203MM)
3637141211					EA	Y	VLV BOX TAP CROSS&SLV(F&I)PVC(305X102MM)
3637141213					EA	Y	VLV BOX TAP CROSS&SLV(F&I)PVC(305X203MM)
3637151606					EA	Y	VLV BOX TAP CRS&SL(F&I)SURF/ST(203X203MM
3637151615					EA	Y	VLV BOX TAP CRS&SL(F&I)SURF/ST(305X305MM
3637700	1	$1,250.00	$23,750.00	19.000	EA	Y	VLV BOX TAP CROSS & VLV(ADJ & MODIFY)
3637900					EA	Y	VALVE BOX TAPPING CROSS & VALVES(REMOVE)
3644112 01					EA	Y	FIRE HYDRANT (STD)(F&I)(2HOSE) (135MM)
3644112 02					EA	Y	FIRE HYDRANT (STD)(F&I)(2HOSE) (152MM)
3644113 01					EA	Y	FIRE HYD (STD)(F&I)(2HOSE/1PUMP 135MM)
3644113 02					EA	Y	FIRE HYD (STD)(F&I)(2HOSE/1PUMP 152MM)
3644114 02					EA	Y	FH (F&I)(STD)(2WY,FLUSH 1H/1P) 152MM)
3644116 01					EA	Y	FIRE HYD (STD)(F&I)(3W 2H/1PUMP 135MM)
3644116 02	1	$5,500.00	$11,000.00	2.000	EA	Y	FH(STD)(F&I)(3WY/2HOSE/1PUMP 152MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3644132 01					EA	Y	FIRE HYDRANT(F&I)TRAFFIC(2HOSE)(135MM)
3644133 01					EA	Y	FIRE HYD (F&I)TRAF- (2HOSE,1PUMP(135MM)
3644133 02					EA	Y	FIRE HYD (F&I)TRAF- (2HOSE,1PUMP(152MM)
3644136 02	1	$3,900.00	$3,900.00	1.000	EA	Y	FH (F&I)TRAF-3WY,2HOSE,1PUMP(152MM)
3644300					EA	Y	FIRE HYDRANT (INSTALL)
3644336 02					EA	Y	FIRE HYDRANT(TRAFFIC) (INSTALL)(152MM)
3644412 01					EA	Y	FIRE HYD (STD)(SALV&STR)(2 HOSE 135 MM)
3644412 02					EA	Y	FIRE HYD (STD)(SALV&STR)(2 HOSE 152 MM)
3644413 01					EA	Y	FH ST(SALVAGE&STORE)(2HOSE 1PUMP 135MM)
3644433 01					EA	Y	FH (TRAF) (SALV&STR)(2HO 1PU 135MM)
3644433 02					EA	Y	FH (TRAF)(SALV&STR)(2HO 1PU 152MM)
3644436 02					EA	Y	FH (SAL & STORE)(TRAF)3W2H1P (152MM)
3644516 02					EA	Y	FH(STD)(S/U)(3WY/2HOSE/1PUMP 152MM)
3644600					EA	Y	FIRE HYDRANT (PLUG & PLACED)
3644700	1	$1,770.00	$8,850.00	5.000	EA	Y	FIRE HYDRANT (ADJUST & MODIFY)
3644800	1	$1,770.00	$1,770.00	1.000	EA	Y	FIRE HYDRANT (RELOCATE)
3644900	2	$755.33	$2,266.00	3.000	EA	Y	FIRE HYDRANT (REMOVE)
3649110300					EA	Y	METER BOX (F&I)(INDUSTRIAL)(CONC)(NS)
3649110302					EA	Y	METER BOX(F&I)(IND)(CONC)(152X102MM)
3649110328					EA	Y	METER BOX (F&I)(IND)(CI)(406X406MM)
3649150200					EA	Y	METER BOX(F&I)(SURF TYP)(PVC)(NON-STAND)
3649150201					EA	Y	METER BOX(F&I)(SURF TYP)(PVC)(102X102MM)
3649150205					EA	Y	METER BOX(F&I)(SURF TYP)(PVC)(203X152MM)
3649150222	1	$535.00	$2,675.00	5.000	EA	Y	METER BOX(F&I)(SURF TYP)(PVC)(406X305MM)
3649150228					EA	Y	METER BOX(F&I)(SURF TYP)(PVC)(508X305MM)
3649150232					EA	Y	METER BOX(F&I)(SURF TYP)(PVC)(610X254MM)
3649150300	1	$300.00	$7,500.00	25.000	EA	Y	METER BOX(F&I)(SURF TYP)CONC(NON STD)
3649150305					EA	Y	METER BOX(F&I)(SURF TYP)CONC(203X152MM)
3649150339					EA	Y	METER BOX(F&I,SURF TYP,CON,1219MMX1524MM
3649150400					EA	Y	METER BOX(F&I,SURF TYP,FBR GLS,NON STD)
3649150423					EA	Y	METER BOX,F&I,SURF TYP,FBR GLS,406X406MM
3649150435					EA	Y	METER BOX(F&I)SURF TYP(FGLS)(610X457MM)
3649150438					EA	Y	METER BOX(F&I)SURF TYP(FGLS)(914x1219MM)
3649500					EA	Y	METER BOX (SLAVAGE & STORE)
3649700	1	$470.00	$10,340.00	22.000	EA	Y	METER BOX (ADJUST & MODIFY)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3649800					EA	Y	METER BOX (RELOCATE)
3649900					EA	Y	METER BOX (REMOVE)
3650 1 02					EA	Y	AIR RELEASE ASSEMBLY(F&I)(25MM)
3650 1 05	1	$5,700.00	$11,400.00	2.000	EA	Y	AIR RELEASE ASSEMBLY(F&I)(51MM)
3650 1 11					EA	Y	AIR RELEASE ASSEMBLY(F&I)(305MM)
3650 1 13					EA	Y	AIR RELEASE ASSEMBLY(F&I)(406MM)
3650 9					EA	Y	AIR RELEASE ASSEMBLY(REMOVE)
3691100					M3	Y	PIPE THRUST B&A (F&I)
3694100					EA	Y	JOINT RESTRAINTS MECH (F&I)(NON STD)
3694105					EA	Y	JOINT RESTRAINTS MECH (F&I)(51MM)
3694107					EA	Y	JOINT RESTRAINTS MECH (F&I)(102MM)
3694108					EA	Y	JOINT RESTRAINTS MECH (F&I)(152MM)
3694109					EA	Y	JOINT RESTRAINTS MECH (F&I)(203MM)
3694110					EA	Y	JOINT RESTRAINTS MECH (F&I)(254MM)
3694111	1	$748.00	$2,244.00	3.000	EA	Y	JOINT RESTRAINTS MECH (F&I)(305MM)
3694113	1	$825.00	$7,425.00	9.000	EA	Y	JOINT RESTRAINTS MECH (F&I)(406MM)
3694115					EA	Y	JOINT RESTRAINTS MECH (F&I)(508MM)
3694116					EA	Y	JOINT RESTRAINTS MECH (F&I)(610MM)
3694117					EA	Y	JOINT RESTRAINTS MECH (F&I)(762MM)
3694118					EA	Y	JOINT RESTRAINTS MECH (F&I)(914MM)
3694211					EA	Y	JOINT RESTRAINTS MECH (FUR)(305MM)
3694213					EA	Y	JOINT RESTRAINTS MECH (FUR)(406MM)
3694609					EA	Y	JOINT RESTRAINTS MECH (P&P OUTSERV)203MM
3694611					EA	Y	JOINT RESTRAINTS MECH (P&P OUTSERV)305MM
3694700					EA	Y	JOINT RESTRAINTS MECH (A&M) (NS)
3694708					EA	Y	JOINT RESTRAINTS MECH (A&M)(152MM)
3694709					EA	Y	JOINT RESTRAINTS MECH (A&M)(203MM)
3694710					EA	Y	JOINT RESTRAINTS MECH (A&M)(254MM)
3694711					EA	Y	JOINT RESTRAINTS MECH (A&M)(305MM)
3694713					EA	Y	JOINT RESTRAINTS MECH (A&M)(406MM)
3694715					EA	Y	JOINT RESTRAINTS MECH (A&M)(508MM)
3694716					EA	Y	JOINT RESTRAINTS MECH (A&M)(610MM)
3694717					EA	Y	JOINT RESTRAINTS MECH (A&M)(762MM)
3698100 05					M1	Y	SERVICE (F&I)(BRASS)LINEAR ITEM (51MM)
3698120 07					M1	Y	SERV (F&I)(CI/CEM LINED)LIN ITEM(120MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3698130309					M1	Y	SERV WATER (F&I PVC CLS 150)(LIN)(203MM)
3698130505					M1	Y	SERV WATER (F&I PVC CLS 200)(LIN)(51MM)
3698130607					M1	Y	SERV WATER(F&I PVC SCHDL 40)(LIN)(102MM)
3698130608					M1	Y	SERV WATER(F&I PVC SCHDL 40)(LIN)(152MM)
3698133600					EA	Y	SERV WATER(F&I PVC SCHDL 40,T'S,NONSTD)
3698139505					M1	Y	SERVICE WATER(F&I)(PVC-CLS 200)(51MM)
3698139601					M1	Y	SERVICE WATER(F&I)(PVC-SCHED40)(19MM)
3698140 02					M1	Y	SERV (F&I)(DI/CEM LINED)LIN ITEM(25MM)
3698140 05					M1	Y	SERV (F&I)(DI/CEM LINED)LIN ITEM(51MM)
3698140107					M1	Y	SERVICE(F&I)(DI)(CEM LIN)CLS 51(102MM)
3698140207					M1	Y	SERV (F&I)(DI/CEM LINED)LIN ITEM(102MM)
3698140503					M1	Y	SERV WATER(F&I,DI/CEM LINED,CL55,32MM)
3698160 05					M1	Y	SERVICE (F&I)(STEEL) LINEAR ITEM(51MM)
3698170 02					M1	Y	SERVICE (F&I)(COPPER) LINEAR ITEM(25MM)
3698170 05	1	$200.00	$119,000.00	595.000	M1	Y	SERVICE WATER (F&I) (COPPER) (51MM)
3698170 06	1	$220.00	$3,300.00	15.000	M1	Y	SERVICE WATER (F&I) (COPPER) (64MM)
3698170 09					M1	Y	SERVICE WATER (F&I) (COPPER)(203MM)
3698179102					M1	Y	SERVICE WATER (F&I) (COPPER) (25MM)
3698190101					M1	Y	SERVICE WATER(F&I)(POLY- 80)(19MM)
3698190102					M1	Y	SERVICE WATER(F&I)(POLY- 80)(25MM)
3698190105					M1	Y	SERVICE WATER(F&I)(POLY- 80)(51MM)
3698190301					M1	Y	SERVICE WATER(F&I)(POLY-150)(19MM)
3698190302					M1	Y	SERVICE WATER(F&I)(POLY-150)(25MM)
3698190304					M1	Y	SERVICE WATER(F&I)(POLY-150)(38MM)
3698190305					M1	Y	SERVICE WATER(F&I)(POLY-150)(51MM)
3698190401					M1	Y	SERVICE WATER(F&I)(POLY-160)(19MM)
3698190402					M1	Y	SERVICE WATER(F&I)(POLY-160)(25MM)
3698190404					M1	Y	SERVICE WATER(F&I)(POLY-160)(38MM)
3698190408					M1	Y	SERVICE WATER(F&I)(POLY-160)(152MM)
3698190501					M1	Y	SERVICE WATER(F&I)(POLY-200)(19MM)
3698190502					M1	Y	SERVICE WATER(F&I)(POLY-200)(25MM)
3698190503					M1	Y	SERVICE WATER(F&I)(POLY-200)(32MM)
3698190504					M1	Y	SERVICE WATER(F&I)(POLY-200)(38MM)
3698190505					M1	Y	SERVICE WATER(F&I)(POLY-200)(51MM)
3698190601					M1	Y	SERVICE WATER(F&I)(POLY-S40)(19MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3698190602					M1	Y	SERV WATER (F&I)(POLYETH SCHDL 40)(25MM)
3698190603					M1	Y	SERV WATER (F&I)(POLYETH SCHDL 40)(32MM)
3698190604					M1	Y	SERV WATER (F&I)(POLYETH SCHDL 40)(38MM)
3698190605					M1	Y	SERV WATER (F&I)(POLYETH SCHDL 40)(51MM)
3698190606					M1	Y	SERV WATER(F&I POLYETH SCHDL 40)LIN(64MM
3698196601					EA	Y	SERV(WATER)(F&I)(POLY-SCH40/UNION)(19MM)
3698199101					EA	Y	SERV (WATER)(F&I)(POLY-UNKNOWN) (19MM)
3698199102					EA	Y	SERV (WATER)(F&I)(POLY-UNKNOWN) (25MM)
3698199104					EA	Y	SERV (WATER)(F&I)(POLY-UNKNOWN) (38MM)
3698199105					EA	Y	SERV (WATER)(F&I)(POLY-UNKNOWN) (51MM)
3698199504					EA	Y	SERV(WATER,F&I,POLY-UNKNOWN)C-200(38MM)
3698600					EA	Y	SERVICE WATER(PLUG/NO SERVICE)(BRASS)
3698700					M1	Y	SERVICE WATER (ADJUST & MODIFY)(BRASS)
3698749					EA	Y	SERVICE WATER (ADJUST & MODIFY)(DI)
3698790					M1	Y	SERVICE WATER (ADJUST & MODIFY)(POLY)
3698800					M1	Y	SERVICE WATER (RELOCATE) >125MM(BRASS)
3698800000					M1	Y	SERVICE-WATER (RELOCATE) <125MM(BRASS)
3698830308					M1	Y	SERV-WATER(RELOC)(PVC CLS 150)(152MM)LIN
3698900					M1	Y	SERVICE WATER (REMOVE) (BRASS)
3698930					M1	Y	SERVICE(REM)(PVC)
3698960					M1	Y	SERVICE WATER (REMOVE) (STEEL)
3698969					EA	Y	SERVICE WATER (REMOVE)(UNKNOWN)(STEEL)
3821120					M1	Y	CABLE (F&I) IN CONDUIT & TRAYS PLACING
3821150					M1	Y	CABLE (F&I) (DIR-BUR CABLE TRENCHING)
3821320					M1	Y	CABLE (I) IN CONDUIT & TRAYS PLACING
3821320500					M1	Y	CABLE (I)(FBR OPTIC)(CABLE IN CONDUIT)
3821350					M1	Y	CABLE (I)(DIRECT BURIED CABLE TRENCHING)
3821350500					M1	Y	CABLE (I)(FBR OPTIC)(DIR-BUR C.M.T.)
3821500					M1	Y	CABLE (SALVAGE & REUSE)
3821700					M1	Y	CABLE (ADJUST & MODIFY)
3821800					M1	Y	CABLE (RELOCATE)
3821900					M1	Y	CABLE (REMOVE)
3833111					EA	Y	FRAME & COVER(STD)(F&I)(600MM)
3833711					EA	Y	FRAME & COVER (ADJ & MOD) (STD) (600MM)
3951 1 16					EA	Y	CASING SEALS (F&I) (610MM)

Florida Department of Transportation
Item Average Unit Cost
From 2004/01/01 to 2004/12/31

Contract Type: ('CC') STATEWIDE
Displaying: ALL SELECTED ITEMS
From: 0102 1 To: 9999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
3952742104					M1	Y	CASING VENTS (A&M)(ST)(COAT)(WELD)(38MM)
3998753101					M1	Y	SERV FUEL(A&M,POLY,TEES,CL 2306,19 MM)
4999 1					LS	Y	FOR ACCOUNTING PURPOSES ONLY(DO NOT BID)
4999 3					LS	Y	GENERIC CONTRACT CHANGE(S/M ONLY)
9999 1					LS	Y	FOR ACCOUNTING PURPOSES ONLY(DO NOT BID)
9999 2 1					LS	Y	PAVT SUBLET (BAMS USE ONLY)(NOT FOR CES)
9999 2 2					LS	Y	BASE SUBLET (BAMS USE ONLY)(NOT FOR CES)
9999 2 3					LS	Y	EARTHWORK SUBLET (BAMS ONLY)(NOT CES)
9999 2 4					LS	Y	DRAGE SUBLET (BAMS USE ONLY)(NOT CES)
9999 2 5					LS	Y	EROSION CNTL SUBLET (BAMS ONLY)(NOT CES)
9999 2 6					LS	Y	MNT OF TRAF SUBLET (BAMS ONLY)(NOT CES)
9999 2 7					LS	Y	UTIL SUBLET (BAMS USE ONLY)(NOT FOR CES)
9999 2 8					LS	Y	INCIDENTAL SUBLET (BAMS ONLY)(NOT CES)
9999 2 9					LS	Y	BRIDGE SUBLET (BAMS USE ONLY)(NOT CES)
9999 2 10					LS	Y	SGNING SUBLET (BAMS USE ONLY)(NOT CES)
9999 2 11					LS	Y	SGNL SUBLET (BAMS USE ONLY)(NOT FOR CES)
9999 2 12					LS	Y	LI SUBLET (BAMS USE ONLY)(NOT FOR CES)
9999 2 13					LS	Y	PAVT MARKING SUBLET (BAMS ONLY)(NOT CES)
9999 2 14					LS	Y	LANDSCAPING SUBLET (BAMS ONLY)(NOT CES)
9999 3					LS	Y	GENERIC CONTRACT CHANGE(S/M ONLY)
9999 4					EA	Y	GENERIC CONTRACT CHANGE(S/M ONLY)
9999 21					LS	N	CONTINGENCY SA (First) (SM Only)
9999 22					LS	N	CONTINGENCY SA (Second) (SM Only)
9999 23					LS	N	CONTINGENCY SA (Third) (SM Only)
9999 24					LS	N	CONTINGENCY SA (Fourth) (SM Only)
9999 25					LS	N	CONTINGENCY SA (Fifth) (SM Only)
9999021					LS	Y	CONTINGENCY SA (FIRST) (BAMS/DSS)
9999022					LS	Y	CONTINGENCY SA (SECOND) (BAMS/DSS)
9999023					LS	Y	CONTINGENCY SA (THIRD) (BAMS/DSS)
9999100100					LS	Y	DISTR BRIDGE CONST (FOR USE ONLY BY EST)

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.