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0102  1 228 $935.38 $65,889,981.81 70,442.000 DA Y MAINTENANCE OF TRAFFIC

0102  2  1 18 $214,952.44 $4,299,048.89 20.000 LS Y SPECIAL DETOUR (DETOUR 1)

0102  2  2 10 $204,491.32 $2,249,404.57 11.000 LS Y SPECIAL DETOUR (DETOUR 2)

0102  2  3 4 $183,276.38 $733,105.53 4.000 LS Y SPECIAL DETOUR (DETOUR 3)

0102  2  4 3 $123,532.89 $370,598.66 3.000 LS Y SPECIAL DETOUR (DETOUR 4)

0102  2  5 3 $129,072.00 $387,216.01 3.000 LS Y SPECIAL DETOUR (DETOUR 5)

0102  2  6 2 $70,124.68 $140,249.35 2.000 LS Y SPECIAL DETOUR (DETOUR 6)

0102  2  7 LS Y SPECIAL DETOUR (DETOUR 7)

0102  2  8 LS Y SPECIAL DETOUR (DETOUR 8)

0102  2  9 LS Y SPECIAL DETOUR (DETOUR 9)

0102  2 10 LS Y SPECIAL DETOUR (DETOUR 10)

0102  2 11 LS Y SPECIAL DETOUR (DETOUR 11)

0102  2 12 LS Y SPECIAL DETOUR (DETOUR 12)

0102  2 13 LS Y SPECIAL DETOUR (DETOUR 13)

0102  2 14 LS Y SPECIAL DETOUR (DETOUR 14)

0102  2 15 LS Y SPECIAL DETOUR (DETOUR 15)

0102  2 16 LS Y SPECIAL DETOUR (DETOUR 16)

0102  2 17 LS Y SPECIAL DETOUR (DETOUR 17)

0102  2 18 LS Y SPECIAL DETOUR (DETOUR 18)

0102  2 19 LS Y SPECIAL DETOUR (DETOUR 19)

0102  2 20 LS Y SPECIAL DETOUR (DETOUR 20)

0102  2 21 LS Y SPECIAL DETOUR (DETOUR 21)

0102  2 22 LS Y SPECIAL DETOUR (DETOUR 22)

0102  2 23 LS Y SPECIAL DETOUR (DETOUR 23)

0102  2 24 LS Y SPECIAL DETOUR (DETOUR 24)

0102  2 25 LS Y SPECIAL DETOUR (DETOUR 25)

0102  2 26 LS Y SPECIAL DETOUR (DETOUR 26)

0102  2 27 LS Y SPECIAL DETOUR (DETOUR 27)

0102  2 28 LS Y SPECIAL DETOUR (DETOUR 28)

0102  2 29 LS Y SPECIAL DETOUR (DETOUR 29)

0102  2 30 LS Y SPECIAL DETOUR (DETOUR 30)

0102  2 31 LS Y SPECIAL DETOUR (DETOUR 31)

0102  2 32 LS Y SPECIAL DETOUR (DETOUR 32)

0102  2 33 LS Y SPECIAL DETOUR (DETOUR 33)

0102  2 34 LS Y SPECIAL DETOUR (DETOUR 34)
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0102  2 35 LS Y SPECIAL DETOUR (DETOUR 35)

0102  2 36 LS Y SPECIAL DETOUR (DETOUR 36)

0102  2 37 LS Y SPECIAL DETOUR (DETOUR 37)

0102  2 38 LS Y SPECIAL DETOUR (DETOUR 38)

0102  2 39 LS Y SPECIAL DETOUR (DETOUR 39)

0102  2 40 LS Y SPECIAL DETOUR (DETOUR 40)

0102  2 41 LS Y SPECIAL DETOUR (DETOUR 41)

0102  2 42 LS Y SPECIAL DETOUR (DETOUR 42)

0102  2 43 LS Y SPECIAL DETOUR (DETOUR 43)

0102  2 44 LS Y SPECIAL DETOUR (DETOUR 44)

0102  2 45 LS Y SPECIAL DETOUR (DETOUR 45)

0102  2 46 LS Y SPECIAL DETOUR (DETOUR 46)

0102  2 47 LS Y SPECIAL DETOUR (DETOUR 47)

0102  2 48 LS Y SPECIAL DETOUR (DETOUR 48)

0102  2 49 LS Y SPECIAL DETOUR (DETOUR 49)

0102  2 50 LS Y SPECIAL DETOUR (DETOUR 50)

0102  2 51 LS Y SPECIAL DETOUR (DETOUR 51)

0102  2 52 LS Y SPECIAL DETOUR (DETOUR 52)

0102  2 53 LS Y SPECIAL DETOUR (DETOUR 53)

0102  2 54 LS Y SPECIAL DETOUR (DETOUR 54)

0102  2 55 LS Y SPECIAL DETOUR (DETOUR 55)

0102  2 56 LS Y SPECIAL DETOUR (DETOUR 56)

0102  3 53 $31.77 $1,497,622.98 47,141.700 CY Y COMMERCIAL MATL FOR DRIVEWAY MAINT

0102 11 4 $29.78 $2,076,853.00 69,740.000 MH Y SERVICE PATROL

0102 14 108 $47.71 $2,337,728.84 49,000.000 MH Y TRAFFIC CONTROL OFFICER

0102 60 215 $.28 $933,568.94 3,343,046.000 ED Y WORK ZONE SIGNS

0102 61 41 $37.76 $57,700.34 1,528.000 EA Y BUSINESS SIGNS

0102 71 11 69 $24.64 $10,161,718.23 412,486.000 LF Y BARRIER WALL(TEMP) (F&I)(CONCRETE)

0102 71 12 2 $56.15 $67,606.00 1,204.000 LF Y BARRIER WALL(TEMP) (F&I)(WATERFILLED)

0102 71 13 6 $27.83 $225,112.00 8,088.000 LF Y BARRIER WALL(TEMP)(F&I)LOW PROFILE/CONC

0102 71 14 26 $51.84 $2,597,412.84 50,106.000 LF Y BARRIER WALL(TEMP) (F&I)(TYPE K)

0102 71 21 54 $6.05 $3,176,162.56 525,260.000 LF Y BARRIER WALL(TEMP) (REL)(CONCRETE)

0102 71 22 LF Y BARRIER WALL(TEMP) (REL)(WATERFILLED)

0102 71 23 1 $1.00 $4,140.00 4,140.000 LF Y BARRIER WALL,TEMP,REL, LOW PROFILE/CONC

0102 71 24 18 $14.22 $1,115,554.70 78,426.000 LF Y BARRIER WALL(TEMP) (REL)(TYPE K)
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0102 73 2 $30.00 $4,500.00 150.000 LF Y GUARDRAIL, TEMPORARY

0102 74  1 204 $.20 $1,936,645.82 9,654,514.000 ED Y BARRICADE (TEMP)(TYPS I,II,DI,VP & DRUM)

0102 74  2 106 $.37 $208,906.79 564,097.000 ED Y BARRICADE (TEMP)(TYPE III) ( 6')

0102 76 162 $7.14 $644,797.54 90,325.000 ED Y PANELS ARROW ADVANCE WARNING

0102 77 209 $.49 $497,589.36 1,016,313.000 ED Y HIGH INTENSITY FLASH LI,TEMP-TYP B

0102 78 138 $3.61 $1,184,357.47 327,959.000 EA Y MARKER PAVT REFLECTIVE (TEMPORARY)

0102 79 73 $.14 $228,984.67 1,609,735.000 ED Y LI(TEMP-BARR WALL MNT,TYP C STEADY BURN)

0102 81  1 EA Y IMPACT ATTR MODULES VEH (INERTIA)(TEMP)

0102 81  2 LO Y IMPACT ATTR/CRASH CUSH (GATING)(TEMP)

0102 89  2 LO Y IMPACT ATTENUATOR (REACT 350) (TEMP)

0102 89  4 LO Y IMPACT ATTENUATOR (QUADGUARD) (TEMP)

0102 89  7 76 $1,388.96 $1,918,151.11 1,381.000 LO Y IMPACT ATTENUATOR (REDIRECT OPT)(TEMP)

0102 90 1 $505.04 $30,302.40 60.000 DA Y BRIDGE OPERATOR

0102 94 LF Y GLARE SCREEN(TEMPORARY)

0102 94  1 1 $12.00 $600.00 50.000 LF Y GLARE SCREEN(TEMP)(F&I)WALL MAT./CONC)

0102 94 11 1 $10.00 $500.00 50.000 LF Y GLARE SCREEN(TEMP)(REL)( WALL MAT./CONC)

0102 98  2 EA Y BARRICADE (TO REMAIN)(TYPE III) ( 6')

0102 99 171 $21.03 $2,005,696.98 95,388.000 ED Y CHANGEABLE-VARIABLE MESSAGE SIGN(TEMP)

0102100 1 $130.00 $7,800.00 60.000 DA Y PREVENT MAINT AND ROUTINE REPAIR

0102101 EA Y PROJECT INFORMATION EVENT

0102104  1 5 $126.26 $232,070.00 1,838.000 ED Y SIGNAL TEMP TRAF CONTROL, PORTABLE

0102104  2 9 $30.71 $357,058.64 11,628.000 ED Y SIGNAL TEMPORARY TRAFFIC CONTROL (FIXED)

0102105 EA Y VEHICLE ARRESTING BARRIER, NET TYPE

0102106  1 LF Y BARRWALL CNC, F&I, QUICKCHANG MOVABLE

0102106  2 EA Y BARRWALL CNC, LAT REL, QUICKCHG MOVABLE

0102106  3 LF Y BARRWALL CNC, PH REL, QUICKCHG MOVABLE

0102107 27 $18.55 $370,703.36 19,984.000 DA Y TEMPORARY TRAF DETECTION(INTERSECT)

0102150  1 47 $24.13 $411,975.76 17,072.000 ED Y SIGN, PORTABLE REGULATORY

0102150  2 49 $24.19 $456,977.14 18,890.000 ED Y RADAR SPEED DISPLAY UNIT

0102150  3 8 $31.46 $77,259.61 2,456.000 ED Y TRANSMITTER, SAFETY WARNING

0102150  4 7 $83.10 $134,282.61 1,616.000 ED Y RADIO, HIGHWAY ADVISORARY

0102911  1 13 $1.59 $185,270.67 116,674.000 LF Y PAVT MARKING REMOVABLE (WH/BLACK)(SKIP)

0102911  2 35 $1.64 $654,835.10 398,944.000 LF Y PAVT MARKING REMOVABLE (WH/BLACK)(SOLID)

0102911  3 4 $8.41 $3,121.30 371.000 SF Y PAVT MARKING REMOVABLE, WH/BLACK, OTHER

0102912  1 3 $1.97 $13,071.40 6,623.000 LF Y PAVT MARKING REMOVABLE (YELLOW) (SKIP)
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0102912  2 29 $1.93 $469,422.95 242,849.000 LF Y PAVT MARKING REMOVABLE (YELLOW) (SOLID)

0102912  3 SF Y PAVT MARKING REMOVABLE, YELLOW, OTHER

0103  1 LS Y TEMPORARY WORK STRUCTURE

0104  1 26 $1.92 $216,243.37 112,852.380 SY Y ARTIFICIAL COVERINGS

0104  4 123 $76.21 $2,875,591.33 37,730.411 AC Y MOWING

0104  5 7 $161.91 $37,077.90 229.000 CY Y SANDBAGGING

0104  6 3 $28.20 $76,974.60 2,730.000 LF Y SLOPE DRAINS (TEMPORARY)

0104  7 2 $14,000.00 $210,000.00 15.000 EA Y SEDIMENT BASINS

0104  9 2 $2,285.71 $80,000.00 35.000 CO Y SEDIMENT BASIN CLEANOUTS

0104 10  1 102 $7.24 $2,353,781.02 325,323.000 EA Y HAY OR STRAW BALE (18" X 18" X 36")

0104 11 53 $10.97 $402,251.50 36,683.800 LF Y TURBIDITY BARRIER FLOATING

0104 11  1 6 $20.99 $47,469.40 2,262.000 LF Y TURBIDITY BARRIER FLOATING (SPECIAL)

0104 12 28 $4.40 $226,065.87 51,411.000 LF Y TURBIDITY BARRIER STAKED

0104 13  1 147 $1.34 $3,929,945.60 2,926,863.300 LF Y SILT FENCE STAKED (TYPE III)

0104 13  2 8 $4.56 $484,470.62 106,220.000 LF Y STAKED SILT FENCE (TYPE IV)

0104 15 41 $4,665.97 $779,217.46 167.000 EA Y PREVENTION DEVICE SOIL TRACKING

0104 16 94 $11.94 $901,782.68 75,532.000 EA Y ROCK BAGS

0104 75 13 $5.43 $94,537.88 17,426.000 LF Y TURBIDITY BARRIER RELOCATE FLOATING

0106  1  1 MG Y WATER TREATMENT (VOLATILE ORGANIC)

0106  2  1 EA Y WATER QUAL MONITOR TEST (METHOD 601/602)

0106  3  1 EA Y AIR QUAL MON TEST (VOL ORGANIC VAPOR)

0106 10  1 CY Y DECONTAMINATION OF SOIL, PETROLEUM

0106 20201 EA Y HAZ MATL R&DIS, 55 GA BBL SOLID PAINT

0106 20202 EA Y HAZ MATL R&DIS OF (55GAL BBL FLAMMABLE)

0106 20203 EA Y HAZ MATL R&DIS OF (55GAL BBL LIQ PAINT)

0106 20207 EA Y HAZ MATL R&DIS OF (55GAL BBL NON/FLAMB)

0109 71  1 DA Y FIELD OFFICE ( 300 SQ FT)

0109 71  2 8 $92.61 $161,607.75 1,745.000 DA Y FIELD OFFICE ( 600 SQ FT)

0109 71  3 10 $74.14 $255,101.40 3,441.000 DA Y FIELD OFFICE ( 900 SQ FT)

0109 71  4 7 $101.76 $458,407.40 4,505.000 DA Y FIELD OFFICE (1200 SQ FT)

0109 71  5 5 $66.55 $292,804.25 4,400.000 DA Y FIELD OFFICE (1500 SQ FT)

0110  1  1 177 $19,285.73 $54,460,322.94 2,823.867 AC Y CLEARING & GRUBBING

0110  2  1 AC Y CLEARING & GRUBBING(PUSH BUTTON CONT)

0110  3 41 $45.15 $10,646,558.48 235,816.320 SF Y STRUCTURE REMOVAL OF EXISTING

0110  4 98 $20.74 $6,697,108.35 322,982.700 SY Y PAVEMENT REMOVAL OF EXISTING CONCRETE
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0110  5 1 $5,000.00 $5,000.00 1.000 PW Y PLUGGING WATER WELLS, ARTESIAN

0110  6 PW Y PLUGGING WATER WELLS, NON-ARTESIAN

0110  7  1 38 $149.49 $120,789.40 808.000 EA Y MAILBOX (F&I) (SINGLE)

0110  8 2 $2,750.00 $33,000.00 12.000 DA Y UNDERWATER DEBRIS REMOVAL

0110  8  1 TN Y UNDERWATER DEBRIS REMOVAL

0110 10  1 EA Y STRUCTURES RELOCATION    (MONUMENT)

0110 12  1 4 $192.00 $227,716.00 1,186.000 SY Y HYDRODEMOLITION(REMOVAL OF DECK SURFACE)

0110 12  2 1 $85.00 $46,325.00 545.000 SF Y HYDRODEMOLITION, REM OF CONCRETE CURB

0110 71  1 3 $359.65 $416,838.50 1,159.000 LF Y BRIDGE FENDER SYSTEM REMOVAL & DISPOSAL

0110 73 1 $400.00 $30,000.00 75.000 LF Y BULKHEAD REMOVAL

0110 82 4 $1,213.10 $41,827.59 34.480 MB Y STRUCTURAL TIMBER, REMOVAL & DISPOSAL

0110 84 1 $50,000.00 $50,000.00 1.000 LS Y TRANSPORT EXIST MATL FOR REEF EST

0110 85 EA Y CLEANING INTERIOR OF SEGAL BOX GRDR SPAN

0110 86 19 $16,116.03 $322,320.68 20.000 LS Y DELIVERY OF SALVAGEABLE MATERIAL TO FDOT

0120  1 103 $6.50 $37,807,543.15 5,819,889.800 CY Y EXCAVATION REGULAR

0120  2  2 51 $21.46 $4,104,185.11 191,271.500 CY Y EXCAVATION BORROW (TRUCK MEASURE)

0120  3 2 $6.48 $125,104.00 19,296.000 CY Y EXCAVATION LATERAL DITCH

0120  4 34 $9.89 $4,786,546.74 484,193.600 CY Y EXCAVATION SUBSOIL

0120  5 6 $12.56 $1,549,895.25 123,429.000 CY Y EXCAVATION CHANNEL

0120  6 97 $9.58 $58,963,278.54 6,154,400.800 CY Y EMBANKMENT

0120 71 37 $60,090.07 $2,583,872.93 43.000 LS Y REGULAR EXCAVATION (3-R PROJECTS ONLY)

0120 72 3 $50.58 $199,975.00 3,954.000 CY Y FILL GRAVEL

0120 73 CY Y FILL LIGHTWEIGHT AGGREGATE

0120 74 1 $12.00 $101,652.00 8,471.000 CY Y EMBANKMENT SURCHARGE

0121 70 19 $178.65 $1,167,106.20 6,532.800 CY Y FLOWABLE FILL

0122 70  1 SF Y SLUR WALL (SOIL BENTONITE TRENCH) (30")

0125  1 3 $13.30 $50,360.00 3,787.000 CY Y EXCAVATION FOR STRUCTURES

0125  3 1 $150.00 $15,750.00 105.000 CY Y BEDDING MATL, SELECT

0129 70 1 $25.25 $967,958.75 38,335.000 CY Y EXCAVATION & DISPOSAL OF LANDFILL DEBRIS

0141 70 1 $750.00 $9,000.00 12.000 AS Y SETTLEMENT PLATE ASSEMBLY

0142 70 CY Y FILL SAND

0143 70 CY Y FILL SHELL

0144  1  1 LF Y DIGITAL INCLINOMETER CASING, VERTICAL

0144  1  2 LF Y DIGITAL INCLINOMETER CASING (HORIZONTAL)

0144 71 EA Y PORE-PRESSURE TRANSDUCER, PIEZOMETER



CESPO05 09/24/2009-08.15.08 Page:     6

Florida Department of Transportation

Item Average Unit Cost 

From 2006/01/01  to 2006/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: ALL SELECTED ITEMS

From: 0102  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0144 72 LF Y TUBING FOR PIEZOMETER

0144 73 EA Y DIGITAL INCLINOMETER

0144 74 EA Y PORE PRESSURE XDUCER, CNTL/READOUT UNIT

0145  1 1 $20.99 $338,022.96 16,104.000 SF Y GEOSYNTHETIC REINFORCED SOIL SLOPES

0145  2 6 $10.06 $848,122.98 84,267.000 SY Y GEOSYNTHETIC REINF FND OVER SOFT SOILS

0145 71  1 SY Y REINFORCEMENT GRID (BIAXIAL,TYPE 1)

0145 71  2 1 $9.75 $6,376.50 654.000 SY Y REINFORCEMENT GRID (BIAXIAL,TYPE 2)

0145 71  3 SY Y REINFORCEMENT GRID (BIAXIAL,TYPE 3)

0160  3 CY Y STABILIZING MATERIAL COMMERCIAL

0160  4 67 $3.88 $11,392,936.03 2,939,777.300 SY Y STABILIZATION TYPE B

0160  5 SY Y STABILIZATION TYPE C

0160  6 SY Y SUBBASE STABILIZED

0160 72 CY Y STABILIZING MATERIAL LOCAL

0161 70 SY Y STABILIZED SUBGRADE(PREDESIGNED)

0162  1 11 28 $.95 $1,503,461.10 1,582,290.900 SY Y PREPARED SOIL LAYER,FINISH SOIL LAYER,6"

0162  1 12 1 $12.43 $14,592.82 1,174.000 SY Y PREPARED SOIL LAYER- FINISH SOIL, 12"

0162  3101 45 $1.25 $1,200,116.09 958,634.600 SY Y FINISH SOIL LAYER, GRASSING OPR,  6"

0162  4 1 $5.60 $1,820.00 325.000 SY Y ORGANIC SOIL LAYER

0162  5 1 $58.00 $26,604.60 458.700 CY Y FINISH SOIL LAYER(LANSCAPE OPERATION)

0163  1  1 SY Y BLANKET MATERIAL (12")

0163  1  2 SY Y BLANKET MATERIAL (18")

0163  1  3 1 $6.00 $152,928.00 25,488.000 SY Y BLANKET MATERIAL (24")

0163  1  5 SY Y BLANKET MATERIAL (36")

0163  1  7 1 $11.00 $26,004.00 2,364.000 SY Y BLANKET MATERIAL (48")

0165 70 SY Y SUBGRADE LIME TREATED

0165 71 TN Y HYDRATED LIME

0173 71 1 $500.00 $5,000.00 10.000 EA Y DRILLING HOLES FOR PRESSURE GROUTING

0173 74 1 $285.75 $63,436.50 222.000 CY Y PRESSURE GROUTING (CEMENT)

0173 76 1 $39.88 $70,986.40 1,780.000 LF Y PIPE FOR GROUT INSTALLATION

0174  1 LB Y SOIL STABILIZATION(HIGH-DENSITY POLY)

0175  1 SY Y RESEAT CONC PAVT

0176001 SY Y RUBBLIZING CONCRETE PAVEMENT

0176002 CY Y FILLER AGGREGATE

0180 70 SY Y SUBBASE STABILIZED (12")

0180 71 CY Y STAB MATERIAL COMMERCIAL (SPECIAL)
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0180 72 1 $6.65 $58,081.10 8,734.000 SY Y SUBBASE STABILIZED (6")

0180 74 CY Y STAB MATL COMMERCIAL (SPE-WORK PLATFORM)

0200 70 CY Y LIMEROCK MATL

0210  1  1 1 $3.00 $30,513.00 10,171.000 SY Y BASE REWORK LIMEROCK (6")

0210  1  2 SY Y BASE REWORK LIMEROCK (8")  (D-CSE)

0210  1  3 SY Y BASE REWORK LIMEROCK (10") (D-CSE)

0210  1  4 1 $1.00 $1,539.00 1,539.000 SY Y BASE REWORK LIMEROCK (VAR THICKNESS)

0210  1  5 SY Y BASE REWORK LIMEROCK (5")

0210  1  9 SY Y BASE REWORK LIMEROCK (3")

0210  1 13 SY Y BASE REWORK EXISTING    (11") (D-CSE)

0210  1 22 SY Y BASE REWORK LIMEROCK  (9 1/2")(D-CSE)

0210  2 CY Y LIMEROCK, NEW MATL

0220  1  1 SY Y BASE SHAPE & COMPACT    (6")

0220  1  2 SY Y BASE SHAPE & COMPACT    (8")  (D-CSE)

0220  1  3 SY Y BASE SHAPE & COMPACT    (10") (D-CSE)

0220  1  5 SY Y BASE SHAPE & COMPACT    (5")

0220  1  8 SY Y BASE SHAPE & COMPACT    (4")

0220  1 15 SY Y BSE SHAP & COMP (VARTHICK 12 1/2" AVG.)

0220  1 17 SY Y BASE SHAPE & COMPACT    (13") (D-CSE)

0220  1 18 SY Y BASE SHAPE & COMPACT    (14") (D-CSE)

0220 70  1 SY Y BASE SHAPE & COMPACT EXIST (6")

0220 70  2 SY Y BASE SHAPE & COMPACT EXIST (8") (D-CSE)

0220 70  6 1 $1.00 $4,400.00 4,400.000 SY Y BASE SHAPE & COMPACT EXIST (12") (D-CSE)

0220 70 15 SY Y BSE SHAP&COMP EXIS(VAR THCK 12 1/2" AVG)

0220 70 19 SY Y BSE SHAP&COMP EXIS(VAR THICK 7 1/2" AVG)

0230  2 CY Y LIMEROCK MATL

0285701 59 $13.33 $7,406,099.97 555,423.700 SY Y BASE OPTIONAL (BASE GROUP 01)

0285702 4 $23.13 $469,452.13 20,299.000 SY Y BASE OPTIONAL (BASE GROUP 02)

0285703 6 $8.60 $1,000,998.25 116,460.800 SY Y BASE OPTIONAL (BASE GROUP 03)

0285704 25 $12.69 $4,792,552.61 377,577.600 SY Y BASE OPTIONAL (BASE GROUP 04)

0285705 5 $13.58 $1,995,538.40 146,957.000 SY Y BASE OPTIONAL (BASE GROUP 05)

0285706 26 $20.74 $5,456,437.33 263,064.300 SY Y BASE OPTIONAL (BASE GROUP 06)

0285707 4 $49.26 $143,555.25 2,914.000 SY Y BASE OPTIONAL (BASE GROUP 07)

0285708 8 $24.21 $1,170,055.31 48,326.000 SY Y BASE OPTIONAL (BASE GROUP 08)

0285709 47 $18.75 $22,112,712.75 1,179,124.530 SY Y BASE OPTIONAL (BASE GROUP 09)
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0285710 9 $22.82 $2,444,458.70 107,118.900 SY Y BASE OPTIONAL (BASE GROUP 10)

0285711 16 $25.90 $2,761,371.50 106,607.600 SY Y BASE OPTIONAL (BASE GROUP 11)

0285712 11 $25.88 $9,979,250.87 385,652.000 SY Y BASE OPTIONAL (BASE GROUP 12)

0285713 7 $52.39 $4,428,849.31 84,538.000 SY Y BASE OPTIONAL (BASE GROUP 13)

0285714 3 $51.43 $176,253.35 3,427.000 SY Y BASE OPTIONAL (BASE GROUP 14)

0285715 25 $34.34 $11,831,442.64 344,542.800 SY Y BASE OPTIONAL (BASE GROUP 15)

0285717 SY Y BASE OPTIONAL       (EXPERIMENTAL)

0286  1 30 $29.56 $1,774,272.02 60,029.980 SY Y TURNOUT CONSTRUCTION

0286  2 5 $325.56 $144,710.53 444.500 TN Y TURNOUT CONSTRUCTION (ASPHALT)

0287  1 2 $158.20 $550,062.73 3,477.000 CY Y BASE ASPHALT TREATED PERMEABLE

0288001 1 $300.00 $59,400.00 198.000 CY Y CEMENT TREATED PERMEABLE BASE

0300  1 19 GA Y BIT MATL (ASPH RUBBER BINDER-INTERLAYER)

0313 70 SY Y PAVEMENT REINFORCEMENT MESH

0314 70 1 $15.00 $1,440.00 96.000 SY Y CRACK REDUCTION MEMBRANE

0324  1 SY Y ASPH RECYCLING HOT-IN-PLACE

0325 75 SY Y ASPH SURFACE REWORKING EXISTING

0327 70  1 53 $2.38 $4,886,768.59 2,054,001.630 SY Y MILLING EXIST ASPH PAVT  (1" AVG DEPTH)

0327 70  2 8 $2.70 $863,762.98 319,973.900 SY Y MILL EXIST ASPH PAVT (3 1/2" AVG DEPTH)

0327 70  3 5 $4.81 $219,272.95 45,603.000 SY Y MILL EXIST ASPH PAVT (4 1/2" AVG DEPTH)

0327 70  4 22 $3.58 $3,727,707.66 1,041,645.750 SY Y MILLING EXIST ASPH PAVT  (3" AVG DEPTH)

0327 70  5 42 $2.50 $5,748,515.70 2,301,311.900 SY Y MILLING EXIST ASPH PAVT  (2" AVG DEPTH)

0327 70  6 59 $2.90 $5,763,477.66 1,984,170.400 SY Y MILL EXIST ASPH PAVT (1 1/2" AVG DEPTH)

0327 70  7 2 $3.18 $375,588.83 118,107.100 SY Y MILLING EXIST ASPH PAVT  (4" AVG DEPTH)

0327 70  8 30 $2.74 $7,914,332.76 2,887,868.100 SY Y MILL EXIST ASPH PAVT (2 1/2" AVG DEPTH)

0327 70  9 1 $3.50 $3,622.50 1,035.000 SY Y MILL EXIST ASPH PAVT (5 1/4" AVG DEPTH)

0327 70 10 1 $3.35 $220,627.65 65,859.000 SY Y MILLING EXIST ASPH PAVT  (5" AVG DEPTH)

0327 70 11 17 $3.42 $3,626,856.87 1,060,736.100 SY Y MILL EXIST ASPH PAVT (2 1/4" AVG DEPTH)

0327 70 12 3 $3.47 $65,165.90 18,796.000 SY Y MILL EXIST ASPH PAVT (1 1/4" AVG DEPTH)

0327 70 13 9 $2.55 $1,920,090.94 754,173.000 SY Y MILL EXIST ASPH PAVT (1 3/4" AVG DEPTH)

0327 70 14 1 $3.50 $14,339.50 4,097.000 SY Y MILL EXIST ASPH PAVT (6 1/2" AVG DEPTH)

0327 70 15 13 $2.50 $2,304,265.68 921,225.000 SY Y MILL EXIST ASPH PAVT (2 3/4" AVG DEPTH)

0327 70 16 6 $1.61 $654,406.92 406,061.500 SY Y MILLING EXIST ASPH PAVT (1/2" AVG DEPTH)

0327 70 17 2 $6.03 $35,475.00 5,885.000 SY Y MILL EXIST ASPH PAVT (3 1/4" AVG DEPTH)

0327 70 18 SY Y MILL EXIST ASPH PAVT (5 1/2" AVG DEPTH)

0327 70 19 19 $2.55 $629,059.42 246,258.000 SY Y MILLING EXIST ASPH PAVT (3/4" AVG DEPTH)
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0327 70 20 4 $2.10 $272,148.36 129,779.000 SY Y MILL EXIST ASPH PAVT (3 3/4" AVG DEPTH)

0327 70 21 SY Y MILLING EXIST ASPH PAVT  (7" AVG DEPTH)

0327 70 22 SY Y MILL EXIST ASPH PAVT (4 1/4" AVG DEPTH)

0327 70 23 1 $3.50 $612,549.00 175,014.000 SY Y MILLING EXIST ASPH PAVT  (6" AVG DEPTH)

0327 70 24 SY Y MILLING EXIST ASPH PAVT  (9" AVG DEPTH)

0327 70 25 1 $3.50 $5,124.00 1,464.000 SY Y MILLING EXIST ASPH PAVT  (8" AVG DEPTH)

0328 70 SY Y MILLING TO IMPROVE SKID  RESISTANCE

0331  2 TN Y ASPH CONC TYPE S

0334  1 11 16 $128.78 $1,048,698.20 8,143.600 TN Y SUPERPAVE ASPHALTIC CONC (TRAFFIC A)

0334  1 12 44 $92.13 $25,402,443.55 275,709.200 TN Y SUPERPAVE ASPHALTIC CONC (TRAFFIC B)

0334  1 13 93 $98.78 $48,240,928.73 488,369.500 TN Y SUPERPAVE ASPHALTIC CONC (TRAFFIC C)

0334  1 14 19 $106.47 $22,165,640.54 208,185.200 TN Y SUPERPAVE ASPHALTIC CONC (TRAFFIC D)

0334  1 15 1 $76.20 $504,969.78 6,626.900 TN Y SUPERPAVE ASPHALTIC CONC (TRAFFIC E)

0334  1 21 TN Y SUPERPAVE ASPH CONC(TRAF A)(PG76-22)

0334  1 22 3 $103.51 $4,336,516.33 41,893.300 TN Y SUPERPAVE ASPH CONC(TRAF B)(PG76-22)

0334  1 23 28 $98.85 $34,073,583.41 344,709.400 TN Y SUPERPAVE ASPH CONC(TRAF C)(PG76-22)

0334  1 24 28 $90.57 $60,417,702.81 667,059.820 TN Y SUPERPAVE ASPH CONC(TRAF D)(PG76-22)

0334  1 25 2 $85.66 $3,886,485.47 45,372.700 TN Y SUPERPAVE ASPH CONC(TRAF E)(PG76-22)

0337  7  5 34 $129.21 $14,335,419.21 110,948.240 TN Y ASPH CONC FC(INC BIT/RUBBER) (FC-5)

0337  7  6 41 $115.14 $17,288,754.07 150,148.900 TN Y ASPH CONC FC(INC BIT/RUB)FC12.5(FC-6)

0337  7  7 49 $117.04 $17,711,877.64 151,336.050 TN Y ASPH CONC FC(INC BIT/RUB)FC- 9.5

0337  7 20 22 $107.15 $14,520,276.37 135,519.380 TN Y ASPH CONC FC(INC BIT)FC-12.5(FC6)PG76-22

0337  7 21 8 $121.85 $2,084,829.73 17,109.800 TN Y ASPH CONC FC(INC BIT)FC-9.5PG76-22

0337  7 22 33 $114.91 $30,984,080.30 269,643.260 TN Y ASPH CONC FC(INC BIT)FC-5(PG76-22)

0337  7 45 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22

0339  1 107 $198.07 $7,877,263.35 39,771.090 TN Y ASPHALT PAVEMENT MISCELLANEOUS

0341 70 11 $5.39 $4,294,279.62 796,441.580 SY Y ASPHALT RUBBER MEMBRANE INTERLAYER

0350  1  1 SY Y CEMENT CONC PAVT PLAIN   (6")

0350  1  2 SY Y CEMENT CONC PAVT PLAIN   (7")

0350  1  3 SY Y CEMENT CONC PAVT PLAIN   (8")

0350  1  4 3 $103.38 $953,281.01 9,221.100 SY Y CEMENT CONC PAVT PLAIN   (9")

0350  1  5 SY Y CEMENT CONC PAVT PLAIN   (10")

0350  1  6 SY Y CEMENT CONC PAVT PLAIN   (3")

0350  1  8 SY Y CEMENT CONC PAVT PLAIN   (7 1/2")

0350  1  9 SY Y CEMENT CONC PAVT PLAIN (VAR. 7 1/2" AVG)



CESPO05 09/24/2009-08.15.08 Page:    10

Florida Department of Transportation

Item Average Unit Cost 

From 2006/01/01  to 2006/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: ALL SELECTED ITEMS

From: 0102  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0350  1 10 3 $115.46 $834,439.00 7,227.000 SY Y CEMENT CONC PAVT PLAIN   (12")

0350  1 11 SY Y CEMENT CONC PAVT PLAIN   (13")

0350  1 12 SY Y CEMENT CONC PAVT PLAIN   (11")

0350  1 13 SY Y CEMENT CONC PAVT PLAIN   (11 1/2")

0350  1 14 SY Y CEMENT CONC PAVT PLAIN   (14")

0350  1 15 SY Y CEMENT CONC PAVT PLAIN   (13 1/2")

0350  1 16 SY Y CEMENT CONC PAVT PLAIN   (10 1/2")

0350  1 17 SY Y CEMENT CONC PAVT PLAIN   (8 1/2")

0350  1 18 SY Y CEMENT CONC PAVT PLAIN   (15")

0350  1 19 SY Y CEMENT CONC PAVT PLAIN   (12 1/2")

0350  1 20 SY Y CEMENT CONC PAVT PLAIN (VAR. 9 1/2" AVG)

0350  1 21 SY Y CEMENT CONC PAVT PLAIN   (VAR. 11" AVG)

0350  1 22 SY Y CEMENT CONC PAVT PLAIN (VAR 11 1/2" AVG)

0350  1 23 SY Y CEMENT CONC PAVT PLAIN   (14 1/2")

0350  1 24 SY Y CEMENT CONC PAVT PLAIN (VAR 10 1/2" AVG)

0350  2  1 SY Y CEMENT CONC PAVT REINFORCED ( 6")

0350  2  3 SY Y CEMENT CONC PAVT REINFORCED ( 8")

0350  2  4 1 $124.00 $32,488.00 262.000 SY Y CEMENT CONC PAVT REINFORCED ( 9")

0350  2  5 SY Y CEMENT CONC PAVT REINFORCED (10")

0350  2  9 SY Y CEMENT CONC PAVT REINF (VAR 7 1/2" AVG)

0350  2 10 SY Y CEMENT CONC PAVT REINFORCED (12")

0350  2 12 SY Y CEMENT CONC PAVT REINF(11")

0350  2 19 SY Y CEMENT CONC PAVT REINF(COLORED)( 6")

0350  2901 SY Y CEMENT CONC PAVT REINF (COLORED) ( 6")

0350  2906 SY Y CEMENT CONC PAVT REINF (COLORED) ( 3")

0350 72 9 $1.90 $1,148,749.33 603,153.000 LF Y CLEANING & RESEALING JOINTS- CONC PVMT

0350 78 5 $2.12 $119,898.90 56,592.000 LF Y CLEANING AND SEALING     RANDOM CRACKS

0352 70 6 $3.86 $1,557,422.00 403,309.000 SY Y GRINDING CONCRETE PAVT

0353 70 7 $792.48 $7,612,769.50 9,606.300 CY Y CONC PAVT SLAB REPLACEMENT

0354 70 SF Y PATCH PORTLAND CMNT CONCRETE PAVMENT

0354 71 1 $6.25 $618,750.00 99,000.000 LB Y CONCRETE PAVEMENT RESTORATION

0370  1 4 $39.95 $128,037.00 3,205.000 LF Y BRIDGE APPR EXP JOINT

0400  1  1 2 $1,214.61 $39,353.41 32.400 CY Y CONC CLASS I(CULVERTS)

0400  1  2 41 $1,028.57 $932,498.14 906.600 CY Y CONC CLASS I(ENDWALLS)

0400  1  5 CY Y CONC CLASS I(SUBSTRUCTURE)
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0400  1  6 CY Y CONC CLASS I(COUNTERWEIGHT)

0400  1  8 CY Y CONC CLASS I(BULKHEAD)

0400  1 11 31 $1,007.23 $2,384,112.25 2,367.000 CY Y CONC CLASS I(RETAINING WALLS)

0400  1 12 CY Y CONC CLASS I(TRENCH SLABS)

0400  1 15 112 $804.05 $3,093,319.52 3,847.168 CY Y CONC CLASS I(MISCELLANEOUS)

0400  1 25 CY Y CONC CLASS I(MASS SUBSTRUCTURE)

0400  1 26 CY Y CONC CLASS I(WEARING SURFACE)

0400  1 27 CY Y CONC CLASS I(FILLER)

0400  2  1 5 $637.22 $521,180.06 817.900 CY Y CONC CLASS II(CULVERTS)

0400  2  2 3 $1,168.37 $107,022.50 91.600 CY Y CONC CLASS II(ENDWALLS)

0400  2  3 CY Y CONC CLASS II(BRIDGES)

0400  2  4 27 $842.14 $28,455,665.49 33,789.650 CY Y CONC CLASS II(SUPERSTRUCTURE)

0400  2  5 4 $1,431.03 $885,949.00 619.100 CY Y CONC CLASS II(SUBSTRUCTURE)

0400  2  6 CY Y CONC CLASS II(COUNTERWEIGHT)

0400  2  8 1 $4,300.00 $30,100.00 7.000 CY Y CONC CLASS II(BULKHEAD)

0400  2 10 31 $527.02 $3,547,900.59 6,732.000 CY Y CONC CLASS II(APPROACH SLABS)

0400  2 11 4 $603.92 $1,347,098.82 2,230.600 CY Y CONC CLASS II(RETAINING WALLS)

0400  2 12 CY Y CONC CLASS II(TRENCH SLAB)

0400  2 15 18 $636.27 $2,516,054.34 3,954.400 CY Y CONC CLASS II(MISCELLANEOUS)

0400  2 20 CY Y CONC CLASS II(SEAL)

0400  2 25 1 $700.00 $905,380.00 1,293.400 CY Y CONC CLASS II(MASS)(SUBSTRUCTURE)

0400  2104 CY Y CONC CLASS II(SUPERSTRUCTURE) (LT-WT)

0400  3  1 CY Y CONC CLASS III(CULVERTS)

0400  3  4 CY Y CONC CLASS III(SUPERSTRUCTURE)

0400  3  5 CY Y CONC CLASS III(SUBSTRUCTURE)

0400  3  6 CY Y CONC CLASS III(COUNTERWEIGHT)

0400  3  8 CY Y CONC CLASS III(BULKHEAD)

0400  3 15 1 $3,500.00 $17,500.00 5.000 CY Y CONC CLASS III(MISCELLANEOUS)

0400  3 20 2 $471.85 $392,676.71 832.200 CY Y CONC CLASS III(SEAL)

0400  4  1 16 $1,020.09 $6,622,380.93 6,491.971 CY Y CONC CLASS IV(CULVERTS)

0400  4  2 CY Y CONC CLASS IV(ENDWALLS)

0400  4  3 CY Y CONC CLASS IV (BRIDGES)

0400  4  4 6 $835.22 $7,072,933.90 8,468.300 CY Y CONC CLASS IV (SUPERSTRUCTURE)

0400  4  5 25 $1,167.65 $7,095,674.45 6,076.880 CY Y CONC CLASS IV (SUBSTRUCTURE)

0400  4  6 CY Y CONC CLASS IV (COUNTERWEIGHT)
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0400  4  7 CY Y CONC CLASS IV (BASCULE PIERS)

0400  4  8 4 $1,172.51 $2,234,916.00 1,906.100 CY Y CONC CLASS IV (BULKHEAD)

0400  4  9 CY Y CONC CLASS IV (APPROACH SPANS)

0400  4 11 CY Y CONC CLASS IV (RETAINING WALLS)

0400  4 12 CY Y CONC CLASS IV (TRENCH SLAB)

0400  4 15 11 $1,351.07 $1,106,932.50 819.300 CY Y CONC CLASS IV (MISCELLANEOUS)

0400  4 17 CY Y CONC CLASS IV (PILE BENT CAPS)

0400  4 20 CY Y CONC CLASS IV (SEAL)

0400  4 22 CY Y CONC CLASS IV (SUPSTR CLOSURE JOINT)

0400  4 25 8 $744.05 $8,813,403.03 11,845.100 CY Y CONC CLASS IV (MASS)(SUBSTRUCTURE)

0400  4 34 CY Y CONC CLASS IV (MASS)(BASCULE PIER)

0400  4 39 CY Y CONC CLASS IV (PRCST SEGAL SUPERSTRUCT)

0400  4 40 CY Y CONC CLASS IV (PRECAST SEGAL SUBSTRUCT)

0400  4104 CY Y CONC CLASS IV(SUPERSTRUCTURE)(LT-WT)

0400  4105 CY Y CONC CLASS IV(SUPERSTRUCTURE)(SPECIAL)

0400  4239 CY Y CNC CLS IV (LOW SHRINK DECK)(MATL ONLY)

0400  5 16 1 $800.00 $8,000.00 10.000 LF Y HANDRAIL CONC (MISCELLANEOUS)

0400  5 18 LF Y HANDRAIL CONC (RETROFIT STANDARD)

0400  6 EA Y PRECAST ANCHOR BEAMS

0400  7 15 $5.00 $329,664.01 65,980.400 SY Y BRIDGE FLOOR GROOVING

0400  8  4 CY Y CONC CLASS V (SUPERSTRUCTURE)

0400  8  5 CY Y CONC CLASS V (SUBSTRUCTURE)

0400  8  8 CY Y CONC CLASS V (BULKHEAD)

0400  8 15 CY Y CONC CLASS V (MISCELLANEOUS)

0400  8 18 CY Y CONC CLASS V (BOX GIRDER)

0400  8 22 1 $1,885.95 $31,495.37 16.700 CY Y CONC CLASS V (SUPER STRUCT CLOSURE JNT.)

0400  8 25 CY Y CONC CLASS V (MASS)(SUBSTRUCTURE)

0400  8 39 CY Y CONC CLASS V (PRECAST SEGAL SUPERSTRUCT)

0400  8 40 CY Y CONC CLASS V (PRECAST SEGAL SUBSTRUCT)

0400  8105 CY Y CONC CLASS V(SUPERSTRUCTURE SPECIAL)

0400  8106 CY Y CONC CLASS V (MICROSILICA SUBSTRUCTURE)

0400  8107 CY Y CNC CLASS V (MICROSILICA SUBSTRUCT MASS)

0400  9 17 $7.68 $849,125.78 110,591.300 SY Y BRIDGE DECK GROOVING&PLANING/DECK 8.5&>

0400 12 4 $43.56 $99,839.41 2,292.000 LF Y CLEAN & SEAL JOINTS(STRUCT/REHAB)

0400 20 SY Y GRINDING BRIDGE DECK(REHAB)
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0400 32 CY Y CONCRETE FOR JOINT REPAIR

0400 72 1 $26.00 $74,074.00 2,849.000 SF Y PRECAST BULKHEAD PANELS

0400 91 EA Y DEWATERING FOR SPREAD    FOOTINGS

0400 95 EA Y COFFERDAM

0400 95  1 EA Y COFFERDAM (BASCULE PIER)

0400 95  3 1 $150,000.00 $300,000.00 2.000 EA Y COFFERDAM (SPECIAL)

0400 96  1 LS Y PRECONSTRUCTION SURVEY   (BRIDGE DECK)

0400 97 1 $.64 $24,766.34 38,697.400 SF Y COATING CONCRETE SURFACES

0400101  1 2 $181.35 $14,353.75 79.150 CF Y PRESSURE GROUTING (CEMENT-SAND)

0400114 LF Y PRECAST BENT CAPS (INTERMEDIATE)

0400115 SF Y CONCRETE FASCIA WALL

0400126  1 EA Y FIXED STRUCT BRG ASSEMBLY ( 1-250 KIPS)

0400126  2 EA Y FIXED STRUCT BRG ASSEMBLY (251-500 KIPS)

0400126  3 EA Y FIXED STRUCT BRG ASSEMBLY (501-750 KIPS)

0400126  5 EA Y FIXED STRUCT BRG ASM(1001-1250 KIPS)

0400126  7 1 $30,000.00 $480,000.00 16.000 EA Y FIXED STRUCT BRG ASM(1501-1750 KIPS)

0400126 11 1 $37,000.00 $333,000.00 9.000 EA Y FIXED STRUCT BRG ASM(2501-3000 KIPS)

0400127  1 EA Y EXP STRUCT BEARING ASSEMBLY (1-250 KIPS)

0400127  2 EA Y EXP STRUCT BRG ASSEMBLY (251-500 KIPS)

0400127  3 EA Y EXP STRUCT BRG ASSEMBLY (501-750 KIPS)

0400127  5 EA Y EXP STRUCT BRG ASSEMBLY (1001-1250 KIPS)

0400127  7 EA Y EXP STRUCT BRG ASSEMBLY (1501-1750 KIPS)

0400127 11 EA Y EXP STRUCT BRG ASSEMBLY (2501-3000 KIPS)

0400128 1 $25.00 $2,500.00 100.000 LF Y GRTNING PRCST DECK PNL (NON-SHRINK GRTN)

0400134 7 $96.49 $23,448.00 243.000 GA Y EPOXY MATERIAL

0400135 10 $77.06 $383,088.63 4,971.000 LF Y CRACKS INJECT & SEAL

0400136 SY Y EPOXY CONCRETE OVERLAY

0400140  1 EA Y NEOPRENE PAD REPLACEMENT (BENT/PIER)

0400140  2 EA Y NEOPRENE PAD REPLACEMENT (ABUTMENT)

0400140  3 EA Y NEOPRENE PAD REPLACEMENT (BOX PIER)

0400140  4 EA Y NEOPRENE PAD REPLACEMENT (TRESTLE PIER)

0400140  5 EA Y NEOPRENE PAD REPLACEMENT (V-PIER)

0400142  2 1 $90.00 $610,200.00 6,780.000 SF Y CATHODIC PROTECTION SYSTEM (ELTECH)

0400142  3 2 $14.53 $2,012,628.81 138,469.000 SF Y CATHODIC PROTECTION SYSTEM (ZINC SPRAY)

0400142  4 SF Y CATHODIC PROTECTION SYSTEM (ZINC SHEETS)
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0400142  6 SF Y CATHODIC PROT SYS (TITANIUM SHEETS)

0400143 11 $3.10 $2,092,803.24 674,763.000 SF Y CONCRETE SURFACES CLEANING & COATING

0400144 SF Y CONC SURFACE COATING

0400145 2 $.78 $43,480.08 55,778.400 SF Y CONC SURFACE CLEANING

0400145  1 SF Y CONCRETE SURFACE CLEANING(UNDERWATER)

0400146 1 $100.00 $56,050.00 560.500 CF Y CONC OVERLAY

0400147 19 $935.22 $713,107.77 762.500 CF Y COMPOSITE NEOPRENE PADS

0400149 GA Y PENETRANT SEALER

0400151 GA Y METHACRYLATE POLYMER (CATALYST INCLUDED)

0400152  3 SF Y NEOPRENE PAD REPAIR (SURFACE SEALANT)

0400153 1 $300.00 $97,050.00 323.500 CF Y NON SHRINK GROUT (F&I)(MISCELLANEOUS)

0400154 1 $8.00 $4,000.00 500.000 SF Y CONC SURFACES CLEANING & SEALING

0401 70 1 $623.12 $6,231.20 10.000 CF Y SPALLED AREAS RESTORE    (GUNITE)

0401 70  1 5 $801.90 $228,701.60 285.200 CF Y SPALLED AREAS RESTORE    (EPOXY)

0401 70  2 3 $404.73 $3,124,550.00 7,720.000 CF Y SPALL A RESTORE (LATEX MOD MTR)(STY-BUT)

0401 70  3 2 $712.18 $211,873.63 297.500 CF Y SPALL A RESTORE (LATEX MOD MTR)(ACRYLIC)

0401 70  4 1 $600.00 $12,000.00 20.000 CF Y SPALL AREAS RESTORE (PORTLAND CEM GRTN)

0401 70  5 4 $381.50 $692,006.29 1,813.900 CF Y SPALL AREAS RESTORE (CONTRACTORS OPTION)

0401 70  6 1 $950.00 $19,000.00 20.000 CF Y SPALL A RESTORE(THERMOSET POLYMER CNC)

0405 70  1 CF Y LATEX MOD PORTLAND CEMENT CONC (TYP I)

0405 70  2 3 $364.66 $905,346.50 2,482.700 CF Y LATEX MOD PORTLAND CEMENT CONC (TYP III)

0407 70320 LF Y PRCST CON 3 SIDE BOX CUL(F&I,32'SPN 10')

0407 70330 LF Y PRCST CNC 3 SIDE BOX CUL(F&I,33'X10'OR>)

0407 70420 LF Y PRCST CNC 3 SIDE BOX CUL(F&I,42'X10'OR>)

0407 70600 LF Y PRCST CNC 3 SIDE BOX CUL(F&I,60'X10'OR>)

0410 70 22 LF Y PCBC (F&I) (2' SPAN)(2' HT)

0410 70 33 LF Y PCBC (F&I) (3' SPAN)(3' HT)

0410 70 43 1 $890.00 $5,340.00 6.000 LF Y PCBC (F&I) (4' SPAN)(3' HT)

0410 70 53 1 $890.00 $5,340.00 6.000 LF Y PCBC (F&I) (5' SPAN)(3' HT)

0410 70 63 LF Y PCBC (F&I) (6' SPAN)(3' HT)

0410 70 64 LF Y PCBC (F&I) (6' SPAN)(4' HT)

0410 70 74 LF Y PCBC (F&I) (7' SPAN)(4' HT)

0410 70 83 LF Y PCBC (F&I) (8' SPAN)(3' HT)

0410 70 84 LF Y PCBC (F&I) (8' SPAN)(4' HT)

0410 70 85 LF Y PCBC (F&I) (8' SPAN)(5' HT)
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Item Conts Average Amount Quantity Meas Obs? Description

0410 70 96 LF Y PCBC (F&I) (9' SPAN)(6' HT)

0410 70103 LF Y PCBC (F&I) (10' SPAN)(3' HT)

0410 70104 LF Y PCBC (F&I) (10' SPAN)(4' HT)

0410 70105 LF Y PCBC (F&I) (10' SPAN)(5' HT)

0410 70106 LF Y PCBC (F&I) (10' SPAN)(6' HT)

0410 70124 LF Y PCBC (F&I) (12' SPAN)(4' HT)

0410 70125 LF Y PCBC (F&I) (12' SPAN)(5' HT)

0410 70126 LF Y PCBC (F&I) (12' SPAN)(6' HT)

0410 70127 LF Y PCBC (F&I) (12' SPAN)(7' HT)

0410 70186 LF Y PCBC (F&I) (18' SPAN)(6' HT)

0410 70198 LF Y PCBC (F&I) (19' SPAN)(8' HT)

0410 70200 LF Y PCBC (F&I) (20' SPAN)(>10'HT)

0410 70240 LF Y PCBC (F&I) (24' SPAN)(>10'HT)

0410 70246 LF Y PRCST CONC BOX CULV(F&I)(24'SPAN)(6'HT)

0410 70248 LF Y PCBC (F&I) (24' SPAN)(8' HT)

0410 70300 LF Y PCBC (F&I) (30' SPAN)(>10'HT)

0410 70369 LF Y PRCST CONC BOX CULV(F&I)(36'SPAN)(9'HT)

0413149 1 $45.00 $20,025.00 445.000 GA Y PENETRANT SEALER

0413151 GA Y METHACRYLATE MONOMER

0413154 1 $4.00 $400,400.00 100,100.000 SF Y CLEANING & SEALING CONC SURFACES

0415  1  1 23 $.95 $935,827.09 987,928.000 LB Y REINF STEEL  (ROADWAY)

0415  1  2 LB Y REINF STEEL  (BRIDGE)

0415  1  3 3 $.84 $361,085.85 430,506.000 LB Y REINF STEEL  (RETAINING WALL)

0415  1  4 33 $.92 $9,622,784.82 10,466,855.600 LB Y REINF STEEL  (SUPERSTRUCTURE)

0415  1  5 33 $1.06 $4,231,020.55 3,994,593.500 LB Y REINF STEEL  (SUBSTRUCTURE)

0415  1  6 24 $1.21 $533,061.82 439,287.100 LB Y REINF STEEL  (MISCELLANEOUS)

0415  1  7 1 $.82 $45,649.40 55,670.000 LB Y REINF STEEL  (SOUND BARRIER WALL)

0415  1  8 5 $1.06 $195,910.85 184,256.000 LB Y REINF STEEL  (BULKHEAD)

0415  1  9 30 $1.02 $1,336,701.77 1,306,491.000 LB Y REINF STEEL  (APPROACH SLABS)

0415  2  1 LB Y REINF STEEL  (STAINLESS)(ROADWAY)

0415  2  4 LB Y REINF STEEL  (STAINLESS)(SUPERSTRUCTURE)

0415  2  5 LB Y REINF STEEL  (STAINLESS)  (SUBSTRUCTURE)

0415  2  6 LB Y REINF STEEL (STAINLESS)  (MISCELLANEOUS)

0415  2  9 LB Y REINF STEEL  (STAINLESS)  (APPROACHSLAB)

0425  1 91 EA Y INLETS (CURB) (TYPE 9) (<10')
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0425  1201 4 $6,370.60 $63,706.04 10.000 EA Y INLETS (CURB) (TYPE 9) (<10')

0425  1202 EA Y INLETS (CURB) (TYPE 9) (J BOT, >10')

0425  1203 EA Y INLETS (CURB) (TYPE 9) (J BOT, <10')

0425  1204 EA Y INLETS (CURB) (TYPE 9) (J BOT, >10')

0425  1205 EA Y INLETS (CURB) (TYPE 9) (PARTIAL)

0425  1207 1 $5,570.00 $5,570.00 1.000 EA Y INLETS (CURB) (TYP 9) (J BOT, <10', SPE)

0425  1209 EA Y INLETS (CURB) (TYP 9) (MODIFY)

0425  1211 EA Y INLETS (CURB) (TYPE 10) (<10')

0425  1212 EA Y INLETS (CURB) (TYPE 10)(>10')

0425  1215 EA Y INLETS (CURB) (TYPE 10)(PARTIAL)

0425  1311 9 $5,473.28 $881,198.42 161.000 EA Y INLETS (CURB) (TYPE P-1) (<10')

0425  1312 EA Y INLETS (CURB) (TYPE P-1) (>10')

0425  1315 3 $3,784.28 $18,921.39 5.000 EA Y INLETS (CURB) (TYPE P-1) (PARTIAL)

0425  1319 EA Y INLETS (CURB) (TYPE P-1) (MODIFY)

0425  1321 7 $5,749.31 $304,713.22 53.000 EA Y INLETS (CURB) (TYPE P-2) (<10')

0425  1322 EA Y INLETS (CURB) (TYPE P-2) (>10')

0425  1325 3 $3,517.66 $17,588.30 5.000 EA Y INLETS (CURB) (TYPE P-2) (PARTIAL)

0425  1329 EA Y INLETS (CURB) (TYPE P-2) (MODIFY)

0425  1331 5 $6,588.25 $138,353.28 21.000 EA Y INLETS (CURB) (TYPE P-3) (<10')

0425  1332 EA Y INLETS (CURB) (TYPE P-3) (>10')

0425  1335 2 $3,928.09 $15,712.35 4.000 EA Y INLETS (CURB) (TYPE P-3) (PARTIAL)

0425  1341 5 $6,302.38 $75,628.50 12.000 EA Y INLETS (CURB) (TYPE P-4) (<10')

0425  1342 EA Y INLETS (CURB) (TYPE P-4) (>10')

0425  1345 3 $5,544.86 $44,358.90 8.000 EA Y INLETS (CURB) (TYPE P-4) (PARTIAL)

0425  1351 29 $5,450.00 $1,438,800.08 264.000 EA Y INLETS (CURB) (TYPE P-5) (<10')

0425  1352 3 $4,730.00 $56,759.98 12.000 EA Y INLETS (CURB) (TYPE P-5) (>10')

0425  1355 10 $3,991.75 $75,843.16 19.000 EA Y INLETS (CURB) (TYPE P-5) (PARTIAL)

0425  1359 2 $7,050.00 $42,300.00 6.000 EA Y INLETS (CURB) (TYPE P-5) (MODIFY)

0425  1361 24 $6,684.67 $808,845.63 121.000 EA Y INLETS (CURB) (TYPE P-6) (<10')

0425  1362 1 $5,800.00 $23,200.00 4.000 EA Y INLETS (CURB) (TYPE P-6) (>10')

0425  1365 6 $4,127.18 $33,017.45 8.000 EA Y INLETS (CURB) (TYPE P-6) (PARTIAL)

0425  1369 EA Y INLETS (CURB) (TYPE P-6) (MODIFY)

0425  1411 4 $6,736.94 $87,580.22 13.000 EA Y INLETS (CURB) (TYPE J-1) (<10')

0425  1412 2 $9,260.81 $83,347.28 9.000 EA Y INLETS (CURB) (TYPE J-1) (>10')

0425  1415 EA Y INLETS (CURB) (TYPE J-1) (PARTIAL)
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0425  1419 EA Y INLETS (CURB) (TYPE J-1) (MODIFY)

0425  1421 4 $8,039.25 $112,549.54 14.000 EA Y INLETS (CURB) (TYPE J-2) (<10')

0425  1422 2 $9,055.97 $63,391.80 7.000 EA Y INLETS (CURB) (TYPE J-2) (>10')

0425  1425 EA Y INLETS (CURB) (TYPE J-2) (PARTIAL)

0425  1431 1 $5,500.00 $11,000.00 2.000 EA Y INLETS (CURB) (TYPE J-3) (<10')

0425  1432 EA Y INLETS (CURB) (TYPE J-3) (>10')

0425  1435 EA Y INLETS (CURB) (TYPE J-3) (PARTIAL)

0425  1441 1 $8,500.00 $17,000.00 2.000 EA Y INLETS (CURB) (TYPE J-4) (<10')

0425  1442 EA Y INLETS (CURB) (TYPE J-4) (>10')

0425  1451 13 $8,926.34 $437,390.82 49.000 EA Y INLETS (CURB) (TYPE J-5) (<10')

0425  1452 2 $8,753.22 $96,285.40 11.000 EA Y INLETS (CURB) (TYPE J-5) (>10')

0425  1453 EA Y INLETS (CURB) (TYPE J-5) (JBOTT)(<10')

0425  1455 EA Y INLETS (CURB) (TYPE J-5) (PARTIAL)

0425  1459 1 $14,000.00 $42,000.00 3.000 EA Y INLETS (CURB) (TYPE J-5) (MODIFY)

0425  1461 8 $10,486.33 $199,240.22 19.000 EA Y INLETS (CURB) (TYPE J-6) (<10')

0425  1462 1 $9,500.00 $9,500.00 1.000 EA Y INLETS (CURB) (TYPE J-6) (>10')

0425  1463 EA Y INLETS (CURB) (TYPE J-6) (JBOTT)(<10')

0425  1465 EA Y INLETS (CURB) (TYPE J-6) (PARTIAL)

0425  1468 EA Y INLETS (CURB) (TYPE J-6) (PARTIAL)

0425  1469 2 $10,250.00 $20,500.00 2.000 EA Y INLETS (CURB) (TYPE J-6) (MODIFY)

0425  1471 6 $7,278.72 $152,853.11 21.000 EA Y INLETS (CURB) (TYPE 7) (<10')

0425  1472 EA Y INLETS (CURB) (TYPE 7) (>10')

0425  1473 EA Y INLETS (CURB) (TYPE 7) (J BOT ,<10')

0425  1474 EA Y INLETS (CURB) (TYPE 7) (J BOT, >10')

0425  1475 1 $3,260.00 $3,260.00 1.000 EA Y INLETS (CURB) (TYPE 7) (PARTIAL)

0425  1477 EA Y INLETS (CURB) (TYP 7) (J BOT, <10', SPE)

0425  1481 7 $5,201.87 $119,643.09 23.000 EA Y INLETS (CURB) (TYPE 8) (<10')

0425  1482 1 $6,800.00 $6,800.00 1.000 EA Y INLETS (CURB) (TYPE 8) (>10')

0425  1483 EA Y INLETS (CURB) (TYPE 8) (J BOT, <10')

0425  1484 EA Y INLETS (CURB) (TYPE 8) (J BOT, >10')

0425  1485 EA Y INLETS (CURB) (TYPE 8) (PARTIAL)

0425  1487 EA Y INLETS (CURB) (TYP 8) (J BOT, <10', SPE)

0425  1489 EA Y INLETS (CURB) (TYPE 8) (MODIFY)

0425  1501 7 $3,341.59 $223,886.20 67.000 EA Y INLETS (DT BOT) (TYPE A) (<10')

0425  1502 EA Y INLETS (DT BOT) (TYPE A) (>10')
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0425  1503 4 $6,470.66 $349,415.87 54.000 EA Y INLETS (DT BOT) (TYPE A) (J BOT, <10')

0425  1504 1 $11,000.00 $44,000.00 4.000 EA Y INLETS (DT BOT) (TYPE A) (J BOT, >10')

0425  1505 2 $1,828.71 $7,314.82 4.000 EA Y INLETS (DT BOT) (TYPE A) (PARTIAL)

0425  1508 EA Y INLETS(DT BOT)(TYP A)(J BOT, >10', SPL)

0425  1509 EA Y INLETS(DT BOT)(TYP A)(MODIFY)

0425  1511 8 $3,752.38 $225,143.01 60.000 EA Y INLETS (DT BOT) (TYPE B) (<10')

0425  1512 EA Y INLETS (DT BOT) (TYPE B) (>10')

0425  1513 3 $4,408.54 $52,902.48 12.000 EA Y INLETS (DT BOT) (TYPE B) (J BOT, <10')

0425  1514 1 $6,655.00 $19,965.00 3.000 EA Y INLETS (DT BOT) (TYPE B) (J BOT, >10')

0425  1515 1 $2,300.00 $4,600.00 2.000 EA Y INLETS (DT BOT) (TYPE B) (PARTIAL)

0425  1517 EA Y INLET (DT BOT) (TYP B)(J BOT<10',SPE)

0425  1518 EA Y INLET (DT BOT) (TYP B)(J BOT>10',SPE)

0425  1519 1 $8,000.00 $8,000.00 1.000 EA Y INLETS (DT BOT) (TYPE B) (MODIFY)

0425  1521 36 $3,697.32 $536,111.22 145.000 EA Y INLETS (DT BOT) (TYPE C) (<10')

0425  1522 EA Y INLETS (DT BOT) (TYPE C) (>10')

0425  1523 2 $5,159.93 $46,439.34 9.000 EA Y INLETS (DT BOT) (TYPE C) (J BOT, <10')

0425  1524 1 $6,500.00 $6,500.00 1.000 EA Y INLETS (DT BOT) (TYPE C) (J BOT, >10')

0425  1525 5 $3,355.05 $23,485.36 7.000 EA Y INLETS (DT BOT) (TYPE C) (PARTIAL)

0425  1527 EA Y INLET (DT BOT)(TYP C)(J BOT, <10', SPE)

0425  1529 1 $3,300.00 $13,200.00 4.000 EA Y INLETS (DT BOT) (TYPE C)   (MODIFY)

0425  1531 6 $4,315.77 $220,104.52 51.000 EA Y INLETS (DT BOT) (TYPE C MODIFIED) (<10')

0425  1532 EA Y INLETS (DT BOT) (TYPE C MODIFIED) (>10')

0425  1533 5 $7,562.48 $98,312.26 13.000 EA Y INLET (DT BOT) (TYP C MOD) (J BOT, <10')

0425  1534 EA Y INLET (DT BOT) (TYP C MOD) (J BOT, >10')

0425  1535 EA Y INLETS (DT BOT) (TYP C MOD) (PARTIAL)

0425  1537 EA Y INLET(DT BOT)(TYP C MOD)(J BOT,<10'SPEC)

0425  1538 EA Y INLET(DT BOT)(TYP C MOD)(J BOT,>10'SPEC)

0425  1541 33 $3,750.82 $705,153.27 188.000 EA Y INLETS (DT BOT) (TYPE D) (<10')

0425  1542 EA Y INLETS (DT BOT) (TYPE D) (>10')

0425  1543 7 $6,117.68 $97,882.85 16.000 EA Y INLETS (DT BOT) (TYPE D) (J BOT, <10')

0425  1544 1 $8,500.00 $17,000.00 2.000 EA Y INLETS (DT BOT) (TYPE D) (J BOT, >10')

0425  1545 4 $3,578.74 $46,523.63 13.000 EA Y INLETS (DT BOT) (TYPE D) (PARTIAL)

0425  1547 1 $5,750.00 $5,750.00 1.000 EA Y INLET (DT BOT)(TYP D)(J BOT, <10', SPE)

0425  1549 13 $6,647.27 $498,545.04 75.000 EA Y INLETS (DT BOT) (TYPE D) (MODIFY)

0425  1551 12 $4,139.25 $128,316.84 31.000 EA Y INLETS (DT BOT) (TYPE E) (<10')
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0425  1552 EA Y INLETS (DT BOT) (TYPE E) (>10')

0425  1553 EA Y INLETS (DT BOT) (TYPE E) (J BOT, <10')

0425  1554 EA Y INLETS (DT BOT) (TYPE E) (J BOT, >10')

0425  1555 1 $2,412.00 $2,412.00 1.000 EA Y INLETS (DT BOT) (TYPE E) (PARTIAL)

0425  1557 EA Y INLET (DT BOT)(TYP E)(J BOT, <10', SPE)

0425  1559 4 $4,441.80 $35,534.39 8.000 EA Y INLETS (DT BOT) (TYPE E) (MODIFY)

0425  1561 7 $6,062.33 $509,236.00 84.000 EA Y INLETS (DT BOT) (TYPE F) (<10')

0425  1562 EA Y INLETS (DT BOT) (TYPE F) (>10')

0425  1563 2 $11,611.11 $104,500.00 9.000 EA Y INLETS (DT BOT) (TYPE F) (J BOT, <10')

0425  1564 EA Y INLETS (DT BOT) (TYPE F) (J BOT, >10')

0425  1565 EA Y INLETS (DT BOT) (TYPE F) (PARTIAL)

0425  1567 EA Y INLETS (DT BOT) (TYPE F)(J BOT <10' SPL)

0425  1568 EA Y INLETS (DT BOT) (TYPE F)(J BOT >10' SPL)

0425  1571 2 $5,160.00 $25,800.00 5.000 EA Y INLETS (DT BOT) (TYPE G) (<10')

0425  1572 EA Y INLETS (DT BOT) (TYPE G) (>10')

0425  1573 EA Y INLETS (DT BOT) (TYPE G) (J BOT, <10')

0425  1574 EA Y INLETS (DT BOT) (TYPE G) (J BOT, >10')

0425  1575 1 $10,200.00 $10,200.00 1.000 EA Y INLETS (DT BOT) (TYPE G) (PARTIAL)

0425  1577 EA Y INLET (DT BOT)(TYP G)(J BOT, <10', SPE)

0425  1578 EA Y INLETS (DT BOT) (TYPE G)(J BOT >10' SPL)

0425  1581 8 $6,700.84 $67,008.38 10.000 EA Y INLETS (DT BOT) (TYPE H) (<10')

0425  1582 EA Y INLETS (DT BOT) (TYPE H) (>10')

0425  1583 1 $3,970.00 $11,910.00 3.000 EA Y INLETS (DT BOT) (TYPE H) (J BOT, <10")

0425  1584 EA Y INLETS (DT BOT) (TYPE H) (J BOT, >10')

0425  1585 EA Y INLETS (DT BOT) (TYPE H) (PARTIAL)

0425  1587 EA Y INLET (DT BOT) (TYP H) (J BOT <10',SPE)

0425  1588 EA Y INLET (DT BOT) (TYP H) (J BOT >10',SPE)

0425  1589 4 $7,200.00 $36,000.00 5.000 EA Y INLETS (DT BOT) (TYPE H)(MODIFY)

0425  1591 EA Y INLETS (DT BOT) (TYPE I) (<10')

0425  1593 EA Y INLETS (DT BOT) (TYPE I) (J BOT, <10')

0425  1594 EA Y INLETS (DT BOT) (TYPE I) (J BOT, >10')

0425  1597 EA Y INLET (DT BOT)(TYP I)(J BOT, <10', SPE)

0425  1601 3 $7,186.33 $21,559.00 3.000 EA Y INLETS (DT BOT) (TYPE J) (<10')

0425  1602 EA Y INLETS (DT BOT) (TYPE J) (>10')

0425  1603 EA Y INLETS (DT BOT) (TYPE J) (J BOT, <10')
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0425  1605 EA Y INLETS (DT BOT) (TYPE J) (PARTIAL)

0425  1608 EA Y INLETS-DT BT (TYP J) (J BOT, >10', SPE )

0425  1611 2 $4,658.12 $9,316.23 2.000 EA Y INLETS (DT BOT) (TYPE K) (<10')

0425  1612 EA Y INLETS (DT BOT) (TYPE K) (>10')

0425  1615 EA Y INLETS (DT BOT) (TYPE K) (PARTIAL)

0425  1617 EA Y INLET (DT BOT)(TYP K)(J BOT, <10', SPE)

0425  1619 EA Y INLETS (DT BOT)    (TYPE K)  (MODIFY)

0425  1701 31 $4,563.88 $1,820,989.62 399.000 EA Y INLETS (GUTTER) (TYPE S) (<10')

0425  1702 4 $6,274.24 $50,193.95 8.000 EA Y INLETS (GUTTER) (TYPE S) (>10')

0425  1703 8 $7,200.04 $115,200.69 16.000 EA Y INLETS (GUTTER) (TYPE S) (J BOT, <10')

0425  1704 4 $7,378.66 $36,893.30 5.000 EA Y INLETS (GUTTER) (TYPE S) (J BOT, >10')

0425  1705 3 $4,358.20 $30,507.41 7.000 EA Y INLETS (GUTTER) (TYPE S) (PARTIAL)

0425  1707 1 $5,500.00 $16,500.00 3.000 EA Y INLET (GUTTER)(TYP S)(J BOT, <10', SPE)

0425  1708 EA Y INLET (GUTTER)(TYP S)(J BOT, >10', SPE)

0425  1711 8 $5,403.91 $118,886.09 22.000 EA Y INLETS (GUTTER) (TYPE V) (<10')

0425  1712 EA Y INLETS (GUTTER) (TYPE V) (>10')

0425  1713 1 $6,705.36 $53,642.88 8.000 EA Y INLETS (GUTTER) (TYPE V) (J BOT, <10')

0425  1714 EA Y INLETS (GUTTER) (TYPE V) (J BOT, >10')

0425  1715 2 $3,570.00 $7,140.00 2.000 EA Y INLETS (GUTTER) (TYPE V) (PARTIAL)

0425  1717 1 $4,430.53 $4,430.53 1.000 EA Y INLET (GUTTER)(TYP V)(J BOT, <10', SPE)

0425  1718 EA Y INLET (GUTTER)(TYP V)(J BOT, >10', SPE)

0425  1719 EA Y INLET (GUTTER)(TYP V)(MODIFY)

0425  1721 EA Y INLETS (GUTTER) (TYPE S MODIFIED) (<10')

0425  1722 EA Y INLETS (GUTTER) (TYPE S MODIFIED) (>10')

0425  1724 EA Y INLET (GUTTER) (TYP S MOD) (J BOT, >10')

0425  1801 4 $7,114.18 $163,626.07 23.000 EA Y INLETS (MB) (TYPE 1) (<10')

0425  1802 EA Y INLETS (MB) (TYPE 1) (>10')

0425  1803 EA Y INLETS (MB) (TYPE 1) (J BOT, <10')

0425  1804 EA Y INLETS (MB) (TYPE 1) (J BOT, >10')

0425  1807 EA Y INLETS (MB) (TYP 1) (J BOT, <10', SPE)

0425  1808 EA Y INLETS (MB) (TYP 1) (J BOT, <10', SPE)

0425  1809 EA Y INLETS (MB) (TYP 1) MODIFY

0425  1811 EA Y INLETS (MB) (TYPE 2) (<10')

0425  1812 EA Y INLETS (MB) (TYPE 2) (>10')

0425  1813 EA Y INLETS (MB) (TYPE 2) (J BOT, <10')
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0425  1817 EA Y INLETS (MB)(TYPE 2)(J BOT<10' SPECIAL)

0425  1819 EA Y INLETS (MB) (TYPE 2) MODIFY

0425  1821 EA Y INLETS (MB) (SPEC TYPE 1) (<10')

0425  1822 EA Y INLETS (MB) (SPEC TYPE 1)(>10')

0425  1831 EA Y INLETS (MB) (SPEC TYPE 2) (<10')

0425  1832 EA Y INLETS (MB) (SPEC TYPE 2)(>10')

0425  1833 EA Y INLETS (MB) (SPEC TYPE 2)J BOT<10')

0425  1835 EA Y INLETS (MB) (SPEC TYPE 2)(PARTIAL)

0425  1841 4 $8,328.62 $191,558.33 23.000 EA Y INLETS (MB) (TYPE 3) (<10')

0425  1842 1 $9,000.00 $9,000.00 1.000 EA Y INLETS (MB) (TYPE 3) (>10')

0425  1843 EA Y INLETS (MB) (TYPE 3) (J BOT, <10')

0425  1844 EA Y INLETS (MB) (TYPE 3) (J BOT, >10')

0425  1845 1 $5,000.00 $5,000.00 1.000 EA Y INLETS (MB) (TYPE 3) (PARTIAL)

0425  1847 EA Y INLETS (MB) (TYPE 3)(J BOT,<10'SPECIAL)

0425  1848 EA Y INLETS (MB) (TYPE 3)(J BOT,>10'SPECIAL)

0425  1849 EA Y INLETS (MB) (TYPE 3) MODIFY

0425  1851 2 $4,401.88 $70,430.00 16.000 EA Y INLETS (MB) (TYPE 4) (<10')

0425  1852 EA Y INLETS (MB) (TYPE 4) (>10')

0425  1853 EA Y INLETS (MB) (TYPE 4) (J BOT, <10')

0425  1854 EA Y INLETS (MB) (TYPE 4) (J BOT, >10')

0425  1855 EA Y INLETS (MB) (TYPE 4) (PARTIAL)

0425  1857 EA Y INLETS (MB) (TYPE 4)(J BOT,<10'SPECIAL)

0425  1858 EA Y INLETS (MB) (TYPE 4)(J BOT,>10'SPECIAL)

0425  1859 EA Y INLETS (MB) (TYPE 4) MODIFY

0425  1861 2 $5,340.00 $10,680.00 2.000 EA Y INLETS (MB) (TYPE 5) (<10')

0425  1862 EA Y INLETS (MB) (TYPE 5) (>10')

0425  1863 EA Y INLETS (MB) (TYPE 5) (J BOT, <10')

0425  1867 EA Y INLETS (MB) (TYPE 5)(J BOT<10'SP)

0425  1881 3 $5,108.56 $51,085.64 10.000 EA Y INLET (BARRIER WALL,RIG,CG) (<10')

0425  1882 EA Y INLET (BARRIER WALL,RIG,CG) (>10')

0425  1883 EA Y INLET (BARRIER WALL,RIG,CG)(J <10')

0425  1884 EA Y INLET (BARRIER WALL,RIG,CG)(J >10')

0425  1885 EA Y INLET (BARRIER WALL,RIG,CG)(PARTIAL)

0425  1887 EA Y INLET (BARRWALL,RIG.C&G)(J BOT,<10',SPE)

0425  1891 17 $7,509.01 $1,892,270.38 252.000 EA Y INLETS (BARRIER WALL) (<10')
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0425  1892 4 $8,168.96 $65,351.71 8.000 EA Y INLETS (BARRIER WALL) (>10')

0425  1893 6 $10,398.89 $467,949.93 45.000 EA Y INLETS (BARRIER WALL) (J BOT, <10')

0425  1894 3 $12,160.83 $145,930.00 12.000 EA Y INLETS (BARRIER WALL) (J BOT, >10')

0425  1895 EA Y INLETS (BARRIER WALL) (PARTIAL)

0425  1897 EA Y INLETS (BARRIER WALL) (J BOT, <10',SPE)

0425  1898 EA Y INLETS (BARRIER WALL) (J BOT, >10',SPE)

0425  1899 EA Y INLETS (BARRIER WALL)MODIFY

0425  1901 3 $3,928.13 $66,778.20 17.000 EA Y INLETS (SPECIAL) (<10')

0425  1902 EA Y INLETS (SPECIAL) (>10')

0425  1903 EA Y INLETS (SPECIAL) (J BOT, <10')

0425  1904 EA Y INLETS (SPECIAL) (J BOT, >10')

0425  1905 2 $4,142.34 $45,565.75 11.000 EA Y INLETS (SPECIAL) (PARTIAL)

0425  1910 9 $4,266.78 $332,809.00 78.000 EA Y INLETS (CLOSED FLUME)(N/A)

0425  2 41 29 $5,220.78 $746,571.80 143.000 EA Y MANHOLES (P-7) (<10')

0425  2 42 5 $6,380.82 $108,473.99 17.000 EA Y MANHOLES (P-7) (>10')

0425  2 43 15 $3,283.02 $167,433.92 51.000 EA Y MANHOLES (P-7) (PARTIAL)

0425  2 61 23 $4,709.56 $456,827.56 97.000 EA Y MANHOLES, P-8, <10'

0425  2 62 3 $4,171.50 $29,200.52 7.000 EA Y MANHOLES (P-8) (>10')

0425  2 63 8 $2,396.73 $57,521.43 24.000 EA Y MANHOLES (P-8) (PARTIAL)

0425  2 71 25 $8,177.47 $768,682.58 94.000 EA Y MANHOLES (J-7) (<10')

0425  2 72 5 $7,897.35 $402,765.00 51.000 EA Y MANHOLES (J-7) (>10')

0425  2 73 4 $3,540.00 $21,240.00 6.000 EA Y MANHOLES (J-7) (PARTIAL)

0425  2 91 18 $7,314.30 $636,344.09 87.000 EA Y MANHOLES (J-8) (<10')

0425  2 92 10 $9,658.23 $463,595.10 48.000 EA Y MANHOLES (J-8) (>10')

0425  2 93 3 $4,520.02 $22,600.10 5.000 EA Y MANHOLES (J-8) (PARTIAL)

0425  2101 5 $19,898.89 $179,090.00 9.000 EA Y MANHOLES (SPECIAL) (<10')

0425  2102 4 $18,325.00 $274,875.00 15.000 EA Y MANHOLES (SPECIAL) (>10')

0425  2103 1 $800.00 $3,200.00 4.000 EA Y MANHOLES (SPECIAL) (PARTIAL)

0425  3 41 3 $4,433.33 $13,300.00 3.000 EA Y JUNCTION BOXES (P-7) (<10')

0425  3 42 EA Y JUNCTION BOXES (P-7) (>10')

0425  3 43 4 $2,699.48 $67,487.05 25.000 EA Y JUNCTION BOXES (P-7) (PARTIAL)

0425  3 61 1 $7,598.72 $7,598.72 1.000 EA Y JUNCTION BOXES (J-7) (<10')

0425  3 62 EA Y JUNCTION BOXES (J-7) (>10')

0425  3 63 2 $3,366.67 $10,100.00 3.000 EA Y JUNCTION BOXES (J-7) (PARTIAL)

0425  3 81 EA Y JUNCTION BOXES (SPECIAL) (<10')
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0425  3 82 EA Y JUNCTION BOXES (SPECIAL) (>10')

0425  3 83 1 $6,000.00 $24,000.00 4.000 EA Y JUNCTION BOXES (SPECIAL) (PARTIAL)

0425  3 91 EA Y JUNCTION BOXES (UTILITY) (<10')

0425  4 3 $1,870.93 $50,515.00 27.000 EA Y INLETS (ADJUST)

0425  5 35 $847.58 $340,728.10 402.000 EA Y MANHOLE (ADJUST)

0425  5  1 22 $859.30 $336,847.23 392.000 EA Y MANHOLE (ADJUST) (UTILITY)

0425  6 26 $400.58 $234,341.30 585.000 EA Y VALVE BOXES (ADJUST)

0425  8 1 $409.00 $9,407.00 23.000 EA Y STRUCTURES MISCELLANEOUS (ADJUST)

0425 10 1 $2,000.00 $4,000.00 2.000 EA Y YARD DRAINS

0425 11 13 $3,058.37 $146,801.69 48.000 EA Y DRAINAGE STRUCTURE MODIFY

0425 71 EA Y INLETS RELOCATING

0425 74  1 3 $1,245.22 $112,070.00 90.000 EA Y MANHOLES & INLETS CLEANING & SEAL (<10')

0425 74  2 2 $2,166.67 $26,000.00 12.000 EA Y MANHOLES & INLETS CLEANING & SEAL (>10')

0425 78 2 $1,832.50 $3,665.00 2.000 EA Y INLET CAP (PRECAST)

0425 82 12 $1,181.53 $145,328.13 123.000 EA Y GRATE REPLACEMENT

0426731125 LF Y SLOTTED DRAIN PIPE (CORR AL)(GA 14)(18")

0426731225 1 $250.00 $3,000.00 12.000 LF Y SLOTTED DRAIN PIPE (CORR AL)(GA 12)(18")

0426732025 LF Y SLOTTED DRAIN PIPE (CORR ST)(GA 16)(18")

0426732123 LF Y SLOTTED DRAIN PIPE (CORR ST)(GA 14)(15")

0426732125 LF Y SLOTTED DRAIN PIPE (CORR ST)(GA 14)(18")

0426732129 LF Y SLOTTED DRAIN PIPE(CORR STL)(GA 14)(24")

0426732425 LF Y SLOTTED DRAIN PIPE (CORR ST)(GA 8)(18")

0426733023 LF Y SLOT DRAIN PIPE (OPTIONAL) (GA 16)(15")

0426733025 1 $278.00 $111,200.00 400.000 LF Y SLOT DRAIN PIPE (OPTIONAL) (GA 16)(18")

0426733027 LF Y SLOT DRAIN PIPE (OPTIONAL) (GA 16)(21")

0426733029 LF Y SLOT DRAIN PIPE (OPTIONAL) (GA 16)(24")

0426733121 LF Y SLOT DRAIN PIPE (OPTIONAL) (GA 14)(12")

0426733325 LF Y SLOT DRAIN PIPE (OPTIONAL) (GA 10)(18")

0426733338 LF Y SLOT DRAIN PIPE (OPTIONAL) (GA 10)(36")

0430 94  1 LF Y DESILTING PIPE, 0 - 24"

0430150221 LF Y PIPE CAST IRON SOIL (EXTRA HEAVY) (12")

0430171121 4 $107.67 $11,844.00 110.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 12"SS)

0430171123 23 $103.64 $190,079.47 1,834.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 15"SS)

0430171125 70 $65.55 $8,265,101.96 126,098.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 18"SS)

0430171129 41 $85.18 $5,680,746.17 66,693.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 24"SS)
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0430171133 23 $89.25 $2,396,407.79 26,850.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 30"SS)

0430171138 21 $118.92 $3,642,614.61 30,630.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 36"SS)

0430171140 17 $154.80 $2,302,243.10 14,872.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 42"SS)

0430171141 16 $183.15 $1,297,630.56 7,085.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 48"SS)

0430171142 5 $228.46 $482,286.80 2,111.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 54"SS)

0430171143 3 $253.86 $919,734.00 3,623.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 60"SS)

0430171144 2 $292.46 $347,730.00 1,189.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 66"SS)

0430171145 1 $295.00 $294,115.00 997.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 72"SS)

0430171146 LF Y PIPE CULV(OPT MATL)(ROUND)( 78"SS)

0430171147 1 $808.31 $367,781.05 455.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 84"SS)

0430171223 4 $67.23 $35,767.85 532.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 15"SS)

0430171225 15 $76.08 $327,734.28 4,307.500 LF Y PIPE CULV(OPT MATL)(OTHER)( 18"SS)

0430171229 12 $91.49 $388,571.69 4,247.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 24"SS)

0430171233 7 $165.48 $652,302.48 3,942.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 30"SS)

0430171238 4 $146.48 $133,445.00 911.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 36"SS)

0430171240 5 $180.40 $882,153.18 4,890.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 42"SS)

0430171241 3 $215.69 $69,884.00 324.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 48"SS)

0430171242 2 $285.23 $108,956.00 382.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 54"SS)

0430171243 LF Y PIPE CULV(OPT MATL)(OTHER)( 60"SS)

0430171244 LF Y PIPE CULV(OPT MATL)(OTHER)( 66"SS)

0430171245 LF Y PIPE CULV(OPT MATL)(OTHER)( 72"SS)

0430171246 LF Y PIPE CULV(OPT MATL)(OTHER)( 78"SS)

0430171247 LF Y PIPE CULV(OPT MATL)(OTHER)( 84"SS)

0430172123 4 $144.97 $24,209.92 167.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 15"CD)

0430172125 12 $61.79 $328,273.45 5,313.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 18"CD)

0430172129 20 $78.44 $651,996.64 8,312.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 24"CD)

0430172133 12 $121.92 $280,039.52 2,297.000 LF Y PIPE CULV(OPT MAT)(ROUND)( 30"CD)

0430172138 13 $121.55 $374,740.92 3,083.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 36"CD)

0430172140 8 $153.03 $151,197.18 988.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 42"CD)

0430172141 4 $166.91 $348,338.08 2,087.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 48"CD)

0430172142 LF Y PIPE CULV(OPT MATL)(ROUND)( 54"CD)

0430172143 2 $204.98 $155,782.40 760.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 60"CD)

0430172144 LF Y PIPE CULV(OPT MATL)(ROUND)( 66"CD)

0430172145 1 $1,070.00 $57,780.00 54.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 72"CD)

0430172147 1 $1,500.00 $240,000.00 160.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 84"CD)
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0430172149 1 $1.00 $404.00 404.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 96"CD)

0430172152 1 $1,300.00 $344,500.00 265.000 LF Y PIPE CULV(OPT MATL)(ROUND)(120"CD)

0430172153 1 $1,300.00 $166,400.00 128.000 LF Y PIPE CULV(OPT MATL)(ROUND)(132"CD)

0430172154 1 $1,500.00 $373,500.00 249.000 LF Y PIPE CULV(OPT MATL)(ROUND)(144"CD)

0430172157 LF Y PIPE CULV(OPT MATL)(ROUND)(180"CD)

0430172223 LF Y PIPE CULV(OPT MATL)(OTHER)( 15"CD)

0430172225 5 $56.69 $115,582.76 2,039.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 18"CD)

0430172229 6 $88.86 $135,245.00 1,522.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 24"CD)

0430172233 3 $101.18 $87,620.00 866.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 30"CD)

0430172238 2 $260.54 $58,360.00 224.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 36"CD)

0430172240 2 $135.69 $86,570.00 638.000 LF Y PIPE CULV(OPT MATL)(OTHER)   ( 42"CD)

0430172241 1 $350.00 $14,000.00 40.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 48"CD)

0430172242 1 $400.00 $32,000.00 80.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 54"CD)

0430172243 LF Y PIPE CULV(OPT MATL)(OTHER)( 60"CD)

0430172244 LF Y PIPE CULV(OPT MATL)(OTHER)( 66"CD)

0430172245 1 $500.00 $40,000.00 80.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 72"CD)

0430173121 LF Y PIPE CULV(OPT MATL)(ROUND)( 12"GD)

0430173123 6 $77.32 $80,021.26 1,035.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 15"GD)

0430173125 15 $83.33 $415,402.18 4,985.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 18"GD)

0430173129 1 $135.00 $26,460.00 196.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 24"GD)

0430173133 LF Y PIPE CULV(OPT MATL)(ROUND)( 30"GD)

0430173141 1 $147.64 $28,789.80 195.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 48"GD)

0430174121 LF Y PIPE CULV(OPT MATL)(ROUND)( 12"SD)

0430174123 8 $132.95 $94,262.28 709.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 15"SD)

0430174125 32 $60.39 $847,980.77 14,042.500 LF Y PIPE CULV(OPT MATL)(ROUND)( 18"SD)

0430174129 20 $92.29 $476,854.89 5,167.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 24"SD)

0430174133 10 $117.05 $102,187.02 873.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 30"SD)

0430174138 1 $115.00 $30,360.00 264.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 36"SD)

0430174140 1 $130.21 $17,317.93 133.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 42"SD)

0430174141 1 $103.43 $6,619.52 64.000 LF Y PIPE CULV(OPT MATL)(ROUND)( 48"SD)

0430174221 LF Y PIPE CULV(OPT MATL)(OTHER)( 12"SD)

0430174223 1 $92.00 $1,840.00 20.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 15"SD)

0430174225 5 $71.44 $58,219.60 815.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 18"SD)

0430174229 6 $85.36 $38,752.39 454.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 24"SD)

0430174233 3 $119.05 $56,190.82 472.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 30"SD)
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0430174238 2 $135.24 $17,852.00 132.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 36"SD)

0430174240 1 $160.00 $6,080.00 38.000 LF Y PIPE CULV(OPT MATL)(OTHER)( 42"SD)

0430174241 LF Y PIPE CULV(OPT MATL)(OTHER)( 48"SD)

0430174242 LF Y PIPE CULV(OPT MATL)(OTHER)( 54"SD)

0430174243 LF Y PIPE CULV(OPT MATL)(ELIP/ARCH)( 60"SD)

0430174245 LF Y PIPE CULV(OPT MATL)(OTHER)( 72"SD)

0430174247 LF Y PIPE CULV(OPT MATL)(OTHER)( 84"SD)

0430190123 LF Y PIPE RELAY EXISTING (CONC ROUND) (15")

0430190125 LF Y PIPE RELAY EXISTING (CONC ROUND) (18")

0430190129 LF Y PIPE RELAY EXISTING (CONC ROUND) (24")

0430190133 LF Y PIPE RELAY EXISTING (CONC ROUND) (30")

0430190223 LF Y PIPE RELAY EXISTING (METAL ROUND) (15")

0430190225 LF Y PIPE RELAY EXISTING (METAL ROUND) (18")

0430190229 LF Y PIPE RELAY EXISTING (METAL ROUND) (24")

0430190302 LF Y PI RELAY EXIST (CONC ELLIP)( 14" X 23")

0430190305 LF Y PI RELAY EXIST (CONC ELLIP)( 29" X 45")

0430190401 LF Y PI RELAY EXIST (METAL ARCH) ( 17" X 13")

0430190404 LF Y PI RELAY EXIST (METAL ARCH) ( 28" X 20")

0430200 21 EA Y FLARED END SECTION (CONCRETE) (12")

0430200 23 3 $4,079.18 $36,712.66 9.000 EA Y FLARED END SECTION (CONCRETE) (15")

0430200 25 2 $1,106.20 $14,380.56 13.000 EA Y FLARED END SECTION (CONCRETE) (18")

0430200 29 2 $1,541.75 $15,417.51 10.000 EA Y FLARED END SECTION (CONCRETE) (24")

0430200 33 1 $1,480.47 $2,960.94 2.000 EA Y FLARED END SECTION (CONCRETE) (30")

0430200 38 1 $3,100.00 $3,100.00 1.000 EA Y FLARED END SECTION (CONCRETE) (36")

0430200 40 1 $2,188.13 $2,188.13 1.000 EA Y FLARED END SECTION (CONCRETE) (42")

0430200 41 EA Y FLARED END SECTION (CONCRETE) (48")

0430200 42 EA Y FLARED END SECTION (CONCRETE) (54")

0430200 43 EA Y FLARED END SECTION (CONCRETE) (60")

0430200 44 EA Y FLARED END SECTION (CONCRETE) (66")

0430200 45 EA Y FLARED END SECTION (CONCRETE) (72")

0430602123 1 $2,900.00 $2,900.00 1.000 EA Y U-ENDWALL(STD 260)W \GRATE(1:4 SLOPE)15"

0430602125 EA Y U-ENDWALL(STD 260)W \GRATE(1:4 SLOPE)18"

0430602129 1 $3,356.65 $13,426.60 4.000 EA Y U-ENDWALL(STD 260)W \GRATE(1:4 SLOPE)24"

0430602133 EA Y U-ENDWALL(STD 260)W \GRATE(1:4 SLOPE)30"

0430610 23 EA Y U-ENDWALL WITH GRATE (15")
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0430610 25 EA Y U-ENDWALL WITH GRATE (18")

0430610 29 EA Y U-ENDWALL WITH GRATE (24")

0430610 33 EA Y U-ENDWALL WITH GRATE (30")

0430610025 EA Y U-ENDWALL(STD 261)(1:6 SLOPE)(18")

0430610029 EA Y U-ENDWALL(STD 261)(1:6 SLOPE)(24")

0430610125 EA Y U-ENDWALL(STD 261)(1:4 SLOPE)(18")

0430610129 EA Y U-ENDWALL(STD 261)(1:4 SLOPE)(24")

0430610133 1 $9,000.00 $18,000.00 2.000 EA Y U-ENDWALL(STD 261)(1:4 SLOPE)(30")

0430610225 EA Y U-ENDWALL(STD 261)(1:3 SLOPE)(18")

0430610325 EA Y U-ENDWALL(STD 261)(1:2 SLOPE)(18")

0430611025 5 $3,658.21 $36,582.14 10.000 EA Y U-ENDWALL /BAFFLES(STD 261)1:6 SLP(18")

0430611029 EA Y U-ENDWALL /BAFFLES(STD 261)1:6 SLP(24")

0430611123 2 $2,304.13 $4,608.25 2.000 EA Y U-ENDWALL /BAFFLES(STD 261)1:4 SLP(15")

0430611125 7 $3,274.27 $121,148.00 37.000 EA Y U-ENDWALL /BAFFLES(STD 261)1:4 SLP(18")

0430611129 2 $3,323.53 $56,500.00 17.000 EA Y U-ENDWALL /BAFFLES(STD 261)1:4 SLP(24")

0430611133 EA Y U-ENDWALL /BAFFLES(STD 261)1:4 SLP(30")

0430611223 EA Y U-ENDWALL /BAFFLES(STD 261)1:3 SLP(15")

0430611225 9 $3,302.70 $122,200.00 37.000 EA Y U-ENDWALL /BAFFLES(STD 261)1:3 SLP(18")

0430611229 2 $5,002.50 $10,005.00 2.000 EA Y U-ENDWALL /BAFFLES(STD 261)1:3 SLP(24")

0430611233 EA Y U-ENDWALL /BAFFLES(STD 261)1:3 SLP(30")

0430611323 3 $2,530.00 $65,780.00 26.000 EA Y U-ENDWALL /BAFFLES(STD 261)1:2 SLP(15")

0430611325 10 $4,092.28 $192,337.28 47.000 EA Y U-ENDWALL /BAFFLES(STD 261)1:2 SLP(18")

0430611329 1 $8,300.00 $16,600.00 2.000 EA Y U-ENDWALL /BAFFLES(STD 261)1:2 SLP(24")

0430611333 1 $9,900.00 $9,900.00 1.000 EA Y U-ENDWALL, BAFFLES,STD 261,1:2 SLP,30"

0430612025 3 $3,400.00 $27,200.00 8.000 EA Y U-ENDWALL W \GRATE(STD 261)(1:6 SLP)18"

0430612029 EA Y U-ENDWALLW \GRATE(STD 261)(1:6 SLP)24"

0430612125 1 $3,500.00 $7,000.00 2.000 EA Y U-ENDWALLW \GRATE(STD 261)(1:4 SLP)18"

0430612333 EA Y U-ENDWALLW \GRATE(STD 261)(1:2 SLP)30"

0430613023 EA Y U-ENDWALLW \B&G(STD 261)(1:6 SLP)15"

0430613025 1 $2,830.00 $5,660.00 2.000 EA Y U-ENDWALLW \B&G(STD 261)(1:6 SLP)18"

0430613123 EA Y U-ENDWALLW \B&G(STD 261)(1:4 SLP)15"

0430613125 EA Y U-ENDWALLW \B&G(STD 261)(1:4 SLP)18"

0430613129 EA Y U-ENDWALLW \B&G(STD 261)(1:4 SLP)24"

0430613225 EA Y U-ENDWALL /BAF GR(STD 261)1:3 SLP(18")

0430613229 EA Y U-ENDWALLW \B&G(STD 261)(1:3 SLP)24"
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0430620 02 EA Y CMP FLASHBOARD RISER (21" X 15")

0430620 29 EA Y CMP FLASHBOARD RISER (24")

0430620 33 EA Y CMP FLASHBOARD RISER (30")

0430620 38 EA Y CMP FLASHBOARD RISER (36")

0430620 40 EA Y CMP FLASHBOARD RISER (42")

0430620 41 EA Y CMP FLASHBOARD RISER (48")

0430620 42 EA Y CMP FLASHBOARD RISER (54")

0430620 45 EA Y CMP FLASHBOARD RISER (72")

0430620 47 EA Y CMP FLASHBOARD RISER (84")

0430710 21 LF Y PIPE STEEL CULV (12")

0430710 25 LF Y PIPE STEEL CULV (18")

0430710 29 LF Y PIPE STEEL CULV (24")

0430710 33 LF Y PIPE STEEL CULV (30")

0430710 38 LF Y PIPE STEEL (36")

0430710 40 LF Y PIPE STEEL (42")

0430710 41 LF Y PIPE STEEL (48")

0430710 43 LF Y PIPE STEEL (60")

0430721421 LF Y PI SLOT OR PERF CULV(OPTIONAL)(12" SS)

0430721425 LF Y PI SLOT OR PERF CULV(OPTIONAL)(18" SS)

0430721429 LF Y PI SLOT OR PERF CULV(OPTIONAL)(24" SS)

0430721433 LF Y PI SLOT OR PERF CULV(OPTIONAL)(30" SS)

0430721438 1 $110.00 $311,410.00 2,831.000 LF Y PI SLOT OR PERF CULV(OPTIONAL)(36" SS)

0430721441 LF Y PI SLOT OR PERF CULV(OPTIONAL)(48" SS)

0430721442 1 $180.00 $231,120.00 1,284.000 LF Y PI SLOT OR PERF CULV(OPTIONAL)(54" SS)

0430821 23 1 $324.00 $3,888.00 12.000 EA Y PIPE CLEANING & SEALING JOINT (15" SS)

0430821 25 1 $405.00 $27,135.00 67.000 EA Y PIPE CLEANING & SEALING JOINT (18" SS)

0430821 27 EA Y PIPE CLEANING & SEALING JOINT (21" SS)

0430821 29 1 $513.00 $14,877.00 29.000 EA Y PIPE CLEANING & SEALING JOINT (24" SS)

0430821 31 EA Y PIPE CLEANING & SEALING JOINT (27" SS)

0430821 33 2 $887.79 $16,868.00 19.000 EA Y PIPE CLEANING & SEALING JOINT (30" SS)

0430821 38 1 $652.00 $9,128.00 14.000 EA Y PIPE CLEANING & SEALING JOINT (36" SS)

0430821 40 1 $787.00 $29,119.00 37.000 EA Y PIPE CLEANING & SEALING JOINT (42" SS)

0430821 41 1 $896.00 $8,064.00 9.000 EA Y PIPE CLEANING & SEALING JOINT (48" SS)

0430821 42 1 $1,030.00 $4,120.00 4.000 EA Y PIPE CLEANING & SEALING JOINT (54" SS)

0430821 43 1 $1,150.00 $4,600.00 4.000 EA Y PIPE CLEANING & SEALING JOINT (60" SS)
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0430821 44 EA Y PIPE CLEANING & SEALING JOINT (66" SS)

0430821 45 EA Y PIPE CLEANING & SEALING JOINT (72" SS)

0430821 47 EA Y PIPE CLEANING & SEALING JOINT (84" SS)

0430821 49 EA Y PIPE CLEANING & SEALING JOINT (96" SS)

0430822 29 EA Y PIPE CLEANING & SEALING JOINT (24" CD)

0430822 33 EA Y PIPE CLEANING & SEALING JOINT (30" CD)

0430822 38 EA Y PIPE CLEANING & SEALING JOINT (36" CD)

0430822 40 EA Y PIPE CLEANING & SEALING JOINT (42" CD)

0430822 41 EA Y PIPE CLEANING & SEALING JOINT (48" CD)

0430830 11 $376.13 $161,435.52 429.200 CY Y PIPE FILLING AND PLUGGING

0430860  2 LF Y STORE SEWER TRENCH (2' WIDE)

0430860  3 LF Y STORM SEWER TRENCH (3' WIDE)

0430880 21 EA Y FLAP GATES (12")

0430880 23 EA Y FLAP GATES (15")

0430880 25 EA Y FLAP GATES (18")

0430880 29 EA Y FLAP GATES (24")

0430880 33 EA Y FLAP GATES (30")

0430880 38 EA Y FLAP GATES (36")

0430880 40 EA Y FLAP GATES (42")

0430880 41 EA Y FLAP GATES (48")

0430880 42 EA Y FLAP GATES (54")

0430890 25 EA Y SLIDE GATE (18")

0430890 29 1 $10,900.00 $32,700.00 3.000 EA Y SLIDE GATE (24")

0430890 38 1 $20,000.00 $20,000.00 1.000 EA Y SLIDE GATE (36")

0430890 41 1 $29,000.00 $58,000.00 2.000 EA Y SLIDE GATE (48")

0430890 42 EA Y SLIDE GATE (54")

0430890 43 EA Y SLIDE GATE (60")

0430890 45 EA Y SLIDE GATE (72")

0430890 47 EA Y SLIDE GATE (84")

0430941 02 LF Y PIPE ELLIP DESILTING (14" X 23" SS)

0430941 04 LF Y PIPE ELLIP DESILTING (24" X 38" SS)

0430941 11 LF Y PIPE ELLIP DESILTING (43" X 68" SS)

0430941 21 4 $6.33 $2,508.60 396.000 LF Y PIPE DESILTING (12" SS)

0430941 23 15 $4.78 $43,201.56 9,038.000 LF Y PIPE DESILTING ( 15" SS)

0430941 25 18 $6.83 $87,460.41 12,800.000 LF Y PIPE DESILTING ( 18" SS)
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0430941 27 LF Y PIPE DESILTING ( 21" SS)

0430941 29 16 $9.65 $114,261.20 11,843.000 LF Y PIPE DESILTING ( 24" SS)

0430941 31 LF Y PIPE DESILTING (27" SS)

0430941 33 9 $10.44 $94,277.60 9,028.000 LF Y PIPE DESILTING ( 30" SS)

0430941 38 5 $11.18 $42,558.46 3,806.000 LF Y PIPE DESILTING ( 36" SS)

0430941 40 3 $12.43 $33,850.80 2,723.000 LF Y PIPE DESILTING ( 42" SS)

0430941 41 4 $17.33 $82,737.22 4,773.000 LF Y PIPE DESILTING ( 48" SS)

0430941 42 3 $18.21 $54,112.40 2,972.000 LF Y PIPE DESILTING ( 54" SS)

0430941 43 LF Y PIPE DESILTING ( 60" SS)

0430941 44 LF Y PIPE DESILTING ( 66" SS)

0430941 45 LF Y PIPE DESILTING ( 72" SS)

0430941 46 1 $30.00 $56,370.00 1,879.000 LF Y PIPE DESILTING ( 78" SS)

0430941 47 LF Y PIPE DESILTING ( 84" SS)

0430941 49 LF Y PIPE DESILTING ( 96" SS)

0430942 02 LF Y PIPE ELLIP DESILTING (14" X 23" CD)

0430942 21 LF Y PIPE DESILTING ( 12" CD)

0430942 23 4 $3.05 $16,793.70 5,513.000 LF Y PIPE DESILTING ( 15" CD)

0430942 25 7 $4.79 $15,303.80 3,193.000 LF Y PIPE DESILTING ( 18" CD)

0430942 27 LF Y PIPE DESILTING ( 21" CD)

0430942 29 9 $8.73 $26,123.21 2,994.000 LF Y PIPE DESILTING ( 24" CD)

0430942 33 6 $9.86 $8,947.10 907.000 LF Y PIPE DESILTING ( 30" CD)

0430942 38 4 $10.30 $17,846.25 1,732.000 LF Y PIPE DESILTING ( 36" CD)

0430942 40 1 $11.00 $1,925.00 175.000 LF Y PIPE DESILTING ( 42" CD)

0430942 41 2 $17.53 $9,693.00 553.000 LF Y PIPE DESILTING ( 48" CD)

0430942 42 2 $20.54 $24,069.80 1,172.000 LF Y PIPE DESILTING ( 54" CD)

0430942 43 1 $22.69 $4,106.89 181.000 LF Y PIPE DESILTING ( 60" CD)

0430942 44 LF Y PIPE DESILTING ( 66" CD)

0430942 45 LF Y PIPE DESILTING ( 72" CD)

0430942 47 LF Y PIPE DESILTING ( 84" CD)

0430942 49 LF Y PIPE DESILTING ( 96" CD)

0430942 52 LF Y PIPE DESILTING ( 120" CD)

0430942 54 LF Y PIPE DESILTING ( 144" CD)

0430943 23 1 $10.00 $3,350.00 335.000 LF Y PIPE DESILTING ( 15" GD)

0430943 25 1 $10.00 $200.00 20.000 LF Y PIPE DESILTING ( 18" GD)

0430944 01 LF Y PIPE ELLIP DESILTING (12" X 18" SD)
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0430944 02 LF Y PIPE ELLIP DESILTING (14" X 23" SD)

0430944 03 LF Y PIPE ELLIP DESILTING (19" X 30" SD)

0430944 04 LF Y PIPE DESILTING (24" X 38" SD)

0430944 05 LF Y PIPE ELLIP DESILTING (29" X 45" SD)

0430944 12 LF Y PIPE ELLIP DESILTING (48" X 76" SD)

0430944 20 LF Y PIPE DESILTING (10" SD)

0430944 21 LF Y PIPE DESILTING (12" SD)

0430944 23 5 $2.90 $5,406.70 1,865.000 LF Y PIPE DESILTING (15" SD)

0430944 25 9 $4.37 $60,501.00 13,857.000 LF Y PIPE DESILTING (18" SD)

0430944 27 1 $7.10 $923.00 130.000 LF Y PIPE DESILTING (21" SD)

0430944 29 7 $6.09 $24,342.40 3,999.000 LF Y PIPE DESILTING (24" SD)

0430944 33 3 $8.87 $4,842.20 546.000 LF Y PIPE DESILTING (30" SD)

0430944 38 4 $13.14 $6,188.04 471.000 LF Y PIPE DESILTING (36" SD)

0430944 40 1 $15.00 $3,825.00 255.000 LF Y PIPE DESILTING (42" SD)

0430944 41 LF Y PIPE DESILTING (48" SD)

0430944 42 LF Y PIPE DESILTING (54" SD)

0430944 43 LF Y PIPE DESILTING (60" SD)

0430944 45 LF Y PIPE DESILTING (72" SD)

0430944 47 LF Y PIPE DESILTING (84" SD)

0430944 61 LF Y PIPE ARCH DESILTING (17" X 13" SD)

0430944 62 LF Y PIPE ARCH DESILTING (21" X 15" SD)

0430944 63 LF Y PIPE DESILTING (24" X 18" SD)

0430944 64 LF Y PIPE ARCH DESILTING (28" X 20" SD)

0430944 65 LF Y PIPE ARCH DESILTING (35" X 24" SD)

0430944 66 LF Y PIPE ARCH DESILTING (42" X 29" SD)

0430944 72 LF Y PIPE ARCH DESILTING (83" X 57" SD)

0430950 7 $76.50 $158,269.00 2,069.000 CY Y CONC BOX CULVERT DESILTING

0430961106 LF Y PIPE PVC (SCHEDULE 40)(ENCASED) (1")

0430961109 LF Y PIPE PVC (SCHEDULE 40)(ENCASED) (2")

0430961113 2 $77.96 $6,158.65 79.000 LF Y PIPE PVC (SCHEDULE 40)(ENCASED) (4")

0430961116 LF Y PIPE PVC (SCHEDULE 40)(ENCASED) (6")

0430961209 1 $38.50 $63,140.00 1,640.000 LF Y PIPE PVC (SCHEDULE 40)(NOT ENCASED) (2")

0430961211 2 $68.19 $10,364.60 152.000 LF Y PIPE PVC (SCHEDULE 40)(NOT ENCASED) (3")

0430961213 3 $18.31 $38,798.00 2,119.000 LF Y PIPE PVC (SCHEDULE 40)(NOT ENCASED) (4")

0430961216 5 $29.67 $298,492.00 10,062.000 LF Y PIPE PVC (SCHEDULE 40)(NOT ENCASED) (6")
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0430961218 4 $34.79 $69,377.00 1,994.000 LF Y PIPE PVC (SCHEDULE 40)(NOT ENCASED) (8")

0430961220 2 $102.96 $33,770.00 328.000 LF Y PIPE PVC (SCH 40)(NOT ENCASED) (10")

0430961221 3 $147.93 $19,675.00 133.000 LF Y PIPE PVC (SCH 40)(NOT ENCASED) (12")

0430961223 LF Y PIPE PVC (SCH 40)(NOT ENCASED) (15")

0430961225 1 $450.00 $9,450.00 21.000 LF Y PIPE PVC (SCH 40)(NOT ENCASED) (18")

0430961229 LF Y PIPE PVC (SCH 40)(NOT ENCASED) (24")

0430962121 LF Y PIPE PVC (SCHEDULE 80)(ENCASED) (12")

0430962209 LF Y PIPE PVC(SCH 80)(NOT ENCASED)(2")

0430962211 LF Y PIPE PVC(SCH 80)(NOT ENCASED)(3")

0430962213 LF Y PIPE PVC (SCHEDULE 80)(NOT ENCASED) (4")

0430962216 LF Y PIPE PVC (SCHEDULE 80)(NOT ENCASED) (6")

0430962218 1 $60.00 $41,520.00 692.000 LF Y PIPE PVC (SCHEDULE 80)(NOT ENCASED) (8")

0430962220 LF Y PIPE PVC (SCH 80)(NOT ENCASED) (10")

0430962221 1 $50.00 $30,950.00 619.000 LF Y PIPE PVC (SCH 80)(NOT ENCASED) (12")

0430962223 LF Y PIPE PVC (SCH 80)(NOT ENCASED) (15")

0430962225 LF Y PIPE PVC (SCH 80)(18")

0430970 LF Y PROTECTIVE PIPE BEDDING

0430982112 EA Y MITERED END SECT (OPTIONAL RD) ( 12" CD)

0430982118 EA Y MITERED END SECT (OPTIONAL RD) ( 8" CD)

0430982123 8 $2,159.26 $56,140.74 26.000 EA Y MITERED END SECT (OPTIONAL RD) (15" CD)

0430982125 22 $1,504.61 $272,334.76 181.000 EA Y MITERED END SECT (OPTIONAL RD) (18" CD)

0430982129 24 $1,841.87 $250,494.54 136.000 EA Y MITERED END SECT (OPTIONAL RD) (24" CD)

0430982133 14 $2,719.16 $165,868.91 61.000 EA Y MITERED END SECT (OPTIONAL RD) (30" CD)

0430982138 11 $3,056.11 $131,412.88 43.000 EA Y MITERED END SECT (OPTIONAL RD) (36" CD)

0430982140 9 $2,811.81 $56,236.20 20.000 EA Y MITERED END SECT (OPTIONAL RD) (42" CD)

0430982141 7 $3,525.68 $56,410.95 16.000 EA Y MITERED END SECT (OPTIONAL RD) (48" CD)

0430982142 2 $3,360.27 $6,720.54 2.000 EA Y MITERED END SECT (OPTIONAL RD) (54" CD)

0430982143 1 $6,077.64 $24,310.56 4.000 EA Y MITERED END SECT (OPTIONAL RD) (60" CD)

0430982144 EA Y MITERED END SECT (OPTIONAL RD) (66" CD)

0430982145 EA Y MITERED END SECT (OPTIONAL RD) (72" CD)

0430982621 EA Y MITER END SECT(OPT/ELL/ARCH)(12" CD)

0430982623 2 $966.67 $2,900.00 3.000 EA Y MITER END SECT(OPT/ELL/ARCH)(15" CD)

0430982625 7 $1,285.66 $59,140.13 46.000 EA Y MITER END SECT(OPT/ELL/ARCH)(18" CD)

0430982629 7 $2,117.44 $78,345.32 37.000 EA Y MITER END SECT(OPT/ELL/ARCH)(24" CD)

0430982633 3 $1,907.09 $19,070.92 10.000 EA Y MITER END SECT(OPT/ELL/ARCH)(30" CD)
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0430982638 2 $6,030.00 $18,090.00 3.000 EA Y MITER END SECT(OPT/ELL/ARCH)(36" CD)

0430982640 4 $3,309.62 $19,857.69 6.000 EA Y MITER END SECT(OPT/ELL/ARCH)(42" CD)

0430982641 EA Y MITER END SECT(OPT/ELL/ARCH)(48" CD)

0430982642 EA Y MITER END SECT(OPT/ELL/ARCH)(54" CD)

0430982643 EA Y MITER END SECT(OPT/ELL/ARCH)(60" CD)

0430982644 EA Y MITER END SECT(OPT/ELL/ARCH)(66" CD)

0430982647 EA Y MITER END SECT(OPT/ELL/ARCH)(84" CD)

0430984118 EA Y MITERED END SECT (OPTIONAL RD) ( 8" SD)

0430984120 EA Y MITERED END SECT (OPTIONAL RD) (10" SD)

0430984121 1 $950.00 $950.00 1.000 EA Y MITERED END SECT (OPTIONAL RD) (12" SD)

0430984123 12 $1,242.41 $49,696.56 40.000 EA Y MITERED END SECT (OPTIONAL RD) (15" SD)

0430984125 38 $1,239.28 $1,023,648.09 826.000 EA Y MITERED END SECT (OPTIONAL RD) (18" SD)

0430984127 EA Y MITERED END SECT (OPTIONAL RD) (21" SD)

0430984129 23 $1,713.98 $433,638.13 253.000 EA Y MITERED END SECT (OPTIONAL RD) (24" SD)

0430984133 10 $4,104.27 $262,673.50 64.000 EA Y MITERED END SECT (OPTIONAL RD) (30" SD)

0430984138 2 $4,943.28 $54,376.08 11.000 EA Y MITERED END SECT (OPTIONAL RD) (36" SD)

0430984140 2 $3,778.84 $11,336.52 3.000 EA Y MITERED END SECT (OPTIONAL RD) (42" SD)

0430984141 2 $7,965.18 $39,825.92 5.000 EA Y MITERED END SECT (OPTIONAL RD) (48" SD)

0430984142 EA Y MITERED END SECT (OPTIONAL RD) (54" SD)

0430984143 EA Y MITERED END SECT (OPTIONAL RD)(60" SD)

0430984621 EA Y MITER END SECT(OPT/ELLIP/ARCH)(12" SD)

0430984623 1 $850.00 $1,700.00 2.000 EA Y MITER END SECT(OPT/ELLIP/ARCH)(15" SD)

0430984625 7 $1,303.94 $53,461.72 41.000 EA Y MITER END SECT(OPT/ELLIP/ARCH)(18" SD)

0430984629 9 $2,112.34 $88,718.48 42.000 EA Y MITER END SECT(OPT/ELLIP/ARCH)(24" SD)

0430984633 3 $2,509.68 $17,567.78 7.000 EA Y MITER END SECT(OPT/ELLIP/ARCH)(30" SD)

0430984638 3 $3,230.00 $29,070.00 9.000 EA Y MITER END SECT(OPT/ELLIP/ARCH)(36" SD)

0430984640 2 $3,750.00 $15,000.00 4.000 EA Y MITER END SECT(OPT/ELLIP/ARCH)(42" SD)

0430984641 1 $3,900.00 $7,800.00 2.000 EA Y MITER END SECT(OPT/ELLIP/ARCH)(48" SD)

0430984642 1 $7,500.00 $7,500.00 1.000 EA Y MITER END SECT(OPT/ELLIP/ARCH)(54" SD)

0430984643 EA Y MITER END SECT(OPT/ELLIP/ARCH)(60" SD)

0430984644 EA Y MITER END SECT(OPT/ELLIP/ARCH)(66" SD)

0430984645 EA Y MITER END SECT(OPT/ELLIP/ARCH)(72" SD)

0431  1 20 LF Y PIPE LINER(OPTIONAL MATERIAL)(  8")

0431  1 21 LF Y PIPE LINER(OPTIONAL MATERIAL)( 12")

0431  1 22 LF Y PIPE LINER(OPTIONAL MATERIAL)( 15")
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0431  1 23 LF Y PIPE LINER(OPTIONAL MATERIAL)( 15")

0431  1121 1 $160.00 $175,680.00 1,098.000 LF Y PIPE LINER(OPTIONAL MATERIAL)(12")

0431  1123 1 $454.00 $19,976.00 44.000 LF Y PIPE LINER(OPTIONAL MATERIAL)(15")

0431  1125 1 $514.00 $7,710.00 15.000 LF Y PIPE LINER(OPTIONAL MATERIAL)(18")

0431  1129 2 $260.53 $22,145.00 85.000 LF Y PIPE LINER(OPTIONAL MATERIAL)(24")

0431  1131 LF Y PIPE LINER(OPTIONAL MATERIAL)(27")

0431  1133 LF Y PIPE LINER(OPTIONAL MATERIAL)(30")

0431  1138 LF Y PIPE LINER(OPTIONAL MATERIAL)(36")

0431  1140 LF Y PIPE LINER(OPTIONAL MATERIAL)(42")

0431  1141 LF Y PIPE LINER(OPTIONAL MATERIAL)(48")

0431  1142 LF Y PIPE LINER(OPTIONAL MATERIAL)(54")

0431  1143 LF Y PIPE LINER(OPTIONAL MATERIAL)(60")

0431  1146 LF Y PIPE LINER(OPTIONAL MATERIAL)(78")

0431  1147 LF Y PIPE LINER(OPTIONAL MATERIAL)(84")

0432  1  0 EA Y CHEM GROUT REPAIR (PIPE) (60")

0432  1  1 EA Y CHEM GROUT REPAIR (PIPE) (15")

0432  1  2 EA Y CHEM GROUT REPAIR (PIPE) (18")

0432  1  5 EA Y CHEM GROUT REPAIR (PIPE) (30")

0432  1  7 EA Y CHEM GROUT REPAIR (PIPE) (42")

0432  1  8 EA Y CHEM GROUT REPAIR (PIPE) (48")

0432  1  9 EA Y CHEM GROUT REPAIR (PIPE) (54")

0432  3  1 EA Y CHEM GROUT REPAIR (PIPE)(NON-TEST) (15")

0432  3  2 EA Y CHEM GROUT REPAIR (PIPE)(NON-TEST) (18")

0432  3  3 EA Y CHEM GROUT REPAIR (PIPE)(NON-TEST) (21")

0432  3  4 EA Y CHEM GROUT REPAIR (PIPE)(NON-TEST) (24")

0432  3  5 EA Y CHEM GROUT REPAIR (PIPE)(NON-TEST) (30")

0432  3  6 EA Y CHEM GROUT REPAIR (PIPE)(NON-TEST) (36")

0432  3  7 EA Y CHEM GROUT REPAIR (PIPE)(NON-TEST) (42")

0432  3  8 EA Y CHEM GROUT REPAIR (PIPE)(NON-TEST) (48")

0432  3  9 EA Y CHEM GROUT REPAIR (PIPE)(NON-TEST) (54")

0432  3 10 EA Y CHEM GROUT REPAIR (PIPE)(NON-TEST) (66")

0432  4 LF Y STORM SEWER INSPECTION (VIDEO)

0433  1 EA Y CHEM GROUT REPAIR (MANHOLE/INLET)

0435 11649 LF Y PIPE STRUCT PLATE STEEL CULVERT (90" SS)

0435 12252 LF Y PIPE STRUCT PLATE ST CULVERT (120" CD)
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0435 22242 LF Y PI STRUCT PLT ST ARCH CLV (7'11" X 5'7")

0435 22244 LF Y PI STRUCT PLT ST ARCH CLV (8'7" X 5'11")

0435 22245 LF Y PI STRUCT PLT ST ARCH CLV (8'10" X 6'1")

0435 22249 LF Y PI STRUCT PLT ST ARCH CLV (10'3" X 6'9")

0435 22250 LF Y PI STRUCT PLT ST ARCH CLV (10'8" X 6'11"

0435 22256 LF Y PI STRUCT PLT ST ARC CLV (12'6" X 7'11")

0435 22258 LF Y PI STRUCT PLT ST ARC CLV (12'10" X 8'4")

0435 22358 LF Y PI STRUCT PLT ST ARC CLV (12'10" X 8'4")

0435 22359 LF Y PI STRUCT PLT ST ARCH CLV (13'5" X 8'5")

0435 22369 LF Y PI STRUCT PLT ST ARCH CLV (15'10"X 9'10"

0435 22445 LF Y PI STRUCT PLT ST ARCH CLV (8'10" X 6'1")

0435 22484 LF Y PI STRUCT PLT ST ARC CLV(15'10" X 10'8")

0435312657 LF Y PI STRUCT PLT AL(S SEWER)(TYP IV)(144")

0435413537 LF Y ALUM STRUCT PLATE CULV(SS)15'7"x10'2"

0435422439 LF Y ALUM STRUCT PLATE CULV(CD)16'4"x10'6"

0435522224 LF Y PI STRUCT PLT AL(ARC CLV)(9'0"X2'11")CD

0436  1  1 3 $132.44 $61,582.40 465.000 LF Y TRENCH DRAIN (15" DIAMETER STANDARD)

0436  1  2 5 $206.38 $332,057.54 1,609.000 LF Y TRENCH DRAIN (SPECIAL)

0440  1 10 1 $25.82 $77,924.76 3,018.000 LF Y UNDERDRAIN, TYPE I

0440  1 20 3 $29.51 $384,031.34 13,012.400 LF Y UNDERDRAIN, TYPE II

0440  1 30 2 $48.05 $154,160.00 3,208.000 LF Y UNDERDRAIN, TYPE III

0440  1 50 3 $77.22 $754,866.16 9,776.000 LF Y UNDERDRAIN, TYPE V

0440  1 60 2 $90.63 $294,735.00 3,252.000 LF Y UNDERDRAIN, TYPE SPECIAL

0440 70 5 $1,949.00 $153,971.00 79.000 EA Y UNDERDRAIN INSPECTION BOX

0440 73  1 2 $29.56 $115,132.40 3,895.000 LF Y PIPE UNDERDRAIN OUTLET ( 4")

0440 73  2 4 $32.48 $76,075.48 2,342.000 LF Y PIPE UNDERDRAIN OUTLET ( 6")

0440 73  3 1 $61.00 $488.00 8.000 LF Y PIPE UNDERDRAIN OUTLET ( 8")

0440 73  4 1 $70.00 $2,240.00 32.000 LF Y PIPE UNDERDRAIN OUTLET (10")

0440 73  5 1 $80.00 $2,560.00 32.000 LF Y PIPE UNDERDRAIN OUTLET (12")

0441  1 11 LF Y EDGEDRAIN (DRAINCRETE) ( 4")

0441 70  1 LF Y EDGEDR CORRUGATED POLYETH TUBING ( 4")

0441 70  2 LF Y EDGEDR CORRUGATED POLYETH TUBING ( 6")

0441 70  3 LF Y EDGEDR CORRUGATED POLYETH TUBING ( 8")

0441 70  6 LF Y EDGEDR CORRUGATED POLYETH TUBING ( 5")

0441 71  1 LF Y EDGEDRAIN OUTLET PIPE ( 4")
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0441 71  3 LF Y EDGEDRAIN OUTLET PIPE ( 8")

0441 71  6 LF Y EDGEDRAIN OUTLET PIPE ( 5")

0442 70 1 $.62 $91,122.02 146,971.000 LF Y VERTICAL DRAINAGE WICKS

0443 70  1 LF Y FRENCH DRAINS (12")

0443 70  2 LF Y FRENCH DRAINS (15")

0443 70  3 4 $156.88 $255,084.00 1,626.000 LF Y FRENCH DRAINS (18")

0443 70  4 8 $122.36 $729,905.95 5,965.000 LF Y FRENCH DRAINS (24")

0443 70  5 LF Y FRENCH DRAINS (30")

0443 70  6 LF Y FRENCH DRAINS (36")

0443 70  7 LF Y FRENCH DRAINS (42")

0443 70  8 LF Y FRENCH DRAINS (48")

0443 71 CY Y BALLAST ROCK

0443 71  1 2 $45.00 $779,954.00 17,332.000 CY Y BALLAST ROCK (FRENCH DRAIN AGGREGATE)

0444 70 11 1 $642.00 $25,680.00 40.000 LF Y WELL OPEN HOLE (DEEP) (24")

0444 71 11 1 $642.00 $102,720.00 160.000 LF Y WELL CASING (DEEP) (24")

0446  1  1 4 $20.40 $2,709,446.80 132,839.000 LF Y EDGEDRAIN DRAINCRETE (STANDARD)

0446 71  1 8 $26.01 $433,170.33 16,651.000 LF Y EDGEDRAIN OUTLET PIPE (4")

0448 72  4 LF Y PIPE CONCRETE (10")

0448 73 LS Y PUMPING STATION

0448 75124 LF Y PIPE CONC REINF(LOW HEAD PRES/B-50)(24")

0450  1  1 5 $170.47 $871,292.64 5,111.000 LF Y PREST BEAMS (TYPE II)

0450  1  2 8 $186.05 $2,656,078.40 14,276.000 LF Y PREST BEAMS (TYPE III)

0450  1  3 3 $286.62 $2,074,266.40 7,237.000 LF Y PREST BEAMS (TYPE IV)

0450  1  4 2 $310.97 $1,216,512.00 3,912.000 LF Y PREST BEAMS (TYPE V)

0450  1  5 1 $439.48 $406,079.52 924.000 LF Y PREST BEAMS (TYPE VI)

0450  1  7 1 $455.11 $185,684.88 408.000 LF Y PREST BEAMS (SPECIAL)

0450  1 72 2 $259.63 $2,657,842.94 10,237.000 LF Y PREST BEAMS (FLA BULB T) (72")

0450  1118 LF Y PREST BEAMS (FLA DOUBLE T) (FDT18)

0450  1124 LF Y PREST BEAMS (FLA DOUBLE T) (FDT24)

0450  1130 LF Y PREST BEAMS (FLA DOUBLE T) (FDT30)

0450  1201 1 $230.00 $333,730.00 1,451.000 LF Y PREST BEAMS (TYPE II) (MODIFIED)

0450  1202 1 $300.00 $19,500.00 65.000 LF Y PREST BEAMS (TYPE III) (MODIFIED)

0450  1203 LF Y PREST BEAMS (TYPE IV) (MODIFIED)

0450  1250 LF Y PREST BEAMS (INVERTED TEE)(20")

0450  1278 2 $370.85 $3,032,798.10 8,178.000 LF Y PREST BEAMS (BULB TEE)(78")(MODIFIED)
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0450  1378 LF Y PREST BEAMS(BULB TEE,78",HAUNCHED,MOD)

0450  3 14 LF Y PRESTRESSED SLAB UNITS (48" X 18")

0450  3 15 LF Y PRESTRESSED SLAB UNITS (48" X 15")

0450  3 21 1 $400.00 $558,000.00 1,395.000 LF Y PRESTRESSED SLAB UNITS (60" X 12")

0450  3 22 LF Y PRESTRESSED SLAB UNITS (60" X 16")

0450  3 24 LF Y PRESTRESSED SLAB UNITS (60" X 18")

0450  3 44 LF Y PRESTRESSED SLAB UNITS (72" X 18")

0450  3 55 LF Y PRESTRESSED SLAB UNITS (36" X 15")

0450  4  1 LF Y PRESTRESSED BEAM (FL U-BEAM) (48")

0450  4  2 LF Y PRESTRESSED BEAM(FL U-BEAM)(54")

0450  4  3 LF Y PRESTRESSED BEAM(FL U-BEAM)(63")

0450  4  4 1 $824.00 $2,270,120.00 2,755.000 LF Y PRESTRESSED BEAM (FL U-BEAM) (72")

0450 82 3 $883.72 $909,350.00 1,029.000 LF Y BEAMS REPAIR

0450 83  1 1 $1,800.00 $3,600.00 2.000 EA Y BEAM REPAIR (STRAND SPLICE)

0450 83  2 1 $8,000.00 $16,000.00 2.000 EA Y BEAM REPAIR (BAR SPLICE)

0450 88 15 SF Y PREST SLAB UNITS TRANS POTTEN (15")

0450 88 16 SF Y PREST SLAB UNITS TRANS POTTEN (16")

0450 88 18 SF Y PREST SLAB UNITS TRANS POTTEN (18")

0450 88 19 SF Y PREST SLAB UNITS TRANS POTTEN (19")

0450 88 20 SF Y PREST SLAB UNITS TRANS POTTEN (20")

0450 88 21 SF Y PREST SLAB UNITS TRANS POTTEN (21")

0450 88 24 SF Y PREST SLAB UNITS TRANS POTTEN (24")

0451 70 2 $2,525.37 $941,963.88 373.000 EA Y PREST SOIL ANCHORS

0451 70  1 2 $290.66 $10,754.35 37.000 EA Y PREST SOIL ANCHOR (PERFORMANCE TEST)

0451 70  2 2 $1,065.37 $21,307.48 20.000 EA Y PREST SOIL ANCHOR (CREEP TEST)

0452 70 LS Y PRECAST SEGMENT PRODUCTION

0455  2 3 $38.22 $622,428.00 16,284.000 LF Y PILING TREATED TIMBER

0455  2  1 LF Y PILING TREATED TIMBER (DUAL TREATMENT)

0455 14  2 LF Y SHEET PILING CONC        (8"X30")

0455 14  3 1 $175.00 $338,625.00 1,935.000 LF Y SHEET PILING CONC        (10"X30")

0455 14  4 1 $250.70 $1,025,864.40 4,092.000 LF Y SHEET PILING CONC        (12"X30")

0455 14  5 1 $175.00 $12,600.00 72.000 LF Y SHEET PILING CONC        (SPECIAL)

0455 14  8 LF Y SHEET PILING CONC        (6"X48")

0455 18 7 $23,770.58 $261,476.37 11.000 LS Y PROTECTION OF EXISTING STRUCTURES

0455 34  2 4 $96.94 $358,201.40 3,695.000 LF Y CONCRETE PILING PRESTRESSED (14" SQ.)
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0455 34  3 18 $88.71 $11,250,614.42 126,824.000 LF Y CONCRETE PILING PRESTRESSED (18" SQ.)

0455 34  4 LF Y CONCRETE PILING PRESTRESSED (20" SQ.)

0455 34  5 7 $111.87 $6,360,132.59 56,851.000 LF Y CONCRETE PILING PRESTRESSED (24" SQ.)

0455 34  6 2 $190.23 $1,429,782.00 7,516.000 LF Y CONCRETE PILING PRESTRESSED (30" SQ.)

0455 34  8 LF Y CONCRETE PILING PRESTRESSED (SPECIAL)

0455 35  3 LF Y STEEL    PILING (HP 10 X 42)

0455 35  4 LF Y STEEL    PILING (HP 12 X 53 )

0455 35  5 LF Y STEEL    PILING (HP 14 X 73 )

0455 35  6 LF Y STEEL    PILING (HP 14 X  89  )

0455 35  8 LF Y STEEL    PILING (HP 14 X 117  )

0455 35  9 LF Y STEEL    PILING (SPECIAL )

0455 35 20 LF Y STEEL    PILING (18" DIA. PIPE)

0455 35 21 1 $192.00 $353,280.00 1,840.000 LF Y STEEL    PILING (20" DIA. PIPE)

0455 35 22 LF Y STEEL    PILING (24" DIA. PIPE)

0455 35 23 LF Y STEEL    PILING (30" DIA. PIPE)

0455 36  1 LF Y PILE FURN & DRIV(CONC CYL)(54" DIA)

0455 36  2 LF Y PILE FURN & DRIV(CONC CYL)(60" DIA)

0455 39 EA Y MINIPILE FOUNDATION SYSTEM (F&I)(UNSPEC)

0455 39  1 EA Y MINIPILE FOUNDATION SYSTEM (F&I)(10")

0455 39  2 EA Y MINIPILE FOUNDATION SYSTEM (F&I)(12")

0455 39  3 EA Y MINIPILE FOUNDATION SYSTEM (F&I)(14")

0455 40101 EA Y MINIPILE PROOF LOAD TEST (COMP)(0-50TN)

0455 40102 EA Y MINIPILE PROOF LOAD TEST(COMP)(51-100TN)

0455 40103 EA Y MINIPILE PROOF LOAD TST(COMP)(101-600TN)

0455 74 1 $200.00 $1,000.00 5.000 EA Y DRILLING PILE VENT HOLES

0455 76 3 $382.32 $21,410.00 56.000 EA Y PILE WRAP(CLUSTERS)

0455 81101 1 $1,500.00 $15,000.00 10.000 EA Y CATHODIC PROT(F&I)(PILE)(ZINC ANODE ASM)

0455 81102 EA Y CATHODIC PROT(F&I)(PIER)(ZINC ANODE ASM)

0455 81104 EA Y CATHODIC PROT(F&I)(PILE)(TITANIUM ANODE)

0455 87 2 $2,080.00 $24,960.00 12.000 EA Y ANCHOR BAR STEEL

0455 88  1 LF Y DRILLED SHAFT (24" DIA)

0455 88  2 LF Y DRILLED SHAFT (30" DIA)

0455 88  3 1 $600.00 $186,600.00 311.000 LF Y DRILLED SHAFT (36" DIA)

0455 88  4 2 $555.72 $406,785.00 732.000 LF Y DRILLED SHAFT (42" DIA)

0455 88  5 6 $250.23 $1,962,530.00 7,843.000 LF Y DRILLED SHAFT (48" DIA)
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0455 88  6 1 $658.48 $169,887.84 258.000 LF Y DRILLED SHAFT (60" DIA)

0455 88  7 LF Y DRILLED SHAFT (72" DIA)

0455 88  8 2 $251.05 $233,225.00 929.000 LF Y DRILLED SHAFT (54" DIA)

0455 88  9 LF Y DRILLED SHAFT (66" DIA)

0455 88 19 LF Y DRILLED SHAFT (90" DIA)

0455 88 20 LF Y DRILLED SHAFT (108" DIA)

0455 88 21 1 $600.00 $1,525,800.00 2,543.000 LF Y DRILLED SHAFT (96" DIA)

0455 98  5 LF Y DRILLING ROCK (48" DIA)

0455101  1 EA Y TEST LOAD (OSTERBERG CELL)(< FIVE CELLS)

0455103104 EA Y TEST LOAD (STATNAMIC)(COMPRESSION)400TN

0455103130 EA Y TEST LOAD (STATNAMIC)(COMPRESSION)3000TN

0455107  1 LF Y CASING (24" DIA)

0455107  2 LF Y CASING (30" DIA)

0455107  3 1 $100.00 $11,000.00 110.000 LF Y CASING (36" DIA)

0455107  4 1 $60.00 $5,400.00 90.000 LF Y CASING (42" DIA)

0455107  5 1 $70.00 $180,600.00 2,580.000 LF Y CASING (48" DIA)

0455107  6 LF Y CASING (60" DIA)

0455107  7 LF Y CASING (72" DIA)

0455107  8 1 $90.00 $40,500.00 450.000 LF Y CASING (54" DIA)

0455107  9 LF Y CASING (66" DIA)

0455107 18 LF Y CASING (84" DIA)

0455107 19 LF Y CASING (90" DIA)

0455107 20 LF Y CASING (108" DIA)

0455107 21 1 $200.00 $180,000.00 900.000 LF Y CASING (96" DIA)

0455111 7 $45.89 $253,885.04 5,532.000 LF Y CORE (SHAFT EXCAVATION)

0455112  1 LF Y PILE AUGER GROUTED       (16" DIA)

0455112  3 LF Y PILE AUGER GROUTED       (24" DIA)

0455112  4 LF Y PILE AUGER GROUTED       (30" DIA)

0455119103 EA Y TEST LOADS  (COMPRESSION)(101-600 TONS)

0455119104 EA Y TEST LOADS  (COMPRESSION)(601-1200 TONS)

0455119105 EA Y TEST LOADS (COMPRESSION)(1201-1800 TONS)

0455119201 EA Y TEST LOADS (TENSION)( 0- 50 TONS)

0455119203 EA Y TEST LOADS (TENSION)(101-600 TONS)

0455119301 EA Y TEST LOADS (LATERAL)(  0- 50 TONS)

0455119302 EA Y TEST LOADS (LATERAL)( 51-100 TONS)
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0455119303 EA Y TEST LOADS (LATERAL)(101-600 TONS)

0455120  1 EA Y POINT PROTECTION (HP 14X89)

0455120  3 EA Y POINT PROTECTION (24")

0455120  5 EA Y POINT PROTECTION (HP 14X73)

0455121  2 EA Y CASING STEEL ( 30" DIA)(SPLICE)

0455121  5 EA Y CASING STEEL ( 48" DIA)(SPLICE)

0455121  6 EA Y CASING STEEL ( 60" DIA)(SPLICE)

0455121 20 EA Y CASING STEEL (108" DIA)(SPLICE)

0455122  1 LF Y EXCAVATION UNCLASSIFIED SHAFT (24" DIA)

0455122  2 LF Y EXCAVATION UNCLASSIFIED SHAFT (30" DIA)

0455122  3 1 $2.00 $802.00 401.000 LF Y EXCAVATION UNCLASSIFIED SHAFT (36" DIA)

0455122  4 2 $20.36 $18,692.00 918.000 LF Y EXCAVATION UNCLASSIFIED SHAFT (42" DIA)

0455122  5 5 $183.58 $1,531,237.00 8,341.000 LF Y EXCAVATION UNCLASSIFIED SHAFT (48" DIA)

0455122  6 1 $60.71 $14,570.40 240.000 LF Y EXCAVATION UNCLASSIFIED SHAFT (60" DIA)

0455122  7 LF Y EXCAVATION UNCLASSIFIED SHAFT (72" DIA)

0455122  8 2 $142.65 $141,225.00 990.000 LF Y EXCAVATION UNCLASSIFIED SHAFT (54" DIA)

0455122  9 LF Y EXCAVATION UNCLASSIFIED SHAFT (66" DIA)

0455122 15 LF Y EXCAVATION UNCLASSIFIED SHAFT (84" DIA)

0455122 19 LF Y EXCAVATION UNCLASSIFIED SHAFT (90" DIA)

0455122 20 LF Y EXCAVATION UNCLASSIFIED SHAFT (108" DIA)

0455122 21 1 $200.00 $483,200.00 2,416.000 LF Y EXCAVATION UNCLASSIFIED SHAFT (96" DIA)

0455127  1 LS Y CATHODIC PROTECTION (IMPRESSED CURRENT)

0455129  1 LS Y INSTRUM & DATA COLLECT (PILE FOUNDATION)

0455129  2 LS Y INSTRUM & DATA COLLECT(DRILL SHAFT FND)

0455131 EA Y PLATFORM WORKING SERVICE

0455132 EA Y PLATFORM REMOTE OBSERVATION

0455133 SF Y SHEET PILING STEEL

0455133  1 SF Y SHEET PILING STEEL (TEMPORARY)

0455133  2 21 $14.57 $6,317,232.45 433,681.000 SF Y SHEET PILING STEEL(TEMPORARY-CRITICAL)

0455133  3 6 $42.97 $7,101,496.37 165,250.000 SF Y SHEET PILING STEEL(F&I)(PERMANENT)

0455134 SF Y SHEET PILING ALUMINUM

0455137 27 $2,535.29 $522,269.56 206.000 EA Y TEST LOAD(DYNAMIC)

0455142 1 $800.00 $107,200.00 134.000 EA Y CROSSHOLE SONIC LOGGING

0455143  2 LF Y TEST PILES (PREST CONCRETE) (14" SQ.)

0455143  3 18 $267.10 $2,446,647.64 9,160.000 LF Y TEST PILES (PREST CONCRETE) (18" SQ.)
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0455143  5 7 $257.32 $1,596,434.02 6,204.000 LF Y TEST PILES (PREST CONCRETE) (24" SQ.)

0455143  6 2 $513.24 $455,760.00 888.000 LF Y TEST PILES (PREST CONCRETE) (30" SQ.)

0455144  3 LF Y TEST PILES (STEEL)(HP 10 X  42)

0455144  4 LF Y TEST PILES (STEEL)(HP 12 X  53)

0455144  5 LF Y TEST PILES (STEEL)(HP 14 X  73)

0455144  6 LF Y TEST PILES (STEEL)(HP 14 X  89)

0455144  8 LF Y TEST PILES (STEEL)(HP 14 X 117)

0455144  9 LF Y TEST PILES (STEEL)(SPECIAL)

0455144 20 LF Y TEST PILES (STEEL)(18"DIA PIPE)

0455144 21 1 $325.00 $170,300.00 524.000 LF Y TEST PILES (STEEL)(20"DIA PIPE)

0455144 22 LF Y TEST PILES (STEEL)(24"DIA PIPE)

0455144 23 LF Y TEST PILES (STEEL)(30"DIA PIPE)

0455145  2 LF Y TEST PILES (CONC CYL)(60"DIA.)

0457 70204 LF Y PILE JKT INTGR (PORT CEM GRTN FIL)(16")

0457 70205 LF Y PILE JKT INTGR (PORT CEM GRTN FIL)(18")

0457 70206 LF Y PILE JKT INTGR (PORT CEM GRTN FIL)(20")

0457 70208 LF Y PILE JKT INTGR (PORT CEM GRTN FIL)(22")

0457 70209 LF Y PILE JKT INTGR (PORT CEM GRTN FIL)(24")

0457 70211 LF Y PILE JKT INTGR (PORT CEM GRTN FIL)(22"

0457 70301 LF Y PILE JKT INTGR (CLASS III CONC FIL)(12")

0457 70302 LF Y PILE JKT INTGR (CLASS III CONC FIL)(14")

0457 70304 LF Y PILE JKT INTGR (CLASS III CONC FIL)(16")

0457 70305 LF Y PILE JKT INTGR (CLASS III CONC FIL)(18")

0457 70306 LF Y PILE JKT INTGR (CLASS III CONC FIL)(20")

0457 70309 LF Y PILE JKT INTGR (CLASS III CONC FIL)(24")

0457 70311 LF Y PILE JKT INTGR (CLASS III CONC FIL)(30")

0457 70402 LF Y PILE JACKET INTEGRAL (OTHER) (14")

0457 70404 LF Y PILE JACKET INTEGRAL (OTHER) (16")

0457 70405 1 $1,400.00 $14,000.00 10.000 LF Y PILE JACKET INTEGRAL (OTHER) (18")

0457 70406 1 $1,600.00 $16,000.00 10.000 LF Y PILE JACKET INTEGRAL (OTHER) (20")

0457 70408 LF Y PILE JACKET INTEGRAL (OTHER) (22")

0457 70409 1 $1,800.00 $9,000.00 5.000 LF Y PILE JACKET INTEGRAL (OTHER) (24")

0457 70411 1 $2,400.00 $12,000.00 5.000 LF Y PILE JACKET INTEGRAL (OTHER) (30")

0457 71 22 LF Y CATH PROTECT-PILE,GALV,STRUCT,16.1-30"

0458  1 25 LF Y BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
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0458  1 26 LF Y BRIDGE DECK EXPANSION JNT, REHAB,OTHER

0459 70 SY Y BITUMEN COATING ON CONCRETE PILES

0459 71 8 $6.88 $83,181.09 12,086.000 SY Y POLYETHYLENE SHEETING ON CONCRETE PILES

0460  1  1 LB Y STRUCT STEEL (CARBON)

0460  1  2 LB Y STRUCT STEEL (LOW ALLOY)

0460  1  3 LB Y STRUCT STEEL (SHOE ASSEMBLIES)

0460  1  4 LB Y STRUCT STEEL (EXP ASSEM)

0460  1  5 LB Y STRUCT STEEL (BASCULE LEAVES)

0460  1  6 LB Y STRUCT STEEL (BASCULE PIERS)

0460  1  7 LB Y STRUCT STEEL (APPROACH SPANS)

0460  1 11 LB Y STRUCT ST (SCREWS, BOLTS AND WASHER ASM)

0460  1 12 LB Y STRUCT STEEL (FLANKING SPANS)

0460  1 13 1 $125.00 $12,500.00 100.000 LB Y STRUCT ST (BOLTS, NUTS, WASHERS & PLT)

0460  1 15 4 $29.11 $2,462,755.96 84,590.000 LB Y STRUCT STEEL (MISCELLANEOUS)

0460  1 18 1 $10.00 $215,150.00 21,515.000 LB Y STRUCT STEEL (CARBON, TRUSS)

0460  2  1 6 $2.46 $4,629,085.55 1,882,579.200 LB Y STRUCT STEEL (CARBON)

0460  2  2 8 $1.92 $68,249,919.12 35,607,279.200 LB Y STRUCT STEEL (LOW ALLOY)

0460  2  3 LB Y STRUCT STEEL (SHOE ASSEM)

0460  2  4 LB Y STRUCT STEEL (EXP  ASSEM)

0460  2  5 LB Y STRUCT STEEL (BASCULE LEAVES)

0460  2  6 LB Y STRUCT STEEL (BASCULE PIERS)

0460  2  7 LB Y STRUCT STEEL (APPROACH SPANS)

0460  2 12 LB Y STRUCT STEEL (FLANKING SPANS)

0460  2 13 2 $2.58 $399,690.90 154,637.000 LB Y STRUCT ST (BOLTS, NUTS, WASHERS & PLT)

0460  2 15 LB Y STRUCT STEEL (MISCELLANEOUS)

0460  2 16 LB Y STRUCT STEEL (MOVABLE SPANS)

0460  2 18 LB Y STRUCT STEEL (CARBON TRUSS)

0460  2 19 LB Y STRUCT STEEL (LOW ALLOY TRUSS)

0460  2 20 LB Y STRUCT STEEL (WEATHERING)

0460  3101 LS Y MACH/CASTS (S REDU & GEAR TRAIN)

0460  3103 LS Y MACH/CASTS(F&I) (MOVABLE BRIDGE)

0460  3104 EA Y MACH/CASTS(F&I) (TRUNNION ASSEMBLY)

0460  3105 AS Y MACHINERY & CASTINGS(F&I) (SPAN LOCKS)

0460  3106 LS Y MACHINERY & CASTINGS(F&I) (COMPONENTS)

0460  3107 EA Y MACH/CASTS(F&I) (MOTOR COUPLING)
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0460  3108 LS Y MACH/CASTS(F&I) (LIVE LOAD SHOES)

0460  3109 LS Y MACH/CASTS(F&I) (SPAN TRUNNION)

0460  3206 LS Y MACH/CASTS(FURNISH) (COMPONENTS)

0460  3210 EA Y MACH/CASTS(FURNISH) (FLAT TRACK)

0460  3301 LS Y MACH/CAST(INSTALL)(S REDU & GEAR TRAIN)

0460  3306 LS Y MACH/CASTS(INSTALL) (COMPONENTS)

0460  3310 EA Y MACH/CASTS(INSTALL) (FLAT TRACK)

0460  3401 LS Y MACH & CASTS(REM) (S REDU & GEAR TRAIN)

0460  3402 LS Y MACH & CASTS(REM) (MECH CONTROL DEVICES)

0460  3405 AS Y MACH & CASTS(REMOVE) (SPAN LOCKS)

0460  3406 LS Y MACHINERY & CASTINGS(REM) (COMPONENTS)

0460  3408 LS Y MACH/CASTS(REM) (LIVE LOAD SHOES)

0460  3410 EA Y MACHINERY & CASTINGS(REM) (FLAT TRACK)

0460  3411 EA Y MACH/CASTS(REM) (HOPKINS FRAME)

0460  3501 LS Y MACH/CAST(ALIGN &/OR ADJ,SP RED&GR TRN)

0460  3504 EA Y MACH/CAST(ALIGN AND/OR ADJ,TRUNNION ASM)

0460  3505 AS Y MACH/CAST(ALIGN AND/OR ADJ) (SPAN LOCKS)

0460  3508 LS Y MACH/CAST(ALIGN &/OR ADJ,LIVE LOD SHOE)

0460  3606 LS Y MACH/CAST(SHOP MACH & FABRATE) (COMPNNT)

0460  3704 EA Y MACH/CAST(FIELD MACHING)(TRUNNION ASM)

0460  3801 LS Y MACH/CAST(RECOND) (S REDU & GEAR TRAIN)

0460  3802 LS Y MACH/CAST(RECOND)(MECH CNTRL DEVICES)

0460  3803 LS Y MACH/CAST(RECOND)(MOVABLE BRIDGE)

0460  3804 EA Y MACH/CAST(RECOND)(TRUNNION ASSEM)

0460  3805 AS Y MACH/CASTS(RECOND) (SPAN LOCKS)

0460  3806 LS Y MACH/CASTS(RECOND) (COMPONENTS)

0460  3808 LS Y MACH/CASTS(RECOND)(LIVE LOAD SHOES)

0460  3811 EA Y MACH/CAST(RECOND)(HOPKINS FRAME)

0460  5 LB Y ENDWALL GRATE

0460  5  1 LB Y ENDWALL GRATE(PIPE GUARD)

0460  6 3 $64.61 $18,156.00 281.000 LB Y LADDERS & PLATFORMS

0460  7  1 LF Y EXPANSION JOINT SEAL (STL REINF ELAST)

0460  7  2 2 $85.85 $217,635.00 2,535.000 LF Y EXPANSION JOINT SEAL (COMPRESSION ELAST)

0460  7  3 LF Y EXPANSION JOINT SEAL (AL REINF ELAST)

0460  7  4 6 $285.59 $373,830.92 1,309.000 LF Y EXPANSION JOINT SEAL     (STRIP ELAST)
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0460  7  5 1 $1,270.07 $116,846.44 92.000 LF Y EXPANSION JOINT SEAL     (MODULAR)

0460  7  9 3 $61.90 $33,798.80 546.000 LF Y EXPANSION JOINT SEAL,POURED W/BACKER ROD

0460  7 12 2 $37.92 $20,592.00 543.000 LF Y EXPANSION JOINT SEAL(COMP EL) (<1" WIDE)

0460  7 22 LF Y EXP JNT SEAL(COMP EL) (1"TO 2 1/4"W)

0460  7 32 LF Y EXP JNT SEAL(COMP EL)(>2 1/4"TO 2 3/4"W)

0460  7 42 LF Y EXPANSION JNT SEAL(COMP EL) (>2 3/4"W)

0460  8001 LF Y ELAST PREFORMED JNT SEAL, STR, 3/4"

0460  8002 1 $29.00 $11,658.00 402.000 LF Y ELASTIC PRFD JOINT SEAL (NO NOSING) (1")

0460  8003 LF Y ELASTIC PREFORMED JOINT SEAL (1 1/2")

0460  8004 LF Y ELASTIC PREFORMED JOINT SEAL (2")

0460  8005 LF Y ELAST PREFORMED JNT SEAL, STR,2 1/2"

0460  8006 LF Y ELAST PREFORMED JNT SEAL, STR, 3"

0460  8101 LF Y ELAST PRFD JNT SEAL(PLYMRC NOSE) (3/4")

0460  8102 2 $342.25 $894,301.50 2,613.000 LF Y ELASTIC PRFD JNT SEAL(PLYMRC NOSE) (1")

0460  8103 LF Y ELAST PRFD JNT SEAL(PLYMRC NOSE)(1 1/2")

0460  8104 LF Y ELASTIC PRFD JNT SEAL(PLYMRC NOSE) (2")

0460  8105 LF Y ELAST PRFD JNT SEAL(PLYMRC NOSE)(2 1/2")

0460  8106 LF Y ELAST PRFD JNT SEAL, STR, 3"

0460 10 EA Y REHABILITATION PIN & HANGER

0460 11 LS Y DEBRIS DEFLECTORS & DECK DRAINS

0460 12 LS Y SAFETY LINES

0460 13  1 SY Y STR STEEL(REHAB)(SANDWI PLATE)(DECK&STR)

0460 13  2 SY Y STR STEEL(REHAB)(SANDWICH PLATE)(DECK)

0460 20  3 LF Y POLYMERIC NOSING REPAIR

0460 30 2 $1,227.51 $709,500.00 578.000 LF Y FINGER JOINT

0460 70  1 1 $26.48 $36,065.76 1,362.000 LF Y ALUMINUM RAILINGS (SINGLE RAIL)

0460 70  2 6 $40.68 $134,890.70 3,316.000 LF Y ALUMINUM RAILINGS (DOUBLE RAIL)

0460 70  3 5 $39.48 $337,151.07 8,539.000 LF Y ALUMINUM RAILINGS (TRIPLE RAIL)

0460 71  1 5 $183.23 $1,366,743.89 7,459.080 LF Y METAL TRAF RAILING BARR(THRIE BEAM RFIT)

0460 71  2 1 $300.00 $733,800.00 2,446.000 LF Y METAL TRAF RAILING BARR(ST POST & RAIL)

0460 77 LS Y RESISTANCE BARRIERS

0460 81 2 $117.86 $41,250.00 350.000 EA Y RIVETS / HIGH STRENGTH BOLTS (REPLACE)

0460 81  1 EA Y RIVIT REP / HIGH STRENGTH BOLTS (SPE)

0460 88 LS Y REMOVE, REPLACE & REPAIR BEARING ASSEM

0460 90 LB Y STRUCTURAL STEEL ERECTING
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0460 92  1 LF Y MODULAR EXP ASSEMBLY (14.8" MOVEMENT)

0460 92  6 LF Y MODULAR EXP ASSEMBLY (7.8" MOVEMENT)

0460 92  7 LF Y MODULAR EXP ASSEMBLY (9.0" MOVEMENT)

0460 92  8 LF Y MODULAR EXP ASSEMBLY (12.0" MOVEMENT)

0460 93 EA Y PLUMB EXISTING EXPANSION SHOE

0460 95 1 $12.00 $153,960.00 12,830.000 LB Y STRUCTURAL STEEL REPAIR

0460 98  1 EA Y PIPE HANGER (CARBON)

0460 98  2 EA Y PIPE HANGER (STAINLESS)

0460101 LS Y HYDRAULIC SYSTEM

0460101111 EA Y BRIDGE HYDRAULICS (F&I)(TEMP SYSTEM)

0460101114 EA Y BRIDGE HYDRAULICS (F&I)(TEMP SPAN LOCKS)

0460101121 EA Y BRIDGE HYDRAULICS (F&I)(PERMANENT SYS)

0460101122 EA Y BRIDGE HYDRAULICS (F&I)(PERM CYLINDERS)

0460101123 EA Y BRIDGE HYDRAULICS (F&I)(PERM MOTORS)

0460101124 EA Y BRIDGE HYDRAULICS (F&I)(PERM SPAN LOCKS)

0460101221 EA Y BRIDGE HYDRAULICS (FUR)(PERMANENT SYS)

0460101321 EA Y BRIDGE HYDRAULICS (INS)(PERMANENT SYS)

0460101411 EA Y HYDRAULIC SYSTEM (REMOVE TEMP SYSTEM)

0460101421 EA Y HYDRAULIC SYS (REMOVE PERMANENT SYS)

0460104 LS Y TOWER BEARING ASSEMBLIES

0460106 LS Y BASCULE TRACKS  (REPLACE)

0460108  1 EA Y ACCESS HATCH (COMPLETE)(F&I) (ALUMINUM)

0460108  2 EA Y ACCESS HATCH (COMPLETE)(F&I) (STEEL)

0460112 EA Y ANCHOR BOLT REPLACEMENT

0460119101 EA Y BEARINGS MOVEABLE BRIDGE (F&I)(STANDARD)

0460120101 EA Y LOAD BEARING PIN (F&I)(STANDARD)

0460120103 EA Y LOAD BEARING PIN (F&I)(SPE INSTRUMENTED)

0460121 11 EA Y COUNTERWT MOVEABLE BR(F&I)(POCKET COVER)

0460121 12 EA Y COUNTERWT MOVEABLE BR(F&I)(SUMP PUMP)

0460121 13 EA Y COUNTERWT MOVEABLE BR(F&I)(BUMPER BLOCK)

0460121 14 EA Y COUNTERWT MOVEABLE BRIDGE (F&I)(POCKET)

0460121 31 EA Y COUNTERWT MOVEABLE BR(REC)(POCKET COVER)

0460121 42 EA Y COUNTERWT MOVEABLE BR(REP) (SUMP PUMP)

0460121 43 EA Y COUNTERWT MOVEABLE BR(REP)(BUMPER BLK)

0460121 50 EA Y COUNTERWT MOVEABLE BR (BALANCE)
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0460121 64 EA Y COUNTERWT MOVEABLE BR (CLEAN) (POCKET)

0460122  1 EA Y SPAN JACKING (MOVABLE BRIDGE)

0461113 11 EA Y MULTIROT BRNG ASM FX(F&I)(1- 250KIPS)

0461113 12 EA Y MULTIROT BRNG ASM FX(F&I)(251- 500KIPS)

0461113 13 EA Y MULTIROT BRNG ASM FX(F&I)( 501- 750KIPS)

0461113 14 1 $6,000.00 $24,000.00 4.000 EA Y MULTIROT BRNG ASM FX(F&I)( 751-1000KIPS)

0461113 15 EA Y MULTIROT BRNG ASM FX(F&I)(1000-1250KIPS)

0461113 16 EA Y MULTIROT BRNG ASM FX(F&I)(1251-1500KIPS)

0461113 17 1 $15,281.88 $30,563.76 2.000 EA Y MULTIROT BRNG ASM FX(F&I)(1501-1750KIPS)

0461113 18 1 $8,000.00 $32,000.00 4.000 EA Y MULTIROT BRNG ASM FX(F&I)(1751-2000KIPS)

0461113 19 1 $17,232.42 $34,464.84 2.000 EA Y MULTIROT BRNG ASM FX(F&I)(>= 2001KIPS)

0461114 11 1 $5,000.00 $90,000.00 18.000 EA Y MULTIROT BRNG ASM EX(F&I)(   1- 250KIPS)

0461114 12 1 $5,000.00 $100,000.00 20.000 EA Y MULTIROT BRNG ASM EX(F&I)( 251- 500KIPS)

0461114 13 1 $6,000.00 $72,000.00 12.000 EA Y MULTIROT BRNG ASM EX(F&I)( 501- 750KIPS)

0461114 14 2 $9,792.39 $274,187.00 28.000 EA Y MULTIROT BRNG ASM EX(F&I)( 751-1000KIPS)

0461114 15 1 $9,000.00 $180,000.00 20.000 EA Y MULTIROT BRNG ASM EX(F&I)(1001-1250KIPS)

0461114 16 1 $10,000.00 $120,000.00 12.000 EA Y MULTIROT BRNG ASM EX(F&I)(1251-1500KIPS)

0461114 17 1 $13,000.00 $26,000.00 2.000 EA Y MULTIROT BRNG ASM EX(F&I)(1501-1750KIPS)

0461114 18 1 $11,000.00 $132,000.00 12.000 EA Y MULTIROT BRNG ASM EX(F&I)(1751-2000KIPS)

0461114 19 1 $25,007.54 $200,060.32 8.000 EA Y MULTIROT BRNG ASM EX(F&I)(>= 2001KIPS)

0462  2 11 1 $3.84 $366,643.20 95,480.000 LB Y POST TENSIONING TENDONS(SUPER STRAND)

0462  2 12 LB Y POST TENSIONING TENDONS(SUPER BAR)

0462  2 13 LB Y POST TENSIONING TENDONS(SUBSTR STRAND)

0462 20  1 LF Y POST TENS REPAIR(TENDON INSPECTION)

0462 20  2 EA Y POST TENS REPAIR(ANCHORAGE INSPECTION)

0462 20  3 EA Y POST TENS REPAIR(TENDON REPAIR SET-UP)

0462 20  4 1 $3,000.00 $24,000.00 8.000 EA Y POST TENS RPR(RPL ANCHORAGE PROTECT SYS)

0462 20  5 LF Y POST TENS REPAIR(REPAIR EXT TEND DUCTS)

0462 20  6 LF Y POST TENSIONING REPAIR(REPAIR TENDON)

0462 20  7 1 $1,200.00 $6,000.00 5.000 CF Y POST TENS REPAIR(VACUUM GRTN TEND VOIDS)

0462 20  8 1 $1,200.00 $6,000.00 5.000 CF Y POST TENS REPAIR(PRESR GROUT TEND VOIDS)

0462 20  9 EA Y POST TENS REPAIR(INSTALL GROUT PORTS)

0465  2122 EA Y MOV BRDG MACH & CAST REHAB,F&I,SPHERICAL

0465  2152 EA Y MOV BRDG MACH & CAST REHAB,F&I,HYDRLC

0465  2404 EA Y MOV BRDG MACH&CAST,REHAB,RECOND TRUNION
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0465  2410 1 $77,350.00 $77,350.00 1.000 LS Y MOV BRDG MACH AND CAST REHAB (RECOND)

0465  2452 EA Y MOV BRG MACH&CAST,REHAB,RECOND,HYDRAULIC

0465  2504 EA Y MOV BRG MACH&CAST,REHAB,A&M,TRUNION

0465  2553 EA Y MOV BRG MACH&CAST,REHAB,A&M,MOTOR

0465  3 14 EA Y MOVABLE BRIDGE COUNTERWEIGHT, F&I, BB

0465  3 50 EA Y MOVABLE BRIDGE COUNTERWEIGHT, ADJ

0465  4 EA Y MOVEABLE BRIDGE, SPAN JACKING

0465 71  1 LS Y MOVEABLE BRIDGE FUNCTIONAL CHKOUT (PH A)

0465 71  2 LS Y MOVABLE BRIDGE FUNCTIONAL CHKOUT (PH B)

0465 71  3 LS Y MOVABLE BRIDGE FUNCTIONAL CHKOUT (PH C)

0470  1 7 $9,205.53 $486,052.00 52.800 MB Y TREATED TIMBER STRUCTURAL

0470  2 MB Y UNTREATED TIMBER STRUCTURAL

0470  3  1 2 $16,831.08 $124,550.00 7.400 MB Y PLASTIC MARINE LUMBER (REINFORCED)

0470  3  2 2 $14,300.00 $14,300.00 1.000 MB Y PLASTIC MARINE LUMBER (NONREINFORCED)

0470 71  1 LF Y TREATED TIMBER POSTS (6" ROUND)

0470 71  2 LF Y TREATED TIMBER POSTS (8" ROUND)

0470 75 LF Y REM & REPL OF TIMBER FENDER SYS

0471 70 LF Y MARINE DOCK FENDER

0481  1 11 TN Y STEEL BALLAST (COUNTERWEIGHT)

0500 72 LF Y HANDRAIL ALUMINUM (REMOVE & REINSTALL)

0504  1  1 SF Y FLOOR RDWY STEEL (5" OPEN)

0504  1  2 SF Y FLOOR RDWY STEEL (3" ARMORED)

0504  1  3 SF Y FLOOR RDWY STEEL (4 1/2" OPEN)

0504  1  4 SF Y FLOOR RDWY STEEL (5 1/2" OPEN)

0504  1  5 SF Y FLOOR RDWY STEEL (5 1/2" ARMORED)

0504  1 10 1 $59.70 $2,494,385.40 41,782.000 SF Y FLOOR RDWY STEEL (5" ARMORED)

0504  2 SF Y FLOOR STEEL SIDEWALK

0505  1 11 LF Y FIRE SUPPRESSION SYS (BRIDGE)(DRY LINE)

0506  2 6 $99.64 $704,342.88 7,069.000 LF Y BRIDGE DRAINAGE PIPING

0506  3 6 $3,604.07 $313,554.48 87.000 EA Y BRIDGE DRAINS

0506 72 EA Y BRIDGE POWER CLEAN DOWN DRAIN

0507 70 SF Y FLOOR ALUMINUM SIDEWALK

0508  1 LS Y ELECTRICAL EQUIPMENT

0508  1  5 1 $13,000.00 $13,000.00 1.000 LS Y MOV BRDG ELECTRICAL SYSTEM (ADJUST MOD)

0508 50  1 LS Y BRIDGE TENDER SIMULATED TRAINING
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0508 70  1 2 $70,466.67 $211,400.00 3.000 LS Y ELECTRICAL SYSTEM

0508 70  4 2 $52,433.33 $157,300.00 3.000 LS Y ELECTRICAL SYSTEM (REMOVE)

0508 72  1 AS Y EMERGENCY GENERATOR (FURNISH & INSTALL)

0508 72  3 AS Y EMERGENCY GENERATOR (INSTALL)

0508 72  4 AS Y EMERGENCY GENERATOR (REMOVE)

0508 73  1 LF Y SUBMARINE CABLE ASSM(FURNISH & INSTALL)

0508 73  3 LF Y SUBMARINE CABLE ASSEMBLY (INSTALL)

0508 73  4 1 $151.51 $19,999.32 132.000 LF Y SUBMARINE CABLE ASSM(REMOVE)

0508 76  1 LS Y SPAN MOTORS & AUXILIARIES(FURNISH & I)

0508 76  2 LS Y SPAN MOTORS & AUXILIARIES(FURNISHI)

0508 76  3 LS Y SPAN MOTORS & AUXILIARIES(INSTALL)

0508 76  4 LS Y SPAN MOTORS & AUXILIARIES(REMOVE)

0508 76  5 LS Y SPAN MOTORS & AUXILIARIES(RECONDITION)

0508 77  1 EA Y LOGIC CONTROLLER (PROGRAMMABLE)

0508 77  4 EA Y LOGIC CONTROLER   (PROGRAMABLE)(REMOVE)

0508 77  5 EA Y LOGIC CONTROLLER (PROGMABLE)(PROGMING)

0508 78  1 LS Y LIMIT SWITCHES & TRANSDUCERS (F&I)

0508 78  4 LS Y LIMIT SWITCHE & TRANSDUCERS(REMOVE)

0508 79  1 EA Y CONTROL CONSOLE (F&I)

0508 79  4 EA Y CONTROL CONSOLE (REMOVE)

0508 80  1 EA Y BRAKE SYSTEM (F&I)

0508 80  4 EA Y BREAK SYSTEM (REMOVE)

0508 81  1 EA Y SWITCHES (LIMIT & SEATING)(F&I)

0508 82  1 EA Y CONTROL PANEL/MOTOR CONTROLLER (F&I)

0508 82  4 EA Y CONTROL PANEL/MOTOR CONTROLLER (RECOND)

0508 82  5 EA Y CONTROL PANEL/MOTOR CONTROLLER (REPLACE)

0508 83103 AS Y MOVABLE BR INTGR DR SYS(F&I)(41-60 KW)

0508 83106 AS Y MOVABLE BR INTGR DR SYS(116 - 155 KW)

0508 83107 AS Y MOVABLE BR INTGR DR SYS(156 - 190 KW)

0509 80  1 LS Y ELECTRICAL SYSTEM (F&I)(TEMPORARY)

0509 80  4 LS Y ELECTRICAL SYSTEM (REMOVE)(TEMPORARY)

0510  1 3 $36,663.25 $146,653.00 4.000 LS Y NAVIGATION LIGHTS

0510  1  3 1 $1,500.00 $1,500.00 1.000 EA Y NAVIGATION LIGHTS (PIERS)

0512  1 LS Y CONTROL HOUSE

0512  1  1 LS Y CONTROL HOUSE (RENOVATION)
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0512 71  1 EA Y MOVABLE BRIDGE PLUMBING SYSTEM

0514 71  1 13 $2.29 $139,362.46 60,834.000 SY Y PLASTIC FILTER FABRIC    (SUBSURFACE)

0514 71  2 5 $6.53 $96,108.40 14,715.000 SY Y PLASTIC FILTER FABRIC    (STABILIZATION)

0514 72 2 $6.71 $102,725.46 15,300.000 SY Y LINER IMPERMEABLE PVC

0515  1  1 5 $132.98 $93,619.37 704.000 LF Y PIPE HANDRAIL (STEEL)

0515  1  2 23 $38.74 $292,983.88 7,563.200 LF Y PIPE HANDRAIL (ALUMINUM)

0515  1  5 LF Y PIPE HANDRAIL (PVC)

0515  2101 1 $50.00 $37,800.00 756.000 LF Y PED/BICYCLE RAILING (NS)42"PICKET RAIL

0515  2102 LF Y PED/BICYCLE RAILING (NS)54"PICKET RAIL

0515  2201 2 $83.81 $50,620.00 604.000 LF Y PED/BICYCLE RAILING (STL)42"PICKET RAIL

0515  2202 2 $79.30 $146,312.55 1,845.000 LF Y PED/BICYCLE RAILING (STL)54"PICKET RAIL

0515  2203 LF Y PED/BICYCLE RAILING (STEEL)(SPECIAL)

0515  2301 12 $59.49 $527,420.64 8,865.000 LF Y PED/BICYCLE RAILING (ALUM)42"PICKET RAIL

0515  2302 10 $56.59 $430,592.01 7,609.000 LF Y PED/BICYCLE RAILING (ALUM)54"PICKET RAIL

0515  2303 LF Y PED/BICYCLE RAILING (ALUM)SPECIAL

0515  2403 LF Y PED/BICYCLE RAILING (SPECIAL)

0519 71 LF Y TRENCH DRAIN

0519 77 EA Y BRICK PLANTERS

0519 78 5 $580.75 $54,590.18 94.000 EA Y BOLLARDS

0519 79 LS Y TREE LIGHTING

0519 82 SY Y CONC-GRASS PAVING GRID SYSTEM

0520  1  7 48 $23.55 $3,150,707.40 133,815.100 LF Y CURB & GUTTER CONC (TYPE E)

0520  1  8 3 $33.02 $24,803.50 751.100 LF Y CURB & GUTTER CONC (SPECIAL)

0520  1 10 99 $24.34 $9,126,238.91 374,925.430 LF Y CURB & GUTTER CONC (TYPE F)

0520  1 11 LF Y CURB & GUTTER CONC (TYPE FB)

0520  2  1 5 $37.46 $181,324.07 4,840.300 LF Y CURB CONCRETE (TYPE A)

0520  2  2 3 $26.06 $13,092.75 502.500 LF Y CURB CONCRETE (TYPE B)

0520  2  4 26 $38.35 $1,667,445.27 43,483.000 LF Y CURB CONCRETE (TYPE D)

0520  2  9 5 $167.46 $511,753.22 3,056.000 LF Y CURB CONCRETE (SPECIAL)

0520  3 7 $36.08 $137,034.45 3,798.000 LF Y GUTTER VALLEY CONC

0520  4 1 $70.43 $50,427.88 716.000 LF Y GUTTER SPECIAL CONC

0520  5 11 20 $45.14 $413,070.17 9,151.000 LF Y TRAF SEP CONC (TYPE I) (4' WIDE)

0520  5 12 3 $78.30 $23,647.42 302.000 LF Y TRAF SEP CONC (TYPE I) (6' WIDE)

0520  5 16 1 $49.00 $116,081.00 2,369.000 LF Y TRAF SEP CONC (TYPE I) (8.5' WIDE)

0520  5 21 3 $47.26 $122,449.05 2,591.000 LF Y TRAF SEP CONC (TYPE II) (4' WIDE)
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0520  5 22 1 $100.97 $115,509.68 1,144.000 LF Y TRAF SEP CONC (TYPE II) (6' WIDE)

0520  5 26 LF Y TRAF SEP CONC (TYPE II) (8.5' WIDE)

0520  5 41 19 $30.43 $1,267,942.02 41,670.700 LF Y TRAF SEP CONC (TYPE IV) (4' WIDE)

0520  5 42 5 $42.82 $136,244.00 3,181.600 LF Y TRAF SEP CONC (TYPE IV) (6' WIDE)

0520  5 46 1 $42.00 $36,372.00 866.000 LF Y TRAF SEP CONC (TYPE IV) (8.5' WIDE)

0520  5 51 1 $42.00 $20,790.00 495.000 LF Y TRAF SEP CONC (TYPE V) (4' WIDE)

0520  5 52 LF Y TRAF SEP CONC (TYPE V) (6' WIDE)

0520  5 56 LF Y TRAF SEP CONC (TYPE V) (8.5' WIDE)

0520  6 41 $25.01 $2,533,241.78 101,303.000 LF Y GUTTER SHLDR CONC

0520 70 20 $73.65 $316,971.88 4,303.500 SY Y TRAFFIC SEPARATOR CONCRETE(SPECIAL)

0520 70 89 1 $51.56 $10,312.00 200.000 SY Y TRAF SEP CONC (SPECIAL) (VW)

0521  1 12 $109.99 $9,817,259.22 89,257.000 LF Y BARRIER WALL CONC

0521  1  1 2 $97.48 $160,640.00 1,648.000 LF Y BARRIER WALL CONC (PRECAST)

0521  1  2 LF Y BARRIER WALL CONC (TRAPEZOIDAL)

0521  5  1 25 $97.92 $3,443,741.97 35,167.500 LF Y CNC TRAF RAILING BARRIER BRIDGE (32" F)

0521  5  2 5 $113.69 $3,397,210.91 29,882.000 LF Y CNC TRAF RAILING BARRIER BRIDGE (42" F)

0521  5  3 2 $110.25 $134,500.00 1,220.000 LF Y CNC TRAF RAILING BARRIER BRIDGE(32" DBL)

0521  5  4 5 $140.94 $315,850.00 2,241.000 LF Y CNC TRAF RAILING BAR.BRDG(32" VERT FACE)

0521  5  5 1 $475.00 $57,000.00 120.000 LF Y CNC TRAF RAILING BAR.BRDG(42" VERT FACE)

0521  5  7 LF Y CNC TRAF RAILING BAR.BR(CORAL W/O CURB)

0521  5  8 5 $149.14 $446,520.50 2,994.000 LF Y CNC TRAF RAIL BARR BRG(32"DBL)RETRO VF

0521  5  9 3 $292.86 $448,900.00 1,532.800 LF Y CNC TRAF RAILING BAR.(BRG)(SPECIAL)

0521  5 20 1 $410.00 $65,190.00 159.000 LF Y CNC TRAF RAILBARRIERBRG(F-SHAPE WALL 8')

0521  6  1 6 $101.91 $583,142.83 5,722.000 LF Y CONCRETE PARAPET(PEDEST/BICYCLE)

0521  6  2 LF Y CONCRETE PARAPET(SPECIAL)

0521  6  3 2 $228.33 $935,929.43 4,099.000 LF Y CONCRETE PARAPET(RET WALL SYS W/SW)

0521  7  1 LF Y CONC TRAF RAIL BARRIER (RET WALL SYS/SND

0521  8  1 8 $221.82 $4,207,456.72 18,968.000 LF Y CONC TRAF RAIL BAR(RET WALL SYS)32"F SHP

0521  8  2 2 $311.15 $697,899.14 2,243.000 LF Y CONC TRAF RAIL BAR(RET WALL SYS)42"F SHP

0521  8  3 LF Y CONC TRAF RAIL BAR(RET WALL SYS)32"VF

0521  8  4 LF Y CONC TRAF RAIL BAR(RET WALL SYS)42"VF

0521 72  2 LF Y BARRIER WALL CONC (BOX CULVERT)

0521 72  3 12 $158.52 $1,403,503.22 8,853.800 LF Y BARRIER WALL CONC (RIGID-SHOULDER)

0521 72  4 3 $147.94 $449,731.55 3,040.000 LF Y BARRIER WALL CONC (RIGID-RETAINING)

0521 72  5 6 $152.09 $583,865.75 3,839.000 LF Y BARRIER WALL CONC (RIGID-CURB & GUTTER)



CESPO05 09/24/2009-08.15.08 Page:    51

Florida Department of Transportation

Item Average Unit Cost 

From 2006/01/01  to 2006/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: ALL SELECTED ITEMS

From: 0102  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0521 72  6 9 $227.06 $1,806,499.70 7,956.000 LF Y BARRIER WALL CONC (PLAIN-SHOULDER)

0521 72  7 LF Y BARRWALL CNC(RIG SHLD)WITH 8'SND WALL

0521 72 20 LF Y BARRWALL CNC(F SHAPE)WITH 8'SND WALL

0521 72 21 LF Y BARRWALL CNC(F SHAPE)WITH 10'SND WALL

0521 72 22 LF Y BARRWALL CNC(F SHAPE)WITH 12'SND WALL

0521 73 8 $57.07 $265,376.35 4,650.000 LF Y BARRIER WALL REMOVAL (CONCRETE)

0522  1 103 $48.39 $14,086,087.63 291,120.930 SY Y SIDEWALK CONC (4" THICK)

0522  2 68 $57.33 $2,164,253.49 37,748.500 SY Y SIDEWALK CONC (6" THICK)

0522 73 SY Y EXPOSED AGGREGATE TOPPING(SIDEWALK)

0523  1  1 7 $129.63 $1,108,308.83 8,550.000 SY Y PATTERNED/TEXTURED PAVT/ASPHALT

0523  1  2 3 $41.88 $212,431.80 5,072.000 SY Y PATTERNED/TEXTURED PAVT/CONC

0523 70 SY Y COLORING CONCRETE SURFACE

0524  1  1 25 $51.75 $2,313,624.62 44,705.800 SY Y DITCH PAVT CONC (3")

0524  1  2 12 $75.22 $461,459.76 6,135.000 SY Y DITCH PAVT CONC (4")

0524  1  3 SY Y DITCH PAVT CONC (5")

0524  1  4 3 $106.08 $326,295.82 3,076.000 SY Y DITCH PAVT CONC (6")

0524  1 19 SY Y DITCH PAVT CONC (3")(REINFORCED)

0524  1 29 3 $83.55 $70,181.00 840.000 SY Y DITCH PAVT CONC (4")(REINFORCED)

0524  1 49 3 $115.76 $71,377.51 616.600 SY Y DITCH PAVT CONC (6")(REINFORCED)

0524  2  1 1 $170.00 $3,570.00 21.000 SY Y SLOPE PAVT CONC (3")

0524  2  2 12 $88.85 $577,620.27 6,501.000 SY Y SLOPE PAVT CONC (4")

0524  2  4 SY Y SLOPE PAVT CONC (6")

0524  2 19 SY Y SLOPE PAVT CONC (3")(REINFORCED)

0524  2 29 SY Y SLOPE PAVT CONC (4")(REINFORCED)

0524  2 39 1 $250.00 $750.00 3.000 SY Y SLOPE PAVT CONC (5")(REINFORCED)

0524  2 49 SY Y SLOPE PAVT CONC (6")(REINFORCED)

0525  1 1 $7.00 $3,360.00 480.000 LF Y CURB ASPHALTIC CONC

0526  1  1 2 $109.13 $10,476.50 96.000 SY Y PAVERS, ARCHITECTURAL(ROADWAY)

0526  1  2 12 $55.95 $733,227.50 13,106.000 SY Y PAVERS, ARCHITECTURAL(SIDEWALK)

0526 71 SY Y PAVEMENT TEXTURIZING

0527  1 32 $521.74 $632,347.33 1,212.000 EA Y DETECTABLE WARNING ON WALK SURF(RETRO)

0530  1 16 $657.03 $683,241.47 1,039.900 CY Y RIPRAP (SAND-CEMENT)

0530  3  3 18 $83.99 $4,983,933.87 59,339.500 TN Y RIPRAP (RUBBLE) (BANK AND SHORE)

0530  3  4 28 $91.18 $857,381.73 9,403.600 TN Y RIPRAP (RUBBLE) (F&I)(DITCH LINING)

0530 74 13 $88.69 $982,044.36 11,073.000 TN Y BEDDING STONE
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0530 76  1 SY Y GABION MAT          (6" THICK)

0530 76  2 SY Y GABION MAT          (9" THICK)

0530 76  3 SY Y GABION MAT          (18" THICK)

0530 76  4 1 $200.00 $414,200.00 2,071.000 SY Y GABION MAT, 12" THICK

0530 77  1 1 $350.00 $27,300.00 78.000 SY Y GABION BASKET  (12" THICK)

0530 77  2 SY Y GABION BASKET  (36" THICK)

0530 77  3 SY Y GABION BASKET  (30" THICK)

0530 77  4 SY Y GABION BASKET  (18" THICK)

0530 78 2 $82.67 $587,760.00 7,110.000 SY Y RIPRAP (ARTICULATING BLOCK)

0532 70 EA Y TRACTOR CROSSINGS

0534 70 LF Y RETAINING WALL CONCRETE BLOCK

0534 72101 4 $42.97 $9,134,072.60 212,589.000 SF Y SOUND BARRIER(INC FOUNDATION)(PERM)

0534 72102 SF Y SOUND BARRIER(INC FOUNDATION)(TEMP)

0534 72103 1 $60.00 $553,140.00 9,219.000 SF Y SOUND BARRIER(SPECIAL FOUNDATION)

0536  1  1 98 $20.46 $9,305,398.95 454,730.000 LF Y GUARDRAIL (ROADWAY)

0536  1  2 LF Y GUARDRAIL (BRIDGE)

0536  1  3 10 $29.92 $5,806,144.55 194,030.300 LF Y GUARDRAIL (ROADWAY, DOUBLE FACE)

0536  1  4 LF Y GUARDRAIL (BRIDGE, DOUBLE FACE)

0536  1  5 12 $33.05 $416,326.01 12,597.900 LF Y GUARDRAIL (ROADWAY, THRIE BEAM)

0536  1  6 2 $161.51 $277,802.00 1,720.000 LF Y GUARDRAIL (BRIDGE, THRIE BEAM)

0536  1  8 5 $19.71 $377,368.80 19,144.000 LF Y GUARDRAIL (ROADWAY,WITH RUB RAIL)

0536  1  9 3 $40.57 $1,919,791.42 47,317.100 LF Y GUARDRAIL (ROADWY, THRIE BEAM, DF)

0536  1 10 LF Y GUARDRAIL (ROADWAY, WEATHERING STEEL)

0536  1 11 1 $47.74 $26,853.75 562.500 LF Y GUARDRAIL (ROADWAY, MOD THRIE BEAM)

0536  1 12 1 $47.86 $1,395,717.25 29,162.500 LF Y GUARDRAIL (ROADWAY, MOD THRIE BEAM DF)

0536  2 17 $35.23 $61,915.03 1,757.500 LF Y GUARDRAIL (SHOP-BENT PANELS)

0536  7 28 $137.62 $402,680.58 2,926.000 EA Y GUARDRAIL POST SPECIAL

0536  8 23 $2,253.45 $430,408.32 191.000 EA Y GUARDRAIL BRIDGE ANCHORAGE ASSEM

0536  8  1 2 $3,495.63 $6,991.25 2.000 EA Y GUARDRAIL BRIDGE ANCHORAGE ASSEMBLY (I)

0536  8  4 EA Y GRDRL BRIDGE ANCHORAGE ASSEMBLIES (RPR)

0536  8  5 6 $2,039.43 $95,853.00 47.000 EA Y GRDRL BRIDGE ANCHORAGE ASSEMBLY (REP)

0536  8  6 4 $409.05 $12,271.47 30.000 EA Y GRDRL BRIDGE ANCHORAGE ASSEMBLY (REM)

0536 73 91 $3.85 $534,745.43 139,048.820 LF Y GUARDRAIL REMOVAL

0536 75 EA Y GRDRL POSTS WITH ACCESSORIES (SPE)(ST)

0536 76 2 $85.23 $40,230.00 472.000 EA Y GUARDRAIL POSTS (SPECIAL LENGTH)
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0536 82 13 $2,345.69 $129,012.77 55.000 EA Y GUARDRAIL ANCHORAGE (CONC BAR WALL)

0536 83  1 2 $56.77 $11,808.00 208.000 EA Y GUARDRAIL POST REPLACEMENT (REGULAR)

0536 83  4 EA Y GUARDRAIL POST REPLACEMENT(STL/ASPH/REG)

0536 85 22 82 $2,109.57 $1,430,291.66 678.000 EA Y GUARDRAIL END ANCHORAGE ASSEMBLY FLARED

0536 85 24 38 $2,384.78 $529,421.95 222.000 EA Y GRDRL END ANCHORAGE ASSEMBLY PARALLEL

0536 85 25 61 $807.77 $507,279.49 628.000 EA Y GUARDRAIL END ANCHORAGE ASSEMBLY TYPE II

0536 85 26 10 $1,889.99 $47,249.78 25.000 EA Y GUARDRAIL END ANCHORAGE ASSEMBLY TYP CRT

0536 85 27 3 $3,002.39 $21,016.75 7.000 EA Y GUARDRAIL END ANCHORAGE ASSEMBLY DB FACE

0538  1 18 $12.14 $866,570.97 71,401.700 LF Y GUARDRAIL RESET

0539 73  1 EA Y GLARE SCRN (PLASTIC BLADES) (2' HEIGHT)

0539 73  2 EA Y GLARE SCRN (PLASTIC BLADES) (3' HEIGHT)

0539 74  1 LF Y GLARE SCRN (KNITTED POLYESTER)(60 CM HT)

0539 74  2 LF Y GLARE SCRN (KNITTED POLYESTER)(90 CM HT)

0539 75113 LF Y GLARE SCREEN (F&I)(MODULAR) (30")

0539 75413 LF Y GLARE SCREEN ,REMOVE, MODULAR, 30"

0539 75613 LF Y GLARE SCREEN (RELOCATE)(MODULAR) (30")

0539 80111 1 $30.00 $128,880.00 4,296.000 LF Y OPAQUE VISUAL BARR (F&I) (CNC)(2'3" HT)

0539 80121 LF Y OPAQUE VISUAL BARR(F&I)(FIBGLS)(2'3" HT)

0541 70 EA Y RAILROAD CROSSING

0542 70 2 $80.00 $1,040.00 13.000 EA Y BUMPER GUARDS CONC

0544 74  1 EA Y IMPACT ATTR VEH(INERTIA)(RELOC EXIST)

0544 74  5 EA Y IMPACT ATTR VEH(GRATE)(RELOC EXIST)

0544 74  6 EA Y IMPACT ATTR VEH(HEX-FOAM)(RELOC EXIST)

0544 74 12 EA Y IMPACT ATTR VEH(SENTRY SYS)(REL EXIST)

0544 74 14 EA Y IMPACT ATTR VEH(QUADGARD)(REL EXIST)

0544 75  2 EA Y IMPACT ATTR VEHICULAR (HI-DRO)

0544 75  5 EA Y IMPACT ATTR VEHICULAR (GREAT)

0544 75  6 EA Y IMPACT ATTR VEHICULAR (HEX-FOAM)

0544 75  7 EA Y IMPACT ATTR VEHICULAR (TREND)

0544 75  8 EA Y IMPACT ATTR VEHICULAR (CAT)

0544 75  9 EA Y IMPACT ATTR VEH (BRAKEMASTER)

0544 75 10 EA Y IMPACT ATTR VEHICULAR (DRAGNET)

0544 75 12 EA Y IMPACT ATTR VEH (SENTRY SYSTEM)

0544 75 14 18 $24,716.24 $1,186,379.59 48.000 EA Y IMPACT ATTR VEHICULAR (QUADGURD)

0544 75 15 1 $23,000.00 $23,000.00 1.000 EA Y IMPACT ATTR VEHICULAR (ADIEM 350)
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0544 75 16 EA Y IMPACT ATTR VEHICULAR (TRACC)

0544 75 19 EA Y IMPACT ATTR VEHICULAR (QG LMA)

0544 75 21 1 $18,778.00 $37,556.00 2.000 EA Y IMPACT ATTR VEHICULAR (TAU-II)

0544 75 22 EA Y IMPACT ATTR VEHICULAR (WIDETRACC)

0544 75 30 EA Y IMPACT ATTER VEHICULAR (SPECIAL)

0544 75 40 EA Y IMPACT ATTEN/CRASH CUSH(VEH)(OPT)

0544 76 1 $861.00 $5,166.00 6.000 EA Y ATTENUATOR MODULES  (F&I)(SAND FILLED)

0546 71 4 $550.19 $58,320.00 106.000 PS Y RUMBLE STRIPS

0546 72 50 PM Y RUMBLE STRIP (GROUND-IN) (NON-STANDARD)

0546 72 51 26 $1,286.46 $754,507.80 586.500 PM Y RUMBLE STRIP (GROUND-IN) (16" MIN. W)

0547 70  1 6 $87.76 $182,721.50 2,082.000 SY Y RIPRAP FABR-FORMED CNC (8" FILT POINTS)

0547 70  2 4 $75.48 $244,025.37 3,233.000 SY Y RIPRAP FABR-FORMED CNC (10" FILT POINTS)

0548 12 15 $41.52 $27,762,980.46 668,722.000 SF Y RETAINING WALL SYSTEM(PERM) EXC BAR.

0548 13 9 $13.82 $1,542,953.67 111,617.000 SF Y RETAINING WALL SYSTEM(TEMP) EXC BAR.

0548 14 1 $50.00 $502,150.00 10,043.000 SF Y RETAINING WALL SYSTEM(PERM-WID) ATTACHED

0550  1  1 LF Y FENCING, TYPE A  ( 5' HEIGHT)

0550  1  2 LF Y FENCING, TYPE A  ( 6' HEIGHT)

0550  1  4 LF Y FENCING, TYPE A  ( 8' HEIGHT)

0550  1  5 LF Y FENCING, TYPE A  ( 9' HEIGHT)

0550  1  6 LF Y FENCING, TYPE A  (10' HEIGHT)

0550  1  8 LF Y FENCING, TYPE A  (12' HEIGHT)

0550  2 LF Y FENCING, TYPE B

0550  2  1 LF Y FENCE TYP B (WITH BARB WIRE ATTACHMENT)

0550  2  2 LF Y FENCING, TYPE B (WITH CABLE BARRIER)

0550  2  3 LF Y FENCING, TYPE B (10' HEIGHT)

0550  2  5 LF Y FENCING, TYPE B (5' HEIGHT)

0550  2  6 LF Y FENCING, TYPE B (4' HEIGHT)

0550  2  7 LF Y FENCING, TYPE B (8' HEIGHT)

0550  2  8 LF Y FENCE TYP B(10' HT W/ BARBED WIRE ATTMT)

0550  2  9 LF Y FENCE TYP B(12' HT W/ BARBED WIRE ATTMT)

0550  3  1 EA Y FENCE CORNER POST ASSEM (TYPE A)

0550  3  2 EA Y FENCE CORNER POST ASSEM (TYPE B)

0550  3  4 EA Y FENCE CORNER POST ASSEM (SPECIAL)

0550  3  6 EA Y FENCE CORNER POST ASSEM (TYP B, 4' HT)

0550  3  7 EA Y CORNER POST ASSEM (TYPE A, 10'HEIGHT)
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0550  3  8 EA Y CORNER POST ASSEM (TYPE A, 12'HEIGHT)

0550  3  9 EA Y FENCE CORNER POST ASSEM (TYP B, 10' HT)

0550  4  1 EA Y FENCE PULL & END POST ASSEM    (TYPE A)

0550  4  4 EA Y FENCE PULL & END POST ASSEM    (SPECIAL)

0550  4  7 EA Y PULL & END POST ASSEM (TYP A, 10' FENCE)

0550  4  8 EA Y PULL & END POST ASSEM (TYP A, 12' FENCE)

0550  5  1 EA Y FENCE PULL POST ASSEMBLY (TYP B) (STD)

0550  5  2 EA Y FENCE PULL POST ASM (TYP B) (W/CBL BARR)

0550  5  3 EA Y FENCE PULL POST ASSEMBLY (TYP B) (SPE)

0550  5  4 EA Y FENCE PULL POST ASSEMBLY (TYP B) (4' HT)

0550  5  5 EA Y FENCE PULL POST ASM (TYP B) (10' HT)

0550  5  6 EA Y FENCE PULL POST ASM (TYP B) (12' HT)

0550  6  1 EA Y FENCE END POST ASSEMBLY (TYP B) (STD)

0550  6  2 EA Y FENCE ENDPST ASM (TYP B) (W/CBL BARR)

0550  6  3 EA Y FENCE END POST ASSEMBLY (TYP B) (SPE)

0550  6  4 EA Y FENCE END POST ASSEMBLY (TYP B) (4' HT)

0550  6  5 EA Y FENCE END POST ASSEMBLY (TYP B) (10' HT)

0550  6  6 EA Y FENCE END POST ASSEMBLY (TYP B) (12' HT)

0550 10110 8 $5.12 $521,604.54 101,778.000 LF Y FENCING, TYPE A(0.0-5.0')STANDARD

0550 10118 1 $10.67 $17,914.93 1,679.000 LF Y FENCING, TYPE A(0.0-5.0')RESET EXISTING

0550 10120 LF Y FENCING, TYPE A(5.1-6.0)STANDARD

0550 10130 LF Y FENCING, TYPE A, 6.1-7.0, STANDARD

0550 10150 3 $19.75 $4,223,093.00 213,873.000 LF Y FENCING, TYPE A(8.1-10.0')

0550 10210 1 $22.00 $7,772.60 353.300 LF Y FENCING, TYPE B(0.0-5.0)STANDARD

0550 10220 15 $12.50 $832,025.37 66,578.000 LF Y FENCING, TYPE B(5.1-6.0)STANDARD

0550 10221 1 $100.00 $2,500.00 25.000 LF Y FENCING, TYPE B(5.1-6.0)W/BARB ATTMT

0550 10222 8 $15.13 $994,222.88 65,696.000 LF Y FENCING, TYPE B(5.1-6.0)W/ VINYL COAT

0550 10228 4 $14.98 $9,719.20 649.000 LF Y FENCING, TYPE B(5.1-6.0)(RESET EXISTING)

0550 10229 LF Y FENCING, TYPE B(5.1-6.0)(SPECIAL)

0550 10230 LF Y FENCING, TYPE B(6.1-7.0')(STANDARD)

0550 10240 LF Y FENCING, TYPE B(7.1-8.0)STANDARD

0550 10241 LF Y FENCING, TYPE B(7.1-8.0)W/BARB ATTACH

0550 10249 LF Y FENCING, TYPE B(7.1-8.0)(SPECIAL)

0550 10250 LF Y FENCING, TYPE B(8.1-10.0')

0550 10251 2 $25.16 $29,847.50 1,186.300 LF Y FENCING, TYPE B(8.1-10.0')W/BARB
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0550 10252 LF Y FENCING, TYPE B(8.1-10.0')W/VINYL COAT

0550 10299 LF Y FENCING, SPECIAL

0550 10324 1 $155.00 $126,790.00 818.000 LF Y FENCING, TYPE R-PARTIAL ENCL(5.1-6.0')

0550 10325 LF Y FENCING, TYPE R(5.1-6.0') VERTICAL

0550 10333 LF Y FENCING, TYPE R(6.1-7.0)W/FULL ENCLOSURE

0550 10335 1 $63.00 $27,153.00 431.000 LF Y FENCING, TYPE R(6.1-7.0)(VERTICAL)

0550 10343 LF Y FENCING, TYPE R(7.1-8.0)W/FULL ENCLOSURE

0550 10344 1 $111.85 $40,713.40 364.000 LF Y FENCING, TYPE R(7.1-8.0)W/PART ENCLOSURE

0550 10353 LF Y FENCING, TYPE R(8.1-10')W/FULL ENCLOSURE

0550 10354 2 $128.76 $125,157.80 972.000 LF Y FENCING, TYPE R(8.1-10')W/PARTIAL ENCL

0550 10394 LF Y FENCING, TYPE R-PARTIAL ENCL(SPECIAL)

0550 10424 LF Y FENCING, TYPE R-PARTIAL ENCL(5.1-6.0')

0550 10454 LF Y FENCING, TYPE R-PARTIAL ENCL(8.1-10.0')

0550 10918 LF Y FENCING, SPECIAL(0.0-5.0')RESET EXISTING

0550 10919 LF Y FENCING, SPECIAL (0.0-5.0')

0550 10920 LF Y FENCING, SPECIAL (5.1-6.0')

0550 10928 LF Y FENCING, SPECIAL (5.1-6.0')(RESET EXIST)

0550 10929 LF Y FENCING, SPECIAL (5.1-6.0')

0550 10938 LF Y FENCING, SPECIAL (6.1-7.0')(RESET EXIST)

0550 10939 LF Y FENCING, SPECIAL (6.1-7.0')

0550 10940 1 $100.00 $6,350.00 63.500 LF Y FENCING, SPECIAL (7.1-8.0')

0550 10958 LF Y FENCING, SPECIAL 8.1-10.0'(RESET EXIST)

0550 10998 LF Y FENCING, SPECIAL (RESET EXISTING)

0550 60112 EA Y GATE (TYPE A)(SINGLE)(6.1-12.0' OPEN)

0550 60115 EA Y GATE (TYPE A)(SINGLE)(20.1-24.0' OPEN)

0550 60121 EA Y GATE (TYPE A)(DOUBLE( 0-6.0' OPENING)

0550 60122 1 $925.45 $925.45 1.000 EA Y GATE (TYPE A)(DOUBLE( 6.1-12.0' OPENING)

0550 60124 2 $670.10 $2,680.39 4.000 EA Y GATE (TYPE A)(DOUBLE( 18.1-20.0' OPEN)

0550 60125 EA Y GATE(TYPE A)DOUBLE(20.1-24.0' OPEN)

0550 60127 EA Y GATE(TYPE A)DOUBLE(GREATER THAN30' OPEN)

0550 60132 1 $2,880.00 $2,880.00 1.000 EA Y GATE (TYPE A)SLIDING(6.1-12.0' OPENING)

0550 60134 EA Y GATE (TYPE A)SLIDING(18.1-20.0' OPENING)

0550 60135 EA Y GATE (TYPE A)SLIDING(20.1-24.0' OPENING)

0550 60211 EA Y GATE (TYPE B)(SINGLE(   0- 6.0' OPENING)

0550 60212 1 $901.50 $1,803.00 2.000 EA Y GATE (TYPE B)(SINGLE( 6.1-12.0' OPENING)
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0550 60215 EA Y GATE (TYPE B)(SINGLE(20.1-24.0' OPENING)

0550 60221 EA Y GATE (TYPE B)(DOUBLE( 0- 6.0' OPENING)

0550 60222 2 $1,441.26 $5,765.04 4.000 EA Y GATE (TYPE B)(DOUBLE( 6.1-12.0' OPENING)

0550 60223 2 $1,780.00 $5,340.00 3.000 EA Y GATE (TYPE B)(DOUBLE(12.1-18.0' OPENING)

0550 60224 1 $1,502.31 $1,502.31 1.000 EA Y GATE (TYPE B)(DOUBLE(18.1-20.0' OPENING)

0550 60225 3 $2,007.77 $10,038.86 5.000 EA Y GATE (TYPE B)(DOUBLE)(20.1-24' OPENING)

0550 60227 EA Y GATE (TYPE B)(DOUBLE)(> 30' OPENING)

0550 60232 1 $43,939.11 $219,695.55 5.000 EA Y GATE (TYPE B)SLIDING/CANT(6.1-12' OPEN)

0550 60233 1 $1,975.00 $3,950.00 2.000 EA Y GATE (TYPE B)SLIDING/CANT(12.1-18' OPEN)

0550 60234 5 $1,673.54 $33,470.78 20.000 EA Y GATE (TYPE B)SLIDING/CANT(18.1-20' OPEN)

0550 60235 5 $2,657.45 $53,149.02 20.000 EA Y GATE (TYPE B)SLIDING/CANT(20.1-24' OPEN)

0550 60236 1 $7,800.00 $7,800.00 1.000 EA Y GATE (TYPE B)SLIDING/CANT(24.1-30' OPEN)

0550 60237 EA Y GATE (TYPE B)SLIDING/CANT(> 30' OPEN)

0550 60912 EA Y GATE (SPECIAL)(SINGLE( 6.1-12.0' OPEN)

0550 60925 EA Y GATE (SPECIAL)(DOUBLE)(20.1-24'OPEN)

0550 60927 EA Y GATE (SPECIAL)(DOUBLE)(> 30' OPENING)

0550 60933 EA Y GATE (SPECIAL)SLIDING/CANT(12.1-18'OPEN)

0550 60934 EA Y GATE (SPECIAL)SLIDING/CANT(18.1-20'OPEN)

0550 60935 EA Y GATE (SPECIAL)SLIDING/CANT(20.1-24'OPEN)

0550 60937 EA Y GATE(SPCIAL)SLIDING/CANT(> 30' OPEN

0550 71  1 LF Y FENCING TYPE R   (FULL)

0550 71  2 LF Y FENCING TYPE R   (PARTIAL)

0550 73 LF Y FENCING, SPECIAL

0550 73 10 LF Y FENCING SPECIAL      (TYPE 1)

0550 73 20 LF Y FENCING SPECIAL      (TYPE 2)

0550 73 30 LF Y FENCING SPECIAL      (TYPE 3)

0550 74  1 LF Y FENCE (RESET EXIST)(TYPE A)

0550 74  2 LF Y FENCE (RESET EXIST)(TYPE B)

0550 74  3 LF Y FENCE (RESET EXIST)(SPECIAL)

0550 75 41 EA Y FENCE GATE (TYP A) (SGL 4')( 4' OPENING)

0550 75101 EA Y FENCE GATE (TYP A)(SGL 10')(10' OPENING)

0550 75102 EA Y FENCE GATE (TYP A) (DBL 5')(10' OPENING)

0550 75121 EA Y FENCE GATE (TYP A)(SGL 12')(12' OPENING)

0550 75122 EA Y FENCE GATE (TYP A)(DBL 6')(12' OPENING)

0550 75141 EA Y FENCE GATE (TYP A)(SINGLE)(14' OPENING)
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0550 75161 EA Y FENCE GATE (TYP A)(SGL 16')(16' OPENING)

0550 75162 EA Y FENCE GATE (TYP A) (DBL 8')(16' OPENING)

0550 75202 EA Y FENCE GATE (TYP A)(DBL 10')(20' OPENING)

0550 75242 EA Y FENCE GATE (TYP A)(DBL 12')(24' OPENING)

0550 75302 EA Y FENCE GATE (TYP A)(DBL 15')(30' OPENING)

0550 75322 EA Y FENCE GATE (TYP A)(DOUBLE)(32' OPENING)

0550 76 31 EA Y FENCE GATE (TYP B)(SGL 3')( 3' OPENING)

0550 76 41 EA Y FENCE GATE (TYP B)(SGL 4')( 4' OPENING)

0550 76 51 EA Y FENCE GATE (TYP B)(SGL 5')( 5' OPENING)

0550 76 61 EA Y FENCE GATE (TYP B)(SGL 6')( 6' OPENING)

0550 76 62 EA Y FENCE GATE (TYP B)(DBL 6')( 6' OPENING)

0550 76101 EA Y FENCE GATE (TYP B)(SGL 10')(10' OPENING)

0550 76102 EA Y FENCE GATE (TYP B)(DBL 5')(10' OPENING)

0550 76121 EA Y FENCE GATE (TYP B)(SGL 12')(12' OPENING)

0550 76122 EA Y FENCE GATE (TYP B)(DBL 6')(12' OPENING)

0550 76151 EA Y FENCE GATE (TYP B)(SGL 15')(15' OPENING)

0550 76152 EA Y FENCE GATE(TYP B,DBLL 7.5',15' OPENING)

0550 76161 EA Y FENCE GATE (TYP B)(SGL 16')(16' OPENING)

0550 76162 EA Y FENCE GATE (TYP B)(DBL 8')(16' OPENING)

0550 76201 EA Y FENCE GATE (TYP B)(SGL 20')(20' OPENING)

0550 76202 EA Y FENCE GATE (TYP B)(DBL 10')(20' OPENING)

0550 76241 EA Y FENCE GATE (TYP B)(SGL 24')(24' OPENING)

0550 76242 EA Y FENCE GATE (TYP B)(DBL 12')(24' OPENING)

0550 76302 EA Y FENCE GATE (TYP B)(DBL 15')(30' OPENING)

0550 76322 EA Y FENCE GATE (TYP B)(DBL 16')(32' OPENING)

0550 79  4 EA Y FENCE GATE (SLIDING) (CANTILEVER 4')

0550 79  6 EA Y FENCE GATE (SLIDING) (CANTILEVER 6')

0550 79 10 EA Y FENCE GATE (SLIDING) (CANTILEVER 10')

0550 79 12 EA Y FENCE GATE (SLIDING) (CANTILEVER 12')

0550 79 14 EA Y FENCE GATE (SLIDING) (CANTILEVER 14')

0550 79 15 EA Y FENCE GATE (SLIDING) (CANTILEVER 15')

0550 79 16 EA Y FENCE GATE (SLIDING) (CANTILEVER 16')

0550 79 20 EA Y FENCE GATE (SLIDING) (CANTILEVER 20')

0550 79 24 EA Y FENCE GATE (SLIDING) (CANTILEVER 24')

0550 79 25 EA Y FENCE GATE (SLIDING) (CANTILEVER 25')
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0550 79 30 EA Y FENCE GATE (SLIDING) (CANTILEVER 30')

0550 79 38 EA Y FENCE GATE (SLIDING) (CANTILEVER 38')

0550 79 40 EA Y FENCE GATE (SLIDING) (CANTILEVER 40')

0550 79 48 EA Y FENCE GATE (SLIDING) (CANTILEVER 48')

0555  1  1 64 $18.10 $3,809,077.01 210,426.000 LF Y DIRECTIONAL BORE       (LESS THAN 6")

0555  1  2 44 $31.35 $8,409,480.91 268,244.000 LF Y DIRECTIONAL BORE       ( 6" TO < 12")

0555  1  3 1 $60.00 $37,020.00 617.000 LF Y DIRECTIONAL BORE       (12" TO < 18")

0555  1  4 LF Y DIRECTIONAL BORE       (18" TO < 24")

0555  1  5 LF Y DIRECTIONAL BORE       (24" TO < 36")

0555  1  6 LF Y DIRECTIONAL BORE       (36" TO < 48")

0556  1  1 LF Y JACK AND BORE CASE DIA(<6")

0556  1  2 1 $59.77 $10,101.13 169.000 LF Y JACK AND BORE CASE DIA(6"TO<12")

0556  1  3 2 $250.00 $139,750.00 559.000 LF Y JACK AND BORE CASE DIA(12"TO<18")

0556  1  4 8 $461.40 $1,147,963.44 2,488.000 LF Y JACK AND BORE CASE DIA(18"TO<24")

0556  1  5 8 $389.91 $1,326,872.89 3,403.000 LF Y JACK AND BORE CASE DIA(24"TO<36")

0556  1  6 5 $496.04 $675,112.89 1,361.000 LF Y JACK AND BORE CASE DIA(36"TO<48")

0556  1  7 4 $743.83 $889,615.90 1,196.000 LF Y JACK AND BORE CASE DIA(48"TO<60")

0556  1  8 2 $971.07 $544,770.40 561.000 LF Y JACK AND BORE CASE DIA(60"TO<72")

0556  1  9 1 $939.38 $95,816.76 102.000 LF Y JACK AND BORE CASE DIA(72"TO<84")

0556  1 10 LF Y JACK AND BORE CASE DIA(84"TO<96")

0556  1 11 LF Y JACK AND BORE CASE DIA(96"TO<108")

0560  1 4 $2,078.49 $2,016,135.05 970.000 TN Y PAINT STRUCT STEEL

0561  1 2 $816.47 $56,499.62 69.200 TN Y PAINT STRUCT STEEL

0563  3 2 $.25 $33,916.60 137,888.000 SF Y ANTI-GRAFFITI COATING(SACRIFICIAL)

0563  4 1 $.41 $30,913.59 75,399.000 SF Y ANTI-GRAFFITI COATING(NON-SACRIFICIAL)

0570  1 3 $.21 $6,741.57 31,589.000 SY Y SEEDING

0570  1  2 SY Y PERFORMANCE TURF, SOD

0570  2 29 $.36 $765,202.27 2,119,206.100 SY Y SEED & MULCH

0570  3 24 $3.22 $63,549.72 19,711.040 LB Y SEED GRASS (PERMANENT TYPE)

0570  3  1 6 $4.87 $77,589.09 15,936.800 LB Y SEED GRASS (PERM TYPE,ARGEN BAHIA)

0570  4 30 $110.45 $218,613.35 1,979.320 TN Y MULCH MATL

0570  5 128 $385.88 $170,026.59 440.615 TN Y FERTILIZER

0570  9 133 $24.34 $1,568,632.14 64,457.938 MG Y WATER FOR GRASS

0570 10 26 $1.50 $40,088.80 26,692.400 LB Y SEED GRASS (QUICK-GROWING TYPE)

0570 12 LB Y SEED WILDFLOWER
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0571  1 11 5 $3.34 $215,838.43 64,566.200 SY Y PLASTIC EROSION MAT (TRM)(TYPE 1)

0571  1 12 5 $3.55 $584,548.40 164,738.000 SY Y PLASTIC EROSION MAT (TRM)(TYPE 2)

0571  1 13 1 $4.45 $502.85 113.000 SY Y PLASTIC EROSION MAT (TRM)(TYPE 3)

0573  1 SY Y SEEDING-HYDRO       (F&I)

0573  2 LB Y SEED GRASS (FOR HYDRO-SEEDING)

0573  3 LB Y FERTILIZER (FOR HYDRO-SEEDING)

0573  4 LB Y MULCH FIBER (FOR HYDRO-SEEDING)

0575  1 102 $2.07 $8,980,406.03 4,329,294.770 SY Y SODDING

0575  1  1 46 $2.67 $2,693,912.10 1,007,688.600 SY Y SODDING (BAHIA)

0575  1  2 1 $3.25 $38,763.40 11,927.200 SY Y SODDING (CENTIPEDE)

0575  1  3 5 $1.84 $100,655.10 54,608.000 SY Y SODDING (ARGENTINE BAHIA)

0575  1  4 16 $4.82 $227,408.90 47,182.200 SY Y SODDING (SAINT AUGUSTINE)

0575  1  5 3 $4.88 $36,008.00 7,385.000 SY Y SODDING (OVERLAPPED)

0575  1  6 13 $3.06 $2,079,884.47 678,682.520 SY Y SODDING (BERMUDA)

0577 70 13 $1.98 $574,932.30 290,293.400 SY Y SHOULDER REWORK

0580  1  1 25 $78,648.31 $2,044,856.13 26.000 LS Y LANDSCAPE COMPLETE (SMALL PLANTS)

0580  1  2 35 $97,471.53 $3,508,975.09 36.000 LS Y LANDSCAPE COMPLETE (LARGE PLANTS)

0580173 SY Y BED PREPARATION & MULCHING

0580258 TN Y ROCK BOULDERS

0580301  1 EA Y STAKING & GUYING (TREES)

0580301  2 EA Y STAKING & GUYING (PALMS)

0580326  4 SY Y MULCH WOOD CHIP

0580327  1 EA Y TREE RELOCATION (PALM)

0580327  2 EA Y SMALL TREE,SHRUBS,GRD COVER RELOCATION

0580332  1 EA Y TREE REMOVAL (TREE SPADE)

0580332  2 EA Y TREE REMOVAL (CUT AND REMOVE)

0580334 EA Y TREE PLANTING PIT COVER

0580336 EA Y PRUNING AND TRIMMING (EXISTING TREES)

0580340  1 LF Y TREE PROTECTION (BATTERBOARD)

0580340  2 LF Y TREE PROTECTION (TRENCHING)

0581  1 PL Y GRD COVER(SEED,BARE ROOT MATL,PROPAGULE)

0581  2 PL Y GRD COVER (10" TO 18" HEIGHT OR SPREAD)

0582  2 PL Y SHRUBS (10" TO 18" HEIGHT OR SPREAD)

0582  3 PL Y SHRUBS (19" TO 7' HEIGHT OR SPREAD)

0582  4 PL Y SHRUBS(15 GAL- 8' TO 20' HT OR CLR TRNK)
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0583  1 PL Y TREE (SEEDLINGS)

0583  2 PL Y TREE (10" TO 18" HEIGHT OR SPREAD)

0583  3 PL Y TREE (19" TO 7' HEIGHT OR SPREAD)

0583  4 PL Y TREE (8' TO 20' HEIGHT OR CLEAR TRUNK)

0583  5 PL Y TREE (21' OR MORE HEIGHT OR CLEAR TRUNK)

0584  3 PL Y PALMS SGL TRNK(19" TO 7' HT OR SPREAD)

0584  4 PL Y PALMS SGL TRNK(8'-20' HT. OR CLR TRNK)

0584  5 PL Y PALMS SGL TRNK(21' OR MORE HT OR CLR TR)

0585  2 PL Y PALMS CLUMP TYP(10" TO 18" HT OR SPREAD)

0585  3 PL Y PALMS CLUMP TYP(19" TO 7' HT OR SPREAD)

0585  4 PL Y PALMS CLUMP TYP(8'-20' HT. OR CLR TRNK)

0589  1 LS Y LANDSCAPE ESTABLISHMENT AND MAINTENANCE

0590 70 15 $80,942.59 $1,295,081.42 16.000 LS Y IRRIGATION SYSTEM

0604  1 11 5 $729.08 $47,390.13 65.000 LO Y DATA COLECT(INTERSECT)(TURNING MOVEMENT)

0604  1 12 LO Y DATA COLLECTION (INTERSECTION)(APPROACH)

0604  1 22 4 $570.31 $12,546.72 22.000 LO Y DATA COLLECTION (MID-BLOCK)(APPROACH)

0604  2 11 PA Y ANAL&DOC( 1 INTERSECT)(1 TIMING PATERNS)

0604  2 16 PA Y ANAL&DOC( 1 INTERSECT)(6 TIMING PATERNS)

0604  2 23 PA Y ANAL&DOC( 2 INTERSECT)(3 TIMING PATERNS)

0604  2 24 PA Y ANAL&DOC( 2 INTERSECT)(4 TIMING PATERNS)

0604  2 26 PA Y ANAL&DOC( 2 INTERSECT)(6 TIMING PATERNS)

0604  2 36 1 $27,500.00 $27,500.00 1.000 PA Y ANAL&DOC( 3 INTERSECT)(6 TIMING PATERNS)

0604  2 46 PA Y ANAL&DOC( 4 INTERSECT)(6 TIMING PATERNS)

0604  2 56 1 $46,000.00 $46,000.00 1.000 PA Y ANAL&DOC( 5 INTERSECT)(6 TIMING PATERNS)

0604  2 65 PA Y ANAL&DOC( 6 INTERSECT)(5 TIMING PATERNS)

0604  2 66 1 $55,000.00 $55,000.00 1.000 PA Y ANAL&DOC( 6 INTERSECT)(6 TIMING PATERNS)

0604  2 76 PA Y ANAL&DOC( 7 INTERSECT)(6 TIMING PATERNS)

0604  2 86 PA Y ANAL&DOC( 8 INTERSECT)(6 TIMING PATERNS)

0604  2 88 PA Y ANAL&DOC( 8 INTERSECT)(8 TIMING PATERNS)

0604  2043 PA Y ANAL&DOC( 4 INTERSECT)(3 TIMING PATERNS)

0604  2063 1 $14,479.10 $14,479.10 1.000 PA Y ANAL&DOC( 6 INTERSECT)(3 TIMING PATERNS)

0604  2116 PA Y ANAL&DOC(11 INTERSECT)(6 TIMING PATERNS)

0604  2136 PA Y ANAL&DOC(13 INTERSECT)(6 TIMING PATERNS)

0604  2165 PA Y ANAL&DOC(16 INTERSECT)(5 TIMING PATERNS)

0604  2176 1 $112,687.96 $112,687.96 1.000 PA Y ANAL&DOC(17 INTERSECT)(6 TIMING PATERNS)
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0604  2286 1 $155,000.00 $155,000.00 1.000 PA Y ANAL&DOC(28 INTERSECT)(6 TIMING PATERNS)

0604  3  1 2 $967.32 $7,738.56 8.000 PI Y TIMING IMPLEMENTATION    (CONTROLLER)

0604  3  2 1 $810.00 $6,480.00 8.000 PI Y TIMING IMPL (CONTROLLER & COORD UNIT)

0604  3  3 PI Y TIMING IMPL (MASTER CLOCK UNIT)

0604  4 PI Y INTERSECTION ANALYSIS & DOCUMENTATION

0604  5  3 PA Y ARTERIAL ANALYSIS & DOC(3 TIME PATERNS)

0604  5  5 PA Y ARTERIAL ANALYSIS & DOC(5 TIME PATERNS)

0604  5  6 PA Y ARTERIAL ANALYSIS & DOC(6 TIME PATERNS)

0604  5  8 PA Y ARTERIAL ANALYSIS & DOC(8 TIME PATERNS)

0630  1 11 27 $26.89 $349,478.48 12,998.000 LF Y CONDUIT (FURNISH & INSTALL)(ABOVEGROUND)

0630  1 12 114 $2.99 $9,246,681.19 3,091,382.500 LF Y CONDUIT (FURNISH & INSTALL)(UNDERGROUND)

0630  1 13 81 $28.76 $2,367,154.16 82,313.000 LF Y CONDUIT (FURNISH & INSTALL)(UNDER PAVT)

0630  1 14 29 $27.76 $705,956.85 25,427.500 LF Y CONDUIT (FURNISH & INSTALL)(UG - JACKED)

0630  1 15 11 $29.58 $1,513,082.66 51,152.000 LF Y CONDUIT (FURNISH & INSTALL)(BRIDGE MNT)

0630  1 21 2 $16.03 $481.00 30.000 LF Y CONDUIT (FURNISH) (ABOVEGROUND)

0630  1 22 2 $4.82 $38,442.50 7,970.000 LF Y CONDUIT (FURNISH) (UNDERGROUND)

0630  1 23 LF Y CONDUIT (FURNISH) (UNDER PAVEMENT)

0630  1 24 LF Y CONDUIT (FURNISH) (UNDERGROUND JACKED)

0630  1 31 LF Y CONDUIT (INSTALL)   (ABOVEGROUND)

0630  1 32 LF Y CONDUIT (INSTALL)   (UNDERGROUND)

0630  1 33 LF Y CONDUIT (INSTALL)   (UNDER PAVEMENT)

0630  1 34 LF Y CONDUIT (INSTALL)   (UNDERGROUND)

0630  1 35 LF Y CONDUIT (INSTALL)   (BRIDGE MOUNNT)

0632  6  1 8 $7.77 $37,019.75 4,765.000 LF Y CABLE (SIGNAL) (FURNISH & INSTALL)

0632  6  2 LF Y CABLE (SIGNAL) (FURNISH)

0632  6  3 LF Y CABLE (INSTALL)

0632  6  4 LF Y CABLE (SIGNAL) (ADJUST)

0632  7  1 85 $3,755.76 $867,579.99 231.000 PI Y CABLE (SIGNAL) (FURNISH & INSTALL)

0632  7  2 PI Y CABLE (FURNISH)

0632  7  3 PI Y CABLE (INSTALL)

0632  7  4 PI Y CABLE (ADJUST)

0632  8111 LF Y CABLE (INTERCONNECT)(F&I) (AERIAL)

0632  8112 3 $3.21 $40,350.00 12,567.000 LF Y CABLE (INTERCONNECT)(F&I) (UNDER-GRND)

0632  8131 LF Y CABLE (INTERCONNECT)(INS) (AERIAL)

0632  8132 LF Y CABLE (INTERCONNECT)(INSTALL) (UG)
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0632  8142 LF Y CABLE (INTERCONNECT)(INSTALL) (UG)

0632  8211 LF Y CABLE (ICONN)(F&I)( 1- 25 PR) (AERIAL)

0632  8212 18 $3.50 $181,496.34 51,926.000 LF Y CABLE (ICONN)(F&I)( 1- 25 PR) (UG)

0632  8221 LF Y CABLE (ICONN)(FUR)( 1- 25 PR)(AERIAL)

0632  8222 LF Y CABLE (ICONN)(FUR)( 1- 25 PR) (UG)

0632  8231 LF Y CABLE (ICONN)(INS)( 1- 25 PR) (AERIAL)

0632  8232 LF Y CABLE (ICONN)(INS)( 1- 25 PR) (UG)

0632  8311 LF Y CABLE (ICONN)(F&I)(26- 50 PR) (AERIAL)

0632  8312 LF Y CABLE (ICONN)(F&I)(26- 50 PR) (UG)

0632  8332 LF Y CAB (INTERCONNEDT)(INS)(26- 50 PR) (UG)

0632  8411 LF Y CABLE (ICONN)(F&I)(51-100 PR) (AERIAL)

0632  8412 LF Y CABLE (ICONN)(F&I)(51-100 PR) (UG)

0632  8431 LF Y CABLE (ICONN)(INS)(51-100 PR) (AERIAL)

0632  8432 LF Y CABLE (ICONN)(INS)(51-100 PR) (UG)

0632  8511 LF Y CABLE (ICONN)(F&I)(101-150 PR) (AERIAL)

0632  8512 LF Y CABLE (ICONN)(F&I)(101-150 PR)(UG)

0632  8532 LF Y CABLE (ICONN)(INS)(101-150 PR)(UG)

0633111  1 1 $2.80 $2,156.00 770.000 LF Y CAB FIB OPT(F&I)( 1- 25PR)(AERIAL)(SGL)

0633111  2 LF Y CAB FIB OPT(F&I)(26- 50PR)(AERIAL)(SGL)

0633111  3 LF Y CAB FIB OPT(F&I)( 51-100PR)(AERIAL)(SGL)

0633111  4 LF Y CAB FIB OPT(F&I)(101-150PR)(AERIAL)(SGL)

0633112  1 LF Y CAB FIB OPT(F&I,1- 25 PR,AERIAL,MULTI)

0633113  1 LF Y CAB FIB OPT(F&I)(1- 25 PR)(AERIAL)(COMP)

0633113  2 LF Y CAB FIB OPT(F&I,26- 50 PR,AERIAL,COMP)

0633121  1 10 $2.52 $450,757.00 179,046.000 LF Y CAB FIB OPT(F&I)(1- 25 PR)(UG)(SGL MODE)

0633121  2 2 $4.97 $109,085.00 21,957.000 LF Y CAB FIB OPT(F&I,26- 50 PR,UG,SGL MODE)

0633121  3 10 $3.95 $3,211,450.71 812,947.000 LF Y CAB FIB OPT(F&I,51-100 PR,UG,SGL MODE)

0633121  4 LF Y CAB FIB OPT(F&I)(101-150PR)(UNDRGD)(SGL)

0633121  5 LF Y CAB FIB OPT(F&I,151-200 PR,UG,SGL MODE)

0633122  1 1 $4.14 $8,694.00 2,100.000 LF Y CAB FIB OPT(F&I)(1- 25 PR)(UG)(MUL MODE)

0633122  2 LF Y CAB FIB OPT(F&I)(26-50 PR)(UG)(MUL MODE)

0633123  1 1 $4.75 $16,458.75 3,465.000 LF Y CABLE FIB OPT(F&I)( 1- 25 PR)(UG)(COMP)

0633123  2 1 $4.00 $20,120.00 5,030.000 LF Y CABLE FIB OPT(F&I)(26- 50 PR)(UG)(COMP)

0633123  3 LF Y CABLE FIB OPT(F&I)(51-100 PR)(UG)(COMP)

0633131  1 3 $6.64 $749.92 113.000 LF Y CABLE FIB OPT(F&I)( 1- 25 PR)(DR)(SING)
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0633132  1 LF Y CAB FIB OPT(F&I)(1- 25 PR)(DR)(MUL MODE)

0633132  2 LF Y CAB FIB OPT(F&I,26- 50 PR,DR,MUL MODE)

0633133  1 LF Y CABLE FIBER OPTIC(F&I)(DR)(1-25)(COMP)

0633211  1 LF Y CABLE FIB OPT(FUR)(1-25 PR)(AERIAL)(SGL)

0633212  1 LF Y CAB FIB OPT(FUR,1- 25 PR,AERIAL,MULTI)

0633213  1 LF Y CAB FIB OPT(FUR)(1- 25 PR)(AERIAL)(COMP)

0633221  1 LF Y CAB FIB OPT(FUR)(1- 25 PR)(UG)(SGL MODE)

0633221  3 LF Y CAB FIB OPT(FUR)51-100 PR(UG)(SGL MODE)

0633222  1 LF Y CAB FIB OPT(FUR,1- 25 PR,UG,MULTI MODE)

0633223  1 LF Y CABLE FIBER OPTIC(F)(1-25)(UNGRD)(COMP)

0633223  3 LF Y CABLE FIB OPT F(51-100)(UNDRGD)(COMPOS)

0633311  1 LF Y CAB FIB OPT(INS)(1- 25 PR)(AERIAL)(SING)

0633312  1 LF Y CAB FIB OPT(INS,1- 25 PR,AER,MUL MODE)

0633313  1 LF Y CAB FIB OPT(INS,1- 25 PR,AER,COMPOSITE)

0633313  2 LF Y CAB FIB OPT(INS,26-50 FBR,AER,COMPOSITE)

0633321  1 1 $3.51 $1,800.63 513.000 LF Y CABLE FIBER OPTIC(I)(1-25)(UNGRD)(SGL)

0633321  2 LF Y CABLE FIBER OPTIC(INS)(26- 50)(UG)(SGL)

0633321  3 2 $5.81 $10,283.40 1,769.000 LF Y CABLE FIBER OPTIC(INS)51-100(UNGRD)(SGL)

0633322  1 LF Y CABLE FIBER OPTIC(I)(1-25)(UNGRD)(MULTI)

0633323  1 LF Y CABLE FIB OPT(I)(1-25)(UNGRD)(COMPOS)

0633323  2 LF Y CABLE FIB OPT(INS)(26-50)(UNGRD)(COMP)

0634  4111 PI Y SPAN WIRE ASM(F&I,2 WIRE,PERPENDICULAR)

0634  4112 2 $1,784.46 $5,353.37 3.000 PI Y SPAN WIRE ASM (F&I)(2 WIRE) (DIAGONAL)

0634  4113 2 $2,981.67 $8,945.00 3.000 PI Y SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (BOX)

0634  4114 1 $4,245.00 $8,490.00 2.000 PI Y SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (OTHER)

0634  4121 PI Y SPAN WIRE ASM(F&I,3 WIRE,PERPENDICULAR)

0634  4122 2 $1,525.00 $4,575.00 3.000 PI Y SPAN WIRE ASM (F&I)(3 WIRE) (DIAGONAL)

0634  4123 PI Y SPAN WIRE ASSEMBLY  (F&I)(3 WIRE)(BOX)

0634  4124 PI Y SPAN WIRE ASSEMBLY (F&I)(3 WIRE) (OTHER)

0634  4411 PI Y SPANWIREASM(ADJ)(2 WIRE) (PERPENDICULAR)

0634  4412 1 $949.00 $1,898.00 2.000 PI Y SPAN WIRE ASM(ADJUST)(2 WIRE) (DIAGONAL)

0634  4413 1 $1,550.00 $1,550.00 1.000 PI Y SPAN WIRE ASM(ADJUST)(2 WIRE) (BOX)

0634  5  1 LF Y FIBERGLASS INSULATOR (FURNISH & INSTALL)

0634  6  1 1 $1.70 $527.00 310.000 LF Y MESSENGER WIRE (FURNISH & INSTALL)

0634  6  2 LF Y MESSENGER WIRE (FURNISH)
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0634  7 1 $994.00 $2,982.00 3.000 EA Y CABLE ADJUST

0635  1  6 EA Y PULL & JUNCTION BOXES (F&I) (SPECIAL)

0635  1 11 131 $496.03 $3,061,515.34 6,172.000 EA Y PULL & JUNCTION BOXES (F&I) (PULL BOX)

0635  1 12 1 $938.43 $20,645.46 22.000 EA Y PULL & JB (F&I) (AERIAL JUNCT BOX)

0635  1 13 8 $734.94 $34,541.99 47.000 EA Y PULL & JB (F&I)(MNT JUNCT BOX)

0635  1 14 EA Y PULL & JB (F&I)(TELEPH TERMN ASSM)

0635  1 15 33 $962.65 $1,624,960.19 1,688.000 EA Y PULL & JB (F&I) (FIBER OPTICS)

0635  1 16 21 $3,019.61 $1,597,374.65 529.000 EA Y PULL & JB (F&I) (SPECIAL)

0635  1 21 EA Y PULL & JUNCTION BOXES (FUR)  (PULL BOX)

0635  1 22 EA Y PULL & JB (FUR) (AERIAL JUNC BOX)

0635  1 23 EA Y PULL & JB (FUR)(MNT JUNCT BOX

0635  1 24 EA Y PULL & JB (FUR) (TELEPH TERMN ASSM)

0635  1 25 EA Y PULL & JB (FUR) (FIBER OPTICS)

0635  1 31 2 $249.36 $41,144.08 165.000 EA Y PULL & JUNCTION BOXES (INS) (PULL BOX)

0635  1 32 EA Y PULL & JB (INS) (AERIAL JUNCT BOX)

0635  1 33 EA Y PULL & JB (INS)(MNT JUNCT BOX)

0635  1 34 EA Y PULL & JB (INS)(TEL TERMINAT ASSM)

0635  1 35 EA Y PULL & JB (INS) (FIBER OPTICS)

0639  1 11 3 $2,248.29 $17,986.32 8.000 AS Y ELECTRICAL POWER SERVICE (OVERHEAD)

0639  1 12 16 $4,871.00 $638,101.62 131.000 AS Y ELECTRICAL POWER SERVICE (OVERHEAD)

0639  1 13 11 $1,801.07 $46,827.80 26.000 AS Y ELECTRICAL POWER SERVICE (OVERHEAD)

0639  1 21 2 $1,007.50 $2,015.00 2.000 AS Y ELECTRICAL POWER SERVICE (UNDERGROUND)

0639  1 22 39 $4,046.32 $712,151.51 176.000 AS Y ELECTRICAL POWER SERVICE (UNDERGROUND)

0639  1 23 18 $2,013.14 $171,116.55 85.000 AS Y ELECTRICAL POWER SERVICE (UNDERGROUND)

0639  2  1 77 $2.66 $1,303,135.93 489,773.000 LF Y ELECTRICAL SERVICE WIRE

0639  2  2 LF Y ELECTRICAL SERVICE WIRE   (FURNISH)

0639  2  3 LF Y ELECTRICAL SERVICE WIRE

0639  3 11 14 $551.33 $242,586.65 440.000 EA Y ELEC SERV DISCONNECT(F&I) (POLE MNT)

0639  3 12 EA Y ELEC SERV DISCONNECT(F&I) (CABINET)

0639  4  1 AS Y EMERGENCY GENERATOR (FURNISH & INSTALL)

0639  4  2 AS Y EMERGENCY GENERATOR (MODIFY)

0641  1 EA Y STRAIN POLES GUYING(CONCRETE)

0641 11104 EA Y PREST CNC POLE(F&I) 4' TYP N-II,SVC POLE

0641 11110 EA Y PREST CNC POLE(F&I,10' TYP N-II,SVC POLE

0641 11112 10 $782.64 $72,785.76 93.000 EA Y PREST CNC POLE(F&I,12' TYP N-II,SVC POLE



CESPO05 09/24/2009-08.15.08 Page:    66

Florida Department of Transportation

Item Average Unit Cost 

From 2006/01/01  to 2006/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: ALL SELECTED ITEMS

From: 0102  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0641 11114 EA Y PREST CNC POLE(F&I,14' TYP N-II,SVC POLE

0641 11116 EA Y PREST CNC POLE(F&I,16' TYP N-II,SVC POLE

0641 11120 EA Y PREST CNC POLE(F&I,20' TYP N-II,SVC POLE

0641 11124 EA Y PREST CNC POLE(F&I,24' TYP N-II,SVC POLE

0641 11126 EA Y PREST CNC POLE(F&I,26' TYP N-II,SVC POLE

0641 11128 EA Y PREST CNC POLE(F&I,28' TYP N-II,SVC POLE

0641 11130 EA Y PREST CNC POLE(F&I,30' TYP N-II,SVC POLE

0641 11132 EA Y PREST CNC POLE(F&I,32' TYP N-II,SVC POLE

0641 11134 EA Y PREST CNC POLE(F&I,34' TYP N-II,SVC POLE

0641 11136 2 $1,264.32 $31,608.05 25.000 EA Y PREST CNC POLE(F&I,36' TYP N-II,SVC POLE

0641 11140 EA Y PREST CNC POLE(F&I,40' TYP N-II,SVC POLE

0641 11158 EA Y PREST CNC POLE(F&I,58' TYP N-II,SVC POLE

0641 11168 EA Y PREST CNC POLE(F&I,68' TYP N-II,SVC POLE

0641 12110 EA Y PREST CNC POLE(F&I,10'TYP N-III,SVC POLE

0641 12126 1 $1,795.00 $1,795.00 1.000 EA Y PREST CNC POLE(F&I,26' TYP N-III,SVC POL

0641 12128 EA Y PREST CNC POLE(F&I,28' TYP N-III,SVC POL

0641 12130 1 $4,110.00 $8,220.00 2.000 EA Y PREST CNC POLE(F&I,30' TYP N-III,SVC POL

0641 12132 EA Y PREST CNC POLE(F&I,32' TYP N-III,SVC POL

0641 12134 3 $2,166.54 $99,660.92 46.000 EA Y PREST CNC POLE(F&I,34' TYP N-III,SVC POL

0641 12135 EA Y PREST CNC POLE(F&I,35' TYP N-III,SVC POL

0641 12136 EA Y PREST CNC POLE(F&I,36' TYP N-III,SVC POL

0641 12138 EA Y PREST CNC POLE(F&I,38' TYP N-III,SVC POL

0641 12140 1 $5,675.46 $39,728.22 7.000 EA Y PREST CNC POLE(F&I,40' TYP N-III,SVC POL

0641 12150 EA Y PREST CNC POLE(F&I,50' TYP N-III,SVC POL

0641 13128 1 $5,974.47 $11,948.94 2.000 EA Y PREST CONC POLE, F&I, 28',  TYPE N-IV

0641 13130 1 $6,002.77 $30,013.85 5.000 EA Y PREST CONC POLE, F&I, 30', TYPE N-IV

0641 13132 1 $6,043.38 $6,043.38 1.000 EA Y PREST CONC POLE, F&I, 32', TYPE N-IV

0641 13134 1 $6,101.13 $12,202.26 2.000 EA Y PREST CONC POLE (F&I)(34' TYPE N-IV)

0641 13136 EA Y PREST CONC POLE (F&I)(36' TYPE N-IV)

0641 13138 EA Y PREST CONC POLE (F&I)(38' TYPE N-IV)

0641 13140 2 $5,434.05 $103,246.95 19.000 EA Y PREST CONC POLE (F&I)(40' TYPE N-IV)

0641 13142 1 $6,697.21 $66,972.10 10.000 EA Y PREST CONC POLE, F&I, 42', TYPE N-IV

0641 13144 1 $7,487.85 $29,951.40 4.000 EA Y PREST CONC POLE, F&I, 44', TYPE N-IV

0641 13146 2 $6,119.09 $165,215.36 27.000 EA Y PREST CONC POLE (F&I)(46' TYPE N-IV)

0641 13148 EA Y PREST CONC POLE (F&I)(48' TYPE N-IV)
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0641 13150 4 $6,088.80 $340,973.07 56.000 EA Y PREST CONC POLE (F&I)(50' TYPE N-IV)

0641 13152 1 $6,577.41 $164,435.25 25.000 EA Y PREST CONC POLE, F&I, 52', TYPE N-IV

0641 13158 1 $6,699.23 $26,796.92 4.000 EA Y PREST CONC POLE (F&I)(58' TYPE N-IV)

0641 13160 3 $5,549.29 $172,027.88 31.000 EA Y PREST CNC POLE (F&I W/FDN)(60' TYP N-IV)

0641 13162 1 $6,768.14 $467,001.66 69.000 EA Y PREST CONC POLE, F&I, 62', TYPE N-IV

0641 13164 1 $6,785.37 $162,848.88 24.000 EA Y PREST CONC POLE, F&I, 64', TYPE N-IV

0641 13168 1 $6,807.52 $6,807.52 1.000 EA Y PREST CONC POLE, F&I, 68', TYPE N-IV

0641 14132 EA Y PREST CONC POLE (F&I)(32' TYPE N-V)

0641 14134 EA Y PREST CONC POLE (F&I)(34' TYPE N-V)

0641 14136 EA Y PREST CONC POLE (F&I)(36' TYPE N-V)

0641 14138 EA Y PREST CONC POLE (F&I)(38' TYPE N-V)

0641 14140 1 $4,600.00 $9,200.00 2.000 EA Y PREST CONC POLE (F&I)(40' TYPE N-V)

0641 14142 1 $4,700.00 $18,800.00 4.000 EA Y PREST CONC POLE (F&I)(42' TYPE N-V)

0641 14144 1 $4,800.00 $9,600.00 2.000 EA Y PREST CONC POLE (F&I)(44' TYPE N-V)

0641 14146 EA Y PREST CONC POLE (F&I)(46' TYPE N-V)

0641 14148 EA Y PREST CONC POLE (F&I)(48' TYPE N-V)

0641 14150 EA Y PREST CONC POLE (F&I)(50' TYPE N-V)

0641 14152 EA Y PREST CONC POLE (F&I)(52' TYPE N-V)

0641 14154 EA Y PREST CONC POLE (F&I)(54' TYPE N-V)

0641 14156 EA Y PREST CONC POLE (F&I)(56' TYPE N-V)

0641 14158 EA Y PREST CONC POLE (F&I)(58' TYPE N-V)

0641 14160 EA Y PREST CONC POLE (F&I)(60' TYPE N-V)

0641 14162 EA Y PREST CONC POLE (F&I)(62' TYPE N-V)

0641 14166 EA Y PREST CONC POLE , F&I, 66', TYPE N-V

0641 14168 2 $5,792.68 $28,963.40 5.000 EA Y PREST CONC POLE (F&I)(TYPE N-V)68'

0641 14170 1 $7,122.53 $128,205.54 18.000 EA Y PREST CONC POLE , F&I, 70', TYPE N-V

0641 15132 EA Y PREST CONC POLE (F&I)(32' TYPE N-VI)

0641 15134 EA Y PREST CONC POLE (F&I)(34' TYPE N-VI)

0641 15136 EA Y PREST CONC POLE (F&I)(36' TYPE N-VI)

0641 15138 EA Y PREST CONC POLE (F&I)(38' TYPE N-VI)

0641 15140 EA Y PREST CONC POLE (F&I)(40' TYPE N-VI)

0641 15142 EA Y PREST CONC POLE (F&I)(42' TYPE N-VI)

0641 15144 1 $5,450.00 $5,450.00 1.000 EA Y PREST CONC POLE (F&I)(44' TYPE N-VI)

0641 15146 1 $5,490.00 $5,490.00 1.000 EA Y PREST CONC POLE (F&I)(46' TYPE N-VI)

0641 15148 1 $5,675.00 $11,350.00 2.000 EA Y PREST CONC POLE (F&I)(48' TYPE N-VI)
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0641 15150 EA Y PREST CONC POLE (F&I)(50' TYPE N-VI)

0641 15152 EA Y PREST CONC POLE (F&I)(52' TYPE N-VI)

0641 15154 EA Y PREST CONC POLE (F&I)(54' TYPE N-VI)

0641 15156 EA Y PREST CONC POLE (F&I)(56' TYPE N-VI)

0641 15158 EA Y PREST CONC POLE (F&I)(58' TYPE N-VI)

0641 15160 EA Y PREST CONC POLE (F&I)(60' TYPE N-VI)

0641 15176 EA Y PREST CONC POLE (F&I)(76' TYPE N-VI)

0641 15178 EA Y PREST CONC POLE (F&I)(78' TYPE N-VI)

0641 15180 EA Y PREST CONC POLE (F&I)(80' TYPE N-VI)

0641 15198 EA Y PREST CONC POLE (F&I)(98' TYPE N-VI)

0641 16 16 EA Y PREST CONC POLE (F&I)(16' TYPE N-VII)

0641 16114 EA Y PREST CONC POLE(F&I W/FND,TYP N-VII,14')

0641 16126 EA Y PREST CONC POLE (F&I W/FND)(26' N-VII)

0641 16132 EA Y PREST CONC POLE (F&I W/FND)(32'  N-VII)

0641 16134 EA Y PREST CONC POLE (F&I W/FND)(34'  N-VII)

0641 16136 EA Y PREST CONC POLE (F&I)(36' TYPE N-VII)

0641 16138 EA Y PREST CONC POLE (F&I)(38' TYPE N-VII)

0641 16140 EA Y PREST CONC POLE (F&I)(40' TYPE N-VII)

0641 16142 EA Y PREST CONC POLE (F&I)(42' TYPE N-VII)

0641 16144 1 $6,075.00 $12,150.00 2.000 EA Y PREST CONC POLE (F&I)(44' TYPE N-VII)

0641 16146 1 $6,170.00 $30,850.00 5.000 EA Y PREST CONC POLE (F&I)(46' TYPE N-VII)

0641 16148 2 $5,284.25 $10,568.50 2.000 EA Y PREST CONC POLE (F&I)(48' TYPE N-VII)

0641 16150 1 $4,567.50 $13,702.50 3.000 EA Y PREST CONC POLE (F&I)(50' TYPE N-VII)

0641 16152 EA Y PREST CONC POLE (F&I)(52' TYPE N-VII)

0641 16154 EA Y PREST CONC POLE (F&I)(54' TYPE N-VII)

0641 16156 1 $5,100.00 $10,200.00 2.000 EA Y PREST CONC POLE (F&I)(56' TYPE N-VII)

0641 16158 EA Y PREST CONC POLE (F&I)(58' TYPE N-VII)

0641 16160 EA Y PREST CONC POLE (F&I)(60' TYPE N-VII)

0641 16162 EA Y PREST CONC POLE (F&I)(62' TYPE N-VII)

0641 16164 EA Y PREST CONC POLE (F&I)(64' TYPE VII)

0641 16170 EA Y PREST CONC POLE (F&I)(70' TYPE VII)

0641 16176 EA Y PREST CONC POLE (F&I)(76' TYPE VII)

0641 16180 EA Y PREST CONC POLE(F&I W/FND)(80'  N-VII)

0641 17140 EA Y PREST CONC POLE(F&I W/FDN)(40'  N-VIII)

0641 17144 EA Y PREST CONC POLE(F&I W/FDN)(44'  N-VIII)
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0641 17146 EA Y PREST CONC POLE F&I W/FDN (46' TYP VIII)

0641 17148 EA Y PREST CONC POLE F&I W/FDN (48' TYP VIII)

0641 17150 EA Y PREST CONC POLE F&I W/FDN (50' TYP VIII)

0641 17152 1 $4,715.50 $9,431.00 2.000 EA Y PREST CONC POLE F&I W/FDN (52' TYP VIII)

0641 17154 EA Y PREST CNC POLE(F&I W/FDN)(54'TYP N-VIII)

0641 17156 EA Y PREST CNC POLE(F&I W/FDN)(56'TYP N-VIII)

0641 17158 EA Y PREST CNC POLE(F&I W/FDN)(58'TYP N-VIII)

0641 17160 EA Y PREST CNC POLE(F&I W/FDN)(60'TYP N-VIII)

0641 18136 EA Y PREST CONC POLE (F&I)(36' SPE DESIGN)

0641 18138 EA Y PREST CONC POLE (F&I)(38' SPE DESIGN)

0641 18140 EA Y PREST CONC POLE (F&I)(40' SPE DESIGN)

0641 18142 EA Y PREST CONC POLE (F&I)(42' SPE DESIGN)

0641 18144 EA Y PREST CONC POLE (F&I)(44' SPE DESIGN)

0641 18146 EA Y PREST CONC POLE (F&I)(46' SPE DESIGN)

0641 18148 EA Y PREST CONC POLE (F&I)(48' SPE DESIGN)

0641 18150 EA Y PREST CONC POLE (F&I)(50' SPE DESIGN)

0641 18152 EA Y PREST CONC POLE (F&I)(52' SPE DESIGN)

0641 18154 EA Y PREST CONC POLE (F&I)(54' SPE DESIGN)

0641 18156 EA Y PREST CONC POLE (F&I)(56' SPE DESIGN)

0641 18158 EA Y PREST CONC POLE (F&I)(58' SPE DESIGN)

0641 18160 EA Y PREST CONC POLE (F&I)(60' SPE DESIGN)

0641 18162 1 $16,383.19 $278,514.23 17.000 EA Y PREST CONC POLE (F&I)(62' SPE DESIGN)

0641 18164 EA Y PREST CNC POLE(F&IW/FNDTN,SPE)(91D)64'

0641 18172 EA Y PREST CONC POLE (F&I)(72' SPE DESIGN)

0641 18186 1 $24,882.08 $49,764.16 2.000 EA Y PREST CONC POLE,F&I,86',SPL DESIGN

0641 18190 EA Y PREST CONC POLE,F&I,90',SPL DESIGN

0641 30 EA Y PREST CONC POLE (INSTALL)

0641 41110 EA Y PREST CNC POLE(F&I,10' TYP N-II SERV POL

0641 41112 19 $807.50 $152,617.04 189.000 EA Y PREST CNC POLE(F&I,12' TYP N-II SERV POL

0641 41114 EA Y PREST CNC POLE(F&I,14' TYP N-II SERV POL

0641 41126 EA Y PREST CNC POLE(F&I,26' TYP N-II SERV POL

0641 41128 EA Y PREST CNC POLE(F&I,28' TYP N-II SERV POL

0641 41130 3 $976.41 $16,598.95 17.000 EA Y PREST CNC POLE(F&I,30' TYP N-II SERV POL

0641 41132 EA Y PREST CNC POLE(F&I,32' TYP N-II SERV POL

0641 41136 5 $2,980.14 $208,609.54 70.000 EA Y PREST CNC POLE(F&I,36' TYP N-II SERV POL
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0641 41140 EA Y PREST CNC POLE(F&I)40' TYP N-II SERV POL

0641 41150 EA Y PREST CNC POLE(F&I)50' TYP N-II SERV POL

0641 42112 EA Y PREST CNC POLE (F&I/DB)(12')(N-III)

0641 42120 EA Y PREST CNC POLE (F&I DIR-BUR-20' N-III)

0641 42130 EA Y PREST CNC POLE (F&I)(30' TYP N-III SERV

0641 42132 EA Y PREST CNC POLE(F&I)(32' TYP N-III SERV

0641 42144 EA Y PREST CNC POLE(F&I)(44' TYP N-III SERV

0641 43140 EA Y PREST CNC POLE(F&I-DB)(40' TYP N-IV)

0641 43152 EA Y PREST CNC POLE(F&I)(52' TYP N-IV)

0641 43156 EA Y PREST CNC POLE(F&I-DB)(56' TYP N-IV)

0641 43162 EA Y PREST CNC POLE(F&I)(62' TYP N-IV)

0641 43166 EA Y PREST CNC POLE(F&I)(66' TYP N-IV)

0641 45140 EA Y PREST CNC POLE (F&I)(40' TYPE N-VI)

0641 45144 EA Y PREST CNC POLE (F&I)(44' TYPE N-VI)

0641 45146 EA Y PREST CNC POLE(F&I-DB(46' TYPE N-VI)

0641 46146 EA Y PREST CNC POLE(F&I-DB(46' TYPE N-VII)

0641 46148 EA Y PREST CNC POLE(F&I-DB(48' TYPE N-VII)

0641 46150 EA Y PREST CNC POLE(F&I-DIR-BUR-50'TYP N-VII)

0641 46152 EA Y PREST CNC POLE(F&I-DIR-BUR-52'TYP N-VII)

0641 46156 EA Y PREST CONC POLE(F&I-DB(56' TYPE N-VII)

0641 48136 EA Y PREST CNC POLE(F&I-DIR-BUR)(SPECIAL)36'

0641 48150 EA Y PREST CNC POLE(F&I-DIR-BUR)(SPECIAL)50'

0641 48160 EA Y PREST CNC POLE(F&I-DIR-BUR)(SPECIAL)60'

0641 48170 EA Y PREST CNC POLE(F&I-DIR-BUR)(SPECIAL)70'

0641 50 1 $847.55 $847.55 1.000 EA Y PREST CONC POLE, INS, DIRECT BURIAL

0643  1 1 $407.00 $814.00 2.000 EA Y STRAIN POLES GUYING(WOOD)

0643125 EA Y STRAIN POLE WOOD(F&I)(25')

0643130 EA Y STRAIN POLE WOOD(F&I)(30')

0643135 1 $956.20 $2,868.60 3.000 EA Y STRAIN POLE WOOD(F&I)(35')

0643140 1 $1,540.00 $3,080.00 2.000 EA Y STRAIN POLE WOOD(F&I)(40')

0643145 EA Y STRAIN POLE WOOD(F&I)(45')

0643150 EA Y STRAIN POLE WOOD(F&I)(50')

0643160 EA Y STRAIN POLE WOOD(F&I)(60')

0643340 EA Y STRAIN POLE WOOD(INS)(40')

0649  1000 EA Y STEEL STRAIN POLE(F&I)(SPECIAL)(NS)



CESPO05 09/24/2009-08.15.08 Page:    71

Florida Department of Transportation

Item Average Unit Cost 

From 2006/01/01  to 2006/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: ALL SELECTED ITEMS

From: 0102  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0649  1030 EA Y STEEL STRAIN POLE(F&I)(SPECIAL)(30')

0649  1036 EA Y STEEL STRAIN POLE(F&I)(SPECIAL)(36')

0649  1040 EA Y STEEL STRAIN POLE(F&I)(SPECIAL)(40')

0649  1044 EA Y STEEL STRAIN POLE(F&I)(SPECIAL)(44')

0649  1046 EA Y STEEL STRAIN POLE(F&I)(SPECIAL)(46')

0649  1146 1 $14,645.00 $58,580.00 4.000 EA Y STEEL STRAIN POLE(F&I)(NS-IV)(46')

0649  1230 EA Y STEEL STRAIN POLE(F&I)(NS-V)(30')

0649  1232 EA Y STEEL STRAIN POLE(F&I)(NS-V)(32')

0649  1234 EA Y STEEL STRAIN POLE(F&I)(NS-V)(34')

0649  1236 EA Y STEEL STRAIN POLE(F&I)(NS-V)(36')

0649  1332 EA Y STEEL STRAIN POLE(F&I)(NS-VI)(32')

0649  1336 EA Y STEEL STRAIN POLE(F&I)(NS-VI)(36')

0649  1338 EA Y STEEL STRAIN POLE(F&I)(NS-VI)(38')

0649  1340 EA Y STEEL STRAIN POLE(F&I)(NS-VI)(40')

0649  1432 EA Y STEEL STRAIN POLE(F&I)(NS-VII)(32')

0649  1434 EA Y STEEL STRAIN POLE(F&I)(NS-VII)(34')

0649  1436 EA Y STEEL STRAIN POLE(F&I)(NS-VII)(36')

0649  1438 EA Y STEEL STRAIN POLE(F&I)(NS-VII)(38')

0649  1440 EA Y STEEL STRAIN POLE(F&I)(NS-VII)(40')

0649  1442 EA Y STEEL STRAIN POLE(F&I)(NS-VII)(42')

0649  1526 EA Y STEEL STRAIN POLE(F&I)(NS-VIII)(26')

0649  1534 EA Y STEEL STRAIN POLE(F&I)(NS-VIII)(34')

0649  1536 EA Y STEEL STRAIN POLE(F&I)(NS-VIII)(36')

0649  1538 EA Y STEEL STRAIN POLE(F&I)(NS-VIII)(38')

0649  1540 EA Y STEEL STRAIN POLE(F&I)(NS-VIII)(40')

0649  1632 EA Y STEEL STRAIN POLE(F&I)(NS-IX)(32')

0649  1634 EA Y STEEL STRAIN POLE(F&I)(NS-IX)(34')

0649  1636 EA Y STEEL STRAIN POLE(F&I)(NS-IX)(36')

0649  1638 EA Y STEEL STRAIN POLE(F&I)(NS-IX)(38')

0649  1640 EA Y STEEL STRAIN POLE(F&I)(NS-IX)(40')

0649  1646 EA Y STEEL STRAIN POLE(F&I)(NS-IX)(46')

0649  1732 EA Y STEEL STRAIN POLE(F&I)(NS- X)(32')

0649  1734 EA Y STEEL STRAIN POLE(F&I)(NS- X)(34')

0649  1736 EA Y STEEL STRAIN POLE(F&I)(NS- X)(36')

0649  1738 EA Y STEEL STRAIN POLE(F&I)(NS- X)(38')
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0649  1746 EA Y STEEL STRAIN POLE(F&I)(NS- X)(46')

0649  1748 EA Y STEEL STRAIN POLE(F&I)(NS- X)(48')

0649 11001 EA Y STEEL MONOTUBE ASSEMBLY(F&I)SPECIAL

0649 11002 EA Y STEEL MONOTUBE ASSEM(F&I)(SPECIAL 2)

0649 11003 EA Y STEEL MONOTUBE ASSEM(F&I)(SPECIAL 3)

0649 11004 EA Y STEEL MONOTUBE ASSEM(F&I)(SPECIAL 4)

0649 11110 EA Y STEEL MONOTUBE ASSEMBLY(F&I)110' SPN

0649411001 10 $18,554.11 $463,852.65 25.000 EA Y M/ARM(F&I/HL)(1ST ARM B1)(2ND NONE)(Q1)

0649411002 EA Y M/ARM(F&I/HL)(1ST ARM B1)(2ND NONE)(Q2)

0649411003 1 $15,600.00 $15,600.00 1.000 EA Y M/ARM(F&I/HL)(1ST ARM B1)(2ND NONE)(Q3)

0649411004 EA Y M/ARM(F&I/HL)(1ST ARM B1)(2ND NONE)(Q4)

0649411011 EA Y M/ARM(F&I/HL)(1ST ARM B1)(2ND NONE)(SP)

0649412001 EA Y M/ARM(F&I/HL)(1ST(B2)2ND(0)POLE)(Q1)

0649412002 EA Y M/ARM(F&I/HL)(1ST(B2)2ND(0)POLE)(Q2)

0649412003 EA Y M/ARM(F&I/HL)(1ST ARM B2)(2ND NONE)(Q3)

0649413002 11 $21,936.82 $789,725.48 36.000 EA Y M/ARM(F&I/HL)(1ST(B3)(2ND(0)POLE(Q2)

0649413003 1 $20,558.10 $20,558.10 1.000 EA Y M/ARM(F&I/HL)(1ST(B3)(2ND(0)POLE(Q3)

0649413004 EA Y M/ARM(F&I/HL)(1ST(B3)(2ND(0)POLE(Q4)

0649413011 EA Y M/ARM(F&I/HL)(1ST(B3)(2ND(0)POLE(SPL)

0649414002 EA Y M/ARM(F&I/HL)(1ST(B4)2ND(0)POLE)(Q2)

0649414003 EA Y M/ARM(F&I/HL)(1ST(B4)2ND(0)POLE)(Q3)

0649414004 EA Y M/ARM(F&I/HL)(1ST(B4)2ND(0)POLE)(Q4)

0649415003 21 $27,972.19 $1,314,692.95 47.000 EA Y M/ARM(F&I/HL)(1ST(B5)2ND(0)POLE(Q3)

0649415004 EA Y M/ARM(F&I/HL)(1ST(B5)2ND(0)POLE(Q4)

0649415005 EA Y M/ARM(F&I/HL)(1ST(B5)2ND(0)POLE(Q5)

0649415011 1 $26,633.38 $26,633.38 1.000 EA Y M/ARM(F&I/HL)(1ST(B5)2ND(0)POLE(SPL)

0649415203 EA Y M/ARM(F&I/HL)(1ST(B5)2ND(B2)POLE(Q3)

0649416004 12 $34,858.19 $801,738.29 23.000 EA Y M/ARM(F&I/HL)(1ST(B6)2ND(0)POLE)(Q4)

0649416006 EA Y M/ARM(F&I/HL)(1ST(B6)2ND(0)POLE(Q6)

0649416011 EA Y M/ARM(F&I/HL)(1ST(B6)2ND(0)POLE(SPL)

0649416604 EA Y M/ARM(F&I/HL)(1ST(B6)2ND(B6)POLE)(Q4)

0649416605 EA Y M/ARM(F&I/HL)(1ST(B6)2ND(B6)POLE)(Q5)

0649417003 EA Y M/ARM(F&I/HL)(1ST(B7)2ND(0)POLE(Q3)

0649417005 EA Y M/ARM(F&I/HL)(1ST(B7)2ND(0)POLE(Q5)

0649417006 5 $38,769.68 $542,775.52 14.000 EA Y M/ARM(F&I/HL)(1ST(B7)2ND(0)POLE(Q6)
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0649417011 EA Y M/ARM(F&I/HL)(1ST(B7)2ND(0)POLE(SPL)

0649421101 1 $18,298.95 $18,298.95 1.000 EA Y M/ARM(F&I/HL)(1ST(B1)(2ND(B1)POLE(Q1)

0649422205 EA Y M/ARM(F&I/HL)(1ST(B2)(2ND(B2)POLE(Q5)

0649422303 EA Y M/ARM(F&I/HL)(1ST(B2)(2ND(B3)POLE(Q3)

0649423102 2 $21,883.90 $43,767.80 2.000 EA Y M/ARM(F&I/HL)(1ST(B3)(2ND(B1)POLE(Q2)

0649423103 EA Y M/ARM(F&I/HL)(1ST(B3)(2ND(B1)POLE(Q3)

0649423204 EA Y M/ARM(F&I/HL)(1ST(B3)(2ND(B2)POLE(Q4)

0649423305 EA Y M/ARM(F&I/HL)(1ST(B3)(2ND(B3)POLE(Q5)

0649423311 EA Y M/ARM(F&I/HL)(1ST(B3)(2ND(B3)POLE(SPL)

0649424105 EA Y M/ARM(F&I/HL)(1ST(B4)(2ND(B1)POLE(Q5)

0649424202 EA Y M/ARM(F&I/HL)(1ST(B4)(2ND(B2)POLE(Q2)

0649424205 EA Y M/ARM(F&I/HL)(1ST(B4)(2ND(B2)POLE(Q5)

0649424306 EA Y M/ARM(F&I/HL)(1ST(B4)(2ND(B3)POLE(Q6)

0649424403 1 $31,998.00 $31,998.00 1.000 EA Y M/ARM(F&I/HL)(1ST(B4)(2ND(B4)POLE(Q3)

0649425102 EA Y M/ARM(F&I/HL)(1ST(B5)(2ND(B1)POLE(Q2)

0649425111 EA Y M/ARM(F&I/HL)(1ST(B5)(2ND(B1)POLE(SPL)

0649425203 1 $41,140.00 $41,140.00 1.000 EA Y M/ARM(F&I/HL)(1ST(B5)(2ND(B2)POLE(Q3)

0649425211 EA Y M/ARM(F&I/HL)(1ST(B5)(2ND(B1)POLE(SPL)

0649425304 EA Y M/ARM(F&I/HL)(1ST(B5)(2ND(B3)POLE(Q4)

0649425311 EA Y M/ARM(F&I/HL)(1ST(B5)(2ND(B3)POLE(SPL)

0649425404 4 $36,857.43 $258,002.00 7.000 EA Y M/ARM(F&I/HL)(1ST(B5)(2ND(B4)POLE(Q4)

0649425504 4 $38,410.57 $268,874.00 7.000 EA Y M/ARM(F&I/HL)(1ST(B5)(2ND(B5)POLE(Q4)

0649426204 1 $35,696.59 $35,696.59 1.000 EA Y M/ARM(F&I/HL)(1ST(B6)(2ND(B2)POLE(Q4)

0649426404 1 $45,000.00 $45,000.00 1.000 EA Y M/ARM(F&I/HL)(1ST(B6)(2ND(B4)POLE(Q4)

0649426504 5 $45,167.50 $361,340.00 8.000 EA Y M/ARM(F&I/HL)(1ST(B6)(2ND(B5)POLE(Q4)

0649426605 2 $42,529.33 $127,588.00 3.000 EA Y M/ARM(F&I/HL)(1ST(B6)(2ND(B6)POLE(Q5)

0649427211 EA Y M/ARM(F&I/HL)(1ST(B7)(2ND(B2)POLE(SPL)

0649427304 EA Y M/ARM(F&I/HL)(1ST(B7)(2ND(B3)POLE(Q4)

0649427405 EA Y M/ARM(F&I/HL)(1ST(B7)(2ND(B4)POLE(Q5)

0649427411 EA Y M/ARM(F&I/HL)(1ST(B7)(2ND(B4)POLE(SPL)

0649427504 EA Y M/ARM(F&I/HL)(1ST(B7)(2ND(B5)POLE(Q4)

0649427511 EA Y M/ARM(F&I/HL)(1ST(B7)(2ND(B5)POLE(SPL)

0649427604 1 $40,260.00 $40,260.00 1.000 EA Y M/ARM(F&I/HL)(1ST(B7)(2ND(B6)POLE(Q4)

0649427605 EA Y M/ARM(F&I/HL)(1ST(B7)(2ND(B6)POLE(Q5)

0649427606 EA Y M/ARM(F&I/HL)(1ST(B7)(2ND(B6)POLE(Q6)
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0649427611 EA Y M/ARM(F&I/HL)(1ST(B7)(2ND(B6)POLE(SPL)

0649431007 EA Y M/ARM(F&I/HL)(1ST(B1)(2ND(0)POLE(Q21LUM)

0649431008 EA Y M/ARM(F&I/HL)(1ST(B1)(2ND(0)POLE(Q22LUM)

0649433008 1 $25,000.00 $25,000.00 1.000 EA Y M/ARM(F&I/HL)(1ST(B3)(2ND(0)POLE(Q22LUM)

0649433009 EA Y M/ARM(F&I/HL)(1ST(B3)(2ND(0)POLE(Q23LUM)

0649434011 EA Y M/ARM(F&I/HL)(1ST(B4)(2ND(0)POLE(SPL)

0649435003 EA Y M/ARM(F&I/HL)(1ST(B5)(2ND(0)POLE(Q3)

0649435009 EA Y M/ARM(F&I/HL)(1ST(B5)(2ND(0)POLE(Q23LUM)

0649436010 1 $31,000.00 $31,000.00 1.000 EA Y M/ARM(F&I/HL)(1ST(B6)(2ND(0)POLE(Q24LUM)

0649440 10 $36,498.32 $766,464.66 21.000 EA Y M/ARM(F&I/HL) SPECIAL DESIGN

0649441001 EA Y M/ARM,F&I/HL,1ST-B1,2ND-0,POLE-Q1

0649441101 EA Y M/ARM,F&I/HL,1ST-B1,2ND-B1,POLE-Q1

0649445003 EA Y M/ARM(F&I/HL)(1ST(B5)(2ND(0)POLE(Q3)

0649611001 EA Y M/ARM(INS/HL)SGL ARM 1ST(B1)2ND(0)POL Q1

0649613002 EA Y M/ARM(INS/HL)SGL ARM 1ST(B3)2ND(0)POL Q2

0649615003 EA Y M/ARM(INS/HL)SGL ARM 1ST(B5)2ND(0)POL Q3

0649616004 EA Y M/ARM(INS/HL)SGL ARM 1ST(B6)2ND(0)POL Q4

0649617006 EA Y M/ARM(INS/HL)SGL ARM 1ST(B7)2ND(0)POL Q6

0649626504 EA Y M/ARM(INS/HL)DBL ARM1ST(B6)2ND(B5)POL Q4

0649633011 EA Y M/ARM(INS/HL)(1ST(B3)(2ND(0)POLE(SPL)

0649640 EA Y M/ARM(INS/HL) SPECIAL DESIGN

0649711001 16 $17,713.77 $655,409.31 37.000 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C1)(NO)(R1)

0649711002 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C1)(NO)(R2)

0649711007 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C1)(NO)R21

0649712001 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C2)(NO)(R1)

0649712002 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C2)(NO)(R2)

0649713002 17 $18,423.41 $663,242.64 36.000 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C3)(NO)(R2)

0649713003 1 $24,000.00 $72,000.00 3.000 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C3)(NO)(R3)

0649713011 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C3)(NO)SPL

0649714002 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C4)(NO)(R2)

0649714004 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C4)(NO)(R4)

0649715001 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(NO)(R1)

0649715003 18 $23,715.90 $901,204.11 38.000 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(NO)(R3)

0649715008 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(NO)R22

0649715009 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(NO)R23
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0649715011 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(NO)SPL

0649715404 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(C4)(R4)

0649715504 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(C5)(R4)

0649716003 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C6)(NO)(R3)

0649716004 12 $25,128.14 $628,203.58 25.000 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C6)(NO)(R4)

0649717006 7 $31,188.77 $623,775.33 20.000 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C7)(NO)(R6)

0649721001 EA Y M/ARM(F&I/RL)DBL ARM W/OLUM(C1)(NO)(R1)

0649721002 EA Y M/ARM(F&I/RL)DBL ARM W/OLUM(C1)(NO)(R2)

0649721101 EA Y M/ARM(F&I/RL)(DB ARM W/OLUM)(C1)(C1)(R1)

0649723102 3 $20,847.35 $62,542.04 3.000 EA Y M/ARM(F&I/RL)(DB ARM W/OLUM)(C3)(C1)(R2)

0649724205 EA Y M/ARM(F&I/RL)(DB ARM W/OLUM)(C4)(C2)(R5)

0649724306 EA Y M/ARM(F&I/RL)(DB ARM W/OLUM)(C4)(C3)(R6)

0649724403 1 $31,200.00 $62,400.00 2.000 EA Y M/ARM(F&I/RL)(DB ARM W/OLUM)(C4)(C4)(R3)

0649724504 EA Y M/ARM(F&I/RL)(DB ARM W/OLUM)(C4)(C5)(R4)

0649725203 3 $34,427.23 $103,281.70 3.000 EA Y M/ARM(F&I/RL)(DB ARM W/OLUM)(C5)(C2)(R3)

0649725404 EA Y M/ARM(F&I/RL)(DB ARM W/OLUM)(C5)(C4)(R4)

0649725504 2 $46,742.72 $93,485.43 2.000 EA Y M/ARM(F&I/RL)(DB ARM W/OLUM)(C5)(C5)(R4)

0649726204 1 $28,857.96 $28,857.96 1.000 EA Y M/ARM(F&I/RL)(DB ARM W/OLUM)(C6)(C2)(R4)

0649726404 EA Y M/ARM(F&I/RL)(DB ARM W/OLUM)(C6)(C4)(R4)

0649726504 EA Y M/ARM(F&I/RL)(DB ARM W/OLUM)(C6)(C5)(R4)

0649726605 1 $29,385.00 $29,385.00 1.000 EA Y M/ARM(F&I/RL)(DB ARM W/OLUM)(C6)(C6)(R5)

0649731007 EA Y M/ARM(F&I/RL)(SGL ARM W/LUM)(C1)(0)(R21)

0649733008 3 $19,815.66 $99,078.30 5.000 EA Y M/ARM(F&I/RL)(SGL ARM W/LUM)(C3)(0)(R22)

0649735009 2 $24,796.33 $74,389.00 3.000 EA Y M/ARM(F&I/RL)(SGL ARM W/LUM)(C5)(0)(R23)

0649736010 EA Y M/ARM(F&I/RL)1ST(C6)2ND(0)POLE(R24LUM)

0649740 4 $23,085.58 $484,797.23 21.000 EA Y M/ARM(F&I/RL) SPECIAL DESIGN

0649741011 EA Y M/ARM(F&I/RL)(SPECIAL)C1(Q1)SPECIAL

0649743011 EA Y M/ARM(F&I/RL)(SPECIAL)C3(Q1)SPECIAL

0649745011 EA Y M/ARM(F&I/RL)(SPECIAL)C5(Q1)SPECIAL

0649915003 EA Y M/ARM(INS/RL)SGL ARM W/OLUM(C5)(0)(R3)

0649921101 EA Y M/ARM(INS/RL)DBL ARM W/OLUM(C1)(C1)(R1)

0649924403 EA Y M/ARM(INS/RL)DBL ARM W/OLUM(C4)(C4)(R3)

0649926605 EA Y M/ARM(INS/RL)DBL ARM W/OLUM(C6)(C6)(R5)

0650 51111 6 $481.05 $15,393.64 32.000 AS Y SIGNAL TRAFFIC(F&I)(1 SECT 1 WAY)(STD)

0650 51112 AS Y SIGNAL TRAFFIC(F&I)(1 SECT 1 WAY)(LT WT)
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0650 51113 2 $463.32 $2,779.94 6.000 AS Y SIGNAL TRAFFIC(F&I)(1SECT 1WAY)(SPECIAL)

0650 51121 AS Y SIGNAL TRAFFIC(F&I)(1 SECT 2 WAY)(STD)

0650 51123 AS Y SIGNAL TRAFFIC(F&I)(1 SECT 2 WAY)(LED)

0650 51131 AS Y SIGNAL TRAFFIC(F&I)(1 SECT 3 WAY)(STD)

0650 51132 AS Y SIGNAL TRAFFIC(F&I)(1 SECT 3 WAY)(LT WT)

0650 51133 AS Y SIGNAL TRAFFIC(F&I)(1 SECT 3 WAY)SPECIAL

0650 51141 AS Y SIGNAL TRAFFIC(F&I)(1 SECT 4 WAY)(STD)

0650 51143 AS Y SIGNAL TRAFFIC(F&I)(1 SECT 4 WAY)(LED)

0650 51211 AS Y SIGNAL TRAFFIC(F&I)(2 SECT 1 WAY)(STD)

0650 51213 AS Y SIGNAL TRAFFIC(F&I)(2 SECT 1 WAY)SPECIAL

0650 51311 41 $841.05 $611,444.72 727.000 AS Y SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)

0650 51312 7 $905.94 $75,192.80 83.000 AS Y SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(LW)

0650 51313 23 $883.05 $301,120.50 341.000 AS Y SIGNAL TRAF(F&I)(3 SECT 1 WY)(SPECIAL)

0650 51321 4 $1,372.00 $9,604.00 7.000 AS Y SIGNAL TRAFFIC(F&I)(3 SECT 2 WAY)(STD)

0650 51322 AS Y SIGNAL TRAFFIC(F&I)(3 SECT 2 WAY)(LW)

0650 51323 AS Y SIGNAL TRAF(F&I)(3 SECT 2 WY)(SPECIAL)

0650 51331 AS Y SIGNAL TRAFFIC(F&I)(3 SECT 3 WAY)(STD)

0650 51332 AS Y SIGNAL TRAFFIC(F&I)(3 SECT 3 WAY)(LW)

0650 51333 AS Y SIGNAL TRAFFIC(F&I)(3 SECT 3 WAY)(SP)

0650 51341 AS Y SIGNAL TRAFFIC(F&I)(3 SECT 4 WAY)STD

0650 51343 AS Y SIGNAL TRAFFIC(F&I)(3 SECT 4 WAY)SPL

0650 51411 6 $1,171.75 $14,061.00 12.000 AS Y SIGNAL TRAFFIC(F&I)(4 SECT 1 WAY)(STD)

0650 51413 AS Y SIGNAL TRAFFIC(F&I)(4 SECT 1 WAY)(SPL)

0650 51422 AS Y SIGNAL TRAFFIC(F&I)(4 SECT 2 WAY)(LW)

0650 51423 AS Y SIGNAL TRAFFIC(F&I)(4 SECT 2 WAY)SPL

0650 51511 34 $1,317.77 $209,525.16 159.000 AS Y SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)

0650 51512 8 $1,309.08 $36,654.24 28.000 AS Y SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(LW)

0650 51513 16 $1,357.52 $51,585.74 38.000 AS Y SIGNAL TRAF(F&I)(5 SECT 1 WAY)(SPL)

0650 51521 AS Y SIGNAL TRAFFIC(F&I)(5 SECT 2 WAY)(STD)

0650 51522 AS Y SIGNAL TRAFFIC(F&I)(5 SECT 2 WAY)(L W)

0650 51523 AS Y SIGNAL TRAFFIC(F&I)(5 SECT 2 WAY)SPL

0650 52131 AS Y SIGNAL TRAFFIC(FUR)(1 SECT 3 WAY)(STD)

0650 52133 AS Y SIGNAL TRAFFIC(FUR)(1 SECT 3 WAY)(SPL)

0650 52231 AS Y SIGNAL TRAFFIC(FUR)(2 SECT 3 WAY)(STD)

0650 52232 AS Y SIGNAL TRAF(FUR)(2 SECT 3 WAY)(LIGHT WT)
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0650 52233 AS Y SIGNAL TRAFFIC(FUR)(2 SECT 3 WAY)(SPL)

0650 53111 AS Y SIGNAL TRAFFIC(INS)(1SECT1WAY(STD)

0650 53113 AS Y SIGNAL TRAFFIC(INS)(1SECT1WAY(SPL)

0650 53131 AS Y SIGNAL TRAFFIC(INS)(1 SECT 3 WAY)(STD)

0650 53132 AS Y SIGNAL TRAF(INS) (1 SECT 3 WY)(LIGHT WT)

0650 53133 AS Y SIGNAL TRAF(INS) (1 SECT 3 WAY)(SPECIAL)

0650 53311 1 $171.91 $687.64 4.000 AS Y SIGNAL TRAFFIC(INS)(3SECT1WAY(STD)

0650 53313 AS Y SIGNAL TRAFFIC(INS)(3SECT1WAY(SPC)

0650 53321 AS Y SIGNAL TRAFFIC(INS)(3SECT2WAY(STD)

0650 53323 AS Y SIGNAL TRAFFIC(INS)(3SECT2WAY(SPL)

0650 53511 1 $256.22 $1,024.88 4.000 AS Y SIGNAL TRAFFIC(INS)(5SECT1WAY(STD)

0650 53513 AS Y SIGNAL TRAFFIC(INS)(5SECT1WAY(SPL)

0650 54111 AS Y SIGNAL TRAF(RELOCATE) (1 SECT 1 WY) STD

0650 54113 AS Y SIGNAL TRAF(RELOCATE) (1 SECT 1 WAY) SPL

0650 54121 AS Y SIGNAL TRAF(RELOCATE) (1 SECT 2 WY) STD

0650 54123 AS Y SIGNAL TRAF(RELOCATE) (1 SECT 2 WAY) SPL

0650 54141 AS Y SIGNAL TRAF(RELOCATE)(1 SECT 4 WAY) STD

0650 54143 AS Y SIGNAL TRAF(RELOCATE) (1 SECT 4 WAY) SPL

0650 54311 1 $354.76 $4,257.12 12.000 AS Y SIGNAL TRAF(RELOCATE) (3 SECT 1 WY) STD

0650 54312 AS Y SIGNAL TRAF(RELOCATE) (3 SECT 1 WY)LW

0650 54313 AS Y TRAF SIGNAL, REL, 3 SECT, 1 WAY, SPL

0650 54321 AS Y SIGNAL TRAF(RELOCATE) (3 SECT 2 WY) STD

0650 54323 AS Y SIGNAL TRAF(RELOCATE) (3 SECT 2 WAY) SPL

0650 54511 2 $411.74 $2,470.45 6.000 AS Y SIGNAL TRAF(RELOCATE) (5 SECT 1 WY) STD

0650 54513 AS Y SIGNAL TRAF(RELOCATE) (5 SECT 1 WY)SPL

0653111 AS Y SIGNAL PEDESTRIAN (12" INCANDESCENT)

0653112 AS Y SIGNAL PEDESTRIAN (12" INCANDESCENT)

0653113 AS Y SIGNAL PEDESTRIAN (12" INCANDESCENT)

0653121 AS Y SIGNAL PEDESTRIAN (12" FIBER OPTIC)

0653122 AS Y SIGNAL PEDESTRIAN (12" FIBER OPTIC)

0653131 AS Y SIGNAL PEDESTRIAN (OPTICALLY PROGRAMMED)

0653141 AS Y SIGNAL PEDESTRIAN (NEON)

0653142 AS Y SIGNAL PEDESTRIAN (NEON)

0653151 AS Y SIGNAL PEDESTRIAN (9" INCANDESCENT)

0653171 7 $949.43 $45,572.62 48.000 AS Y SIGNAL PED(NEON INT SYM LOW WATT)1 WAY
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0653172 AS Y SGNL PEDESTRIAN (NEON INT SYM LOW WATT)

0653173 AS Y SGNL PEDESTRIAN (NEON INT SYM LOW WATT)

0653181 51 $810.02 $482,772.44 596.000 AS Y SGNL PED (F&I) (LED) (1 DIRECTION)

0653182 30 $1,350.47 $133,696.33 99.000 AS Y SGNL PED (F&I) (LED) (2 DIRECTIONS)

0653183 AS Y SGNL PED (F&I) (LED) (3 DIRECTIONS)

0653191 16 $754.33 $196,881.00 261.000 AS Y SGNL PED (F&I)LED-COUNT DWN(1 DIRECTION)

0653192 10 $1,362.25 $91,270.92 67.000 AS Y SGNL PED (F&I)LED-COUNT DWN(2 DIRECTION)

0653211 AS Y SGNL PED(FUR)(12" INCANDESCENT)(1 DIR)

0653212 AS Y SGNL PED(FUR)(12" INCANDESCENT)(2 DIR)

0653281 1 $292.81 $292.81 1.000 AS Y SGNL PED (FUR) (LED) (1 DIRECTION)

0653311 AS Y SGNL PEDESTRIAN (12" INCANDESCENT)

0653312 AS Y SGNL PEDESTRIAN (12" INCANDESCENT)

0653341 AS Y SGNL PEDESTRIAN (NEON)

0653342 AS Y SGNL PEDESTRIAN(INS) (NEON) (2 DIR)

0653371 AS Y SGNL PEDESTRIAN (NEON INT SYM LOW WATT)

0653372 AS Y SGNL PED (INS)(NEON INT SYM LOW WATT)

0653381 EA Y SIGNAL, PEDESTRIAN, INS, LED, 1 WAY

0653391 1 $138.86 $1,110.88 8.000 AS Y SGNL PED (INS)LED-COUNT DWN(1 DIRECTION)

0653392 AS Y SGNL PED (INS)LED-COUNT DWN(2 DIRECTION)

0659101 33 $122.41 $48,353.03 395.000 EA Y SGNL HEAD AUXILIARIES (BACK PLT 3 SECT)

0659102 2 $138.00 $828.00 6.000 EA Y SGNL HEAD AUXILIARIES (BACK PLT 4 SECT)

0659103 EA Y SGNL HEAD AUXILIARIES (DISCN HANGER)

0659104 EA Y SGNL HEAD AUX (SGNL LMPS 140 WATT MAX)

0659106 29 $12.19 $18,798.38 1,542.000 EA Y SGNL HEAD AUXILIARIES  (TUNNEL VISOR)

0659107 50 $999.86 $416,941.46 417.000 EA Y SGNL HEAD AUXILIARIES (ALUMINUM PED)

0659108 16 $1,119.25 $117,521.25 105.000 EA Y SGNL HEAD AUXILIARIES (STEEL PEDESTAL)

0659109 14 $836.25 $31,777.42 38.000 EA Y SGNL HEAD AUXILIARIES (CONC PED TYP II)

0659110 1 $196.00 $2,548.00 13.000 EA Y SGNL HEAD AUXILIARIES  (LOUVERS)

0659111 3 $71.69 $716.86 10.000 EA Y SGNL HEAD AUXILIARIES (BACK PLT, 1 SECT)

0659112 EA Y SGNL HEAD AUX(MNT BRACKETS, 2-WY)

0659113 EA Y SGNL HEAD AUX(MNT BRACKETS, 3-WY)

0659114 EA Y SGNL HEAD AUX(MNT BRACKETS, 4-WY)

0659115 EA Y SGNL HEAD AUXILIARIES  (12" LENS)

0659116 EA Y SGNL HEAD AUXILIARIES  (F&I)( 8" LENS)

0659118 17 $182.52 $8,578.65 47.000 EA Y SGNL HEAD AUX (BACK PLT 5 SECT CLU)
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0659119 EA Y SGNL HEAD AUX(STROBE LI FOR RED IND)

0659120 8 $154.66 $63,719.00 412.000 EA Y SGNL HEAD AUX(F&I)(LED MODULE)

0659301 1 $28.10 $112.40 4.000 EA Y SGNL HEAD AUXILIARIES (BACK PLT, 3 SECT)

0659303 EA Y SGNL HEAD AUX(DISCONNECT HANGER)

0659306 EA Y SGNL HEAD AUXILIARIES  (TUNNEL VISOR)

0659307 EA Y SGNL HEAD AUXILIARIES (ALUMINUM PED)

0659308 EA Y SGNL HEAD AUXILIARIES (STEEL PEDESTAL)

0659310 EA Y SGNL HEAD AUXILIARIES(INS/LOUVERS)

0659312 EA Y SGNL HEAD AUXILIARIES(INS/MNT BRC/2WY)

0659313 EA Y SGNL HEAD AUXILIARIES(INS/MNT BRC/3WY)

0659318 1 $28.10 $112.40 4.000 EA Y SGNL HEAD AUX (BACK PLT 5 SECT CLU)

0660  1101 4 $230.74 $22,150.66 96.000 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 1)

0660  1102 1 $325.00 $975.00 3.000 EA Y LOOP DETECTOR INDUCTIVE, F&I, TYPE 2

0660  1103 6 $193.77 $13,757.77 71.000 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 3)

0660  1104 4 $228.66 $2,515.30 11.000 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 4)

0660  1105 2 $177.07 $5,666.30 32.000 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 5)

0660  1106 1 $239.42 $5,267.24 22.000 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 6)

0660  1107 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 7)

0660  1108 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 8)

0660  1109 35 $329.38 $115,940.34 352.000 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)

0660  1110 20 $292.89 $80,836.77 276.000 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 10)

0660  1111 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 11)

0660  1112 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 12)

0660  1201 EA Y LOOP DETECTOR INDUCTIVE (FURN) (TYP 1)

0660  1209 EA Y LOOP DETECTOR INDUCTIVE (FURN) (TYP 9)

0660  1301 EA Y LOOP DETECTOR INDUCTIVE (I) (TYP 1)

0660  1302 EA Y LOOP DETECTOR INDUCTIVE (I) (TYP 2)

0660  1303 1 $73.03 $73.03 1.000 EA Y LOOP DETECTOR INDUCTIVE (I) (TYP 3)

0660  1309 EA Y LOOP DETECTOR INDUCTIVE (I) (TYP 9)

0660  1311 EA Y LOOP DETECTOR INDUCTIVE (I) (TYP 11)

0660  2101 39 $863.13 $472,129.65 547.000 AS Y LOOP ASSEMBLY (F&I) (TYPE A)

0660  2102 48 $689.79 $855,340.93 1,240.000 AS Y LOOP ASSEMBLY (F&I) (TYPE B)

0660  2103 1 $712.49 $5,699.92 8.000 AS Y LOOP ASSEMBLY (F&I) (TYPE C)

0660  2104 AS Y LOOP ASSEMBLY (F&I) (TYPE D)

0660  2105 AS Y LOOP ASSEMBLY (F&I) (TYPE E)
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0660  2106 62 $902.51 $888,971.12 985.000 AS Y LOOP ASSEMBLY (F&I) (TYPE F)

0660  2107 AS Y LOOP ASSEMBLY (F&I) (TYPE G)

0660  2108 AS Y LOOP ASSEMBLY (F&I) (TYPE H)

0660  2302 AS Y LOOP ASSEMBLY (INSTALL) (TYPE B)

0663 70 AS Y VEHICLE DETECTOR ASSEM   (OPTICAL TYPE)

0663 72  3 EA Y VEH. DETECTOR SUPPORT APPARATUS SOFTWARE

0663 74 11 26 $6,011.33 $1,743,287.07 290.000 EA Y VEH DETECTOR ASSEM (F&I)(OPTICAL TYPE)

0663 74 12 1 $5,981.17 $11,962.34 2.000 EA Y VEH DETECTOR ASSEM (F&I)(INFRARED)

0665 11 49 $258.63 $164,747.22 637.000 EA Y DET PED(F&I)(DET STA POLE OR CAB MTD)

0665 12 6 $607.04 $13,961.93 23.000 EA Y DET PED (F&I)(DET STA WITH POST)

0665 13 31 $177.11 $86,074.58 486.000 EA Y DETECTOR PED (F&I)(DETECTOR W/SGN ONLY)

0665 31 EA Y DET PED(INS)(DET STA POLE OR CAB MTD)

0665 32 EA Y DET PED (INS)(DET STA WITH POST)

0665 33 1 $94.00 $188.00 2.000 EA Y DETECTOR PED (INS)(DETECTOR W/SGN ONLY)

0668 11 EA Y DET CABINET (F&I)(TYP I)  (13"X10"X 6")

0668 12 EA Y DET CABINET (F&I)(TYP II) (27"X15"X12")

0668 13 EA Y DET CABINET (F&I)(TYP III)(32"X20"X14")

0668 14 4 $3,486.09 $1,206,187.31 346.000 EA Y DET CABINET (F&I)(TYP IV)(48"X29"X16")

0668 15 4 $2,387.27 $47,745.33 20.000 EA Y DET CABINET (F&I)(TYP V) (54"X38"X24")

0668 16 2 $51,771.03 $155,313.08 3.000 EA Y DET CABINET (F&I)(TYP VI)(74"X38"X24")

0668 32 EA Y DET CABINET (INS)(TYP II)(27"X15"X12")

0668 33 EA Y DET CABINET (INS)(TYP III)(32"X20"X14")

0668 34 2 $896.34 $49,298.48 55.000 EA Y DET CABINET (INS)(TYP IV)(48"X29"X16")

0668 35 4 $1,532.17 $102,655.21 67.000 EA Y DET CABINET (INS)(TYP V) (54"X38"X24")

0668 36 2 $2,395.78 $21,562.03 9.000 EA Y DET CABINET (INS)(TYP VI) (74"X38"X24")

0670  4  1 4 $2,383.67 $21,453.00 9.000 AS Y CNTRL ASSEM FLASHING BEACON (F & INSTAL)

0670  4  3 AS Y CNTRL ASSEM FLASHING BEACON (INSTALL)

0670  5110 17 $16,164.79 $533,438.20 33.000 AS Y CNTL ASSEM ACT SS   F&I NEMA PRE(NONE)

0670  5111 8 $18,622.76 $242,095.93 13.000 AS Y CNTL ASSEM ACT SS   F&I NEMA PRE(ONE)

0670  5112 3 $18,090.91 $199,000.00 11.000 AS Y CNTL ASSEM ACT SS   F&I NEMA PRE(TWO)

0670  5120 14 $18,556.63 $445,359.07 24.000 AS Y CNTL ASSEM ACT SS   F&I 170  PRE(NONE)

0670  5121 AS Y CNTL ASSEM ACT SS   F&I 170  PRE(ONE)

0670  5122 4 $14,826.48 $133,438.32 9.000 AS Y CNTL ASSEM ACT SS   F&I 170  PRE(TWO)

0670  5130 7 $19,806.23 $396,124.62 20.000 AS Y CNTL ASSEM ACT SS   F&I SPECIAL

0670  5131 7 $17,900.59 $572,818.76 32.000 AS Y CNTL ASSEM ACT SS   F&I SPEC PRE(ONE)
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0670  5132 1 $14,647.50 $29,295.00 2.000 AS Y CNTL ASSEM ACT SS(F&I)(SPECIAL)PRE(2)

0670  5210 AS Y CNTL ASSEM ACT SS FURNISH NEMA PRE(NONE)

0670  5230 AS Y CNTL ASSEM ACT SS FURNISH (SPECIAL)

0670  5310 1 $1,606.95 $1,606.95 1.000 AS Y CNTL ASSEM ACT SS   INS NEMA PRE(NONE)

0670  5311 AS Y CNTL ASSEM ACT SS   INS NEMA PRE(ONE)

0670  5312 AS Y CNTL ASSEM ACT SS   INS NEMA PRE(TWO)

0670  5320 AS Y CNTL ASSEM ACT SS   INS 170  PRE(NONE)

0670  5321 AS Y CNTL ASSEM ACT SS   INS 170  PRE(ONE)

0670  5322 AS Y CNTL ASSEM ACT SS   INS 170  PRE(TWO)

0670  5330 AS Y CNTL ASSEM ACT SS (INS)(SPECIAL)

0670  5410 16 $1,174.31 $39,926.64 34.000 AS Y CNTL ASSEM ACT SS   MOD NEMA PRE(NONE)

0670  5411 2 $727.80 $3,639.00 5.000 AS Y CNTL ASSEM ACT SS   MOD NEMA PRE(ONE)

0670  5412 2 $1,736.00 $8,680.00 5.000 AS Y CNTL ASSEM ACT SS(MOD) NEMA PRE(TWO)

0670  5420 3 $1,759.00 $5,277.00 3.000 AS Y CNTL ASSEM ACT SS(MOD)TYPE 170 PRE(NONE)

0670  5421 1 $1,993.72 $1,993.72 1.000 AS Y CNTL ASSEM ACT SS(MOD) TYPE 170 PRE(1)

0670  5430 11 $1,644.21 $41,105.35 25.000 AS Y CNTL ASSEM ACT SS(MOD)(SPECIAL) PRE(0)

0670  5431 AS Y CNTL ASSEM ACT SS(MOD)(SPECIAL) PRE(1)

0670  5432 AS Y TRAF CNTL ASSEM,MODIFY, SPECIAL,2 PREEMP

0671  1  1 EA Y TRAFFIC CONTROLLER ASSEM (F&I) (NEMA)

0671  1  2 EA Y TRAFFIC CONTROLLER ASSEM (F&I) (170)

0671  2 11 1 $9,000.00 $18,000.00 2.000 EA Y TR CONTROL (F&I) (NEMA)

0671  2 12 EA Y TR CONTROL (F&I) (170)

0671  2 13 4 $34,842.08 $3,937,155.27 113.000 EA Y TR CONTROL (F&I) (SPECIAL)

0671  2 31 EA Y TR CONTROLLER (INS) (NEMA)

0671  2 33 EA Y TR CONTROLLER (INS) (SPECIAL)

0671  2 41 1 $1,497.58 $2,995.16 2.000 EA Y TRAFFIC CONTROLLER (MODIFY)(TYPE - NEMA)

0671  2 42 1 $1,708.28 $5,124.84 3.000 EA Y TRAFFIC CONTROLLER(MOD)(TYPE 170)

0671  2 43 EA Y TR CONTROL (MOD) (SPECIAL)

0671  2 44 EA Y TRAFFIC CONTROLLER, MODIFY, 2070

0678  1103 EA Y CNTRL ACCESS (F&I)TYP 12 CONFLICT MONT)

0678  1104 2 $146.91 $440.74 3.000 EA Y CNTRL ACCESS (F&I)(LOAD SWITCH)

0678  1105 1 $240.69 $240.69 1.000 EA Y CNTRL ACCESS (F&I)(TYPE  1 FLASHER)

0678  1106 EA Y CNTRL ACCESS (F&I)(TYPE  3 FLASHER)

0678  1107 EA Y CNTRL ACCESS (F&I) (TYPE 1 TIME SWITCH)

0678  1108 EA Y CNTRL ACCESS (F&I) (TYPE 2 TIME SWITCH)
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0678  1109 EA Y CNTRL ACCESS (F&I) (TYPE 3 TIME SWITCH)

0678  1110 1 $676.00 $2,704.00 4.000 EA Y CNTRL ACCESS (F&I) (TYPE 4 TIME SWITCH)

0678  1111 4 $777.84 $263,688.84 339.000 EA Y CNTRL ACCESS (F&I) (PWR REDUCT ASSEMBLY)

0678  1112 EA Y CNTRL ACCESS (F&I) (MASTER CLOCK UNIT)

0678  1310 EA Y CNTRL ACCESS (INS) (TYPE 4 TIME SWITCH)

0680101 EA Y SYS CONTROL EQP (CPU)

0680103 EA Y SYS CONTROL EQP (KEYBOARD PRINTER)

0680104 EA Y SYS CONTROL EQP (LINE PRINTER)

0680105 EA Y SYS CONTROL EQP (DISC MEMORY SYS)

0680106 EA Y SYS CONTROL EQP (COMMUNICATIONS INTERFAC

0680107 EA Y SYS CONTROL EQP (DISPL MAP INTERFACE)

0680108 EA Y SYS CONTROL EQP (MAG TYPE SYSTEM)

0680109 EA Y SYS CONTROL EQP (KEYBOARD CRT)

0680110 EA Y SYS CONTROL EQP (CONTROL CONSOLE)

0680111 1 $2,800.00 $2,800.00 1.000 EA Y SYS CONTROL EQP (ROADSIDE MASTER)

0680113 1 $7,936.00 $7,936.00 1.000 EA Y SYS CONTROL EQP (CENTRAL MICROCOMP ASSM)

0680114 EA Y SYS CONTROL EQP (CENTRAL MODEM CARD)

0680115 1 $533.00 $1,599.00 3.000 EA Y SYS CNTL EQP(AUTODIAL/ANS EXT COM MODEM)

0680116 3 $2,906.20 $40,686.82 14.000 EA Y SYS CNTL EQP(FIBER OPTIC, FSK MODEM)

0680211 EA Y SYS CONTROL EQP(FUR/ROADSIDE MASTER)

0680214 EA Y SYS CONTROL EQP(FUR)(CENTRAL MODEM CARD)

0680215 EA Y SYS CONTROL EQP(FUR)(AUTODIAL/ANS)

0680310 EA Y SYS CONTROL EQP(INS)(CONTROL CONSOLE)

0680311 EA Y SYS CONTROL EQP(F&I) (RDSD MASTER)

0680315 EA Y SYS CNTL(INS,AUTODIAL/ANS EXT COMM MODEM

0680410 EA Y SYS CONTROL EQP (CONTROL CONSOLE)

0681101 LS Y SYS SOFTWARE (CPU SOFTWARE)

0681102 LS Y SYS SOFTWARE (F&I)(UTCS FORTRAN RTS)

0681103 LS Y SYS SOFTWARE (F&I)(UTCS ASSEM LANG RTS)

0681104 1 $21,000.00 $21,000.00 1.000 LS Y SYS SOFTWARE (DATA BASE)

0681105 LS Y SYS SOFTWARE (CONTROL PATTERNS)

0681108 LS Y SYS SOFTWARE (SCS OPERATING SOFTWARE)

0681111 LS Y SYS SOFTWARE (TRAF CONTROL SYS SOFTWARE)

0681305 LS Y SYS SOFTWARE (CONTROL PATTERNS)

0681311 LS Y SYS SOFTWARE (TRAF CONTROL SYS SOFTWARE)
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0682101 EA Y SYSTEM DISPLAY (CRT DISPLAY)

0682102 EA Y SYSTEM DISPLAY (PANEL BOARD MAP)

0682103 EA Y SYSTEM DISPLAY (PROJECTED DISPLAY)

0682203 EA Y SYSTEM DISPLAY (PROJECTED DISPLAY)

0682401 EA Y SYSTEM DISPLAY (MODIFY)(CRT DISPLAY)

0682402 EA Y SYSTEM DISPLAY (PANEL BOARD MAP)

0683101 LS Y SYS COMMUNICATIONS(F&I)(FDM-FBR OPT)

0683102 LS Y SYS COMMUNICATIONS(TDM)

0683103 LS Y SYS COMMUNICATIONS(TDM HARDWARE)

0683104 1 $74,291.50 $74,291.50 1.000 LS Y SYS COMMUNICATIONS(F&I)(TDM RADIO)

0683106 LS Y SYS COMMUNICATIONS(CENTRAL SITE - RADIO)

0683107 6 $4,109.50 $24,656.99 6.000 LS Y SYS COMMUNICATIONS(SYS COMMUNIC MODEMS)

0683108 LS Y SYS COMMUNICATIONS(VOICE EQUIPMENT)

0683207 LS Y SYS COMMUNICATIONS(SYS COMMUNIC MODEMS)

0683301 1 $11,088.55 $11,088.55 1.000 LS Y SYS COMMUNICATIONS(INS)(FDM)

0683304 LS Y SYS COMMUNICATIONS(INS)(TDM RADIO)

0683307 1 $6,322.98 $6,322.98 1.000 LS Y SYS COMMUNICATIONS(SYS COMMUNIC MODEMS)

0683403 LS Y SYS COMMUNICATIONS(MOD)(TDM HARDWARE)

0684 11 3 $3.03 $19,733.14 6,511.000 LF Y SYS COMMUNICATIONS(MULTI-PAIR CABLE)

0684 12 LF Y SYS COMMUNICATIONS(COAXIAL CABLE)

0684 13 LF Y SYS COMMUNICATIONS(LEADJACKCOAXIALCABLE)

0684 14 5 $4.51 $1,306,036.24 289,773.000 LF Y SYS COMMUNICATIONS(FIBER OPTIC CABLE)

0684 24 LF Y SYS COMMUNICATIONS(FIBER OPTIC CABLE)

0684 31 LF Y SYS COMMUNICATIONS(MULTI-PAIR CABLE)

0684 32 LF Y SYS COMMUNICATIONS(INS)COXIAL CABLE

0684 34 LF Y SYS COMMUNICATIONS(FIBER OPTIC CABLE)

0685102 EA Y SYS AUX (MULTI-PLEX FIELD TRANS,WIRE)

0685103 EA Y SYS AUX (MULTI-PLEX FIELD TRANS,RADIO)

0685104 EA Y SYS AUX(F&I)(DATA ACCUMULATOR)

0685105 EA Y SYS AUX(MASTER CLOCK UNIT)

0685106 13 $1,148.86 $71,229.28 62.000 EA Y SYS AUX(UNINTERRUPTIBLE PWR SOURCE)

0685107 1 $4,200.00 $4,200.00 1.000 EA Y SYS AUX(TEST EQUIPMENT)

0685108 EA Y SYS AUX(EQP CABINET, TYP A)

0685109 EA Y SYS AUX(F&I)EQP CABINET, TYP B)

0685110 3 $84,001.98 $1,092,025.69 13.000 EA Y SYS AUX(EQP CABINET, TYP C)
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0685111 2 $26,895.10 $53,790.20 2.000 EA Y SYS AUX(EQP CABINET, TYP D)

0685115 EA Y SYS AUX(WEATHR INSTRUMENTATION)

0685116 2 $38,930.23 $155,720.90 4.000 EA Y SYS AUX(REMOTE SITE - RADIO)

0685118 1 $7,383.00 $29,532.00 4.000 EA Y SYS AUX(TELEMETRY TRANSMITTER)

0685119 EA Y SYS AUX(TELEMENTRY RECEIVER)

0685120 24 $2,189.53 $148,888.28 68.000 EA Y SYS AUX(TELEMETRY TRANSCEIVER)

0685123 EA Y SYS AUX(F&I)(3-8 PHASE FAA)

0685124 18 $966.46 $310,234.06 321.000 EA Y SYS AUX(UNIVERSAL ADAPTER)

0685125 EA Y SYS AUX(STANDBY SYS RELAY)

0685127 5 $72,720.02 $581,760.12 8.000 EA Y SYS AUX(TEL CONNECTION BOX)

0685128 15 $1,348.97 $71,495.42 53.000 EA Y SYS AUX(INTERFACE PANEL)

0685130 EA Y SYS AUX(WH IN MOTION SCALE ASSEM)

0685131 EA Y SYS AUX(STATIC SCALE ASSEMBLY)

0685137 EA Y SYS AUX(LINE AMPLIFIER)

0685138 4 $10,473.42 $104,734.16 10.000 EA Y SYS AUX(CCTV CAMERA ASSEMBLY)

0685139 4 $3,029.22 $30,292.24 10.000 EA Y SYS AUX(FIB OPT VID AMP-TRANS-REC)

0685140 5 $3,422.28 $691,299.86 202.000 EA Y SYS AUX(FIB OPT-MODUL/DEMODUL)

0685141 3 $5,898.49 $926,062.25 157.000 EA Y SYS AUX(FIB OPT-MULT/DEMULT)

0685142 4 $45,143.62 $677,154.36 15.000 EA Y SYS AUX(VID CENTRAL CNTL EQP)

0685143 EA Y SYS AUX(VIDEO MONITORS)

0685144 2 $22,233.47 $111,167.34 5.000 EA Y SYS AUX(F&I)(VID SYS SUPPTS EQP)

0685155 EA Y SYS AUX(FSK MODEM,INTERFACE PNL WAL)

0685156 EA Y SYS AUX(F&I(FSK MODEM,INTERFACE PNL)

0685157 EA Y SYS AUX(FSK MODEM,MULTIPLEXOR INTERFACE

0685158 EA Y SYS AUX(FSK MODEM,INTERFACE PNL RAC)

0685160 4 $3,959.16 $1,377,788.63 348.000 EA Y SYS AUX(MICROWAVE RADAR DET UNIT)

0685202 EA Y SYS AUX(MULTI-PLEX FIELD TRANS WIRE)

0685206 EA Y SYS AUX(FUR)(UNINTERRUPT PWR SOURCE)

0685207 EA Y SYS AUX(FURN)(TEST EQUIPMENT)

0685220 EA Y SYS AUX(TELEMETRY TRANSCEIVER)

0685224 EA Y SYS AUX(UNIVERSAL ADAPTER)

0685227 EA Y SYS AUX(FURN)(TEL CONNECT BOX)

0685228 EA Y SYS AUX(INTERFACE PANEL)

0685237 EA Y SYS AUX(FUR) (LINE AMPLIFIER)

0685239 EA Y SYS AUX(FUR)(FIB OPT VID AMP-TRANS-RCVR)
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0685240 EA Y SYS AUX(FUR)(FIB OPT-MODUL/DEMODUL)

0685241 EA Y SYS AUX(FIB OPT-MULT/DEMULT)

0685242 EA Y SYS AUX(FUR)(VID CENTRAL CNTL  EQP)

0685243 EA Y SYSTEM AUXILIARIES(FUR)(VIDEO MONITORS)

0685244 EA Y SYS AUX(FUR)(VID SYS SUPPTS EQP)

0685306 1 $223.19 $446.38 2.000 EA Y SYS AUX(INS)UNINTERRUPTABLE POWER SOURCE

0685308 EA Y SYS AUX(INS)(EQPMNT CAB TYP A)

0685320 1 $202.04 $808.16 4.000 EA Y SYS AUX(TELEMENTRY TRANSCEIVER)

0685324 EA Y SYS AUX(UNIVERSAL ADAPTER)

0685325 EA Y SYS AUX(STANDBY SYS RELAY)

0685327 EA Y SYS AUX(INS)(TEL CONNECTION BOX)

0685328 EA Y SYS AUX(INTERFACE PANEL)

0685330 EA Y SYS AUX(WH IN MOTION SCALE ASSEMBLY)

0685333 EA Y SYS AUX(INS)(RF DEMODULATOR)

0685337 EA Y SYS AUX(LINE AMPLIFIER)

0685338 EA Y SYS AUX(INS)(CCTV CAMERA ASSEMBLY)

0685339 EA Y SYS AUX(INS)(FIB OPT VID AMP-TRANS-RCVR)

0685340 EA Y SYS AUX(INS)(FIBR OPTIC-MODUL/DEMODUL)

0685342 1 $2,655.00 $7,965.00 3.000 EA Y SYS AUX(INS)(VIDEO CENT CONTROL EQPT)

0685344 1 $331.73 $6,966.33 21.000 EA Y SYS AUX(INS)(VID SYS SUPPTS EQPT)

0685360 3 $1,179.76 $128,594.37 109.000 EA Y SYS AUX(INS)(MICROWAVE RADAR DETECTION)

0686101 3 $5,808.74 $952,633.56 164.000 EA Y CLOSED CIRCUIT TV EQP (CAMERA ASSEMBLY)

0686102 EA Y CLOSED CIRCUIT TV EQP (MONITOR)

0686103 EA Y CLOSED CIRCUIT TV EQP (RECORDER)

0686104 EA Y CLOSED CIRCUIT TV EQP (CENTRAL CONTROLS)

0686105 EA Y CLOSED CIRCUIT TV EQP (CAMERA SUPPORT)

0686301 4 $1,694.09 $96,563.22 57.000 EA Y CLOSED CKT TV EQP(INS)(CAMERA ASSEMBLY)

0686302 EA Y CLOSED CKT TV EQP(INS)(MONITOR)

0686304 EA Y CLOSED CKT TV EQP(INS)(CENTRAL CNTLS)

0686305 EA Y CLOSED CKT TV EQP(INS)(CAMERA SUPPTS)

0690 10 61 $70.43 $66,347.36 942.000 EA Y SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL

0690 20 48 $67.14 $42,099.24 627.000 EA Y SIGNAL PEDESTRIAN ASSEMBLY REMOVAL

0690 31 27 $253.85 $23,354.52 92.000 EA Y SIGNAL PEDESTAL REMOVAL

0690 32  1 14 $1,150.74 $89,757.45 78.000 EA Y POLE REMOVAL(SHALLOW/DIRECT BURIAL)

0690 32  2 5 $2,450.51 $14,703.06 6.000 EA Y POLE REMOVAL(SHALLOW/BOLT ON ATTACH)
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0690 33  1 36 $197.73 $665,747.26 3,367.000 LF Y POLE REMOVAL (DEEP DIRECT BURIAL)

0690 33  2 8 $268.07 $281,473.60 1,050.000 LF Y POLE REMOVAL (DEEP BOLT ON ATTACH)

0690 50 44 $455.20 $48,706.46 107.000 EA Y CNTRL ASSEM REMOVE

0690 50  1 6 $202.30 $5,866.76 29.000 EA Y CNTRL ASSEM REM (CAB ASSM LESS FDN)

0690 50  2 1 $276.63 $276.63 1.000 EA Y CNTRL ASSEM REM (CONTROLLER UNIT)

0690 60 17 $62.55 $21,206.00 339.000 EA Y DETECTOR VEHICLE ASSEMBLY REMOVE

0690 70 44 $43.34 $22,231.76 513.000 EA Y DETECTOR PEDESTRIAN ASSEMBLY REMOVE

0690 80 43 $401.43 $55,397.88 138.000 EA Y SPAN WIRE ASSEMBLY REMOVE

0690 90 56 $888.65 $127,077.31 143.000 PI Y CONDUIT  & CABLING REMOVE

0690 91 9 $1.46 $46,765.80 32,033.000 LF Y SIGNAL INTERCONNECT CABLE REMOVE

0690100 76 $1,024.77 $242,871.67 237.000 PI Y SIGNAL EQUIPMENT MISCELLANOUS REMOVE

0699  1  1 45 $2,490.75 $1,066,042.67 428.000 EA Y SIGN, INTERNAL ILLUM(ST NAME)

0699  1 21 2 $551.55 $4,412.40 8.000 EA Y SIGN, INTERNAL ILLUM(INS)(ST NAME)

0700 38 49 AS Y SGN LT OH TR-MONTUB,TRUSS,61- 80,SPL

0700 38 59 AS Y SGN LT OH TR-MONTUB,TRUSS,81-100,SPL

0700 38 69 AS Y SGN LT OH TR-MONTUB,T 101-120,SPL

0700 38033 1 $102,216.57 $204,433.14 2.000 AS Y SGN LT OH TR-MONTUB (T 41- 60,S201-300)

0700 38034 AS Y SGN LT OH TR-MONTUB (T 41- 60,S301-400)

0700 38035 AS Y SGN LT OH TR-MONTUB (T 41- 60,S401-500)

0700 38036 AS Y SGN LT OH TR-MONTUB (T 41- 60,S501-600)

0700 38043 1 $123,135.07 $246,270.14 2.000 AS Y SGN LT OH TR-MONTUB (T 61- 80,S201-300)

0700 38044 AS Y SGN LT OH TR-MONTUB (T 61- 80,S301-400)

0700 38045 AS Y SGN LT OH TR-MONTUB (T 61- 80,S401-500)

0700 38046 AS Y SGN LT OH TR-MONTUB (T 61- 80,S501-600)

0700 38047 AS Y SGN LT OH TR-MONTUB (T 61- 80,S601-700)

0700 38048 AS Y SGN LT OH TR-MONTUB (T 61- 80,S OVER700)

0700 38053 1 $133,717.37 $133,717.37 1.000 AS Y SGN LT OH TR-MONTUB (T 81-100,S201-300)

0700 38054 AS Y SGN LT OH TR-MONTUB (T 81-100,S301-400)

0700 38055 AS Y SGN LT OH TR-MONTUB (T 81-100,S401-500)

0700 38056 AS Y SGN LT OH TR-MONTUB (T 81-100,S501-600)

0700 38057 AS Y SGN LT OH TR-MONTUB (T 81-100,S601-700)

0700 38058 AS Y SGN LT OH TR-MONTUB (T 81-100,S >700 SF)

0700 38063 AS Y SGN LT OH TR-MONTUB (T 101-120,S201-300)

0700 38064 AS Y SGN LT OH TR-MONTUB (T 101-120,S301-400)

0700 38065 AS Y SGN LT OH TR-MONTUB (T 101-120,S401-500)
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0700 38066 AS Y SGN LT OH TR-MONTUB (T 101-120,S501-600)

0700 38067 AS Y SGN LT OH TR-MONTUB (T 101-120,S601-700)

0700 38068 AS Y SGN LT OH TR-MONTUB(T 101-120,S OVER700)

0700 38092 AS Y SGN LT OH TR-MONTUB (T 161-180,S101-200)

0700 38094 AS Y SGN LT OH TR-MONTUB (T 161-180,S301-400)

0700 38103 AS Y SGN LT OH TR-MONTUB (T 181-200,S201-300)

0700 39 12 AS Y SGN LTOH CLV-MONTUB(C 20 OR<,S 51-100)

0700 39 22 AS Y SGN LTOH CLV-MONTUB(C 21- 30,S 51-100)

0700 39 23 AS Y SGN LTOH CLV-MONTUB(C 21- 30,S 101-150)

0700 39 24 AS Y SGN LTOH CLV-MONTUB(C 21- 30,S151-200)

0700 39 25 AS Y SGN LTOH CLV-MONTUB(C 21- 30,S201-250)

0700 39 32 AS Y SGN LTOH CLV-MONTUB(C 31- 40,S 51-100)

0700 39 33 AS Y SGN LTOH CLV-MONTUB(C 31- 40,S101-150)

0700 39 34 AS Y SGN LTOH CLV-MONTUB(C 31- 40,S151-200)

0700 39 35 AS Y SGN LTOH CLV-MONTUB(C 31- 40,S201-250)

0700 39 36 AS Y SGN LTOH CLV-MONTUB(C 31- 40,S251-300)

0700 39 37 AS Y SGN LTOH CLV-MONTUB(C 31- 40,S OVER300)

0700 39 41 AS Y SGN LTOH CLV-MONTUB(C 41- 50,S 0- 50)

0700 39 42 AS Y SGN LTOH CLV-MONTUB(C 41- 50,S 51-100)

0700 39 44 AS Y SGN LTOH CLV-MONTUB(C41- 50,S151-200)

0700 39 45 AS Y SGN LTOH CLV-MONTUB(C41- 50,S201-250)

0700 39 46 AS Y SGN LTOH CLV-MONTUB(C 41- 50,S251-300)

0700 39 47 AS Y SGN LTOH CLV-MONTUB(C 41- 50, OVER 300)

0700 39 48 AS Y SGN LTOH CLV-MONTUB,C 41- 50,SPL

0700 39 54 AS Y SGN LTOH CLV-MONTUB(C 51- 60,S 151-200)

0700 39 55 AS Y SGN LTOH CLV-MONTUB(C 51- 60,S 201-250)

0700 39 57 AS Y SGN LTOH CLV-MONTUB(C 51- 60,S OVER300)

0700 40  1 139 $278.42 $1,604,558.52 5,763.000 AS Y SIGN SINGLE POST (LESS THAN 12)

0700 40  2 101 $951.12 $1,482,799.74 1,559.000 AS Y SIGN SINGLE POST (12 - 25)

0700 40  4 12 $1,765.70 $158,913.08 90.000 AS Y SIGN SINGLE POST (SPECIAL)

0700 41 10 58 $3,363.60 $887,991.12 264.000 AS Y SIGN MULTI POST    (50 OR LESS)

0700 41 11 16 $5,469.34 $344,568.48 63.000 AS Y SIGN MULTI-POST    ( 51-100)

0700 41 12 8 $7,223.33 $216,699.81 30.000 AS Y SIGN MULTI-POST    (101 - 150 SF)

0700 41 13 8 $7,799.51 $85,794.61 11.000 AS Y SIGN MULTI POST    (151 - 200)

0700 41 14 6 $9,289.91 $92,899.08 10.000 AS Y SIGN MULTI-POST    (201 - 250 SF)
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0700 41 15 3 $11,988.57 $83,920.00 7.000 AS Y SIGN MULTI-POST    (251 - 300 SF)

0700 41 16 5 $17,744.68 $337,148.87 19.000 AS Y SIGN MULTI POST    (GREATER THAN 300 SF)

0700 42011 AS Y SGN OVHD TR (T/ 20 OR <, S/ 100 OR LESS)

0700 42012 AS Y SGN OVHD TR (T/ 20 OR <, S/ 101 TO 200)

0700 42013 AS Y SGN OVHD TR (T/ 20 OR <, S/ 201 TO 300)

0700 42021 AS Y SGN OVHD TR (T/21 TO 40, S/ 100 OR LESS)

0700 42022 AS Y SGN OVHD TR (T/ 21 TO 40, S/ 101 TO 200)

0700 42023 AS Y SGN OVHD TR (T/ 21 TO 40, S/ 201 TO 300)

0700 42026 AS Y SGN OVHD TR (T/ 21 TO 40, S/ 501 TO 600)

0700 42030 AS Y SGN OVHD TR (T/ 41 TO 60, S/ SPECIAL)

0700 42031 AS Y SGN OVHD TR (T/ 41 TO 60, S/ 100 ORLESS)

0700 42032 AS Y SGN OVHD TR (T/ 41 TO 60, S/ 101 TO 200)

0700 42033 1 $75,145.57 $75,145.57 1.000 AS Y SGN OVHD TR (T/ 41 TO 60, S/ 201 TO 300)

0700 42040 AS Y SIGN OVHD TR (T/ 61 TO 80, S/ SPECIAL)

0700 42041 AS Y SGN OVHD TR (T/ 61 TO 80, S/ 100 ORLESS)

0700 42042 AS Y SGN OVHD TR (T/ 61 TO 80, S/ 101 TO 200)

0700 42043 1 $88,127.35 $176,254.70 2.000 AS Y SGN OVHD TR (T/ 61 TO 80, S/ 201 TO 300)

0700 42044 AS Y SGN OVHD TR (T/ 61 TO 80, S/ 301 TO 400)

0700 42045 AS Y SGN OVHD TR (T/ 61 TO 80, S/ 401 TO 500)

0700 42047 AS Y SGN OVHD TR (T/ 61 TO 80, S/ 601 TO 700)

0700 42050 1 $92,003.20 $92,003.20 1.000 AS Y SGN OVHD TR (T/ 81-100, S/ SPECIAL)

0700 42052 AS Y SGN OVHD TR (T/ 81-100, S/ 101 TO 200)

0700 42053 1 $104,746.00 $209,492.00 2.000 AS Y SGN OVHD TR (T/ 81-100, S/ 201 TO 300)

0700 42055 AS Y SGN OVHD TR (T/ 81-100, S/ 401 TO 500)

0700 42060 1 $109,250.04 $437,000.16 4.000 AS Y SGN OVHD TR (T/ 101-120, S/ SPECIAL)

0700 42063 AS Y SGN OVHD TR (T/ 101-120, S/ 201 TO 300)

0700 42065 AS Y SGN OVHD TR (T/101-120,S/401-500)

0700 42066 AS Y SGN OVHD TR (T/101-120,S/501-600)

0700 42068 AS Y SGN OVHD TR (T/ 101-120, S/ > 700)

0700 42070 2 $116,951.49 $701,708.96 6.000 AS Y SGN OVHD TR (T/ 121 TO 140, S/ SPECIAL)

0700 42073 1 $119,566.62 $119,566.62 1.000 AS Y SGN OVHD TR (T/ 121 TO 140, S/ 201TO300)

0700 42080 3 $138,143.05 $967,001.32 7.000 AS Y SGN OVHD TR (T/ 141 TO 160,(SPECIAL)

0700 42083 1 $165,710.37 $165,710.37 1.000 AS Y SGN OVHD TR (T/ 141 TO 160,(S201-300)

0700 42090 AS Y SGN OVHD TR (T/ 161 TO 180, S/ SPECIAL)

0700 42092 AS Y SGN OVHD TR (T/ 161 TO 180, S/ 101TO200)
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0700 42100 1 $196,780.18 $787,120.72 4.000 AS Y SGN OVHD TR (T/ 181 TO 200, (SPECIAL)

0700 42105 AS Y SGN OVHD TR (T/ 181 TO 200, S/ 401TO500)

0700 42110 AS Y SGN OVHD TR (T/ 201 TO 220, (SPECIAL)

0700 42118 AS Y SGN OVHD TR (T/ 201 TO 220, S/ > 700)

0700 42140 1 $247,044.18 $247,044.18 1.000 AS Y SGN OVHD TR (T/ 261 TO 280, SPECIAL

0700 43 10 AS Y SGN OVHD CTLVR (C 20 OR <,S/ SPECIAL)

0700 43 11 4 $3,147.37 $160,515.70 51.000 AS Y SGN OVHD CTLVR (C 20 OR <,S/ 50 OR <)

0700 43 12 AS Y SGN OVHD CTLVR (C 20 OR <,S/ 51 TO 100)

0700 43 13 AS Y SGN OVHD CTLVR (C 20 OR <,S/ 101 TO 150)

0700 43 14 AS Y SGN OVHD CTLVR (C 20 OR <,S/ 151 TO 200)

0700 43 15 1 $30,000.00 $30,000.00 1.000 AS Y SGN OVHD CTLVR (C 20 OR <,S/ 201 TO 250)

0700 43 16 AS Y SGN OVHD CTLVR (C 20 OR <,S/ 251 TO 300)

0700 43 17 AS Y SGN OVHD CTLVR (C 20 OR <,S/ 301 OR >)

0700 43 20 AS Y SGN OVHD CTLVR (C 21 TO 30,S/ SPECIAL)

0700 43 21 AS Y SGN OVHD CTLVR (C 21 TO 30,S/ 50 OR <)

0700 43 22 AS Y SGN OVHD CTLVR (C 21 TO 30,S/ 51 TO 100)

0700 43 23 AS Y SGN OVHD CTLVR (C 21 TO 30,S/ 101 TO150)

0700 43 24 AS Y SGN OVHD CTLVR (C 21 TO 30,S/ 151 TO200)

0700 43 25 AS Y SGN OVHD CTLVR (C 21 TO 30,S/ 201 TO250)

0700 43 26 AS Y SGN OVHD CTLVR (C 21 TO 30,S/ 251 TO300)

0700 43 27 AS Y SGN OVHD CTLVR (C 21 TO 30,S/ 301 OR >)

0700 43 30 AS Y SGN OVHD CTLVR (C 31 TO 40,S/ SPECIAL)

0700 43 31 2 $72,250.00 $144,500.00 2.000 AS Y SGN OVHD CTLVR (C 31 TO 40,S/ 50 OR <)

0700 43 32 AS Y SGN OVHD CTLVR (C 31 TO 40,S/ 51 TO 100)

0700 43 33 AS Y SGN OVHD CTLVR (C 31 TO 40,S/ 101 TO150)

0700 43 34 1 $80,000.00 $80,000.00 1.000 AS Y SGN OVHD CTLVR (C 31 TO 40,S/ 151 TO200)

0700 43 35 AS Y SGN OVHD CTLVR (C 31 TO 40,S/ 201 TO250)

0700 43 36 1 $79,096.74 $790,967.40 10.000 AS Y SGN OVHD CTLVR (C 31 TO 40,S/ 251 TO300)

0700 43 37 AS Y SGN OVHD CTLVR (C 31 TO 40,S/ 301 OR >)

0700 43 40 AS Y SGN OVHD CTLVR (C 41 TO 50,S/ SPECIAL)

0700 43 41 1 $33,000.00 $33,000.00 1.000 AS Y SGN OVHD CTLVR (C 41 TO 50,S/ 50 OR <)

0700 43 42 1 $66,631.00 $133,262.00 2.000 AS Y SGN OVHD CTLVR (C 41 TO 50,S/ 51 TO 100)

0700 43 43 AS Y SGN OVHD CTLVR (C 41 TO 50,S/ 101 TO150)

0700 43 44 AS Y SGN OVHD CTLVR (C 41 TO 50,S/ 151 TO200)

0700 43 45 AS Y SGN OVHD CTLVR (C 41 TO 50,S/ 201 TO250)
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0700 43 46 1 $73,257.00 $73,257.00 1.000 AS Y SGN OVHD CTLVR (C 41 TO 50,S/ 251 TO300)

0700 43 47 AS Y SGN OVHD CTLVR (C 41 TO 50,S/ 301 OR >)

0700 43 50 AS Y SGN OVHD CTLVR (C 51 TO 60,S/ SPECIAL)

0700 43 51 AS Y SGN OVHD CTLVR (C 51 TO 60,S/ 50 OR <)

0700 43 52 AS Y SGN OVHD CTLVR (C 51 TO 60,S/ 51 TO 100)

0700 43 53 AS Y SGN OVHD CTLVR (C 51 TO 60,S/ 101 TO150)

0700 43 54 AS Y SGN OVHD CTLVR (C 51 TO 60,S/ 151 TO200)

0700 43 55 AS Y SGN OVHD CTLVR (C 51 TO 60,S/ 201 TO250)

0700 43 56 AS Y SGN OVHD CTLVR (C 51 TO 60,S/ 251 TO300)

0700 43 57 AS Y SGN OVHD CTLVR (C 51 TO 60,S/ 301 OR >)

0700 43 60 AS Y SGN OVHD CTLVR (C 61 TO 70,S/ SPECIAL)

0700 43 61 AS Y SGN OVHD CTLVR (C 61 TO 70,S/ 50 OR <)

0700 43 62 AS Y SGN OVHD CTLVR (C 61 TO 70,S/ 51 TO 100)

0700 43 63 AS Y SGN OVHD CTLVR (C 61 TO 70,S/ 101 TO150)

0700 43 65 AS Y SGN OVHD CTLVR (C 61 TO 70,S/ 210 TO250)

0700 43 66 AS Y SGN OVHD CTLVR (C/ 61- 70,S/251-300)

0700 43 67 AS Y SGN OVHD CTLVR (C/ 61- 70,S/OVER300)

0700 43 71 AS Y SGN OVHD CTLVR (C 71 TO 80,S/ 50 OR <)

0700 43 73 AS Y SGN OVHD CTLVR (CANT 71 TO80,S101-150SF)

0700 43 84 AS Y SGN OVHD CTLVR (C 81 TO 90,S/ 151 TO200)

0700 44011 AS Y SGN LT'D OH TR (T 20 OR <,S 100 OR <)

0700 44013 AS Y SGN LT'D OH TR (T 20 OR <,S 201 TO 300)

0700 44022 AS Y SGN LT'D OH TR (T 21 TO 40,S 101 TO 200)

0700 44023 AS Y SGN LT'D OH TR (T 21 TO 40,S 201 TO 300)

0700 44024 AS Y SGN LT'D OH TR (T 21 TO 40,S 301 TO 400)

0700 44025 AS Y SGN LT'D OH TR (T 21 TO 40,S 401 TO 500)

0700 44026 AS Y SGN LT'D OH TR (T 21 TO 40,S 501 TO 600)

0700 44027 AS Y SGN LT'D OH TR (T 21 TO 40,S 601 TO 700)

0700 44028 AS Y SGN LT'D OH TR (T 21 TO 40,S 701 OR >)

0700 44031 AS Y SGN LT'D OH TR (T 41 TO 60,S 100 OR <)

0700 44032 AS Y SGN LT'D OH TR (T 41 TO 60,S 101 TO 200)

0700 44033 AS Y SGN LT'D OH TR (T 41 TO 60,S 201 TO 300)

0700 44034 AS Y SGN LT'D OH TR (T 41 TO 60,S 301 TO 400)

0700 44035 AS Y SGN LT'D OH TR (T 41 TO 60,S 401 TO 500)

0700 44036 AS Y SGN LT'D OH TR (T 41 TO 60,S 501 TO 600)
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0700 44037 AS Y SGN LT'D OH TR (T 41 TO 60,S 601 TO 700)

0700 44038 AS Y SGN LT'D OH TR (T 41 TO 60,S 701 OR >)

0700 44041 AS Y SGN LT'D OH TR (T 61 TO 80,S 100 OR <)

0700 44042 AS Y SGN LT'D OH TR (T 61 TO 80,S 101 TO 200)

0700 44043 AS Y SGN LT'D OH TR (T 61 TO 80,S 201 TO 300)

0700 44044 2 $99,066.67 $297,200.00 3.000 AS Y SGN LT'D OH TR (T 61 TO 80,S 301 TO 400)

0700 44045 1 $100,000.00 $100,000.00 1.000 AS Y SGN LT'D OH TR (T 61 TO 80,S 401 TO 500)

0700 44046 3 $113,620.81 $340,862.43 3.000 AS Y SGN LT'D OH TR (T 61 TO 80,S 501 TO 600)

0700 44047 AS Y SGN LT'D OH TR (T 61 TO 80,S 601 TO 700)

0700 44048 AS Y SGN LT'D OH TR (T 61 TO 80,S 701 OR >)

0700 44051 AS Y SGN LT'D OH TR (T 81-100,S 100 OR <)

0700 44052 1 $100,000.00 $100,000.00 1.000 AS Y SGN LT'D OH TR (T 81-100,S 101 TO 200)

0700 44053 1 $130,000.00 $130,000.00 1.000 AS Y SGN LT'D OH TR (T 81-100,S 201 TO 300)

0700 44054 1 $160,000.00 $160,000.00 1.000 AS Y SGN LT'D OH TR (T 81-100,S 301 TO 400)

0700 44055 3 $127,395.71 $509,582.84 4.000 AS Y SGN LT'D OH TR (T 81-100,S 401 TO 500)

0700 44056 3 $129,907.50 $519,630.00 4.000 AS Y SGN LT'D OH TR (T 81-100,S 501 TO 600)

0700 44057 2 $116,176.67 $348,530.00 3.000 AS Y SGN LT'D OH TR (T 81-100,S 601 TO 700)

0700 44058 1 $230,000.00 $460,000.00 2.000 AS Y SGN LT'D OH TR (T 81-100,S 701 OR >)

0700 44061 AS Y SGN LT'D OH TR (T 101-120,S 100 OR <)

0700 44062 AS Y SGN LT'D OH TR (T 101-120,S 101 TO 200)

0700 44063 1 $116,000.00 $116,000.00 1.000 AS Y SGN LT'D OH TR (T 101-120,S 201 TO 300)

0700 44064 1 $118,282.53 $354,847.59 3.000 AS Y SGN LT'D OH TR (T 101-120,S 301 TO 400)

0700 44065 2 $167,465.45 $334,930.91 2.000 AS Y SGN LT'D OH TR (T 101-120,S 401 TO 500)

0700 44066 3 $143,600.00 $574,400.00 4.000 AS Y SGN LT'D OH TR (T 101-120,S 501 TO 600)

0700 44067 AS Y SGN LT'D OH TR (T 101-120,S 601 TO 700)

0700 44068 2 $193,918.20 $387,836.40 2.000 AS Y SGN LT'D OH TR (T 101-120,S 701 OR >)

0700 44072 AS Y SGN LT'D OH TR (T 121 TO 140,S 101TO200)

0700 44073 AS Y SGN LT'D OH TR (T 121 TO 140,S 201TO300)

0700 44074 1 $145,000.00 $290,000.00 2.000 AS Y SGN LT'D OH TR (T 121 TO 140,S 301TO400)

0700 44075 AS Y SGN LT'D OH TR (T 121 TO 140,S 401TO500)

0700 44076 AS Y SGN LT'D OH TR (T 121 TO 140,S 501TO600)

0700 44077 AS Y SGN LT'D OH TR (T 121 TO 140,S 601TO700)

0700 44078 AS Y SGN LT'D OH TR (T 121 TO 140,S 701 OR >)

0700 44080 AS Y SGN LT'D OH TR (T 141 TO 160)(SPECIAL)

0700 44082 2 $177,225.00 $354,450.00 2.000 AS Y SGN LT'D OH TR (T 141 TO 160,S 101TO200)
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0700 44083 1 $162,193.74 $162,193.74 1.000 AS Y SGN LT'D OH TR (T 141 TO 160,S 201TO300)

0700 44084 1 $184,600.00 $184,600.00 1.000 AS Y SGN LT'D OH TR (T 141 TO 160,S 301TO400)

0700 44085 AS Y SGN LT'D OH TR (T 141 TO 160,S 401TO500)

0700 44086 AS Y SGN LT'D OH TR (T 141 TO 160,S 501TO600)

0700 44087 1 $200,000.00 $200,000.00 1.000 AS Y SGN LT'D OH TR (T 141 TO 160,S 601TO700)

0700 44088 AS Y SGN LT'D OH TR (T 141 TO 160,S 701 OR >)

0700 44092 AS Y SGN LT'D OH TR (T 161 TO 180,S 101TO200)

0700 44093 AS Y SGN LT'D OH TR (T 161 TO 180,S 201TO300)

0700 44094 2 $146,537.50 $293,075.00 2.000 AS Y SGN LT'D OH TR (T 161 TO 180,S 301TO400)

0700 44095 2 $187,228.13 $374,456.26 2.000 AS Y SGN LT'D OH TR (T 161 TO 180,S 401TO500)

0700 44096 2 $188,539.85 $377,079.70 2.000 AS Y SGN LT'D OH TR (T 161 TO 180,S 501TO600)

0700 44097 1 $195,000.00 $195,000.00 1.000 AS Y SGN LT'D OH TR (T 161 TO 180,S 601TO700)

0700 44098 AS Y SGN LT'D OH TR (T 161 TO 180,S 701 OR >)

0700 44101 AS Y SGN LT'D OH TR (T 181 TO 200,S 100 <)

0700 44102 AS Y SGN LT'D OH TR (T 181 TO 200,S 101TO200)

0700 44103 AS Y SGN LT'D OH TR (T 181 TO 200,S 201TO300)

0700 44104 AS Y SGN LT'D OH TR (T 181 TO 200,S 301TO400)

0700 44105 AS Y SGN LT'D OH TR (T 181 TO 200,S 401TO500)

0700 44106 1 $225,000.00 $225,000.00 1.000 AS Y SGN LT'D OH TR (T 181 TO 200,S 501TO600)

0700 44107 AS Y SGN LT'D OH TR (T 181 TO 200,S 601TO700)

0700 44108 1 $173,500.00 $173,500.00 1.000 AS Y SGN LT'D OH TR (T 181 TO 200,S 701 OR >)

0700 44112 AS Y SGN LT'D OH TR (T 201 TO 220,S 101TO200)

0700 44113 AS Y SGN LT'D OH TR (T 201 TO 220,S 201TO300)

0700 44114 1 $245,000.00 $245,000.00 1.000 AS Y SGN LT'D OH TR (T 201 TO 220,S 301TO400)

0700 44115 AS Y SGN LT'D OH TR (T 201 TO 220,S 401TO500)

0700 44116 AS Y SGN LT'D OH TR (T 201 TO 220,S 501TO600)

0700 44117 AS Y SGN LT'D OH TR (T 201 TO 220,S 601TO700)

0700 44118 AS Y SGN LT'D OH TR (T 201 TO 220,S 701 OR >)

0700 44124 AS Y SGN LT'D OH TR (T OVER 220,S 301 TO 400)

0700 44125 AS Y SGN LT'D OH TR (T OVER 220,S 401 TO 500)

0700 44126 AS Y SGN LT'D OH TR (T OVER 220,S 501 TO 600)

0700 44127 AS Y SGN LT'D OH TR (T OVER 220,S 601 TO 700)

0700 44128 AS Y SGN LT'D OH TR (T OVER 220,S OVER 700)

0700 45 11 AS Y SGN LT'D OH CTLVR(C 20 OR <, S 50 OR <)

0700 45 12 AS Y SGN LT'D OH CTLVR(C 20 OR <, S 51TO100)
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0700 45 13 1 $41,000.00 $41,000.00 1.000 AS Y SGN LT'D OH CTLVR(C 20 OR <, S 101TO150)

0700 45 14 AS Y SGN LT'D OH CTLVR(C 20 OR <, S 151TO200)

0700 45 15 AS Y SGN LT'D OH CTLVR(C 20 OR <, S 201TO250)

0700 45 16 AS Y SGN LT'D OH CTLVR(C 20 OR <, S 251TO300)

0700 45 17 AS Y SGN LT'D OVHD CTLVR(C 20 OR <, S > 300

0700 45 21 1 $37,000.00 $74,000.00 2.000 AS Y SGN LT'D OH CTLVR(C 21 TO 30, S 50 OR <)

0700 45 22 5 $41,674.30 $291,720.10 7.000 AS Y SGN LT'D OH CTLVR(C 21 TO 30, S 51TO100)

0700 45 23 7 $51,000.37 $561,004.04 11.000 AS Y SGN LT'D OH CTLVR(C 21 TO 30, S101TO150)

0700 45 24 3 $57,332.94 $171,998.82 3.000 AS Y SGN LT'D OH CTLVR(C 21 TO 30, S151TO200)

0700 45 25 2 $57,256.83 $114,513.66 2.000 AS Y SGN LT'D OH CTLVR(C 21 TO 30, S201TO250)

0700 45 26 AS Y SGN LT'D OH CTLVR(C 21 TO 30, S251TO300)

0700 45 27 1 $71,000.00 $71,000.00 1.000 AS Y SGN LT'D OH CTLVR(C 21 TO 30, S 300OR >)

0700 45 30 2 $154,175.00 $616,700.00 4.000 AS Y SGN LT'D OH CTLVR(C 31 TO 40, S SPECIAL)

0700 45 31 AS Y SGN LT'D OH CTLVR(C 31 TO 40, S 50 OR <)

0700 45 32 2 $15,400.00 $46,200.00 3.000 AS Y SGN LT'D OH CTLVR(C 31 TO 40, S 51TO100)

0700 45 33 1 $58,000.00 $58,000.00 1.000 AS Y SGN LT'D OH CTLVR(C 31 TO 40, S101TO150)

0700 45 34 4 $57,187.29 $285,936.46 5.000 AS Y SGN LT'D OH CTLVR(C 31 TO 40, S151TO200)

0700 45 35 5 $71,539.00 $357,695.00 5.000 AS Y SGN LT'D OH CTLVR(C 31 TO 40, S201TO250)

0700 45 36 2 $74,800.00 $374,000.00 5.000 AS Y SGN LT'D OH CTLVR(C 31 TO 40, S251TO300)

0700 45 37 3 $79,938.99 $319,755.96 4.000 AS Y SGN LT'D OH CTLVR(C 31 TO 40, S300OR >)

0700 45 40 AS Y SGN LT'D OH CTLVR(C 41 TO 50, S SPECIAL)

0700 45 41 AS Y SGN LT'D OH CTLVR(C 41 TO 50, S 50 OR <)

0700 45 42 AS Y SGN LT'D OH CTLVR(C 41 TO 50, S 51TO100)

0700 45 43 AS Y SGN LT'D OH CTLVR(C 41 TO 50, S101TO150)

0700 45 44 1 $57,257.38 $114,514.76 2.000 AS Y SGN LT'D OH CTLVR(C 41 TO 50, S151TO200)

0700 45 45 1 $64,291.92 $257,167.68 4.000 AS Y SGN LT'D OH CTLVR(C 41 TO 50, S201TO250)

0700 45 46 4 $73,202.33 $439,214.00 6.000 AS Y SGN LT'D OH CTLVR(C 41 TO 50, S251TO300)

0700 45 47 6 $87,503.92 $1,050,047.04 12.000 AS Y SGN LT'D OH CTLVR(C 41 TO 50, SOVER300)

0700 45 51 1 $58,000.00 $58,000.00 1.000 AS Y SGN LT'D OH CTLVR(C 51 TO 60, S 50 OR <)

0700 45 52 AS Y SGN LT'D OH CTLVR(C 51 TO 60, S 51TO100)

0700 45 53 AS Y SGN LT'D OH CTLVR(C 51 TO 60, S101TO150)

0700 45 54 1 $75,000.00 $75,000.00 1.000 AS Y SGN LT'D OH CTLVR(C 51 TO 60, S151TO200)

0700 45 55 AS Y SGN LT'D OH CTLVR(C 51 TO 60, S201TO250)

0700 45 56 AS Y SGN LT'D OH CTLVR(C 51 TO 60, S251TO300)

0700 45 57 2 $92,500.00 $185,000.00 2.000 AS Y SGN LT'D OH CTLVR(C 51 TO 60, S301OR >)
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0700 45 62 AS Y SGN LT'D OH CTLVR(C 61 TO 70, S 51TO100)

0700 45 63 1 $101,000.00 $101,000.00 1.000 AS Y SGN LT'D OH CTLVR(C 61 TO 70, S101TO150)

0700 45 64 1 $92,656.87 $92,656.87 1.000 AS Y SGN LT'D OH CTLVR(C 61 TO 70, S151TO200)

0700 45 65 1 $79,475.00 $79,475.00 1.000 AS Y SGN LT'D OH CTLVR(C 61 TO 70, S201TO250)

0700 45 66 1 $95,000.00 $95,000.00 1.000 AS Y SGN LT'D OH CTLVR(C 61 TO 70, S251TO300)

0700 45 67 AS Y SGN LT'D OH CTLVR(C 61 TO 70, S301OR >)

0700 45 72 AS Y SGN LT'D OH CTLVR(C 71 TO 80, S 51TO100)

0700 45 73 AS Y SGN LT'D OH CTLVR(C 71 TO 80, S101TO150)

0700 45 74 AS Y SGN LT'D OH CTLVR(C 71 TO 80, S151TO200)

0700 45 75 AS Y SGN LT'D OH CTLVR(C 71 TO 80, S201TO250)

0700 45 76 AS Y SGN LT'D OH CTLVR(C 71 TO 80, S251TO300)

0700 45 77 AS Y SGN LT'D OH CTLVR(C 71 TO 80, S301OR >)

0700 45 87 AS Y SGN LT'D OH CTLVR(C 81 TO 90, S301OR >)

0700 46 11 138 $24.19 $128,377.28 5,308.000 AS Y SIGN EXISTING (REMOVAL) (SINGLE POST)

0700 46 12 49 $532.71 $131,047.03 246.000 AS Y SIGN EXISTING (REMOVAL) (MULTI - POST)

0700 46 13 6 $5,893.61 $53,042.47 9.000 AS Y SIGN EXISTING (REMOVAL) (OVERHEAD TRUSS)

0700 46 14 14 $3,067.91 $88,969.31 29.000 AS Y SIGN EXISTING (REM)(OVERHEAD CANTILEVER)

0700 46 15 9 $540.79 $23,254.12 43.000 AS Y SIGN EXISTING (REMOVAL) (SPAN WIRE)

0700 46 16 4 $1,584.05 $14,256.46 9.000 AS Y SIGN EXISTING (REMOVAL) (BRIDGE MOUNTED)

0700 46 21 56 $131.09 $40,244.64 307.000 AS Y SIGN EXISTING (RELOCATE) (SINGLE POST)

0700 46 22 27 $3,095.15 $312,610.07 101.000 AS Y SIGN EXISTING (RELOCATE) (MULTI - POST)

0700 46 23 AS Y SIGN EXISTING (RELOCATE) (OVERHEAD TR)

0700 46 24 AS Y SIGN EXISTING (RELOCATE) (OH CANTILEVER)

0700 46 25 1 $356.00 $4,628.00 13.000 AS Y SIGN EXISTING (RELOCATE) (SPAN WIRE)

0700 46 26 1 $3,500.00 $7,000.00 2.000 AS Y SIGN EXISTING (RELOCATE)(BRIDGE MOUNTED)

0700 47  1 9 $314.73 $26,751.64 85.000 AS Y SGN INST EXIST BREAKWY SUPPTS SGL POST

0700 47  2 1 $2,350.00 $2,350.00 1.000 AS Y SGN INST EXIST BREAKWY SUPPTS MULTI POST

0700 48 12 4 $3,805.83 $91,340.00 24.000 EA Y SIGN PANELS (F & I) (101 - 200)

0700 48 13 5 $6,629.20 $99,438.00 15.000 EA Y SIGN PANELS (F & I) (201 - 300)

0700 48 14 1 $4,464.00 $8,928.00 2.000 EA Y SIGN PANELS (F & I) (301 - 400)

0700 48 15 EA Y SIGN PANELS (F & I) (401 - 500)

0700 48 16 EA Y SIGN PANELS (F & I) (501 - 600)

0700 48 17 EA Y SIGN PANELS (F & I) (601 - 700)

0700 48 18 66 $387.88 $280,439.31 723.000 EA Y SIGN PANELS (F & I) (15 OR <)

0700 48 19 8 $3,456.23 $183,180.00 53.000 EA Y SIGN PANELS (F & I) ( 16 - 100)
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0700 48 22 2 $4,394.51 $26,367.08 6.000 EA Y SIGN PANELS (INSTALL) (101 - 200)

0700 48 23 EA Y SIGN PANELS (INSTALL) (201 - 300)

0700 48 24 EA Y SIGN PANELS (INSTALL) (301 - 400)

0700 48 28 2 $149.68 $1,047.76 7.000 EA Y SIGN PANELS (INSTALL) (15 OR <)

0700 48 29 EA Y SIGN PANELS (INSTALL) ( 16 - 100)

0700 48 30 EA Y SIGN PANELS (OVERLAY)(N/A)

0700 48 32 EA Y SIGN PANELS (OVERLAY) (101 - 200)

0700 48 33 EA Y SIGN PANELS (OVERLAY) (201 - 300)

0700 48 34 EA Y SIGN PANELS (OVERLAY) (301 - 400)

0700 48 38 2 $277.50 $1,110.00 4.000 EA Y SIGN PANELS (OVERLAY) (15 OR <)

0700 48 39 4 $889.55 $10,674.64 12.000 EA Y SIGN PANELS (OVERLAY) ( 16 - 100)

0700 48 42 1 $1,706.73 $1,706.73 1.000 EA Y SIGN PANELS (RELOCATE) (101 - 200)

0700 48 43 2 $1,550.00 $3,100.00 2.000 EA Y SIGN PANELS (RELOCATE) (201 - 300)

0700 48 44 EA Y SIGN PANELS (RELOCATE) (301 - 400)

0700 48 45 1 $800.00 $800.00 1.000 EA Y SIGN PANELS (RELOCATE) (401 - 500)

0700 48 48 20 $158.04 $24,812.89 157.000 EA Y SIGN PANELS (RELOCATE) (15 OR <)

0700 48 49 2 $1,111.71 $3,335.14 3.000 EA Y SIGN PANELS (RELOCATE) ( 16 - 100)

0700 48 52 11 $3,972.64 $242,331.00 61.000 EA Y SIGN PANELS (REPLACE) (101 - 200)

0700 48 53 5 $8,756.00 $227,656.00 26.000 EA Y SIGN PANELS (REPLACE) (201 - 300)

0700 48 54 1 $8,900.00 $44,500.00 5.000 EA Y SIGN PANELS (REPLACE) (301 - 400)

0700 48 57 EA Y SIGN PANELS (REPLACE) (601-700)

0700 48 58 25 $215.58 $97,441.08 452.000 EA Y SIGN PANELS (REPLACE) (15 OR <)

0700 48 59 18 $1,261.96 $136,292.12 108.000 EA Y SIGN PANELS (REPLACE) ( 16 - 100)

0700 48 60 47 $111.08 $36,323.56 327.000 EA Y SIGN PANELS (REMOVE)

0700 48 72 EA Y SIGN PANELS (FURNISH)(101-200)

0700 48 78 EA Y SIGN PANELS (FURNISH)  (15 OR LESS SF)

0700 70 3 $21,285.71 $149,000.00 7.000 AS Y SIGN LT'D OVHD (BRIDGE MOUNTED)

0700 82 4 $20,982.58 $146,878.03 7.000 AS Y SIGN OVHD (SPAN WIRE MOUNTED)

0700 83 3 $7,637.50 $61,100.00 8.000 AS Y SIGN OVHD (BRIDGE MOUNTED)

0700 89  2 2 $2,566.44 $10,265.75 4.000 EA Y SIGN ELEC POWERED        (BLANK-OUT)

0700 89  3 EA Y SGN ELEC PWR(CHGABLE MSG-FIBER OPTICS)

0700 89  5 EA Y SGN ELEC PWR(CHG MSG ELEC-MAG DISK MTRX)

0700 89  6 EA Y SGN ELEC PWR(CHGABLE MESSAGE-DRUM TYP)

0700 89  9 EA Y ELEC PWR SGN(CHGABLE MESSAGE-FLAP TYP)

0700 89 11 8 $43,340.59 $2,080,348.16 48.000 EA Y SIGN ELEC POWERED        (SPECIAL)
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0700 90 11 11 $10,905.94 $272,648.42 25.000 AS Y SGN FLASHING BEACON (F&I) (GROUND MOUNT)

0700 90 12 1 $86.39 $86.39 1.000 AS Y SGN FLASHING BEACON (F&I) (OH MOUNT)

0700 90 13 AS Y SGN FLASHING BEACON (F&I) (BRIDGE MOUNT)

0700 90 14 AS Y SIGN FLASHING BEACON(F&I) (SPAN WIRE)

0700 90 21 2 $2,072.55 $8,290.20 4.000 AS Y SGN FLASHING BEACON (RELOC) (GRD MOUNT)

0700 90 24 AS Y SGN FLASHING BEACON (RELOC) (SPAN WIRE)

0700 90 31 3 $678.91 $2,715.64 4.000 AS Y SGN FLASHING BEACON (REMOVE) (GRD MOUNT)

0700 90 32 AS Y SGN FLASHING BEACON (REM) (OH MOUNT)

0700 90 33 AS Y SGN FLASHING BEACON (REM) (BRIDGE MOUNT)

0700 90 34 AS Y SGN FLASHING BEACON (REMOVE) (SPAN WIRE)

0700 94 EA Y RADAR SPEED DISPLAY UNIT

0700 95 EA Y MOTORIST INFORMATION SIGN

0701  1  1 NM Y RAISED RIB SHOULDER WARNING DEVICE, 6"

0701 11111 NM Y  AUD & VIB PVT MARK,,STD, WHITE,SOLID,6"

0701 11211 NM Y  AUD & VIB PVT MARK,,STD,YELLOW,SOLID,6"

0702  7 5 $1.70 $119,694.20 70,451.000 SF Y REMOVE EXISTING  PAVEMENT MARKINGS

0702 31 GM Y TRAF STRIPE SKIP (INVERT PROF)(WH)(6")

0702 32 GM Y TRAF STRIPE SKIP (INVERT PROF)(YEL)(6")

0702 33 LF Y TRAF STRIPE SKIP (INVERT PROF)(WHITE)

0702 34 LF Y TRAF STRIPE SKIP (INVERT PROF)(YELLOW)

0702 35 61 LF Y TRAF STRIPE SOLID(INVERT PROF)(WHITE) 6"

0702 35 81 LF Y TRAF STRIPE SOLID(INVERT PROF)(WHITE) 8"

0702 35181 LF Y TRAF STRIPE SOLID(INVERT PROF)(WHITE)18"

0702 35241 LF Y TRAF STRIPE SOLID(INVERT PROF)(WHITE)24"

0702 36 61 LF Y TRAF STRIPE SOLID(INVERT PROF)(YEL)( 6")

0702 36181 LF Y TRAF STRIPE SOLID(INVERT PROF)(YEL)(18")

0702 37 61 NM Y TRAF STRIPE SOLID (INVERT PROF)(WH)(6")

0702 37 81 NM Y TRAF STRIPE SOLID (INVERT PROF)(WH)(8")

0702 38 61 NM Y TRAF STRIPE SOLID (INVERT PROF)(YEL)(6")

0704  1 11 EA Y MARKER PAVEMENT CERAMIC  (CLASS A)

0704  1 13 EA Y MARKER PAVEMENT CERAMIC (F&I) (CLASS C)

0705  1 15 $56.27 $87,723.08 1,559.000 EA Y DELINEATOR  SINGLE UNIT

0705  2 5 $51.25 $1,998.59 39.000 EA Y DELINEATOR  DOUBLE UNIT

0705  3 6 $54.00 $15,768.16 292.000 EA Y DELINEATOR  TRIPLE UNIT

0705 10 11 30 $125.11 $34,153.80 273.000 EA Y MARKER OBJECT (POST MOUNT) (TYPE 1)
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0705 10 12 12 $105.76 $36,803.86 348.000 EA Y MARKER OBJECT (POST MOUNTED) (TYPE 2)

0705 10 13 11 $310.96 $139,309.95 448.000 EA Y MARKER OBJECT (POST MOUNTED) (TYPE 3)

0705 10 14 4 $180.08 $4,502.00 25.000 EA Y MARKER OBJECT (POST MNT)(TYP END OF RD)

0705 10 21 4 $108.80 $7,725.00 71.000 EA Y MARKER OBJECT (OBJECT MOUNTED)(TYPE 1)

0705 10 22 EA Y MARKER OBJECT (OBJECT MOUNTED)(TYPE 2)

0705 10 23 1 $247.92 $991.68 4.000 EA Y MARKER OBJECT (OBJECT MOUNTED)(TYPE 3)

0705 71 48 $75.58 $297,239.01 3,933.000 EA Y DELINEATOR  TUBULAR      (FLEXIBLE)

0706  3 68 $4.26 $428,217.63 100,455.000 EA Y RETRO-REFLECTIVE PAVEMENT MARKERS

0707  3 LS Y STRIPING & MARKING

0709 11  1 GM Y SKIP TRAFFIC STRIPE (2 COMP) (WH/BLACK)

0709 12  1 GM Y SKIP TRAFFIC STRIPE (2 COMP) (YELLOW)

0709 21 61 LF Y TRAF STRIPE SOLID (2 COMP)(WH/BK)( 6")

0709 21121 LF Y TRAF STRIPE SOLID (2 COMP)(WH/BK)(12")

0709 21181 LF Y TRAF STRIPE SOLID (2 COMP)(WH/BK)(18")

0709 21241 LF Y TRAF STRIPE SOLID (2 COMP)(WH/BK)(24")

0709 22 61 LF Y TRAF STRIPE SOLID (2 COMP) (YL) ( 6")

0709 22181 LF Y TRAF STRIPE SOLID (2 COMP) (YL) ( 18")

0709 31 61 NM Y TRAF STRIPE SOLID (2 COMP)(WH/BK)( 6")

0709 31 81 NM Y TRAF STRIPE SOLID (2 COMP)(WH/BK)( 8")

0709 32 61 NM Y TRAF STRIPE SOLID (2 COMP) (YL) ( 6")

0709 41  1 GM Y ALTERNATING SKIP TRAF STRIPE(2 COMP)WH/B

0709 42 EA Y DA ARROWS(2 COMP REACTIVE)(POLYESTERS)

0709 51 LF Y GUIDE LINES, 2 REACTIVE COMPNNT(EPOXIES)

0709 71 SF Y EXISTING PAVEMENT MARKINGS(EPOXIES)(REM)

0709 73 SF Y PAVEMENT MARKING REMOVAL (URETHANES)

0710  5  1 19 $.51 $13,102.91 25,626.000 LF Y GUIDE LINES (PAINT) (WHITE)

0710  5  2 12 $.37 $5,505.89 14,999.000 LF Y GUIDE LINES (PAINT) (YELLOW)

0710  6 96 $34.33 $323,348.92 9,420.000 EA Y DIRECTIONAL ARROWS, PAINTED

0710  7 61 $53.50 $127,533.13 2,384.000 EA Y PAVT MESSAGE, PAINTED

0710 11 22 $1.83 $645,684.26 352,456.000 SF Y MARKINGS (PAINT) REMOVAL

0710 11241 LF Y PAINTED PAVT  MARK,STD,YELLOW,SKIP,6"

0710 21 66 $601.42 $565,748.20 940.681 GM Y TRAFFIC STRIPE SKIP (WHITE/BLACK)

0710 22 23 $602.05 $83,769.83 139.141 GM Y TRAFFIC STRIPE SKIP (YELLOW)

0710 23 61 111 $1,091.19 $1,740,636.09 1,595.177 NM Y TRAFFIC STRIPE SOLID(WHT/BLK/BLUE)( 6")

0710 23 81 13 $1,594.24 $53,332.16 33.453 NM Y TRAFFIC STRIPE SOLID (WHT/BLK/BLU)( 8")
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0710 24 61 111 $1,137.71 $1,436,754.86 1,262.843 NM Y TRAFFIC STRIPE SOLID (YELLOW) ( 6")

0710 24 81 1 $1,050.00 $6,940.50 6.610 NM Y TRAFFIC STRIPE SOLID (YELLOW) ( 8")

0710 25 61 37 $.46 $64,216.43 140,050.000 LF Y TRAFFIC STRIPE SOLID (WHITE/BLACK) ( 6")

0710 25 81 50 $.52 $95,162.57 183,203.000 LF Y TRAFFIC STRIPE SOLID (WHITE/BLACK) ( 8")

0710 25121 61 $1.18 $216,888.60 184,440.000 LF Y TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")

0710 25181 71 $1.58 $180,335.65 114,178.230 LF Y TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")

0710 25241 98 $2.11 $226,538.93 107,337.000 LF Y TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")

0710 26 61 35 $.43 $49,787.48 115,373.000 LF Y TRAFFIC STRIPE SOLID (YELLOW) ( 6")

0710 26 81 13 $.45 $5,925.60 13,215.000 LF Y TRAFFIC STRIPE SOLID (YELLOW) ( 8")

0710 26121 LF Y TRAFFIC STRIPE SOLID (YELLOW) (12")

0710 26181 72 $1.61 $112,939.44 69,987.000 LF Y TRAFFIC STRIPE SOLID (YELLOW) (18")

0710 27 57 $.25 $106,604.38 425,354.000 LF Y TRAFFIC STRIPE SKIP (WHITE/BLACK)

0710 28 37 $.40 $37,038.41 91,860.600 LF Y TRAFFIC STRIPE SKIP (YELLOW)

0710 29 16 $18.72 $2,821.46 150.710 SY Y REFLECTIVE PAINT (ISLAND NOSE) (WHITE)

0710 30 29 $16.35 $37,550.40 2,296.580 SY Y REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)

0710 79 3 $544.81 $32,388.70 59.449 GM Y TRAFFIC STRIPE ALTERNATING SKIP

0710 90 115 $63,637.16 $8,336,467.34 131.000 LS Y PAINTED PAVEMENT MARKINGS(FINAL SURF)

0711  3 15 $151.64 $16,832.01 111.000 EA Y PAVT MESSAGES              THERMOPLASTIC

0711  4 31 $69.56 $70,113.75 1,008.000 EA Y DIRECTIONAL ARROWS THERMOPLASTIC

0711  5  1 5 $1.17 $1,221.70 1,042.000 LF Y GUIDE LINES (THERMOPLASTIC) (WHITE)

0711  5  2 5 $1.35 $745.60 553.000 LF Y GUIDE LINES (THERMOPLASTIC) (YELLOW)

0711  7 27 $1.24 $295,066.27 237,515.000 SF Y PAVT MARKING REMOVE      THERMOPLASTIC

0711 11111 19 $3,686.17 $744,916.86 202.084 NM Y THERMOPLASTIC, STD, WHITE, SOLID, 6"

0711 11112 4 $4,576.64 $29,784.78 6.508 NM Y THERMOPLASTIC, STD, WHITE, SOLID, 8"

0711 11121 9 $1.08 $21,896.82 20,229.000 LF Y THERMOPLASTIC, STD, WHITE, SOLID, 6"

0711 11122 14 $1.34 $43,701.56 32,667.000 LF Y THERMOPLASTIC, STD, WHITE, SOLID, 8"

0711 11123 16 $1.77 $60,290.79 34,021.000 LF Y THERMOPLASTIC, STD, WHITE, SOLID, 12"

0711 11124 18 $3.71 $72,629.15 19,583.000 LF Y THERMOPLASTIC, STD, WHITE, SOLID, 18"

0711 11125 20 $4.16 $48,926.30 11,761.000 LF Y THERMOPLASTIC, STD, WHITE, SOLID, 24"

0711 11131 16 $1,605.41 $184,722.72 115.063 GM Y THERMOPLASTIC, STD, WHITE, SKIP, 6"

0711 11132 1 $4,910.00 $10,703.80 2.180 GM Y THERMOPLASTIC, STD, WHITE, SKIP, 8"

0711 11141 11 $1.91 $6,946.68 3,640.000 LF Y THERMOPLASTIC, STD, WHITE, SKIP, 6"

0711 11142 2 $1.68 $2,122.20 1,264.000 LF Y THERMOPLASTIC, STD, WHITE, SKIP, 8"

0711 11151 7 $1.29 $8,751.38 6,796.000 LF Y THERMOPLASTIC, STD, WHITE, DOT, 6"

0711 11160 17 $120.93 $50,186.28 415.000 EA Y THERMOPLASTIC, STD, WHITE, MESSAGE
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0711 11170 21 $56.67 $73,159.51 1,291.000 EA Y THERMOPLASTIC, STD, WHITE, ARROW

0711 11211 20 $3,212.19 $368,917.20 114.849 NM Y THERMOPLASTIC, STD,YELLOW, SOLID, 6"

0711 11212 1 $6,000.00 $804.00 .134 NM Y THERMOPLASTIC, STD,YELLOW, SOLID, 8"

0711 11221 8 $1.10 $20,059.34 18,196.000 LF Y THERMOPLASTIC, STD, YELLOW, SOLID, 6"

0711 11222 5 $1.00 $6,966.53 6,992.000 LF Y THERMOPLASTIC, STD, YELLOW, SOLID, 8"

0711 11223 LF Y THERMOPLASTIC, STD, YELLOW, SOLID, 12"

0711 11224 16 $3.08 $24,415.74 7,924.000 LF Y THERMOPLASTIC, STD, YELLOW, SOLID, 18"

0711 11225 LF Y THERMOPLASTIC, STD, YELLOW, SOLID, 24"

0711 11231 5 $1,033.86 $38,865.82 37.593 GM Y THERMOPLASTIC, STD, YELLOW, SKIP, 6"

0711 11241 7 $.66 $3,815.86 5,804.000 LF Y THERMOPLASTIC, STD, YELLOW, SKIP, 6"

0711 11251 4 $1.50 $765.63 511.000 LF Y THERMOPLASTIC, STD, YELLOW,DOT GUIDE,6"

0711 12111 NM Y THERMOPLASTIC,REFURB, WHITE, SOLID, 6"

0711 12112 NM Y THERMOPLASTIC,REFURB, WHITE, SOLID, 8"

0711 12121 1 $2.00 $80.00 40.000 LF Y THERMOPLASTIC, REFURB, WHITE, SOLID, 6"

0711 12122 1 $5.02 $356.42 71.000 LF Y THERMOPLASTIC,REFURB, WHITE, SOLID, 8"

0711 12123 2 $2.32 $1,761.00 759.000 LF Y THERMOPLASTIC, REFURB, WHITE, SOLID, 12"

0711 12124 1 $9.41 $216.43 23.000 LF Y THERMOPLASTIC,REFURB, WHITE, SOLID, 18"

0711 12125 2 $7.04 $753.35 107.000 LF Y THERMOPLASTIC, REFURB, WHITE, SOLID, 24"

0711 12131 GM Y THERMOPLASTIC, REFURB, WHITE, SKIP, 6"

0711 12141 LF Y THERMOPLASTIC, REFURB, WHITE, SKIP, 6"

0711 12151 LF Y THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"

0711 12160 EA Y THERMOPLASTIC, REFURBISH, WHITE, MESSAGE

0711 12170 1 $100.00 $300.00 3.000 EA Y THERMOPLASTIC, REFURB, WHITE, ARROWS

0711 12211 NM Y THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"

0711 12212 NM Y THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"

0711 12221 2 $3.80 $3,776.86 993.000 LF Y THERMOPLASTIC, REF, YELLOW, SOLID, 6"

0711 12222 LF Y THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"

0711 12223 LF Y THERMOPLASTIC,REFURB,YELLOW,SOLID,12"

0711 12224 1 $7.21 $273.98 38.000 LF Y THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"

0711 12225 LF Y THERMOPLASTIC,REFURB,YELLOW,SOLID,24"

0711 12231 GM Y THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"

0711 12241 LF Y THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"

0711 12251 LF Y THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"

0711 13111 NM Y THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"

0711 13112 NM Y THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,8"
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0711 13121 LF Y THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"

0711 13122 LF Y THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,8"

0711 13131 GM Y THERMOPLASTIC,HOT SPRAY,WHITE,SKIP,6"

0711 13141 LF Y THERMOPLASTIC,HOT SPRAY,WHITE,SKIP,6"

0711 13160 EA Y THERMOPLASTIC, HOT SPRAY, WHITE, MESSAGE

0711 13211 NM Y THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,6"

0711 13212 NM Y THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,8"

0711 13221 LF Y THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,6"

0711 13222 LF Y THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,8"

0711 13223 LF Y THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,12"

0711 13231 GM Y THERMOPLASTIC,HOT SPRAY,YELLOW,SKIP,6"

0711 13241 LF Y THERMOPLASTIC,HOT SPRAY,YELLOW,SKIP,6"

0711 13251 LF Y THERMOPLASTIC,HOT SP,YELLOW,DOT GUIDE,6"

0711 14131 GM Y THERMO, PREFORMED, WHITE, SKIP, 6"

0711 14160 2 $157.53 $3,780.60 24.000 EA Y THERMOPLASTIC, PREFORMED, WHITE, MESSAGE

0711 17 16 $2.69 $103,886.59 38,590.000 SF Y THERMOPLASTIC, REMOVE

0711 31 11 $1,585.12 $92,211.38 58.173 GM Y TRAFFIC STRIPE SKIP (THERMOPLASTIC)(WH)

0711 31  1 GM Y TRAFFIC STRIPE SKIP (THERMO)(WH)(8")

0711 32 6 $1,431.36 $20,227.91 14.132 GM Y TRAFFIC STRIPE SKIP (THERMOPLASTIC)(YL)

0711 33 16 $1.23 $8,721.74 7,119.000 LF Y TRAFFIC STRIPE SKIP (THERMOPLASTIC) (WH)

0711 34 14 $.76 $7,516.09 9,937.000 LF Y TRAF STRIPE SKIP (THERMOPLASTIC) (YL)

0711 35 61 20 $1.23 $41,574.22 33,685.000 LF Y TRAF STRIPE SOLID (THRMPLSTC)(WH) ( 6")

0711 35 81 18 $1.40 $54,848.80 39,233.000 LF Y TRAF STRIPE SOLID (THRMPLSTC)(WH) ( 8")

0711 35121 16 $2.08 $45,435.42 21,826.000 LF Y TRAF STRIPE SOLID (THRMPLSTC)(WH) (12")

0711 35181 20 $3.25 $58,648.52 18,020.000 LF Y TRAF STRIPE SOLID (THRMPLSTC)(WH) (18")

0711 35241 31 $4.53 $36,565.90 8,078.000 LF Y TRAF STRIPE SOLID (THRMPLSTC)(WH) (24")

0711 36 61 19 $1.36 $37,069.13 27,178.000 LF Y TRAF STRIPE SOLID (THRMPLSTC)(YL)( 6")

0711 36 81 8 $1.62 $6,563.04 4,051.000 LF Y TRAF STRIPE SOLID (THRMPLSTC)(YL)( 8")

0711 36121 LF Y TRAF STRIPE SOLID (THRMPLSTC)(YL)(12")

0711 36181 23 $2.98 $19,659.26 6,589.000 LF Y TRAF STRIPE SOLID (THRMPLSTC)(YL)(18")

0711 36241 LF Y TRAF STRIPE SOLID (THRMPLSTC)(YL)(24")

0711 37 61 18 $3,550.52 $336,905.41 94.889 NM Y TRAF STRIPE SOLID (THRMPLSTC)(WH) ( 6")

0711 37 81 2 $3,546.39 $17,661.01 4.980 NM Y TRAF STRIPE SOLID (THRMPLSTC)(WH) ( 8")

0711 37121 NM Y TRAF STRIPE SOLID (THRMPLSTC)(WH) (12")

0711 38 61 18 $3,682.53 $265,179.13 72.010 NM Y TRAF STRIPE SOLID (THRMPLSTC)(YL)( 6")
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0711 38 81 NM Y TRAF STRIPE SOLID (THRMPLSTC)(YL)( 8")

0712 70111 AS Y MOVABLE BRIDGE SGNL(F&I) (TYP I,2 LANE)

0712 70112 AS Y MOVABLE BRIDGE SGNL(F&I) (TYP I,3 LANE)

0712 70113 AS Y MOVABLE BRIDGE SGNL(F&I) (TYP I,4 LANE)

0712 70121 AS Y MOVABLE BRIDGE SGNL(F&I) (TYP II,2 LANE)

0712 70312 AS Y MOVABLE BRIDGE SGNL(INS) (TYP I,3 LANE)

0712 71 11 AS Y MOVABLE BRIDGE GATE (F&I) (TYP I,1 LANE)

0712 71 12 AS Y MOVABLE BR GATE (F&I) (TYP II,2 LANE)

0712 71 13 AS Y MOVABLE BR GATE (F&I) (TYP III,3 LANE)

0712 71 14 AS Y MOVABLE BRIDGE GATE (FUR&INS) (PED)

0712 71 41 AS Y MOVABLE BRIDGE GATE (REF) (TYP I,1 LANE)

0712 72111 AS Y MOVABLE BRIDGE GATE (F&I) (NET TYP,2 LN)

0712 72122 AS Y MOVABLE BRIDGE GATE (F&I) (CAB TYP,2 LN)

0712 72123 AS Y MOVABLE BRIDGE GATE (F&I) (CAB TYP,3 LN)

0713101121 4 $3.37 $10,770.00 3,200.000 LF Y PREFORMED TAPE (STD)(WHITE)(SOLID)(6")

0713101126 LF Y PREFORMED TAPE,STD,WHITE,SOLID,24"

0713101141 2 $3.12 $6,735.60 2,160.000 LF Y PREFORMED TAPE (STD)(WHITE)(SKIP)(6")

0713101160 1 $185.00 $18,130.00 98.000 EA Y PREFORMED TAPE,STD,WHITE,MESSAGE

0713101170 EA Y PREFORMED TAPE,STD,WHITE,ARROWS

0713101221 4 $3.28 $8,322.00 2,534.000 LF Y PREFORMED TAPE (STD)(YELLOW)(SOLID)(6")

0713102121 4 $6.41 $87,922.50 13,713.000 LF Y PREFORMED TAPE (HP)(WHITE)(SOLID)(6")

0713102122 1 $8.00 $1,504.00 188.000 LF Y PREFORMED TAPE (HP)(WHITE)(SOLID)(8")

0713102124 2 $8.71 $5,280.00 606.000 LF Y PREFORMED TAPE (HP)(WHITE)(SOLID)(12")

0713102125 1 $10.50 $787.50 75.000 LF Y PREFORMED TAPE (HP)(WHITE)(SOLID)(18")

0713102126 2 $12.02 $4,184.00 348.000 LF Y PREFORMED TAPE (HP)(WHITE)(SOLID)(24")

0713102131 2 $15,338.72 $81,402.60 5.307 GM Y PREFORMED TAPE (HP)(WHITE)(SKIP)(6")

0713102132 1 $22,126.01 $7,478.59 .338 GM Y PREFORMED TAPE (HP)(WHITE)(SKIP)(8")

0713102141 LF Y PREFORMED TAPE,HP,WHITE,SKIP,6"

0713102142 1 $10.00 $4,110.00 411.000 LF Y PREFORMED TAPE,HP,WHITE,SKIP,8"

0713102160 2 $310.00 $3,100.00 10.000 EA Y PREFORMED TAPE (HP)(WHITE)(MESSAGES)

0713102170 1 $150.00 $600.00 4.000 EA Y PREFORMED TAPE, HP, WHITE, ARROWS

0713102221 4 $7.40 $42,529.00 5,744.000 LF Y PREFORMED TAPE (HP)(YELLOW)(SOLID)(6")

0713102222 2 $5.75 $15,750.08 2,739.000 LF Y PREFORMED TAPE (HP)(YELLOW)(SOLID)(8")

0713102225 2 $9.87 $10,566.00 1,070.000 LF Y PREFORMED TAPE (HP)(YELLOW)(SOLID)(18")

0713102531 GM Y PREFORMED TAPE,HP,WH/BL CONT,SKIP,6"
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0713102541 1 $6.50 $975.00 150.000 LF Y PREFORMED TAPE (HP)(WH/BL CON)(SKIP)(6")

0713102551 1 $6.50 $975.00 150.000 LF Y PREFORMED TAPE (HP)(WH/BL CON)(DOT)(6")

0713102570 1 $135.00 $7,425.00 55.000 EA Y PREFORMED TAPE (HP)(WH/BL CON)(ARROW)

0714  1111 AS Y MOTAID CALLBX(F&I,RD CALL TERM,CM,RADIO)

0714  1114 AS Y MOTAID CALLBX(F&I,RD CALL TERM,VOI,WIRE)

0714  1123 AS Y MOTAID CALLBX(F&I)(CALLBX,VOICE RADIO)

0714  1423 3 $10,180.00 $356,300.00 35.000 AS Y MOTORIST AID CALL BOX,MOD,CALL BOX ASSEM

0714  1511 2 $3,250.35 $71,507.68 22.000 AS Y MOTORIST AID CALL BOX(RELOCATE)(RD CALL)

0714  1513 1 $4,620.00 $13,860.00 3.000 AS Y MOTORIST AID CALL BOX(RELOCATE)(RD CALL)

0714  1521 3 $4,626.32 $87,900.00 19.000 AS Y MOTORIST AID CALL BOX(REL)CALL BOX ASSEM

0714  1523 AS Y MOTORIST AID CALL BOX,REL,CALL BOX ASSEM

0714  1621 AS Y MOTORIST AID CALL BOX(REM)CALL BOX ASSEM

0714  1623 AS Y MOTORIST AID CALL BOX(REM CALL BOX)

0714  1711 AS Y MOTAID CALL BOX(REFURN)RD CALL/MSG.RADIO

0714  2  1 EA Y MOTAID CONSOLE(CODED MESSAGE,RADIO)

0714  3 15 EA Y MOTORIST AID COMPONENT(F&I)(CONSOLE)

0714  4101 EA Y MOTAID CMPTR(F&I)(10000F9 MICR 1.9 GHZ)

0714  4105 EA Y MOTAID MICR COMP(F&I) (MASTER ALARM SYS)

0714  4108 EA Y MOTAID MICR COMP(F&I) (6' GRID MICR ANT)

0714  4109 EA Y MOTAID MICR COMP(F&I) (8' GRID MICR ANT)

0714  4112 EA Y MOTORIST AID MICR COMP(F&I) (72 MHZ ANT)

0714  4113 EA Y MOTAID MICR COMP(F&I) (150-172 MHZ ANT)

0714  4114 EA Y MOTAID MICR COMP(F&I) (40 - 50 MHZ ANT)

0714  4115 EA Y MOTAID MICR COMP(F&I) (450-460 MHZ ANT)

0714  4117 EA Y MOTAID CMPTR(F&I) (1/2" FOAM CONNECT)

0714  4118 EA Y MOTAID MICR COMP(F&I) (7/8" AIR CONNECT)

0714  4119 EA Y MOTAID CMPTR(F&I)(DEHYDRATOR & MANIFLD)

0714  4120 EA Y MOTAID CMPTR(F&I) (1 5/8" AIR CONNECT)

0714  4121 EA Y MOTAID MICR COMP(F&I) (72 MHZ BASE STA)

0714  4122 EA Y MOTAID CMPTR(F&I)(WAVEGUIDE CONNECTORS)

0714  4123 EA Y MOTAID MICR COMP(F&I) (DTMF CALL UNIT)

0714  4124 EA Y MOTAID MICR COMP(F&I) (DTMF CARD/PHONE)

0714  4125 EA Y MOTAID MICR COMP(F&I) (PWR DVDR HARNESS)

0714  4128 EA Y MOTAID CMPTR(F&I) (6 GHZ DIGITAL RADIO)

0714  4129 EA Y MOTAID CMPTR(F&I)(10 GHZ DIGITAL RADIO)
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0714  4130 EA Y MOTAID CMPTR(F&I) (8' SOLID MICR ANT)

0714  4131 EA Y MOTAID CMPTR(F&I) (6' SOLID MICR ANT)

0714  4132 EA Y MOTAID CMPTR(F&I) (4' SOLID MICR ANT)

0714  4133 EA Y MOTAID CMPTR(F&I)(72 MHZ HIGH GAIN ANT)

0714  4134 EA Y MOTAID CMPTR(F&I) (PHONE RINGING GENER)

0714  4135 EA Y MOTAID CMPTR(F&I)(10 GHZ WAVEGUIDE CON)

0714  4136 EA Y MOTAID MICR COMP(F&I) (PHONE SYS)

0714  4137 EA Y MOTAID CMPTR(F&I)(CHANNEL MODEM ANALOG)

0714  4138 EA Y MOTAID CMPTR(F&I)(CHANNEL MODEM DIGITL)

0714  4139 EA Y MOTAID CMPTR(F&I)(7/8" PRESSURE CONNEC)

0714  5110 EA Y MOTAID MICROWAVE TOWER(F&I) ( 51'- 75')

0714  5112 EA Y MOTAID MICROWAVE TOWER(F&I) (101'-125')

0714  5113 EA Y MOTAID MICROWAVE TOWER(F&I) (126'-150')

0714  5114 EA Y MOTAID MICROWAVE TOWER(F&I) (151'-175')

0714  5115 EA Y MOTAID MICROWAVE TOWER(F&I) (176'-200')

0714  5116 EA Y MOTAID MICROWAVE TOWER(F&I) (201'-225')

0714  5117 EA Y MOTAID MICROWAVE TOWER(F&I) (226'-250')

0714  5118 EA Y MOTAID MICROWAVE TOWER(F&I) (251'-275')

0714  5119 EA Y MOTAID MICROWAVE TOWER(F&I) (276'-300')

0714  5120 EA Y MOTAID MICROWAVE TOWER(F&I) (301'-325')

0714  5121 EA Y MOTAID MICROWAVE TOWER(F&I) (326'-350')

0714  5123 EA Y MOTAID MICROWAVE TOWER(F&I) (376'-400')

0714  5125 EA Y MOTAID MICROWAVE TOWER(F&I) (426'-450')

0714  5311 EA Y MOTAID MICR TOWER(DISASSEM) ( 76'-100')

0714  5313 EA Y MOTAID MICR TOWER(DISASSEM) (126'-150')

0714  5314 EA Y MOTAID MICR TOWER(DISASSEM) (151'-175')

0714  5315 EA Y MOTAID MICR TOWER(DISASSEM) (176'-200')

0714  5317 EA Y MOTAID MICR TOWER(DISASSEM) (226'-250')

0714  5319 EA Y MOTAID MICR TOWER(DISASSEM) (276'-300')

0714  5321 EA Y MOTAID MICR TOWER(DISASSEM) (326'-350')

0714  5400 EA Y MOTAID MICROWAVE TOWER(MODIFY)

0714  7  1 LF Y MOTAID TRANSMISSION LINES (1/2" FOAM)

0714  7  2 LF Y MOTAID TRANSMISSION LINES (7/8" AIR)

0714  7  3 LF Y MOTAID TRANSMISSION LINES (1 5/8" AIR)

0714  7  4 LF Y MOTAID TRANS(2.01"X1.16" ELIPTIC WAVEGU
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0714  7  5 LF Y MOTAID TRANSMISSION LINES (7/8" FOAM)

0714  7  6 LF Y MOT AID TRNLN,1.32"X.8" 10 GHZ EL WAVEGU

0714  7  7 LF Y MOTAID TRANSMISSION LINES (1 5/8" FOAM)

0714  8  4 EA Y MOTAID MICR COMM SHELTER (151-175 SF)

0714  8  6 EA Y MOTAID MICR COMM SHELTER (201-250 SF)

0714  9  1 EA Y MOTAID TECH. SUPPTS(TRAIN SESSION NO 1)

0714  9  2 EA Y MOTAID TECH. SUPPTS(TRAIN SESSION NO 2)

0714  9  3 EA Y MOTAID TECH. SUPPTS(TRAIN SESSION NO 3)

0714  9  4 EA Y MOTAID TECH. SUPPTS (TEST CALLBOXES)

0714  9  5 EA Y MOTAID TECH. SUPPTS (CONTROL CONSOLE)

0714 75102 EA Y MOTAID MICR(TRANSMITR BASBND AMP CARD)

0714 75103 EA Y MOTAID MICR(TRANSMITTER LOGIC CARD)

0714 75105 EA Y MOTAID MICR(RECEIVER BASEBND AMP CARD)

0714 75106 EA Y MOTAID MICR(RECEIVER LOGIC CARD)

0714 75107 EA Y MOTAID MICR(4W/4W BASEBAND BRIDGE)

0714 75117 EA Y MOTAID MICR(EQLZR/TIMER FOR BATT CHGR)

0714 75130 EA Y MOTAID MICR(RECEIVER RF AMPLIFIER)

0714 75131 EA Y MOTAID MICR (TRANSMITTER OSCILLATOR)

0714 75132 EA Y MOTAID MICR(TRANSMITTER MODULATOR)

0714 75134 EA Y MOTAID MICR(RECEIVER IF AMPLIFIER)

0714 75135 EA Y MOTAID MICR(REMOTE ALARM TERMINAL)

0714 75136 EA Y MOTAID MICR(SELECTIVE CALL UNIT)

0714 75137 EA Y MOTAID MICR(CHANNEL MODEM)

0714 75139 EA Y MOTAID MICR(DTMF ORDERWIRE UNIT)

0714 75140 EA Y MOTAID MICR(72 MHZ BASE TRANSMITTR UN)

0714 75141 EA Y MOTAID MICR(72 MHZ BASE RECEIVER UNIT)

0714 75142 EA Y MOTAID MICR(72 MHZ BASE BRIDGE)

0714 75143 EA Y MOTAID MICR (PHONE RINGING GENERATOR)

0714 75144 EA Y MOTAID MICR(DIGITAL CHANNEL/CODEC)

0714 75218 EA Y MOTAID MICR(RF POWER METER)

0714 75219 EA Y MOTAID MICR(RF POWER SENSOR)

0714 75220 EA Y MOTAID MICR(TRACKING GENERATOR)

0714 75221 EA Y MOTAID MICR(SELECTIVE LEVEL METER)

0714 75222 EA Y MOTAID MICR(FREQUENCY COUNTER)

0714 75223 EA Y MOTAID MICR(RF ATTENUATOR 20W,30 DB)
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0714 75224 EA Y MOTAID MICR(VARABLE ATTENUATR 6-66 DB)

0714 75225 EA Y MOTAID MICR(TRANS IMPARRMENT MEAS SET)

0714 75226 EA Y MOTAID MICR(DIGITAL MULTIMETER)

0714 75228 EA Y MOTAID MICR(TEST FIXTURES)

0714 75245 EA Y MOTAID MICR(SPECTRUM ANALYZER)

0714 75246 EA Y MOTAID MICR(SGNL GENERATOR)

0714 75247 EA Y MOTAID MICR(BIT ERROR RATE TEST SET)

0715  1 19 LF N LIGHTING CONDUCTORS, F&I, SPECIAL

0715  1110 1 $1.31 $655.00 500.000 LF Y CONDUCTORS (F&I)(INSULATED) (NO 12)

0715  1111 13 $1.11 $60,841.64 54,767.000 LF Y CONDUCTORS (F&I)(INSULATED) (NO 10)

0715  1112 3 $1.35 $44,759.67 33,184.000 LF Y CONDUCTORS (F&I)(INSULATED) (NO 8)

0715  1113 39 $1.47 $2,303,308.81 1,564,603.000 LF Y CONDUCTORS (F&I)(INSULATED) (NO 6)

0715  1114 18 $1.96 $1,021,831.48 520,700.000 LF Y CONDUCTORS (F&I)(INSULATED) (NO 4)

0715  1115 16 $2.56 $1,505,989.31 588,420.000 LF Y CONDUCTORS (F&I)(INSULATED) (NO 2)

0715  1116 5 $3.61 $833,024.15 230,889.000 LF Y CONDUCTORS (F&I)(INSULATED) (NO 1)

0715  1117 LF Y CONDUCTORS (F&I)(INSULATED) (NO 0)

0715  1118 3 $6.31 $94,687.20 14,997.000 LF Y CONDUCTORS (F&I)(INSULATED) (NO 4/0)

0715  1119 3 $5.03 $1,622,491.08 322,566.000 LF Y CONDUCTORS (F&I)(INSULATED) (1/0 TO 3/0)

0715  1120 LF Y CONDUCTORS (F&I)(BARE) (NO 12)

0715  1121 LF Y CONDUCTORS (F&I)(BARE) (NO 10)

0715  1122 LF Y CONDUCTORS (F&I)(BARE) (NO 8)

0715  1123 LF Y CONDUCTORS (F&I)(BARE) (NO 6)

0715  1124 LF Y CONDUCTORS (F&I)(BARE) (NO 4)

0715  1125 LF Y CONDUCTORS (F&I)(BARE) (NO 2)

0715  1126 LF Y CONDUCTORS (F&I)(BARE) (NO 1)

0715  1128 3 $5.43 $25,827.04 4,756.000 LF Y CONDUCTORS (F&I)(BARE) (NO 4/0)

0715  1129 LF Y CONDUCTORS (F&I)(BARE) (1/0 TO 3/0)

0715  1131 LF Y CONDUCTOR(F&I)(HEAVY INSULATED)(NO 1/0)

0715  1132 LF Y CONDUCTOR(F&I)(HEAVY INSULATED)(NO 2/0)

0715  1135 LF Y CONDUCTOR(F&I)(HEAVY INSULATED)(350 MCM)

0715  1137 LF Y CONDUCTOR(F&I)(HEAVY INSULATED)(500 MCM)

0715  1138 LF Y CONDUCTOR(F&I)(HEAVY INSULATED)(250 MCM)

0715  1148 LF Y CONDUCTOR(F&I)(HEAVY BARE) (250 MCM)

0715  1162 LF Y CONDUCTOR(F&I)(INSULATED JKT) (NO 8)

0715  1169 LF Y CONDUCTOR(F&I)(INSULATED JKT)(1/0-3/0)
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0715  1210 LF Y CONDUCTOR(FUR)(INSULATE #12)

0715  1211 LF Y CONDUCTOR(FURN)(INSUL)(NO 10)

0715  1212 LF Y CONDUCTORS (FURNISH)(INSULATED) (NO 8)

0715  1223 LF Y CONDUCTORS (FURNISH)(BARE) (NO 6)

0715  1300 8 $.47 $79,158.42 167,498.000 LF Y CONDUCTORS (REMOVE)

0715  2111 5 $7.99 $8,045.66 1,007.000 LF Y CONDUIT (F&I UG) (PVC SCH 40) (3/4")

0715  2112 2 $13.48 $5,700.00 423.000 LF Y CONDUIT (F&I UG) (PVC SCH 40) ( 1")

0715  2113 LF Y CONDUIT (F&I UG) (PVC SCH 40)(1 1/4")

0715  2114 1 $9.00 $11,754.00 1,306.000 LF Y CONDUIT (F&I UG) (PVC SCH 40)(1 1/2")

0715  2115 41 $6.95 $3,090,676.06 444,656.000 LF Y CONDUIT (F&I UG) (PVC SCH 40) ( 2")

0715  2116 3 $11.74 $116,773.83 9,944.000 LF Y CONDUIT (F&I UG) (PVC SCH 40) ( 3")

0715  2117 1 $15.00 $235,005.00 15,667.000 LF Y CONDUIT (F&I UG) (PVC SCH 40) ( 4")

0715  2118 LF Y CONDUIT (F&I UG) (PVC SCH 40) ( 6")

0715  2121 LF Y CONDUIT (F&I UG) (IMC GALV) (3/4")

0715  2122 LF Y CONDUIT (F&I UG) (IMC GALV) (1")

0715  2125 LF Y CONDUIT (F&I UG) (IMC GALV) ( 2")

0715  2131 1 $20.00 $1,040.00 52.000 LF Y CONDUIT (F&I UG) (RIGID GALV STL)(3/4")

0715  2132 1 $12.50 $625.00 50.000 LF Y CONDUIT (F&I UG) (RIGID GALV STL)(1")

0715  2133 LF Y CONDUIT (F&I UG)(RIGID GALV STL)(1 1/4")

0715  2134 LF Y CONDUIT (F&I UG) (RIGID GALV)(1 1/2")

0715  2135 4 $14.99 $76,323.00 5,091.000 LF Y CONDUIT (F&I UG) (RIGID GALV STL)(2")

0715  2136 LF Y CONDUIT (F&I UG) (RIGID GALV STL)(3")

0715  2137 LF Y CONDUIT (F&I UG) (RIGID GALV STL)(4")

0715  2138 LF Y CONDUIT (F&I UG) (RIGID GALV STL)(6")

0715  2141 LF Y CONDUIT (F&I UG) (PVC SCH 80) (3/4")

0715  2142 LF Y CONDUIT (F&I UG) (PVC SCH 80) (1")

0715  2144 LF Y CONDUIT (F&I UG) (PVC SCH 80) ( 1 1/2")

0715  2145 1 $2.33 $451,556.33 193,801.000 LF Y CONDUIT (F&I UG) (PVC SCH 80) ( 2")

0715  2146 1 $5.27 $58,786.85 11,155.000 LF Y CONDUIT (F&I UG) (PVC SCH 80) ( 3")

0715  2147 LF Y CONDUIT (F&I UG) (PVC SCH 80) ( 4")

0715  2148 LF Y CONDUIT (F&I UG) (PVC SCH 80) ( 6")

0715  2211 LF Y CONDT(F&I UNDERPAVT)(PVC SCH 40)(3/4")

0715  2212 LF Y CONDT(F&I UNDERPAVT) (PVC SCH 40) ( 1")

0715  2213 LF Y CONDT(F&I UNDERPAVT)(PVC SCH 40)(1 1/4")

0715  2214 LF Y CONDT(F&I UNDERPAVT)(PVC SCH 40)(1 1/2")
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0715  2215 5 $21.14 $218,462.00 10,336.000 LF Y CONDT(F&I UNDERPAVT) (PVC SCH 40) ( 2")

0715  2216 LF Y CONDT(F&I UNDERPAVT) (PVC SCH 40) ( 3")

0715  2217 LF Y CONDT(F&I UNDERPAVT) (PVC SCH 40) ( 4")

0715  2218 LF Y CONDT(F&I UNDERPAVT) (PVC SCH 40) ( 6")

0715  2221 LF Y CONDUIT (F&I UNDERPAVT) (IMC GLV) (3/4")

0715  2222 LF Y CONDUIT (F&I UNDERPAVT) (IMC GALV) ( 1")

0715  2224 LF Y CONDT (F&I UNDERPAVT) (IMC GLV) (1 1/2")

0715  2225 LF Y CONDT (F&I UNDERPAVT) (IMC GLV) (2")

0715  2231 LF Y CONDT (F&I UNDERPAVT) (RIG GLV) (3/4")

0715  2232 LF Y CONDT (F&I UNDERPAVT) (RIG GALV) ( 1")

0715  2233 LF Y CONDT (F&I UNDERPAVT) (RIG GLV)(1 1/4")

0715  2234 LF Y CONDT (F&I UNDERPAVT) (RIG GLV)(1 1/2")

0715  2235 3 $12.90 $32,976.00 2,556.000 LF Y CONDUIT (F&I UNDERPAVT) (RIG GALV) ( 2")

0715  2236 LF Y CONDUIT (F&I UNDERPAVT) (RIG GALV) ( 3")

0715  2237 LF Y CONDUIT (F&I UNDERPAVT) (RIG GALV) ( 4")

0715  2238 LF Y CONDUIT (F&I UNDERPAVT) (RIG GALV) ( 6")

0715  2241 LF Y CONDT(F&I UNDERPAVT)(PVC SCH 80)(3/4")

0715  2243 LF Y CONDT(F&I UNDERPAVT)(PVC SCH 80)(1 1/4")

0715  2244 LF Y CONDT(F&I UNDERPAVT)(PVC SCH 80)(1 1/2")

0715  2245 LF Y CONDT(F&I UNDERPAVT) (PVC SCH 80) ( 2")

0715  2246 LF Y CONDT(F&I UNDERPAVT) (PVC SCH 80) ( 3")

0715  2247 LF Y CONDT(F&I UNDERPAVT) (PVC SCH 80) ( 4")

0715  2248 LF Y CONDT(F&I UNDERPAVT) (PVC SCH 80) ( 6")

0715  2321 LF Y CONDUIT (F&I SURF MNT) (IMC GALV) (3/4")

0715  2322 1 $11.63 $1,395.60 120.000 LF Y CONDUIT (F&I SURF MNT) (IMC GALV) ( 1")

0715  2324 LF Y CONDT (F&I SURF MNT) (IMC GLV) (1 1/2")

0715  2325 LF Y CONDUIT (F&I SURF MNT) (IMC GALV) ( 2")

0715  2331 7 $25.26 $98,653.60 3,905.000 LF Y CONDUIT (F&I SURF MNT) (RIG GALV) (3/4")

0715  2332 4 $19.96 $16,526.50 828.000 LF Y CONDUIT (F&I SURF MNT) (RIG GALV) ( 1")

0715  2333 LF Y CONDUIT (F&I SURF MNT) (RIG GLV)(1 1/4")

0715  2334 1 $42.00 $294,000.00 7,000.000 LF Y CONDUIT (F&I SURF MNT) (RIG GLV)(1 1/2")

0715  2335 11 $18.06 $126,262.50 6,990.000 LF Y CONDUIT (F&I SURF MNT) (RIG GALV) ( 2")

0715  2336 LF Y CONDUIT (F&I SURF MNT) (RIG GALV) ( 3")

0715  2337 LF Y CONDUIT (F&I SURF MNT) (RIG GALV) ( 4")

0715  2341 LF Y CONDT (F&I SURF MNT) (PVC SCH 80) (3/4")
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0715  2342 1 $22.00 $6,160.00 280.000 LF Y CONDT (F&I SURF MNT) (PVC SCH 80) ( 1")

0715  2343 LF Y CONDT (F&I SURF MNT)(PVC SCH 80)(1 1/4")

0715  2344 1 $15.80 $13,840.80 876.000 LF Y CONDT (F&I SURF MNT)(PVC SCH 80)(1 1/2")

0715  2345 LF Y CONDT (F&I SURF MNT) (PVC SCH 80) ( 2")

0715  2346 LF Y CONDT (F&I SURF MNT) (PVC SCH 80) ( 3")

0715  2412 LF Y CONDT (F&I JACK UPVT)(PVC SCH 40) ( 1")

0715  2415 2 $16.79 $63,538.10 3,784.000 LF Y CONDT (F&I JACK UPVT)(PVC SCH 40) ( 2")

0715  2416 1 $39.11 $5,710.06 146.000 LF Y CONDT (F&I JACK UPVT)(PVC SCH 40) ( 3")

0715  2417 LF Y CONDT (F&I JACK UPVT)(PVC SCH 40) ( 4")

0715  2422 LF Y CONDUIT(F&I-JACK UNDPVT/IMC GALV) 1"

0715  2425 LF Y CONDUIT (F&I JACK UPVT)(IMC GALV) ( 2")

0715  2432 LF Y CONDUIT (F&I JACK UPVT)(RIG GLV)(1")

0715  2433 LF Y CONDUIT (F&I JACK UPVT)(RIG GLV)(1 1/4")

0715  2434 LF Y CONDUIT (F&I JACK UPVT)(RIG GLV)(1 1/2")

0715  2435 1 $20.00 $6,000.00 300.000 LF Y CONDUIT (F&I JACK UPVT)(RIG GALV) ( 2")

0715  2436 LF Y CONDUIT (F&I JACK UPVT)(RIG GALV) ( 3")

0715  2437 1 $55.60 $27,522.00 495.000 LF Y CONDUIT (F&I JACK UPVT)(RIG GALV) ( 4")

0715  2438 LF Y CONDUIT (F&I JACK UPVT)(RIG GALV) ( 6")

0715  2445 LF Y CONDUIT(F&I JACK UND PVT)(PVC/SCH 80) 2"

0715  2511 LF Y CONDT(F&I IN BOX GRDR)(PVC SCH 40)(3/4")

0715  2512 LF Y CONDT(F&I IN BOX GRDR)(PVC SCH 40)( 1")

0715  2514 LF Y CONDT(F&I IN BOX GRDR,PVC SCH 40,1 1/2")

0715  2515 LF Y CONDT(F&I IN BOX GRDR)(PVC SCH 40)(2")

0715  2522 LF Y CONDUIT (F&I IN BOX GRDR) (IMC GLV)(1")

0715  2532 LF Y CONDT(F&I IN BOX GRDR)(RID GAL STL)(1")

0715  2535 1 $31.84 $79,600.00 2,500.000 LF Y CONDT(F&I IN BOX GRDR)(RID GAL STL)(2")

0715  2541 2 $9.80 $37,254.00 3,800.000 LF Y CONDT(F&I IN BOX GRDR,PVC SCH. 80,3/4")

0715  2542 LF Y CONDT(F&I IN BOX GRDR) (PVC SCH 80)(1")

0715  2543 LF Y CONDT(F&I IN BOX GRDR,PVC SCH 80,1 1/4")

0715  2544 LF Y CONDT(F&I)IN BOX GRDR(PVC SCH80)(1 1/2")

0715  2545 2 $12.58 $160,018.80 12,720.000 LF Y CONDT(F&I IN BOX GRDR)(PVC SCH. 80)(2")

0715  2547 LF Y CONDT(F&I IN BOX GRDR)(PVC SCH. 80)(4")

0715  5 11 3 $1,274.35 $110,868.34 87.000 EA Y LUMINAIRE & BRACKET ARM (F&I) (ALUMINUM)

0715  5 12 1 $581.11 $1,162.22 2.000 EA Y LUMINAIRE & BRACKET ARM (F&I) (GALV ST)

0715  5 21 EA Y LUM & BRACKET ARM (FURNISH) (ALUMINUM)
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0715  5 30 EA Y LUMINAIRE & BRACKET ARM  (INSTALL)

0715  5 40 EA Y LUMINAIRE & BRACKET ARM  (RELOCATE)

0715  5 50 1 $114.00 $9,120.00 80.000 EA Y LUMINAIRE & BRACKET ARM  (REMOVE)

0715  7 11 27 $8,940.39 $768,873.56 86.000 EA Y LOAD CENTER (F&I) (SECONDARY VOLTAGE)

0715  7 12 3 $7,965.69 $95,588.28 12.000 EA Y LOAD CENTER (F&I) (PRIMARY VOLTAGE)

0715  7 21 6 $1,867.14 $13,070.00 7.000 EA Y LOAD CENTER (REWORK) (SECONDARY VOLTAGE)

0715  7 31 EA Y LOAD CENTER (RELOCATE) (SECONDARY VAGE)

0715  7 41 10 $1,125.15 $18,002.46 16.000 EA Y LOAD CENTER (REMOVE) (SECONDARY VOLTAGE)

0715  7 42 EA Y LOAD CENTER (REMOVE) (PRIMARY VOLTAGE)

0715 10  2 4 $1,893.73 $68,174.24 36.000 EA Y LIGHT POLE FOUNDATION (F&I)

0715 10  3 EA Y LIGHT POLE FOUNDATION(REPAIR)

0715 10  4 EA Y LI/PL FOUNDATION (STRAIGHTEN EXISTING)

0715 10  5 2 $1,356.23 $20,343.38 15.000 EA Y LIGHT POLE FOUNDATION (REMOVE)

0715 10  6 EA Y LIGHT POLE FOUNDATION (RELOCATE)

0715 10  7 EA Y LIGHT POLE FOUNDATION (FURNISH)

0715 10  8 EA Y LIGHT POLE FOUNDATION (INSTALL)

0715 11111 1 $415.00 $95,450.00 230.000 EA Y LUMINAIRE (F&I)(ROADWAY COBRA HEAD)

0715 11112 EA Y LUMINAIRE (F&I)(ROADWAY HIGH MAST)

0715 11113 1 $850.00 $3,400.00 4.000 EA Y LUMINAIRE (F&I)(ROADWAY POLE TOP)

0715 11114 EA Y LUMINAIRE (F&I)(ROADWAY)(SHOE BOX)

0715 11115 EA Y LUMINAIRE (F&I)(ROADWAY WALL MOUNT)

0715 11116 EA Y LUMINAIRE (F&I)(ROADWAY PENDANT HUNG)

0715 11117 EA Y LUMINAIRE (F&I)(ROADWAY SIGN MOUNT)

0715 11118 EA Y LUMINAIRE (F&I)(ROADWAY FLOOD)

0715 11119 EA Y LUMINAIRE (F&I)(ROADWAY SPECIAL)

0715 11124 EA Y LUMINAIRE (F&I)(UNDERDECK SHOE BOX)

0715 11125 8 $669.45 $66,275.08 99.000 EA Y LUMINAIRE (F&I)(UNDERDECK WALL MOUNT)

0715 11126 4 $770.31 $38,515.48 50.000 EA Y LUMINAIRE (F&I)(UNDERDECK PENDANT HUNG)

0715 11128 EA Y LUMINAIRE (F&I)(UNDERDECK FLOOD)

0715 11129 EA Y LUMINAIRE (F&I)(UNDERDECK SPECIAL)

0715 11134 EA Y LUMINAIRE (F&I)(SIGN)(SHOE BOX)

0715 11136 EA Y LUMINAIRE (F&I)(SIGN PENDANT HUNG)

0715 11137 2 $740.37 $56,268.00 76.000 EA Y LUMINAIRE (F&I)(SIGN SIGN MOUNT)

0715 11138 EA Y LUMINAIRE (F&I)(SIGN FLOOD)

0715 11139 EA Y LUMINAIRE (F&I)(SIGN SPECIAL)
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0715 11211 EA Y LUMINAIRE, FURNISH, ROADWAY, COBRA HEAD

0715 11213 EA Y LUMINAIRE (FURNISH)(ROADWAY POLE TOP)

0715 11218 EA Y LUMINAIRE (FURNISH)(ROADWAY FLOOD)

0715 11219 EA Y LUMINAIRE (FURNISH)(ROADWAY SPECIAL)

0715 11229 EA Y LUMINAIRE (FURNISH)(UNDERDECK SPECIAL)

0715 11311 EA Y LUMINAIRE (INSTALL)(ROADWAY)(COBRA HEAD)

0715 11412 EA Y LUMINAIRE (RELOCATE)(ROADWAY HIGH MAST)

0715 11413 EA Y LUMINAIRE (RELOCATE)(ROADWAY POLE TOP)

0715 11418 EA Y LUMINAIRE (REL)(ROADWAY)(FLOOD)

0715 11425 EA Y LUMINAIRE (REL)(UNDERDECK)(WALL MOUNT)

0715 11437 1 $506.00 $3,036.00 6.000 EA Y LUMINAIRE (RELOCATE)(SIGN SIGN MOUNT)

0715 11511 1 $113.00 $25,990.00 230.000 EA Y LUMINAIRE (REMOVE)(ROADWAY COBRA HEAD)

0715 11512 EA Y LUMINAIRE (REMOVE)(ROADWAY HIGH MAST)

0715 11513 EA Y LUMINAIRE (REMOVE)(ROADWAY POLE TOP)

0715 11519 EA Y LUMINAIRE (REMOVE)(ROADWAY)(SPECIAL)

0715 11525 5 $122.53 $5,023.64 41.000 EA Y LUMINAIRE (REMOVE)(UNDERDECK WALL MOUNT)

0715 11526 EA Y LUMINAIRE (REM)(UNDERDECK PENDANT HUNG)

0715 11537 1 $113.00 $8,362.00 74.000 EA Y LUMINAIRE (REMOVE)(SIGN, SIGN MOUNT)

0715 11538 EA Y LUMINAIRE (REMOVE)(SIGN FLOOD)

0715 11611 EA Y LUMINAIRE (RPR &REINST)(RDWY COBRA HEAD)

0715 11612 EA Y LUMINAIRE (RPR &REINST)(RDWY HIGH MAST)

0715 11613 EA Y LUMINAIRE(REPAIR&REINST)(RDWY)(POLE TOP)

0715 11637 EA Y LUMINAIRE(RPR &REINST)(SGN SGN MOUNTED)

0715 14 11 37 $403.03 $1,039,813.79 2,580.000 EA Y PULL BOX (F&I) (ROADSIDE)

0715 14 12 14 $592.94 $244,882.31 413.000 EA Y PULL BOX (F&I) (SIDEWALK)

0715 14 13 3 $294.78 $23,582.40 80.000 EA Y PULL BOX (F&I) (EMBEDDED)

0715 14 14 9 $266.30 $50,330.88 189.000 EA Y PULL BOX (F&I) (SURFACE MOUNT)

0715 14 22 EA Y PULL BOX (FURNISH) (SIDEWALK)

0715 14 31 EA Y PULL BOX (INSTALL) (ROADSIDE)

0715 14 32 EA Y PULL BOX (INSTALL) (SIDEWALK)

0715 14 41 3 $453.72 $3,176.05 7.000 EA Y PULL BOX (RELOCATE) (ROADSIDE)

0715 14 42 EA Y PULL BOX (RELOCATE) (ROADSIDE)

0715 14 51 5 $131.93 $28,364.43 215.000 EA Y PULL BOX (REMOVE) (ROADSIDE)

0715 14 52 EA Y PULL BOX (REMOVE) (SIDEWALK)

0715 14 54 1 $250.00 $750.00 3.000 EA Y PULL BOX (REMOVE) (SURFACE MOUNT)
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0715 14 61 EA Y PULL BOX (F&I COVER ONLY) (ROADSIDE)

0715 14 62 EA Y PULL BOX (F&I COVER ONLY) SIDEWALK)

0715 14 64 EA Y PULL BOX (F&I/COVER ONLY)(SURFACE MOUNT)

0715 14 71 EA Y PULL BOX (REPAIR)(ROADSIDE-MOULDED)

0715 14 72 EA Y PULL BOX (REPAIR)(SIDEWALK)

0715 19  1 1 $109.41 $5,579.91 51.000 EA Y SURGE PROTECTOR       (POLE BASE)

0715 20  1 LU Y SCHEDULED CLEANING (POLE MOUNTED <50')

0715 21  1 EA Y LUMINAIRE STARTER BOARD

0715 23  1 EA Y REFRACTER  (STANDARD COBRA HEAD)

0715 23  2 EA Y REFRACTER  (UNDER DECK)

0715 23  3 EA Y REFRACTER  (SIGN)

0715 23  4 EA Y REFRACTER  (HIGH MAST)

0715 26  1 EA Y QUICK DISCN PLUG (SW BOXING FOR SGN)

0715 26  2 3 $1,351.62 $17,571.04 13.000 EA Y QUICK DISCN PLUG (POLE BASE, HIMAST)

0715 28 LS Y SYSTEM MAPPING

0715 30  2 LU Y GROUP RELAMPING(HIGH PRESSURE SODIUM)

0715 31  1 LU Y ROUTINELIGHT MAINTAINANCE(SHLDR,SNGLARM)

0715 34  1 EA Y LIGHT POLE (FURNISH NEW POLE)

0715 34  2 EA Y LIGHT POLE (REPAIR & FURNISH POLE)

0715 35  1 EA Y MAST ARM        (FURNISH & INSTALL)

0715 35  4 EA Y MAST ARM        (REPAIR)

0715 36 11 EA Y LI/PL FRANG BASE (F&I)(SHOE BASE)

0715 36 12 EA Y LI/PL FRANG BASE (F&I)(TRANSFMR BASE )

0715 36 13 EA Y LI/PL FRANG BASE (F&I)(FRNGBL INSERT )

0715 36 14 EA Y LI/PL FRANG BASE (F&I)(DOOR ASSEMBLY)

0715 36 32 EA Y LI/PL FRANG BASE (INSTAL TRNS BASE)

0715 36 42 EA Y LI/PL FRANG BASE (REM)(TRNSFMR BASE)

0715 37  1 3 $749.71 $3,748.53 5.000 EA Y PHOTO ELECTRIC CONTROL ASSEMBLY (F&I)

0715 37  5 EA Y PHOTO ELECTRIC CONTROL ASSEMBLY (REL)

0715 38  1 EA Y PRE-FAB PILASTER (F&I)

0715 41301 EA Y LIGHT POLE, ALUM, F&I,40-49', CASE 01

0715 41302 EA Y LIGHT POLE, AL, F&I, 40-49', CASE-02

0715 41303 EA Y LIGHT POLE, ALUM, F&I,40-49', CASE 03

0715 41304 2 $3,982.10 $342,460.56 86.000 EA Y LIGHT POLE, ALUM, F&I,40-49', CASE 04

0715 41306 1 $4,052.40 $24,314.40 6.000 EA Y LIGHT POLE, ALUM, F&I,40-49', CASE 06



CESPO05 09/24/2009-08.15.08 Page:   112

Florida Department of Transportation

Item Average Unit Cost 

From 2006/01/01  to 2006/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: ALL SELECTED ITEMS

From: 0102  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0715 41308 1 $4,252.60 $8,505.20 2.000 EA Y LIGHT POLE, ALUM, F&I,40-49', CASE 08

0715 41406 EA Y LIGHT POLE,AL,F&I,50' & GREATER,CASE-06

0715191 60 EA Y LIGHT POLE COMP HIGH MAST (F&I)( 60')

0715191 65 EA Y LIGHT POLE COMP HIGH MAST (F&I)( 65')

0715191 70 2 $33,608.33 $201,650.00 6.000 EA Y LIGHT POLE COMP HIGH MAST (F&I)( 70')

0715191 80 2 $48,748.81 $1,316,217.90 27.000 EA Y LIGHT POLE COMP HIGH MAST (F&I)( 80')

0715191100 1 $19,436.00 $388,720.00 20.000 EA Y LIGHT POLE COMP HIGH MAST (F&I) (100')

0715191110 EA Y LIGHT POLE COMP HIGH MAST (F&I) (110')

0715191115 EA Y LIGHT POLE COMP HIGH MAST (F&I) (115')

0715191120 4 $29,469.38 $2,711,182.62 92.000 EA Y LIGHT POLE COMP HIGH MAST (F&I) (120')

0715191125 EA Y LIGHT POLE COMP HIGH MAST (F&I) (125')

0715191130 EA Y LIGHT POLE COMP HIGH MAST (F&I)(130')

0715191140 1 $34,103.13 $409,237.56 12.000 EA Y LIGHT POLE COMP HIGH MAST (F&I) (140')

0715191150 3 $35,601.63 $783,235.90 22.000 EA Y LIGHT POLE COMP HIGH MAST (F&I) (150')

0715193100 EA Y LIGHT POLE COMP HIGH MAST (INS)(100')

0715193120 1 $5,200.00 $5,200.00 1.000 EA Y LIGHT POLE COMP HIGH MAST (INS) (120')

0715194140 EA Y LIGHT POLE COMP HIGH MAST(RELO)(140')

0715195 80 EA Y LIGHT POLE COMP HIGH MAST (REM)( 80')

0715195100 2 $1,033.99 $13,441.82 13.000 EA Y LIGHT POLE COMP HIGH MAST (REM) (100')

0715195120 3 $1,611.00 $22,553.94 14.000 EA Y LIGHT POLE COMP HIGH MAST (REM) (120')

0715196 80 EA Y LIGHT POLE COMP HIGH MAST (REW)( 80')

0715196100 EA Y LIGHT POLE COMP HIGH MAST (REW)(100')

0715196120 EA Y LIGHT POLE COMP HIGH MAST (REW)(120')

0715500  1 27 $992.25 $1,335,574.74 1,346.000 EA Y POLE CABLE DIST SYS (CONVENTIONAL)

0715500  2 1 $468.00 $11,232.00 24.000 EA Y POLE CABLE DISTRIBUTION SYS (HIGH MAST)

0715500  3 8 $1,249.91 $301,228.09 241.000 EA Y POLE CABLE DISTRIBUTION SYS (WALL MNT)

0715511110 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(10')

0715511115 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(15')

0715511120 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(20')

0715511125 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(25')

0715511130 4 $5,709.03 $353,960.00 62.000 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(30')

0715511135 2 $3,998.28 $463,800.00 116.000 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(35')

0715511140 6 $3,834.66 $812,948.00 212.000 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(40')

0715511145 6 $7,841.96 $1,191,977.75 152.000 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(45')

0715511150 3 $5,688.08 $244,587.30 43.000 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(50')
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0715511220 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-GLV,20')

0715511230 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-GLV,30')

0715511240 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-GLV(40')

0715511245 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-GLV(45')

0715511325 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-CNC,25')

0715511330 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-CNC,30')

0715511335 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-CNC,35')

0715511340 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-CNC,40')

0715511350 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-CNC,50')

0715511435 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-FBGL,35')

0715511535 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-WOOD,35')

0715511540 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-WOOD,40')

0715511550 1 $3,000.00 $12,000.00 4.000 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-WOOD(50')

0715511610 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-IRON,10')

0715511615 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-IRON,15')

0715511640 EA Y LI/PL COMP(F&I)SGLARM SHLD MNT-IRON,40')

0715512110 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(10')

0715512120 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(20')

0715512125 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(25')

0715512130 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(30')

0715512140 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(40')

0715512145 1 $4,400.00 $4,400.00 1.000 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(45')

0715512150 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(50')

0715512220 EA Y LI/PL COMP(F&I,DBLARM SHLD MNT-GLV,20')

0715512340 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-CONC.40'

0715512610 EA Y LI/PL COMP(F&I)DBLARM SHLD MNT-IRON(10')

0715512615 EA Y LI/PL COMP(F&I)DBLARM SHLD MNT-IRON(15')

0715513125 1 $3,018.00 $33,198.00 11.000 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(25')

0715513130 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(30')

0715513135 2 $3,364.52 $70,655.00 21.000 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(35')

0715513140 1 $3,800.00 $45,600.00 12.000 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(40')

0715513145 1 $2,479.14 $12,395.70 5.000 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(45')

0715513150 1 $3,436.00 $37,796.00 11.000 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(50')

0715513435 EA Y LI/PL COMP(F&I,SGLARM WALL MNT-FBGL,35')

0715514120 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(20')
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0715514125 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(25')

0715514130 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(30')

0715514135 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(35')

0715514140 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(40')

0715514145 1 $4,200.00 $25,200.00 6.000 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(45')

0715514150 1 $7,700.00 $354,200.00 46.000 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(50')

0715515125 1 $3,049.00 $201,234.00 66.000 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(25')

0715515130 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(30')

0715515135 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(35')

0715515140 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(40')

0715515145 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(45')

0715515150 2 $2,722.86 $19,060.00 7.000 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)(50')

0715515220 EA Y LI/PL COMP(F&I)SGLARM BRDG MNT-GLV,20')

0715515325 EA Y LI/PL COMP(F&I)SGL ARM BRDG MNT-CNC,25')

0715516110 EA Y LI/PL COMP(F&I-POLE TOP MNT-ALUM) 10'

0715516115 1 $5,251.47 $120,783.81 23.000 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) (15')

0715516120 1 $6,549.00 $216,117.00 33.000 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) (20')

0715516125 1 $3,522.00 $253,584.00 72.000 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) (25')

0715516130 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) (30')

0715516135 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) (35')

0715516140 2 $5,362.33 $461,160.00 86.000 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) (40')

0715516145 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) (45')

0715516150 2 $5,381.15 $747,980.00 139.000 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) (50')

0715516155 1 $7,200.00 $705,600.00 98.000 EA Y LI/PL COMP,F&I,POLE TOP MNT, AL,55'

0715516210 EA Y LI/PL COMP(F&I)(POLE TOP MNT-GAL)(10')

0715516240 EA Y LI/PL COMP(F&I)(POLE TOP MNT-GAL)(40')

0715516315 EA Y LI/PL COMP(F&I)(POLE TOP MNT-CONC)(15')

0715516320 EA Y LI/PL COMP(F&I)(POLE TOP MNT-CONC)(20')

0715516330 EA Y LI/PL COMP(F&I)(POLE TOP MNT-CONC)(30')

0715516340 EA Y LI/PL COMP(F&I)(POLE TOP MNT-CONC)(40')

0715516430 EA Y LI/PL COMP(F&I)(POLE TOP MNT-FBR) (30')

0715516435 EA Y LI/PL COMP(F&I)(POLE TOP MNT-FBR) (35')

0715516615 EA Y LI/PL COMP(F&I,POLE TOP MNT-CI,15'

0715517135 EA Y LI/PL COMP(F&I)(DBL ARM / BR MT-AL)(35')

0715517145 EA Y LI/PL COMP(F&I)(DBL ARM / BR MT-AL)(45')
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0715521135 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(35')

0715521140 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(40')

0715521145 1 $10,376.58 $51,882.90 5.000 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(45')

0715521150 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(50')

0715521335 EA Y LI/PL COMP(FUR)(SARM SHLD MNT-CONC)(35')

0715521340 EA Y LI/PL COMP(FUR)SGL ARM SHLD MNT-CNC(40')

0715521345 EA Y LI/PL COMP(FUR)SGL ARM SHLD MNT-CNC(45')

0715522140 EA Y LI/PL COMP(FUR)(DBLARM SHLD MNT-AL)(40')

0715531130 EA Y LI/PL COMP(INS)(SGLARM SHLD MNT-AL)(30')

0715531135 EA Y LI/PL COMP(INS)(SGLARM SHLD MNT-AL)(35')

0715531140 EA Y LI/PL COMP(NSI)(SGLARM SHLD MNT-AL)(40')

0715531145 EA Y LI/PL COMP(INS)(SGLARM SHLD MNT-AL)(45')

0715532140 EA Y LI/PL (I)(DBLARM SHLD MNT-ALUM)(40')

0715532145 EA Y LI/PL (I)(DBLARM SHLD MNT-ALUM)(45')

0715534150 EA Y LI/PL COMP(INS)(DBLARM WALL MNT-AL)(50')

0715535130 EA Y LI/PL (I)(SGLARM BRDG MNT ALUM)(30')

0715535140 EA Y LI/PL COMP(INS)(SGLARM BRDG MNT AL)(40')

0715536115 EA Y LI/PL COMP(INS)(POLE TOP MNT)(ALUM)(15')

0715536140 EA Y LI/PL COMP(INS)(POLE TOP MNT)(ALUM)(40')

0715536340 EA Y LI/PL COMP(INS)(POLE TOP MNT)(CONC)(40')

0715540000 10 $1,749.80 $62,992.66 36.000 EA Y LIGHT POLE COMP(RELOCATE)

0715550000 27 $535.30 $377,386.95 705.000 EA Y LIGHT POLE COMP(REMOVE)

0715561120 EA Y LI/PL (RPR/REINST)(SGLARM SHLD AL) (20')

0715561130 EA Y LI/PL (RPR/REINST)(SGLARM SHLD AL) (30')

0715561140 EA Y LI/PL COMP(R&R)(SGLARM SHLD MNT)AL(40')

0715561145 EA Y LI/PL COMP(R&R)(SGLARM SHLD MNT)AL(45')

0715561150 EA Y LI/PL (RPR/REINST)(SGLARM SHLD AL) (50')

0715562140 EA Y LI/PL COMP(R&R)(DBL ARM SHLD MNT)AL(40')

0715565140 EA Y LI/PL COMP(R&R)(SGL ARM BRDG MNT)AL(40')

0715566120 EA Y LI/PL COMP(R&R)(POLE TOP MNT) AL (20')

0715566140 EA Y LI/PL COMP(R&R)(POLE TOP MNT) AL (40')

0715571130 EA Y LI/PL COMP(F&I W/VIB DPR,SGLARM SH MT,30

0715571135 EA Y LI/PL COMP(F&I W/VIB DPR,SGLARM SH MT,35

0715571140 EA Y LI/PL COMP(F&I W/VIB DPR)SGLARM SM-AL40'

0715571145 EA Y LI/PL COMP(F&I W/VIB DPR,SGLARM SH MT,45
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0715572145 EA Y LI/PL COMP(F&I W/VIB DPR,DBLARM,SM-AL45'

0715572150 EA Y LI/PL COMP(F&I W/VIB DPR,DBLARM,SM-AL50'

0715573135 EA Y LI/PL (F&I,VIB DPR)(S ARM W MNT)(AL 35')

0715573140 EA Y LI/PL COMP(F&I,W/VIB DPR)SGLARM WM AL 40

0715573145 EA Y LI/PL COMP(F&I,W/VIB DPR)SGLARM WM AL 45

0715574150 EA Y LI/PL COMP(F&I W/VIB DPR,DBLARM,WM-AL50'

0715575115 1 $3,585.00 $57,360.00 16.000 EA Y LI/PL COMP(F&I W/VIB DPR,SGLARM AL,15')

0715575125 EA Y LI/PL COMP(F&I W/VIB DPR,SGLARM AL,25')

0715575130 EA Y LI/PL COMP(F&I W/VIB DPR,SGLARM AL,30')

0715575135 EA Y LI/PL COMP(F&I W/VIB DPR,SGLARM AL,35')

0715575140 2 $4,242.86 $29,700.00 7.000 EA Y LI/PL COMP(F&I W/VIB DPR,SGLARM AL,40')

0715575145 4 $4,536.88 $86,200.76 19.000 EA Y LI/PL COMP(F&I W/VIB DPR,SGLARM AL,45')

0715575150 1 $3,451.00 $13,804.00 4.000 EA Y LI/PL COMP(F&I W/VIB DPR)(S ARM BR)(50')

0715575210 EA Y LI/PL COMP(F&I,W/VIB DPR,SGLARM GS,10')

0715575610 EA Y LI/PL COMP(F&I,W/VIB DPR,SGLARM CI,10')

0715576135 EA Y LI/PL COMP(F&I)W/VIB DPR-POL TOP MT/AL35

0715576140 EA Y LI/PL COMP(F&I)W/VIB DPR-POL TOP MT/AL40

0715576145 1 $6,000.00 $336,000.00 56.000 EA Y LI/PL COMP(F&I)W/VIB DPR-POL TOP MT/AL45

0715576150 EA Y LI/PL COMP(F&I)W/VIB DPR-POL TOP MT/AL50

0715577115 EA Y LI/PL COMP(F&I W/VIB DPR,DBLARM AL,15')

0715577130 EA Y LI/PL COMP(F&I)W/VIB DPR-DBLARM-BM/AL30'

0715577135 EA Y LI/PL COMP(F&I)W/VIB DPR-DBLARM-BM/AL35'

0715577145 EA Y LI/PL COMP(F&I)W/VIB DOR-DBLARM-BM/AL 45

0715577150 1 $7,635.00 $76,350.00 10.000 EA Y LI/PL COMP(F&I)W/VIB DPR-DBLARM-BM/AL50'

0715578150 EA Y LI/PL (F/I VIB)(DBL POL TP MT)(AL) (50')

0715611201 EA Y LI/PL COMP(AL STD)F&I(40'/LC1,ARM10'/LC1

0715611401 EA Y LI/PL COMP(AL STD)F&I(40'/LC1,ARM15'/LC1

0715612102 EA Y LI/PL COMP(AL STD)F&I(40'/LC2,ARM 8'/LC2

0715612202 EA Y LI/PL COMP(AL STD)F&I(40'/LC2,ARM10'/LC2

0715612302 2 $5,028.32 $155,878.00 31.000 EA Y LI/PL COMP(AL STD)F&I(40'/LC2,ARM12'/LC2

0715612402 1 $3,000.00 $84,000.00 28.000 EA Y LI/PL COMP(AL STD)F&I(40'/LC2,ARM15'/LC2

0715613203 EA Y LI/PL COMP(AL STD)F&I(40'/LC3,ARM10'/LC3

0715614404 EA Y LI/PL COMP(AL STD)F&I(40'/LC4,ARM15'/LC4

0715615402 LF Y LI/PL COMP(AL STD)F&I(40'/LC5,ARM15'/LC2

0715616106 EA Y LI/PL COMP(AL STD)F&I(40'/LC6,ARM 8'/LC6
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0715616206 EA Y LI/PL COMP,AL STD,F&I,40'/LC6,ARM 10/LC6

0715616306 EA Y LI/PL COMP(AL STD)F&I(40'/LC9,ARM 12'LC9

0715616406 EA Y LI/PL COMP(AL STD)F&I(40'/LC6,ARM15'/LC6

0715617307 EA Y LI/PL COMP(AL STD)F&I(40'/LC7,ARM12'/LC7

0715618108 EA Y LI/PL COMP(AL STD)F&I(40'/LC8,ARM 8'/LC8

0715618408 EA Y LI/PL COMP(AL STD)F&I(40'/LC8,ARM15'/LC8

0715619109 EA Y LI/PL COMP(AL STD)F&I(40'/LC9,ARM 8'/LC9

0715619309 EA Y LI/PL COMP(AL STD)F&I(40'/LC6,ARM 12'LC6

0715619409 EA Y LI/PL COMP(AL STD)F&I(40'/LC9,ARM15'/LC9

0715621203 EA Y LI/PL COMP(AL STD)F&I(45'/LC1,ARM 10'LC3

0715621303 EA Y LI/PL COMP(AL STD)F&I(45'/LC1,ARM 12'LC3

0715621401 EA Y LI/PL COMP(AL STD)F&I(45'/LC1,ARM 15'LC1

0715621403 1 $3,100.00 $105,400.00 34.000 EA Y LI/PL COMP(AL STD)F&I(45'/LC1,ARM 15'LC3

0715622104 1 $4,120.70 $177,190.10 43.000 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM 8'/LC4

0715622106 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM 8'/LC6

0715622204 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM10'/LC4

0715622206 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM10'/LC6

0715622304 1 $5,770.82 $46,166.56 8.000 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM12'/LC4

0715622306 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM12'/LC6

0715622402 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC2

0715622404 2 $3,751.44 $300,115.04 80.000 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC4

0715622406 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC6

0715622407 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC7

0715622408 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC8

0715622409 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC9

0715622410 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'LC10

0715622411 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'LC11

0715623305 EA Y LI/PL COMP(AL STD)F&I(45'/LC3,ARM12'/LC5

0715623405 EA Y LI/PL COMP(AL STD)F&I(45'/LC3,ARM15'/LC5

0715624104 EA Y LI/PL COMP(AL STD)F&I(45'/LC4,ARM 8' LC4

0715624106 EA Y LI/PL COMP(AL STD)F&I(45'/LC4,ARM 8'/LC6

0715624204 1 $3,100.00 $52,700.00 17.000 EA Y LI/PL COMP(AL STD)F&I(45'/LC4,ARM10'/LC4

0715624206 EA Y LI/PL COMP(AL STD)F&I(45'/LC4,ARM10'/LC6

0715624304 1 $3,200.00 $28,800.00 9.000 EA Y LI/PL COMP(AL STD)F&I(45'/LC4,ARM12'/LC4

0715624404 EA Y LI/PL COMP(AL STD)F&I(45'/LC4,ARM15'/LC4
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0715624406 EA Y LI/PL COMP(AL STD)F&I(45'/LC4,ARM15'/LC6

0715625107 EA Y LI/PL COMP(AL STD)F&I(45'/LC5,ARM8'/LC7)

0715625207 EA Y LI/PL COMP(AL STD)F&I(45'/LC5,ARM10'LC7)

0715625307 EA Y LI/PL COMP(AL STD)F&I(45'/LC5,ARM12'/LC7

0715625407 EA Y LI/PL COMP(AL STD)F&I(45'/LC5,ARM15'/LC7

0715626208 EA Y LI/PL COMP(AL STD)F&I(45'/LC6,ARM10'LC8)

0715626308 EA Y LI/PL COMP(AL STD)F&I(45'/LC6,ARM12'LC8)

0715626408 EA Y LI/PL COMP(AL STD)F&I(45'/LC6,ARM15'LC8)

0715627209 EA Y LI/PL COMP(AL STD)F&I(45'/LC7,ARM10'LC9)

0715627409 EA Y LI/PL COMP(AL STD)F&I(45'/LC7,ARM15'LC9)

0715628210 EA Y LI/PL COMP(AL STD)F&I(45'/LC8ARM10'LC10)

0715628410 1 $3,600.00 $36,000.00 10.000 EA Y LI/PL COMP(AL ST)F&I(45'/LC8,ARM15'/LC10

0715631111 EA Y LI/PL COMP(AL STD)F&I(50'/LC1,ARM8'/LC11

0715631305 EA Y LI/PL COMP(AL STD)F&I(50'/LC1,ARM12'/LC5

0715631401 EA Y LI/PL COMP(AL STD)F&I(50'/LC1,ARM15'/LC1

0715631405 EA Y LI/PL COMP(AL STD)F&I(50'/LC1,ARM15'/LC5

0715632106 EA Y LI/PL COMP(AL STD)F&I(50'/LC2,ARM 8'/LC6

0715632107 EA Y LI/PL COMP(AL STD)F&I(50'/LC2,ARM 8'/LC7

0715632402 EA Y LI/PL COMP(AL STD)F&I(50'/LC2,ARM15'/LC2

0715632406 1 $5,000.00 $405,000.00 81.000 EA Y LI/PL COMP(AL STD)F&I(50'/LC2,ARM15'/LC6

0715634408 EA Y LI/PL COMP(AL STD)F&I(50'/LC4,ARM15'/LC8

0715635209 EA Y LI/PL COMP(AL STD)F&I(50'/LC5,ARM10'/LC9

0715635409 EA Y LI/PL COMP(AL STD)F&I(50'/LC5,ARM15'/LC9

0715636406 1 $3,881.00 $73,739.00 19.000 EA Y LI/PL COMP(AL STD)F&I(50'/LC6,ARM15'/LC6

0715636410 EA Y LI/PL COMP(AL STD)F&I(50'LC6,ARM15'/LC10

0715637411 1 $4,300.00 $258,000.00 60.000 EA Y LI/PL COMP(AL STD)F&I(50'/LC7,ARM15'LC11

0715712402 EA Y LI/PL COMP(AL STD)FUR(40'/LC2,ARM15'/LC2

0715722304 EA Y LI/PL COMP(AL STD)FUR(45'/LC2,ARM12'/LC4

0721 70 11 EA Y PASSENGER SHELTER (AL) (PRE-FABRATED)

0721 72 LS Y CONNECTION WATER SERVICE

0721 73 LS Y CONNECTION SEWAGE SERVICE

0721 74  1 EA Y TRASH RECEPTACLE (PRE-FABRICATED)

0721 74  2 EA Y TRASH RECEPTACLE (PRECAST)

0721 75  1 EA Y BENCHES (F&I) (PRE-FABRICATED)

0721 75  2 EA Y BENCHES (F&I) (PRECAST)
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0721 76  2 EA Y TELEPHONE BOOTHS (F&I) (PRECAST)

0721 77 EA Y BICYCLE PARKING RACK

0721 80 LS Y PEDESTRIAN PLAZA

0730 70 PW Y WELL      (TO 150' DEPTH)

0730 76101 1 $60.00 $18,600.00 310.000 LF Y CASING STEEL (F&I) ( 2")

0730 76102 LF Y CASING STEEL (F&I) ( 3")

0730 76103 LF Y CASING STEEL (F&I) ( 4")

0730 76104 1 $68.00 $28,220.00 415.000 LF Y CASING STEEL (F&I) ( 6")

0730 76105 LF Y CASING STEEL (F&I) ( 8")

0730 76106 LF Y CASING STEEL (F&I) (10")

0730 76107 LF Y CASING STEEL (F&I) (12")

0730 76108 LF Y CASING STEEL (F&I) (14")

0730 76109 1 $175.00 $16,625.00 95.000 LF Y CASING STEEL (F&I) (16")

0730 76110 1 $170.00 $52,360.00 308.000 LF Y CASING STEEL (F&I) (18")

0730 76111 1 $250.00 $23,750.00 95.000 LF Y CASING STEEL (F&I) (20")

0730 76112 LF Y CASING STEEL (F&I) (22")

0730 76113 3 $447.12 $72,880.00 163.000 LF Y CASING STEEL (F&I) (24")

0730 76114 LF Y CASING STEEL (F&I) (26")

0730 76116 1 $265.00 $21,200.00 80.000 LF Y CASING STEEL (F&I) (30")

0730 76117 LF Y CASING STEEL (F&I) (32")

0730 76119 LF Y CASING STEEL (F&I) (36")

0730 76122 LF Y CASING STEEL (F&I) (42")

0730 76123 LF Y CASING STEEL (F&I) (48")

0730 76124 1 $725.00 $68,875.00 95.000 LF Y CASING STEEL (F&I) (54")

0730 76125 LF Y CASING STEEL (F&I) (60")

0730 76126 LF Y CASING STEEL (F&I) (66")

0730 76131 LF Y CASING STEEL (F&I) ( 90")

0730 76133 LF Y CASING STEEL (F&I) (120")

0730 76403 LF Y CASING STEEL (REMOVE) ( 4")

0730 76405 LF Y CASING STEEL (REMOVE) ( 8")

0730 76406 LF Y CASING STEEL (REMOVE) (10")

0730 76407 LF Y CASING STEEL (REMOVE) (12")

0730 76408 LF Y CASING STEEL (REMOVE) (14")

0730 76409 LF Y CASING STEEL (REMOVE) (16")

0730 76410 LF Y CASING STEEL (REMOVE) (18")
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0730 76411 LF Y CASING STEEL (REMOVE) (20")

0730 76413 LF Y CASING STEEL (REMOVE) (24")

0730 76416 LF Y CASING STEEL (REMOVE) (30")

0730 76419 LF Y CASING STEEL (REMOVE) (36")

0730 76503 LF Y CASING STEEL (INSTALL) ( 4")

0730 76504 LF Y CASING STEEL (INSTALL) ( 6")

0730 76505 LF Y CASING STEEL (INSTALL) ( 8")

0730 76506 LF Y CASING STEEL (INSTALL) (10")

0730 76507 LF Y CASING STEEL (INSTALL) (12")

0730 77 01 EA Y CASING SPACERS (F&I) ( 2")

0730 77 03 EA Y CASING SPACERS (F&I) ( 4")

0730 77 04 EA Y CASING SPACERS (F&I) ( 6")

0730 77 05 EA Y CASING SPACERS (F&I) ( 8")

0730 77 06 EA Y CASING SPACERS (F&I) (10")

0730 77 07 EA Y CASING SPACERS (F&I) (12")

0730 77 08 EA Y CASING SPACERS (F&I) (14")

0730 77 09 EA Y CASING SPACERS (F&I) (16")

0730 77 10 EA Y CASING SPACERS (F&I) (18")

0730 77 11 EA Y CASING SPACERS (F&I) (20")

0730 77 12 EA Y CASING SPACERS (F&I) (22")

0730 77 13 EA Y CASING SPACERS (F&I) (24")

0730 77 16 EA Y CASING SPACERS (F&I) (30")

0730 77 19 EA Y CASING SPACERS (F&I) (36")

0730 77 22 EA Y CASING SPACERS (F&I)(42")

0730 77 23 EA Y CASING SPACERS (F&I) (48")

0730 77 25 EA Y CASING SPACERS (F&I) (60")

0730 82 SF Y PUMP HOUSE

0730 83  4 1 $13,500.00 $54,000.00 4.000 PW Y WELL (TO 250' DEPTH)( 4" CASING)

0730 83  6 PW Y WELL (TO 250' DEPTH)( 6" CASING)

0730 84  4 LF Y WELL(IN EXCESS OF 250' DEPTH)(4" CASING)

0730 86  1 PS Y GROUNDWATER TEST(SET NO. 1)

0730 87 1 $7,800.00 $7,800.00 1.000 EA Y GROUNDWATER MONITORING WELL INSTALLATION

0730 88 1 $30,000.00 $120,000.00 4.000 EA Y PUMPING SYSTEM

0735 73 SF Y ARCHITECTURAL WORK (INCL MISC ITEMS)

0735 74 1 $2,602,000.00 $2,602,000.00 1.000 LS Y TOLL PLAZA
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0735 74  1 1 $1,700,000.00 $3,400,000.00 2.000 LS Y TOLL PLAZA (LOCATION # 1)

0735 74  2 1 $1,700,000.00 $3,400,000.00 2.000 LS Y TOLL PLAZA (LOCATION # 2)

0735 74  3 LS Y TOLL PLAZA (LOCATION # 3)

0735 74  4 LS Y TOLL PLAZA (LOCATION # 4)

0735 74  5 LS Y TOLL PLAZA (LOCATION # 5)

0735 74  6 LS Y TOLL PLAZA (LOCATION # 6)

0735 74  7 LS Y TOLL PLAZA (LOCATION # 7)

0735 74  8 LS Y TOLL PLAZA (LOCATION # 8)

0735 74  9 LS Y TOLL PLAZA (LOCATION # 9)

0735 74 10 LS Y TOLL PLAZA (LOCATION #10)

0735 74 11 LS Y TOLL PLAZA (LOCATION #11)

0735 74 12 LS Y TOLL PLAZA (LOCATION #12)

0735 78  1 EA Y TOLL BOOTH (RELOCATE EXISTING)

0735 78  2 EA Y TOLL BOOTH (14')

0735 78  3 EA Y TOLL BOOTH (10')

0735 78  4 EA Y TOLL BOOTH (11')

0735 82  1 SF Y TOLL PLAZA CANOPY      (CONCRETE)

0735 84  1 EA Y TOLL PLAZA ISLAND        (NEW)

0735 84  2 EA Y TOLL PLAZA ISLAND        (MODIFY)

0735 86  2 EA Y DET VEH(TREADLE FRAME) (NEW CONC PAVT)

0735 88 3 $1,898,027.37 $5,694,082.12 3.000 LS Y TOLL PLAZA MODIFY EXISTING

0735 89 EA Y AUTOMATIC WINSHIELD WASHER

0736 70  1 EA Y UTILITY STRUCTURE (ADJUST /MILLING)

0736 72 11 LS Y UTILITY RELOCATION (WATER) (PERMANENT)

0736 72 12 LS Y UTILITY RELOCATION (WATER) (TEMPORARY)

0736 73  1 LS Y RAILROAD TRACK WORK

0736 74  1 EA Y RAILROAD TURNOUT AND CROSSOVER (NO.10)

0736 75 EA Y RAILROAD CROSSING SIGNAL(CLASS II)TYPE I

0737 70  1 4 $241.39 $130,350.78 540.000 EA Y UTILITY LOCATE (UNDERGROUND)

0737 70  2 EA Y UTILITY LOCATE (UNDER-PAVEMENT)

0737 70  3 EA Y UTILITY LOCATE (ELECTRONIC)

0737 70  4 EA Y UTILITY LOCATE (UNDERWATER)

0737 71  1 LF Y ELEC UTIL DESGNAT(UNDERGROUND)(JPA ONLY)

0737 71  3 LF Y ELEC UTIL DESGNAT(ELEC)(JPA ONLY)

0737 71001 LF Y ELEC UTIL DESGNAT(UNDERGRND) (JPA ONLY)
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0740 71121 LF Y WALL (F&I)  (PANEL WALL) (8')

0740 71131 LF Y WALL (F&I)  (BLOCK WALL)

0740 71134 LF Y WALL (F&I)  (BLOCK WALL)

0740 71144 LF Y WALL (F&I)  (OTHER)

0740 71544 LF Y WALL (OTHER)

0741 70111 53 $1,275.06 $617,126.86 484.000 EA Y TMS VEH SNSR(CLS II)(F&I)(TYP I)(1/2 LN)

0741 70112 EA Y TMS VEH SNSR(CLS II)(F&I)(TYP I-FULL LN)

0741 70121 EA Y TMS VEH SNSR(CLS II)(F&I)(TYP II)(1/2LN)

0741 70122 EA Y TMS VEH SNSR(CLS II)(F&I)(TYP II)(FULLN)

0741 70123 EA Y TMS VEH SNSR(CLS II,F&I,TYP II,NONINT)

0742 70 12 AS Y TMS (WT IN MOTION)(F&I)(PIEZO)ELEC. ASM

0742 70 15 AS Y TMS (WT IN MOTION)(F&I)(OTH)ELEC. ASM

0742 70 42 AS Y TMS (WT IN MOTION)(REM)(PIEZO)ELEC. ASM

0743 70 11 1 $5,630.00 $11,260.00 2.000 AS Y TMS VEH S/CLS. UNIT(F&I)(ELECTRON. CBL)

0743 70 12 AS Y TMS VEH S/CLS. UNIT(F&I)(ELECTRON.ONLY)

0743 70 21 AS Y TMS VEH S/CLS. UNIT(FUR)(ELECTRON. CBL)

0743 70 31 AS Y TMS VEH S/CLS. UNIT(INS)(ELECTRON.&EQP)

0744 70 11 1 $2,005.00 $4,010.00 2.000 EA Y TMS SOLAR POWER UNIT(F&I)(NEW POLE)

0744 70 31 EA Y TMS SOLAR POWER UNIT(INS)(NEW POLE)

0744 70 32 EA Y TMS SOLAR POWER UNIT(INS)(EXISTING POLE)

0745 70 11 AS Y TMS INDUCTIVE LOOP ASM(F&I)(1 LOOPS/LN)

0745 70 12 57 $1,799.62 $1,254,334.52 697.000 AS Y TMS INDUCTIVE LOOP ASM(F&I)(2 LOOPS/LN)

0746 71111 3 $3,449.54 $17,247.71 5.000 EA Y TMS CAB(F&I,TYP III,BSE MNT,1 BACKPLANE)

0746 71112 6 $3,981.25 $47,775.00 12.000 EA Y TMS CAB(F&I,TYP III,BSE MNT,2 BACKPLANE)

0746 71113 1 $3,359.00 $3,359.00 1.000 EA Y TMS CABINET(F&I)(TYPE III)(BASE MNT)

0746 71122 EA Y TMS CAB(F&I,TYP III,POLE MNT,BACKPLANE 2

0746 71131 7 $3,455.24 $31,097.18 9.000 EA Y TMS CAB(F&I)(TYP III)(PED)(1 BACKPLANE)

0746 71132 14 $2,962.11 $85,901.14 29.000 EA Y TMS CAB(F&I)(TYP III)(PED)(2 BACKPLANE)

0746 71133 EA Y TMS CAB(F&I)(TYP III)(PED)BACKPLANE(0)

0746 71211 8 $4,265.91 $55,456.85 13.000 EA Y TMS CAB(F&I,TYP IV,BSE MNT,1 BACKPLANE)

0746 71212 3 $3,997.51 $15,990.04 4.000 EA Y TMS CAB(F&I,TYP IV,BSE MNT,2 BACKPLANE)

0746 71213 EA Y TMS CAB(F&I)(TYP IV)(BASE MNT)(NONE)

0746 71221 EA Y TMS CAB(F&I,TYP IV,POLE MNT,1 BACKPLANE)

0746 71222 EA Y TMS CAB(F&I)TYP IV(POLE MNT)2 BACKPLANE)

0746 71232 EA Y TMS CAB(F&I)TYP IV(PEDESTAL)2 BACKPLANE)
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0746 71312 EA Y TMS CAB(F&I)(TYP  V)(BSE MNT)2 BACKPLANE

0746 73111 EA Y TMS CAB(INS)TYP III(BSE M)(1 BACKPLANE)

0746 73112 EA Y TMS CAB(INS)TYP III(BSE M)(2 BACKPLANE)

0746 73132 EA Y TMS CAB(INS)TYP III(PED MNT)(2BACKPLANE)

0746 73221 EA Y TMS CAB(INS)TYP IV(POLE MT)(1 BACKPLANE)

0746 73312 EA Y TMS CAB(INS,TYP  V,BSE MNT,2 BACKPLANE)

0746 74111 6 $1,462.22 $13,160.00 9.000 EA Y TMS CAB(MOD)TYP III(BSE MT)(1 BACKPLANE)

0746 74112 EA Y TMS CAB(MOD)TYP III(BSE MT)(2 BACKPLANE)

0746 74121 EA Y TMS CAB(MOD)TYP III(POLE MT)(1 BCKPLANE)

0746 74131 EA Y TMS CAB(MOD)TYP III(PED MT)(1 BACKPLANE)

0746 74312 EA Y TMS CAB(MOD)TYP V(BASE MT)(2 BACKPLANE)

0747 70 11 1 $985.00 $1,970.00 2.000 EA Y TMS MODEM  (F&I)

0747 70 31 EA Y TMS MODEM  (INS)

0750 71 4 $219,680.46 $878,721.82 4.000 LS Y ELECTRICAL WORK

0750 77 PB Y BUILDING REST FACILITY

0750 77  3 PB Y BUILDING REST FACILITY  (MODIFICATION)

0750 78 EA Y FLAG POLE

0750 79 3 $19,095.00 $57,285.00 3.000 LS Y ELECTRICAL POWER SUPPLY

0750 80 4 $572.44 $2,289.75 4.000 LS Y TELEPHONE SERVICE

0750 81 EA Y RADIO WEATHER SERVICE RECEIVER

0750 83 EA Y SEPTIC TANK AND DISPOSAL SYSTEM

0750711100 3 $2,481.60 $101,745.62 41.000 EA Y LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)

0750711101 EA Y LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)

0750711102 EA Y LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)

0750711110 EA Y LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)

0750711112 EA Y LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)

0750711113 EA Y LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)

0750711114 EA Y LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)

0750711118 EA Y LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)

0750711119 EA Y LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)

0750711123 EA Y LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)

0750711126 EA Y LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)

0750711127 EA Y LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)

0750711132 EA Y LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)

0750711200 EA Y LGTNG PROT SYST(STATIC CHG.DISSIPATION)
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0750711201 EA Y LGTNG PROT SYS(STAT CHG DIS 1- 1000SF)

0750711202 EA Y LGTNG PROT SYS(STAT CHG DIS,1001- 2000SF

0750711213 EA Y LGTNG PROT SYS(STAT CHG DIS 12001-13000

0750711218 EA Y LGTNG PROT SYS(STAT CHG DIS 17001-18000

0750711231 EA Y LGTNG PROT SYS(STATIC CHG DISIP 1 LEAF)

0750711232 EA Y LGTNG PROT SYS(STATIC CHG DISIP 2 LEAF)

0750711234 EA Y LGTNG PROT SYS(STATIC CHG DISIP 4 LEAF)

0750711300 EA Y LIGHTNING PROT SYS(SURGE SUPRESSION)

0750711331 EA Y LIGHTNING PROT SYS(SURGE SUPRES 1 LEAF)

0750711332 EA Y LIGHTNING PROT SYS(SURGE SUPRES 2 LEAF)

0750711334 EA Y LIGHTNING PROT SYS(SURGE SUPRES 4 LEAF)

0751  1 PB Y ASBESTOS ABATEMENT       (BUILDINGS)

0753 72 1 $343,000.00 $343,000.00 1.000 EA Y LIFT STATION (SANITARY SEWER)

0755 70 PL Y PLANT SEWAGE TREATMENT   (NEW)

0755 70  1 PL Y PLANT SEWAGE TREATMENT   (ADDITION)

0755 70  2 PL Y PLANT SEWAGE TREATMENT   (RENOVATION)

0755 70  3 PL Y PLANT SEWAGE TREATMENT   (MODIFICATION)

0755 70  4 PL Y PLANT SEWAGE TREATMENT   (REPLACE)

0755 70  5 PL Y PLANT SEWAGE TREATMENT   (REMOVE)

0755 72 PL Y PLANT WATER TREATMENT

0755 72  1 LS Y WATER TREATMENT AERATOR

0755 72  2 PL Y PLANT WATER TREATMENT    (RENOVATION)

0760 70  2 EA Y PICNIC PAVILION          (RENOVATION)

0760 70  4 EA Y PICNIC PAVILION (SMALL)( 8-12 SEATS)

0760 70  5 EA Y PICNIC PAVILION (LARGE)(24-36 SEATS)

0764  1 SF Y BOAT DOCK           (F&I)(FLOATING)

0764  2 SF Y BOAT DOCK           (F&I)(GANGWAY)

0770 70 EA Y OFFICE BUILDING

0770 75  1 EA Y PRE-PASS SENSOR, ASPHALT EMBEDDED

0770 77 PB Y BUILDING (INSPECTION/COMFORT STATION)

0770 78 EA Y STATIC / WEIGH-IN-MOTION SCALE SYSTEM

0770 79 LS Y WEIGH STATION

0770 80  1 LS Y BUILDING MODIFY EXISTING

0770 81 LS Y REROOFING BUILDING

0770 89 11 SF Y ADDITIONAL UNCOVERED A(F&I) (PLANTERS)
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0770 89 15 SF Y ADDITIONAL UNCOVERED AREA(F&I) (OTHERS)

0770 89 55 SF Y ADDITIONAL UNCOVERED AREA(OTH) (OTHS)

0770 93111 3 $1,289.19 $121,184.20 94.000 EA Y AIR COND. SYS (F&I)(DIRECT EXP .5-.9 TN)

0770 93112 EA Y AIR COND. SYS (F&I)(DIRECT EXP 1-1.9 TN)

0770 93113 EA Y AIR COND. SYS (F&I)(DIRECT EXP 2-2.9 TN)

0770 93114 EA Y AIR COND. SYS (F&I)(DIRECT EXP 3-4.9 TN)

0770067109 EA Y BLD(OTH-WT STAT.-OTH-ABV GRND SGL-OTH)

0770102101 SF Y BLD(NEW-OTH -WOOD SIDE-ABV GRND 1)( 8')

0770102102 SF Y BLD(NEW-OTH -WOOD SIDE-ABV GRND 1)( 9')

0770103101 SF Y BLD(NEW-OTH ST SIDE-ABV GRND 1)( 8')

0770104102 SF Y BUILDING(NEW-OTH -CNC-ABV GRND 1)( 9')

0770107101 SF Y BUILDING(NEW-OTH -OTH-ABV GRND 1)( 8')

0770107109 SF Y BUILDING(NEW-OTH -OTH-ABOVE GROUND)

0770107709 SF Y BUILDING(NEW-OTHER -OTHER-OTHER)( 8')

0770115103 SF Y BLD(NEW-OFC -BRICK -ABV GRND 1)(10')

0770115209 SF Y BUILDING(NEW-OFFICE -BRICK -ABV GRND 2)

0770117101 SF Y BUILDING(NEW-OFC -OTH -ABV GRND 1)( 8')

0770120 LS Y BUILDING(NEW-MAINTENANCE)

0770131107 LS Y BLD(NEW WELC STA CNC BLK-ABV GRND)20FT

0770131109 SF Y BLD(NEW WELCOME STA CNC BLK-ABV GRND 1)

0770136103 SF Y BLD(NEW WELCOME STA COMB-ABV GRND 1,10')

0770136209 SF Y BLD(NEW WELCOME STA COMB-ABV GRND 2,OTH)

0770141101 SF Y BUILDING (NEW REST-FAC)(CNC-BLOCK) ( 8')

0770141102 SF Y BUILDING (NEW REST-FAC)(CNC-BLOCK) ( 9')

0770141103 SF Y BUILDING (NEW REST-FAC)(CNC-BLOCK) (10')

0770141104 SF Y BUILDING (NEW REST-FAC)(CNC-BLOCK) (12')

0770146104 SF Y BLDG(NEW REST-FAC)(COMBINATION) (12')

0770148103 SF Y BUILDING (NEW REST-FACILITY)(TILE) (10')

0770151102 SF Y BLD(NEW SERV PLAZA C BLK ABV GRND 1)(9')

0770200 EA Y BUILDING(RENOVATION-OTHER)

0770210 EA Y BUILDING(RENOVATION-OFFICE)

0770230 EA Y BUILDING(REN)(WELCOME STATION)

0770240 EA Y BUILDING(RENOVATION-REST FAC/MEN-WOMEN)

0770270 EA Y BUILDING(RENOVATION-FUEL STATION)

0770301700 LS Y BUILDING, ADDITION, CONCRETE BLOCK
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0770311102 SF Y BLD(ADD -OFC -CNC BLK-ABV GRND 1)( 9')

0770321106 SF Y BLD(ADD -MNT -CNC BLK-ABV GRND 1)(18')

0770341105 SF Y BLD(ADD/REST FAC)CONC BLK(ABV GRND)(14')

0770704309 SF Y BLD(REM-OTH CNC-ABOVE GRND 3) (OTH)

0770706109 SF Y BLD(REM-OTH)(COMB ABOVE GRND 1) (OTH)

0770707106 SF Y BUILDING(REM-OTH-OTH-ABOVE GRND 1) (18')

0770776104 SF Y BLD(REM-FUEL STAT-COMB ABV GRND 1)(12')

0770794409 SF Y BLD(REM-PRK GRG-CONC-ABVE GRND4)OTHER

0780  1 11 3 $5,622.40 $213,651.15 38.000 AS Y ITS ELECTRICAL POWER, F&I, SERVICE

0780  1 12 3 $2.62 $4,560,349.35 1,738,669.000 LF Y ITS ELECTRICAL POWER, F&I, SERVICE WIRE

0780  1 13 3 $1,745.03 $917,886.00 526.000 EA Y ITS ELECTRICAL POWER, F&I, SERVICE DISC

0781  2 12 1 $53,784.75 $53,784.75 1.000 EA Y ITS HIGHWAY ADVISORY RADIO, F&I, AC POW

0781 11213 1 $219,827.00 $219,827.00 1.000 EA Y ITS DYNAMIC MESSAGE SIGN, F&I

0781 11214 2 $242,899.27 $728,697.80 3.000 EA Y ITS DYNAMIC MESSAGE SIGN, F&I

0781 11215 2 $266,784.53 $533,569.05 2.000 EA Y ITS DYNAMIC MESSAGE SIGN, F&I

0781 11216 EA Y ITS DYNAMIC MESSAGE SIGN, F&I

0781 11217 EA Y ITS DYNAMIC MESSAGE SIGN, F&I

0781 11225 EA Y ITS DYNAMIC MESSAGE SIGN, F&I

0781 11229 1 $430,205.00 $860,410.00 2.000 EA Y ITS DYNAMIC MESSAGE SIGN, F&I

0781 11231 1 $142,102.00 $2,984,142.00 21.000 EA Y ITS DYNAMIC MESSAGE SIGN, F&I

0781 11232 1 $165,720.00 $994,320.00 6.000 EA Y ITS DYNAMIC MESSAGE SIGN, F&I

0781 11233 EA Y ITS DYNAMIC MESSAGE SIGN, F&I

0781 11240 1 $129,825.00 $389,475.00 3.000 EA Y ITS DYNAMIC MESSAGE SIGN, F&I

0781 13213 EA Y ITS DYNAMIC MESSAGE SIGN, INS

0781 13214 EA Y ITS DYNAMIC MESSAGE SIGN, INS

0781 13215 EA Y ITS DYNAMIC MESSAGE SIGN, INS

0781 13232 EA Y ITS DYNAMIC MESSAGE SIGN, INS

0782  1 11 1 $5,866.38 $269,853.48 46.000 EA Y ITS CCTV  CAMERA, F&I, DOME ENCL-PRES.

0782  1 13 2 $6,624.65 $79,495.75 12.000 EA Y ITS CCTV  CAMERA, F&I, DOME ENCL - NP

0782  1 31 EA Y ITS CCTV  CAMERA, INS, DOME ENCL - PRES

0782  1 41 EA Y ITS CCTV  CAMERA, REL, DOME ENCL, PRES

0782  1 43 EA Y ITS CCTV  CAMERA, REL,DOME ENCL,NON-PRES

0782  2121 EA Y ITS VIDEO DISPLAY, F&I, WORK STA, LCD

0782  2131 1 $3,475.00 $72,975.00 21.000 EA Y ITS VIDEO DISPLAY, F&I, MONITOR, LCD

0782  3  1 1 $27,200.00 $217,600.00 8.000 EA Y ITS REST AREA INFORMATION SYS, F&I
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0783  1111 1 $1.93 $12,817.13 6,641.000 LF Y ITS FIBER OPTIC CABLE, F& I, OHD,2 -12

0783  1121 3 $1.94 $481,716.86 248,891.000 LF Y ITS FIBER OPTIC CABLE, F& I, UG,2 -12

0783  1122 2 $2.24 $49,910.77 22,295.000 LF Y ITS FIBER OPTIC CABLE, F& I, UG,13-48

0783  1123 1 $4.14 $207,099.36 50,024.000 LF Y ITS FIBER OPTIC CABLE, F& I, UG, 49 - 96

0783  1600 LF N ITS FIBER OPTIC CABLE, REMOVE

0783  2 31 3 $45.68 $170,309.84 3,728.000 EA Y ITS FIBER OPTIC CONNECTION, INS, SPLICE

0783  2 32 EA Y ITS FIBER OPTIC CONNECTION, INS, TERM

0783  3 11 3 $1,436.80 $531,616.95 370.000 EA Y ITS FIBER OPTIC CONN HDWR, SPLICE ENC

0783  3 12 2 $72.87 $5,173.85 71.000 EA Y ITS FIBER OPTIC CONN HDWR, SPLICE TRAY

0783  3 13 1 $50.00 $9,600.00 192.000 EA Y ITS FIBER OPTIC CONN HDWR, PRE CONN ASY

0783  3 14 EA Y ITS FIBER OPTIC CONN HDWR, BUFF TUBE FAN

0783  3 15 3 $1,735.68 $892,142.00 514.000 EA Y ITS FIBER OPTIC CONN HDWR, PATCH PAN PRE

0783  3 16 1 $1,980.00 $15,840.00 8.000 EA Y ITS FIBER OPTIC CONN HDWR, PATCH PAN FLD

0783  3 17 1 $94.00 $3,008.00 32.000 EA Y ITS FIBER OPTIC CONN HDWR, CONN PANEL

0783  4 11 2 $20.58 $249,551.20 12,123.000 LF Y ITS CONDUIT, F& I, ABOVEGROUND

0783  4 12 5 $2.82 $3,730,211.19 1,322,977.000 LF N ITS CONDUIT, F& I, UNDERGROUND

0783  4 13 1 $29.25 $30,186.00 1,032.000 LF Y ITS CONDUIT, F& I, UNDERPAVT-SAWCUT

0783  4 22 LF Y ITS CONDUIT, FUR, UNDERGROUND

0783  4112 LF Y ITS CONDUIT, F& I, UNDERGROUND

0783  5  1 5 $2,061.88 $1,193,826.47 579.000 EA Y ITS PULL BOX FOR FIBER OPTIC, F&I

0783  6  1 1 $2,828.89 $76,380.03 27.000 EA Y ITS SPLICE BOX FOR FIBER OPTIC, F&I

0783  7  1 3 $973.86 $322,348.59 331.000 EA Y ITS PULL & JUNCTION BOX, F&I

0783  8  1 2 $5.01 $247,364.60 49,358.000 LF Y ITS MULTI-CONDUCTOR COM CABLE, F&I

0784  1  1 3 $2,850.38 $1,145,853.14 402.000 EA Y ITS MANAGED FIELD ETHERNET SWITCH, F&I

0784  2  1 2 $832.33 $542,676.08 652.000 EA Y ITS DEVICE SERVER, F&I

0784  3 11 2 $5,374.26 $284,836.04 53.000 EA Y ITS DIGITAL VIDEO ENCODER/SOFTWARE DECO.

0784  4 11 1 $4,705.00 $32,935.00 7.000 EA Y ITS DIGITAL VIDEO DECODER

0784  5 11 1 $100,796.30 $100,796.30 1.000 EA Y ITS MANAGED ETHERNET HUB SWITCH,F&I, LH

0784  5 12 1 $105,591.45 $105,591.45 1.000 EA Y ITS MANAGED ETHERNET HUB SWITCH,F&I, SH

0784  6 11 1 $4,215.00 $33,720.00 8.000 EA Y ITS WIRELESS COMM DEVICE, F&I, ET ACC PT

0784  6 12 1 $3,500.00 $28,000.00 8.000 EA Y ITS WIRELESS COMM DEVICE, F&I, ET SUB UN

0785  1 11 1 $13,374.00 $294,228.00 22.000 EA Y ITS POLE, F&I, CONC W/ LOWERING DEVICE

0785  1 12 EA Y ITS POLE, F&I,  STEEL W/ LOWERING DEVICE

0785  1 13 4 $10,991.96 $5,891,689.37 536.000 EA Y ITS POLE, F&I, CONC W/O LOWERING DEVICE

0785  2 11 3 $3,835.41 $1,887,022.74 492.000 EA Y ITS CABINET, F&I, TYPE 336
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0785  2 12 1 $7,097.93 $28,391.72 4.000 EA Y ITS CABINET, F&I, TYPE 332

0785  2 19 2 $2,952.78 $162,402.80 55.000 EA Y ITS CABINET, F&I, SPECIAL

0785  2 40 1 $20,265.37 $20,265.37 1.000 EA Y ITS CABINET, RELOCATE

0785  2 60 EA Y ITS CABINET, REMOVE

0785  3 19 1 $109,504.71 $109,504.71 1.000 EA Y ITS EQUIP SHELTER, F&I, SPECIAL

0786  1 11 2 $4,076.46 $2,776,072.17 681.000 EA Y ITS VEHICLE DETECTION SYS,F&I, MICROWAVE

0786  1 19 3 $35,341.19 $5,195,155.36 147.000 EA Y ITS VEHICLE DETECTION SYS, F&I, SPL

0823 11100 1 $7.00 $93,933.00 13,419.000 SY Y SUBBALAST (F&I) ( 4")

0823 14150 SY Y SUBBALAST (REM) ( 6")

0825111110 LF Y STD TRACK(F&I)100 #/SY(CWR)(TIMB TIE)SRH

0825111130 LF Y STD TRACK(F&I)100 #/SY(CWR)(STL TIE)SRH

0825112110 LF Y STD TRACK(F&I)115 #/SY(CWR)(TIMB TIE)SRH

0825132210 LF Y STD TRACK(INS)115 #/SY(JR)(TIMB)SRH

0825133210 LF Y STD TRACK(INS)(119 #/YD)(JR)TIMB(SRH)

0825142210 LF Y STD TRACK(REM)(115 #/YD)(JR)(TIMB)(SRH)

0825148210 LF Y STD TRACK(REM)(SPL)(JR)TIMB(SRH)

0825311075 LF Y TRACK RAISING(CWR)(TIMBER TIE)( 3")

0825482  1 LF Y LINE & SURFACE(SPL RAIL)(JR)(TIMB TIE)

0825511211 EA Y TURNOUT(F&I)100#/YD(LH)# 08(TIMB TIE)

0825512123 EA Y TURNOUT(F&I)115#/YD(RH)#10(STL TIE)

0825512223 EA Y TURNOUT(F&I)115#/YD(LH)#10(STL TIE)

0825548111 EA Y TURNOUT(REM)SPL(RH)# 08(TIMB TIE)

0825548121 EA Y TURNOUT(REM)SPL(RH)# 10(TIMB TIE)

0825548211 EA Y TURNOUT(REM)SPL(LH)# 08(TIMB TIE)

0825548221 EA Y TURNOUT(REM)SPL(LH)# 10(TIMB TIE)

0827  2121 EA Y BUMPER POST (F&I)(115 #/SY)(SOLID)

0827  2321 EA Y BUMPER POST (INS)(115 LB/SY)(SOLID)

0830117211 LF Y GRADE XING(F&I)SPL(115 #/YD)CWR/TIMB

0830142821 LF Y GRADE XING(REM)RUB(SPECIAL)JR/TIMB

0830144821 LF Y GRADE XING(REM)ASPH(SPECIAL)JR/TIMB

0832  1  2 EA Y ELECTRIC FLASH-BUTT WELD (115 #/YD)

0832  2  1 EA Y THERMITE WELD (100 #/YD)

0832  2  2 EA Y THERMITE WELD (115 #/YD)

0900576  1 AC Y GRASSING COMPLETE

0901337  8 TN Y BONDED ASPH CONC FRICTION COURSE
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0902576  1 SY Y PERFORMANCE GRASSING

0902576  2 2 $4.04 $14,963.68 3,704.000 SY Y PERFORMANCE SODDING

0902577  1 SY Y REWORKING SHOULDER

0903455  1 2 $4,473.85 $178,954.12 40.000 EA Y EMBEDDED DATA COLLECTOR

0903455  2 1 $95.00 $399,000.00 4,200.000 LF Y PLASTIC MARINE COMPOSITE PILE

0903460  1 LF Y TUNNEL CONSTRUCTION (F&I)(12' DIA)

0903527  1 EA Y APPLIED DETECTABLE WARNING DEVICE

0904439  2 1 $16.00 $13,899.20 868.700 SY Y SYN SUBSURF DRAINAGE LAYER,DBL SIDED

0904540  1 LF Y HIGH TENSION CABLE BARRIER SYS W/ANCHORS

0904540  2 1 $15.00 $4,221,495.00 281,433.000 LF Y HI TENSION CABLE BAR SYS-SOCKETED POST

0904540  3 LF Y HI TENSION CABLE BAR SYS-DRIVEN POST

0904540  4 1 $2,000.00 $380,000.00 190.000 EA Y HI TENSION CABLE BAR SYS-END TERMINAL

0904710111 NM Y PAVT MARKING(HPP)(WHITE)(SOLID)(6")

0904710121 GM Y PAVT MARKING(HPP)(WHITE)(SKIP)(6")

0904710131 LF Y PAVT MARKING(HPP)(WHITE)(SOLID)(6")

0904710141 LF Y PAVT MARKING(HPP)(WHITE)(SKIP)(6")

0904710211 NM Y PAVT MARKING(HPP)(YELLOW)(SOLID)(6")

0904710221 GM Y PAVT MARKING(HPP)(YELLOW)(SKIP)(6")

0904710231 LF Y PAVT MARKING(HPP)(YELLOW)(SOLID)(6")

0904710241 LF Y PAVT MARKING(HPP)(YELLOW)(SKIP)(6")

0904711111 NM Y THERMO(NO TRACK)(WHITE)(SOLID)(6")

0904711112 NM Y THERMO(NO TRACK)(WHITE)(SOLID)(8")

0904711121 GM Y THERMO(NO TRACK)(WHITE)(SKIP)(6")

0904711131 LF Y THERMO(NO TRACK)(WHITE)(SOLID)(6")

0904711132 LF Y THERMO(NO TRACK)(WHITE)(SOLID)(8")

0904711134 LF Y THERMO(NO TRACK)(WHITE)(SOLID)(12")

0904711136 LF Y THERMO(NO TRACK)(WHITE)(SOLID)(18")

0904711137 LF Y THERMO(NO TRACK)(WHITE)(SOLID)(24")

0904711141 LF Y THERMO(NO TRACK)(WHITE)(SKIP)(6")

0904711160 EA Y THERMO(NO TRACK)(WHITE)(MESSAGES)

0904711170 EA Y THERMO(NO TRACK)(WHITE)(ARROW)

0904711211 NM Y THERMO(NO TRACK)(YELLOW)(SOLID)(6")

0904711212 NM Y THERMO(NO TRACK)(YELLOW)(SOLID)(8")

0904711221 NM Y THERMO(NO TRACK)(YELLOW)(SKIP)(6")

0904711231 LF Y THERMO(NO TRACK)(YELLOW)(SOLID)(6")
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0904711232 LF Y THERMO(NO TRACK)(YELLOW)(SOLID)(8")

0904711236 LF Y THERMO(NO TRACK)(YELLOW)(SOLID)(18")

0904711241 LF Y THERMO(NO TRACK)(YELLOW)(SKIP)(6")

0905324  1 1 $10.44 $4,790,602.80 458,870.000 SY Y REWORKED ASPHALT CONCRETE

0905455343 1 $100.00 $50,400.00 504.000 LF Y CONCRETE PILING PRESTRESSED(T&I)(18" SQ)

0905455345 1 $120.00 $184,680.00 1,539.000 LF Y CONCRETE PILING PRESTRESSED(T&I)(24" SQ)

0905462  1 LF Y SPECIAL POST TENS (WRAP TENDON)

0905462  2 LF Y SPECIAL POST TENS (WRAP TENDON SPECIAL)

0905462  3 EA Y SPECIAL POST TENS (REMOVE & REP COUPLER)

0905462  4 LF Y SPECIAL POST TENS (REMOVE & REP DUCT)

0905707  1 LS Y STRIPING & MARKING(ASPHALT RESISTANT)

0906104  1 AC Y MOWING

0906110  1 PM Y ROAD & BRIDGE SWEEPING

0906110  2 AC Y ROADSIDE LITTER REMOVAL

0906110  3 LF Y EDGING & SWEEPING

0906280  1 1 $11.30 $110,175.00 9,750.000 LF Y CHEMICAL GROUT INJECTION PIPE

0906280  2 1 $3.00 $60,000.00 20,000.000 GA Y POTASSIUM CHLORIDE SOLUTION

0906334  1 TN Y FUEL RESISTANT SUPERPAVE ASPH CONC

0906400  1 1 $22.00 $22,000.00 1,000.000 LB Y SOIL DENSIFICATION-BOX CULVERT REPAIR

0906455  1 SF Y SHEET PILING (COMPOSITE)

0906546  1 PS Y RUMBLE STRIPS, RAISED, TEMPORARY

0906548  1 SF Y SOLDIER PILE WALL

0906548  2 SF Y SOIL NAIL  WALL

0906560  1 2 $71.60 $9,454,680.50 132,053.000 LF Y PAINT STRUCT STEEL (CABLES)

0906580  1 SF Y HERBICIDE, STRIP APPLICATION

0906609  1 1 $100,538.52 $100,538.52 1.000 PI Y TRAFFIC SIGNAL SYSTEM (INTERSECTION 1)

0906609  2 PI Y TRAFFIC SIGNAL SYSTEM (INTERSECTION 2)

0906609  3 PI Y TRAFFIC SIGNAL SYSTEM (INTERSECTION 3)

0906609  4 PI Y TRAFFIC SIGNAL SYSTEM (INTERSECTION 4)

0906609  5 PI Y TRAFFIC SIGNAL SYSTEM (INTERSECTION 5)

0906609  6 PI Y TRAFFIC SIGNAL SYSTEM (INTERSECTION 6)

0906609  7 PI Y TRAFFIC SIGNAL SYSTEM (INTERSECTION 7)

0906609  8 PI Y TRAFFIC SIGNAL SYSTEM (INTERSECTION 8)

0906609  9 PI Y TRAFFIC SIGNAL SYSTEM (INTERSECTION 9)

0906609 10 PI Y TRAFFIC SIGNAL SYSTEM (INTERSECTION 10)
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0906609100 LF Y INTERCONN CABLE ASSY- TRAFFIC SIGNAL SYS

0906701 32 1 $1,800.00 $12,447.00 6.915 GM Y TRAFFIC STRIPE SKIP AUDIBLE(YEL)(6")

0906701 34 LF Y TRAFFIC STRIPE SKIP AUDIBLE(YEL)(6")

0906701 35 LF Y TRAFFIC STRIPE SOLID AUDIBLE(WHT)(6")

0906701 36 LF Y TRAFFIC STRIPE SOLID AUDIBLE(YEL)(6")

0906701 37 2 $7,216.62 $193,088.00 26.756 NM Y TRAFFIC STRIPE SOLID AUDIBLE(WHT)(6")

0906701 38 1 $7,000.00 $98,420.00 14.060 NM Y TRAFFIC STRIPE SOLID AUDIBLE(YEL)(6")

0906706  1 1 $1,498.60 $461,568.80 308.000 EA Y LED PAVEMENT MARKERS

0999  2 LS Y LUMP SUM CONTRACT, ALTERNATIVE BIDDING

0999  5 DD Y LANE RENTAL DAYS      (TIME BID)

0999 10 DD Y CALENDAR DAYS           (TIME BID)

0999 16 56 $7,791.53 $459,700.00 59.000 LS Y PARTNERING                  (DO NOT BID)

0999 20 34 $3,153.77 $1,589,500.00 504.000 DA Y DISPUTES REVIEW BOARD    (DO NOT BID)

0999 25 232 $50,992.25 $14,583,784.30 286.000 LS Y INITIAL CONTINGENCY AMOUNT (DO NOT BID)

0999102  1 MH Y S&L ENFORCE OFFICER (STATE FURN)CO CONT

0999102  2 MH Y S&L ENFORCE OFFICER, STATE FURN, DO CONT

0999715101 EA Y HURRICANE REPAIRS (BALLAST) (F&I)

0999715201 EA Y HURRICANE REPAIRS (LAMP-HPS)

0999715202 EA Y HURRICANE REPAIRS (LAMP-MV)

0999715203 EA Y HURRICANE REPAIRS (LAMP-MH)

0999715204 EA Y HURRICANE REPAIRS (LAMP-INCANDESCENT)

0999715205 EA Y HURRICANE REPAIRS,LAMP,HPS HIGH MAST

0999715251 EA Y HURRICANE REPAIRS (FUSE-POLE BASE)(F&I)

0999715301 LO Y HURRICANE REPAIRS (ROUTINE LIGHTING )

0999715302 LO Y HURRICANE REPAIRS (ROUTINE LIGHTING )

0999715303 LO Y HURRICANE REPAIRS (ROUTINE LIGHTING )

0999715304 LO Y HURRICANE REPAIRS (ROUTINE LIGHTING )

0999715401 LO Y HURRICANE REPAIRS (DIAGNOSTIC WORK )

0999715402 LO Y HURRICANE REPAIRS (DIAGNOSTIC WORK )

0999715403 LO Y HURRICANE REPAIRS (DIAGNOSTIC WORK )

0999715404 LO Y HURRICANE REPAIRS (DIAGNOSTIC WORK )

0999715405 LO Y HURRICANE REPAIRS (DIAGNOSTIC WORK )

0999715406 LO Y HURRICANE REPAIRS (DIAGNOSTIC WORK )

0999715407 LO Y HURRICANE REPAIRS (DIAGNOSTIC WORK )

0999715408 LO Y HURRICANE REPAIRS (DIAGNOSTIC WORK )
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0999715601 EA Y HURRICANE REPAIRS (LIGHT POLE-LEVEL)

0999715602 EA Y HURRICANE REPAIRS (LIGHT POLE-LEVEL)

0999715700 EA Y HURRICANE REPAIRS,HIGH MAST PARTS,F&I

0999715710 EA Y HURRICANE REPAIRS,HIGH MAST PARTS,F&I

0999715720 EA Y HURRICANE REPAIRS,HIGH MAST PARTS,F&I

0999715730 EA Y HURRICANE REPAIRS,HIGH MAST PARTS,F&I

0999715740 EA Y HURRICANE REPAIRS,HIGH MAST PARTS,F&I

0999715750 EA Y HURRICANE REPAIRS,HIGH MAST PARTS,F&I

0999715760 EA Y HURRICANE REPAIRS,HIGH MAST PARTS,F&I

0999715773 EA Y HURRICANE REPAIRS,HIGH MAST PARTS,F&I

0999715780 EA Y HURRICANE REPAIRS,HIGH MAST PARTS,F&I

0999715790 EA Y HURRICANE REPAIRS,LOAD CENTER PART,F&I

1000  5 LS Y UTILITY WORK (SEWER)

1000  6 2 $265,346.72 $530,693.44 2.000 LS Y UTILITY WORK (WATER)

1000  7 1 $65,000.00 $130,000.00 2.000 LS Y UTILITY WORK (POWER)

1000  8 1 $950,000.00 $1,900,000.00 2.000 LS Y UTILITY WORK (COMMUNICATIONS)

1000  9 LS Y UTILITY WORK (FUEL)

1010  1 EA Y PIPE(PLUG & PLACE OUT OF SERV)(8"OR <)

1010  2 1 $5.98 $41,824.12 6,994.000 LF Y PIPE(PLUG & PLACE OUT OF SERV)(8"OR <)

1010  3 2 $15.79 $31,320.00 1,984.000 LF Y PIPE(PLUG & PLACE OUT OF SERV)(9"OR >)

1020  1 6 $21.80 $226,975.78 10,409.370 LF Y PIPE, REMOVAL, 18" OR LESS

1020  2 3 $45.00 $465,997.20 10,355.000 LF Y PIPE, REMOVAL, 20" OR MORE

1020  3 2 $69.72 $25,544.87 366.370 LF Y PIPE (REMOVAL) (ASBESTOS/HAZARD MATL)

1030 11  5 LF Y BRIDGE HANGER(F&I)(GALV STL)(>8"-12")

1030 17  1 LF Y BRIDGE HANGER(F&I)(SS)( 4"OR <)

1050 11211 1 $19.00 $15,200.00 800.000 LF Y UTILITY PIPE, F&I,PVC,CASING/COND,0-1.9"

1050 11221 1 $19.00 $22,800.00 1,200.000 LF Y UTILITY PIPE, F&I,PVC,WATER/SEWER,0-1.9"

1050 11222 2 $18.88 $175,380.00 9,290.000 LF Y UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"

1050 11223 3 $87.46 $353,320.00 4,040.000 LF Y UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"

1050 11224 2 $149.91 $2,242,650.00 14,960.000 LF Y UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9

1050 11225 1 $225.00 $306,900.00 1,364.000 LF Y UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9

1050 11321 1 $40.00 $144,000.00 3,600.000 LF Y UTIL PIPE, F&I, PE, WATER/SEWER,0-1.9

1050 11322 1 $45.00 $18,000.00 400.000 LF Y UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"

1050 11422 1 $61.00 $1,098.00 18.000 LF Y UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"

1050 11423 2 $89.10 $23,880.00 268.000 LF Y UTIL PIPE, F&I, DI/CI, WATER/SEWER,5-7.9
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1050 11424 2 $85.48 $649,660.12 7,600.000 LF Y UTIL PIPE, F&I, DI/CI,WATER/SEWER,8-19.9

1050 11425 1 $390.00 $42,120.00 108.000 LF Y UTIL PIPE, F&I, DI/CI,WATER/SEWER20-49.9

1050 11921 1 $98.00 $2,352.00 24.000 LF Y UTILITY PIPE, F&I,SPL,WATER/SEWER,0-1.9"

1050 11922 1 $200.00 $2,400.00 12.000 LF Y UTILITY PIPE, F&I,SPL,WATER/SEWER,2-4.9"

1050 13002 LF Y UTILITY PIPE,INSTALL, 2-4.9"

1050 16002 LF Y UTILITY PIPE, R&D,2-4.9"

1050 16003 1 $23.00 $4,485.00 195.000 LF Y UTILITY PIPE,REMOVE-CONT OWNS,5-7.9"

1050 16004 2 $29.93 $685,590.24 22,908.000 LF Y UTILITY PIPE, R&D,8-19.9"

1050 16005 1 $38.00 $37,620.00 990.000 LF Y UTILITY PIPE,REMOVE-CONT OWNS,20-49.9"

1050 17004 1 $65.00 $203,125.00 3,125.000 LF Y UTILITY PIPE,REMVE&STCKPILE/SLVG,8-19.9"

1050 19222 LF Y UTILITY PIPE,SPL,PVC,WATER/SEWER

1055 11214 2 $1,659.22 $11,614.55 7.000 EA Y UTILITY FITTINGS,F&I,PVC,ELBOW,8.0-19.9"

1055 11224 2 $1,485.29 $5,941.14 4.000 EA Y UTILITY FITTINGS,F&I,PVC,TEE,8.0-19.9"

1055 11254 EA N UTILITY FITTNG,F&I,PVC,CAP/PLG,8-19.9"

1055 11264 1 $900.00 $36,000.00 40.000 EA Y UTILITY FITTNG,F&I,PVC,Y ,8-19.9"

1055 11265 1 $3,100.00 $46,500.00 15.000 EA Y UTILITY FITTNG,F&I,PVC,Y ,20-49.9"

1055 11414 3 $1,359.39 $205,267.52 151.000 EA Y UTILITY FITTING,F&I,DI/CI,ELBOW,8.0-19.9

1055 11415 1 $5,000.00 $35,000.00 7.000 EA Y UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9

1055 11424 3 $1,625.81 $60,154.84 37.000 EA Y UTILITY FITTING,F&I,DI/CI,TEE,8.0-19.9

1055 11434 2 $887.50 $3,550.00 4.000 EA Y UTILITY FITTING,F&I,DI/CI,REDU,8.0-19.9

1055 11454 2 $720.45 $15,850.00 22.000 EA Y UTILITY FITTING,F&I,DI/CI,CAP/P,8.0-19.9

1055 11455 1 $1,750.00 $3,500.00 2.000 EA Y UTILITY FITTING,F&I,DI/CI,CAP/P,20-49.9

1055 11464 1 $3,000.00 $12,000.00 4.000 EA Y UTILITY FITTING,F&I,DI/CI, Y ,8.0-19.9

1055 11494 1 $1,000.00 $6,000.00 6.000 EA Y UTILITY FITTING,F&I,DI/CI, SPL ,8.0-19.9

1060 11211 2 $5,400.00 $27,000.00 5.000 EA Y UTIL STRUCT,BELOW GRN,F&I,WATER/SEWER

1060 11212 1 $6,000.00 $12,000.00 2.000 EA Y UTIL STRUCT,BELOW GRN,F&I,WATER/SEWER

1060 11222 1 $6,000.00 $144,000.00 24.000 EA Y UTIL STRUCT,BELOW GRN,F&I,WATER/SEWER

1060 11223 1 $144,277.00 $144,277.00 1.000 EA Y UTIL STRUCT,BELOW GRN,F&I,WATER/SEWER

1060 15 2 $1,143.54 $14,866.00 13.000 EA Y UTIL STRUCT,BELOW GRN, A&M

1060 16 1 $1,250.00 $7,500.00 6.000 EA Y UTIL STRCT,BLW GRN,R&D,CONT OWNS

1060110 11 EA Y UTIL STRUCT, F&I, STD, NONE, PRCST, 0-6'

1060110 12 EA Y UTIL STRUCT, F&I, STD,NONE, PRCST, 6-12'

1060110 13 EA Y UTIL STRUCT(F&I)STD(NONE) (PRCST)(12'>)

1060111 11 2 $4,038.73 $44,426.08 11.000 EA Y UTIL STRUCT(F&I)STD(REG LINE,PRCST,0-6')

1060111 12 1 $4,361.80 $4,361.80 1.000 EA Y UTIL STRUCT(F&I)STD(REG LINE,PRCST,6-12'
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1060111 13 EA Y UTIL STRUCT(F&I)STD(REG LINE,PRCST,>12')

1060112 11 EA Y UTIL STRUCT(F&I)STD(FBR LINE)PRECAST>6

1060112 12 EA Y UTIL STRUCT(F&I)STD(FBR LINE)PRCST(6-12'

1060112 13 EA Y UTIL STRUCT(F&I)STD(FBR LINE)PRCST >12'

1060113 51 EA Y UTIL STRUCT(F&I)STD(COVER)(0-6')

1060114 11 EA Y UTIL STRUCT(F&I)STD(METER SYS(0-6')

1060120 11 EA Y UTIL STRUCT(F&I)(STD DROP/PRECAST(0-6')

1060120 12 EA Y UTIL STRUCT,F&I,STD DROP/PRECAST,6-12'

1060120 13 EA Y UTIL STRUCT(F&I)(STD DROP/PRECAST(12'>)

1060120 53 EA Y UTIL STRUCT(F&I)(STD DROP/CONTR OPT>12'

1060121 11 EA Y UTIL STRUCT(F&I)STD DROP/REG LIN/PRCST/

1060121 12 EA Y UTIL STRUCT(F&I)STD DROP/REG LIN/PRCST/

1060121 13 EA Y UTIL STRUCT(F&I)STD DROP/REG LIN/PRCST>

1060122 12 EA Y UTIL STR(F&I)STD DRP/FBR LIN/PRCST 6-12'

1060122 13 EA Y UTIL STR(F&I)STD DROP/FBR LIN/PRCST>12'

1060130 12 EA Y UTIL STRUCT(F&I)(MOD)(PRCST)(6-12'

1060131 12 EA Y UTIL STRUCT(F&I)MOD(REG LINE)PRCST(6-12'

1060140 11 EA Y UTIL STRUCT(F&I)(SPECIAL)PRECAST 0-6'

1060140 12 EA Y UTIL STRUCT(F&I)(SPECIAL)PRECAST 6-12'

1060140 13 EA Y UTIL STRUCT(F&I)(SPECIAL)PRECAST >12'

1060140 21 EA Y UTIL STRUCT(F&I)(SPECIAL)FORMED(0-6')

1060140 22 EA Y UTIL STRUCT(F&I)(SPECIAL)FORMED (6-12')

1060140 23 EA Y UTIL STRUCT(F&I)(SPECIAL)FORMED(> 12')

1060140 51 EA Y UTIL STRUCT(F&I)(SPECIAL)CONT OPT 0-6'

1060141 11 1 $7,103.49 $7,103.49 1.000 EA Y UTIL STRUCT(F&I)(SPE)REG LIN/PRCST 0-6'

1060141 12 EA Y UTIL STRUCT(F&I)(SPE)REG LIN/PRCST 6-12'

1060141 13 EA Y UTIL STRUCT(F&I)(SPE)REG LIN/PRCST 12'

1060142 11 EA Y UTIL STRUCT(F&I)(SPE)FIB LIN/PRCST 0-6'

1060143  1 EA Y UTIL STRUCT(F&I)(SPE)COVER/PRCST 0-6'

1060144 51 EA Y UTIL STRUCT(F&I)(SPE)METER SYS(CO)0-6'

1060500 EA Y UTILITY STRUCTURES (ADJUST)

1060600 2 $823.18 $22,225.84 27.000 EA Y UTILITY STRUCT, REMOVE

1060710 11 EA Y UTIL STRUCT (MOD)(STD)(PRECAST) (0- 6')

1060710 21 EA Y UTIL STRUCT (MOD)(STD)(FORMED)(0- 6')

1060710 31 EA Y UTIL STRUCT (MOD)(STD)(BRICK)(0- 6')
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1060710 51 EA Y UTIL STRUCT(MOD)(STD DROP/CONTR OPT/0-6'

1060710 52 EA Y UTIL STRUCT (MOD)(STD)(CONT OPT)(6-12')

1060711 12 EA Y UTIL STRUCT (MOD)(STD)(PRECAST)(6-12')

1060711 13 EA Y UTIL STRUCT (MOD)(STD)(PRECAST)(12'OVER)

1060711 21 EA Y UTIL STRUCT (MOD)(STD)(FORMED)(0-6')

1060711 22 EA Y UTIL STRUCT (MOD)(STD)(FORMED)(6-12')

1060741 11 EA Y UTIL STRUCT (MOD)(SPC)(REG LIN/PC 0-6')

1060742 62 EA Y UTIL STRUCT (MOD)(SPC)(LINER) (6-12')

1060800 1 $1,000.00 $9,000.00 9.000 EA Y UTILITY STRUCTURES (INS RINGS & COVERS)

1070110100 EA Y VLV ASM SPCL (F&I)(CI)(150 PSI)(NON STD)

1070110102 EA Y VLV ASM SPCL (F&I)(CI)(150 PSI)(1")

1070110105 EA Y VLV ASM SPCL (F&I)(CI)(150 PSI)(2")

1070110107 EA Y VLV ASM SPCL (F&I)(CI)(150 PSI)(4")

1070110200 EA Y VLV ASM SPCL (F&I)(CI)(250 PSI)(NON STD)

1070111100 EA Y VLV ASM GATE (F&I)(CI) ( 150 PSI)(NS)

1070111102 EA Y VLV ASM GATE (F&I)(CI) ( 150 PSI)(1")

1070111104 EA Y VLV ASM GATE (F&I)(CI)(150 PSI)(1 1/2")

1070111105 EA Y VLV ASM GATE (F&I)(CI) ( 150 PSI)(2")

1070111106 EA Y VLV ASM GATE (F&I)(CI) ( 150 PSI) 2 1/2"

1070111107 1 $1,220.00 $1,220.00 1.000 EA Y VLV ASM GATE (F&I)(CI) ( 150 PSI)(4")

1070111108 EA Y VLV ASM GATE (F&I)(CI) ( 150 PSI)(6")

1070111109 EA Y VLV ASM GATE (F&I)(CI) ( 150 PSI)(8")

1070111110 1 $2,285.00 $4,570.00 2.000 EA Y VLV ASM GATE (F&I)(CI) (10"150 PSI)

1070111111 1 $2,670.00 $10,680.00 4.000 EA Y VLV ASM GATE (F&I)(CI) ( 150 PSI)(12")

1070111113 EA Y VLV ASM GATE (F&I)(CI) ( 150 PSI)(16")

1070111115 EA Y VLV ASM GATE (F&I)(CI) ( 150 PSI)(20")

1070111116 EA Y VLV ASM GATE (F&I)(CI) ( 150 PSI)(24")

1070111117 EA Y VLV ASM GATE (F&I)(CI) ( 150 PSI)(30")

1070111118 EA Y VLV ASSEM(F&I)(CI)(GATE)(150P)(36")

1070111200 EA Y VLV ASM GATE (F&I)(CI) ( 250 PSI)(NS)

1070111205 EA Y VLV ASM GATE (F&I)(CI) ( 250 PSI)( 2")

1070111207 1 $725.30 $725.30 1.000 EA Y VLV ASM GATE (F&I)(CI) ( 250 PSI)( 4")

1070111208 2 $1,180.27 $31,867.20 27.000 EA Y VLV ASM GATE (F&I)(CI) ( 250 PSI)( 6")

1070111209 2 $1,461.03 $52,597.05 36.000 EA Y VLV ASM GATE (F&I)(CI) ( 250 PSI)( 8")

1070111210 1 $2,355.37 $4,710.74 2.000 EA Y VLV ASM GATE (F&I)(CI) ( 250 PSI)(10")
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1070111211 2 $2,576.41 $15,458.48 6.000 EA Y VLV ASM GATE (F&I)(CI) ( 250 PSI)(12")

1070111212 EA Y VLV ASSEM(GATE)(F&I)(CI)(250P)(14")

1070111213 EA Y VLV ASSEM(GATE)(F&I)(CI)(250P)(16")

1070111214 1 $8,985.30 $17,970.60 2.000 EA Y VLV ASSEM(GATE)(F&I)(CI)(250P)(18")

1070111215 1 $10,331.22 $10,331.22 1.000 EA Y VLV ASSEM(GATE)(F&I)(CI)(250P)(20")

1070111216 EA Y VLV ASSEM(GATE)(F&I)(CI)(250P)(24")

1070112205 EA Y VLV ASM GLOBE(F&I)(CI) ( 250 PSI)( 2")

1070113103 EA Y VLV ASSEM(CHECK)(F&I)(CI)(150P)(1 1/4")

1070113207 EA Y VLV ASSEM(CHECK)(F&I)(CI)(250P)(4")

1070114103 EA Y VLV ASSEM(PLUG)(F&I)(CI)(150P)(1 1/4")

1070114105 EA Y VLV ASSEM(PLUG)(F&I)(CI)(150P)(2")

1070114107 EA Y VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(4")

1070114108 EA Y VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(6")

1070114109 EA Y VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(8")

1070114110 EA Y VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(10")

1070114111 1 $2,500.00 $5,000.00 2.000 EA Y VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(12")

1070114113 EA Y VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(16")

1070114114 EA Y VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(18")

1070114117 EA Y VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(30")

1070114118 EA Y VLV ASSEM(PLUG)(F&I)(CI)(150 PSI)(36")

1070114209 EA Y VLV ASSEM(PLUG)(F&I)(CI)(250P)(8")

1070114211 EA Y VLV ASSEM(PLUG)(F&I)(CI)(250P)(12")

1070114213 EA Y VLV ASSEM(PLUG)(F&I)(CI)250PSI(16")

1070114214 EA Y VLV ASSEM(PLUG)(F&I)(CI)250PSI(18")

1070114216 EA Y VLV ASSEM(PLUG)(F&I)(CI)250PSI(24")

1070114217 1 $18,000.00 $36,000.00 2.000 EA Y VLV ASSEM(PLUG)(F&I)(CI)250PSI(30")

1070115113 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(150P)(16")

1070115114 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(150P)(18")

1070115115 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(150P)(20")

1070115116 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(150P)(24")

1070115117 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(150P)(30")

1070115118 1 $17,000.00 $51,000.00 3.000 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(150P)(36")

1070115119 1 $25,000.00 $200,000.00 8.000 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(150P)(42")

1070115211 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(12")

1070115212 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(14")
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1070115213 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(16")

1070115215 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(20")

1070115216 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(24")

1070115217 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(30")

1070115218 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(36")

1070115220 EA Y VLV ASSEM(BUTTERFLY)(F&I)(CI)(250P)(48")

1070116100 EA Y VLV ASSEM(BLOWOFF)(F&I)(CI)(150P)(NS)

1070116105 EA Y VLV ASSEM(BLOWOFF)(F&I)(CI)(150P)(2")

1070116108 EA Y VLV ASSEM(BLOWOFF)(F&I)(CI)(150P)(6")

1070116200 EA Y VLV ASSEM(BLOWOFF)(F&I)(CI)(250P)(NS)

1070116205 EA Y VLV ASSEM(BLOWOFF)(F&I)(CI)(250P)(2")

1070116208 EA Y VLV ASSEM(BLOWOFF)(F&I)(CI)(250P)(6")

1070116213 EA Y VLV ASSEM(BLOWOFF)(F&I)(CI)(250P)(16")

1070117100 EA Y VLV ASSEM(VAC PR ASS)(F&I)(CI)(150P)(NS)

1070117102 EA Y VLV ASSEM(VAC PREVNT)(F&I)(CI)(150P)(1")

1070117104 EA Y VLV ASSEM(VAC PREVNT)(F&I)(CI)(150P)1.5"

1070117105 EA Y VLV ASSEM(VAC PREVNT)(F&I)(CI)(150P)(2")

1070117108 EA Y VLV ASSEM(VAC PR ASS)(F&I)(CI)(150P)(6")

1070117109 EA Y VLV ASSEM(VAC PR ASS)(F&I)(CI)(150P)(8")

1070118102 EA Y VLV ASSEM(BLOWOFF)(F&I)(CI)(150P)(1")

1070118105 EA Y VLV ASSEM(ARA)(F&I)(CI)(150P)(2")

1070118202 EA Y VLV ASSEM(F&I)(CI)ARA(250P)(1")

1070118205 1 $1,500.00 $4,500.00 3.000 EA Y VLV ASSEM(F&I)(CI)ARA(250P)(2")

1070118208 EA Y VLV ASSEM(F&I)(CI)ARA(250P)(6")

1070118213 EA Y VLV ASSEM(F&I)(CI)ARA(250P)(16")

1070118216 EA Y VLV ASSEM(F&I)(CI)ARA(250P)(24")

1070119105 EA Y VLV ASSEM(VAC/AIR)(F&I)(CI)(150P)(2")

1070121205 EA Y VLV ASSEM(GTE)(F&I)(BRASS)(250P)( 2")

1070121208 EA Y VLV ASSEM(GTE)(F&I)(BRASS)(250P)( 6")

1070121209 EA Y VLV ASSEM(GTE)(F&I)(BRASS)(250P)( 8")

1070121211 EA Y VLV ASSEM(GTE)(F&I)(BRASS)(250P)(12")

1070123204 EA Y VLV ASSEM(CHK)(F&I)(BRASS)(250P)(1 1/2")

1070123205 EA Y VLV ASSEM(CHK)(F&I)(BRASS)(250P)( 2")

1070124211 EA Y VLV ASSEM(PLG)(F&I)(BRASS)(250P)(12")

1070126205 1 $965.82 $14,487.30 15.000 EA Y VLV ASSEM(BLOWOFF)(F&I)(BZ)(250P)(2")
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1070126211 EA Y VLV ASSEM(BOA)(F&I)(BRASS)(250P)(12")

1070128101 EA Y VLV ASSEM(F&I)(BRASS)ARA(150P)(3/4")

1070128105 EA Y VLV ASSEM(F&I)(BRASS)ARA(150P)(2")

1070131107 EA Y VLV ASSEM(GATE)(F&I)(COP)(150P)(4")

1070193117 EA Y VLV ASSEM(CHECK VAL)(F&I)(OPT)(150P)30"

1070196105 EA Y VLV ASSEM(B O ASSEM)(F&I)(OPT)(150P)(2")

1070198104 EA Y VLV ASSEM(AIR REL)(F&I)(OPT)(150P)1 1/2"

1070198105 EA Y VLV ASSEM(AIR REL)(F&I)(OPT)(150P)(2")

1070198109 EA Y VLV ASSEM(AIR REL)(F&I)(OPT)(150P)(8")

1070198110 EA Y VLV ASSEM(AIR REL)(F&I)(OPT)(150P)(10")

1070198111 EA Y VLV ASSEM(AIR REL)(F&I)(OPT)(150P)(12")

1070310100 EA Y VLV ASSEM(SPECIAL)(INS)(CI)(150P)

1070392105 EA Y VLV ASSEM(GLOBE)(INS)(OPT)(150P)(2")

1070392107 EA Y VLV ASSEM(GLOBE)(INS)(OPT)(150P)(4")

1070411108 EA Y VLV ASSEM(GATE)(S&S/REUSE)(CI)(150P)(6")

1070411109 EA Y VLV ASSEM(GATE)(S&S/REUSE)(CI)(150P)(8")

1070411208 EA Y VLV ASSEM(GATE)(S&S/REUSE)(CI)(250P)(6")

1070411211 EA Y VLV ASSEM(GATE)(S&S/REUSE)(CI)(250P)12"

1070411212 EA Y VLV ASSEM(GATE)(S&S/REUSE)(CI)(250P)14"

1070411216 EA Y VLV ASSEM(GATE)(S&S/REUSE)(CI)(250P)24"

1070413200 EA Y VLV ASSEM(CHK)(S&S/REUSE)(CI)(250P)(NS)

1070413208 EA Y VLV ASSEM(CHK)(S&S/REUSE)(CI)(250P)( 6")

1070413209 EA Y VLV ASSEM(CHK)(S&S/REUSE)(CI)(250P)( 8")

1070423205 EA Y VLV ASSEM(CHK)(S&S/REUSE)(BR)(250P)( 2")

1070510100 EA Y VLV ASSEM(SPEC)(A&M/REL)(CI)(150P)(NS)

1070511108 EA Y VLV ASSEM(GATE)(A&M/REL)CI(150PSI)(6")

1070511109 EA Y VLV ASSEM(GATE)(A&M/REL)(CI)(150P)(8")

1070511200 EA Y VLV ASSEM(GATE)(A&M/REL)(CI)(250P)

1070511208 EA Y VLV ASSEM(GATE)(A&M/REL)(CI)(250P)(6")

1070511209 EA Y VLV ASSEM(GATE)(A&M/REL)(CI)250PSI(8")

1070511211 EA Y VLV ASSEM(GATE)(A&M/REL)(CI)250PSI(12")

1070511213 EA Y VLV ASSEM(GATE)(A&M/REL)(CI)250PSI(16")

1070511218 EA Y VLV ASSEM(GATE)(A&M/REL)(CI)250PSI(36")

1070514114 EA Y VLV ASSEM(PLUG)(A&M/REL)(CI)150PSI(18")

1070516201 EA Y VLV ASSEM(BOA)A&M/REL(CI)250PSI(3/4")
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1070516211 EA Y VLV ASSEM(A&M/REL(CI)(BOA)250PSI(12")

1070523105 EA Y VLV ASSEM(CHECK)(A&M/REL)(BR)150PSI(2")

1070591105 EA Y VLV ASSEM(GATE)(A&M/REL)CO(150PSI)(2")

1070591107 EA Y VLV ASSEM(GATE)(A&M/REL)CO(150PSI)(4")

1070591108 EA Y VLV ASSEM(GATE)(A&M/REL)CO(150PSI)(6")

1070591109 EA Y VLV ASSEM(GATE)(A&M/REL)CO(150PSI)(8")

1070596105 EA Y VLV ASSEM(BO)(A&M/REL)CO(150PSI)(2")

1080 11201 2 $1,339.75 $16,077.00 12.000 EA Y UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX

1080 11204 1 $850.00 $1,700.00 2.000 EA Y UTIL FIXT, F&I, 2-4.9", VALVE ASSEM

1080 11205 EA Y UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM

1080 11206 3 $1,653.06 $61,163.36 37.000 EA Y UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEM

1080 11301 1 $1,510.00 $1,510.00 1.000 EA Y UTIL FIXT, F&I, 5-7.9", VALVE/METER BOX

1080 11303 2 $2,997.50 $11,990.00 4.000 EA Y UTIL FIXT, F&I, 5-7.9",TAP SADDLE/SLEEVE

1080 11304 3 $2,313.95 $43,965.00 19.000 EA Y UTIL FIXT, F&I, 5-7.9",VALVE ASSEMBLY

1080 11401 1 $2,410.00 $7,230.00 3.000 EA Y UTIL FIXT, F&I, 8-19.9", VALVE/METER BOX

1080 11402 1 $6,000.00 $18,000.00 3.000 EA Y UTIL FIXT, F&I, 8-19.9",BACKFLOW ASSEM

1080 11403 2 $10,200.00 $102,000.00 10.000 EA Y UTIL FIXT, F&I,8-19.9",TAP SADDLE/SLEEVE

1080 11404 3 $3,012.54 $222,928.24 74.000 EA Y UTIL FIXT, F&I,8-19.9",VALVE ASSEMBLY

1080 11405 1 $3,000.00 $3,000.00 1.000 EA Y UTIL FIXT, F&I,8-19.9",BLOWOFF ASSEMBLY

1080 11407 EA Y UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM

1080 11503 1 $35,000.00 $70,000.00 2.000 EA Y UTIL FIXT, F&I,20-49.9",TAP SADDLE/SLV

1080 11504 1 $18,000.00 $18,000.00 1.000 EA Y UTIL FIXT, F&I,20-49.9",VALVE ASSEMBLY

1080 14 1 $9,500.00 $380,000.00 40.000 EA Y UTILITY FIXTURES,  RELOCATE

1080 14101 EA Y UTIL FIXT, REL,0-1.9", VALVE/METER BOX

1080 14102 EA Y UTIL FIXT, REL,0-1.9", BACKFLOW ASSEM

1080 14401 EA Y UTIL FIXT,RELOC,8-19.9",VALVE/METER BOX

1080 15 EA Y UTILITY FIXTURES,  ADJUST & MODIFY

1080 15401 1 $1,200.00 $20,400.00 17.000 EA Y UTIL FIXT, A&M,8-19.9",VALVE/METER BOX

1080100 1 $90.00 $90.00 1.000 EA Y MISC. FIXTURES(F&I)(VALVE BOX)

1080100 00 EA Y MISC. FIXTURES(F&I)(VALVE BOX)(NS)

1080100 07 EA Y MISC. FIXTURES(F&I)(VALVE BOX)(10" X 4")

1080100 08 EA Y MISC. FIXTURES(F&I)(VALVE BOX)(10" X 6")

1080100 09 EA Y MISC. FIXTURES(F&I)(VALVE BOX)(10" X 8")

1080100 10 EA Y MISC. FIXTURES(F&I)(VALVE BOX)(10"X 10")

1080100 11 EA Y MISC. FIXTURES(F&I)(VALVE BOX)(12" X 4")
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1080101 02 EA Y MISC. FIXTURES(F&I)(LINE STOPPING)(2")

1080101 05 EA Y MISC. FIXTURES(F&I)(LINE STOPPING)(2")

1080101 07 EA Y MISC. FIXTURES(F&I)(LINE STOPPING)(4")

1080101 08 EA Y MISC. FIXTURES(F&I)(LINE STOPPING)(6")

1080101 09 EA Y MISC. FIXTURES(F&I)(LINE STOPPING)(8")

1080101 10 EA Y MISC. FIXTURES(F&I)(LINE STOPPING)(10")

1080101 11 EA Y MISC. FIXTURES(F&I)(LINE STOPPING)(12")

1080101 12 EA Y MISC. FIXTURES(F&I)(LINE STOPPING)(14")

1080101 13 EA Y MISC. FIXTURES(F&I)(LINE STOPPING)(16")

1080101 14 EA Y MISC. FIXTURES(F&I)(LINE STOPPING)(18")

1080101 16 EA Y MISC. FIXTURES(F&I)(LINE STOPPING)(24")

1080101 17 EA Y MISC. FIXTURES(F&I)(LINE STOPPING)(30")

1080101 18 EA Y MISC. FIXTURES(F&I)(LINE STOPPING)(36")

1080101 20 EA Y MISC. FIXTURES(F&I)(LINE STOPPING)(48")

1080104 07 EA Y MISC. FIXTURES(F&I)(EXP COUPLING)(4")

1080105 01 EA Y MISC. FIXTURES(F&I)(CORP STOP)(3/4")

1080105 02 EA Y MISC. FIXTURES(F&I)(CORP STOP)( 1")

1080105 04 EA Y MISC. FIXTURES(F&I)(CORP STOP)(1 1/2")

1080105 05 EA Y MISC. FIXTURES(F&I)(CORP STOP)(2")

1080105 09 EA Y MISC. FIXTURES(F&I)(CORP STOP)(8")

1080106 01 EA Y MISC. FIXTURES(F&I)(CURB STOP)(3/4")

1080106 02 EA Y MISC. FIXTURES(F&I)(CURB STOP)(1")

1080107 09 EA Y MISC. FIXTURES(F&I)(FLEX BALL JNT)( 8")

1080108 02 EA Y MISC. FIXTURES(F&I)(BACKFLOW ASSEM)(1")

1080108 04 EA Y MISC. FIXTURES(F&I)(BACKFLOW ASSEM)1.5")

1080108 05 EA Y MISC. FIXTURES(F&I)(BACKFLOW ASSEM)(2")

1080108 06 EA Y MISC. FIXTURES(F&I)(BACKFLOW ASSEM)2.5")

1080108 07 EA Y MISC. FIXTURES(F&I)(BACKFLOW ASSEM)(4")

1080108 08 EA Y MISC. FIXTURES(F&I)(BACKFLOW ASSEM)(6")

1080108 09 EA Y MISC. FIXTURES(F&I)(BACKFLOW ASSEM)(8")

1080108 10 EA Y MISC. FIXTURES(F&I)(BACKFLOW ASSEM)10")

1080300 1 $335.00 $24,455.00 73.000 EA Y MISC. FIXTURES(INSTALL)(VALVE BOX)

1080400 EA Y MISC. FIXTURES(SAL/REUSE)(VALVE BOX)

1080408 01 EA Y MISC. FIXTURES(SAL)BACKFLOW ASSEM(3/4")

1080500 1 $3,000.00 $6,000.00 2.000 EA Y MISC. FIXTUES(ADJUST&MOD/REL)(VALVE BOX)



CESPO05 09/24/2009-08.15.08 Page:   141

Florida Department of Transportation

Item Average Unit Cost 

From 2006/01/01  to 2006/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: ALL SELECTED ITEMS

From: 0102  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

1080508 EA Y MISC. FIXTUES(A&M/R)(BACKF ASSEM)

1080508 08 EA Y MISC. FIXTUES(A&M/R)(BACKF ASSEM)(6")

1080508 09 EA Y MISC. FIXTUES(A&M/R)(BACKF ASSEM)(8")

1090111 00 LF Y PIPE(PVC)(C-80)(F&I)(SOLVENT)(NS)

1090111 05 LF Y PIPE(PVC)(C-80)(F&I)(SOLVENT)(2")

1090111 08 LF Y PIPE(PVC)(C-80)(F&I)(SOLVENT)(6")

1090111 09 LF Y PIPE(PVC)(C-80)(F&I)(SOLVENT)(8")

1090111 12 LF Y PIPE(PVC)(C-80)(F&I)(SOLVENT)(14")

1090111 13 LF Y PIPE(PVC)(C-80)(F&I)(SOLVENT)(16")

1090115 00 LF Y PIPE(PVC)(F&I)(SOLVENT)(C-200)(NS)

1090115 02 LF Y PIPE(PVC)(F&I)(SOLVENT)(C-200)(1")

1090115 05 LF Y PIPE(PVC)(F&I)(SOLVENT)(C-200)(2")

1090115 07 LF Y PIPE(PVC)(F&I)(SOLVENT)(C-200)(4")

1090115 08 LF Y PIPE(PVC)(F&I)(SOLVENT)(C-200)(6")

1090119 07 1 $10.00 $1,090.00 109.000 LF Y PIPE(PVC)(F&I)(SOLVENT)(4")

1090119 08 LF Y PIPE(PVC)(F&I)(SOLVENT)(6")

1090122 09 LF Y PIPE(PE)(F&I)(SOCKET FUSED)(HEAVY)(8")

1090122 11 LF Y PIPE(PE)(F&I)(SOCKET FUSED)(HEAVY)(12")

1090125 08 LF Y PIPE(PVC)(F&I)(WELDED)(CLASS 200)(6")

1090131 05 LF Y PIPE(PVC)(C-80)(F&I)PUSH-ON)( 2")

1090131 06 LF Y PIPE(PVC)(C-80)(F&I)PUSH-ON)( 2 1/2")

1090131 07 LF Y PIPE(PVC)(C-80)(F&I)PUSH-ON)( 4")

1090133 05 LF Y PIPE(PVC)(C-150)(F&I)PUSH-ON)( 2")

1090133 07 2 $59.25 $288,845.00 4,875.000 LF Y PIPE(PVC)(C-150)(F&I)(PUSH-ON)( 4")

1090133 08 1 $100.00 $1,800.00 18.000 LF Y PIPE(PVC)(C-150)(F&I)(PUSH-ON)( 6")

1090133 09 1 $100.00 $20,200.00 202.000 LF Y PIPE(PVC)(C-150)(F&I)(PUSH-ON)( 8")

1090133 10 LF Y PIPE(PVC)(C-150)(F&I)(PUSH-ON)(10")

1090133 11 LF Y PIPE(PVC)(C-150)(F&I)(PUSH-ON)(12")

1090134 05 LF Y PIPE(PVC)(C-160)(F&I)(PUSH-ON)( 2")

1090134 09 LF Y PIPE(PVC)(C-160)(F&I)(PUSH-ON)(8")

1090134 10 LF Y PIPE(PVC)(C-160)(F&I)(PUSH-ON)(10")

1090134 11 LF Y PIPE(PVC)(C-160)(F&I)(PUSH-ON)( 12")

1090134 13 LF Y PIPE(PVC)(C-160)(F&I)(PUSH-ON)(16")

1090134 16 LF Y PIPE(PVC)(C-160)(F&I)(PUSH-ON)(24")

1090134 18 LF Y PIPE(PVC)(C-160)(F&I)(PUSH-ON)(36")
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1090135 05 LF Y PIPE(PVC)(C-200)(F&I)(PUSH-ON)( 2")

1090135 07 LF Y PIPE(PVC)(F&I)(PUSH-ON)(CLASS 200)(4")

1090135 08 LF Y PIPE(PVC)(F&I)(PUSH-ON)(CLASS 200)(6")

1090135 09 LF Y PIPE(PVC)(F&I)(PUSH-ON)(CLASS 200)( 8")

1090135 10 LF Y PIPE(PVC)(F&I)(PUSH-ON)(CLASS 200)(10")

1090136 00 LF Y PIPE(PVC)(PUSH-ON)(F&I)(C-900)(NON-STD)

1090136 01 LF Y PIPE(PVC)(PUSH-ON)(F&I)(C-900)(3/4")

1090136 02 LF Y PIPE(PVC)(PUSH-ON)(F&I)(C-900)( 1")

1090136 03 LF Y PIPE(PVC)(PUSH-ON)(F&I)(C-900)(1 1/4")

1090136 04 LF Y PIPE(PVC)(PUSH-ON)(F&I)(C-900)(1/2")

1090136 05 LF Y PIPE(PVC)(PUSH-ON)(F&I)(C-900)(2")

1090136 06 LF Y PIPE(PVC)(PUSH-ON)(F&I)(C-900)(2 1/2)

1090136 07 LF Y PIPE(PVC)(C-900)(F&I)(PUSH-ON)(4")

1090136 08 1 $100.00 $1,000.00 10.000 LF Y PIPE(PVC)(C-900)(F&I)(PUSH-ON)( 6")

1090136 09 1 $120.00 $110,400.00 920.000 LF Y PIPE(PVC)(C-900)(F&I)(PUSH-ON)(8")

1090136 10 2 $74.92 $68,556.00 915.000 LF Y PIPE(PVC)(C-900)(F&I)(PUSH-ON)(10")

1090136 11 3 $52.82 $181,331.64 3,433.000 LF Y PIPE(PVC)(PUSH-ON)(F&I)(C-900)(12")

1090136 13 LF Y PIPE(PVC)(PUSH-ON)(F&I)(C-900)(16")

1090136 14 LF Y PIPE(PVC)(PUSH-ON)(F&I)(C-900)(18")

1090136 15 LF Y PIPE(PVC)(C-900)(F&I)(PUSH-ON)(20")

1090136 16 LF Y PIPE(PVC)(PUSH-ON)(F&I)(C-900)(24")

1090137 08 LF Y PIPE(PVC)(F&I)(PUSH-ON)(SDR26)(6")

1090137 09 LF Y PIPE(PVC)(F&I)(PUSH-ON)(SDR26)(8")

1090137 10 LF Y PIPE(PVC)(F&I)PUSH-ON)(SDR26)(10")

1090137 11 LF Y PIPE(PVC)(F&I)(PUSH-ON)(SDR26)(12")

1090137 13 LF Y PIPE(PVC)(F&I)(PUSH-ON)(SDR26)(16")

1090137 14 LF Y PIPE(PVC)(F&I)(PUSH-ON)(SDR26)(18")

1090137 16 LF Y PIPE(PVC)(F&I)(PUSH-ON)(SDR26)(24")

1090138 00 LF Y PIPE(PVC)(F&I)(PUSH-ON)(SDR 35)(NS)

1090138 07 LF Y PIPE(PVC)(SDR 35)(F&I)PUSH-ON)( 4")

1090138 08 1 $100.00 $15,900.00 159.000 LF Y PIPE(PVC)(SDR 35)(F&I)(PUSH-ON)( 6")

1090138 09 1 $113.40 $133,131.60 1,174.000 LF Y PIPE(PVC)(SDR 35)(F&I)(PUSH-ON)( 8")

1090138 10 LF Y PIPE(PVC)(SDR 35)(F&I)(PUSH-ON)(10")

1090138 11 LF Y PIPE(PVC)(SDR 35)(F&I)(PUSH-ON)(12")

1090138 18 LF Y PIPE(PVC)(SDR 35)(F&I)(PUSH-ON)(36")
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1090152 08 LF Y PIPE(PVC)(C-125)(F&I)(RESTRAINED)( 6")

1090153 00 LF Y PIPE(PVC)(C-150)(F&I)(RESTRAINED)(NON-S)

1090153 08 1 $100.00 $5,800.00 58.000 LF Y PIPE(PVC)(C-150)(F&I)(RESTRAINED)( 6")

1090153 09 1 $100.00 $19,900.00 199.000 LF Y PIPE(PVC)(C-150)(F&I)(RESTRAINED)(8")

1090153 11 LF Y PIPE(PVC)(C-150)(F&I)(RESTRAINED)(12")

1090153 12 LF Y PIPE(PVC)(C-150)(F&I)(RESTRAINED)(14")

1090153 19 LF Y PIPE(PVC)(C-150)(F&I)(RESTRAINED)(42")

1090154 13 LF Y PIPE(PVC)(C-160)(F&I)(RESTRAINED)( 16")

1090154 16 LF Y PIPE(PVC)(C-160)(F&I)(RESTRAINED)( 24")

1090155 00 LF Y PIPE(PVC)(C-200)(F&I)(RESTRAINED)(NON-S)

1090155 05 LF Y PIPE(PVC)(C-200)(F&I)(RESTRAINED)(2")

1090155 08 LF Y PIPE(PVC)(C-200)(F&I)(RESTRAINED)( 6")

1090155 10 LF Y PIPE(PVC)(C-200)(F&I)(RESTRAINED)( 10")

1090155 11 LF Y PIPE(PVC)(C-200)(F&I)(RESTRAINED)( 12")

1090155 12 LF Y PIPE(PVC)(C-200)(F&I)(RESTRAINED)( 14")

1090156 00 LF Y PIPE(PVC)(C-900)(F&I)(RESTRAINED)(NON-S)

1090156 07 LF Y PIPE(PVC)(C-900)(F&I)(RESTRAINED)( 4")

1090156 08 LF Y PIPE(PVC)(C-900)(F&I)(RESTRAINED)( 6")

1090156 09 LF Y PIPE(PVC)(C-900)(F&I)(RESTRAINED)(8")

1090156 10 LF Y PIPE(PVC)(C-900)(F&I)(RESTRAINED)(10")

1090156 11 1 $55.00 $143,000.00 2,600.000 LF Y PIPE(PVC)(C-900)(F&I)(RESTRAINED)(12")

1090156 13 LF Y PIPE(PVC)(C-900)(F&I)(RESTRAINED)(16")

1090156 14 LF Y PIPE(PVC)(C-900)(F&I)(RESTRAINED)(18")

1090156 15 LF Y PIPE(PVC)(C-900)(F&I)(RESTRAINED)(20")

1090156 16 LF Y PIPE(PVC)(C-900)(F&I)(RESTRAINED)(24")

1090156 18 LF Y PIPE(PVC)(C-900)(F&I)(RESTRAINED)(36")

1090338 11 LF Y PIPE(PVC)(SDR 35)(INSTALL)(PUSH-ON)(12")

1090436 08 LF Y PIPE(PVC)(C-900)(SAL)(PUSH-ON)( 6")

1090436 10 LF Y PIPE(PVC)(C-900)(SAL)(PUSH-ON)(10")

1090533 11 LF Y PIPE(PVC)(C-150)(A,M,OR R)(PUSH-ON)(12")

1090533 15 LF Y PIPE(PVC)(C-150)(A,M OR R)(PUSH-ON)(20")

1090534 11 LF Y PIPE(PVC)(C-160)(A,M,OR R)(PUSH-ON)(12")

1090534 15 LF Y PIPE(PVC)(C-160)(A,M,OR R)(PUSH-ON)(20")

1090538 10 LF Y PIPE(PVC)(SDR35)(A,MOR R)(PUSH-ON)(10")

1090556 08 LF Y PIPE(PVC)(C-900)(A,MOD OR REL)(RES)( 6")
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1090556 11 LF Y PIPE(PVC)(C-900)(A,MOD OR REL)(RES)(12")

1090556 13 LF Y PIPE(PVC)(C-900)(A,MOD OR REL)(RES)(16")

1091111 01 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(REG)(3/4")

1091111 02 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(REG)( 1")

1091111 04 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(REG)(1 1/2")

1091111 05 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(REG)( 2")

1091111 07 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(REG)(4")

1091111 08 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(REG)(6")

1091111 09 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(REG)(8")

1091111 10 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(REG)(10")

1091111 11 1 $275.00 $12,650.00 46.000 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(REG)(12")

1091111 13 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(REG)(16")

1091111 14 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(REG)(18")

1091112 02 LF Y PIPE(POLY)(F&I)(BUTT FUSED)HEAVY(2")

1091112 04 LF Y PIPE(POLY)(F&I)(BUTT FUSED)HEAVY(1 1/2")

1091112 05 1 $45.00 $1,350.00 30.000 LF Y PIPE(POLY)(F&I)(BUTT FUSED)HEAVY( 2")

1091112 07 LF Y PIPE(POLY)(F&I)(BUTT FUSED)HEAVY( 4")

1091112 10 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(HEAVY)(10")

1091112 11 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(HEAVY)(12")

1091112 12 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(HEAVY)(14")

1091112 14 LF Y PIPE(POLY)(F&I)(BUTT FUSED)(HEAVY)(18")

1091121 08 LF Y PIPE(POLY)(F&I)(SOCKET FUSED)(REG)(6")

1091122 02 LF Y PIPE(POLY)(F&I)(SOCKET FUSED)(HVY)( 1")

1091122 05 LF Y PIPE(POLY)(F&I)(SOCKET FUSED)(HVY)(2")

1091122 06 LF Y PIPE(POLY)(F&I)(SOCKET FUSED)(2 1/2")

1091122 08 LF Y PIPE(POLY)(F&I)(SOCKET FUSED)(HVY)(6")

1091122 09 LF Y PIPE(POLY)(F&I)(SOCKET FUSED)(HVY)(8")

1091122 11 LF Y PIPE(POLY)(F&I)(SOCKET FUSED)(HVY)(12")

1091311 05 LF Y PIPE(POLY)(INS)(BUTT FUSED)(2")

1091312 05 LF Y PIPE(POLY)(INS)(BUTT FUSED)(HVY)(2")

1091312 07 LF Y PIPE(POLY)(INS)(BUTT FUSED)(4")

1091322 05 LF Y PIPE(POLY)(INS)(SOCKET FUSED)(2")

1100110100 LF Y PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)

1100110102 LF Y PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)

1100110105 LF Y PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)
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1100110107 1 $131.83 $17,269.73 131.000 LF Y PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)

1100110108 LF Y PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)

1100110109 1 $92.03 $10,859.54 118.000 LF Y PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)

1100110110 LF Y PIPE(CI/DI)(NO)(F&I)(PUSH ON)(10")

1100110111 LF Y PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C- 50)

1100110116 LF Y PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)(24")

1100110118 LF Y PIPE(CI/DI)(NO)(F&I)(PUSH ON)(C-50)(36")

1100110317 LF Y PIPE(CI/DI)(NO)(F&I)(PUSH ON)(30")

1100110607 LF Y PIPE(CI/DI)(F&I)(PUSH ON)150 PSI(4")

1100110608 LF Y PIPE(CI/DI)(F&I)(PUSH ON)150 PSI(6")

1100110609 LF Y PIPE(CI/DI)(F&I)(PUSH ON)150 PSI(8")

1100110610 LF Y PIPE(CI/DI)(F&I)(PUSH ON)150 PSI(10")

1100110611 LF Y PIPE(CI/DI)(F&I)(PUSH ON)150 PSI(12")

1100110909 LF Y PIPE(CI/DI)(F&I)(PUSH ON)350 PSI(8")

1100111107 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)

1100111108 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)

1100111109 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)

1100111110 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)

1100111111 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)

1100111113 1 $135.00 $554,310.00 4,106.000 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)

1100111115 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)

1100111116 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)

1100111118 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(C-50)

1100111213 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(16")

1100111307 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)( 4")

1100111308 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)( 6")

1100111309 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)( 8")

1100111310 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(10")

1100111317 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(30")

1100111320 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(48")

1100111408 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT) (6")

1100111409 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(8")

1100111419 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(42")

1100111611 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(12")

1100111614 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(18")
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1100111617 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(30")

1100111709 LF Y PIPE(CI/DI)(F&I)(PUSHON)(CMT)(200P)(8")

1100111711 LF Y PIPE(CI/DI)(F&I)(PUSHON)(CMT)(200P)(12")

1100111713 LF Y PIPE(CI/DI)(F&I)(PUSHON)(CMT)(200P)(16")

1100111716 LF Y PIPE(CI/DI)(F&I)(PUSHON)(CMT)(200P)(24")

1100111808 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(6")

1100111809 1 $73.54 $272,612.78 3,707.000 LF Y PIPE(CI/DI)(CEM)(F&I)(PUSH ON JT)(8")

1100111811 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(250P)(12")

1100111813 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(250P)(16")

1100111815 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(250P)(20")

1100111816 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(250P)(24")

1100111817 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(250P)(30")

1100111818 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(250P)(36")

1100111819 1 $325.00 $2,990,000.00 9,200.000 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(250P)(42")

1100111820 LF Y PIPE(CI/DI)(F&I)(PUSHON)(CMT)(250P)(48")

1100111905 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(2")

1100111907 1 $160.00 $3,200.00 20.000 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(4")

1100111908 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(6")

1100111909 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(8")

1100111910 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(10")

1100111911 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(12")

1100111913 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(16")

1100111916 LF Y PIPE(CI/DI)(CMT)(F&I)(PUSHON)(350P)(24")

1100112108 LF Y PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-50(6")

1100112109 1 $139.58 $19,541.20 140.000 LF Y PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-50(8")

1100112110 LF Y PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-50(10")

1100112111 LF Y PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-50(12")

1100112112 LF Y PIPE(CI/DI)F&I(PUSHON)EPOXY(CLS50)(14")

1100112208 LF Y PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-51( 6")

1100112211 LF Y PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-51(12")

1100112309 LF Y PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-52(8")

1100112317 1 $300.00 $90,300.00 301.000 LF Y PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-52(30")

1100112408 LF Y PIPE(CI/DI)(EPOXY)(F&I)(PUSHON)C-53(6")

1100113509 LF Y PIPE(CI/DI)(F&I)(PUSHON)SPL LINED(8")

1100113908 LF Y PIPE(CI/DI)(F&I)(PUSHON)(SL)350PSI(6")
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1100120110 LF Y PIPE(CI/DI)(F&I)(FLANGED)(10")CLASS 50

1100120111 LF Y PIPE(CI/DI)(F&I)(FLANGED)(12")CLASS 50

1100120112 LF Y PIPE(CI/DI)(F&I)(FLANGED)(14")CLASS 50

1100120114 LF Y PIPE(CI/DI)(F&I)(FLANGED)(18")CLASS 50

1100120116 LF Y PIPE(CI/DI)(F&I)(FLANGED)(24")CLASS 50

1100120117 LF Y PIPE(CI/DI)(F&I)(FLANGED)(30")CLASS 50

1100120118 LF Y PIPE(CI/DI)(F&I)(FLANGED)(36")CLASS 50

1100121107 1 $165.00 $3,300.00 20.000 LF Y PIPE(CI/DI)CEMENT(F&I)(FLANGED)CL50(4")

1100121411 LF Y PIPE(CI/DI)(CEMENT)(F&I)(FLANGED)(12")

1100122408 LF Y PIPE(CI/DI)(EPOXY)(F&I)(FLANGED)C-53(6")

1100122409 LF Y PIPE(CI/DI)(EPOXY)(F&I)(FLANGED)(8")

1100122807 LF Y PIPE(CI/DI)(EPOXY)(F&I)(FLANGED,250P,4")

1100123109 LF Y PIPE(CI/DI)(SPECIAL)(F&I)(FLANGED)(8")

1100140113 LF Y PIPE(CI/DI)(F&I)(MFG/RES)C-50(16")

1100140115 LF Y PIPE(CI/DI)(F&I)(MFG/RES)C-50(20")

1100140614 LF Y PIPE(CI/DI)(F&I)(MFG/RES)150P(18")

1100141105 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(2")

1100141107 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(4")

1100141108 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(6")

1100141109 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(8")

1100141111 1 $125.00 $13,125.00 105.000 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(12")

1100141113 1 $145.00 $172,840.00 1,192.000 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(16")

1100141116 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(24")

1100141118 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-50(36")

1100141214 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-51(18")

1100141216 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-51(24")

1100141307 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-52( 4")

1100141308 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-52( 6")

1100141309 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-52(8")

1100141311 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-52(12")

1100141315 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-52(20")

1100141317 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-52(30")

1100141320 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-52(48")

1100141408 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-53(6")

1100141409 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-53(8")
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1100141410 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-53(10")

1100141411 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-53(12")

1100141419 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)C-53(42")

1100141600 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)150P(NSTD)

1100141608 LF Y PIPE(CI/DI)(CMT)(F&I)(MFG/RES)150P(6")

1100141611 LF Y PIPE(CI/DI)(CMT)(F&I)(MFG/RES)150P(12")

1100141613 LF Y PIPE(CI/DI)(CMT)(F&I)(MFG/RES)150P(16")

1100141614 LF Y PIPE(CI/DI)(CMT)(F&I)(MFG/RES)150P(18")

1100141716 LF Y PIPE(CI/DI)(CMT)(F&I)(MFG/RES)200P(24")

1100141807 1 $47.36 $710.40 15.000 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)250PSI(4")

1100141808 1 $78.52 $103,018.24 1,312.000 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)250P(6")

1100141809 1 $85.98 $252,523.26 2,937.000 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)250PSI(8")

1100141810 1 $155.78 $13,241.30 85.000 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RE)250PSI(10")

1100141811 1 $163.25 $11,754.00 72.000 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RE)250PSI(12")

1100141814 1 $179.45 $3,589.00 20.000 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RE)250PSI(18")

1100141815 1 $181.95 $2,911.20 16.000 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)250P(20")

1100141818 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)250P(36")

1100141819 1 $350.00 $192,500.00 550.000 LF Y PIPE(CI/DI)(CEM)(F&I)(MFG/RES)250P(42")

1100141820 LF Y PIPE(CI/DI)(F&I)(MFG/RES)(CEM)250P(48")

1100141907 LF Y PIPE(CI/DI)(F&I)(MFG/RES)(CEM)350P(4")

1100141908 1 $55.00 $11,000.00 200.000 LF Y PIPE(CI/DI)(F&I)(MFG/RES)(CEM)350P(6")

1100141909 1 $60.00 $3,000.00 50.000 LF Y PIPE(CI/DI)(F&I)(MFG/RES)(CEM)350P(8")

1100141910 1 $75.00 $7,500.00 100.000 LF Y PIPE(CI/DI)(F&I)(MFG/RES)(CEM)350P(10")

1100141911 1 $80.00 $12,000.00 150.000 LF Y PIPE(CI/DI)(F&I)(MFG/RES)(CEM)350P(12")

1100141913 LF Y PIPE(CI/DI)(F&I)(MFG/RES)(CEM)350P(16")

1100142110 LF Y PIPE(CI/DI)(EPOXY)(F&I)(MFG)(C-50)(10")

1100142307 LF Y PIPE(CI/DI)EPOXY(F&I)(MFG/RES)(C-52)(4")

1100142309 LF Y PIPE(CI/DI)EPOXY(F&I)(MFG/RES)(C-52)(8")

1100142311 LF Y PIPE(CI/DI)EPOXY(F&I)(MFG/RES)(C-52)12"

1100142313 1 $300.00 $33,000.00 110.000 LF Y PIPE(CI/DI)EPOXY(F&I)(MFG/RES)CL52(16")

1100142314 LF Y PIPE(CI/DI)EPOXY(F&I)(MFG/RES)CL52(18")

1100142609 LF Y PIPE(CI/DI)(EPOX)(F&I)(MFG/RES)150P( 8")

1100142613 LF Y PIPE(CI/DI)(EPOX)(F&I)(MFG/RES)150P(16")

1100142614 LF Y PIPE(CI/DI)EPOXY(F&I)(MFG/RES)150P(18")

1100142615 LF Y PIPE(CI/DI)(EPOX)(F&I)(MFG/RES)150P(20")
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1100142908 LF Y PIPE(CI/DI)EPOXY(F&I)(MFG/RES)(350P)(6")

1100150110 LF Y PIPE(CI/DI)(NONE)(F&I)(MECH)(C-50)(10")

1100150111 LF Y PIPE(CI/DI)(NONE)(F&I)(MECH)(C-50)(12")

1100150113 1 $200.00 $30,400.00 152.000 LF Y PIPE(CI/DI)(NONE)(F&I)(MECH)(C-50)(16")

1100150117 LF Y PIPE(CI/DI)(NONE)(F&I)(MECH)(C-50)(30")

1100151308 LF Y PIPE(CI/DI)(CEM)(F&I)(MECH)(C-52)(6")

1100151309 LF Y PIPE(CI/DI)(CEM)(F&I)(MECH)(C-52)(8")

1100151310 LF Y PIPE(CI/DI)(CEM)(F&I)(MECH)(C-52)(10")

1100151311 1 $125.00 $34,500.00 276.000 LF Y PIPE(CI/DI)(CEM)(F&I)(MECH)(C-52)(12")

1100151313 LF Y PIPE(CI/DI)(CEM)(F&I)(MECH)(C-52)(16")

1100151809 1 $250.00 $22,500.00 90.000 LF Y PIPE(CI/DI)(CEM)(F&I)(MECH)(250PSI)( 8")

1100151811 1 $400.00 $10,000.00 25.000 LF Y PIPE(CI/DI)(CEM)(F&I)(MECH)(250PSI)(12")

1100151812 1 $500.00 $10,000.00 20.000 LF Y PIPE(CI/DI)(CEM)(F&I)(MECH)(250PSI)(14")

1100151816 LF Y PIPE, CI/DI, CEM, F&I, MECH, 250PSI, 24"

1100151908 LF Y PIPE(CI/DI)(CEM)(F&I)(MECH)(350PSI)( 6")

1100151909 LF Y PIPE(CI/DI)(CEM)(F&I)(MECH)(350PSI)( 8")

1100151911 LF Y PIPE(CI/DI)(CEM)(F&I)(MECH)(350PSI)(12")

1100151912 LF Y PIPE(CI/DI)(CEM)(F&I)(MECH)(350PSI)(14")

1100152311 LF Y PIPE(CI/DI)EPOXY(F&I)(MECH)(C-52)(12")

1100152317 1 $300.00 $222,600.00 742.000 LF Y PIPE(CI/DI)EPOXY(F&I)(MECH)(C-52)(30")

1100152813 LF Y PIPE(CI/DI)EPOXY(F&I)(MECH)(250PSI)(16")

1100152911 LF Y PIPE(CI/DI)EPOXY(F&I)(MECH)(350PSI)(12")

1100153309 LF Y PIPE(CI/DI)SPECIAL(F&I)(MECH)(C-52)(8")

1100153310 LF Y PIPE(CI/DI)SPECIAL(F&I)(MECH)(C-52)(10")

1100153311 LF Y PIPE(CI/DI)SPECIAL(F&I)(MECH)(C-52)(12")

1100341113 LF Y PIPE(CI/DI)(CEM)INST(MFG/RES)C-50(16")

1100411020 LF Y PIPE(CI/DI)(S&S)(PUSH ON JT)CEM LIN(48")

1110111105 LF Y PIPE(ST)(COAT&WRAP)(F&I)(PUSH ON)( 2")

1110111412 LF Y PIPE(ST)(F&I)(PUSH ON)1/4(BARE)( 14")

1110121208 LF Y PIPE(ST)(COATED)(F&I)(WELDED)( 6")

1110121411 LF Y PIPE(ST)(BARE)(F&I)(WELDED)(12")

1110121416 LF Y PIPE(ST)(F&I)(WELDED)1/4(BARE)(24")

1110121420 LF Y PIPE(ST)(F&I)(WELDED)1/4(BARE)(48")

1110122213 LF Y PIPE(ST)(COATED)(F&I)(WELDED)(16")

1110132208 LF Y PIPE(STL)COATED(F&I)(FLANGE JOINT)(6")
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1110132209 LF Y PIPE(STL)COATED(F&I)(FLANGE JOINT)( 8")

1110132213 LF Y PIPE(STL)COATED(F&I)(FLANGE JOINT)(16")

1110132217 LF Y PIPE(ST)(COATED)(F&I)(FLANGE JOINT)(30")

1120120318 LF Y PIPE(CONC)(F&I)(PUSH ON)(CLASS III)(36")

1160101 01 LF Y CONDUIT(F&I)(MATL.UNK)(1 WAY)( 1")

1160102 01 LF Y CONDUIT(F&I)(MATL.UNK)(1 WAY)( 2")

1160102 02 LF Y CONDUIT(F&I)(MATL.UNK)(2 WAY)( 2")

1160102 10 LF Y CONDUIT(F&I)(MATL.UNK)(10 WAY)( 2")

1160104 01 LF Y CONDUIT(F&I)(MATL.UNK)(1 WAY)( 4")

1160106 01 LF Y CONDUIT(F&I)(MATL.UNK)(1 WAY)( 6")

1160111201 LF Y CONDUIT(PVC)(F&I)(HVY GUAGE)(1 WAY)(1")

1160111301 LF Y CONDUIT(F&I)(PVC)(BURIED)(1 WAY)(1")

1160112202 LF Y CONDUIT(PVC)(F&I)(HVY GUAGE)(2 WAY)(2")

1160112301 1 $14.96 $10,262.56 686.000 LF Y CONDUIT(PVC)(F&I)(BURIED )(1 WAY)( 2")

1160112302 LF Y CONDUIT(PVC)(F&I)(BURIED )(2 WAY)( 2")

1160112303 LF Y CONDUIT(F&I)(PVC)(BURIED )(3 WAY)( 2")

1160112308 LF Y CONDUIT(F&I)(PVC)(BURIED )(8 WAY)( 2")

1160113301 LF Y CONDUIT(PVC)(F&I)(BURIED )(1 WAY)( 3")

1160113302 LF Y CONDUIT(PVC)(F&I)(BURIED )(2 WAY)( 3")

1160114201 LF Y CONDUIT(PVC)(F&I)HVY GA(1 WAY)( 4")

1160114301 1 $18.69 $99,673.77 5,333.000 LF Y CONDUIT(PVC)(F&I)(BURIED )(1 WAY)( 4")

1160114302 LF Y CONDUIT(PVC)(F&I)(BURIED )(2 WAY)( 4")

1160114304 LF Y CONDUIT(PVC)(F&I)(BURIED )(4 WAY)( 4")

1160114305 LF Y CONDUIT(PVC)(F&I)(BURIED )(5 WAY)( 4")

1160114306 LF Y CONDUIT(PVC)(F&I)(BURIED )(6 WAY)( 4")

1160114312 LF Y CONDUIT(PVC)(F&I)(BURIED )(12WAY)( 4")

1160115202 LF Y CONDUIT(PVC)(F&I)(HVY GA )(2 WAY)( 5")

1160115302 LF Y CONDUIT(PVC)(F&I)(BURIED )(2 WAY)( 5")

1160116301 LF Y CONDUIT(F&I)(PVC)(BURIED )(1 WAY)( 6")

1160116308 LF Y CONDUIT(F&I)(PVC)(BURIED )(8 WAY)( 6")

1160117301 LF Y CONDUIT(F&I)(PVC)(BURIED )(1 WAY)2 1/2"

1160124 LF Y CONDUIT(MULTIPLASTIC)(F&I)( 4")

1160132 01 LF Y CONDUIT(GALV. STEEL)(F&I)(1 WAY)( 2")

1160134 01 LF Y CONDUIT(GALV. STEEL)(F&I)(1 WAY)( 4")

1160134 11 LF Y CONDUIT(GALV. STEEL)(F&I)(11 WAY)( 4")
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1160136 10 LF Y CONDUIT(F&I)(GALV. STEEL)(6")(10 WAY)

1160142 01 LF Y CONDUIT(FIBRGLASS)(F&I)(1 WAY)( 2")

1160142401 LF Y CONDUIT(FIBRGLASS)(F&I)(EXP)(1 WAY)( 2")

1160214301 LF Y CONDUIT(PVC)(FUR)(BURIED)(1 WAY)( 4")

1160214303 LF Y CONDUIT(PVC)(FUR)(BURIED)(3 WAY)( 4")

1160214304 LF Y CONDUIT(PVC)(FUR)(BURIED)(4 WAY)( 4")

1160216301 LF Y CONDUIT(PVC)(FUR)(BURIED)(1 WAY)( 6")

1160216304 LF Y CONDUIT(PVC)(FUR)(BURIED)(4 WAY)( 6")

1160312301 LF Y CONDUIT(PVC)(INST)(BURIED)(1 WAY)( 2")

1160314301 LF Y CONDUIT(PVC)(INST)(BURIED)(1 WAY)( 4")

1160700 LF Y CONDUIT(ADJUST & MODIFY)

1160900 LF Y CONDUIT(REMOVE)

1501  1 EA Y LIFT STATION, SANITARY SEWER

1510120 6 $11,106.97 $92,410.00 8.320 TN Y FITTINGS SAN SEW(F&I)

1510120 09 TN Y FITTINGS SAN SEW(F&I)(DI)(8")

1510120 97 TN Y FITTINGS SAN SEW(F&I)(DI)(0" -12")

1510120 98 TN Y FITTINGS SAN SEW(F&I)(DI)(>12" -<30")

1510129 07 TN Y FITTINGS SAN SEW(F&I)(DI)(CLEANOUT)(4")

1510162 10 EA Y FITTINGS SAN SEW(PVC)(F&I)(ELBOWS)(10")

1510162 11 EA Y FITTINGS SAN SEW(PVC)(F&I)(ELBOWS)(12")

1510162 13 EA Y FITTINGS SAN SEW(PVC)(F&I)(ELBOWS)(16")

1510163 10 EA Y FITTINGS SAN SEW(PVC)(F&I)(TEES)(10")

1510164 00 EA Y FITTINGS SAN SEW(PVC)(F&I)(RED)(NON-STD)

1510168 05 EA Y FITTINGS SAN SEW(F&I)(PVC)(Y'S)(8 X 6")

1510168 11 EA Y FITTINGS SAN SEW(F&I)(PVC)(Y'S)(12")

1510168 12 EA Y FITTINGS SAN SEW(F&I)(PVC)(Y'S)(14")

1510168 97 EA Y FITTINGS SAN SEW(F&I)(PVC)(Y'S)(0-12")

1510168 98 EA Y FITTINGS SAN SEW(F&I)(PVC)(Y'S)(>12<30")

1510169 07 EA Y FITTINGS SAN SEW(F&I)(PVC)(CLEANOUT)(4")

1510170 TN Y FITTINGS SAN SEWER(STEEL)(F&I)

1510196 10 EA Y FITTINGS SAN SEWER(RUB)(F&I)(UNION)(10")

1510196 11 EA Y FITTINGS SAN SEWER(RUB)(F&I)(UNION)(12")

1510196 97 EA Y FITTINGS SAN SEWER(RUB)(F&I)(UNION)0-12"

1598120 00 EA Y SERV-SAN SEWER(F&I)(DI)(NON-STD)

1598121 07 EA Y SERV-SAN SEWER(F&I)(DI)(STR ELB)(4")
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1598122 07 EA Y SERV-SAN SEWER(F&I)(DI)(ELBOWS)(4")

1598123 07 EA Y SERV-SAN SEWER(F&I)(DI)(TEES)(4")

1598126 07 EA Y SERV-SAN SEWER(F&I)(DI)(UNIONS)(4")

1598127 07 EA Y SERV-SAN SEWER(F&I)(DI)(CAPS/PLUGS)(4")

1598128 07 EA Y SERV-SAN SEWER(F&I)(DI)(CLNOUT ASM)(4")

1598128 08 EA Y SERV-SAN SEWER(F&I)(DI)(CLNOUT ASM)(6")

1598129 07 LF Y SERV-SAN SEWER(F&I)(DI)(LINES)(4")

1598149 19 LF Y SERV-SAN SEWER(F&I)(CONC)(LINES)(42")

1598161 07 EA Y SERV-SAN SEWER(F&I)(PVC)(STR ELBOWS)(4")

1598162 00 EA Y SERV-SAN SEWER(F&I)(PVC)(ELBOWS)(NS)

1598162 07 EA Y SERV-SAN SEWER(F&I)(PVC)(ELBOWS)(4")

1598162 08 EA Y SERV-SAN SEWER(F&I)(PVC)(ELBOWS)(6")

1598162 09 EA Y SERV-SAN SEWER(F&I)(PVC)(ELBOWS)(8")

1598163 03 EA Y SERV-SAN SEWER(F&I)(PVC)(TEES)(6"X6")

1598163 07 EA Y SERV-SAN SEWER(F&I)(PVC)(TEES)(4")

1598164 05 EA Y SERV-SAN SEWER(F&I)(PVC)(REDUCE)(8 X 6")

1598166 07 EA Y SERV-SAN SEWER(F&I)(PVC)(UNIONS)(4")

1598167 07 EA Y SERV-SAN SEWER(F&I)(PVC)(CAPS/PLUGS)(4")

1598167 09 EA Y SERV-SAN SEWER(F&I)(PVC)(CAPS/PLUGS)(8")

1598167 11 EA Y SERV-SAN SEWER(F&I)(PVC(CAPS/PLUGS)(12")

1598168 07 EA Y SERV-SAN SEWER(F&I)(PVC)(CLEANOUT)( 4")

1598168 08 1 $1,869.34 $28,040.10 15.000 EA Y SERV-SAN SEWER(F&I)(PVC)(CLEANOUT)( 6")

1598169 00 LF Y SERV-SAN SEWER(F&I)(PVC)(LINES)(NS)

1598169 03 LF Y SERV-SAN SEWER(F&I)(PVC)(LINES)(1 1/4")

1598169 05 LF Y SERV-SAN SEWER(F&I)(PVC)(LINES)( 2")

1598169 07 LF Y SERV-SAN SEWER(F&I)(PVC)(LINES)( 4")

1598169 08 LF Y SERV-SAN SEWER(F&I)(PVC)(LINES)( 6")

1598169 09 LF Y SERV-SAN SEWER(F&I)(PVC)(LINES)( 8")

1598169 10 LF Y SERV-SAN SEWER(F&I)(PVC)(LINES)(10")

1598169 14 LF Y SERV-SAN SEWER(F&I)(PVC)(LINES)(18")

1598600 LF Y SERV-SAN SEWER(PLUG&PLACE)

1598659 07 LF Y SERV-SAN SEWER(PLUG&PLACE)(CLAY)(LINE)4"

1598700 EA Y SERV-SAN SEWER(ADJUST & MODIFY)

1598729 07 LF Y SERV-SAN SEWER(ADJ&MOD)(DI)(LINES)(4")

1598769 07 LF Y SERV-SAN SEWER(ADJ&MOD)(PVC)(LINES)(4")
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1598900 LF Y SERV-SAN SEWER(REMOVE)

1610120 TN Y FIT WATER(F&I)(CAST IRON)

1610132 08 EA Y FIT WATER(F&I)(PVC)(ELBOWS)(6")

1610132 09 EA Y FIT WATER(F&I)(PVC)(ELBOWS)(8")

1610132 10 EA Y FIT WATER(F&I)(PVC)(ELBOWS)(10")

1610132 11 EA Y FIT WATER(F&I)(PVC)(ELBOWS)(12")

1610132 12 EA Y FIT WATER(F&I)(PVC)(ELBOWS)(14")

1610133 01 EA Y FIT WATER(F&I)(PVC)(TEES)(4 X 4")

1610133 09 EA Y FIT WATER(F&I)(PVC)(TEES)(8")

1610133 10 EA Y FIT WATER(F&I)(PVC)(TEES)(10")

1610133 11 EA Y FIT WATER(F&I)(PVC)(TEES)(12")

1610134 00 EA Y FIT WATER(F&I)(PVC)(REDUCERS)NS

1610134 02 EA Y FIT WATER(F&I)(PVC)(REDUCERS)(6 X 4")

1610134 18 EA Y FIT WATER(F&I)(PVC)(REDUCERS)(36")

1610137 11 EA Y FIT WATER(F&I)(PVC)(CAPS & PLUGS)(12")

1610137 16 EA Y FIT WATER(F&I)(PVC)(CAPS OR PLUG)(24")

1610137 18 EA Y FIT WATER(F&I)(PVC)(CAPS&PLUG)(36")

1610140 7 $8,220.87 $469,781.34 57.145 TN Y FIT WATER(F&I)(DI-CEMENT LINED)

1610140 08 TN Y FIT WATER(F&I)(DI-CEMENT LINED)( 6")

1610140 10 TN Y FIT WATER(F&I)(DI-CEMENT LINED)( 10")

1610140 11 TN Y FIT WATER(F&I)(DI-CEMENT LINED)(12")

1610140 14 TN Y FIT WATER(F&I)(DI-CEMENT LINED)(18")

1610142 09 TN Y FIT WATER(F&I)(DI-CEMENT LINED)( 8")

1610142 13 TN Y FIT WATER(F&I)(DI-CEMENT LINED)(16")

1610160 TN Y FIT WATER(F&I)(STEEL)

1610440 EA Y FIT WATER(S&S)(DI/CEMENT LINED)

1610540 EA Y FIT WATER(S&R)(DI/CEMENT LINED)

1633121106 EA Y TAP SADDLE(F&I)(CI)( 8" X 8")

1633125406 EA Y TAP SADDLE(F&I)(DI)( 8" X 8")

1633131209 EA Y TAP SADDLE(F&I)(BRASS)(10"X 8")

1633133200 EA Y TAP SADDLE(F&I)(BRASS)(NON-STANDARD)

1633133202 EA Y TAP SADDLE(F&I)(BRASS)( 6"X 4")

1633133204 EA Y TAP SADDLE(F&I)(BRASS)( 8"X 4")

1633133205 EA Y TAP SADDLE(F&I)(BRASS)( 8"X 6")

1633133280 EA Y TAP SADDLE(F&I)(BRASS)( 6"X 1")
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1633133308 EA Y TAP SADDLE(F&I)(STEEL)(10"X 6")

1633133309 EA Y TAP SADDLE(F&I)(STEEL)(10"X 8")

1633133313 EA Y TAP SADDLE(F&I)(STEEL)(12"X 8")

1633133405 EA Y TAP SADDLE(F&I)(DI)( 8"X 6")

1633133412 EA Y TAP SADDLE(F&I)(DI)(12"X 6")

1633133413 EA Y TAP SADDLE(F&I)(DI)(12"X 8")

1633133423 EA Y TAP SADDLE(F&I)(DI)(16"X 6")

1633133426 EA Y TAP SADDLE(F&I)(DI)(16"X 12")

1633133471 EA Y TAP SADDLE(F&I)(DI)(4"X1 1/2")

1633133480 EA Y TAP SADDLE(F&I)(DI)( 6"X 1")

1633133481 EA Y TAP SADDLE(F&I)(DI)( 6"X 2")

1633133484 EA Y TAP SADDLE(F&I)(DI)( 4"X 2")

1633133487 EA Y TAP SADDLE(F&I)(DI)(10"X 1")

1633133492 EA Y TAP SADDLE(F&I)(DI)( 8" X 1")

1633133493 EA Y TAP SADDLE(F&I)(DI)(12"X3/4")

1633133497 EA Y TAP SADDLE(F&I)(DI)( 8"X3/4")

1633133498 EA Y TAP SADDLE(F&I)(DI)( 8" X 1 1/2")

1633133499 EA Y TAP SADDLE(F&I)(DI)(10"X3/4")

1633135107 EA Y TAP SADDLE(F&I)(CI)(10" X 4")

1633135181 EA Y TAP SADDLE(F&I)(CI)( 6"X 2")

1633135182 EA Y TAP SADDLE(F&I)(CI)( 8"X 2")

1633135183 EA Y TAP SADDLE(F&I)(CI)(12"X 2")

1633135186 EA Y TAP SADDLE(F&I)(CI)(10"X 2")

1633135221 EA Y TAP SADDLE(F&I)(BRASS)(14"X14")

1633135306 EA Y TAP SADDLE(F&I)(STEEL)( 8"X 8")

1633135400 EA Y TAP SADDLE(F&I)(DI)(NON-STANDARD)

1633135411 EA Y TAP SADDLE(F&I)(PVC)(CLS 200)(12")

1633135482 EA Y TAP SADDLE(F&I)(DI)( 8"X 2")

1633135483 EA Y TAP SADDLE(F&I)(DI)(12"X 2")

1633135506 EA Y TAP SADDLE(F&I)(BRONZE)( 8"X 8")

1633135509 EA Y TAP SADDLE(F&I)(BRONZE)(10"X 8")

1633136400 EA Y TAP SADDLE(F&I)(PVC)SCH 40(DI)(NS)

1633136402 EA Y TAP SADDLE(F&I)(PVC)SCH 40(DI)( 6"X 4")

1633136405 EA Y TAP SADDLE(F&I)(PVC)SCH 40(DI)( 8"X 6")

1633140410 EA Y TAP SADDLE(F&I)(DI)(CLS X-HVY)(10"X10")
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1633141100 EA Y TAP SADDLE(F&I)(DI)(CLS 51)(CI)(NS)

1633141111 EA Y TAP SADDLE(F&I)(DI)(CLS 51)(CI)(12"X 4")

1633141112 EA Y TAP SADDLE(F&I)(DI)(CLS 51)(CI)(12"X 6")

1633141297 EA Y TAP SADDLE(F&I)(BRASS)( 8"X 3/4")

1633141326 EA Y TAP SADDLE(F&I)(STEEL)(16"X12")

1633141377 EA Y TAP SADDLE(F&I)(STEEL)(20"X 2")

1633141381 EA Y TAP SADDLE(F&I)(STEEL)(6"X 2")

1633141382 EA Y TAP SADDLE(F&I)(STEEL)( 8"X 2")

1633141386 EA Y TAP SADDLE(F&I)(STEEL)(10"X 2")

1633141403 EA Y TAP SADDLE(F&I)(DI)( 6"X 6")

1633141406 EA Y TAP SADDLE(F&I)(DI)( 8"X 8")

1633141407 EA Y TAP SADDLE(F&I)(DI)CLS 51(10"X 4")

1633141408 EA Y TAP SADDLE(F&I)(DI)(10"X 6")

1633141409 EA Y TAP SADDLE(F&I)(DI)CLS 51(10"X 8")

1633141411 EA Y TAP SADDLE(F&I)(DI)CLS 51(12"X 4")

1633141415 EA Y TAP SADDLE(F&I)(DI)(12"X12")

1633141416 EA Y TAP SADDLE(F&I)(DI)(14"X 4")

1633141418 EA Y TAP SADDLE(F&I)(DI)(14"X 8")

1633141477 EA Y TAP SADDLE(F&I)(DI)(20"X 2")

1633141478 EA Y TAP SADDLE(F&I)(DI)(12"X 1")

1633141480 EA Y TAP SADDLE(F&I)(DI)( 6"X 1")

1633141481 EA Y TAP SADDLE(F&I)(DI)( 6"X 2")

1633141482 EA Y TAP SADDLE(F&I)(DI)(8" X 2")

1633141483 EA Y TAP SADDLE(F&I)(DI)(12"X 2")

1633141485 EA Y TAP SADDLE(F&I)(DI)(16"X 2")

1633141486 EA Y TAP SADDLE(F&I)(DI)(10"X 2")

1633141492 EA Y TAP SADDLE(F&I)(DI)( 8"X 1")

1633142279 EA Y TAP SADDLE(F&I)(BRASS)( 4"X 1")

1633142282 EA Y TAP SADDLE(F&I)(BRASS)( 8"X 2")

1633142283 EA Y TAP SADDLE(F&I)(BRASS)(12"X 2")

1633142314 EA Y TAP SADDLE(F&I)(DI)(CLS52)STEEL(12X 10")

1633142400 EA Y TAP SADDLE(F&I)(DI)(NON-STANDARD)

1633142407 EA Y TAP SADDLE(F&I)(DI)(10"X 4")

1633142482 EA Y TAP SADDLE(F&I)(DI)( 8"X 2")

1633142483 EA Y TAP SADDLE(F&I)(DI)(12"X 2")
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1633142492 EA Y TAP SADDLE(F&I)(DI)( 8"X 1")

1633142593 EA Y TAP SADDLE(F&I)(BRONZE)(12"X 3/4")

1633145400 EA Y TAP SADDLE(F&I)(DI)CLS 150(DI)(NS)

1633145417 EA Y TAP SADDLE(F&I)(DI)CLS 150(DI)(14"X6")

1633145419 EA Y TAP SADDLE(F&I)(DI)CLS 150(DI)(16"X4")

1633145420 EA Y TAP SADDLE(F&I)(DI)CLS 150(DI)(16"X6")

1633145421 EA Y TAP SADDLE(F&I)(DI)CLS 150(DI)(16"X8")

1633145422 EA Y TAP SADDLE(F&I)(DI)CLS 150(16"X 4")

1633145434 EA Y TAP SADDLE(F&I)(DI)CLS 150(DI)(24"X16")

1633146400 EA Y TAP SADDLE(F&I)(DI)CLS 200(NON STD)

1633146413 EA Y TAP SADDLE(F&I)(DI)CLS 200(DI(16")

1633146476 EA Y TAP SADDLE(F&I)(DI)CLS 200(36"X 2")

1633147405 EA Y TAP SADDLE(F&I)(DI)CLS 250(DI)(8"X6")

1633147406 EA Y TAP SADDLE(F&I)(DI)CLS 250(DI)(8"X8")

1633147413 EA Y TAP SADDLE(F&I)(DI)CLS250(12"X 8")

1633148209 EA Y TAP SADDLE(F&I)(BRASS)(10"X 8")

1633148383 EA Y TAP SADDLE(F&I)(STEEL)(12"X 2")

1633148400 EA Y TAP SADDLE(F&I)(DI/CEM LIN)STD(DI)NS

1633148402 EA Y TAP SADDLE(F&I)(DI)( 6"X 4")

1633148403 EA Y TAP SADDLE(F&I)(DI)( 6"X 6")

1633148405 EA Y TAP SADDLE(F&I)(DI)( 8"X 6")

1633148409 EA Y TAP SADDLE(F&I)(DI)(10"X 8")

1633148418 EA Y TAP SADDLE(F&I)(STEEL)(14"X 8")

1633148479 EA Y TAP SADDLE(F&I)(DI)( 4"X 1")

1633148480 EA Y TAP SADDLE(F&I)(DI)( 6"X 2")

1633148482 EA Y TAP SADDLE(F&I)(DI)( 8"X 2")

1633148483 EA Y TAP SADDLE(F&I)(DI)(12"X 2")

1633148485 EA Y TAP SADDLE(F&I)(DI)(16"X 2")

1633148486 EA Y TAP SADDLE(F&I)(DI)(10"X 2")

1633148492 EA Y TAP SADDLE(F&I)(DI)( 8"X 1")

1633148495 EA Y TAP SADDLE(F&I)(DI)(16"X 1")

1633160306 EA Y TAP SADDLE(F&I)(STEEL)( 8"X 8")

1633160309 EA Y TAP SADDLE(F&I)(STEEL)(10"X 8")

1633160392 EA Y TAP SADDLE(F&I)(STEEL)( 8" X 1")

1633160397 EA Y TAP SADDLE(F&I)(STEEL)(8" X 3/4")
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1633635411 EA Y TAP SADDLE(P&P OOS)(PVC)(CLS 200)(12")

1634121121 EA Y DRESSER COUPLING(F&I)(CI)(12")

1634125416 EA Y DRESSER COUPLING(F&I)(DI)( 6")

1634125421 EA Y DRESSER COUPLING(F&I)(DI)(12")

1634133411 EA Y DRESSER COUPLING(F&I)(DI)(12")

1634133416 EA Y DRESSER COUPLING(F&I)(DI)( 6")

1634133418 EA Y DRESSER COUPLING(F&I)(DI)( 8")

1634133421 EA Y DRESSER COUPLING(F&I)(DI)(12")

1634135416 EA Y DRESSER COUPLING(F&I)(DI)( 6")

1634136109 EA Y DRESSER COUPLING(F&I)(CI)( 2")

1634136111 EA Y DRESSER COUPLING(F&I)(CI)( 3")

1634136118 EA Y DRESSER COUPLING(F&I)(CI)( 8")

1634140424 EA Y DRESSER COUPLING(F&I)(DI)(16")

1634141403 EA Y DRESSER COUPLING(F&I)(DI)(3/8")

1634141406 EA Y DRESSER COUPLING(F&I)(DI)( 1")

1634141409 EA Y DRESSER COUPLING(F&I)(DI)( 2")

1634141410 EA Y DRESSER COUPLING(F&I)(DI)(2 1/2")

1634141413 EA Y DRESSER COUPLING(F&I)(DI)( 4")

1634141416 EA Y DRESSER COUPLING(F&I)(DI)( 6")

1634141418 EA Y DRESSER COUPLING(F&I)(DI)( 8")

1634141420 EA Y DRESSER COUPLING(F&I)(DI)(10")

1634141421 EA Y DRESSER COUPLING(F&I)(DI)(12")

1634141424 EA Y DRESSER COUPLING(F&I)(DI)(16")

1634141425 EA Y DRESSER COUPLING(F&I)(DI)(18")

1634141426 EA Y DRESSER COUPLING(F&I)(DI)(20")

1634141428 EA Y DRESSER COUPLING(F&I)(DI)(22")

1634141429 EA Y DRESSER COUPLING(F&I)(DI)(24")

1634142413 EA Y DRESSER COUPLING(F&I)(DI)( 4")

1634142416 EA Y DRESSER COUPLING(F&I)(DI)( 6")

1634142420 EA Y DRESSER COUPLING(F&I)(DI)(10")

1634142421 EA Y DRESSER COUPLING(F&I)(DI)(12")

1634144424 EA Y DRESSER COUPLING(F&I)(DI)(16")

1634144425 EA Y DRESSER COUPLING(F&I)(DI)(18")

1634149407 EA Y DRESSER COUPLING(F&I)(DI)(HVY)(DI)(4")

1634149408 EA Y DRESSER COUPLING(F&I)(DI)(HVY)(DI)(6")



CESPO05 09/24/2009-08.15.08 Page:   158

Florida Department of Transportation

Item Average Unit Cost 

From 2006/01/01  to 2006/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: ALL SELECTED ITEMS

From: 0102  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

1634149409 EA Y DRESSER COUPLING(F&I)(DI)(HVY)(DI)(8")

1634149411 EA Y DRESSER COUPLING(F&I)(DI)(HVY)(DI)(12")

1634151409 EA Y DRESSER COUPLING(F&I)(GALV. STL)( 2")

1634151605 EA Y DRESSER COUPLING(F&I)(GALV)(STD)( 2")

1634160316 EA Y DRESSER COUPLING(F&I)(STEEL)( 6")

1634160318 EA Y DRESSER COUPLING(F&I)(STEEL)( 8")

1634160320 EA Y DRESSER COUPLING(F&I)(STEEL)(10")

1634160321 EA Y DRESSER COUPLING(F&I)(STEEL)(12")

1634160324 EA Y DRESSER COUPLING(F&I)(STEEL)(16")

1634160338 EA Y DRESSER COUPLING(F&I)(STEEL)(36")

1635110307 EA Y TAP SL & TAP(F&I)PREST CONC(STL)(10x4")

1635110600 EA Y TAP SL & TAP(F&I)PREST CONC(GALV)(NS)

1635121148 EA Y TAP SL & TAP(F&I)(CI SLEEVE)(24"X12")

1635122105 EA Y TAP SL & TAP(F&I)(CI SLEEVE)( 8"X 6")

1635122106 EA Y TAP SL & TAP(F&I)(CI SLEEVE)( 8"X 8")

1635122113 EA Y TAP SL & TAP(F&I)(CI SLEEVE)(12"X 8")

1635122115 EA Y TAP SL & TAP(F&I)(CI SLEEVE)(12"X12")

1635122126 EA Y TAP SL & TAP(F&I)(CI SLEEVE)(20"X 6")

1635122127 EA Y TAP SL & TAP(F&I)(CI SLEEVE)(20"X 8")

1635122133 EA Y TAP SL & TAP(F&I)(CI SLEEVE)(24"X12")

1635122146 EA Y TAP SL & TAP(F&I)(CI SLEEVE)(24"X 8")

1635125308 EA Y TAP SL & TAP(F&I)GRAY IRON(10"X 6")

1635125309 EA Y TAP SL & TAP(F&I)GRAY IRON(10"X 8")

1635131107 EA Y TAP SL & TAP(F&I)(CI SLEEVE)(10"X 4")

1635131109 EA Y TAP SL & TAP(F&I)(CI SLEEVE)(10"X 8")

1635131110 EA Y TAP SL & TAP(F&I)(CI SLEEVE)(10"X10")

1635132403 EA Y TAP SL & TAP(F&I)(DI SLEEVE)( 6"X 6")

1635132437 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(20"X 6")

1635132438 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(20"X 8")

1635133403 EA Y TAP SL & TAP(F&I)(DI SLEEVE) ( 6"X 6")

1635133409 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(10" X 8")

1635133482 EA Y TAP SL & TAP(F&I)(DI SLEEVE)( 8" X 2")

1635134415 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(12"X12")

1635135103 EA Y TAP SL & TAP(F&I)(CI SLEEVE)( 6"X 6")

1635135106 EA Y TAP SL & TAP(F&I)(CI SLEEVE)( 8"X 8")
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1635135114 EA Y TAP SL & TAP(F&I)(CI SLEEVE)(12"X10")

1635135313 EA Y TAP SL & TAP,F&I, STL SLEEVE, 12"X 8"

1635135412 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(12"X 6")

1635135413 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(12"X 8")

1635136409 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(10"X 8")

1635141100 EA Y TAP SL & TAP(F&I)DI PIPE(CLS 51)(CI)(NS)

1635141313 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(12"X 8")

1635141403 EA Y TAP SL & TAP(F&I)(DI SLEEVE)( 6"X 6")

1635141406 EA Y TAP SL & TAP(F&I)(DI SLEEVE)( 8"X 8")

1635141410 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(10"X10")

1635141413 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(12"X 8")

1635141415 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(12"X12")

1635141416 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(14"X 4")

1635141421 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(14"X14")

1635141428 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(16"X16")

1635141436 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(18"X18")

1635141507 EA Y TAP SL & TAP(F&I)(DI/CEM LIN)(10X 4")

1635142103 EA Y TAP SL & TAP(F&I)(CI SLEEVE)( 6"X 6")

1635142105 EA Y TAP SL & TAP(F&I)(CI SLEEVE)( 8"X 6")

1635142106 EA Y TAP SL & TAP(F&I)(CI SLEEVE)( 8"X 8")

1635142108 EA Y TAP SL & TAP(F&I)(CI SLEEVE)(10"X 6")

1635142109 EA Y TAP SL & TAP(F&I)(CI SLEEVE)(10"X 8")

1635142403 EA Y TAP SL & TAP(F&I)(DI SLEEVE)( 6"X 6")

1635142404 EA Y TAP SL & TAP(F&I)(DI SLEEVE)( 8"X 4")

1635142405 EA Y TAP SL & TAP(F&I)(DI SLEEVE)( 8"X 6")

1635142406 EA Y TAP SL & TAP(F&I)(DI SLEEVE)( 8"X 8")

1635142421 EA Y TAP SADDLE & TAP(F&I)(DI SLVE)(14"X14")

1635142423 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(16"X 6")

1635142437 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(20"X 6")

1635142438 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(20"X 8")

1635142440 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(20"X12")

1635142442 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(20"X16")

1635145185 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(16"X 2")

1635145310 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(10"X10")

1635145313 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(12"X 8")
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1635147305 EA Y TAP SL & TAP,F&I, STL SLEEVE,10"X 8"

1635147322 EA Y TAP SL & TAP,F&I, STL SLEEVE,12"X 8"

1635147437 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(20"X 6")

1635148306 EA Y TAP SL & TAP(F&I)(DI SLEEVE)( 8"X 8")

1635148310 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(10"X10")

1635148405 EA Y TAP SL & TAP(F&I)(DI SLEEVE)( 8"X 6")

1635148455 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(30"X 8")

1635148456 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(30"X10")

1635148462 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(36"X 8")

1635148463 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(36"X 6")

1635148464 EA Y TAP SL & TAP(F&I)(DI SLEEVE)(36"X10")

1635151610 EA Y TAP SL & TAP(F&I)(GALV. SLEEVE)(10"X10")

1635151616 EA Y TAP SL & TAP(F&I)(GALV. SLEEVE)(14"X 4")

1635341312 EA Y TAP SL & TAP(INS)(DI SLEEVE)(12" X 6")

1635341313 EA Y TAP SL & TAP(INS)(DI SLEEVE)(12" X 8")

1636128406 EA Y SERV CLAMP(F&I)(DUCTILE IRON)( 8"X 8")

1636131400 EA Y SERV CLAMP(F&I)(DUCTILE IRON)(NON-STD)

1636133309 EA Y SERV CLAMP(F&I)PVC/CLS 150(STL)(10"X 8")

1636133409 EA Y SERV CLAMP(F&I)(DUCTILE IRON)(10"X 8")

1636135409 EA Y SERV CLAMP(F&I)(PVC)(C-200)(DI)(10"X 8")

1636135571 EA Y SERV CLAMP(F&I)(BRONZE)(4"X1 1/2")

1636135809 EA Y SERV CLAMP(F&I)(PVC)(C-200)(PVC)(10"X8")

1636142508 EA Y SERV CLAMP(F&I)(BRONZE)(10"X 6")

1636142509 EA Y SERV CLAMP(F&I)(BRONZE)(10"X 8")

1636148406 EA Y SERV CLAMP(F&I)(DUCTILE IRON)(10"X 6")

1636160378 EA Y SERV CLAMP(F&I)(STEEL)(12"X 1")

1636160381 EA Y SERV CLAMP(F&I)(STEEL)( 6"X 2")

1636160392 EA Y SERV CLAMP(F&I)(STEEL)( 8"X 1")

1636328581 EA Y SERV CLAMP(INS)(BRONZE)( 6"X 2")

1636328582 EA Y SERV CLAMP(INS)(BRONZE)( 8"X 2")

1636328583 EA Y SERV CLAMP(INS)(BRONZE)(12"X 2")

1636328584 EA Y SERV CLAMP(INS)(BRONZE)( 4"X 2")

1636328585 EA Y SERV CLAMP(INS)(BRONZE)(16"X 2")

1636328586 EA Y SERV CLAMP(INS)(BRONZE)(10"X 2")

1637100105 EA Y TAPPING CR&VALV(DI)(F&I)(8"X6")
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1637100108 EA Y TAPPING CR&VALV(DI)(F&I)(10"X6")

1637100109 EA Y TAPPING CR&VALV(DI)(F&I)(10"X8")

1637101100 EA Y TAP CR&VALV TAP SLV&VALV(F&I)(DI)(NS)

1637101101 EA Y TAP CR&VALV TAP SLV&VALV(F&I)(DI)(4"X4")

1637101103 EA Y TAP CR&VALV TAP SLV&VALV(F&I)(DI)(6"X6")

1637101111 EA Y TAPPING CR&VALV TAP SLV&VALV(12"X4")

1637110102 EA Y VLV BOX TAP CR&VLV(F&I)( 6" X 4")

1637110106 EA Y VLV BOX TAP CR&VLV(F&I)( 8" X 8")

1637110111 EA Y VLV BOX TAP CR&VLV(F&I)(12" X 4")

1637110112 EA Y VLV BOX TAP CR&VLV(F&I)(12" X 6")

1637111100 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(NS)

1637111101 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(4" X 4")

1637111103 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(6"X6")

1637111104 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(8"X4")

1637111105 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(8"X6")

1637111106 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(8" X 8")

1637111108 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(10"X6")

1637111109 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(10"X8")

1637111110 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)10"X10"

1637111111 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(12"X4")

1637111112 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(12"X6")

1637111113 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(12"X8")

1637111115 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(12"X12")

1637111116 EA Y VALV BOX TAP CROSS & VLV(F&I)(2P)14"X 4"

1637111119 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(16"X4")

1637111120 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(16"X6")

1637111121 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(16"X8")

1637111122 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(16"X12")

1637111123 1 $17,500.00 $17,500.00 1.000 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(16"X16")

1637111131 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(24"X6")

1637111136 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(24"X24")

1637111208 EA Y VALV BOX TAP CROSS & VLV(F&I)(2P)10"X 6"

1637111209 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(PVC)(10"X8")

1637111601 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(ST)(4"X4")

1637111603 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(ST)(6"X6")
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1637111605 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(ST)(8"X6")

1637111606 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(ST)(8"X8")

1637111608 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(STL)(10"X6")

1637111609 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(STL)(10"X8")

1637111613 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(STL)(12"X8")

1637111615 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(ST)(12"X12")

1637111621 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(ST)(8"X16")

1637111622 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(ST)(12"X16")

1637111623 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(ST)(16"X16")

1637111640 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(ST)(36"X12")

1637111641 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(STL)(36X30")

1637112100 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(NS)

1637112108 EA Y VLV BOX,TAP CROSS (F&I)(2P)(DI)(10"X 6")

1637112111 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(12"X 4")

1637112114 EA Y VLV BOX TAP CR&VLV(F&I)(2P)(DI)(12"X10")

1637120100 EA Y VLV BOX TAP CR&VLV(F&I)(3P)(DI)(NS)

1637120101 EA Y VLV BOX TAP CR&VLV(F&I)(3P)(DI)(4"X4")

1637120103 EA Y VLV BOX TAP CR&VLV(F&I)(3P)(DI)(6"X6")

1637120117 EA Y VLV BOX TAP CR&VLV(F&I)(14" X 6")

1637121101 EA Y VLV BOX TAP CR W/SL&VLV(F&I)3PC(4"X 4")

1637121102 EA Y VLV BOX TAP CR W/SL&VLV(F&I)3PC(6"X4")

1637121103 EA Y VLV BOX TAP CR W/SL&VLV(F&I)3PC(6"X6")

1637121105 EA Y VLV BOX TAP CR W/SL&VLV(F&I)3PC(8"X6")

1637121106 EA Y VLV BOX TAP CR W/SL&VLV(F&I)3PC(8"X8")

1637121107 EA Y VLV BOX TAP CR W/SL&VLV(F&I)3PC(10"X4")

1637121108 EA Y VLV BOX TAP CR W/SL&VLV(F&I)3PC(10"X6")

1637121109 EA Y VLV BOX TAP CR W/SL&VLV(F&I)3PC(10"X8")

1637121112 EA Y VLV BOX TAP CR W/SL&VLV(F&I)3PC(12"X6")

1637122100 EA Y VLV BOX TAP CR&VLV(F&I)(3PC NO S)NS

1637130111 EA Y VLV BOX TAP CR&VLV(F&I)(12" X 4")

1637131100 EA Y VLV BOX TAP C&V W/SL&VL(F&I)2 PC/DI(NS)

1637131103 EA Y VLV BOX TAP C&V W/SL&VL(F&I)(6"X6")

1637131105 EA Y VLV BOX TAP C&V W/SL&VL(F&I)DI(8"X6")

1637131106 EA Y VLV BOX TAP C&V W/SL&VL(F&I)(8"X8")

1637131111 EA Y VLV BOX TAP C&V W/SL&VL(F&I)(12"X4")
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1637131113 EA Y VLV BOX TAP C&V W/SL&VL(F&I)(12"X8")

1637131115 EA Y VLV BOX TAP C&V W/SL&VL(F&I)(12"X12")

1637131116 EA Y VLV BOX TAP C&V W/SL&VL(F&I)(14"X4")

1637131118 EA Y VLV BOX TAP C&V W/SL&VL(F&I)(14"X8")

1637131123 EA Y VLV BOX TAP C&V W/SL&VL(F&I)(16"X16")

1637131129 EA Y VLV BOX TAP C&V W/SL&VL(F&I)(20"X16")

1637131130 EA Y VLV BOX TAP C&V W/SL&VL(F&I)(20"X20")

1637131133 EA Y VLV BOX TAP C&V W/SL&VL(F&I)2PC(24"X12")

1637131134 EA Y VLV BOX TAP C&V W/SL&VL(F&I)2PC(24"X16")

1637131136 EA Y VLV BOX TAP C&V W/SL&VL(F&I)2PC(24"X24")

1637131141 EA Y VLVBOXTAPC&VW/SL&VL(F&I)2 PC(DI)(36X30")

1637131142 EA Y VLVBOXTAPC&VW/SL&VL(F&I)2 PC(DI)(30X30")

1637131300 EA Y VLV BOX TAP C&V W/SL&VL(F&I)2 PC(NS)

1637131341 EA Y VLVBOXTAPC&VW/SL&VL(F&I)(CONC)(36X30")

1637140116 EA Y VLV BOX TAP CROSS&VALVE(F&I)(14" X 4")

1637141103 EA Y VLV BOX TAP CROSS&VALVE(DI)(F&I)(6"X6")

1637141136 EA Y VLV BOX TAP CROSS&VALVE(F&I)(24" X 24")

1637151121 EA Y VLV BOX(F&I)(SUR TY)(SL&VLV)(DI)(16"x8")

1637151124 EA Y VLV BOX(F&I)(SUR TY)(SL&VLV)(DI)(18"x4")

1637151210 EA Y VLV BOX(F&I)(SUR TYPE)(W/SL&VLV)(PVC10")

1637151211 EA Y VLV BOX(F&I)(SUR TYPE)(W/SL&VLV)(PVC12")

1637700 EA Y VLV BOX TAP CROSS&VLV(A&M)

1637700107 EA Y VLV BOX TAP CROSS&VLV(A&M)(DI)(10"X4")

1637700108 EA Y VLV BOX TAP CROSS&VLV(A&M)(DI)(10"X6")

1637700109 EA Y VLV BOX TAP CROSS&VLV(A&M)(DI)(10"X8")

1637700110 EA Y VLV BOX TAP CROSS&VLV(A&M)(DI)(10"X10")

1637700113 EA Y VLV BOX TAP CROSS&VLV(A&M)(DI)(12"X 8")

1637800 EA Y VLV BOX TAP CROSS&VLV(RELOCATE)

1637900 EA Y VLV BOX TAP CROSS&VLV(REMOVE)

1644112  6 EA Y FIRE HYD(STANDARD)(F&I)( 1")

1644112 18 EA Y FIRE HYD(STANDARD)(F&I)( 8")

1644113 08 2 $7,325.73 $197,794.81 27.000 EA Y FIRE HYD(F&I)(STD)(2 HOSE)(1 PUMPER)(6")

1644113 11 EA Y FIRE HYD(F&I)(STD)(2HOSE,1PUMPER)(12")

1644113 13 EA Y FIRE HYD(F&I)(STD)(2HOSE,1PUMPER)(16")

1644113 14 EA Y FIRE HYD(STANDARD)(F&I)(4 1/2")
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1644113 16 EA Y FIRE HYD(STANDARD)(F&I)( 6")

1644113 18 EA Y FIRE HYD(STANDARD)(F&I)( 8")

1644113 91 EA Y FIRE HYD(STANDARD)(F&I)(5 1/4" SHAFT)

1644114 08 1 $4,000.00 $36,000.00 9.000 EA Y FIRE HYD(STD)(F&I)2 WAY/FLUSH (6" SHAFT)

1644116 08 EA Y FIRE HYD(STD)(F&I)(3WY)(2 HOSE)(1P)(6")

1644116 16 EA Y FIRE HYD(STD)(F&I)( 6")

1644116 18 EA Y FIRE HYD(STD)(F&I)( 8")

1644116 91 EA Y FIRE HYD(STD)(F&I)(5 1/4")

1644133  8 EA Y FIRE HYD(TRAFF)(F&I)( 6")

1644133 00 EA Y FIRE HYD(TRAFF)(F&I)(NON-STD)

1644133 08 2 $3,887.00 $7,774.00 2.000 EA Y FIRE HYD(TRAFF)(F&I)(6")

1644133 09 EA Y FIRE HYD(TRAFF)(F&I)(8")

1644133 16 EA Y FIRE HYD(TRAFF)(F&I)( 6")

1644133 91 EA Y FIRE HYD(TRAFF)(F&I)(5 1/4")

1644136 02 EA Y FIRE HYD(TRAFF)(F&I)( 1")(3WAY,2HOSE,1P)

1644136 08 1 $5,500.00 $66,000.00 12.000 EA Y FIRE HYD(TRAFF)(F&I)( 6")(3WAY,2HOSE,1P)

1644136 09 EA Y FIRE HYD(TRAFF)(F&I)( 8")(3WAY,2HOSE,1P)

1644136 16 EA Y FIRE HYD(TRAFF)(F&I)( 6")

1644136 91 EA Y FIRE HYD(TRAFF)(F&I)(5 1/4")

1644300 EA Y FIRE HYD(INSTALL)

1644412 91 EA Y FIRE HYD(STD)(SALVAGE & STORE)(5 1/4")

1644413  8 1 $1,200.00 $8,400.00 7.000 EA Y FIRE HYD(STD)(SALVAGE & STORE)( 6")

1644413 16 EA Y FIRE HYD(STD)(SALVAGE & STORE)( 6")

1644413 91 EA Y FIRE HYD(STD)(SALVAGE & STORE)( 5 1/4")

1644416 16 EA Y FIRE HYD(STD)(SALVAGE & STORE)( 6")

1644416 91 EA Y FIRE HYD(STD)(SALVAGE & STORE)( 5 1/4")

1644433 99 EA Y FIRE HYD(TRAFF)(SALVAGE & STORE)

1644436 09 EA Y FIRE HYD(TRAFF)(S&S)( 8")(3WAY,2HOSE,1P)

1644436 16 EA Y FIRE HYD(TRAFF)(SALVAGE & STORE)( 6")

1644436 91 EA Y FIRE HYD(TRAFF)(SALVAGE & STORE)(5 1/4")

1644513 16 EA Y FIRE HYD(STD)(SALVAGE & REUSE)( 6")

1644516 16 EA Y FIRE HYD(STD)(SALVAGE & REUSE)( 6")

1644533 16 EA Y FIRE HYD(TRAFF)(SALVAGE & REUSE)( 6")

1644536 91 EA Y FIRE HYD(TRAFF)(SALVAGE & REUSE)(5 1/4")

1644600 EA Y FIRE HYD(PLUG & PLACE OUT OF SERVICE)
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1644700 EA Y FIRE HYD(ADJUST & MODIFY)

1644800 EA Y FIRE HYD(RELOCATE)

1644900 3 $815.83 $21,211.58 26.000 EA Y FIRE HYD(REMOVE)

1649110105 EA Y METER BOX(F&I)(IND)(CI)( 8"X 6")

1649110107 EA Y METER BOX(F&I)(IND)(CI)(10 X 4")

1649110328 EA Y METER BOX(F&I)(IND)(CONC)(20 X12")

1649150102 EA Y METER BOX(F&I)(SURFACE)(CI)( 6" X 4")

1649150105 EA Y METER BOX(F&I)(SURFACE)(CI)( 8" X 6")

1649150106 EA Y METER BOX(F&I)(SURFACE)(CI)( 8" X 8")

1649150135 EA Y METER BOX(F&I)(SURFACE)(CI)(24" X 18")

1649150200 EA Y METER BOX(F&I)(SURFACE)(PVC)(NS)

1649150202 EA Y METER BOX(F&I)(SURFACE)(PVC)(1")

1649150204 EA Y METER BOX(F&I)(SURFACE)(PVC)(1 1/2")

1649150205 EA Y METER BOX(F&I)(SURFACE)(PVC)(2")

1649150228 EA Y METER BOX(F&I)(SURFACE)(PVC)(20" X 12")

1649150235 EA Y METER BOX(F&I)(SURFACE)(PVC)(24" X 18")

1649150300 EA Y METER BOX(F&I)(SURFACE)(CONC)(NS)

1649150302 EA Y METER BOX(F&I)(SURFACE)(CO)(1")

1649150304 EA Y METER BOX(F&I)(SURFACE)(CO)(1 1/2")

1649150305 EA Y METER BOX(F&I)(SURFACE)(CO)(2")

1649150311 EA Y METER BOX(F&I)(SURFACE)(CO)(12")

1649400 EA Y METER BOX(SALVAGE & STORE)

1649700 EA Y METER BOX(ADJUST & MODIFY)

1649800 EA Y METER BOX(RELOCATE)

1649900 EA Y METER BOX(REMOVE)

1650  1 00 EA Y AIR RELEASE ASSEMBLY(F&I)( NS)

1650  1 01 EA Y AIR RELEASE ASSEMBLY(F&I)(3/4")

1650  1 02 1 $1,000.00 $1,000.00 1.000 EA Y AIR RELEASE ASSEMBLY(F&I)( 1")

1650  1 04 EA Y AIR RELEASE ASSEMBLY(F&I)(1 1/2")

1650  1 05 EA Y AIR RELEASE ASSEMBLY(F&I)( 2")

1650  1 08 1 $3,600.00 $10,800.00 3.000 EA Y AIR RELEASE ASSEMBLY(F&I)( 6")

1650  1 10 EA Y AIR RELEASE ASSEMBLY(F&I)( 10")

1650  1 11 EA Y AIR RELEASE ASSEMBLY(F&I)( 12")

1650  1 19 1 $4,250.00 $21,250.00 5.000 EA Y AIR RELEASE ASSEMBLY(F&I)( 42")

1650  5 EA Y AIR RELEASE ASSEMBLY(SALVAGE & REUSE)



CESPO05 09/24/2009-08.15.08 Page:   166

Florida Department of Transportation

Item Average Unit Cost 

From 2006/01/01  to 2006/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: ALL SELECTED ITEMS

From: 0102  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

1650  7 EA Y AIR RELEASE ASSEMBLY, A&M

1650  8 EA Y AIR RELEASE ASSEMBLY, RELOCATE

1650  9 EA Y AIR RELEASE ASSEMBLY(REMOVE)

1691100 2 $1,144.86 $8,014.00 7.000 CY Y PIPE THRUST BLOCKS & ANCHORING(F&I)

1691300 CY Y PIPE THRUST BLOCKS & ANCHORING(INSTALL)

1691900 CY Y PIPE THRUST BLOCKS & ANCHORING(REMOVE)

1694100 EA Y JOINT RESTRAINTS MECH(F&I)(NON-STANDARD)

1694107 EA Y JOINT RESTRAINTS MECH(F&I)( 4")

1694108 EA Y JOINT RESTRAINTS MECH(F&I)( 6")

1694109 EA Y JOINT RESTRAINTS MECH(F&I)( 8")

1694110 1 $75.00 $3,375.00 45.000 EA Y JOINT RESTRAINTS MECH(F&I)(10")

1694111 3 $120.24 $15,150.00 126.000 EA Y JOINT RESTRAINTS MECH(F&I)(12")

1694112 EA Y JOINT RESTRAINTS MECH(F&I)(14")

1694113 EA Y JOINT RESTRAINTS MECH(F&I)(16")

1694114 EA Y JOINT RESTRAINTS MECH(F&I)(18")

1694115 EA Y JOINT RESTRAINTS MECH(F&I)(20")

1694116 EA Y JOINT RESTRAINTS MECH(F&I)(24")

1694117 1 $650.00 $44,200.00 68.000 EA Y JOINT RESTRAINTS MECH(F&I)(30")

1694118 1 $1,500.00 $6,000.00 4.000 EA Y JOINT RESTRAINTS MECH(F&I)(36")

1694119 1 $2,250.00 $6,750.00 3.000 EA Y JOINT RESTRAINTS MECH(F&I)(42")

1694120 EA Y JOINT RESTRAINTS MECH(F&I)(48")

1694700 EA Y JOINT RESTRAINTS MECH(A&M)

1694707 EA Y JOINT RESTRAINTS MECH(A&M)( 4")

1694708 EA Y JOINT RESTRAINTS MECH(A&M)( 6")

1694709 EA Y JOINT RESTRAINTS MECH(A&M)( 8")

1694710 EA Y JOINT RESTRAINTS MECH(A&M)(10")

1694711 EA Y JOINT RESTRAINTS MECH(A&M)(12")

1694713 EA Y JOINT RESTRAINTS MECH(A&M)(16")

1694715 EA Y JOINT RESTRAINTS MECH(A&M)(20")

1694716 EA Y JOINT RESTRAINTS MECH(A&M)(24")

1698121201 LF Y WATER SERV(CI/CL)(F&I)(CLASS 52)(3/4")

1698130505 LF Y WATER SERV(PVC)(F&I)(CLASS 200)( 2")

1698130600 LF Y WATER SERV(PVC)(F&I)(SCH 40)(NS)

1698130602 LF Y WATER SERV(PVC)(F&I)(SCH 40)( 1")

1698130604 LF Y WATER SERV(PVC)(F&I)(SCH 40)(1 1/2")
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1698130605 LF Y WATER SERV(PVC)(F&I)(SCH 40)( 2")

1698130606 LF Y WATER SERV(PVC)(F&I)(SCH 40) 2 1/2"

1698130610 LF Y WATER SERV(PVC)(F&I)(SCH 40) 10"

1698131605 LF Y WATER SERV(PVC)(F&I)(SCH40)ST ELBOW( 2")

1698132605 EA Y WATER SERV(PVC)(F&I)(SCH-40)( 2")(ELBOWS

1698133605 EA Y WATER SERV(PVC)(F&I)(SCH-40)( 2")(TEES)

1698134605 EA Y WATER SERV(PVC)(F&I)(SCH-40)( 2")(REDUC)

1698136605 EA Y WATER SERV(PVC)(F&I)(SCH-40)( 2")(UNION)

1698137605 EA Y WATER SERV(PVC)(F&I)(SCH-40)( 2")(CAP/PL

1698139505 EA Y WATER SERV(PVC)(F&I)(CLASS 200)( 2")

1698139507 EA Y WATER SERV(PVC)(F&I)(CLASS 200)( 4")

1698140709 LF Y WATER SERVICE(F&I)DI(CLASS 50)( 8")

1698140711 LF Y WATER SERVICE(F&I)DI(CLASS 50)(12")

1698150202 LF Y WATER SERV GALVANIZED(F&I)(HEAVY)(1")

1698150205 LF Y WATER SERV GALVANIZED(F&I)(HEAVY)(2")

1698170 01 LF Y WATER SERV COPPER(F&I)(3/4")

1698170 02 LF Y WATER SERV COPPER(F&I)(1")

1698190101 LF Y WATER SERV(POLY)(F&I)(CLS 80)(3/4")

1698190102 LF Y WATER SERV(POLY)(F&I)(CLS 80)( 1")

1698190104 LF Y WATER SERV(POLY)(F&I)(CLS 80)(1 1/2")

1698190105 1 $109.67 $128,094.56 1,168.000 LF Y WATER SERV(POLY)(F&I)(CLS 80)( 2")

1698190202 LF Y WATER SERV(POLY)(F&I)(CLS 125)( 1")

1698190302 LF Y WATER SERV(POLY)(F&I)(CLS 150)( 1")

1698190304 LF Y WATER SERV(POLY)(F&I)(CLS 150)( 1 1/2")

1698190305 LF Y WATER SERV(POLY)(F&I)(CLS 150)( 2")

1698190401 LF Y WATER SERV(POLY)(F&I)(CLS 160)(3/4")

1698190402 LF Y WATER SERV(POLY)(F&I)(CLS 160)(1")

1698190404 LF Y WATER SERV(POLY)(F&I)(CLS 160)(1 1/2")

1698190405 LF Y WATER SERV(POLY)(F&I)(CLS 160)(2")

1698190501 LF Y WATER SERV(POLY)(F&I)(CLS 200)(3/4")

1698190502 1 $40.00 $1,200.00 30.000 LF Y WATER SERV(POLY)(F&I)(CLS 200)( 1")

1698190504 LF Y WATER SERV(POLY)(F&I)(CLS 200)(1 1/2")

1698190505 LF Y WATER SERV(POLY)(F&I)(CLS 200)( 2")

1698190602 LF Y WATER SERV(POLY)(F&I)(SCH 40)( 1")

1698191302 EA Y WATER SERV(POLY)(F&I)(CLS 150)(1")
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1698191304 EA Y WATER SERV(POLY)(F&I)(CLS 150)(1 1/2")

1698192302 EA Y WATER SERV(POLY)(F&I)(CLS 150)(1")

1698192304 EA Y WATER SERV(POLY)(F&I)(CLS 150)(1 1/2")

1698193302 EA Y WATER SERV(POLY)(F&I)(CLS 150)(1")

1698193304 EA Y WATER SERV(POLY)(F&I)(CLS 150)(1 1/2")

1698194302 EA Y WATER SERV(POLY)(F&I)(CLS 150)(1")

1698194304 EA Y WATER SERV(POLY)(F&I)(CLS 150)(1 1/2")

1698196302 EA Y WATER SERV(POLY)(F&I)(CLS 150)(1")

1698196304 EA Y WATER SERV(POLY)(F&I)(CLS 150)(1 1/2")

1698197302 EA Y WATER SERV(POLY)(F&I)(CLS 150)(1")

1698197304 EA Y WATER SERV(POLY)(F&I)(CLS 150)(1 1/2")

1698198505 EA Y WATER SERV POLY(F&I)(C-200)CLEANOUT(2")

1698199501 EA Y WATER SERV POLY(F&I)(C-200)UNKNOWN(3/4")

1698199502 EA Y WATER SERV POLY(F&I)(C-200)UNKNOWN(1")

1698199504 EA Y WATER SERV POLY(F&I)(C-200)UNKNOWN(1.5")

1698199505 EA Y WATER SERV POLY(F&I)(C-200)UNKNOWN(2")

1698199507 EA Y WATER SERV POLY(F&I)(C-200)UNKNOWN(4")

1698700 LF Y WATER SERVICE(A&M)(BRASS)

1698706 EA Y WATER SERVICE(A&M)(BRASS)(UNIONS)

1698790 LF Y WATER SERVICE(A&M)(POLY)

1698796 LF Y WATER SERVICE(A&M)(POLY)(UNIONS)

1698799 EA Y WATER SERVICE(A&M)(POLY)(UNKNOWN)

1698800 EA Y WATER SERVICE(RELOCATE)

1698800000 EA Y WATER SERVICE(RELOCATE)(< 6")

1698990 EA Y WATER SERVICE(REMOVE)(POLY)

1698999 EA Y WATER SERVICE(REMOVE)(POLY)(UNKNOWN)

1720101 1 $846.31 $24,542.99 29.000 EA Y TRANSFORMER, F&I, 25 KVA CONT SGL PHASE

1724141201 LF Y CONDUCTORS(F&I)X LINK POLY(COP)(# 2)

1724141204 LF Y CONDUCTORS(F&I)X LINK POLY(COP)(1/0)

1724141206 LF Y CONDUCTORS(F&I)X LINK POLY(COP)(3/0)

1724191201 LF Y CONDUCTORS(F&I)PVC/COP(IN CONDUIT)(NO 2)

1821111204 LF Y CABLE(F&I)(STRINGING)( 18 PAIR)

1821111207 LF Y CABLE(F&I)(STRINGING)( 50 PAIR)

1821111303 LF Y CABLE(F&I)(STRINGING)( 12 PAIR)

1821111307 LF Y CABLE(F&I)(STRINGING)( 50 PAIR)
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1821111309 LF Y CABLE(F&I STRINGING)(100 PAIR)

1821111310 LF Y CABLE(F&I)( STRINGING)(150 PAIR)

1821111311 LF Y CABLE(F&I)(STRINGING)(200 PAIR)

1821111312 LF Y CABLE(F&I)(STRINGING)(300 PAIR)

1821124102 LF Y CABLE(GA19)(6PR)(F&I)(IN CONDT & TRAYS)

1821124301 LF Y CAPLE(GA24)(3PR)(F&I)(IN CONDT & TRAYS)

1821164500 LF Y CABLE(FIB OPTS)(F&I)(DIRECT BURIED)

1821320 LF Y CABLE(INSTALL)(IN CONDUIT & TRAYS)

1821320500 LF Y CABLE(IN CONDUIT & TRAYS)(FIB OPTICS)

1821324407 LF Y CABLE(IN CONDUIT & TRAYS)(50 PR)

1821324409 LF Y CABLE(IN CONDUIT & TRAYS)(100 PR)

1821324411 LF Y CABLE(IN CONDUIT & TRAYS)(200 PR)

1821350 LF Y CABLE(INSTALL)(DIRECT-BURIED)

1821350500 LF Y CABLE(DIRECT BURIED)(FIBER OPTICS)

1821400 LF Y CABLE(SALVAGE & STORE)

1821700 LF Y CABLE(ADJUST & MODIFY)

1821800 LF Y CABLE(RELOCATE)

1821900 LF Y CABLE(REMOVE)

1833111 EA Y FRAME & COVER(STANDARD)(F&I)(24")

1833113 EA Y FRAME & COVER(STANDARD)(F&I)(30")

1833133 EA Y FRAME & COVER(LOCK WATERTIGHT)(F&I)(30")

1833313 EA Y FRAME & COVER(30")

1833713 EA Y FRAME & COVER(STANDARD)(A&M)(30")

1833721 EA Y FRAME & COVER(STANDARD)(A&M)(24")

1950  1 11 EA Y CASING INSULATORS(F&I)(12")

1951  1 11 EA Y CASING SEALS(F&I)(12")

1951  1 15 EA Y CASING SEALS(F&I)(20")

1951  1 17 EA Y CASING SEALS(F&I)(30")

2050  1 LS Y DESIGN/BUILD(RESURFACING)

2050  2 LS Y DESIGN/BUILD (ROADWAY CONSTRUCTION)

2050  3 LS Y DESIGN/BUILD (ROADWAY RECONSTRUCTION)

2050  4 LS Y DESIGN/BUILD (BRIDGE CONSTRUCTION)

2050  5 LS Y DESIGN/BUILD (BUILDINGS)

2100 70 LS Y OVERLAY DEMONSTRATION

2101  1 5 $666,603.99 $3,333,019.93 5.000 LS Y MOBILIZATION
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2102  1 5 $1,061.74 $1,735,938.90 1,635.000 DA Y MAINTENANCE OF TRAFFIC

2102  2  1 LS Y SPECIAL DETOUR (DETOUR 1)

2102  2  2 LS Y SPECIAL DETOUR (DETOUR 2)

2102  2  3 LS Y SPECIAL DETOUR (DETOUR 3)

2102  2  4 LS Y SPECIAL DETOUR (DETOUR 4)

2102  2  5 LS Y SPECIAL DETOUR (DETOUR 5)

2102  2  6 LS Y SPECIAL DETOUR (DETOUR 6)

2102  2  7 LS Y SPECIAL DETOUR (DETOUR 7)

2102  2  8 LS Y SPECIAL DETOUR (DETOUR 8)

2102  2  9 LS Y SPECIAL DETOUR (DETOUR 9)

2102  2 10 LS Y SPECIAL DETOUR (DETOUR 10)

2102  2 11 LS Y SPECIAL DETOUR (DETOUR 11)

2102  2 12 LS Y SPECIAL DETOUR (DETOUR 12)

2102  2 13 LS Y SPECIAL DETOUR (DETOUR 13)

2102  2 14 LS Y SPECIAL DETOUR (DETOUR 14)

2102  2 15 LS Y SPECIAL DETOUR (DETOUR 15)

2102  2 16 LS Y SPECIAL DETOUR (DETOUR 16)

2102  2 17 LS Y SPECIAL DETOUR (DETOUR 17)

2102  2 18 LS Y SPECIAL DETOUR (DETOUR 18)

2102  2 19 LS Y SPECIAL DETOUR (DETOUR 19)

2102  2 20 LS Y SPECIAL DETOUR (DETOUR 20)

2102  2 21 LS Y SPECIAL DETOUR (DETOUR 21)

2102  2 22 LS Y SPECIAL DETOUR (DETOUR 22)

2102  2 23 LS Y SPECIAL DETOUR (DETOUR 23)

2102  2 24 LS Y SPECIAL DETOUR (DETOUR 24)

2102  2 25 LS Y SPECIAL DETOUR (DETOUR 25)

2102  2 26 LS Y SPECIAL DETOUR (DETOUR 26)

2102  2 27 LS Y SPECIAL DETOUR (DETOUR 27)

2102  2 28 LS Y SPECIAL DETOUR (DETOUR 28)

2102  2 29 LS Y SPECIAL DETOUR (DETOUR 29)

2102  2 30 LS Y SPECIAL DETOUR (DETOUR 30)

2102  2 31 LS Y SPECIAL DETOUR (DETOUR 31)

2102  2 32 LS Y SPECIAL DETOUR (DETOUR 32)

2102  2 33 LS Y SPECIAL DETOUR (DETOUR 33)

2102  2 34 LS Y SPECIAL DETOUR (DETOUR 34)
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2102  2 35 LS Y SPECIAL DETOUR (DETOUR 35)

2102  2 36 LS Y SPECIAL DETOUR (DETOUR 36)

2102  3 3 $39.38 $57,494.91 1,460.000 M3 Y COMMERCIAL MATL FOR DRIVEWY MAINTENANCE

2102 11 HR Y SERVICE PATROL

2102 14 3 $43.61 $34,191.04 784.000 MH Y TRAFFIC CONTROL OFFICER

2102 60 5 $.28 $27,444.79 98,520.000 ED Y WORK ZONE SIGNS

2102 61 2 $53.48 $7,807.38 146.000 EA Y BUSINESS SIGNS

2102 71 11 3 $1.13 $16,947.54 15,023.700 M1 Y BARRWALL (TEMP) (F&I)(CONCRETE)

2102 71 12 M1 Y BARRIER WALL(TEMP) (F&I)(WATERFILLED)

2102 71 13 M1 Y BARRIER WALL(TEMP)(F&I)LOW PROFILE/CONC

2102 71 14 M1 Y BARRIER WALL(TEMP)(F&I)(TYPE K)(BRIDGE)

2102 71 21 3 $7.52 $62,722.14 8,342.600 M1 Y BARRWALL (TEMP) (REL)(CONCRETE)

2102 71 22 M1 Y BARRIER WALL(TEMP) (REL)(WATERFILLED)

2102 71 23 M1 Y BARRIER WALL(TEMP)(RELI)LOW PROFILE/CONC

2102 71 24 M1 Y BARRIER WALL(TEMP)(RELI) TYPE K

2102 73 M1 Y GUARDRAIL(TEMPORARY)

2102 74  1 5 $.27 $43,436.02 162,266.000 ED Y BARRICADE(TEMP)(TYPS I,II,VP & DRUM)

2102 74  2 3 $.39 $9,916.69 25,172.000 ED Y BARRICADE(TEMPORARY)(TYPE III) (1800MM)

2102 76 4 $11.43 $26,859.46 2,350.000 ED Y PANELS ARROW ADVANCE WARNING

2102 77 4 $.45 $23,914.32 53,072.000 ED Y HIGH INTENSITY FLASH LI (TEMP - TYP B)

2102 78 4 $4.18 $29,685.57 7,110.000 EA Y MARKER PAVT REFLECTIVE (TEMPORARY)

2102 79 3 $.18 $37,455.70 212,290.000 ED Y LI(TEMP-BARR WALL MNT,TYP C STEADY BURN)

2102 81  1 EA Y IMPACT ATTR MODULES VEH (INERTIA)(TEMP)

2102 89  7 3 $946.56 $166,594.40 176.000 LO Y IMPACT ATTEN VEH (TEMP)(REDIRECTIVE OPT)

2102 90 DA Y BRIDGE OPERATOR

2102 94  1 M1 Y GLARE SCREEN (F&I) (WALL MATERIAL/CONC)

2102 94 11 M1 Y GLARE SCREEN(RELCT) (WALL MATERIAL/CONC)

2102 98  2 EA Y BARRICADE (TO REMAIN)(TYPE III) (1800MM)

2102 99 4 $20.58 $34,917.90 1,697.000 ED Y SIGN VARIABLE MESSAGE    (TEMPORARY)

2102100 DA Y PREVENTATIVE MAINTENANCE AND RTN REPAIR

2102101 EA Y PROJECT INFORMATION EVENT

2102104  1 ED Y SIGNAL TEMPORARY TRAF CONTROL (PORTABLE)

2102104  2 ED Y SIGNAL TEMPORARY TRAFFIC CONTROL (FIXED)

2102105 EA Y VEHICLE ARRESTING BARRIER(NET TYPE)

2102106  1 M1 Y BARRWALL CNC (F&I) (QUICKCHANGE MOVABLE)
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2102106  2 EA Y BARRWALL CNC (LAT REL)(QUICKCHG MOVABLE)

2102106  3 M1 Y BARRWALL (PH REL) (QUICKCHANGE MOVABLE)

2102107 DA Y TEMPORARY TRAF DETECTION(INTERSECTION)

2102911  1 1 $4.40 $37,338.40 8,486.000 M1 Y PAVT MARKING REMOVABLE (WH/BLACK)(SKIP)

2102911  2 4 $4.61 $57,829.79 12,558.000 M1 Y PAVT MARKING REMOVABLE (WH/BLACK)(SOLID)

2102911  3 M2 Y PAVT MARKING REMOVABLE (WH/BLACK)(OTHER)

2102912  1 M1 Y PAVT MARKING REMOVABLE (YELLOW) (SKIP)

2102912  2 3 $4.86 $64,387.34 13,254.000 M1 Y PAVT MARKING REMOVABLE (YELLOW) (SOLID)

2102912  3 M2 Y PAVT MARKING REMOVABLE (YELLOW) (OTHER)

2103  1 LS Y TEMPORARY WORK STRUCTURE

2104  1 M2 Y ARTIFICIAL COVERINGS

2104  4 5 $314.87 $51,480.97 163.500 HA Y MOWING

2104  5 M3 Y SANDBAGGING

2104  6 M1 Y SLOPE DRAINS             (TEMPORARY)

2104  7 EA Y SEDIMENT BASINS

2104  9 EA Y SEDIMENT BASIN CLEANOUTS

2104 10  1 1 $16.00 $11,872.00 742.000 EA Y HAY OR STRAW BALE

2104 11 M1 Y TURBIDITY BARRIER FLOATING

2104 11  1 M1 Y TURBIDITY BARRIER FLOATING (SPECIAL)

2104 12 M1 Y TURBIDITY BARRIER STAKED

2104 12  1 M1 Y TURBIDITY BARRIER STAKED (SPECIAL)

2104 13  1 1 $50.00 $28,700.00 574.000 M1 Y SILT FENCE STAKED        (TYPE III)

2104 13  2 M1 Y SILT FENCE STAKED        (TYPE IV)

2104 15 1 $30,000.00 $150,000.00 5.000 EA Y SOIL TRACKING PREVENTION DEVICE

2104 16 3 $2.67 $13,652.80 5,120.000 EA Y ROCK BAGS

2104 75 M1 Y TURBIDITY BARRIER FLOATING (RELOCATE)

2106  2  1 EA Y WATER QUAL MONITOR TEST (METHOD 60)(6OZ)

2106  3  1 EA Y AIR QUAL MON TEST(VOLATILE ORGANIC VAPOR

2106 10  1 M3 Y DECONTAMINATION OF SOIL (PETROLEUM)

2106 20102 EA Y HAZ MATL R&DIS (133 LI BBL(FLAM. MATL.)

2106 20201 EA Y HAZ MATL R&DIS (208 LI BBL SOLID PAINT)

2106 20202 EA Y HAZ MATL R&DIS (208 LI BBL FLAM. MATL.)

2109 71  1 DA Y FIELD OFFICE             ( 28 M2)

2109 71  2 DA Y FIELD OFFICE             ( 56 M2)

2109 71  3 1 $150.00 $75,000.00 500.000 DA Y FIELD OFFICE             ( 84 M2)
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2109 71  4 DA Y FIELD OFFICE             (112 M2)

2109 71  5 2 $49.63 $46,151.70 930.000 DA Y FIELD OFFICE             (140 M2)

2110  1  1 4 $65,984.74 $1,509,730.85 22.880 HA Y CLEARING AND GRUBBING

2110  3 M2 Y STRUCTURE REMOVAL OF EXISTING

2110  4 4 $11.08 $197,414.00 17,811.900 M2 Y PAVEMENT REMOVAL OF EXISTING CONCRETE

2110  5 EA Y PLUGGING WATER WELLS     (ARTESIAN)

2110  6 EA Y PLUGGING WATER WELLS     (NON-ARTESIAN)

2110  7  1 1 $85.68 $428.40 5.000 EA Y MAILBOX (F&I) (SINGLE)

2110  8 DA Y DEBRIS REMOVAL UNDERWATER

2110  9 M1 Y CLEARING SHORELINE

2110 10  1 EA Y STRUCTURES RELOCATION    (MONUMENT)

2110 12  1 M2 Y HYDRODEMOLITION DECK SURFACE REMOVAL

2110 12  2 M2 Y HYDRODEMOLITION CONC CURB REMOVAL

2110 71  1 M1 Y BRIDGE FENDER SYSTEM REMOVAL & DISPOSAL

2110 73 M1 Y EXISTING BULKHEAD        (REMOVAL)

2110 82 M3 Y STRUCTURAL TIMBER (REMOVAL & DISPOSAL)

2110 84 LS Y TRANSPORT EXIST MATL FOR REEF EST

2110 86 2 $601.35 $1,202.70 2.000 LS Y DELIVERY OF SALVAGEABLE MATERIAL TO FDOT

2120  1 3 $12.62 $1,350,630.59 107,049.000 M3 Y EXCAVATION REGULAR

2120  2  2 M3 Y EXCAVATION BORROW        (TRUCK MEASURE)

2120  3 M3 Y EXCAVATION LATERAL DITCH

2120  4 1 $15.80 $12,576.80 796.000 M3 Y EXCAVATION SUBSOIL

2120  5 M3 Y EXCAVATION CHANNEL

2120  6 3 $11.84 $165,861.68 14,003.000 M3 Y EMBANKMENT

2120 71 1 $40,000.00 $40,000.00 1.000 LS Y REGULAR EXCAVATION (3-R PROJECTS ONLY)

2120 72 M3 Y GRAVEL FILL

2120 73 M3 Y LIGHTWEIGHT AGGREGATE FILL

2120 74 M3 Y ENBANKMENT SURCHARGE

2121 70 1 $1,300.00 $1,300.00 1.000 M3 Y FLOWABLE FILL

2122 70  1 M2 Y SLUR WALL(SOIL BENTONITE TRENCH,750MM W)

2125  1 M3 Y EXCAVATION FOR STRUCTURES

2125  3 M3 Y BEDDING MATERIAL (SELECT)

2141 70 EA Y SETTLEMENT PLATE ASSEMBLY

2142 70 M3 Y FILL SAND

2143 70 M3 Y FILL SHELL
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2144  1  1 M1 Y DIGITAL INCLINOMETER CASING (VERTICAL)

2144 71 EA Y PORE PRESSURE TRANSDUCER (PIEZOMETER)

2144 72 M1 Y TUBING FOR PIEZOMETER

2144 73 EA Y DIGITAL INCLINOMETER

2144 74 EA Y PORE-PRESSURE XDUCER (CNTL/READOUT UNIT)

2145  1 M2 Y GEOSYNTHETIC REINF. SOIL SLOPES

2145  2 M2 Y GEOSYNTHETIC REINF FND OVER SOFT SOILS

2145 71  1 M2 Y REINFORCEMENT GRID (BIAXIAL,TYPE 1)

2145 71  2 M2 Y REINFORCEMENT GRID (BIAXIAL, TYPE 2)

2160  3 M3 Y STABILIZING MATERIAL COMMERCIAL

2160  4 3 $9.38 $984,204.99 104,957.000 M2 Y STABILIZATION TYPE B

2160  5 M2 Y STABILIZATION TYPE C

2160  6 M2 Y STABILIZED SUBBASE

2160 72 M3 Y STABILIZING MATERIAL LOCAL

2161 70 M2 Y STABILIZED SUBGRADE    (PREDESIGNED)

2162  1 11 1 $5.00 $13,705.00 2,741.000 M2 Y PREPARED SOIL LAYER,FINISH SOIL,150MM

2162  3101 3 $.10 $5,997.11 61,909.000 M2 Y FINISH SOIL LAYER(GRASSING OPR) (150MM)

2162  4 M2 Y ORGANIC SOIL LAYER

2163  1  1 M2 Y BLANKET MATERIAL         ( 300MM)

2163  1  5 M2 Y BLANKET MATERIAL         ( 900MM)

2163  1 10 M2 Y BLANKET MATERIAL         (1800MM)

2173 71 EA Y DRILLING HOLES FOR PRESSURE GROUTING

2173 74 M3 Y CEMENT (PRESSURE GROUTING)

2173 76 M1 Y GROUT PIPE INSTALLATION

2175  1 M2 Y RESEAT CONCRETE PAVEMENT

2176001 M2 Y RUBBLIZING CONCRETE PAVEMENT

2176002 M3 Y FILLER AGGREGATE

2180 70 M2 Y SUBBASE STABILIZED       (300MM)

2180 71 M3 Y COMMERCIAL STABILIZING MATERIAL (SPE)

2180 72 M2 Y SUBBASE STABILIZED       (150MM)

2180 74 M3 Y COMMERCIAL STAB. MATL(SPE,WORK PLATFORM)

2200 70 M3 Y LIMEROCK MATERIAL

2210  1001 M2 Y BASE REWORKING LIMEROCK  (VAR.THICKNESS)

2210  1070 M2 Y BASE REWORKING LIMEROCK  ( 70MM)

2210  1100 M2 Y BASE REWORKING LIMEROCK  (100MM)



CESPO05 09/24/2009-08.15.08 Page:   175

Florida Department of Transportation

Item Average Unit Cost 

From 2006/01/01  to 2006/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: ALL SELECTED ITEMS

From: 0102  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

2210  1160 M2 Y BASE REWORKING LIMEROCK  (160MM) (D-CSE)

2210  1190 M2 Y BASE REWORKING LIMEROCK  (190MM) (D-CSE)

2210  1191 M2 Y BASE REWORKING LMRK(VARTHICK 190MM AVG.)

2210  1200 M2 Y BASE REWORKING LIMEROCK  (200MM) (D-CSE)

2210  1210 M2 Y BASE REWORKING LIMEROCK  (210MM) (D-CSE)

2210  1250 M2 Y BASE REWORKING LIMEROCK  (250MM) (D-CSE)

2210  1320 M2 Y BASE REWORKING LIMEROCK  (320MM) (D-CSE)

2210  2 M3 Y LIMEROCK NEW MATERIAL

2220  1170 M2 Y SHAPING & COMPACTING BASE(170MM)

2220  1250 M2 Y SHAPING & COMPACTING BASE(250MM) (D-CSE)

2220 70001 M2 Y BASE SHAPE & COMPACT EXIXTING(VARTHICK.)

2220 70070 M2 Y BASE SHAPE & COMPACT EXIXTING ( 70MM)

2220 70110 M2 Y BASE SHAPE & COMPACT EXIXTING (110MM)

2220 70111 M2 Y BSE SHAP&COMP EXIST(VARTHICK 110MM AVE)

2220 70120 M2 Y BASE SHAPE & COMPACT EXISTING (120MM)

2220 70170 M2 Y BASE SHAPE & COMPACT EXISTING (170MM)

2220 70221 M2 Y BSE SHAP&COMP EXIST(VARTHICK 220MM AVE)

2220 70250 M2 Y BASE SHAPE & COMPACT EXIST (250MM D-CSE)

2220 70320 M2 Y BASE SHAPE & COMPACT EXISTING (320MM)

2230  2 M3 Y LIMEROCK MATERIAL

2250  3 M3 Y SHELL MATERIAL

2285701 M2 Y BASE OPTIONAL       (BASE GROUP M1)

2285702 M2 Y BASE OPTIONAL       (BASE GROUP M2)

2285703 M2 Y BASE OPTIONAL       (BASE GROUP M3)

2285704 1 $12.00 $119,140.80 9,928.400 M2 Y BASE OPTIONAL       (BASE GROUP M4)

2285705 M2 Y BASE OPTIONAL       (BASE GROUP M5)

2285706 M2 Y BASE OPTIONAL       (BASE GROUP M6)

2285707 M2 Y BASE OPTIONAL       (BASE GROUP M7)

2285708 2 $17.24 $619,867.00 35,960.000 M2 Y BASE OPTIONAL       (BASE GROUP M8)

2285709 2 $18.76 $695,525.72 37,067.300 M2 Y BASE OPTIONAL       (BASE GROUP M9)

2285710 M2 Y BASE OPTIONAL       (BASE GROUP M10)

2285711 M2 Y BASE OPTIONAL       (BASE GROUP M11)

2285712 2 $130.75 $24,320.12 186.000 M2 Y BASE OPTIONAL       (BASE GROUP M12)

2285713 M2 Y BASE OPTIONAL       (BASE GROUP M13)

2285714 M2 Y BASE OPTIONAL       (BASE GROUP M14)
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2285715 M2 Y BASE OPTIONAL       (BASE GROUP M15)

2285717 M2 Y OPTIONAL BASE       (EXPERIMENTAL)

2286  1 M2 Y TURNOUT CONSTRUCTION

2286  2 MT Y TURNOUT CONSTRUCTION (ASPHALT)

2287  1 1 $175.00 $1,361,150.00 7,778.000 M3 Y BASE ASPHALT TREATED PERMEABLE

2288001 M3 Y CEMENT TREATED PERMEABLE BASE

2300  1 19 LI Y BIT MATL(ASPH RUBBER BINDER-INTERLAYER)

2314 70 M2 Y CRACK REDUCTION MEMBRANE

2316 70 M2 Y PAVEMENT SEAL FOR PARKING LOTS

2325 75 M2 Y REWORKING EXISTING ASPHALT SURFACE

2327 70010 M2 Y MILL EXIST ASPH PAVT ( 10MM AVG DEPTH)

2327 70020 M2 Y MILL EXIST ASPH PAVT ( 20MM AVG DEPTH)

2327 70025 M2 Y MILL EXIST ASPH PAVT ( 25MM AVG DEPTH)

2327 70030 M2 Y MILL EXIST ASPH PAVT ( 30MM AVG DEPTH)

2327 70035 M2 Y MILL EXIST ASPH PAVT ( 35MM AVG DEPTH)

2327 70040 1 $13.00 $37,284.00 2,868.000 M2 Y MILL EXIST ASPH PAVT ( 40MM AVG DEPTH)

2327 70045 M2 Y MILL EXIST ASPH PAVT ( 45MM AVG DEPTH)

2327 70050 3 $3.14 $109,931.97 35,020.600 M2 Y MILL EXIST ASPH PAVT ( 50MM AVG DEPTH)

2327 70060 2 $3.62 $179,917.50 49,761.000 M2 Y MILL EXIST ASPH PAVT ( 60MM AVG DEPTH)

2327 70065 M2 Y MILL EXIST ASPH PAVT ( 65MM AVG DEPTH)

2327 70070 M2 Y MILL EXIST ASPH PAVT ( 70MM AVG DEPTH)

2327 70080 M2 Y MILL EXIST ASPH PAVT ( 80MM AVG DEPTH)

2327 70090 M2 Y MILL EXIST ASPH PAVT ( 90MM AVG DEPTH)

2327 70100 M2 Y MILL EXIST ASPH PAVT (100MM AVG DEPTH)

2327 70110 M2 Y MILL EXIST ASPH PAVT (110MM AVG DEPTH)

2327 70120 M2 Y MILL EXIST ASPH PAVT (120MM AVG DEPTH)

2327 70130 1 $11.00 $51,458.00 4,678.000 M2 Y MILL EXIST ASPH PAVT (130MM AVG DEPTH)

2327 70140 M2 Y MILL EXIST ASPH PAVT (140MM AVG DEPTH)

2327 70150 M2 Y MILL EXIST ASPH PAVT (150MM AVG DEPTH)

2327 70160 M2 Y MILL EXIST ASPH PAVT (160MM AVG DEPTH)

2327 70180 M2 Y MILL EXIST ASPH PAVT (180MM AVG DEPTH)

2327 70220 M2 Y MILL EXIST ASPH PAVT (220MM AVG DEPTH)

2327 70230 M2 Y MILL EXIST ASPH PAVT (230MM AVG DEPTH)

2333  2  8 MT Y ASPHALTIC CONCRETE TYPE III (3400N STAB)

2333  2  9 MT Y ASPHALTIC CONCRETE TYPE III (4500N STAB)
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2334  1 11 2 $197.49 $99,544.16 504.050 MT Y SUPERPAVE ASPHALTIC CONC (TRAFFIC A)

2334  1 12 2 $83.66 $1,092,556.53 13,059.200 MT Y SUPERPAVE ASPHALTIC CONC (TRAFFIC B)

2334  1 13 3 $90.63 $1,296,724.05 14,307.580 MT Y SUPERPAVE ASPHALTIC CONC (TRAFFIC C)

2334  1 14 1 $80.00 $472,376.00 5,904.700 MT Y SUPERPAVE ASPHALTIC CONC (TRAFFIC D)

2334  1 15 MT Y SUPERPAVE ASPHALTIC CONC (TRAFFIC E)

2334  1 21 MT Y SUPERPAVE ASPH CONC(TRAF A)(PG76-22)

2334  1 22 MT Y SUPERPAVE ASPH CONC(TRAF B)(PG76-22)

2334  1 23 MT Y SUPERPAVE ASPH CONC(TRAF C)(PG76-22)

2334  1 24 MT Y SUPERPAVE ASPH CONC(TRAF D)(PG76-22)

2334  1 25 MT Y SUPERPAVE ASPH CONC(TRAF E)(PG76-22)

2337  7  5 MT Y ASPH CONC FC (INC RUBBER)(FC-5)

2337  7  6 1 $110.42 $258,802.40 2,343.800 MT Y ASPH CONC FC (INC RUB)FC12.5(FC-6)

2337  7  7 2 $147.46 $419,181.76 2,842.700 MT Y ASPH CONC FC (INC RUB)(FC9.5)

2337  7 20 MT Y ASPH CONC FC(INC BIT)FC-12.5(FC6)PG76-22

2337  7 22 MT Y ASPH CONC FC(INC BIT)FC-5(PG76-22)

2339  1 1 $150.00 $126,930.00 846.200 MT Y ASPHALT PAVEMENT MISCELLANEOUS

2341 70 M2 Y ASPHALT RUBBER MEMBRANE INTERLAYER

2350  1150 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (150MM)

2350  1180 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (180MM)

2350  1189 M2 Y CEMENT CNC PAVT PLAIN-COLORED (180MM)

2350  1200 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (200MM)

2350  1209 M2 Y CEMENT CNC PAVT PLAIN-COLORED (200MM)

2350  1220 1 $105.00 $17,146.50 163.300 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (220MM)

2350  1230 1 $70.00 $2,579,290.00 36,847.000 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (230MM)

2350  1240 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (240MM)

2350  1249 M2 Y CEMENT CNC PAVT PLAIN-COLORED (240MM)

2350  1250 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (250MM)

2350  1260 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (260MM)

2350  1270 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (270MM)

2350  1280 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (280MM)

2350  1290 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (290MM)

2350  1300 1 $90.00 $930,600.00 10,340.000 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (300MM)

2350  1320 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (320MM)

2350  1330 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (330MM)

2350  1340 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (340MM)
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2350  1350 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (350MM)

2350  1360 M2 Y CEMENT CONCRETE PAVEMENT PLAIN (360MM)

2350  2150 M2 Y CEMENT CONCRETE PAVEMENT REINF (150MM)

2350  2200 M2 Y CEMENT CONCRETE PAVEMENT REINF (200MM)

2350  2220 M2 Y CEMENT CONCRETE PAVEMENT REINF (220MM)

2350  2230 M2 Y CEMENT CONCRETE PAVEMENT REINF (230MM)

2350  2250 M2 Y CEMENT CONCRETE PAVEMENT REINF (250MM)

2350  2259 M2 Y CEMENT CONCRETE PAVT REINF-COLOR (250MM)

2350  2300 M2 Y CEMENT CONCRETE PAVT REINF(300MM)

2350  2309 M2 Y CEMENT CONCRETE PAVT REINF-COLOR (300MM)

2350  2310 M2 Y CEMENT CONCRETE PAVEMENT REINF (310MM)

2350 72 1 $5.00 $139,985.00 27,997.000 M1 Y CLEANING & RESEALING JOINTS

2350 78 M1 Y CLEANING AND SEALING RANDOM CRACKS

2352 70 1 $2.25 $252,468.00 112,208.000 M2 Y GRINDING CONCRETE PAVEMENT

2353 70 1 $1,800.00 $4,320,000.00 2,400.000 M3 Y CONC PAVT SLAB REPLACEMENT

2354 70 M2 Y PATCHING PORTLAND CEMENT CONCRETE PAVT

2354 71 KG Y CONCRETE PAVEMENT RESTORATION

2357  1 M2 Y MILLING EXISTING PC CONCRETE PAVEMENT

2370  1 M1 Y BRIDGE APPROACH EXPANSION JOINT

2400  1  1 M3 Y CONCRETE CLASS I  (CULVERTS)

2400  1  2 1 $2,500.00 $17,850.00 7.140 M3 Y CONCRETE CLASS I  (ENDWALLS)

2400  1  4 M3 Y CONCRETE CLASS I  (SUPERSTRUCTURE)

2400  1  5 M3 Y CONCRETE CLASS I  (SUBSTRUCTURE)

2400  1 11 3 $639.20 $192,655.50 301.400 M3 Y CONCRETE CLASS I   (RETAINING WALLS)

2400  1 12 M3 Y CONCRETE CLASS I   (TRENCH SLABS)

2400  1 15 3 $244.13 $212,092.46 868.780 M3 Y CONCRETE CLASS I   (MISCELLANEOUS)

2400  1 25 M3 Y CONCRETE CLASS I   (MASS-SUBSTRUCTURE)

2400  2  1 M3 Y CONCRETE CLASS II  (CULVERTS)

2400  2  2 M3 Y CONCRETE CLASS II  (ENDWALLS)

2400  2  4 M3 Y CONCRETE CLASS II  (SUPERSTRUCTURE)

2400  2  5 M3 Y CONCRETE CLASS II  (SUBSTRUCTURE)

2400  2  6 M3 Y CONCRETE CLASS II  (COUNTERWEIGHT)

2400  2  8 M3 Y CONCRETE CLASS II  (BULKHEAD)

2400  2 10 M3 Y CONCRETE CLASS II  (APPROACH SLABS)

2400  2 11 M3 Y CONCRETE CLASS II  (RETAINING WALLS)
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2400  2 15 M3 Y CONCRETE CLASS II  (MISCELLANEOUS)

2400  2 25 M3 Y CONCRETE CLASS II  (MASS)(SUBSTRUCTURE)

2400  3  4 M3 Y CONCRETE CLASS III (SUPERSTRUCTURE)

2400  3  5 M3 Y CONCRETE CLASS III (SUBSTRUCTURE)

2400  3  6 M3 Y CONCRETE CLASS III (COUNTERWEIGHT)

2400  3  8 M3 Y CONCRETE CLASS III (BULKHEAD)

2400  3 15 M3 Y CONCRETE CLASS III (MISCELLANEOUS)

2400  3 20 M3 Y CONCRETE CLASS III (SEAL)

2400  3 21 M3 Y CONCRETE CLASS III (MASS - SEAL)

2400  4  1 M3 Y CONCRETE CLASS IV (CULVERTS)

2400  4  2 M3 Y CONCRETE CLASS IV (ENDWALLS)

2400  4  4 M3 Y CONCRETE CLASS IV (SUPERSTRUCTURE)

2400  4  5 M3 Y CONCRETE CLASS IV (SUBSTRUCTURE)

2400  4  6 M3 Y CONCRETE CLASS IV (COUNTERWEIGHT)

2400  4  8 M3 Y CONCRETE CLASS IV (BULKHEAD)

2400  4 11 M3 Y CONCRETE CLASS IV (RETAINING WALLS)

2400  4 15 M3 Y CONCRETE CLASS IV (MISCELLANEOUS)

2400  4 20 M3 Y CONCRETE CLASS IV (SEAL)

2400  4 22 M3 Y CONCRETE CLASS IV SUP. STR.(CLOSURE JT)

2400  4 25 M3 Y CONCRETE CLASS IV (MASS)(SUBSTRUCTURE)

2400  4 39 M3 Y CONC. CLASS IV (PRCST SEGAL SUPERSTRUCT)

2400  4104 M3 Y CONCRETE CLASS IV (SUPERSTRUC LIGHTWT)

2400  4239 M3 Y CNC CLASS IV (LOW SHRINK DECK)(MAT.)

2400  5 13 M1 Y HANDRAIL CONCRETE (PARAPET TYPE)(STEEL)

2400  5 16 M1 Y HANDRAIL CONCRETE (MISCELLANEOUS)

2400  5 18 M1 Y HANDRAIL CONCRETE (RETROFIT STANDARD)

2400  6 EA Y PRECAST ANCHOR BEAMS)

2400  7 M2 Y BRIDGE FLOOR GROOVING

2400  8  1 M3 Y CONCRETE CLASS V (CULVERTS)

2400  8  4 M3 Y CONCRETE CLASS V (SUPERSTRUCTURE)

2400  8  5 M3 Y CONCRETE CLASS V (SUBSTRUCTURE)

2400  8  8 M3 Y CONCRETE CLASS V (BULKHEAD)

2400  8 15 M3 Y CONCRETE CLASS V (MISCELLANEOUS)

2400  8 18 M3 Y CONCRETE CLASS V (BOX GIRDER)

2400  8 22 M3 Y CONCRETE CLASS V SUPERSTR(CLOSURE JNT)
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2400  8 25 M3 Y CONCRETE CLASS V (MASS)(SUBSTRUCTURE)

2400  8 39 M3 Y CONC. CLASS V (PRCST SEGAL SUPERSTRUCT)

2400  8105 M3 Y CONCRETE CLASS V (SUPERSTRUCT SPECIAL)

2400  8106 M3 Y CONCRETE CLASS V (MICROSILICA SUBSTRUCT)

2400  8107 M3 Y CNC CLASS V (MICROSILICA SUBSTRUCT MASS)

2400  9 M2 Y BRIDGE DECK GROOVING&PLANING/DECK 8.5&>

2400 32 M3 Y CONCRETE FOR JOINT REPAIR

2400 72 M2 Y PRECAST BULKHEAD PANELS

2400 91 EA Y DEWATERING FOR SPREAD FOOTINGS

2400 95 EA Y COFFERDAM

2400 95  1 EA Y COFFERDAM (BASCULE PIER)

2400 95  3 EA Y COFFERDAM (SPECIAL)

2400 96  1 LS Y PRECONSTRUCTION SURVEY   (BRIDGE DECK)

2400 97 M2 Y COATING CONCRETE SURFACES

2400101  1 M3 Y PRESSURE GROUTING        (CEMENT-SAND)

2400113 M1 Y PRECAST BENT CAPS (END )

2400114 M1 Y PRECAST BENT CAPS (INTERMEDIATE)

2400115 M2 Y CONCRETE FACIA WALL

2400126  1 EA Y FIXED STRUCT BRG ASSEMBLY ( 1KN-1100KN)

2400126  3 EA Y FIXED STRUCT BRG ASM (2201KN-3350KN)

2400126  4 EA Y FIXED STRUCT BRG ASM (3351KN-4450KN)

2400126  5 EA Y FIXED STRUCT BRG ASM (4451KN-5550KN)

2400127  1 EA Y EXP STRUCT BEARING ASSEM( 1KN-1100KN)

2400127  2 EA Y EXP STRUCT BEARING ASSEM(1101KN-2200KN)

2400127  3 EA Y EXP STRUCT BEARING ASSEM(2201KN-3350KN)

2400127  4 EA Y EXP STRUCT BEARING ASSEM(3351KN-4450KN)

2400127  9 EA Y EXP STRUCT BEARING ASSE(8901KN-10050KN)

2400127 10 EA Y EXP STRUCT BEARING ASS(10051KN-11200KN)

2400128 M1 Y GRTNING PRCST DECK PNL (NON-SHRINK GRTN)

2400134 LI Y EPOXY MATERIAL

2400135 M1 Y CRACKS INJECT & SEAL

2400140  1 EA Y NEOPRENE PAD REPLACEMENT (BENT/PIER)

2400140  2 EA Y NEOPRENE PAD REPLACEMENT (ABUTMENT)

2400142  2 M2 Y CATHODIC PROTECTION SYSTEM (ELTECH)

2400142  3 M2 Y CATHODIC PROTECTION SYSTEM (ZINC SPRAY)
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2400142  4 M2 Y CATHODIC PROTECTION SYSTEM (ZINC SHEETS)

2400143 M2 Y CONCRETE SURFACES CLEANING & COATING

2400145 M2 Y CLEANING CONCRETE SURFACE

2400146 M3 Y CONCRETE OVERLAY

2400147 M3 Y COMPOSITE NEOPRENE PADS

2400149 LI Y PENETRANT SEALER

2400153 M3 Y NON SHRINK GROUT    (F&I)(MISCELLANEOUS)

2400154 M2 Y CONCRETE SURFACES CLEANING & SEALING

2401 70 M3 Y SPALLED AREA RESTORE     (GUNITE)

2401 70  1 M3 Y SPALLED AREA RESTORE     (EPOXY)

2401 70  2 M3 Y SPALL A RESTORE (LATEX MOD MTR)(STY-BUT)

2401 70  3 M3 Y SPALL A RESTORE (LATEX MOD MTR)(ACRYLIC)

2401 70  4 M3 Y SPALL A RESTORE (PORTLAND CEM GRTN)

2401 70  5 M3 Y SPALL A RESTORE (CONTRACTOR'S OPTION)

2401 70  6 M3 Y SPALL A RESTORE (THERMOSET POLYMER CNC)

2405 70  1 M3 Y LATEX MOD PORTLAND CEMENT CONC (TYP I)

2405 70  2 M3 Y LATEX MOD PORTLAND CEMENT CONC (TYP III)

2407 70088 M1 Y PRCST CON 3 SIDE BOX CUL(F&I)2440X2440MM

2407 70200 M1 Y PRCST CON 3 SIDE BOX CUL(F&I)9754X3050MM

2407 70208 M1 Y PRCST CON 3 SIDE BOX CUL(F&I)9754X2440MM

2410 70063 M1 Y PCBC (F&I)(1830MM S/ 915MM H)

2410 70065 M1 Y PCBC (F&I)(1830MM S/1525MM H)

2410 70084 M1 Y PCBC (F&I)(2440MM S/1220MM H)

2410 70085 M1 Y PCBC (F&I)(2440MM S/1525MM H)

2410 70088 M1 Y PCBC (F&I)(2440MM S/2440MM H)

2410 70103 M1 Y PCBC (F&I)(3050MM S/ 915MM H)

2415  1  1 KG Y REINFORCING STEEL (ROADWAY)

2415  1  3 1 $8.00 $1,064.00 133.000 KG Y REINFORCING STEEL (RETAINING WALL)

2415  1  4 KG Y REINFORCING STEEL (SUPERSTRUCTURE)

2415  1  5 KG Y REINFORCING STEEL (SUBSTRUCTURE)

2415  1  6 1 $2.00 $864.00 432.000 KG Y REINFORCING STEEL (MISCELLANEOUS)

2415  1  7 KG Y REINFORCING STEEL (SOUND BARRIER WALL)

2415  1  8 KG Y REINFORCING STEEL (BULKHEAD)

2415  1  9 KG Y REINFORCING STEEL (APPROACH SLABS)

2415  2  3 KG Y REINFORCING ST (RETAININGWAL) STAINLESS
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2415  2  5 KG Y REINFORCING STEEL (SUBSTRUCT) STAINLESS

2415  2  6 KG Y REINFORCING STEEL (MISC) STAINLESS

2415  2  8 KG Y REINFORCING STEEL (BULKHEAD) STAINLESS

2425  1201 2 $4,197.76 $29,384.35 7.000 EA Y INLETS (CURB) (TYPE 9) (<3M)

2425  1202 1 $4,156.82 $4,156.82 1.000 EA Y INLETS (CURB) (TYPE 9) (> 3M)

2425  1203 EA Y INLETS (CURB) (TYPE 9) (J BOTTOM, <3M)

2425  1204 EA Y INLETS (CURB) (TYPE 9) (J BOTTOM, >3M)

2425  1205 EA Y INLETS (CURB) (TYPE 9) (PARTIAL)

2425  1207 EA Y INLETS (CURB) (TYP 9) (J BOTTOM,<3M,SPE)

2425  1208 EA Y INLETS (CURB) (TYP 9) (J BOTTOM,>3M,SPE)

2425  1211 EA Y INLETS (CURB) (TYPE 10) (<3M)

2425  1215 EA Y INLETS (CURB) (TYPE 10) (PARTIAL)

2425  1311 1 $5,130.00 $20,520.00 4.000 EA Y INLETS (CURB) (TYPE P-1) (<3M)

2425  1312 1 $5,445.00 $16,335.00 3.000 EA Y INLETS (CURB) (TYPE P-1) (>3M)

2425  1315 EA Y INLETS (CURB) (TYPE P-1) (PARTIAL)

2425  1319 EA Y INLETS (CURB) (TYPE P-1) (MODIFY)

2425  1321 EA Y INLETS (CURB) (TYPE P-2) (<3M)

2425  1322 EA Y INLETS (CURB) (TYPE P-2) (>3M)

2425  1325 EA Y INLETS (CURB) (TYPE P-2) (PARTIAL)

2425  1329 EA Y INLETS (CURB) (TYPE P-2) (MODIFY)

2425  1331 1 $5,100.00 $40,800.00 8.000 EA Y INLETS (CURB) (TYPE P-3) (<3M)

2425  1332 EA Y INLETS (CURB) (TYPE P-3) (>3M)

2425  1335 1 $4,080.00 $4,080.00 1.000 EA Y INLETS (CURB) (TYPE P-3) (PARTIAL)

2425  1339 EA Y INLETS (CURB) (TYPE P-3) (MODIFY)

2425  1341 2 $5,907.78 $23,631.13 4.000 EA Y INLETS (CURB) (TYPE P-4) (<3M)

2425  1342 2 $8,239.70 $24,719.10 3.000 EA Y INLETS (CURB) (TYPE P-4) (>3M)

2425  1345 EA Y INLETS (CURB) (TYPE P-4) (PARTIAL)

2425  1351 2 $4,464.04 $124,993.24 28.000 EA Y INLETS (CURB) (TYPE P-5) (<3M)

2425  1352 2 $5,119.38 $35,835.68 7.000 EA Y INLETS (CURB) (TYPE P-5) (>3M)

2425  1355 EA Y INLETS (CURB) (TYPE P-5) (PARTIAL)

2425  1359 EA Y INLETS (CURB) (TYPE P-5) (MODIFY)

2425  1361 2 $4,988.98 $119,735.62 24.000 EA Y INLETS (CURB) (TYPE P-6) (<3M)

2425  1362 1 $4,871.83 $4,871.83 1.000 EA Y INLETS (CURB) (TYPE P-6) (>3M)

2425  1365 EA Y INLETS (CURB) (TYPE P-6) (PARTIAL)

2425  1369 EA Y INLETS (CURB) (TYPE P-6) (MODIFY)
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2425  1411 EA Y INLETS (CURB) (TYPE J-1) (<3M)

2425  1412 EA Y INLETS (CURB) (TYPE J-1) (>3M)

2425  1415 EA Y INLETS (CURB) (TYPE J-1) (PARTIAL)

2425  1421 EA Y INLETS (CURB) (TYPE J-2) (<3M)

2425  1422 EA Y INLETS (CURB) (TYPE J-2) (>3M)

2425  1423 EA Y INLETS (CURB) (TYP J-3) (J BOTTOM, < 3M)

2425  1425 EA Y INLETS (CURB) (TYPE J-2) (PARTIAL)

2425  1431 EA Y INLETS (CURB) (TYPE J-3) (<3M)

2425  1432 EA Y INLETS (CURB) (TYPE J-3) (>3M)

2425  1435 EA Y INLETS (CURB) (TYPE J-3) (PARTIAL)

2425  1441 EA Y INLETS (CURB) (TYPE J-4) (<3M)

2425  1442 EA Y INLETS (CURB) (TYPE J-4) (>3M)

2425  1445 EA Y INLETS (CURB) (TYPE J-4) (PARTIAL)

2425  1451 2 $6,941.93 $55,535.44 8.000 EA Y INLETS (CURB) (TYPE J-5) (<3M)

2425  1452 2 $6,594.71 $19,784.12 3.000 EA Y INLETS (CURB) (TYPE J-5) (>3M)

2425  1454 EA Y INLETS (CURB) (TYPE J-4) (J BOTTOM, >3M)

2425  1455 1 $2,995.00 $2,995.00 1.000 EA Y INLETS (CURB) (TYPE J-5) (PARTIAL)

2425  1457 EA Y INLET (CURB) (TYP J-5) (J BOT <3M, SPE)

2425  1459 EA Y INLETS (CURB) (TYPE J-5) (MODIFY)

2425  1461 2 $6,996.17 $20,988.52 3.000 EA Y INLETS (CURB) (TYPE J-6) (<3M)

2425  1462 EA Y INLETS (CURB) (TYPE J-6) (>3M)

2425  1463 EA Y INLETS (CURB) (TYPE J-6) (J BOTTOM, <3M)

2425  1464 EA Y INLETS (CURB) (TYPE J-6) (J BOTTOM, >3M)

2425  1465 EA Y INLETS (CURB) (TYPE J-6) (PARTIAL)

2425  1467 EA Y INLET (CURB) (TYP J-6)(J BOT <3M SPEC.)

2425  1469 EA Y INLETS (CURB) (TYPE J-6) (MODIFY)

2425  1471 EA Y INLETS (CURB) (TYPE 7) (<3M)

2425  1472 EA Y INLETS (CURB) (TYPE 7) (>3M)

2425  1473 EA Y INLETS (CURB) (TYPE 7) (J BOTTOM, <3M)

2425  1474 EA Y INLETS (CURB) (TYPE 7) (J BOTTOM, >3M)

2425  1475 EA Y INLETS (CURB) (TYPE 7) (PARTIAL)

2425  1477 EA Y INLET (CURB) (TYP 7) (J BOT <3M, SPE)

2425  1479 EA Y INLETS (CURB) (TYPE 7) (MODIFY)

2425  1481 EA Y INLETS (CURB) (TYPE 8) (<3M)

2425  1482 EA Y INLETS (CURB) (TYPE 8) (>3M)
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2425  1483 EA Y INLETS (CURB) (TYPE 8) (J BOTTOM, <3M)

2425  1484 EA Y INLETS(CURB)(TYPE 8)(J BOTTOM,>3M)

2425  1485 EA Y INLETS (CURB) (TYPE 8) (PARTIAL)

2425  1487 EA Y INLETS (CURB) (TYP 8) (J BOT, < 3M, SPE)

2425  1488 EA Y INLETS (CURB) (TYP 8) (J BOT, > 3M, SPE)

2425  1489 EA Y INLETS (CURB) (TYPE 8)   (MODIFY)

2425  1501 1 $6,500.00 $19,500.00 3.000 EA Y INLETS (DT BOT) (TYPE A) (<3M)

2425  1502 EA Y INLETS (DT BOT) (TYPE A) (>3M)

2425  1503 EA Y INLETS (DT BOT) (TYPE A) (J BOTTOM, <3M)

2425  1505 1 $3,000.00 $24,000.00 8.000 EA Y INLETS (DT BOT) (TYPE A) (PARTIAL)

2425  1511 1 $7,000.00 $21,000.00 3.000 EA Y INLETS (DT BOT) (TYPE B) (<3M)

2425  1512 EA Y INLETS (DT BOT) (TYPE B) (>3M)

2425  1513 EA Y INLETS (DT BOT) (TYPE B) (J BOTTOM, <3M)

2425  1514 EA Y INLETS (DT BOT) (TYPE B) (J BOTTOM, >3M)

2425  1515 1 $3,000.00 $30,000.00 10.000 EA Y INLETS (DT BOT) (TYPE B) (PARTIAL)

2425  1517 EA Y INLET (DT BOT) (TYP B) (J BOT <3M, SPE)

2425  1518 EA Y INLET (DT BOT) (TYP B) (J BOT >3M, SPE)

2425  1519 EA Y INLETS (DT BOT) (TYPE B) (MODIFY)

2425  1521 EA Y INLETS (DT BOT) (TYPE C) (<3M)

2425  1522 EA Y INLETS (DT BOT) (TYPE C) (>3M)

2425  1523 EA Y INLETS (DT BOT) (TYPE C) (J BOTTOM, <3M)

2425  1524 EA Y INLETS (DT BOT) (TYPE C) (J BOTTOM, >3M)

2425  1525 EA Y INLETS (DT BOT) (TYPE C) (PARTIAL)

2425  1527 EA Y INLET (DT BOT) (TYP C) (J BOT <3M, SPE)

2425  1529 EA Y INLETS (DT BOT) (TYPE C) (MODIFY)

2425  1531 1 $4,150.00 $4,150.00 1.000 EA Y INLETS (DT BOT) (TYPE C MODIFIED) (<3M)

2425  1532 EA Y INLETS (DT BOT) (TYPE C MODIFIED) (>3M)

2425  1533 EA Y INLET (DT BOT) (TYP C MOD) (J BOT <3M)

2425  1534 EA Y INLET (DT BOT) (TYP C MOD) (J BOT >3M)

2425  1535 EA Y INLETS (DT BOT) (TYP C MOD) (PARTIAL)

2425  1541 1 $7,000.00 $35,000.00 5.000 EA Y INLETS (DT BOT) (TYPE D) (<3M)

2425  1542 EA Y INLETS (DT BOT) (TYPE D) (>3M)

2425  1543 EA Y INLETS (DT BOT) (TYPE D) (J BOTTOM, <3M)

2425  1544 EA Y INLETS (DT BOT) (TYPE D) (J BOTTOM, >3M)

2425  1545 EA Y INLETS (DT BOT) (TYPE D) (PARTIAL)
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2425  1547 EA Y INLET (DT BOT) (TYP D) (J BOT <3M, SPE)

2425  1548 EA Y INLET (DT BOT) (TYP D) (J BOT >3M, SPE)

2425  1549 EA Y INLETS (DT BOT) (TYPE D) (MODIFY)

2425  1551 EA Y INLETS (DT BOT) (TYPE E) (<3M)

2425  1552 EA Y INLETS (DT BOT) (TYPE E) (>3M)

2425  1553 EA Y INLETS (DT BOT) (TYPE E) (J BOTTOM, <3M)

2425  1554 EA Y INLETS (DT BOT) (TYPE E) (J BOTTOM, >3M)

2425  1555 EA Y INLETS (DT BOT) (TYPE E) (PARTIAL)

2425  1557 EA Y INLET (DT BOT) (TYP E) (J BOT <3M, SPE)

2425  1558 EA Y INLET (DT BOT) (TYP E) (J BOT >3M, SPE)

2425  1559 EA Y INLETS (DT BOT) (TYPE E) (MODIFY)

2425  1561 2 $5,871.88 $52,846.95 9.000 EA Y INLETS (DT BOT) (TYPE F) (<3M)

2425  1562 1 $4,212.09 $8,424.18 2.000 EA Y INLETS (DT BOT) (TYPE F) (>3M)

2425  1563 EA Y INLETS (DT BOT) (TYPE F) (J BOTTOM, <3M)

2425  1564 EA Y INLETS (DT BOT) (TYPE F) (J BOTTOM, >3M)

2425  1565 EA Y INLETS (DT BOT) (TYPE F) (PARTIAL)

2425  1569 EA Y INLETS (DT BOT) (TYPE F) (MODIFY)

2425  1571 EA Y INLETS (DT BOT) (TYPE G) (<3M)

2425  1572 EA Y INLETS (DT BOT) (TYPE G) (>3M)

2425  1573 EA Y INLETS (DT BOT) (TYPE G) (J BOTTOM, <3M)

2425  1574 EA Y INLETS (DT BOT) (TYPE G) (J BOTTOM, >3M)

2425  1581 EA Y INLETS (DT BOT) (TYPE H) (<3M)

2425  1582 EA Y INLETS (DT BOT) (TYPE H) (>3M)

2425  1583 EA Y INLETS (DT BOT) (TYPE H) (J BOTTOM, <3M)

2425  1585 EA Y INLETS (DT BOT) (TYPE H) (PARTIAL)

2425  1589 EA Y INLETS (DT BOT) (TYPE H) (MODIFY)

2425  1601 EA Y INLETS (DT BOT) (TYPE J) (<3M)

2425  1602 EA Y INLETS (DT BOT) (TYPE J) (>3M)

2425  1603 EA Y INLETS (DT BOT) (TYPE J) (J BOTTOM, <3M)

2425  1604 EA Y INLETS (DT BOT) (TYPE J) (J BOTTOM, >3M)

2425  1609 EA Y INLETS (DT BOT) (TYPE J) (MODIFY)

2425  1611 EA Y INLETS (DT BOT) (TYPE K) (<3M)

2425  1612 EA Y INLETS (DT BOT) (TYPE K)(>3M)

2425  1619 EA Y INLETS (DT BOT) (TYPE K) (MODIFY)

2425  1701 EA Y INLETS (GUTTER) (TYPE S) (<3M)
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2425  1702 EA Y INLETS (GUTTER) (TYPE S) (>3M)

2425  1703 EA Y INLETS (GUTTER) (TYPE S) (J BOTTOM, <3M)

2425  1704 EA Y INLETS (GUTTER) (TYPE S) (J BOTTOM, >3M)

2425  1705 EA Y INLETS (GUTTER) (TYPE S) (PARTIAL)

2425  1707 EA Y INLET (GUTTER) (TYP S) (J BOT <3M, SPE)

2425  1709 EA Y INLETS (GUTTER) (TYPE S) (MODIFY)

2425  1711 2 $4,714.68 $18,858.73 4.000 EA Y INLETS (GUTTER) (TYPE V) (<3M)

2425  1712 EA Y INLETS (GUTTER) (TYPE V) (>3M)

2425  1713 EA Y INLETS (GUTTER) (TYPE V) (J BOTTOM, <3M)

2425  1714 EA Y INLETS (GUTTER) (TYPE V) (J BOTTOM, >3M)

2425  1715 EA Y INLETS (GUTTER) (TYPE V) (PARTIAL)

2425  1717 EA Y INLET (GUTTER) (TYP V) (J BOT <3M, SPE)

2425  1718 EA Y INLET (GUTTER) (TYP V) (J BOT >3M, SPE)

2425  1721 EA Y INLETS (GUTTER) (TYPE S MOD.) (<3M)

2425  1801 EA Y INLETS (MED BARRIER) (TYPE 1) (<3M)

2425  1802 EA Y INLETS (MED BARRIER) (TYPE 1) (>3M)

2425  1803 EA Y INLET (MED BARRIER) (TYP 1) (J BOT <3M)

2425  1805 EA Y INLETS (MED BARRIER)(TYP 1)(PARTIAL)

2425  1807 EA Y INLET (MED BARR) (TYP 1)(J BOT, <3M SPE)

2425  1808 EA Y INLET (MED BARR) (TYP 1)(J BOT, >3M SPE)

2425  1811 EA Y INLETS (MED BARRIER) (TYPE 2) (<3M)

2425  1812 EA Y INLETS (MED BARRIER) (TYPE 2) (>3M)

2425  1813 EA Y INLET (MED BARRIER) (TYP 2) (J BOT <3M)

2425  1814 EA Y INLET (MED BARRIER) (TYP 2) (J BOT >3M)

2425  1815 EA Y INLETS (MED BARRIER) (TYPE 2) (PARTIAL)

2425  1817 EA Y INLET (MED BARR) (TYP 2)(J BOT, <3M SPE)

2425  1818 EA Y INLET (MED BARR) (TYP 2)(J BOT, >3M SPE)

2425  1821 EA Y INLETS (MED BARRIER) (SPEC TYPE 1) (<3M)

2425  1831 EA Y INLETS (MED BARRIER) (SPEC TYPE 2) (<3M)

2425  1841 EA Y INLETS (MED BARRIER) (TYPE 3) (<3M)

2425  1842 EA Y INLETS (MED BARRIER) (TYPE 3) (>3M)

2425  1843 EA Y INLET (MED BARRIER) (TYP 3) (J BOT <3M)

2425  1844 EA Y INLET (MED BARRIER) (TYP 3) (J BOT >3M)

2425  1845 EA Y INLETS (MED BARRIER) (TYPE 3) (PARTIAL)

2425  1848 EA Y INLET (MED BARR) (TYP 3)(J BOT, >3M SPE)
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2425  1851 EA Y INLETS (MED BARRIER) (TYPE 4) (<3M)

2425  1852 EA Y INLETS (MED BARRIER) (TYPE 4) (>3M)

2425  1853 EA Y INLET (MED BARRIER) (TYP 4) (J BOT <3M)

2425  1854 EA Y INLET (MED BARRIER) (TYP 4) (J BOT >3M)

2425  1855 EA Y INLETS (MED BARRIER) (TYPE 4) (PARTIAL)

2425  1857 EA Y INLET (MED BARR) (TYP 4)(J BOT, <3M SPE)

2425  1858 EA Y INLET (MED BARR) (TYP 4)(J BOT, >3M SPE)

2425  1861 EA Y INLETS (MED BARRIER) (TYPE 5) (<3M)

2425  1863 EA Y INLET (MED BARRIER) (TYP 5) (J BOT <3M)

2425  1868 EA Y INLET (MED BARR) (TYP 5)(J BOT, >3M SPE)

2425  1881 1 $6,500.00 $13,000.00 2.000 EA Y INLET (BARRIER WALL,RIG,CG) (<3M)

2425  1882 EA Y INLET (BARRIER WALL,RIG,CG) (>3M)

2425  1883 EA Y INLET (BARRIER WALL,RIG,CG)(J BOT <3M)

2425  1884 EA Y INLET (BARRIER WALL,RIG,CG)(J BOT >3M)

2425  1885 EA Y INLET (BARRIER WALL,RIG,CG) (PART.)

2425  1891 EA Y INLETS (BARRIER WALL) (<3M)

2425  1892 EA Y INLETS (BARRIER WALL) (>3M)

2425  1893 EA Y INLETS (BARRIER WALL) (J BOTTOM, <3M)

2425  1894 EA Y INLETS (BARRIER WALL) (J BOTTOM, >3M)

2425  1895 EA Y INLETS (BARRIER WALL) (PARTIAL)

2425  1897 EA Y INLET (BARRIER WALL) (J BOT <3M, SPE)

2425  1898 EA Y INLET (BARRIER WALL) (J BOT >3M, SPE)

2425  1899 EA Y INLET (BARRIER WALL) (MODIFY)

2425  1901 2 $4,983.45 $89,702.04 18.000 EA Y INLETS (SPECIAL) (<3M)

2425  1902 1 $4,054.67 $4,054.67 1.000 EA Y INLETS (SPECIAL) (>3M)

2425  1903 EA Y INLETS (SPECIAL) (J BOT, <3M)

2425  1904 EA Y INLETS (SPECIAL) (J BOT, >3M)

2425  1905 EA Y INLETS (SPECIAL) (PARTIAL)

2425  1910 EA Y INLETS (CLOSED FLUME)

2425  2 41 3 $5,043.58 $201,743.21 40.000 EA Y MANHOLES (P-7) (<3M)

2425  2 42 2 $4,736.23 $71,043.40 15.000 EA Y MANHOLES (P-7) (>3M)

2425  2 43 2 $3,342.22 $30,080.00 9.000 EA Y MANHOLES (P-7) (PARTIAL)

2425  2 61 EA Y MANHOLES (P-8) (<3M)

2425  2 62 EA Y MANHOLES (P-8) (>3M)

2425  2 63 EA Y MANHOLES (P-8) (PARTIAL)
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2425  2 71 1 $8,400.00 $33,600.00 4.000 EA Y MANHOLES (J-7) (<3M)

2425  2 72 1 $9,600.00 $76,800.00 8.000 EA Y MANHOLES (J-7) (>3M)

2425  2 73 EA Y MANHOLES (J-7) (PARTIAL)

2425  2 91 EA Y MANHOLES (J-8) (<3M)

2425  2 92 EA Y MANHOLES (J-8) (>3M)

2425  2 93 EA Y MANHOLES (J-8) (PARTIAL)

2425  2043 EA Y MANHOLES (P-7) (PARTIAL)

2425  2063 EA Y MANHOLES (P-8) (PARTIAL)

2425  2101 2 $11,243.87 $44,975.46 4.000 EA Y MANHOLES (SPECIAL) (<3M)

2425  2102 2 $11,136.99 $256,150.66 23.000 EA Y MANHOLES (SPECIAL) (>3M)

2425  2103 EA Y MANHOLES (SPECIAL) (PARTIAL)

2425  3 41 EA Y JUNCTION BOX (P-7) (<3M)

2425  3 42 EA Y JUNCTION BOX (P-7) (>3M)

2425  3 43 EA Y JUNCTION BOX (P-7) (PARTIAL)

2425  3 61 EA Y JUNCTION BOX (J-7) (<3M)

2425  3 62 EA Y JUNCTION BOX (J-7) (>3M)

2425  3 63 EA Y JUNCTION BOX (J-7) (PARTIAL)

2425  3 81 EA Y JUNCTION BOX (SPECIAL) (<3M)

2425  3 82 EA Y JUNCTION BOX (SPECIAL) (>3M)

2425  3 83 EA Y JUNCTION BOX (SPECIAL) (PARTIAL)

2425  3 91 EA Y JUNCTION BOX (UTILITY) (<3M)

2425  3 92 EA Y JUNCTION BOX (UTILITY) (>3M)

2425  4 EA Y INLETS (ADJUSTING)

2425  5 3 $653.29 $5,226.32 8.000 EA Y MANHOLE          (ADJUST)(STANDARD)

2425  5  1 1 $1,020.00 $12,240.00 12.000 EA Y MANHOLE          (ADJUST)(UTILITY)

2425  6 1 $510.00 $510.00 1.000 EA Y VALVE BOXES (ADJUST)

2425  8 EA Y MISCELLANEOUS STRUCTURES (ADJUST)

2425 10 2 $2,183.41 $43,668.20 20.000 EA Y YARD DRAINS

2425 11 EA Y MODIFY EXISTING DRAINAGE STRUCTURE

2425 71 EA Y RELOCATING INLETS

2425 74  1 EA Y CLEANING & SEAL MANHOLES & INLETS (<3M)

2425 74  2 EA Y CLEANING & SEAL MANHOLES & INLETS (>3M)

2425 78 1 $2,550.00 $10,200.00 4.000 EA Y INLET CAP (PRECAST)

2425 82 1 $1,530.00 $6,120.00 4.000 EA Y GRATE REPLACE

2426731021 M1 Y SLOT DRAIN PI (CORR ALUM) (GA 16)(300MM)
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2426731023 M1 Y SLOT DRAIN PI (CORR ALUM) (GA 16)(375MM)

2426731121 M1 Y SLOT DRAIN PI (CORR ALUM) (GA 14)(300MM)

2426731125 M1 Y SLOT DRAIN PI (CORR ALUM) (GA 14)(450MM)

2426731129 M1 Y SLOT DRAIN PI (CORR ALUM) (GA 14)(600MM)

2426732021 M1 Y SLOT DRAIN PIPE (CORR ST)(GA 16)(300MM)

2426732023 M1 Y SLOT DRAIN PIPE (CORR ST)(GA 16)(375MM)

2426732025 M1 Y SLOT DRAIN PIPE (CORR ST)(GA 16)(450MM)

2426732125 M1 Y SLOT DRAIN PIPE (CORR ST)(GA 14)(450MM)

2426732225 M1 Y SLOT DRAIN PIPE (CORR ST)(GA 12)(450MM)

2426733021 M1 Y SLOT DRAIN PI (OPTION MAT)(GA 16)(300MM)

2426733023 M1 Y SLOT DRAIN PI (OPTION MAT)(GA 16)(375MM)

2426733025 M1 Y SLOT DRAIN PI (OPT. MAT.) (GA 16)(450MM)

2426733029 M1 Y SLOT DRAIN PI (OPT. MAT.) (GA 16)(600MM)

2426733125 M1 Y SLOT DRAIN PI (OPT. MAT.) (GA 14)(450MM)

2430150113 M1 Y PIPE CAST IRON SOIL (SERVICE) (100MM)

2430150120 M1 Y PIPE CAST IRON SOIL (SERVICE) (250MM)

2430150216 M1 Y PI CAST IRON SOIL (EXTRA HEAVY) (150MM)

2430150223 M1 Y PIPE CAST IRON SOIL(XTRA HVY)(375MM)

2430150225 M1 Y PIPE CAST IRON SOIL(XTRA HVY)(450MM)

2430171121 M1 Y PIPE CULV(OPT MATL)ROUND( 300MM SS)

2430171123 2 $179.19 $53,757.00 300.000 M1 Y PIPE CULV(OPT MATL)ROUND( 375MM SS)

2430171125 3 $191.21 $312,029.81 1,631.900 M1 Y PIPE CULV(OPT MATL)ROUND( 450MM SS)

2430171129 3 $221.79 $125,513.00 565.900 M1 Y PIPE CULV(OPT MATL)ROUND( 600MM SS)

2430171133 3 $263.18 $332,215.30 1,262.300 M1 Y PIPE CULV(OPT MATL)ROUND( 750MM SS)

2430171138 M1 Y PIPE CULV(OPT MATL)ROUND( 900MM SS)

2430171140 1 $465.00 $44,128.50 94.900 M1 Y PIPE CULV(OPT MATL)ROUND(1050MM SS)

2430171141 M1 Y PIPE CULV(OPT MATL)ROUND(1200MM SS)

2430171142 M1 Y PIPE CULV(OPT MATL)ROUND(1350MM SS)

2430171143 M1 Y PIPE CULV(OPT MATL)ROUND(1500MM SS)

2430171144 M1 Y PIPE CULV(OPT MATL)ROUND(1650MM SS)

2430171145 M1 Y PIPE CULV(OPT MATL)ROUND(1800MM SS)

2430171155 M1 Y PIPE CULV(OPT MATL)ROUND(3900MM SS)

2430171223 1 $1,000.00 $1,400.00 1.400 M1 Y PIPE CULV(OPT MATL)OTHER( 375MM SS)

2430171225 1 $300.00 $4,170.00 13.900 M1 Y PIPE CULV(OPT MATL)OTHER( 450MM SS)

2430171229 M1 Y PIPE CULV(OPT MATL)OTHER( 600MM SS)
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2430171233 M1 Y PIPE CULV(OPT MATL)OTHER( 750MM SS)

2430171238 M1 Y PIPE CULV(OPT MATL)OTHER( 900MM SS)

2430171240 M1 Y PIPE CULV(OPT MATL)OTHER(1050MM SS)

2430171241 M1 Y PIPE CULV(OPT MATL)OTHER(1200MM SS)

2430171243 M1 Y PIPE CULV(OPT MATL)OTHER(1500MM SS)

2430171245 M1 Y PIPE CULV(OPT MATL)OTHER(1800MM SS)

2430172123 M1 Y PIPE CULV(OPT MATL)ROUND( 375MM CD)

2430172125 1 $300.00 $20,760.00 69.200 M1 Y PIPE CULV(OPT MATL)ROUND( 450MM CD)

2430172129 1 $300.00 $1,860.00 6.200 M1 Y PIPE CULV(OPT MATL)ROUND( 600MM CD)

2430172133 M1 Y PIPE CULV(OPT MATL)ROUND( 750MM CD)

2430172138 M1 Y PIPE CULV(OPT MATL)ROUND( 900MM CD)

2430172140 M1 Y PIPE CULV(OPT MATL)ROUND(1050MM CD)

2430172141 M1 Y PIPE CULV(OPT MATL)ROUND(1200MM CD)

2430172142 M1 Y PIPE CULV(OPT MATL)ROUND(1350MM CD)

2430172143 M1 Y PIPE CULV(OPT MATL)ROUND(1500MM CD)

2430172149 M1 Y PIPE CULV(OPT MATL)ROUND(2400MM CD)

2430172223 M1 Y PIPE CULV(OPT MATL)OTHER( 375MM CD)

2430172225 1 $300.00 $7,290.00 24.300 M1 Y PIPE CULV(OPT MATL)OTHER( 450MM CD)

2430172229 M1 Y PIPE CULV(OPT MATL)OTHER( 600MM CD)

2430172233 M1 Y PIPE CULV(OPT MATL)OTHER( 750MM CD)

2430172238 M1 Y PIPE CULV(OPT MATL)OTHER( 900MM CD)

2430172240 M1 Y PIPE CULV(OPT MATL)OTHER(1050MM CD)

2430172241 M1 Y PIPE CULV(OPT MATL)OTHER(1200MM CD)

2430172243 M1 Y PIPE CULV(OPT MATL)OTHER(1500MM CD)

2430172244 M1 Y PIPE CULV(OPT MATL)OTHER(1650MM CD)

2430172245 M1 Y PIPE CULV(OPT MATL)OTHER(1800MM CD)

2430173125 M1 Y PIPE CULV(OPT MATL)ROUND(450MM GD)

2430173133 M1 Y PIPE CULV(OPT MATL)ROUND(750MM GD)

2430173141 M1 Y PIPE CULV(OPT MATL)ROUND(1200MM GD)

2430173223 M1 Y PIPE CULV(OPT MATL)(ELIP/ARCH)(GD)(375MM

2430174121 M1 Y PIPE CULV(OPT MATL)ROUND( 300MM SD)

2430174123 M1 Y PIPE CULV(OPT MATL)ROUND( 375MM SD)

2430174125 1 $250.00 $11,675.00 46.700 M1 Y PIPE CULV(OPT MATL)ROUND( 450MM SD)

2430174129 M1 Y PIPE CULV(OPT MATL)ROUND( 600MM SD)

2430174133 M1 Y PIPE CULV(OPT MATL)ROUND( 750MM SD)
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2430174138 M1 Y PIPE CULV(OPT MATL)ROUND( 900MM SD)

2430174140 M1 Y PIPE CULV(OPT MATL)ROUND(1050MM SD)

2430174141 M1 Y PIPE CULV(OPT MATL)ROUND(1200MM SD)

2430174145 M1 Y PIPE CULV(OPT MATL)ROUND(1800MM SD)

2430174223 M1 Y PIPE CULV(OPT MATL)OTHER(375MM SD)

2430174225 M1 Y PIPE CULV(OPT MATL)OTHER(450MM SD)

2430174229 M1 Y PIPE CULV(OPT MATL)OTHER(600MM SD)

2430174233 M1 Y PIPE CULV(OPT MATL)OTHER(750MM SD)

2430174238 M1 Y PIPE CULV(OPT MATL)OTHER(900MM SD)

2430174240 M1 Y PIPE CULV(OPT MATL)OTHER(1050MM SD)

2430174243 M1 Y PIPE CULV(OPT MATL)OTHER(1500MM SD)

2430190123 M1 Y PIPE EXISTING CONCRETE(RELAY) (375MM)

2430190125 M1 Y PIPE EXISTING CONCRETE(RELAY) ( 450MM)

2430190305 M1 Y PI EXIST CNC EL(RELAY) ( 730MM X 1150MM)

2430200 21 EA Y FLARED END SECTION (CONCRETE) (300MM)

2430200 23 EA Y FLARED END SECTION (CONCRETE) (375MM)

2430200 25 EA Y FLARED END SECTION (CONCRETE) (450MM)

2430200 29 EA Y FLARED END SECTION (CONCRETE) (600MM)

2430200 33 EA Y FLARED END SECTION (CONCRETE) (750MM)

2430200 38 EA Y FLARED END SECTION (CONCRETE) (900MM)

2430200 40 EA Y FLARED END SECTION (CONCRETE) (1050MM)

2430200 41 EA Y FLARED END SECTION (CONCRETE) (1200MM)

2430200 42 EA Y FLARED END SECTION (CONCRETE) (1350MM)

2430610 21 EA Y U-ENDWALL WITH GRATE(F&I) ( 300MM)

2430610 23 EA Y U-ENDWALL WITH GRATE(F&I) ( 375MM)

2430610 25 EA Y U-ENDWALL WITH GRATE(F&I) ( 450MM)

2430610 29 EA Y U-ENDWALL WITH GRATE(F&I) ( 600MM)

2430610 33 EA Y U-ENDWALL WITH GRATE(F&I) ( 750MM)

2430610 38 EA Y U-ENDWALL WITH GRATE(F&I) ( 900MM)

2430611121 EA Y U-ENDWALL (STD 261)(BAFF)(1:4)(300MM)

2430611125 EA Y U-ENDWALL (STD 261)(BAFF)(1:4)(450MM)

2430612125 EA Y U-ENDWALL (STD 261)(GRATE)(1:4)(450MM)

2430620 25 EA Y  CMP FLASHBOARD W/RISER  (450MM)

2430710 25 M1 Y PIPE STEEL CULV ( 450MM)

2430710 29 M1 Y PIPE STEEL CULV ( 600MM)
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2430710 33 M1 Y PIPE STEEL CULV ( 750MM)

2430710 38 M1 Y PIPE STEEL CULV ( 900MM)

2430721425 M1 Y PI SLOT OR PERF CULV(OPTION)(450MM SS)

2430721429 M1 Y PI SLOT OR PERF CULV(OPTION)(600MM SS)

2430721433 M1 Y PI SLOT OR PERF CULV(OPTION)(750MM SS)

2430721438 M1 Y PI SLOT OR PERF CULV(OPTION)(900MM SS)

2430821 21 EA Y PIPE CLEANING & SEAL JOINT ( 300MM SS)

2430821 23 EA Y PIPE CLEANING & SEAL JOINT ( 375MM SS)

2430821 25 EA Y PIPE CLEANING & SEAL JOINT ( 450MM SS)

2430821 29 EA Y PIPE CLEANING & SEAL JOINT ( 600MM SS)

2430821 33 EA Y PIPE CLEANING & SEAL JOINT ( 750MM SS)

2430821 38 EA Y PIPE CLEANING & SEAL JOINT ( 900MM SS)

2430821 40 EA Y PIPE CLEANING & SEAL JOINT (1050MM SS)

2430821 41 EA Y PIPE CLEANING & SEAL JOINT (1200MM SS)

2430821 42 EA Y PIPE CLEANING & SEAL JOINT (1350MM SS)

2430821 43 EA Y PIPE CLEANING & SEAL JOINT (1500MM SS)

2430821 44 EA Y PIPE CLEAN & SEAL JOINT(1650MM SS)

2430821 45 EA Y PIPE CLEANING & SEAL JOINT (1800MM SS)

2430821 49 EA Y PIPE CLEANING & SEAL JOINT (2400MM SS)

2430822 23 EA Y PIPE CLEANING & SEAL JOINT ( 375MM CD)

2430822 25 EA Y PIPE CLEANING & SEAL JOINT ( 450MM CD)

2430822 29 EA Y PIPE CLEANING & SEAL JOINT ( 600MM CD)

2430822 33 EA Y PIPE CLEANING & SEAL JOINT ( 750MM CD)

2430822 38 EA Y PIPE CLEANING & SEAL JOINT ( 900MM CD)

2430822 41 EA Y PIPE CLEANING & SEAL JOINT (1200MM CD)

2430822 45 EA Y PIPE CLEANING & SEAL JOINT (1650MM CD)

2430822 49 EA Y PIPE CLEANING & SEAL JOINT (1800MM CD)

2430830 M3 Y PIPE FILLING & PLUGGING

2430860  3 M1 Y STORM SEWER TRENCH       ( 900MM WIDE)

2430860  5 M1 Y STORM SEWER TRENCH       (1500MM WIDE)

2430860  6 M1 Y STORM SEWER TRENCH       (1800MM WIDE)

2430880 29 EA Y FLAP GATES (600MM)

2430880 40 EA Y FLAP GATES (1050MM)

2430880 43 EA Y FLAP GATES (1500MM)

2430880 90 EA Y FLAP GATES (SPECIAL)
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2430890 29 EA Y SLIDE GATE (600MM)

2430890 41 EA Y SLIDE GATE (1200MM)

2430890 43 EA Y SLIDE GATE (1500MM)

2430890 90 EA Y SLIDE GATE (SPECIAL)

2430941 21 M1 Y PIPE DESILTING (300MM SS)

2430941 23 2 $12.56 $665.44 53.000 M1 Y PIPE DESILTING (375MM SS)

2430941 25 2 $13.92 $3,049.00 219.000 M1 Y PIPE DESILTING (450MM SS)

2430941 27 M1 Y PIPE DESILTING (525MM SS)

2430941 29 3 $17.14 $6,306.65 368.000 M1 Y PIPE DESILTING (600MM SS)

2430941 31 M1 Y PIPE DESILTING (675MM SS)

2430941 33 M1 Y PIPE DESILTING (750MM SS)

2430941 38 M1 Y PIPE DESILTING (900MM SS)

2430941 40 1 $37.00 $4,736.00 128.000 M1 Y PIPE DESILTING (1050MM SS)

2430941 41 1 $43.00 $8,686.00 202.000 M1 Y PIPE DESILTING (1200MM SS)

2430941 42 1 $53.00 $1,590.00 30.000 M1 Y PIPE DESILTING (1350MM SS)

2430941 43 M1 Y PIPE DESILTING (1500MM SS)

2430941 44 M1 Y PIPE DESILTING (1650MM SS)

2430941 45 M1 Y PIPE DESILTING (1800MM SS)

2430941 46 M1 Y PIPE DESILTING (1950MM SS)

2430941 47 M1 Y PIPE DESILTING (2100MM SS)

2430942 21 M1 Y PIPE DESILTING (300MM CD)

2430942 23 M1 Y PIPE DESILTING (375MM CD)

2430942 25 M1 Y PIPE DESILTING (450MM CD)

2430942 27 M1 Y PIPE DESILTING (525MM CD)

2430942 29 M1 Y PIPE DESILTING (600MM CD)

2430942 31 M1 Y PIPE DESILTING (675MM CD)

2430942 33 M1 Y PIPE DESILTING (750MM CD)

2430942 38 M1 Y PIPE DESILTING (900MM CD)

2430942 40 M1 Y PIPE DESILTING (1050MM CD)

2430942 41 M1 Y PIPE DESILTING (1200MM CD)

2430942 42 M1 Y PIPE DESILTING (1350MM CD)

2430942 43 M1 Y PIPE DESILTING (1500MM CD)

2430942 44 M1 Y PIPE DESILTING (1650MM CD)

2430942 45 M1 Y PIPE DESILTING (1800MM CD)

2430942 47 M1 Y PIPE DESILTING (2100MM CD)
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2430942 49 M1 Y PIPE DESILTING (2400MM CD)

2430942 52 M1 Y PIPE DESILTING(3000MM CD)

2430942 53 M1 Y PIPE DESILTING (3300MM CD)

2430942 54 M1 Y PIPE DESILTING (3600MM CD)

2430943 23 M1 Y PIPE DESILTING (375MM GD)

2430943 25 M1 Y PIPE DESILTING (450MM GD)

2430944 21 M1 Y PIPE DESILTING (300MM SD)

2430944 23 M1 Y PIPE DESILTING (375MM SD)

2430944 25 M1 Y PIPE DESILTING (450MM SD)

2430944 27 M1 Y PIPE DESILTING (525MM SD)

2430944 29 M1 Y PIPE DESILTING (600MM SD)

2430944 31 M1 Y PIPE DESILTING (675MM SD)

2430944 33 M1 Y PIPE DESILTING (750MM SD)

2430944 38 M1 Y PIPE DESILTING (900MM SD)

2430944 40 M1 Y PIPE DESILTING (1050MM SD)

2430944 41 M1 Y PIPE DESILTING (1200MM SD)

2430944 42 M1 Y PIPE DESILTING (1350MM SD)

2430944 43 M1 Y PIPE DESILTING (1500MM SD)

2430944 44 M1 Y PIPE DESILTING (1650MM SD)

2430945 18 M1 Y PIPE DESILTING(EDGEDRAIN)(100MM)

2430950 M3 Y CONC BOX CULVERT DESILTING

2430961106 M1 Y PIPE PVC(SCH 40)(ENCASED)(25 MM)

2430961109 M1 Y PIPE PVC(SCH 40)(ENCASED)(50 MM)

2430961113 M1 Y PIPE PVC CULV(SCH 40)(ENCASED) (100MM)

2430961116 M1 Y PIPE PVC CULV(SCH 40)(ENCASED) (150MM)

2430961120 M1 Y PIPE PVC CULV(SCH 40)(ENCASED) (250MM)

2430961121 M1 Y PIPE PVC CULV(SCH 40)(ENCASED) (300MM)

2430961204 M1 Y PI PVC CULV(SCH 40)(NOT ENCASED) ( 13MM)

2430961208 M1 Y PI PVC CULV(SCH 40)(NOT ENCASED) ( 37MM)

2430961209 M1 Y PI PVC CULV(SCH 40)(NOT ENCASED) ( 50MM)

2430961211 M1 Y PI PVC CULV(SCH 40)(NOT ENCASED) ( 75MM)

2430961213 M1 Y PI PVC CULV(SCH 40)(NOT ENCASED) (100MM)

2430961216 M1 Y PI PVC CULV(SCH 40)(NOT ENCASED) (150MM)

2430961218 M1 Y PI PVC CULV(SCH 40)(NOT ENCASED) (200MM)

2430961220 M1 Y PI PVC CULV(SCH 40)(NOT ENCASED) (250MM)
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2430961221 M1 Y PI PVC CULV(SCH 40)(NOT ENCASED) (300MM)

2430961225 M1 Y PI PVC CULV(SCH 40)(NOT ENCASED) (450MM)

2430962109 M1 Y PIPE PVC CULV(SCH 80)(ENCASED) ( 50MM)

2430962113 M1 Y PIPE PVC CULV(SCH 80)(ENCASED) (100MM)

2430962118 M1 Y PIPE PVC CULV(SCH 80)(ENCASED) (200MM)

2430962211 M1 Y PI PVC CULV(SCH 80)(NOT ENCASED) ( 75MM)

2430962213 M1 Y PI PVC CULV(SCH 80)(NOT ENCASED) (100MM)

2430962216 M1 Y PI PVC CULV(SCH 80)(NOT ENCASED) (150MM)

2430962218 M1 Y PI PVC CULV(SCH 80)(NOT ENCASED) (200MM)

2430962220 M1 Y PI PVC CULV(SCH 80)(NOT ENCASED) (250MM)

2430962221 M1 Y PI PVC CULV(SCH 80)(NOT ENCASED) (300MM)

2430962223 M1 Y PI PVC CULV(SCH 80)(NOT ENCASED) (375MM)

2430982123 EA Y MITERED END SECT (OPT RD)( 375MM CD)

2430982125 1 $2,500.00 $5,000.00 2.000 EA Y MITERED END SECT (OPT RD)( 450MM CD)

2430982129 1 $3,000.00 $12,000.00 4.000 EA Y MITERED END SECT (OPT RD)( 600MM CD)

2430982131 EA Y MITERED END SECT (OPT PI RD)(675MM CD)

2430982133 1 $4,000.00 $4,000.00 1.000 EA Y MITERED END SECT (OPT PI RD)(750MM CD)

2430982138 EA Y MITERED END SECT (OPT PI RD)(900MM CD)

2430982140 EA Y MITER END SECT (OPT PI ROUN)(1050MM CD)

2430982141 EA Y MITER END SECT (OPT PI ROUN)(1200MM CD)

2430982142 EA Y MITER END SECT (OPT PI ROUN)(1350MM CD)

2430982143 EA Y MITER END SECT (OPT PI ROUN)(1500MM CD)

2430982144 EA Y MITERED END SECT (OPT PI RD 1650MM CD)

2430982145 EA Y MITERED END SECT (OPT PI RD 1800MM CD)

2430982605 EA Y MITER END SECT(ELLIP/ARCH CD(730X1150MM)

2430982625 EA Y MITER END SECT(OPT ELLIP/ARCH  450MM CD)

2430982629 EA Y MITER END SECT(OPT ELLIP/ARCH  600MM CD)

2430982633 EA Y MITER END SECT(OPT ELLIP/ARCH  750MM CD)

2430982638 EA Y MITER END SECT(OPT ELLIP/ARCH  900MM CD)

2430982640 EA Y MITER END SECT(OPT ELLIP/ARCH 1050MM CD)

2430982641 EA Y MITER END SECT(OPT ELLIP/ARCH 1200MM CD)

2430982643 EA Y MITER END SECT(OPT ELLIP/ARCH 1500MM CD)

2430984123 EA Y MITER END SECT (OPT RD) ( 375MM SD)

2430984125 1 $3,000.00 $18,000.00 6.000 EA Y MITER END SECT (OPT RD) ( 450MM SD)

2430984127 EA Y MITER END SECT (OPT RD) ( 525MM SD)
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2430984129 1 $4,000.00 $8,000.00 2.000 EA Y MITER END SECT (OPT RD) ( 600MM SD)

2430984131 EA Y MITER END SECT (OPT RD) ( 675MM SD)

2430984133 EA Y MITER END SECT (OPT RD) ( 750MM SD)

2430984138 EA Y MITER END SECT (OPT RD) ( 900MM SD)

2430984140 EA Y MITER END SECT (OPT RD) (1050MM SD)

2430984141 EA Y MITER END SECT (OPT RD) (1200MM SD)

2430984142 EA Y MITER END SECT(OPT RND)1350MM SD

2430984143 EA Y MITER END SECT (OPT RD) (1500MM SD)

2430984144 EA Y MITER END SECT (OPT RD) (1650MM SD)

2430984145 EA Y MITER END SECT (OPT RD) (1800MM SD)

2430984623 EA Y MITER END SECT(ELLIP/ ARCH)( 375MM SD)

2430984625 1 $3,000.00 $3,000.00 1.000 EA Y MITER END SECT(ELLIP/ ARCH)( 450MM SD)

2430984629 EA Y MITER END SECT(ELLIP/ ARCH)( 600MM SD)

2430984633 EA Y MITER END SECT(ELLIP/ ARCH)( 750MM SD)

2430984640 EA Y MITER END SECT(ELLIP/ ARCH)(1050MM SD)

2430984643 EA Y MITER END SECT(ELLIP/ ARCH)(1500MM SD)

2431  1121 M1 Y PIPE LINER (OPTIONAL MATERIAL) 300MM

2431  1123 M1 Y PIPE LINER (OPTIONAL MATERIAL) 375MM

2431  1125 M1 Y PIPE LINER (OPTIONAL MATERIAL) 450MM

2431  1127 M1 Y PIPE LINER (OPTIONAL MATERIAL) 525MM

2431  1129 M1 Y PIPE LINER (OPTIONAL MATERIAL) 600MM

2431  1131 M1 Y PIPE LINER (OPTIONAL MATERIAL) 675MM

2431  1133 M1 Y PIPE LINER (OPTIONAL MATERIAL) 750MM

2431  1138 M1 Y PIPE LINER (OPTIONAL MATERIAL) 900MM

2431  1144 M1 Y PIPE LINER (OPTIONAL MATERIAL)1650MM

2431  1145 M1 Y PIPE LINER (OPTIONAL MATERIAL)1800MM

2432  1  1 EA Y CHEMICAL GROUT REPAIR (PIPE) ( 375MM)

2432  1  2 EA Y CHEMICAL GROUT REPAIR (PIPE) ( 450MM)

2432  1  4 EA Y CHEMICAL GROUT REPAIR (PIPE) ( 600MM)

2432  1  5 EA Y CHEMICAL GROUT REPAIR (PIPE) ( 750MM)

2432  1  6 EA Y CHEMICAL GROUT REPAIR (PIPE) ( 900MM)

2432  1  7 EA Y CHEMICAL GROUT REPAIR (PIPE) (1050MM)

2432  1  8 EA Y CHEMICAL GROUT REPAIR (PIPE) (1200MM)

2432  1  9 EA Y CHEMICAL GROUT REPAIR (PIPE) (1350MM)

2433  1 EA Y CHEMICAL GROUT REPAIR    (MANHOLE/INLET)
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2435 22372 M1 Y PI STRUCT PLT ST ARC(3.56,3960MMX1670MM)

2435 22464 M1 Y PI STRUCT PLT ST ARC(4.32,2690MMX1850MM)

2435 22465 M1 Y PI STRUCT PLT ST ARC(4.32,4090MMX2570MM)

2435 42761 M1 Y PI STRUCT PLT AL ARC(3.8)(5840MMX3580MM)

2435 52  3 M1 Y MULTI PLT ARCH CULV (2690MM X 1850MM CD)

2435 52  4 M1 Y MULTI PLT ARCH CULV (4090MM X 2570MM CD)

2435424639 M1 Y PI STRUCT PLT AL(ARC CLV,4980X3200MM CD)

2435516558 M1 Y CLV-AL STRUCT PLT/ARC SHAPE 5180X2690MM

2436  1  1 1 $305.00 $7,625.00 25.000 M1 Y TRENCH DRAIN, 375 MM DIAMETER STANDARD

2440  1 10 M1 Y UNDERDRAIN, TYPE I

2440  1 20 M1 Y UNDERDRAIN, TYPE II

2440  1 30 M1 Y UNDERDRAIN, TYPE III

2440  1 50 M1 Y UNDERDRAIN, TYPE V

2440  1 60 M1 Y UNDERDRAIN, TYPE SPECIAL

2440 70 EA Y UNDERDRAIN INSPECTION BOX

2440 73  1 M1 Y UNDERDRAIN OUTLET PIPE (100 MM)

2440 73  2 M1 Y UNDERDRAIN OUTLET PIPE (150 MM)

2440 73  3 M1 Y UNDERDRAIN OUTLET PIPE (200 MM)

2440 73  4 M1 Y UNDERDRAIN OUTLET PIPE (250 MM)

2440 73  5 M1 Y UNDERDRAIN OUTLET PIPE (300 MM)

2440 73  6 M1 Y UNDERDRAIN OUTLET PIPE (125 MM)

2441  1 11 M1 Y EDGEDRAIN (DRAINCRETE) (100MM)

2441 70  2 M1 Y EDGEDRAIN COR POLY TUBING (150MM)

2441 71  1 M1 Y EDGEDRAIN OUTLET PIPE (100MM)

2441 71  2 M1 Y EDGEDRAIN OUTLET PIPE (150MM)

2442 70 M1 Y VERTICAL DRAINAGE WICKS

2443 70  1 M1 Y FRENCH DRAINS (300 MM)

2443 70  2 M1 Y FRENCH DRAINS (375MM)

2443 70  3 M1 Y FRENCH DRAINS (450MM)

2443 70  4 1 $497.33 $5,967.96 12.000 M1 Y FRENCH DRAINS (600MM)

2443 70  5 M1 Y FRENCH DRAINS (750MM)

2443 70  6 M1 Y FRENCH DRAINS (900MM)

2443 70  7 1 $778.00 $172,560.40 221.800 M1 Y FRENCH DRAINS (1050MM)

2443 70  8 M1 Y FRENCH DRAINS (1200MM)

2443 70  9 M1 Y FRENCH DRAINS (1350MM)
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2443 71 M3 Y BALLAST ROCK

2443 71  1 M3 Y BALLAST ROCK (FRENCH DRAIN AGGREGATE)

2444 70  5 M1 Y DEEP WELL OPEN HOLE (300MM)

2444 70  8 M1 Y DEEP WELL OPEN HOLE (450MM)

2444 70 11 2 $633.84 $159,727.56 252.000 M1 Y DEEP WELL OPEN HOLE (600MM)

2444 71  5 M1 Y DEEP WELL CASING (300MM)

2444 71  8 M1 Y DEEP WELL CASING (450MM)

2444 71 11 2 $1,213.48 $891,909.90 735.000 M1 Y DEEP WELL CASING (600MM)

2446  1  1 1 $.00 $.00 10,966.100 M1 Y EDGEDRAIN (DRAINCRETE)(STANDARD)

2446  1  9 M1 Y EDGEDRAIN (DRAINCRETE)(NON STANDARD)

2446 71  1 1 $105.00 $128,205.00 1,221.000 M1 Y EDGEDRAIN OUTLET PIPE (100MM)

2448 73 LS Y PUMPING STATION

2450  1001 M1 Y PRESTRESSED BEAMS (F&I)(TYPE II)

2450  1002 M1 Y PRESTRESSED BEAMS (F&I)(TYPE III)

2450  1003 M1 Y PRESTRESSED BEAMS (F&I)(TYPE IV)

2450  1004 M1 Y PRESTRESSED BEAMS (F&I)(TYPE V)

2450  1005 M1 Y PRESTRESSED BEAMS (F&I)(TYPE VI)

2450  1007 M1 Y PRESTRESSED BEAMS (F&I)(SPECIAL)

2450  1072 M1 Y PRESTRESSED BEAMS (F&I)(FLA BULB T) (72)

2450  1118 M1 Y PREST BEAMS (F&I)(FLA DBL TEE) (FDT18)

2450  1124 M1 Y PREST BEAMS (F&I)(FLA DBL TEE) (FDT24)

2450  1201 M1 Y PRESTRESSED BEAMS (F&I)(TYP II MODIFIED)

2450  1202 M1 Y PREST BEAMS (F&I)(TYP III MODIFIED)

2450  1203 M1 Y PRESTRESSED BEAMS (F&I)(TYP IV MODIFIED)

2450  1278 M1 Y PREST BEAMS (F&I)(MOD BULB TEE) (1981MM)

2450  1378 M1 Y PREST BEAMS(F&I)(MOD BULB TEE)(HAUNCHED)

2450  3 11 M1 Y PRESTRESS SLAB UNITS (1200MM X 300MM)

2450  3 21 M1 Y PRESTRESS SLAB UNITS (1500MM X 300MM)

2450  3 33 M1 Y PRESTRESS SLAB UNITS(2440MM X 255MM)

2450  4  1 M1 Y PREST BEAMS (F&I)(FLA U-BEAM) (1200MM)

2450  4  2 M1 Y PREST BEAMS (F&I)(FLA U-BEAM) (1400MM)

2450  4  3 M1 Y PREST BEAMS (F&I)(FLA U-BEAM) (1600MM)

2450  4  4 M1 Y PREST BEAMS (F&I)(FLA U-BEAM) (1800MM)

2450 82 M1 Y BEAMS REPAIR

2450 83  1 EA Y BEAM REPAIR(STRAND SPLICE)
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2450 88 15 M2 Y PREST SLAB UNITS TRANS POTTEN (380MM)

2450 88 16 M2 Y PREST SLAB UNITS TRANS POTTEN ( 405MM)

2450 88 18 M2 Y PREST SLAB UNITS TRANS POTTEN ( 455MM)

2450 88 21 M2 Y PREST SLAB UNITS TRANS POTTEN ( 535MM)

2451 70 EA Y PREST SOIL ANCHORS (F&I)(W/ STD TESTS)

2451 70  1 EA Y PREST SOIL ANCHORS (PERFORMANCE TEST)

2451 70  2 EA Y PRESTRESSED SOIL ANCHORS (CREEP TEST)

2452 70 LS Y PRECAST SEGMENT PRODUCTION

2455  2 M1 Y PILING TREATED TIMBER (SINGLE TREATMENT)

2455  2  1 M1 Y PILING TREATED TIMBER (DUAL TREATMENT)

2455 14  2 M1 Y SHEET PILING CONCRETE (205MM X 760MM)

2455 14  3 M1 Y SHEET PILING CONCRETE (255MM X 760MM)

2455 14  4 M1 Y SHEET PILING CONCRETE (310MM X 760MM)

2455 14  5 M1 Y SHEET PILING CONCRETE (SPECIAL)

2455 14 11 M1 Y SHEET PILING CONCRETE (250MM X 1000MM)

2455 14 12 M1 Y SHEET PILING CONCRETE (300MM X 1000MM)

2455 18 LS Y PROTECTION OF EXISTING STRUCTURES

2455 34  1 M1 Y PILING(PRESTRESSED CONCRETE)(305MM SQ)

2455 34  2 M1 Y PILING(PRESTRESSED CONCRETE)(355MM SQ)

2455 34  3 M1 Y PILING (PRESTRESSED CONCRETE)(455MM SQ)

2455 34  4 M1 Y PILING    (PREST CONC)(510MM SQ.)

2455 34  5 M1 Y PILING(PREST CONC)( 610MM SQ)

2455 34  6 M1 Y PILING (PRESTRESSED CONCRETE)(760MM SQ)

2455 35  3 M1 Y PILING(STEEL)(HP 254X 62)

2455 35  4 M1 Y PILING(STEEL)(HP 310X 79)

2455 35  5 M1 Y PILING(STEEL)(HP 360 X 108)

2455 35  6 M1 Y PILING(STEEL)(HP 360 X 132)

2455 35  9 M1 Y PILING(STEEL)(SPECIAL)

2455 35 22 M1 Y PILING(STEEL)( 610MM DIA PIPE)

2455 35 23 M1 Y PILING(STEEL)( 760MM DIA PIPE)

2455 36  1 M1 Y PILE FURN & DRIV(CONC CYL)(1370MM DIA)

2455 36  2 M1 Y PILE FURN & DRIV(CONC CYL)(1525MM DIA)

2455 76 EA Y PILE WRAP(CLUSTERS)

2455 81101 EA Y CATHODIC PROT(F&I)(PILE)(ZINC ANODE ASM)

2455 81102 EA Y CATHODIC PROT(F&I)(PIER)(ZINC ANODE ASM)
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2455 81104 EA Y CATHODIC PROT(F&I)(PILE)(TITANIUM ANODE)

2455 87 EA Y ANCHOR BAR STEEL

2455 88  2 M1 Y DRILLED SHAFT( 760MM DIA)

2455 88  3 M1 Y DRILLED SHAFT( 915MM DIA)

2455 88  4 M1 Y DRILLED SHAFT(1070MM DIA)

2455 88  5 M1 Y DRILLED SHAFT(1220MM DIA)

2455 88  6 M1 Y DRILLED SHAFT(1525MM DIA)

2455 88  7 M1 Y DRILLED SHAFT(1830MM DIA)

2455 88  8 M1 Y DRILLED SHAFT(1370MM DIA)

2455 88  9 M1 Y DRILLED SHAFT(1675MM DIA)

2455 88 20 M1 Y DRILLED SHAFT(2745MM DIA)

2455 89  4 EA Y DRILLED SHAFT(TIP GROUTING 1070MM DIA.)

2455101 EA Y TEST LOAD (1000 MT CAPACITY)

2455101  1 EA Y TEST LOAD (OSTERBERG CELL)(< FIVE CELLS)

2455103104 EA Y TEST LOAD (STATNAMIC)(COMPRESSION)( 4MN)

2455103114 EA Y TEST LOAD (STATNAMIC)(COMPRESSION)(14MN)

2455103115 EA Y TEST LOAD (STATNAMIC)(COMPRESSION)(14MN)

2455103130 EA Y TEST LOAD (STATNAMIC)(COMPRESSION)(30MN)

2455107  1 M1 Y CASING (F&I) ( 610MM DIA.)

2455107  3 M1 Y CASING (F&I) ( 915MM DIA.)

2455107  4 M1 Y CASING (F&I) (1070MM DIA.)

2455107  5 M1 Y CASING (F&I) (1220MM DIA.)

2455107  6 M1 Y CASING (F&I) (1525MM DIA.)

2455107  7 M1 Y CASING (F&I) (1830MM DIA.)

2455111 M1 Y CORE (SHAFT EXCAVATION)

2455112  1 M1 Y PILE AUGER GROUTED       (405MM DIA)

2455112  2 M1 Y PILE AUGER GROUTED       (355MM DIA)

2455112  3 M1 Y PILE AUGER GROUTED       (610 DIA)

2455112  4 M1 Y PILE AUGER GROUTED       (760MM DIA)

2455119103 EA Y TEST LOADS (COMPRESSION)( 901- 5300 KN)

2455119104 EA Y TEST LOADS (COMPRESSION)( 5301-10700 KN)

2455119105 EA Y TEST LOADS (COMPRESSION)(10701-16000 KN)

2455119201 EA Y TEST LOADS (TENSION)( 0- 450 KN)

2455119202 EA Y TEST LOADS (TENSION)( 451- 900 KN)

2455119203 EA Y TEST LOADS (TENSION)( 901- 5300 KN)
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2455119301 EA Y TEST LOADS (LATERAL)( 0- 450 KN)

2455119302 EA Y TEST LOADS (LATERAL)( 451- 900 KN)

2455119303 EA Y TEST LOADS (LATERAL)( 901- 5300 KN)

2455120  1 EA Y POINT PROTECTION         (HP 360 X 132)

2455121  1 EA Y STEEL CASING SPLICE      ( 610MM DIA)

2455121  3 EA Y STEEL CASING SPLICE      ( 915MM DIA)

2455121  4 EA Y STEEL CASING SPLICE      (1070MM DIA)

2455121  5 EA Y STEEL CASING SPLICE      (1220MM DIA)

2455122  2 M1 Y EXCAVATION UCLSF SHAFT ( 760MM DIA)

2455122  3 M1 Y EXCAVATION UCLSF SHAFT ( 915MM DIA)

2455122  4 M1 Y EXCAVATION UCLSF SHAFT (1070MM DIA)

2455122  5 M1 Y EXCAVATION UCLSF SHAFT (1220MM DIA)

2455122  6 M1 Y EXCAVATION UCLSF SHAFT (1525MM DIA)

2455122  7 M1 Y EXCAVATION UCLSF SHAFT (1830MM DIA)

2455122  8 M1 Y EXCAVATION UCLSF SHAFT (1370MM DIA)

2455122  9 M1 Y EXCAVATION UCLSF SHAFT (1675MM DIA)

2455122 20 M1 Y EXCAVATION UCLSF SHAFT (2745MM DIA)

2455127  1 LS Y CATHODIC PROTECTION (IMPRESSED CURRENT)

2455129  1 LS Y INSTRUM & DATA COLLECT(PILE FOUNDATION)

2455129  2 LS Y INSTRUM & DATA COLLECT(DRILL SHAFT FND)

2455131 EA Y WORKING SERVICE PLATFORM

2455133 M2 Y SHEET PILING STEEL

2455133  1 M2 Y SHEET PILING STEEL (TEMPORARY)

2455133  2 M2 Y SHEET PILING STEEL (TEMPORARY-CRITICAL)

2455134 M2 Y SHEET PILING ALUMINUM

2455137 EA Y TEST LOAD (DYNAMIC)

2455142 EA Y CROSSHOLE SONIC LOGGING

2455143  2 M1 Y TEST PILES(PREST CONC)( 355MM SQ)

2455143  3 M1 Y TEST PILES(PREST CONC)( 455MM SQ)

2455143  4 M1 Y TEST PILES(PREST CONC)( 510MM SQ.)

2455143  5 M1 Y TEST PILES(PREST CONC)( 610MM SQ)

2455143  6 M1 Y TEST PILES (PREST CONCRETE)(760MM SQ.)

2455143 03 M1 Y TEST PILES (PREST CONCRETE) (455MM SQ)

2455144  4 M1 Y TEST PILES(STEEL)(HP 310 X 79)

2455144  5 M1 Y TEST PILES(STEEL)(HP 360 X 108)
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2455144  9 M1 Y TEST PILES(STEEL)(SPECIAL)

2455144 22 M1 Y TEST PILES(STEEL)( 610MM DIA PIPE)

2455144 23 M1 Y TEST PILES(STEEL)( 760MM DIA PIPE)

2455145  1 M1 Y TEST PILE F & DRIV(CONC CYL)(1370MM DIA)

2455145  2 M1 Y TEST PILE F & DRIV(CONC CYL)(1525MM DIA)

2457 70205 M1 Y PILE JKT INTGR (PORTL CMT GRTN F)(455MM)

2457 70305 M1 Y PILE JKT INTGR(CL 3 CNC SEAL FIL)(455MM)

2457 70309 M1 Y PILE JKT INTGR(CL 3 CNC SEAL FER(610MM)

2459 70 M2 Y BITUMEN COATING ON CONCRETE PILES

2459 71 M2 Y SHEETING POLYETHELENE ON CONCRETE PILES

2460  1  1 KG Y STRUCTURAL STEEL (CARBON)

2460  1  2 KG Y STRUCTURAL STEEL (LOW ALLOY)

2460  1  3 KG Y STRUCTURAL STEEL (SHOE ASSEMBLIES)

2460  1  4 KG Y STRUCTURAL STEEL (EXPANSION ASSEMBLIES)

2460  1  5 KG Y STRUCTURAL STEEL (BASCULE LEAVES)

2460  1  6 KG Y STRUCTURAL STEEL (BASCULE PIERS)

2460  1  7 KG Y STRUCTURAL STEEL (APPROACH SPANS)

2460  1 11 KG Y STRUCT ST(SCREWS, BOLTS & WASHER ASM)

2460  1 12 KG Y STRUCTURAL STEEL (FLANKING SPANS)

2460  1 13 KG Y STRUCT ST (BOLTS, NUTS, WASHERS & PLT)

2460  1 15 KG Y STRUCTURAL STEEL (MISCELLANEOUS)

2460  1 18 KG Y STRUCTURAL STEEL (CARBON TRUSS)

2460  2  1 KG Y STRUCTURAL STEEL (CARBON)

2460  2  2 KG Y STRUCTURAL STEEL (LOW ALLOY)

2460  2  3 KG Y STRUCTURAL STEEL (SHOE ASSEMBLIES)

2460  2  4 KG Y STRUCTURAL STEEL (EXPANSION ASSEMBLIES)

2460  2  5 KG Y STRUCTURAL STEEL (BASCULE LEAVES)

2460  2  6 KG Y STRUCTURAL STEEL (BASCULE PIERS)

2460  2  7 KG Y STRUCTURAL STEEL (APPROACH SPANS)

2460  2 11 KG Y STRUCT ST(SCREWS,BOLTS.& WASHER ASM)

2460  2 12 KG Y STRUCT STEEL(FLANKING SPANS)

2460  2 13 KG Y STRUCT ST (BOLTS, NUTS, WASHERS & PLT)

2460  2 15 KG Y STRUCTURAL STEEL (MISCELLANEOUS)

2460  2 19 KG Y STRUCTURAL STEEL (LOW ALLOY/TRUSS)

2460  3101 LS Y MACH & CASTS(F&I) (S REDU & GEAR TRAIN)
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2460  3102 LS Y MACH/CAST(F&I) (MECH. CONTROL DEVICES)

2460  3103 LS Y MACH/CAST(F&I) (MOVABLE BRIDGE)

2460  3104 EA Y MACH/CAST(F&I) (TRUNNION ASSEMBLY)

2460  3105 AS Y MACH/CAST(F&I) (SPAN LOCKS)

2460  3106 LS Y MACH/CAST(F&I) (COMPONENTS)

2460  3107 EA Y MACH/CAST(F&I) (MOTOR COUPLING)

2460  3108 LS Y MACH/CAST(F&I)(LIVE LOAD SHOES)

2460  3111 EA Y MACHINERY & CASTING(F&I) (HOPKINS FRAME)

2460  3301 LS Y MACH/CAST(INS) S REDU&GEAR TRAIN

2460  3303 LS Y MACH/CAST(INS) (MOVABLE BRIDGE)

2460  3304 EA Y MACHINERY & CASTING(INS)TRUNNION ASSEM

2460  3306 LS Y MACHINERY & CASTING(INS) (COMPONENTS)

2460  3307 EA Y MACH/CAST(INS) (MOTOR COUPLING)

2460  3401 LS Y MACH/CAST(REM) S REDU&GEAR TRAIN

2460  3402 LS Y MACH/CAST(REM)MECH. CONTROL DEVICES

2460  3403 LS Y MACH/CAST(REM) (MOVABLE BRIDGE)

2460  3404 EA Y MACH/CAST(REM) (TRUNNION ASSEMBLY)

2460  3405 LS Y MACHINERY & CASTING(REMOVE) (SPAN LOCKS)

2460  3406 LS Y MACHINERY & CASTING(REMOVE) (COMPONENTS)

2460  3408 LS Y MACH/CAST(REM) (LIVE LOAD SHOES)

2460  3411 EA Y MACHINERY & CASTING(RGM) (HOPKINS FRAME)

2460  3501 LS Y MACH/CAST(ALIGN &/OR ADJ,SPD REDU&GEAR

2460  3504 EA Y MACH/CAST(ALIGN AND/OR ADJ,TRUNNION ASM)

2460  3505 AS Y MACH & CASTS(ALIGN &/OR ADJ)(SPAN LOCKS)

2460  3506 LS Y MACH/CAST(ALIGN &/OR ADJ) (COMPONENTS)

2460  3508 LS Y MACH/CAST(ALIGN &/OR ADJ,LIVE LOAD SHOES

2460  3509 LS Y MACH/CAST(ALIGN &/OR ADJ)(SPAN TRUNNION)

2460  3511 EA Y MACH/CAST(ALIGN &/OR ADJ)(HOPKINS FRAME)

2460  3603 LS Y MACH/CAST(SHOP&MACH&FAB)(MOVABLE BRIDGE)

2460  3704 EA Y MACH/CAST(FLD MACHINE) (TRUNNION ASSEM)

2460  3709 LS Y MACH/CAST(FLD MACHINE) (SPAN TRUNNION)

2460  3801 LS Y MACH/CAST(RECOND)(SPD REDU & GEAR TRM)

2460  3804 EA Y MACH/CAST(RECOND)(TRUNION ASEMBLY)

2460  3805 AS Y MACHINERY & CASTING(RECOND) (SPAN LOCKS)

2460  3806 LS Y MACHINERY & CASTING(RECOND)(CONPONENTS)
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2460  3808 LS Y MACH/CAST(RECOND)(LIVE LOAD SHOES)

2460  3809 LS Y MACH/CAST(RECOND) (SPAN TRUNNION)

2460  3811 EA Y MACH/CAST(RECOND)(HOPKINS FRAME)

2460  5 KG Y ENDWALL GRATE

2460  6 KG Y LADDERS & PLATFORMS

2460  7  1 M1 Y EXPANSION JT SEAL (ST REINF ELASTOMERIC)

2460  7  2 M1 Y EXPANSION JOINT SEAL (COMPRESSION ELAST)

2460  7  4 M1 Y EXPANSION JOINT SEAL (STRIP ELASTOMERIC)

2460  7  5 M1 Y EXPANSION JOINT SEAL     (MODULAR)

2460  7 12 M1 Y EXPANSION JT SEAL (COMP. ELAST <25MM W)

2460  7 22 M1 Y EXP JT SEAL (COMP. ELAST 25-55MM W)

2460  7 32 M1 Y EXP JT SEAL (COMP. ELAST 56-70MM W)

2460  7 42 M1 Y EXP JT SEAL (COMP. ELAST > 70MM W )

2460  8002 M1 Y ELASTIC PREFORMED JOINT SEAL (25MM)

2460  8003 M1 Y ELASTIC PREFORMED JOINT SEAL (40MM)

2460  8004 M1 Y ELASTIC PREFORMED JOINT SEAL (50MM)

2460  8101 M1 Y ELASTIC PRFD JNT SEAL(PLYMRC NOSE)(20MM)

2460  8102 M1 Y ELASTIC PRFD JNT SEAL(PLYMRC NOSE)(25MM)

2460  8104 M1 Y ELASTIC PRFD JNT SEAL(PLYMRC NOSE)(50MM)

2460  8106 M1 Y ELASTIC PRFD JNT SEAL(PLYMRC NOSE)(75MM)

2460 30 M1 Y FINGER JOINT

2460 70  1 M1 Y ALUMINUM RAILINGS        (SINGLE RAIL)

2460 70  2 M1 Y ALUMINUM RAILINGS        (DOUBLE RAIL)

2460 70  3 M1 Y ALUMINUM RAILINGS        (TRIPLE RAIL)

2460 71  1 M1 Y TRAF RAILING BARR(METAL)THR BEAM RFIT

2460 71  2 M1 Y TRAF RAILING BARRIER(METAL)STL POST&RAIL

2460 73 M1 Y ENCLOSURE FOR PEDESTRIAN OVERPASS

2460 81 EA Y RIVETS / HIGH STRENGTH BOLTS (REPLACE)

2460 81  1 EA Y RIVETS / HIGH STRENGTH BOLTS (REP)(SPE)

2460 88 LS Y REMOVE, REP & REPAIR BEARING ASSEMBLY

2460 90 KG Y STRUCTURAL STEEL         (ERECTING)

2460 92  1 M1 Y MODULAR EXPANSION ASSEM(375MM MOVEMENT)

2460 92  6 M1 Y MODULAR EXPANSION ASSEM(200MM MOVEMENT)

2460 92  8 M1 Y MODULAR EXPANSION ASSEM(305MM MOVEMENT)

2460 95 KG Y STRUCTURAL STEEL REPAIR
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2460 98  1 EA Y PIPE HANGER              (CARBON)

2460 98  2 EA Y PIPE HANGER              (STAINLESS)

2460101121 EA Y BRIDGE HYDRAULICS (F&I)(PERMANENT SYS)

2460101122 EA Y BRIDGE HYDRAULICS (F&I)(PERM CYLINDERS)

2460101124 EA Y BRIDGE HYDRAULICS (F&I)(PERM SPAN LOCKS)

2460101211 EA Y BRIDGE HYDRAULICS(FUR)(TEMP SYS)

2460101311 EA Y BRIDGE HYDRAULICS(INS)(TEMP SYS)

2460101411 EA Y BRIDGE HYDRAULICS(REM)(TEMP SYS)

2460108  1 EA Y ACCESS HATCH (COMPLETE)  (ALUMINUM)

2460108  2 EA Y ACCESS HATCH (COMPLETE)  (STEEL)

2460112 EA Y ANCHOR BOLT     (REPLACE)

2460119102 EA Y BEARINGS, MOVABLE BR (F&I)(SPHERICAL)

2460120103 EA Y PIN LOAD BRG MOV. BR (F&I)(SPE INSTR)

2460121 11 EA Y COUNTERWT MOVABLE BR(F&I)(FG POCKET COV)

2460121 13 EA Y COUNTERWT MOVABLE BR (F&I)(BUMPER BLOCK)

2460121 43 EA Y COUNTERWT MOVABLE BR (REP)(BUMPER BLK)

2460121 50 EA Y COUNTERWEIGHT MOVABLE BRIDGE  (BALANCE)

2460121 64 EA Y COUNTERWT MOVABLE BR (CLEAN) (POCKET)

2460122  1 EA Y SPAN JACKING (MOVABLE BRIDGE)

2461113 12 EA Y MULTIROT BRNG ASM FX(F&I)(1101KN-2200KN)

2461113 13 EA Y MULTIROT BRNG ASM FX(F&I)(2201KN-3350KN)

2461113 14 EA Y MULTIROT BRNG ASM FX(F&I)(3351KN-4450KN)

2461113 15 EA Y MULTIROT BRNG ASM FX(F&I)(4451KN-5550KN)

2461114 12 EA Y MULTIROT BRNG ASM EXP(F&I)1101KN-2200KN

2461114 13 EA Y MULTIROT BRNG ASM EXP(F&I)2201KN-3350KN

2461114 14 EA Y MULTIROT BRNG ASM EXP(F&I)3351KN-4450KN

2461114 15 EA Y MULTIROT BRNG ASM EXP(F&I)4451KN-5550KN

2462  2 11 KG Y POST-TENSIONING TENDON(SUPERSTR STRAND)

2465 71  1 LS Y MOVABLE BRIDGE FUNCTIONAL CHKOUT (PH A)

2465 71  2 LS Y MOVABLE BRIDGE FUNCTIONAL CHKOUT (PH B)

2465 71  3 LS Y MOVABLE BRIDGE FUNCTIONAL CHKOUT (PH C)

2470  1 M3 Y TREATED TIMBER STRUCTURAL

2470  2 M3 Y UNTREATED TIMBER STRUCTURAL

2470  3  1 M3 Y PLASTIC MARINE LUMBER (REINFORCED)

2470  3  2 M3 Y PLASTIC MARINE LUMBER (NON-REINFORCED)
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2470 71  1 M1 Y TREATED TIMBER POSTS(150MM)

2470 71  2 M1 Y TREATED TIMBER POSTS(200MM)

2470 75 M1 Y TIMBER FENDER SYS (REMOVAL & REP)

2500 72 M1 Y HANDRAIL ALUMINUM (REMOVE & RESET)

2504  1  1 M2 Y FLOOR ROADWAY STEEL (125MM OPEN)

2504  1  2 M2 Y FLOOR ROADWAY STEEL ( 75MM ARMORED)

2504  1  4 M2 Y FLOOR ROADWAY STEEL (140MM OPEN)

2504  1  5 M2 Y FLOOR ROADWAY STEEL (140MM ARMORED)

2504  1 10 M2 Y FLOOR ROADWAY STEEL (125MM ARMORED)

2504  2 M2 Y FLOOR STEEL SIDEWALK

2506  2 M1 Y BRIDGE DRAINAGE PIPING

2506  3 EA Y BRIDGE DRAINS

2507 70 M2 Y FLOOR ALUMINUM SIDEWALK

2508  1 LS Y ELECTRICAL EQUIPMENT

2508 50  1 LS Y BRIDGE TENDER SIMULATED TRAINING

2508 70  1 LS Y ELECTRICAL SYSTEM (FURNISH & INSTALL)

2508 70  4 LS Y ELECTRICAL SYSTEM        (REMOVE)

2508 72  1 EA Y EMERGENCY GENERATOR (FURNISH & INSTALL)

2508 72  4 EA Y EMERGENCY GENERATOR (REMOVE)

2508 73  1 M1 Y SUBMARINE CABLE ASSEMBLY (FURNISH & I)

2508 73  3 M1 Y SUBMARINE CABLE ASSEMBLY (INSTALL)

2508 73  4 M1 Y SUBMARINE CABLE ASSEMBLY (REMOVE)

2508 76  1 LS Y SPAN MOTORS & AUXILIARIES(F&I)

2508 76  5 LS Y SPAN MOTORS & AUXILIARIES(RECONDITION)

2508 77  1 EA Y LOGIC CONTROLLER PROGMABLE (FURNISH & I)

2508 77  5 EA Y LOGIC CONTROLLER PROGMABLE (PROGMING)

2508 78  1 LS Y LIMIT SWITCHES & TRANSDUCERS (F&I)

2508 78  4 LS Y LIMIT SWITCHES & TRANSDUCERS (REMOVE)

2508 79  1 EA Y CONTROL CONSOLE     (FURNISH & INSTALL)

2508 79  4 EA Y CONTROL CONSOLE     (REMOVE)

2508 80  1 EA Y BRAKE SYSTEM        (FURNISH & INSTALL)

2508 80  4 EA Y BRAKE SYSTEM        (REMOVE)

2508 80  5 EA Y BRAKE SYSTEM        (RECONDITION)

2508 81  1 EA Y SWITCHES (LIMIT & SEATING)(F&I)

2508 82  1 EA Y CONTROL PANEL/MOTOR CONTROLLER)(F&I)
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2508 82  5 EA Y CONTROL PANEL/MOTOR CONTROLER(REPLACE)

2508 83102 AS Y  MOV BR INTG DRV SYS(FUR & INS)(26-40)KW

2509 80  1 LS Y ELECTRICAL SYS (TEMP)(FURNISH & INSTALL)

2509 80  4 LS Y ELECTRICAL SYSTEM (TEMPORARY) (REMOVE)

2510  1 LS Y NAVIGATION LIGHTS

2510  1  3 EA Y NAVIGATION LIGHTS        (PIERS)

2512  1 LS Y CONTROL HOUSE

2512  1  1 LS Y CONTROL HOUSE            (RENOVATION)

2512 71  1 EA Y MOVABLE BRIDGE PLUMBING SYSTEM

2514 71  1 M2 Y PLASTIC FILTER FABRIC    (SUBSURFACE)

2514 71  2 M2 Y PLASTIC FILTER FABRIC    (STABILIZATION)

2514 72 1 $20.00 $90,860.00 4,543.000 M2 Y LINER IMPERMEABLE PVC

2515  1  1 M1 Y PIPE HANDRAIL            (STEEL)

2515  1  2 3 $151.75 $32,156.00 211.900 M1 Y PIPE HANDRAIL            (ALUMINUM)

2515  1  5 M1 Y PIPE HANDRAIL            (PVC)

2515  2 22 M1 Y PEDEST/BICYCLE RAILING (STEEL)(54")

2515  2201 M1 Y PED/BIKE RAILING(ST ONLY,42" PICKET RAIL

2515  2202 M1 Y PED/BIKE RAILING(ST ONLY,54" PICKET RAIL

2515  2301 M1 Y PED/BIKE RAILING(AL ONLY,42" PICKET RAIL

2515  2302 M1 Y PED/BIKE RAIL(ALUM ONLY)54"PICKET RAIL

2515  2303 M1 Y PED/BIKE RAILING (AL ONLY)(SPECIAL)

2519 71 M1 Y TRENCH DRAIN

2519 77 EA Y BRICK PLANTERS

2519 78 EA Y BOLLARDS

2519 79 LS Y TREE LIGHTING

2520  1  1 M1 Y CURB & GUTTER CONCRETE   (TYPE E)

2520  1  2 3 $70.61 $417,703.15 5,915.750 M1 Y CURB & GUTTER CONCRETE   (TYPE F)

2520  1  3 M1 Y CURB & GUTTER CONCRETE   (SPECIAL)

2520  2  1 M1 Y CURB CONCRETE            (TYPE A)

2520  2  2 M1 Y CURB CONCRETE            (TYPE B)

2520  2  3 2 $53.30 $21,835.05 409.680 M1 Y CURB CONCRETE            (TYPE D)

2520  2  4 M1 Y CURB CONCRETE            (SPECIAL)

2520  3 1 $64.00 $6,126.21 95.722 M1 Y GUTTER VALLEY CONCRETE

2520  4 1 $68.01 $3,882.69 57.090 M1 Y GUTTER SPECIAL CONC

2520  5 11 M1 Y TRAFFIC SEPARATOR CONC. (TYP I) (1.2M W)
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2520  5 12 M1 Y TRAFFIC SEPARATOR CONC. (TYP I) (1.8M W)

2520  5 13 M1 Y TRAFFIC SEPARATOR CONC. (TYP I) (2.6M W)

2520  5 21 M1 Y TRAF SEPARATOR CONC. (TYP II) (1.2M W)

2520  5 22 M1 Y TRAF SEPARATOR CONC. (TYP II) (1.8M W)

2520  5 23 M1 Y TRAF SEPARATOR CONC. (TYP II) (2.6M W)

2520  5 41 M1 Y TRAF SEPARATOR CONC. (TYP IV) (1.2M W)

2520  5 42 M1 Y TRAF SEPARATOR CONC. (TYP IV) (1.8M W)

2520  5 43 M1 Y TRAF SEPARATOR CONC. (TYP IV) (2.6M W)

2520  5 51 M1 Y TRAFFIC SEPARATOR CONC. (TYP V) (1.2M W)

2520  5 52 M1 Y TRAFFIC SEPARATOR CONC. (TYP V) (1.8M W)

2520  6 M1 Y GUTTER SHOULDER CONCRETE

2520 70 M2 Y TRAFFIC SEPARATOR CONC.  (SPECIAL)

2521  1 1 $1,300.00 $91,780.00 70.600 M1 Y BARRIER WALL CONCRETE    (CAST IN PLACE)

2521  1  1 M1 Y BARRIER WALL CONCRETE    (PRECAST)

2521  5  1 M1 Y TRAF RAILING BAR CONC(BR) 815MM F SHAPE

2521  5  3 M1 Y TRAF RAILING BAR CNC(BR) 815MM MED/DUB

2521  5  4 M1 Y TRAF RAILING BAR CNC(BR) 815MM VERT FACE

2521  5  5 M1 Y TRAF RAILING BAR CNC(BR)1065MM VERT FACE

2521  5  8 M1 Y TRAF RAILING BAR CONC(BR)(RETROFIT-VERT)

2521  5  9 M1 Y TRAF RAILING BAR CONC(BR)(SPECIAL)

2521  5 20 M1 Y TRAF RAIL BAR CONC/BR,F SHAPE SND WALL8'

2521  6  1 M1 Y CONCRETE PARAPET(PEDEST/BICYCLE)

2521  6  2 M1 Y CONCRETE PARAPET(SPECIAL)

2521  6  3 M1 Y CONCRETE PARAPET(RETAININGWALL/SIDEWALK)

2521  7  1 M1 Y CONC TRAF RAIL BARR (R WALL/SND WALL 8')

2521  8  1 M1 Y CONC TRAF RAIL BARR (R WALL/S-SLAB 32"F)

2521  8  3 M1 Y CONC TRAF RAIL BARR(R WALL/S-SLAB 32"VF)

2521  8 20 M1 Y CONC TRAF RAIL BARR(R WALL/SPECIAL)

2521 70 M1 Y METAL BARRIER WALL       (SAND FILLED)

2521 72  2 M1 Y BARRIER WALL CONCRETE    (BOX CULVERT)

2521 72  3 M1 Y BARRIER WALL CONCRETE (RIGID-SHOULDER)

2521 72  4 M1 Y BARRIER WALL CONCRETE (RIGID-RETAINING)

2521 72  5 M1 Y BARRIER WALL CONCRETE (RIG-CG)

2521 72  6 M1 Y BARRIER WALL CONCRETE (PLAIN-SHOULDER)

2521 72  7 M1 Y BARRWALL CNC(RIG SHLD)WITH 8'SND WALL
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2521 72 20 M1 Y BARRIER WALL CNC (F-SHAPED W 2.4M SOUND)

2521 73 M1 Y BARRIER WALL REMOVAL     (CONCRETE)

2522  1 3 $46.29 $739,665.40 15,980.600 M2 Y SIDEWALK CONCRETE        (100MM)

2522  2 3 $60.61 $217,125.11 3,582.100 M2 Y SIDEWALK CONCRETE        (150MM THICK)

2523  1  2 M2 Y PATTERNED/TEXTURED PAVT/CONC

2523 70 M2 Y COLORING CONCRETE SURFACE

2524  1  1 M2 Y DITCH PAVEMENT CONCRETE  ( 75MM THICK)

2524  1  2 M2 Y DITCH PAVEMENT CONCRETE  (100MM THICK)

2524  1  3 M2 Y DITCH PAVEMENT CONCRETE  (125MM THICK)

2524  1  4 M2 Y DITCH PAVEMENT CONCRETE  (150MM THICK)

2524  1 19 1 $200.00 $22,400.00 112.000 M2 Y DT PAVT CNC ( 75MM THICK)(REINFORCD)

2524  1 29 M2 Y DT PAVT CNC (100MM THICK)(REINFORCD)

2524  1 39 M2 Y DT PAVT CNC (125MM THICK)(REINFORCD)

2524  1 49 M2 Y DT PAVT CNC (150MM THICK)(REINFORCD)

2524  2  1 M2 Y SLOPE PAVEMENT CONCRETE  ( 75MM THICK)

2524  2  2 M2 Y SLOPE PAVEMENT CONCRETE  (100MM THICK)

2524  2  3 M2 Y SLOPE PAVEMENT CONCRETE  (125MM THICK)

2524  2  4 M2 Y SLOPE PAVEMENT CONCRETE  (150MM THICK)

2524  2 29 M2 Y SLOPE PAVT CNC (100MM THICK)(REINFORCD)

2524  2 49 M2 Y SLOPE PAVT CONCRETE (150MM THICK)(REINF)

2525  1 M1 Y CURB ASPHALTIC CONCRETE

2526  1  1 M2 Y PAVERS, ARCHITECTURAL(ROADWAY)

2526  1  2 1 $42.24 $6,969.60 165.000 M2 Y PAVERS, ARCHITECTURAL(SIDEWALK)

2526 71 M2 Y PAVEMENT TEXTURIZING

2527  1 EA Y DETECTABLE WARNING ON WALK SURF(RETRO)

2530  1 1 $1,000.00 $14,100.00 14.100 M3 Y RIPRAP (SAND-CEMENT)

2530  3  3 MT Y RIPRAP (RUBBLE) (BANK AND SHORE)

2530  3  4 MT Y RIPRAP (RUBBLE)          (DITCH LINING)

2530 74 MT Y BEDDING STONE

2530 76  1 M2 Y GABION MAT               (150MM THICK)

2530 76  2 M2 Y GABION MAT               (230MM THICK)

2530 77  1 M2 Y GABION BASKET            (300MM THICK)

2530 77  2 M2 Y GABION BASKET            (900MM THICK)

2530 77  4 M2 Y GABION BASKET            (500MM THICK)

2530 78 M2 Y RIPRAP (ARTICULATING BLOCK)
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2530 84 M3 Y STONE FILL

2532 70 EA Y TRACTOR CROSSING

2534 70 M1 Y RETAINING WALL (CONCRETE BLOCK)

2534 72101 M2 Y SOUND BARRIERS(INC FOUND)(PERMANENT)

2534 72102 M2 Y SOUND BARRIERS(INC FOUND)(TEMPORARY)

2535 70 M3 Y MASONRY STEPS

2536  1  1 1 $88.00 $105,617.60 1,200.200 M1 Y GUARDRAIL                (ROADWAY)

2536  1  2 M1 Y GUARDRAIL                (BRIDGE)

2536  1  3 1 $113.00 $570,220.60 5,046.200 M1 Y GUARDRAIL (ROADWAY)(DOUBLE FACE)

2536  1  5 M1 Y GUARDRAIL (ROADWAY, THRIE BEAM)

2536  1  6 M1 Y GUARDRAIL (BRIDGE, THRIE BEAM)

2536  1  8 M1 Y GUARDRAIL (ROADWAY) W/RUB RAIL)

2536  1  9 M1 Y GUARDRAIL (RDWY,THRIE BEAM,DOUBLE FACE)

2536  2 M1 Y GUARDRAIL (SHOP-BENT PANELS)

2536  7 EA Y GUARDRAIL POST SPECIAL

2536  8 EA Y GRDRL BRIDGE ANCHORAGE ASSEMBLY (F&I)

2536  8  1 EA Y GUARDRAIL BRIDGE ANCHORAGE ASSEMBLY (I)

2536  8  3 EA Y GRDRL BRIDGE ANCHORAGE ASSEMBLY (RELOC)

2536  8  4 EA Y GRDRL BRIDGE ANCHORAGE ASSEMBLY (RPR)

2536  8  5 EA Y GRDRL BRIDGE ANCHORAGE ASSEMBLY (REP)

2536  8  6 EA Y GRDRL BRIDGE ANCHORAGE ASSEMBLY (REM)

2536 73 1 $15.00 $5,956.50 397.100 M1 Y GUARDRAIL REMOVAL

2536 75 EA Y GUARDRAIL POST W/ACCESSORIES (SPE ST)

2536 76 EA Y GUARDRAIL POST SPECIAL LENGTH

2536 82 1 $1,230.00 $24,600.00 20.000 EA Y GRDRL ANCHORAGE (CONCRETE BARRIER WALL)

2536 83  1 EA Y GUARDRAIL POST REPLACEMENT (REGULAR)

2536 83  2 EA Y GUARDRAIL POST REPLACEMENT (SPECIAL)

2536 85 22 1 $1,825.00 $10,950.00 6.000 EA Y GUARDRAIL END ANCHORAGE ASSEMBLY FLARED

2536 85 24 EA Y GRDRL END ANCHORAGE ASSEMBLY (PARALLEL)

2536 85 25 1 $685.00 $2,740.00 4.000 EA Y GUARDRAIL END ANCHORAGE ASSEMBLY TYPE II

2536 85 26 EA Y GUARDRAIL END ANCHORAGE ASSEMBLY TYP CRT

2538  1 M1 Y GUARDRAIL RESET

2539 73  3 EA Y GLARE SCRN (PLST BLADES) (672MM HEIGHT)

2539 74  1 M1 Y GLARE SCRN(KNITTED POLYESTER) (600MM) HT

2539 80111 M1 Y OPAQUE VISUAL BARR (F&I) (CNC)(680MM HT)
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2539 80121 M1 Y OPAQUE VISUAL BARR (F&I)(FBGL)(680MM HT)

2541 70 EA Y RAILROAD CROSSING

2542 70 EA Y BUMPER GUARD CONC

2544 74  6 EA Y IMPACT ATTR VEH(HEX-FOAM)(RELOC EXIST)

2544 74 14 EA Y IMPACT ATTR VEH(QUADGD)RELOC EXIST.

2544 75  1 EA Y IMPACT ATTENUATOR VEHICULAR (INERTIA)

2544 75  5 EA Y IMPACT ATTENUATOR VEHICULAR (GREAT)

2544 75  6 EA Y IMPACT ATTENUATOR VEHICULAR (HEX-FOAM)

2544 75  8 EA Y IMPACT ATTENUATOR VEHICULAR (CAT)

2544 75  9 EA Y IMPACT ATTENUATOR VEH (BRAKEMASTER)

2544 75 10 EA Y IMPACT ATTENUATOR VEHICULAR (DRAGNET)

2544 75 13 EA Y IMPACT ATTENUATOR VEHICULAR (REACT 350)

2544 75 14 1 $30,000.00 $30,000.00 1.000 EA Y IMPACT ATTENUATOR VEHICULAR (QUADGUARD)

2544 75 15 EA Y IMPACT ATTENUATOR VEHICULAR (ADIEM 350)

2544 75 16 EA Y IMPACT ATTENUATOR VEHICULAR (TRACC)

2544 75 21 EA Y IMPACT ATTR VEHICULAR (TAU-II)

2544 75 22 EA Y IMPACT ATTENUATOR VEHICULAR (WIDETRACC)

2544 75 30 EA Y IMPACT ATTENUATOR VEHICULAR(SPECIAL)

2544 76 EA Y ATTENUATOR MODULE (SAND FILLED)

2546  2 20 KG Y STRUCTURAL STEEL         (WEATHERING)

2546 71 PS Y RUMBLE STRIPS SETS

2546 72  1 1 $550.00 $12,100.00 22.000 KM Y RUMBLE STRIPS (GROUND-IN)

2546 72 50 KM Y RUMBLE STRIPS (GROUND-IN)(NON STD)

2546 72 51 KM Y RUMBLE STRIPS (GROUND-IN)(16" MIN)

2547 70  1 M2 Y RIPRAP FABR-FORMED CNC (200MM FILT PTS)

2547 70  2 M2 Y RIPRAP FABR-FORMED CNC (250MM FILT PTS)

2548 12 M2 Y RETAINING WALL SYSTEM(PERM)EXC BARRIER

2548 13 M2 Y RETAINING WALL SYSTEM(TEMP)EXC BARRIER

2548 14 M2 Y RETAINING WALL SYSTEM(PERM-WID) ATTACHED

2550  1  1 M1 Y FENCING, TYPE A          (1.5M HEIGHT)

2550  1  2 M1 Y FENCING, TYPE A          (1.8M HEIGHT)

2550  1  3 M1 Y FENCING, TYPE A          (2.1M HEIGHT)

2550  1  4 M1 Y FENCING, TYPE A          (2.4M HEIGHT)

2550  1  6 M1 Y FENCING, TYPE A          (3.0M HEIGHT)

2550  1  8 M1 Y FENCING, TYPE A          (3.6M HEIGHT)
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2550  2 M1 Y FENCING, TYPE B

2550  2  1 M1 Y FENCE TYP B (WITH BARB WIRE ATTACHMENT)

2550  2  2 M1 Y FENCING, TYPE B (WITH CABLE BARRIER)

2550  2  3 M1 Y FENCING, TYPE B          (3.0M HEIGHT)

2550  2  5 M1 Y FENCING, TYPE B (1.5M HT)

2550  2  6 M1 Y FENCING, TYPE B (1.2M HT)

2550  2  7 M1 Y FENCING, TYPE B (2.4M HT)

2550  2  8 M1 Y FENCE TYP B (3.0M HT W/BARB WIRE ATTMT)

2550  2  9 M1 Y FENCE TYP B (3.6M HT W/BARB WIRE ATTMT)

2550  3  0 EA Y FENCE CORNER POST ASSM (TYP B) (3.6M HT)

2550  3  1 EA Y FENCE CORNER POST ASSM   (TYPE A)

2550  3  2 EA Y FENCE CORNER POST ASSM   (TYPE B)

2550  3  4 EA Y FENCE CORNER POST ASSM   (SPECIAL)

2550  3  5 EA Y FENCE CORNER POST ASSM(TYP B W/CAB BARR)

2550  3  6 EA Y FENCE CORNER POST ASSM (TYP B) (1.2M HT)

2550  3  7 EA Y FENCE CORNER POST ASSM (TYP A) (3.0M HT)

2550  3  9 EA Y FENCE CORNER POST ASSM (TYP B) (3.0M HT)

2550  4  1 EA Y FENCE PULL AND END POST ASSM (TYPE A)

2550  4  4 EA Y FENCE PULL AND END POST ASSM (SPECIAL)

2550  4  7 EA Y FENCE PULL AND ENDPST ASM(TYP A)(3.0M HT

2550  5  1 EA Y FENCE PULL POST ASSM     (TYPE B)

2550  5  2 EA Y FENCE PULL POST ASSM (TYP B W/CAB BARR)

2550  5  3 EA Y FENCE PULL POST ASSM (TYPE B) (SPECIAL)

2550  5  4 EA Y FENCE PULL POST ASSM (TYPE B) (1.2M HT)

2550  5  5 EA Y FENCE PULL POST ASSM (TYPE B) (3.0M HT)

2550  5  6 EA Y FENCE PULL POST ASSM (TYPE B) (3.6M HT)

2550  6  1 EA Y FENCE END POST ASSM      (TYPE B)

2550  6  2 EA Y FENCE ENDPST ASSM (TYP B W/CAB BARRIER)

2550  6  3 EA Y FENCE END POST ASSM (TYPE B) (SPECIAL)

2550  6  4 EA Y FENCE END POST ASSM (TYPE B) (1.2M HT)

2550  6  5 EA Y FENCE END POST ASSM (TYPE B) (3.0M HT)

2550  6  6 EA Y FENCE END POST ASSM (TYPE B) (3.6M HT)

2550 10110 M1 Y FENCING, TYPE A(0.0-1.5 M)STANDARD

2550 10220 2 $30.54 $128,285.50 4,201.200 M1 Y FENCING, TYPE B(1.6-1.8 M)STANDARD

2550 10221 M1 Y FENCING,TYPEB(1.6-1.8M)(w/BARB WIR ATTM)
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2550 10222 M1 Y FENCING, TYPE B(1.6-1.8 M) W/VINYL

2550 10228 2 $70.23 $4,845.78 69.000 M1 Y FENCING, TYPE B(1.6-1.8 M) RESET

2550 10240 M1 Y FENCING, TYPE B(2.2-2.4 M)STANDARD

2550 10241 M1 Y FENCING, TYPE B(2.2-2.4M)W/BARB ATTACH

2550 10251 M1 Y FENCING,TYPE B (2.5-3.1M) W/BARB ATTMT

2550 10354 M1 Y FENCING,TYPE R (2.5-3.1M) PARTIAL ENCL

2550 10910 M1 Y FENCING, SPECIAL(0.0-1.5M)

2550 10929 2 $105.41 $19,300.78 183.100 M1 Y FENCING, SPECIAL (1.6-1.8M)

2550 10949 M1 Y FENCING, SPECIAL(2.2-2.4M)

2550 60211 EA Y GATE (TYPE B)(SINGLE)(   0-2.0M OPENING)

2550 60212 EA Y GATE (TYPE B)(SINGLE)( 2.1-4.0M OPENING)

2550 60221 EA Y GATE (TYPE B)(DOUBLE)(   0-2.0M OPENING)

2550 60223 EA Y GATE (TYPE B)(DOUBLE(4.1-6.0M OPENING)

2550 60225 EA Y GATE (TYPE B)(DOUBLE(7.1-8.0M OPENING)

2550 60233 1 $2,700.00 $8,100.00 3.000 EA Y GATE (TYPE B)SLIDE/CANT(4.1-6.0M OPEN)

2550 60234 EA Y GATE (TYPE B)SLIDE/CANT(6.1-7.0M OPEN)

2550 60235 EA Y GATE (TYPE B)SLIDE/CANT(7.1-8.0M OPEN)

2550 60935 EA Y GATE (SPECIAL)(SLID/CANTL)(7.1-8.0M)

2550 71  1 M1 Y FENCING,TYPE R(PED OVERPASS)FULL ENCL

2550 71  2 M1 Y FENCING,TYPE R(PED OVERPASS)PARTIAL ENC

2550 73 M1 Y FENCING                  (SPECIAL)

2550 73 10 M1 Y FENCING, SPECIAL         (TYPE 1)

2550 73 20 M1 Y FENCING, SPECIAL         (TYPE 2)

2550 73 30 M1 Y FENCING, SPECIAL         (TYPE 3)

2550 74  1 M1 Y FENCE (RESET EXISTING)   (TYPE A)

2550 74  2 M1 Y FENCE (RESET EXISTING)   (TYPE B)

2550 74  3 M1 Y FENCE (RESET EXISTING)   (SPECIAL)

2550 75011 EA Y FENCE GATE (TYP A) (SINGLE) (1M OPENING)

2550 75021 EA Y FENCE GATE (TYP A) (SINGLE) (2M OPENING)

2550 75031 EA Y FENCE GATE (TYP A) (SINGLE) (3M OPENING)

2550 75032 EA Y FENCE GATE (TYP A) (DOUBLE) (3M OPENING)

2550 75041 EA Y FENCE GATE (TYP A) (SINGLE) (4M OPENING)

2550 75042 EA Y FENCE GATE (TYP A) (DOUBLE) (4M OPENING)

2550 75051 EA Y FENCE GATE (TYP A) (SINGLE) (5M OPENING)

2550 75052 EA Y FENCE GATE (TYP A) (DOUBLE) (5M OPENING)
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2550 75061 EA Y FENCE GATE (TYPE A)(SINGLE)( 6M OPENING)

2550 75062 EA Y FENCE GATE (TYP A) (DBL 3M)( 6M OPENING)

2550 75072 EA Y FENCE GATE (TYP A) (DOUBLE) (7M OPENING)

2550 75082 EA Y FENCE GATE (TYP A) (DOUBLE) (8M OPENING)

2550 75092 EA Y FENCE GATE (TYP A) (DOUBLE) (9M OPENING)

2550 76 11 EA Y FENCE GATE (TYP B) (SINGLE) (1M OPENING)

2550 76 21 EA Y FENCE GATE (TYP B) (SINGLE) (2M OPENING)

2550 76 22 EA Y FENCE GATE (TYP B) (DOUBLE) (2M OPENING)

2550 76 31 EA Y FENCE GATE (TYP B) (SINGLE) (3M OPENING)

2550 76 32 EA Y FENCE GATE (TYP B) (DOUBLE) (3M OPENING)

2550 76 41 EA Y FENCE GATE (TYP B) (SINGLE) (4M OPENING)

2550 76 42 EA Y FENCE GATE (TYP B) (DOUBLE) (4M OPENING)

2550 76 51 EA Y FENCE GATE (TYP B) (SINGLE) (5M OPENING)

2550 76 52 EA Y FENCE GATE (TYP B) (DOUBLE) (5M OPENING)

2550 76 61 EA Y FENCE GATE (TYP B) (SINGLE) (6M OPENING)

2550 76 62 EA Y FENCE GATE (TYP B) (DOUBLE) (6M OPENING)

2550 76 72 EA Y FENCE GATE (TYP B) (DOUBLE) (7M OPENING)

2550 76 82 EA Y FENCE GATE (TYP B) (DOUBLE) (8M OPENING)

2550 76 92 EA Y FENCE GATE (TYP B) (DOUBLE) (9M OPENING)

2550 76102 EA Y FENCE GATE (TYP B) (DBL) (10M OPENING)

2550 79  3 EA Y FENCE GATE(SLIDING,F&I,CANT 3.0-3.9M

2550 79  4 EA Y FENCE GATE(SLIDING,F&I,CANT 4.0-4.9M

2550 79  5 EA Y FENCE GATE(SLIDING,F&I,CANT 5.0-5.9M

2550 79  6 EA Y FENCE GATE(SLIDING,F&I,CANT 6.0-6.9M

2550 79  7 EA Y FENCE GATE(SLIDING,F&I,CANT 7.0-7.9M

2550 79 36 EA Y FENCE GATE(SLIDING,F&I,CANTILEVER 3.6M)

2555  1  1 M1 Y DIRECTIONAL BORE (LESS THAN 150MM)

2555  1  2 M1 Y DIRECTIONAL BORE (150MM TO <300MM)

2555  1  3 M1 Y DIRECTIONAL BORE (300MM TO <450MM)

2555  1  4 M1 Y DIRECTIONAL BORE (450MM TO <600MM)

2555  1  5 M1 Y DIRECTIONAL BORE (600MM TO <900MM)

2555  1  6 M1 Y DIRECTIONAL BORE ( 900MM TO <1200MM)

2555  1  7 M1 Y DIRECTIONAL BORE (1200MM TO <1500MM)

2556  1  1 M1 Y JACK AND BORE (<150MM)

2556  1  3 M1 Y JACK AND BORE (300MM TO <450MM)
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2556  1  4 1 $510.00 $24,276.00 47.600 M1 Y JACK AND BORE (450MM TO <600MM)

2556  1  5 1 $840.00 $40,068.00 47.700 M1 Y JACK AND BORE(600MM TO <900MM)

2556  1  6 M1 Y JACK AND BORE (900MM TO <1200MM)

2556  1  7 M1 Y JACK AND BORE (1200MM TO <1500MM)

2556  1  8 M1 Y JACK AND BORE (1500MM TO <1800MM)

2556  1  9 M1 Y JACK AND BORE (1800MM TO <2100MM)

2556  1 10 M1 Y JACK AND BORE (2100MM TO <2400MM)

2560  1 MT Y PAINTING STRUCTURAL STEEL

2561  1 MT Y PAINTING STRUCT STEEL (INORGANIC ZINC)

2563  3 M2 Y ANTI-GRAFFITI COATING(SACRIFICIAL)

2563  4 M2 Y ANTI-GRAFFITI COATING(NON SACRIFICIAL)

2570  1 M2 Y SEEDING

2570  2 1 $.15 $7,272.75 48,485.000 M2 Y SEEDING AND MULCHING

2570  3 1 $8.20 $697.00 85.000 KG Y SEED GRASS (PERMANENT TYPE)

2570  3  1 KG Y SEED GRASS (PERM TYP ARGENTINE BAHIA)

2570  4 1 $127.00 $4,445.00 35.000 MT Y MULCH MATERIAL

2570  5 2 $511.88 $2,866.50 5.600 MT Y FERTILIZER

2570  9 2 $4.27 $7,640.00 1,788.000 KL Y WATER FOR GRASSING

2570 10 1 $4.50 $598.50 133.000 KG Y SEED GRASS (QUICK-GROWING TYPE)

2570 12 KG Y WILDFLOWER SEED

2571  1 11 M2 Y PLASTIC EROSION MAT (TRM)(TYPE 1)

2571  1 12 M2 Y PLASTIC EROSION MAT (TRM)(TYPE 2)

2573  1 M2 Y HYDRO-SEEDING

2573  2 KG Y GRASS SEED (FOR HYDRO-SEEDING)

2573  3 KG Y FERTILIZER (FOR HYDRO-SEEDING)

2573  4 KG Y FIBER MULCH (FOR HYDRO-SEEDING)

2575  1 1 $7.40 $20,283.40 2,741.000 M2 Y SODDING

2575  1  1 M2 Y SODDING                  (BAHIA)

2575  1  2 M2 Y SODDING                  (CENTIPEDE)

2575  1  3 M2 Y SODDING (ARGENTIA BAHIA)

2575  1  4 2 $4.08 $3,440.25 843.900 M2 Y SODDING (SAINT AUGUSTINE)

2575  1  5 M2 Y SODDING                  (OVERLAPPED)

2575  1  6 1 $2.75 $61,800.75 22,473.000 M2 Y SODDING                  (BERMUDA)

2577 70 M2 Y SHOULDER REWORK

2580  1  1 1 $27,782.00 $27,782.00 1.000 LS Y LANDSCAPE COMPLETE (SMALL PLANTS)
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2580  1  2 3 $165,440.88 $496,322.65 3.000 LS Y LANDSCAPE COMPLETE (LARGE PLANTS)

2580173 M2 Y BED PREPARATION & MULCHING

2580258 MT Y ROCK BOULDERS

2580327  1 EA Y TREE RELOCATION          (PALMS)

2580327  2 EA Y SMALL TREE,SHRUBS OR GRD COVER RELOC

2580332  1 EA Y TREE REMOVAL (WITH TREE SPADE)

2580332  2 EA Y TREE REMOVAL             (CUT & REMOVE)

2580334 EA Y TREE PLANTING PIT COVER

2580336 EA Y PRUNNING & TRIMMING (EXISTING TREES)

2580340  1 M1 Y TREE PROTECTION          (BATTERBOARD)

2580340  2 M1 Y TREE PROTECTION          (TRENCHING)

2581  1 EA Y GRD COVER (SEEDLINGS, ROOTED CUTTINGS)

2581  2 EA Y GROUND COVER (100MM POT/PLUG)

2581  3 EA Y GROUND COVER ( 4 LITER CONTAINER)

2581  4 EA Y GROUND COVER (19 LITER CONTAINER)

2582  1 EA Y SHRUBS       ( 4 LITER CONTAINER)

2582  2 EA Y SHRUBS       (11 LITER CONTAINER)

2582  3 EA Y SHRUBS       (19 LITER CONTAINER)

2582  4 EA Y SHRUBS       (26 LITER CONTAINER)

2582  5 EA Y SHRUBS       (57 OR > LITER CONTAINER)

2583  1 EA Y TREE         ( 4 LITER CONTAINER)

2583  2 EA Y TREE         (11 LITER CONTAINER)

2583  3 EA Y TREE         (19 LITER CONTAINER)

2583  4 EA Y TREE         (26 LITER CONTAINER)

2583  5 EA Y TREE         (38 LITER CONTAINER)

2583  6 EA Y TREE         (57 LITER CONTAINER)

2583  7 EA Y TREE         (114 OR > LITER CONTAINER)

2584  1 EA Y PALM SGL TRUNK( 19 LITER CONTAINER)

2584  2 EA Y PALM SGL TRNK(2.4 M-6.1 M HT/CLR TRNK)

2584  3 EA Y PALM SGL TRNK(6.2 M-17.1 M HT/CLR TRNK)

2585  1 EA Y PALMS CLUMP TYP(2.4-6.1M HT OR CLR TRNK)

2585  2 EA Y PALMS CLUMP TYP(6.2-17.1M HT OR CLR TRNK

2590 70 1 $74,712.00 $74,712.00 1.000 LS Y IRRIGATION SYSTEM

2604  1 11 EA Y DATA COLLECTION @ INTERSECT (TURN COUNT)

2604  1 12 EA Y DATA COLECT @ INTERSECT (APPROACH COUNT)
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2604  1 22 EA Y DATA COLECT @ MID-BLOCK (APPROACH COUNT)

2604  2 11 EA Y ANAL&DOC( 1 INTERSECT)(1 TIMING PATTERN)

2604  2 29 EA Y ANAL&DOC( 2 INTERSECT)(9 TIMING PATTERN)

2604  2 34 EA Y ANAL&DOC( 3 INTERSECT)(4 TIMING PATTERN)

2604  2 43 EA Y ANAL&DOC( 4 INTERSECT)(3 TIMING PATTERN)

2604  2 45 EA Y ANAL&DOC( 4 INTERSECT)(5 TIMING PATTERN)

2604  2 55 EA Y ANAL&DOC( 5 INTERSECT)(5 TIMING PATTERN)

2604  2 63 EA Y ANAL&DOC( 6 INTERSECT)(3 TIMING PATTERN)

2604  2033 EA Y ANAL&DOC( 3 INTERSECT)(3 TIMING PATTERN)

2604  2052 EA Y ANAL&DOC( 5 INTERSECT)(2 TIMING PATTERN)

2604  2053 EA Y ANAL&DOC( 5 INTERSECT)(3 TIMING PATTERN)

2604  2056 EA Y ANAL&DOC( 5 INTERSECT)(6 TIMING PATTERN)

2604  2066 EA Y ANAL&DOC( 6 INTERSECT)(6 TIMING PATTERN)

2604  2076 EA Y ANAL&DOC( 7 INTERSECT)(6 TIMING PATTERN)

2604  2085 EA Y ANAL&DOC( 8 INTERSECT)(5 TIMING PATTERN)

2604  2111 EA Y ANAL&DOC(11 INTERSECT)(1 TIMING PATTERN)

2604  2112 EA Y ANAL&DOC(11 INTERSECT)(2 TIMING PATTERN)

2604  2530 EA Y ANAL&DOC(53 INTERSECT)(0 TIMING PATTERN)

2604  2700 EA Y ANAL&DOC(70 INTERSECT)(0 TIMING PATTERN)

2604  3  1 PI Y TIMING IMPLEMENTATION (CONTROLLER)

2604  3  2 PI Y TIMING IMPL (CONTROLLER & COORDINAT)

2604  3  3 PI Y TIMING IMPLEMENTATION (MASTE CLOCK UNIT)

2630  1 11 1 $8.16 $97.92 12.000 M1 Y CONDUIT (FURNISH & INSTALL)(ABOVEGROUND)

2630  1 12 2 $6.30 $1,934.01 306.900 M1 Y CONDUIT (FURNISH & INSTALL)(UNDERGROUND)

2630  1 13 3 $100.44 $276,672.60 2,754.500 M1 Y CONDUIT (FURNISH & INSTALL)(UNDER PAVT)

2630  1 14 1 $16.32 $6,936.00 425.000 M1 Y CONDUIT (FURNISH & INSTALL)(UG - JACKED)

2630  1 15 M1 Y CONDUIT (FURNISH & INSTALL)(BRIDGE MNT)

2630  1 21 M1 Y CONDUIT (FURNISH)          (ABOVEGROUND)

2630  1 22 M1 Y CONDUIT (FURNISH)          (UNDERGROUND)

2630  1 23 M1 Y CONDUIT (FURNISH) (UNDER PAVEMENT)

2630  1 24 M1 Y CONDUIT (FURNISH) (UNDERGROUND - JACKED)

2632  6  1 M1 Y CABLE (SIGNAL) (FURNISH & INSTALL)

2632  6  3 M1 Y CABLE (SIGNAL) (INSTALL)

2632  6  4 M1 Y CABLE (SIGNAL) (ADJUST)

2632  7  1 3 $3,098.55 $24,788.43 8.000 PI Y CABLE (SIGNAL) (FURNISH & INSTALL)
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2632  7  4 PI Y CABLE (SIGNAL) (ADJUST)

2632  8111 M1 Y CABLE (INTERCONNECT)(F&I) (AERIAL)

2632  8112 M1 Y CABLE (INTERCONNECT)(F&I) (UNDERGROUND)

2632  8131 M1 Y CABLE (INTERCONNECT)(INS) (AERIAL)

2632  8132 M1 Y CABLE (INTERCONNECT)(INS) (UNDERGROUND)

2632  8211 M1 Y CABLE (ICONN)(F&I)( 1- 25 PR) (AERIAL)

2632  8212 M1 Y CABLE (INTERCONNECT)(F&I)( 1- 25 PR)(UG)

2632  8221 M1 Y CABLE (ICONN)(FUR)( 1- 25 PR) (AERIAL)

2632  8231 M1 Y CABLE (ICONN)(INS)( 1- 25 PR) (AERIAL)

2632  8232 M1 Y CABLE (INTERCONNECT)(INS)( 1- 25 PR)(UG)

2632  8312 M1 Y CABLE (INTERCONNECT)(F&I)(26- 50 PR)(UG)

2632  8331 M1 Y CABLE (ICONN)(INS)(26- 50 PR)(AERIAL)

2632  8411 M1 Y CABLE (ICONN)(F&I)(51-100 PR) (AERIAL)

2632  8412 M1 Y CABLE (INTERCONNECT)(F&I)(51-100 PR)(UG)

2632  8432 M1 Y CABLE (INTERCONNECT)(INS)(51-100 PR)(UG)

2633111  1 M1 Y CABLE FIB OPT(F&I)(AERIAL)SM( 1- 25 PR)

2633112  1 M1 Y CABLE FIB OPT(F&I)(AERIAL)MM( 1- 25 PR)

2633113  1 M1 Y CABLE FIB OPT(F&I)(AERIAL)CP( 1- 25 PR)

2633113  2 M1 Y CABLE FIB OPT(F&I)(AERIAL)CP( 26- 50 PR)

2633121  1 M1 Y CABLE FIBER OPTIC(F&I)(UG) SM( 1- 25 PR)

2633121  2 M1 Y CABLE FIB OPT(F&I)(UG) SM( 26- 50 PR)

2633121  3 M1 Y CABLE FIB OPT(F&I)(UG) SM( 51-100 PR)

2633122  1 M1 Y CABLE FIBER OPTIC(F&I)(UG) MM( 1- 25 PR)

2633122  2 M1 Y CABLE FIB OPT(F&I)(UG)MULTI M(26- 50 PR)

2633122  3 M1 Y CABLE FIB OPT(F&I)(UG) MM( 51-100 PR)

2633123  1 M1 Y CABLE FIBER OPTIC(F&I)(UG) CP( 1- 25 PR)

2633123  2 M1 Y CABLE FIB OPT(F&I)(UG) CP( 26- 50 PR)

2633132  1 M1 Y CABLE FIBER OPTIC(F&I)(DP) MM( 1- 25 PR)

2633132  3 M1 Y CABLE FIB OPT(F&I)(DP) MM( 51-100 PR)

2633133  1 M1 Y CABLE FIBER OPTIC(F&I)(DP) CP( 1- 25 PR)

2633311  1 M1 Y CABLE FIB OPT(INS)(AERIAL)SM( 1- 25 PR)

2633311  2 M1 Y CABLE FIB OPT(INS)(AERIAL)SM( 26- 50 PR)

2633312  1 M1 Y CABLE FIB OPT(INS)(AERIAL)MM( 1- 25 PR)

2633312  2 M1 Y CABLE FIB OPT(INS)(AERIAL)MM( 26- 50 PR)

2633321  1 M1 Y CABLE FIBER OPTIC(INS)(UG) SM( 1- 25 PR)
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2633321  3 M1 Y CABLE FIBER OPTIC(INS)(UG) SM(51-100 PR)

2633322  1 M1 Y CABLE FIBER OPTIC(INS)(UG) MM( 1- 25 PR)

2633331  1 M1 Y CABLE FIBER OPTIC(INS)(DP) SM( 1- 25 PR)

2634  4112 PI Y SPAN WIRE ASM (F&I)(2 WIRE) (DIAGONAL)

2634  4113 PI Y SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (BOX)

2634  4114 PI Y SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (OTHER)

2634  4122 PI Y SPAN WIRE ASM (F&I)(3 WIRE) (DIAGONAL)

2634  4412 PI Y SPAN WIRE ASM (ADJ)(2 WIRE) (DIAGONAL)

2634  4413 PI Y SPAN WIRE ASSEMBLY (ADJ)(2 WIRE) (BOX)

2634  4414 PI Y SPAN WIRE ASSEMBLY (ADJ)(2 WIRE) (OTHER)

2634  5  1 M1 Y INSULATOR FIBERGLASS (FURNISH & INSTALL)

2634  6  1 M1 Y MESSENGER WIRE      (F&I)

2635  1 11 4 $582.67 $110,123.70 189.000 EA Y PULL & JUNCTION BOXES (F&I) (PULL BOX)

2635  1 12 EA Y PULL & JB (F&I) (AERIAL JUNCTION BOX)

2635  1 13 EA Y PULL & JB (F&I)(MNT JUNCTION BOX)

2635  1 14 EA Y PULL & JB (F&I) (TELEPH TERMN ASSEM)

2635  1 15 EA Y PULL & JB (F&I) (FIBER OPTICS)

2635  1 16 EA Y PULL & JB (F&I) (SPECIAL)

2635  1 31 EA Y PULL & JUNCTION BOXES (INS) (PULL BOX)

2635  1 33 EA Y PULL & JB (INS)(MNT JUNCTION BOX)

2639  1 11 AS Y ELECTRICAL POWER SERVICE (OVERHEAD)

2639  1 12 AS Y ELECTRICAL POWER SERVICE (OVERHEAD)

2639  1 13 2 $1,135.90 $11,358.95 10.000 AS Y ELECTRICAL POWER SERVICE (OVERHEAD)

2639  1 21 AS Y ELECTRICAL POWER SERVICE (UNDERGROUND)

2639  1 22 AS Y ELECTRICAL POWER SERVICE (UNDERGROUND)

2639  1 23 AS Y ELECTRICAL POWER SERVICE (UNDERGROUND)

2639  2  1 3 $8.83 $9,002.60 1,020.000 M1 Y ELECTRICAL SERVICE WIRE  (F&I)

2639  2  2 M1 Y ELECTRICAL SERVICE WIRE  (FURNISH)

2639  2  3 M1 Y ELECTRICAL SERVICE WIRE  (INSTALL)

2639  3 11 EA Y ELECTRICAL SERVICE DISCONNECT (POLE)

2639  3 12 EA Y ELECTRICAL SERVICE DISCONNECT (CABINET)

2641  1 EA Y GUYING CONCRETE STRAIN POLES

2641 11  4 EA Y PREST CONC POLE (F&I W/FDN 4M TYP N-II )

2641 11  9 EA Y PREST CONC POLE (F&I W/FDN 9M TYP N-II )

2641 11 05 EA Y PREST CONC POLE (F&I W/FDN 5M TYP N-II )
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2641 11 08 EA Y PREST CONC POLE (F&I W/FDN 8M TYP N-II )

2641 11 10 EA Y PREST CNC POLE (F&I W/FDN 10M TYP N-II )

2641 11 11 EA Y PREST CNC POLE (F&I W/FDN 11M TYP N-II )

2641 11 12 EA Y PREST CNC POLE (F&I W/FDN 12M TYP N-II )

2641 11 30 EA Y PREST CNC POLE (F&I W/FDN 30M TYP N-II )

2641 12  9 EA Y PREST CONC POLE (F&I W/FDN 9M TYP N-III)

2641 12 11 EA Y PREST CNC POLE (F&I W/FDN 11M TYP N-III)

2641 12 12 EA Y PREST CNC POLE (F&I W/FDN 12M TYP N-III)

2641 13 10 EA Y PREST CNC POLE (F&I W/FDN 10M TYP N-IV )

2641 13 11 EA Y PREST CNC POLE (F&I W/FDN 11M TYP N-IV )

2641 13 12 EA Y PREST CNC POLE (F&I W/FDN 12M TYP N-IV )

2641 13 15 EA Y PREST CNC POLE (F&I W/FDN 15M TYP N-IV )

2641 14 11 EA Y PREST CONC POLE (F&I W/FDN 11M TYP N-V )

2641 14 12 EA Y PREST CONC POLE (F&I W/FDN 12M TYP N-V )

2641 14 13 EA Y PREST CONC POLE (F&I W/FDN 13M TYP N-V )

2641 14 14 EA Y PREST CONC POLE (F&I W/FDN 14M TYP N-V )

2641 14 15 EA Y PREST CONC POLE (F&I W/FDN 15M TYP N-V )

2641 14 16 EA Y PREST CONC POLE (F&I W/FDN 16M TYP N-V )

2641 14 17 EA Y PREST CONC POLE (F&I W/FDN 17M TYP N-V )

2641 14 18 EA Y PREST CONC POLE (F&I W/FDN 18M TYP N-V )

2641 15 11 EA Y PREST CNC POLE (F&I W/FDN 11M TYP N-VI )

2641 15 12 EA Y PREST CNC POLE (F&I W/FDN 12M TYP N-VI )

2641 15 13 EA Y PREST CNC POLE (F&I W/FDN 13M TYP N-VI )

2641 15 14 EA Y PREST CNC POLE (F&I W/FDN 14M TYP N-VI )

2641 15 15 EA Y PREST CNC POLE (F&I W/FDN 15M TYP N-VI )

2641 15 16 EA Y PREST CNC POLE (F&I W/FDN 16M TYP N-VI )

2641 15 17 EA Y PREST CNC POLE (F&I W/FDN 17M TYP N-VI )

2641 16 11 EA Y PREST CNC POLE (F&I W/FDN 11M TYP N-VII)

2641 16 12 EA Y PREST CNC POLE (F&I W/FDN 12M TYP N-VII)

2641 16 13 EA Y PREST CNC POLE (F&I W/FDN 13M TYP N-VII)

2641 16 14 EA Y PREST CNC POLE (F&I W/FDN 14M TYP N-VII)

2641 16 15 EA Y PREST CNC POLE (F&I W/FDN 15M TYP N-VII)

2641 16 16 EA Y PREST CNC POLE (F&I W/FDN 16M TYP N-VII)

2641 16 17 EA Y PREST CNC POLE (F&I W/FDN 17M TYP N-VII)

2641 16 18 EA Y PREST CNC POLE (F&I W/FDN 18M TYP N-VII)
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2641 16 19 EA Y PREST CNC POLE (F&I W/FDN 19M TYP N-VII)

2641 16 20 EA Y PREST CNC POLE (F&I W/FDN 20M TYP N-VII)

2641 17 15 EA Y PREST CNC POLE (F&I W/FDN 15M TYP N-VIII

2641 17 16 EA Y PREST CNC POLE (F&I W/FDN 16M TYP N-VIII

2641 17 17 EA Y PREST CNC POLE (F&I W/FDN 17M TYP N-VIII

2641 17 18 EA Y PREST CNC POLE (F&I W/FDN 18M TYP N-VIII

2641 17 20 EA Y PREST CNC POLE (F&I W/FDN 20M TYP N-VIII

2641 18 11 EA Y PREST CONC POLE (F&I W/FDN 11M SPE)

2641 18 12 EA Y PREST CONC POLE (F&I W/FDN 12M SPE)

2641 18 14 EA Y PREST CONC POLE (F&I W/FDN 14M SPE)

2641 18 15 EA Y PREST CONC POLE (F&I W/FDN 15M SPE)

2641 18 16 EA Y PREST CONC POLE (F&I W/FDN 16M SPE)

2641 18 17 EA Y PREST CONC POLE (F&I W/FDN 17M SPE)

2641 18 18 EA Y PREST CONC POLE (F&I W/FDN 18M SPE)

2641 18 19 EA Y PREST CONC POLE (F&I W/FDN 19M SPE)

2641 30 EA Y PREST CONC POLE (INSTALL)

2641 41  1 EA Y PREST CNC POLE(F&I DIR-BUR)(1M TYP.N II)

2641 41  3 EA Y PREST CNC POLE(F&I DIR-BUR)(3M TYP.N II)

2641 41  4 EA Y PREST CNC POLE(F&I DIR-BUR)(4M TYP.N II)

2641 41  8 EA Y PREST CNC POLE(F&I DIR-BUR)(8M TYP.N II)

2641 41  9 EA Y PREST CNC POLE(F&I DIR-BUR)(9M TYP.N II)

2641 41 10 EA Y PREST CNC POLE(F&I DIR-BUR,10M TYP.N II)

2641 41 11 EA Y PREST CNC POLE(F&I DIR-BUR,11M TYP.N II)

2641 41 12 EA Y PREST CNC POLE(F&I DIR-BUR,12M TYP.N II)

2641 41 16 EA Y PREST CNC POLE(F&I DIR-BUR,16M TYP.N II)

2641 42  4 EA Y PREST CNC POLE(F&I DIR-BUR)(4M TYP.NIII)

2641 42  9 EA Y PREST CNC POLE(F&I DIR-BUR)(9M TYP.NIII)

2641 42 10 EA Y PREST CNC POLE(F&I DIR-BUR,10M TYP.NIII)

2641 43  3 EA Y PREST CNC POLE(F&I)DIR-BUR)(3M TYP.N IV)

2641 43 12 EA Y PREST CNC POLE(F&I)DIR-BUR,12M TYP.N IV)

2641 45 12 EA Y PREST CNC POLE(F&I DIR-BUR,12M TYP.N VI)

2641 45 13 EA Y PREST CNC POLE(F&I DIR-BUR,13M TYP.N VI)

2641 45 15 EA Y PREST CNC POLE(F&I DIR-BUR,15M TYP.N VI)

2641 46 15 EA Y PREST CNC POLE(F&I DIR-BUR,15M TYP.NVII)

2641 46 16 EA Y PREST CNC POLE(F&I DIR-BUR,16M TYP.NVII)



CESPO05 09/24/2009-08.15.08 Page:   222

Florida Department of Transportation

Item Average Unit Cost 

From 2006/01/01  to 2006/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: ALL SELECTED ITEMS

From: 0102  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

2641 48 15 EA Y PREST CONC POLE (F&I DIR-BUR)(15M SPE)

2641 50 EA Y PREST CONC POLE (INS DIRECT-BURIAL)

2643  1 EA Y GUYING WOOD STRAIN POLES

2643108 EA Y STRAIN POLE WOOD    (F&I)( 8M)

2643109 EA Y STRAIN POLE WOOD    (F&I)( 9M)

2643110 EA Y STRAIN POLE WOOD    (F&I)(10M)

2643111 EA Y STRAIN POLE WOOD    (F&I)(11M)

2643112 EA Y STRAIN POLE WOOD    (F&I)(12M)

2643113 EA Y STRAIN POLE WOOD    (F&I)(13M)

2643114 EA Y STRAIN POLE WOOD    (F&I)(14M)

2643115 EA Y STRAIN POLE WOOD    (F&I)(15M)

2643116 EA Y STRAIN POLE WOOD    (F&I)(16M)

2643313 EA Y STRAIN POLE WOOD    (INSTALL)(13M)

2649  1024 EA Y STEEL STRAIN POLE(F&I)(SPECIAL)(24')

2649  1036 EA Y STEEL STRAIN POLE(F&I)(SPECIAL)(36')

2649  1040 EA Y STEEL STRAIN POLE(F&I)(SPECIAL)(40')

2649  1044 EA Y STEEL STRAIN POLE(F&I)(SPECIAL)(44')

2649  1046 EA Y STEEL STRAIN POLE(F&I)(SPECIAL)(46')

2649  1050 EA Y STEEL STRAIN POLE(F&I)(SPECIAL)(50')

2649  1438 EA Y STEEL STR PLS (F&I) (TYP NS-VII) (38')

2649  1440 EA Y STEEL STR PLS (F&I) (TYP NS-VII) (40')

2649  1442 EA Y STEEL STR PLS (F&I) (TYP NS-VII) (42')

2649  1536 EA Y STEEL STR POLE(F&I)(TYP NS-VIII)(36')

2649  1538 EA Y STEEL STR POLE(F&I)(TYP NS-VIII)(38')

2649  1636 EA Y STEEL STR PLS (F&I) (TYP NS-IX) (36')

2649  1638 EA Y STEEL STR POLE(F&I)(TYP NS-IX)(38')

2649  1644 EA Y STEEL STR PLS (F&I) (TYP NS-IX) (44')

2649  1646 EA Y STEEL STR PLS (F&I) (TYP NS-IX) (46')

2649 11001 EA Y STEEL MONOTUBE ASSEMBLY(F&I)SPECIAL

2649122512 EA Y M/ARM F&I DBL ARM,1ST A2,2NDSPL,POLESPL

2649411001 EA Y M/ARM (F&I/HI LOAD)1ST(B1)2ND(0)POLE(Q1)

2649411011 EA Y M/ARM (F&I/HI LOAD)1ST(B1)2ND(0)POLE(SP)

2649412002 EA Y M/ARM(F&I/HL)SGL ARM1ST(B2)2ND(0)POL(Q2)

2649413002 EA Y M/ARM (F&I/HI LOAD)1ST(B3)2ND(0)POLE(Q2)

2649413003 EA Y M/ARM(F&I/HL)SGLARM1ST(B3)2ND(0)POLE(Q3)
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2649415003 EA Y M/ARM (F&I/HI LOAD)1ST(B5)2ND(0)POLE(Q3)

2649416004 EA Y M/ARM (F&I/HI LOAD)1ST(B6)2ND(0)POLE(Q4)

2649417006 EA Y M/ARM (F&I/HI LOAD)1ST(B7)2ND(0)POLE(Q6)

2649422203 EA Y M/ARM(F&I/HL)DBLARM1ST(B2)2ND(B2)POL(Q3)

2649423102 EA Y M/ARM(F&I/HL)(1ST(B3)(2ND(B1)POLE(Q2)

2649425203 EA Y M/ARM(F&I/HI LOAD)1ST(B5)2ND(B2)POLE(Q3)

2649425504 EA Y M/ARM(F&I/HI LOAD)1ST(B5)2ND(B5)POLE(Q4)

2649426504 EA Y M/ARM(F&I/HI LOAD)1ST(B6)2ND(B5)POLE(Q4)

2649427606 EA Y M/ARM (F&I/HI LOAD)(DBL ARM)1ST(B7)2ND

2649433008 EA Y M/ARM(F&I/HL)SGLARM1ST(B3)2ND(0)POLE-Q22

2649435009 EA Y M/ARM(F&I/HL)SGLARM1ST(B5)2ND(0)POLE-Q23

2649436010 EA Y M/ARM(F&I/HL)SGLARM1ST(B6)2ND(0)POLE-Q24

2649440 EA Y M/ARM (F&I/HIGH LOAD)(SPECIAL DESIGN)

2649515003 EA Y M/ARM(FUR/HL)SGLARM1ST(B5)2ND(0)POLE-Q3

2649516004 EA Y M/ARM(FUR/HL)SGLARM1ST(B6)2ND(0)POLE-Q4

2649517006 EA Y M/ARM(FUR/HL)SGLARM1ST(B7)2ND(0)POLE-Q6

2649540 EA Y M/ARM(FUR/HL) SPECIAL DESIGN

2649711001 2 $19,359.38 $174,234.40 9.000 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C1)(NO)(R1)

2649711011 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C1)(NO)SPL

2649713002 2 $22,466.49 $67,399.48 3.000 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C3)(NO)(R2)

2649713008 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C3)(R22 LU)

2649715003 1 $28,595.00 $28,595.00 1.000 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C5)(NO)(R3)

2649716004 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C6)(NO)(R4)

2649717006 EA Y M/ARM(F&I/RL)(SI ARM W/OLUM)(C7)(NO)(R6)

2649721101 1 $19,227.23 $19,227.23 1.000 EA Y M/ARM(F&I/RL)DBLARM1ST(C1)2ND(C1)POL(R1)

2649721404 EA Y M/ARM(F&I/RL)DBL ARM W/OLUM(C1)(C4)(R4)

2649723102 1 $20,909.61 $20,909.61 1.000 EA Y M/ARM(F&I/RL)DBLARM1ST(C3)2ND(C1)POL(R2)

2649724403 EA Y M/ARM(F&I/RL)DBLARM1ST(C4)2ND(C4)POL(R3)

2649725203 EA Y M/ARM(F&I/RL)DBLARM1ST(C5)2ND(C2)POL(R3)

2649725504 EA Y M/ARM(F&I/RL)DBLARM1ST(C5)2ND(C5)POL(R4)

2649726504 EA Y M/ARM(F&I/RL)DBLARM1ST(C6)2ND(C5)POL(R4)

2649731007 2 $20,496.40 $102,482.01 5.000 EA Y M/ARM(F&I/RL)(SGL ARM W/LM)(C1)(0)(R21L)

2649733008 1 $27,613.00 $55,226.00 2.000 EA Y M/ARM(F&I/RL)SGLARM1ST(C3)2ND(0)POL(R22)

2649735009 EA Y M/ARM(F&I/RL)SGLARM1ST(C5)2ND(0)POL(R23)

2649736010 EA Y M/ARM(F&I/RL)SGLARM1ST(C6)2ND(0)POL(R24)
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2649737006 EA Y M/ARM(F&I/RL)SGLARM1ST(C7)2ND(0)POL(R6)

2649740 EA Y M/ARM (F&I/REDUCED LOAD)(SPECIAL DESIGN)

2650 51111 AS Y SGNL TRAF (F&I) STD(1 SECT)(1 DIRECTION)

2650 51112 AS Y SGNL TRAF (F&I) LW (1 SECT)(1 DIRECTION)

2650 51113 AS Y SGNL TRAF (F&I)SPE (1 SECT)(1 DIRECTION)

2650 51121 AS Y SGNL TRAF (F&I) STD(1 SECT)(2 DIRECTION)

2650 51122 AS Y SGNL TRAF (F&I) LW(1 SECT)(2 DIRECTION)

2650 51131 AS Y SGNL TRAF (F&I) STD(1 SECT)(3 DIRECTION)

2650 51142 AS Y SGNL TRAF (F&I) LW(1 SECT)(4 DIRECTION)

2650 51151 AS Y SGNL TRAF (F&I) STD(1 SECT)(5 DIRECTION)

2650 51211 AS Y SGNL TRAF (F&I) STD(2 SECT)(1 DIRECTION)

2650 51311 2 $715.01 $28,600.20 40.000 AS Y SGNL TRAF (F&I) STD(3 SECT)(1 DIRECTION)

2650 51312 AS Y SGNL TRAF (F&I) LTW(3 SECT)(1 DIRECTION)

2650 51313 AS Y SGNL TRAF (F&I)SPE (3 SECT)(1 DIRECTION)

2650 51321 AS Y SGNL TRAF (F&I) STD(3 SECT)(2 DIRECTION)

2650 51322 AS Y SGNL TRAF (F&I)LTW(3 SECT)(2 DIRECTION)

2650 51323 AS Y SGNL TRAF (F&I)SPE(3 SECT)(2 DIRECTION)

2650 51331 AS Y SGNL TRAF (F&I) STD(3 SECT)(3 DIRECTION)

2650 51332 AS Y SIGNAL TRAFFIC (F&I)LT WT(3 SECT)(3 DIR)

2650 51333 AS Y SGNL TRAF (F&I)SPE(3 SECT)(3 DIRECTION)

2650 51411 AS Y SGNL TRAF (F&I) STD(4 SECT)(1 DIRECTION)

2650 51413 AS Y SIGNAL TRAF (F&I)STD(4 SECT)(3 DIRECT)

2650 51421 AS Y SGNL TRAF (F&I) STD(4 SECT)(2 DIRECTION)

2650 51511 2 $963.02 $10,593.24 11.000 AS Y SGNL TRAF (F&I) STD(5 SECT)(1 DIRECTION)

2650 51512 AS Y SGNL TRAF (F&I) LTW(5 SECT)(1 DIRECTION)

2650 51513 AS Y SGNL TRAF (F&I)SPE (5 SECT)(1 DIRECTION)

2650 51521 AS Y SGNL TRAF (F&I) STD(5 SECT)(2 DIRECTION)

2650 51911 AS Y SGNL TRAF (F&I) STD(9 SECT)(1 DIRECTION)

2650 52311 AS Y SGNL TRAF (FUR) STD(3 SECT)(1 DIRECTION)

2650 53311 AS Y SGNL TRAF (INS) STD(3 SECT)(1 DIRECTION)

2650 53411 AS Y SGNL TRAF (INS) STD(4 SECT)(1 DIRECTION)

2650 53511 AS Y SGNL TRAF (INS) STD(5 SECT)(1 DIRECTION)

2650 54311 AS Y SGNL TRAF (REL) STD(3 SECT)(1 DIRECTION)

2650 54321 AS Y SGNL TRAF (REL) STD(3 SECT)(2 DIRECTION)

2650 54331 AS Y SGNL TRAF (REL) STD(3 SECT)(3 DIRECTION)
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2650 54511 AS Y SGNL TRAF (REL) STD(5 SECT)(1 DIRECTION)

2653111 1 $535.50 $3,213.00 6.000 AS Y SGNL PED (F&I)(305MM INCANDESCENT)

2653112 1 $892.50 $4,462.50 5.000 AS Y SGNL PED (F&I)(305MM INCANDESCENT)

2653113 AS Y SGNL PED (F&I)(305 MM INCANDESENT)

2653121 AS Y SIGNAL PEDESTRIAN (F&I)(305 MM FO/1 WAY)

2653141 AS Y SIGNAL PEDESTRIAN (F&I)(NEON) (1 WAY)

2653142 AS Y SIGNAL PEDESTRIAN (F&I)(NEON) (2 WAY)

2653151 AS Y SGNL PED (F&I)(23MM / INCAND)1 WAY

2653171 2 $703.01 $28,120.40 40.000 AS Y SGNL PED (F&I)(NEON INT SYS LOW WATT)

2653172 AS Y SGNL PED (F&I)(NEON INT SYS LOW WATT)

2653173 AS Y SGNL PED (F&I)(NEON INT SYS LOW WATT)

2653181 AS Y SGNL PED (F&I)(LED) (1 WAY)

2653182 AS Y SGNL PED (F&I)(LED) (2 WAY)

2653311 AS Y SGNL PED (INS)(305MM INCANDESCENT)

2653312 AS Y SGNL PED (INS/305MM INCANDESCENT 2WY)

2653371 AS Y SGNL PED (INS)(230MM INCANDESCENT)

2653381 AS Y SGNL PEDESTRIAN (INS)(OPTICALLY PROGMED)

2659101 EA Y SIGNAL HEAD AUXILARIES   (BACK PLATE)

2659103 EA Y SGNL HEAD AUXILARIES (DISCONNECT HANGER)

2659104 EA Y SIGNAL HEAD AUXILARIES   (SIGNAL LAMP)

2659106 EA Y SIGNAL HEAD AUXILARIES   (TUNNEL VISOR)

2659107 2 $776.88 $5,438.14 7.000 EA Y SGNL HEAD AUXILARIES (ALUMINUM PEDESTAL)

2659108 EA Y SIGNAL HEAD AUXILARIES (STEEL PEDESTAL)

2659109 1 $612.00 $3,060.00 5.000 EA Y SGNL HEAD AUXILARIES (CONC. PED TYP-II)

2659110 EA Y SIGNAL HEAD AUXILARIES   (LOUVERS)

2659112 EA Y SGNL HEAD AUXILARIES (MOUNTING BRACKET)

2659118 EA Y SGNL HEAD AUXARIES (BACK PLT 5 SECT CLU)

2659119 EA Y SGNL HEAD AUX(STROBE LI FOR RED IND)

2659120 EA Y SGNL HEAD AUX(F&I)(LED MODULE)

2659301 EA Y SIGNAL HEAD AUXILARIES   (BACK PLATE)

2659307 EA Y SGNL HEAD AUXILARIES(INS)(ALUMINUM PED)

2659308 EA Y SIGNAL HEAD AUXILARIES (STEEL PEDESTAL)

2659309 EA Y SGNL HEAD AUXILARIES (CONC PED TYP II)

2659318 EA Y SGNL HEAD AUXARIES (BACK PLT 5 SECT CLU)

2660  1101 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 1)
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2660  1102 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 2)

2660  1103 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 3)

2660  1104 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 4)

2660  1105 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 5)

2660  1106 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 6)

2660  1107 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 7)

2660  1108 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 8)

2660  1109 3 $177.58 $5,504.92 31.000 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)

2660  1110 1 $204.00 $816.00 4.000 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 10)

2660  1111 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 11)

2660  1112 EA Y LOOP DETECTOR INDUCTIVE (F&I) (TYPE 12)

2660  2101 3 $900.19 $32,406.70 36.000 AS Y LOOP ASSEMBLY (F&I) (TYPE A)

2660  2102 1 $382.50 $6,120.00 16.000 AS Y LOOP ASSEMBLY (F&I) (TYPE B)

2660  2103 AS Y LOOP ASSEMBLY (F&I) (TYPE C)

2660  2104 AS Y LOOP ASSEMBLY (F&I) (TYPE D)

2660  2105 AS Y LOOP ASSEMBLY (F&I) (TYPE E)

2660  2106 1 $612.00 $4,896.00 8.000 AS Y LOOP ASSEMBLY (F&I) (TYPE F)

2660  2107 AS Y LOOP ASSEMBLY (F&I) (TYPE G)

2660  2306 AS Y LOOP ASSEMBLY (INS) (TYPE F)

2663 74 11 EA Y VEH DETECTOR ASSEM (F&I)(OPTICAL TYPE)

2663 74 12 EA Y VEHICLE DETECTOR ASSEM   (F&I)(INFARED)

2665 11 3 $135.30 $4,329.68 32.000 EA Y DET PED(F&I)(DET STA POLE OR CAB MTD)

2665 12 1 $600.85 $600.85 1.000 EA Y DET PED (F&I)(DET STA WITH POST)

2665 13 EA Y DET PED(F&I)(DET WITH SGN ONLY)

2665 31 EA Y DET PED(INS)(DET STA POLE OR CAB MTD)

2665 33 EA Y DET PED(INS)(DET WITH SGN ONLY)

2668 12 EA Y DET CABINET (F&I)(TYP II)( 675X375X300)

2668 13 EA Y DET CABINET (F&I)(TYP III)( 800X500X350)

2668 14 EA Y DET CABINET (F&I)(TYP IV)(1200X750X400)

2668 15 EA Y DET CABINET (F&I)(TYP V)(1350X950X600)

2668 16 EA Y DET CABINET (F&I)(TYP VI)(1850X950X600)

2668 33 EA Y DET CABINET(I)(TYP III)( 800X500X350)

2668 34 EA Y DET CABINET(I)(TYP IV)(1200X750X400)

2670  4  1 AS Y CNTRL ASSEM FLASHING BEACON (FURN & I)

2670  5110 1 $11,220.00 $22,440.00 2.000 AS Y TR CONTROL ASSEMBLY F&I NEMA PRE(NONE)
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2670  5111 AS Y CNTL ASM SS F&I(NEMA) (1 PREEMP PLAN)

2670  5112 AS Y TR CONTROL ASSEMBLY F&I NEMA PRE(TWO)

2670  5120 2 $16,909.75 $101,458.50 6.000 AS Y TR CONTROL ASSEMBLY F&I 170  PRE(NONE)

2670  5121 AS Y TR CONTROL ASSEMBLY F&I 170  PRE(ONE)

2670  5122 AS Y TR CONTROL ASSEMBLY F&I 170  PRE(TWO)

2670  5130 AS Y TR CONTROL ASSEMBLY F&I SPL  PRE(NONE)

2670  5131 AS Y TR CONTROL ASSEM(F&I)(SPL)PRE(ONE)

2670  5210 AS Y TR CONTROL ASSEMBLY FUR NEMA PRE(NONE)

2670  5211 AS Y TR CONTROL ASSEMBLY FUR NEMA PRE(ONE)

2670  5310 AS Y TR CONTROL ASSEMBLY INS NEMA PRE(NONE)

2670  5311 AS Y TR CONTROL ASSEMBLY INS NEMA PRE(ONE)

2670  5312 AS Y TR CONTROL ASSEMBLY INS NEMA PRE(TWO)

2670  5320 AS Y TR CONTROL ASSEMBLY INS 170  PRE(NONE)

2670  5321 AS Y TR CONTROL ASSEMBLY INS 170  PRE(ONE)

2670  5322 AS Y TR CONTROL ASSEMBLY INS 170  PRE(TWO)

2670  5330 AS Y TR CONTROL ASSEMBLY(INS)SPECIAL

2670  5410 1 $510.00 $510.00 1.000 AS Y TR CONTROL ASSEMBLY MOD NEMA PRE(NONE)

2670  5411 AS Y TR CONTROL ASSEMBLY MOD NEMA PRE(ONE)

2670  5412 AS Y TR CONTROL ASSEMBLY MOD NEMA PRE(TWO)

2671  1  1 EA Y TRAFFIC CONTROLLER ASSEM (F&I) (NEMA)

2671  1  2 EA Y TRAFFIC CONTROLLER ASSEM (F&I) (170)

2671  2 11 EA Y TRAFFIC CONTROLLER  (F&I)(NEMA)

2671  2 12 EA Y TRAFFIC CONTROLLER  (F&I)(170)

2671  2 13 EA Y TRAFFIC CONTROLLER  (F&I)(SPECIAL)

2671  2 41 EA Y TRAFFIC CONTROLLER  (MOD)(NEMA   )

2671  2 42 EA Y TRAFFIC CONTROLLER  (MOD)(170)

2671  2 43 EA Y TRAFFIC CONTROLLER(MOD)(SPECIAL)

2678  1103 EA Y CNTL ACCES(F&I) (TYP 12 CONFLICT MON)

2678  1104 EA Y CNTRL ACCESSORY(F&I) (LOAD SWITCH)

2678  1105 EA Y CNTRL ACCESSORY(F&I) (TYPE 1 FLASHER)

2678  1106 EA Y CNTRL ACCESSORY(F&I) (TYPE 3 FLASHER)

2678  1107 EA Y CNTRL ACCESSORY(F&I) (TYP 1 TIME SWITCH)

2678  1109 EA Y CNTRL ACCESSORY(F&I) (TYP 3 TIME SWITCH)

2678  1110 EA Y CNTRL ACCESSORY(F&I) (TYP 4 TIME SWITCH)

2678  1112 EA Y CNTRL ACCESSORY(F&I) (MASTER CLOCK UNIT)
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2680101 EA Y SYSTEM CONTROL EQUIP(F&I)(CPU)

2680104 EA Y SYSTEM CONTROL EQUIP(F&I)(LINE PRINTER)

2680105 EA Y SYS CONTROL EQUIP(F&I)(DISC MEMORY SYS)

2680106 EA Y SYS CONTROL EQUIP(F&I)(COMM INTERFAC)

2680107 EA Y SYS CONTROL EQP(F&I)(DISP MAP INTERFACE)

2680110 EA Y SYS CONTROL EQP(F&I)(CONTROLER CONSOLE)

2680111 EA Y SYS CONTROL EQUIP(F&I)(ROADSIDE MASTER)

2680113 EA Y SYS CNTL EQUIP(F&I)(CENT MICROCOMP ASSM)

2680115 EA Y SYS CNTL EQUIP(F&I)(AUTODIAL)

2680117 EA Y SYSTEM CONTROL EQUIP(F&I)(PRINTER)

2680119 EA Y SYSTEM CONTROL EQUIP(F&I)(MONITOR)

2680120 EA Y SYS CNTL EQP(F&I)(REMOTE MICROPROCESSOR)

2680401 EA Y SYSTEM CONTROL EQUIP(MOD)(CPU)

2681101 LS Y SYSTEM SOFTWARE(F&I)(CPU SOFTWARE)

2681102 LS Y SYS SOFTWR(F&I)(TRAF CNTRL SYS SOFTWR)

2681103 LS Y SYS SOFTWR(F&I)(TRAF MANAGEMENT SOFTWR)

2681104 LS Y SYSTEM SOFTWARE(F&I)(DATA BASE)

2681105 LS Y SYS SOFTWR(F&I,CNTL PATTERNS SOFTWR FEE)

2681202 LS Y SYS SOFTWR(INS)(TRAF CNTRL SYS SOFTWR)

2682101 EA Y SYSTEM DISPLAY      (F&I)(CRT DISPLAY)

2682102 EA Y SYSTEM DISPLAY (F&I)(PANEL BOARD MAP)

2682103 EA Y SYSTEM DISPLAY (F&I)(PROJECTED DISPLAY)

2682401 EA Y SYSTEM DISPLAY      (MOD)(CRT DISPALY)

2683101 LS Y SYS COMMUNICATIONS (F&I) (FDM FIB OPTS)

2683102 LS Y SYS COMMUNICATIONS (F&I)(TDM-MULTI PAIR)

2683103 LS Y SYSTEM COMMUNICATIONS    (F&I)(RADIO)

2683107 LS Y SYS COMMUNICATIONS (SYS COMMUNIC MODEMS)

2683108 LS Y SYS COMMUNICATIONS (F&I)(VOICE EQP)

2683207 LS Y SYS COMMS(FUR) (SYS COMM. MODEMS)

2683208 LS Y SYS COMMUNICATIONS (FUR)(VOICE EQP)

2684 11 M1 Y SYS COMMUNICATIONS (F&I)(MULTI-PR CABLE)

2684 12 M1 Y SYS COMMUNICATIONS (F&I)(COAXIAL CABLE)

2684 14 M1 Y SYS COMMS (F&I)(FIBER-OPTIC CABLE)

2684 24 M1 Y SYS COMMS (FURNISH)(FIBER-OPTIC CABLE)

2684 31 M1 Y SYS COMMUNICATIONS (INS)(MULTI-PR CABLE)
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2684 34 M1 Y SYS COMMS (INS)(FIBER-OPTIC CABLE)

2685102 EA Y SYS AUX(MULTI-PLEX FLD TRASNCVER,WIRE)

2685103 EA Y SYS AUX(MULTI-PLEX FLD TRANSCVR,RADIO)

2685105 EA Y SYSTEM AUXILIARIES (MASTER CLOCK UNIT)

2685106 EA Y SYS AUX (UNINTERRUPTIBLE PWR SOURCE)

2685107 EA Y SYSTEM AUXILIARIES (TEST EQUIPMENT)

2685118 EA Y SYS AUXERIES(F&I,TELEMENTRY TRANSMITTER)

2685119 EA Y SYSTEM AUXILIARIES (TELEMENTRY RECEIVER)

2685120 2 $1,538.60 $9,231.63 6.000 EA Y SYS AUXILIARIES (TELEMENTRY TRANSCEIVER)

2685124 2 $1,538.60 $9,231.63 6.000 EA Y SYSTEM AUXILIARIES (UNIVERSAL ADAPTER)

2685125 EA Y SYS AUX (F&I) (STANDBY SYS RELAY)

2685127 EA Y SYSTEM AUXILIARIES (TEL CONNECTION BOX)

2685128 EA Y SYSTEM AUXILIARIES (INTERFACE PANEL)

2685133 EA Y SYSTEM AUXILIARIES (RF DEMODULATOR)

2685137 EA Y SYSTEM AUXILIARIES (LINE AMPLIFIER)

2685139 EA Y SYS AUX(FIB OPT VID AMP, TRAN&RECRD)

2685140 EA Y SYS AUX (FIB OPT, MODUL./DEMODULA)

2685141 EA Y SYS AUX (FIBER OPT, MULTIPL/DEMULTIPL)

2685142 EA Y SYS AUXILIARIES (VID CENTRAL CNTL EQP)

2685144 EA Y SYS AUX (F&I)(VID SYS SUPPTS EQP)

2685157 EA Y SYS AUX(F&I)FSK MOD/MULTIPLEX INF PANL

2685160 EA Y SYS AUXIL(MICR RADAR DET UNIT ASSM)

2685207 EA Y SYSTEM AUXILERIES (FUR)(TEST EQUIPMENT)

2685239 EA Y SYS AUX(FUR,FIB OPT VID AMP, TRAN&RECRD)

2685240 EA Y SYS AUXIL (FUR)(FIN OPT,MOD/DEMODULATOR

2685241 EA Y SYS AUX(FUR,FIN OPT,MULTI/DEMULTIPLEXOR)

2685319 EA Y SYS AUX (INS)(TELEMENTRY RECEIVER)

2685320 EA Y SYS AUX (INS)(TELEMENTRY TRANSCEIVER)

2685324 EA Y SYS AUXILIARIES (INS)(UNIVERSAL ADAPTER)

2685327 EA Y SYS AUXILIARIES(INS)(TEL CONNECTION BOX)

2685328 EA Y SYS AUXILIARIES (INS) (INTERFACE PANEL)

2686101 EA Y CLOSED CIRCUIT TV EQP (CAMERA ASSEMBLY)

2686102 EA Y CLOSED CIRCUIT TV EQUIP (MONITOR)

2686103 EA Y CLOSED CIRCUIT TV EQUIP (RECORDER)

2686104 EA Y CLOSED CIRCUIT TV EQP(CENTRAL CONTROLS)
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2686105 EA Y CLOSED CIRCUIT TV EQUIP (CAMERA SUPPORT)

2686301 EA Y CLOSED CIRCUIT TV EQP(INS)(CAMERA ASSM)

2690 10 2 $51.08 $2,656.25 52.000 EA Y SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL

2690 20 2 $56.26 $1,800.32 32.000 EA Y SIGNAL PEDESTRIAN ASSEMBLY REMOVAL

2690 31 1 $300.43 $901.29 3.000 EA Y SIGNAL PEDESTAL REMOVAL

2690 32  1 EA Y POLE REMOVAL (SHALLOW)(DIRECT BURIAL)

2690 32  2 EA Y POLE REM (SHALLOW)(BOLT ON ATTACHMENT)

2690 33  1 2 $157.63 $22,698.72 144.000 M1 Y POLE REMOVAL (DEEP DIRECT BURIAL)

2690 33  2 M1 Y POLE REMOVAL (DEEP BOLT ON ATTACH)

2690 50 3 $417.76 $3,342.06 8.000 EA Y CNTRL ASSEM REMOVE

2690 50  1 EA Y CNTRL ASSEM REM(CABINET ASSM LESS FDN)

2690 50  2 EA Y CNTRL ASSEM REMOVAL(CONTROLLER UNIT)

2690 60 EA Y DETECTOR ASSEMBLY (VEHICLE) REMOVAL

2690 70 1 $65.00 $260.00 4.000 EA Y DETECTOR PEDESTRIAN ASSEMBLY REMOVE

2690 80 2 $609.82 $3,658.92 6.000 EA Y SPAN WIRE ASSEMBLY REMOVE

2690 90 3 $1,017.76 $6,106.55 6.000 PI Y CONDUIT & CABLING REMOVAL

2690 91 M1 Y SIGNAL INTERCONNECT CABLE REMOVE

2690100 3 $1,105.68 $11,056.84 10.000 PI Y SIGNAL EQUIPMENT MISCELLANEOUS REMOVAL

2699  1  1 EA Y SIGN, INTERNAL ILLUM(ST NAME)

2700 38 32 AS Y SGN LTOH TR(T/12.01-18.00,S/10.01-20.00)

2700 38 33 AS Y SGN LTOH TR(T/12.01-18.00,S/20.01-30.00)

2700 38 34 AS Y SGN LTOH TR(T/12.01-18.00,S/30.01-40.00)

2700 38 36 AS Y SGN LTOH TR(T/12.01-18.00,S/50.01-60.00)

2700 38 42 AS Y SGN LTOH TR(T/18.01-24.00,S/10.01-20.00)

2700 38 43 AS Y SGN LTOH TR(T/18.01-24.00,S/20.01-30.00)

2700 38 44 AS Y SGN LTOH TR(T/18.01-24.00,S/30.01-40.00)

2700 38 45 AS Y SGN LTOH TR(T/18.01-24.00,S/40.01-50.00)

2700 38 46 AS Y SGN LTOH TR(T/18.01-24.00,S/50.01-60.00)

2700 38 51 AS Y SGN LTOH TR(T/24.01-30.00,S/10.00 OR < )

2700 38 52 AS Y SGN LTOH TR(T/24.01-30.00,S/10.01-20.00)

2700 38 54 AS Y SGN LTOH TR(T/24.01-30.00,S/30.01-40.00)

2700 38 55 AS Y SGN LTOH TR(T/24.01-30.00,S/40.01-50.00)

2700 38 56 AS Y SGN LTOH TR(T/24.01-30.00,S/50.01-60.00)

2700 38 57 AS Y SGN LTOH TR(T/24.01-30.00,S/60.01-70.00)

2700 38 58 AS Y SGN LT'D OH TR(T/24.01-30.00,S/> 70.00)
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2700 38 62 AS Y SGN LTOH TR(T/30.01-36.00,S/10.01-20.00)

2700 38 63 AS Y SGN LTOH TR(T/30.01-36.00,S/20.01-30.00)

2700 38 64 AS Y SGN LTOH TR(T/30.01-36.00,S/30.01-40.00)

2700 38 65 AS Y SGN LTOH TR(T/30.01-36.00,S/40.01-50.00)

2700 38 66 AS Y SGN LTOH TR(T/30.01-36.00,S/50.01-60.00)

2700 38 67 AS Y SGN LTOH TR(T/30.01-36.00,S/60.01-70.00)

2700 38 68 AS Y SGN LT'D OH TR(T/30.01-36.00,S/> 70.00)

2700 38 69 AS Y SIGN LT'D OVHD TR(T/30.01-36.00,S/SPE)

2700 38 72 AS Y SGN LTOH TR(T/36.01-42.00,S/10.01-20.00)

2700 38 75 AS Y SGN LTOH TR(T/36.01-42.00,S/40.01-50.00)

2700 38 78 AS Y SGN LTOH TR(T/36.01-42.00,S/ > 70.00)

2700 38 81 AS Y SGN LTOH TR(T/42.01-48.00,S/10.00ORLESS)

2700 38 82 AS Y SGN LTOH TR(T/42.01-48.00,S/10.01-20.00)

2700 38 84 AS Y SGN LTOH TR(T/42.01-48.00,S/30.01-40.00)

2700 38 86 AS Y SGN LTOH TR(T/42.01-48.00,S/50.01-60.00)

2700 38 87 AS Y SGN LTOH TR(T/42.01-48.00,S/60.01-70.00)

2700 38 88 AS Y SGN LT'D OH TR(T/42.01-48.00,S/> 70.00)

2700 38 98 AS Y SGN LT'D OH TR(T/48.01-54.00,S/> 70.00)

2700 38056 AS Y SGN LTOH TR(T/24.01-30.00,S/50.01-60.00)

2700 38066 AS Y SGN LTOH TR(T/30.01-36.00,S/50.01-60.00)

2700 38086 AS Y SGN LTOH TR(T/42.01-48.00,S/50.01-60.00)

2700 38121 AS Y SGN LTOH TR(T/66.01-73.00,S/10.00ORLESS)

2700 39 21 AS Y SGN LTOH CLV(C/ 6.01- 9.00,S/5.00ORLESS)

2700 39 22 AS Y SGN LTOH CLV(C/ 6.01- 9.00,S/ 5.01-10.00

2700 39 23 AS Y SGN LTOH CLV(C/ 6.01- 9.00,S/10.01-15.00

2700 39 24 AS Y SGN LTOH CLV(C/ 6.01- 9.00,S/15.01-20.00

2700 39 27 AS Y SGN LT'D OH CTLVR(C/ 6.01- 9.00,S/> 30)

2700 39 31 AS Y SGN LT'D OH CTLVR(C/ 9-12,S/5.00ORLESS)

2700 39 32 AS Y SGN LT'D OH CTLVR(C/ 9-12,S/5.01-10.00)

2700 39 33 AS Y SGN LT'D OH CTLVR(C/ 9-12,S/10.01-15.00)

2700 39 34 AS Y SGN LT'D OH CTLVR(C/ 9-12,S/15.01-20.00)

2700 39 35 AS Y SGN LT'D OH CTLVR(C/ 9-12,S/20.01-25.00)

2700 39 36 AS Y SGN LT'D OH CTLVR(C/ 9-12,S/25.01-30.00)

2700 39 37 AS Y SIGN LT'D OVHD CTLVR(C/ 9-12,S/> 30)

2700 39 41 AS Y SGN LTOH CLV(C/12.01-15.00,S/5.00ORLESS)
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2700 39 42 AS Y SGN LTOH CLV(C/12.01-15.00,S/5.01-10.00)

2700 39 43 AS Y SGN LTOH CLV(C/12.01-15.00,S/10.01-15.00

2700 39 44 AS Y SGN LTOH CLV(C/12.01-15.00,S/15.01-20.00

2700 39 45 AS Y SGN LTOH CLV(C/12.01-15.00,S/20.01-25.00

2700 39 46 AS Y SGN LTOH CLV(C/12.01-15.00,S/25.01-30.00

2700 39 47 AS Y SGN LT'D OH CTLVR(C/12.01-15.00,S/ > 30)

2700 39 51 AS Y SGN LTOH CLV(C/15.01-18.00,S/5.00ORLESS)

2700 39 52 AS Y SGN LTOH CLV(C/15.01-18.00,S/ 5.01-10.00

2700 39 55 AS Y SGN LTOH CLV(C/15.01-18.00,S/20.01-25.00

2700 39 57 AS Y SGN LTOH CLV(C/15.01-18.00,S/ >30.00

2700 40  1 4 $259.73 $32,466.78 125.000 AS Y SIGN SINGLE POST (< 1.25)

2700 40  2 4 $1,008.15 $41,334.34 41.000 AS Y SIGN SINGLE POST (1.25 OR GREATER)

2700 40  4 1 $1,700.00 $1,700.00 1.000 AS Y SIGN SINGLE POST (SPECIAL)

2700 41 10 1 $724.20 $1,448.40 2.000 AS Y SIGN MULTI POST (5 OR LESS)

2700 41 11 AS Y SIGN MULTI-POST ( 5.01 TO 10.0)

2700 41 12 AS Y SIGN MULTI-POST (10.01 TO 15.0)

2700 41 13 AS Y SIGN MULTI-POST (15.01 TO 20.0)

2700 41 14 AS Y SIGN MULTI-POST (20.01 TO 25.0)

2700 41 15 AS Y SIGN MULTI-POST (25.01 TO 30.0)

2700 41 16 AS Y SIGN MULTI-POST (GREATER THAN 30.0)

2700 42 56 AS Y SIGN OVHD TRUSS (T/24-30,S/50-60)

2700 42030 AS Y SIGN OVHD TRUSS (T/12-18,SPECIAL)

2700 42031 AS Y SIGN OVHD TRUSS (T/12-18,S/10 - <)

2700 42032 AS Y SIGN OVHD TRUSS (T/12-18,S/10-20)

2700 42034 AS Y SIGN OVHD TRUSS (T/12-18,S/30-40)

2700 42035 AS Y SIGN OVHD TRUSS (T/12-18,S/40-50)

2700 42041 AS Y SIGN OVHD TRUSS (T/18-24,S/10 - <)

2700 42043 AS Y SGN OVHD TR(T/18.01-24.00,S/20.01-30.00)

2700 42050 AS Y SIGN OVHD TRUSS (T/24-30,S/SPECIAL)

2700 42051 AS Y SIGN OVHD TRUSS (T/24-30,S/10 - <)

2700 42053 AS Y SIGN OVHD TRUSS (T/24-30,S/20-30)

2700 42054 AS Y SIGN OVHD TRUSS (T/24-30,S/30-40)

2700 42055 AS Y SIGN OVHD TRUSS (T/24-30,S/40-50)

2700 42060 AS Y SIGN OVHD TR (T/30.01 - 36.00,S/SPECIAL)

2700 42061 AS Y SIGN OVHD TR (T/30.01 - 36.00,S/10 - <)
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2700 42063 AS Y SIGN OVHD TR (T/30.01 - 36.00,S/20-30)

2700 42070 AS Y SIGN OVHD TR (T/36.01 - 42.00,S/SPECIAL)

2700 42071 AS Y SIGN OVHD TR (T/36.01 - 42.00,S/10 - <)

2700 42072 AS Y SIGN OVHD TR (T/36.01 - 42.00,S/10-20)

2700 42077 AS Y SIGN OVHD TR (T/36.01 - 42.00,S/60-70)

2700 42078 AS Y SIGN OVHD TR (T/36.01 - 42.00,S/> 70.00

2700 42082 AS Y SIGN OVHD TR (T/42.01 - 48.00,S/10-20)

2700 42083 AS Y SIGN OVHD TR (T/42.01 - 48.00,S/20-30)

2700 42087 AS Y SIGN OVHD TR (T/42.01 - 48.00,S/60-70)

2700 42090 AS Y SIGN OVHD TR (T/48.01 - 54.00,S/SPECIAL)

2700 42091 AS Y SIGN OVHD TR (T/48.01 - 54.00,S/10 - <)

2700 42092 AS Y SIGN OVHD TR (T/48.01 - 54.00,S/10-20)

2700 42100 AS Y SIGN OVHD TR (T/54.01 - 60.00,S/SPECIAL)

2700 42101 AS Y SIGN OVHD TR (T/54.01 - 60.00,S/10 - <)

2700 42110 AS Y SIGN OVHD TR (T/60.01 - 66.00,S/SPECIAL)

2700 42120 AS Y SIGN OVHD TR (T/66.01 - 72.00,S/SPECIAL)

2700 42130 AS Y SIGN OVHD TR (T/72.01 - 78.00,S/SPECIAL)

2700 43 10 AS Y SIGN OVHD CTLVR (C/ 6- <, S/SPECIAL)

2700 43 11 AS Y SIGN OVHD CTLVR (C/ 6- <,S/  5- <)

2700 43 12 AS Y SIGN OVHD CTLVR (C/ 6- <,S/  5-10)

2700 43 13 AS Y SIGN OVHD CTLVR (C/ 6- <,S/10-15)

2700 43 14 AS Y SIGN OVHD CTLVR (C/ 6- <,S/15.01-20.00)

2700 43 20 AS Y SIGN OVHD CTLVR (C/ 6- 9,S/SPECIAL)

2700 43 21 AS Y SIGN OVHD CTLVR (C/ 6- 9,S/  5- <)

2700 43 22 AS Y SIGN OVHD CTLVR (C/ 6- 9,S/  5-10)

2700 43 23 AS Y SIGN OVHD CTLVR (C/ 6- 9,S/10-15)

2700 43 24 AS Y SIGN OVHD CTLVR (C/ 6- 9,S/15-20)

2700 43 25 AS Y SIGN OVHD CTLVR (C/ 6- 9,S/20-25)

2700 43 26 AS Y SIGN OVHD CTLVR (C/ 6- 9,S/25-30)

2700 43 27 AS Y SIGN OVHD CTLVR (C/ 6- 9,S/OVER 30.00)

2700 43 30 AS Y SIGN OVHD CTLVR (C/ 9.01 - 12.00,S/SPE)

2700 43 31 AS Y SGN OVHD CTLVR (C/ 9.01 - 12.00,S  5- <)

2700 43 32 AS Y SGN OH CTLVR (C/ 9.01 - 12.00,S/  5-10)

2700 43 33 AS Y SGN OVHD CTLVR (C/ 9.01 - 12.00,S/10-15)

2700 43 34 AS Y SGN OVHD CTLVR (C/ 9.01 - 12.00,S/15-20)
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2700 43 35 AS Y SGN OVHD CTLVR (C/ 9.01 - 12.00,S/20-25)

2700 43 36 AS Y SGN OVHD CTLVR (C/ 9.01 - 12.00,S/25-30)

2700 43 37 AS Y SIGN OVHD CTLVR (C/ 9.01 - 12.00,S/> 30)

2700 43 41 AS Y SIGN OVHD CTLVR (C/12-15,S/  5- <)

2700 43 42 AS Y SIGN OVHD CTLVR (C/12-15,S 5.01 - 10.00)

2700 43 43 AS Y SIGN OVHD CTLVR (C/12-15,S/10-15)

2700 43 44 AS Y SIGN OVHD CTLVR (C/12-15,S/15-20)

2700 43 45 AS Y SIGN OVHD CTLVR (C/12-15,S/20-25)

2700 43 46 AS Y SIGN OVHD CTLVR (C/12-15.S/25-30)

2700 43 47 AS Y SIGN OVHD CTLVR (C/12-15,S/OVER 30.00)

2700 43 50 AS Y SIGN OVHD CTLVR (C/15-18,SPECIAL)

2700 43 51 AS Y SIGN OVHD CTLVR (C/15-18,S/  5- <)

2700 43 52 AS Y SIGN OVHD CTLVR (C/15-18,S/ 5-10)

2700 43 54 AS Y SIGN OVHD CTLVR (C/15-18,S/15-20)

2700 43 55 AS Y SIGN OVHD CTLVR (C/15-18,S/20-25)

2700 43 57 AS Y SIGN OVHD CTLVR (C/15-18,S/ OVER 30.00)

2700 43 62 AS Y SIGN OVHD CTLVR (C/18-21,S/  5-10)

2700 43 63 AS Y SIGN OVHD CTLVR (C/18-21,S/10-15)

2700 43 65 AS Y SIGN OVHD CTLVR (C/18-21,S/20-25)

2700 43 66 AS Y SIGN OVHD CTLVR (C/18-21,S/25-30)

2700 43 71 AS Y SIGN OVHD CTLVR (C/21-24,S/  5- <)

2700 43 72 AS Y SIGN OVHD CTLVR (C/21-24,S/  5-10)

2700 44011 AS Y SIGN LT'D OVHD TR(T 6.00 OR <,S 10 OR <)

2700 44012 AS Y SIGN LT'D OVHD TR(T 6.00 OR <,S 10-20)

2700 44017 AS Y SGN LT OH TR(T 6.00 OR <,S 60.01-70.00)

2700 44021 AS Y SGN LT OH TR(T 6.01-12.00,S 10.00 OR < )

2700 44023 AS Y SGN LT OH TR(T 6.01-12.00,S 20.01-30.00)

2700 44026 AS Y SGN LT OH TR(T 6.01-12.00,S 50.01-60.00)

2700 44032 AS Y SGN LTOH TR(T 12.01-18.00,S 10.01-20.00)

2700 44033 AS Y SGN LTOH TR(T 12.01-18.00,S 20.01-30.00)

2700 44034 AS Y SGN LTOH TR(T 12.01-18.00,S 30.01-40.00)

2700 44036 AS Y SGN LTOH TR(T 12.01-18.00,S 50.01-60.00)

2700 44037 AS Y SGN LTOH TR(T 12.01-18.00,S 60.01-70.00)

2700 44043 AS Y SGN LTOH TR(T 18.01-24.00,S 20.01-30.00)

2700 44044 AS Y SGN LTOH TR(T 18.01-24.00,S 30.01-40.00)
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2700 44045 AS Y SGN LTOH TR(T 18.01-24.00,S 40.01-50.00)

2700 44046 AS Y SGN LTOH TR(T 18.01-24.00,S 50.01-60.00)

2700 44047 AS Y SGN LTOH TR(T 18.01-24.00,S 60.01-70.00)

2700 44052 AS Y SGN LTOH TR(T 24.01-30.00,S 10.01-20.00)

2700 44053 AS Y SGN LTOH TR(T 24.01-30.00,S 20.01-30.00)

2700 44054 AS Y SGN LTOH TR(T 24.01-30.00,S 30.01-40.00)

2700 44055 AS Y SGN LTOH TR(T 24.01-30.00,S 40.01-50.00)

2700 44056 AS Y SGN LTOH TR(T 24.01-30.00,S 50.01-60.00)

2700 44057 AS Y SGN LTOH TR(T 24.01-30.00,S 60.01-70.00)

2700 44058 AS Y SGN LT'D OH TR(T 24.01-30.00,S > 70.00)

2700 44061 AS Y SGN LTOH TR(T 30.01-36.00,S 10.00 OR <<)

2700 44062 AS Y SGN LTOH TR(T 30.01-36.00,S 10.01-20.00)

2700 44063 AS Y SGN LTOH TR(T 30.01-36.00,S 20.01-30.00)

2700 44064 AS Y SGN LTOH TR(T 30.01-36.00,S 30.01-40.00)

2700 44065 AS Y SGN LTOH TR(T 30.01-36.00,S 40.01-50.00)

2700 44066 AS Y SGN LTOH TR(T 30.01-36.00,S 50.01-60.00)

2700 44067 AS Y SGN LTOH TR(T 30.01-36.00,S 60.01-70.00)

2700 44068 1 $115,000.00 $115,000.00 1.000 AS Y SGN LT'D OH TR(T 36.01-42.00,S > 70.00)

2700 44071 AS Y SGN LTOH TR(T 36.01-42.00,S 10.00 OR <<)

2700 44072 AS Y SGN LTOH TR(T 36.01-42.00,S 10.01-20.00)

2700 44074 AS Y SGN LTOH TR(T 36.01-42.00,S 30.01-40.00)

2700 44075 AS Y SGN LTOH TR(T 36.01-42.00,S 40.01-50.00)

2700 44076 AS Y SGN LTOH TR(T 36.01-42.00,S 50.01-60.00)

2700 44077 AS Y SGN LTOH TR(T 36.01-42.00,S 60.01-70.00)

2700 44078 AS Y SGN LTOH TR(T 36.01-42.00,S > 70.00)

2700 44082 AS Y SGN LTOH TR(T 42.01-48.00,S 10.01-20.00)

2700 44083 AS Y SGN LTOH TR(T 42.01-48.00,S 20.01-30.00)

2700 44084 AS Y SGN LTOH TR(T 42.01-48.00,S 30.01-40.00)

2700 44085 AS Y SGN LTOH TR(T 42.01-48.00,S 40.01-50.00)

2700 44086 AS Y SGN LTOH TR(T 42.01-48.00,S 50.01-60.00)

2700 44087 AS Y SGN LTOH TR(T 42.01-48.00,S 60.01-70.00)

2700 44088 AS Y SGN LT'D OVHD TR(T 42.1-48.00,S > 70.00)

2700 44092 AS Y SGN LTOH TR(T 48.01-54.00,S 10.01-20.00)

2700 44094 AS Y SGN LTOH TR(T 48.01-54.00,S 30.01-40.00)

2700 44095 AS Y SGN LTOH TR(T 48.01-54.00,S 40.01-50.00)
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2700 44096 AS Y SGN LTOH TR(T 48.01-54.00,S 50.01-60.00)

2700 44097 AS Y SGN LTOH TR(T 48.01-54.00,S 60.01-70.00)

2700 44098 AS Y SGN LT'D OH TR(T 48.01-54.00,S > 70.00)

2700 44102 AS Y SGN LTOH TR(T 54.01-60.00,S 10.01-20.00)

2700 44103 AS Y SGN LTOH TR(T 54.01-60.00,S 20.01-30.00)

2700 44104 AS Y SGN LTOH TR(T 54.01-60.00,S 30.01-40.00)

2700 44105 AS Y SGN LTOH TR(T 54.01-60.00,S 40.01-50.00)

2700 44106 AS Y SGN LTOH TR(T 54.01-60.00,S 50.01-60.00)

2700 44108 1 $164,000.00 $164,000.00 1.000 AS Y SGN LT'D OH TR(T 54.01-60.00,S > 70.00)

2700 44113 AS Y SGN LTOH TR(T 60.01-66.00,S 20.01-30.00)

2700 44114 AS Y SGN LTOH TR(T 60.01-66.00,S 30.01-40.00)

2700 44115 AS Y SGN LTOH TR(T 60.01-66.00,S 40.01-50.00)

2700 44116 AS Y SGN LTOH TR(T 60.01-66.00,S 50.01-60.00)

2700 44117 AS Y SGN LTOH TR(T 60.01-66.00,S 60.01-70.00)

2700 44118 AS Y SGN LT'D OH TR(T 60.01-66.00,S > 70.00)

2700 45 11 AS Y SGN LTOH CLV(C 6.00 OR < ,S 5.00 OR < )

2700 45 12 AS Y SGN LTOH CLV(C 6.00 OR < ,S 5.01-10.00)

2700 45 13 AS Y SGN LTOH CLV(C 6.00 OR > ,S 10.01-15.00)

2700 45 14 AS Y SGN LTOH CLV(C 6.00 OR < ,S 15.01-20.00)

2700 45 15 AS Y SGN LTOH CLV(C 6.00 OR < ,S 20.01-25.00)

2700 45 16 AS Y SGN LTOH CLV(C 6.00 OR < ,S 25.01-30.00)

2700 45 17 AS Y SGN LT'D OVHD CTLVR(C 6.00 OR < ,S > 30)

2700 45 21 AS Y SGN LTOH CLV(C 6.01- 9.00,S 5.00 OR < )

2700 45 22 AS Y SGN LTOH CLV(C 6.01- 9.00,S 5.01-10.00)

2700 45 23 AS Y SGN LTOH CLV(C 6.01- 9.00,S 10.01-15.00)

2700 45 24 1 $47,000.00 $47,000.00 1.000 AS Y SGN LTOH CLV(C 6.01- 9.00,S 15.01-20.00)

2700 45 25 AS Y SGN LTOH CLV(C 6.01- 9.00,S 20.01-25.00

2700 45 26 1 $44,000.00 $88,000.00 2.000 AS Y SGN LTOH CLV(C 6.01- 9.00,S 25.01-30.00)

2700 45 27 1 $47,000.00 $94,000.00 2.000 AS Y SGN LT'D OVHD CTLVR(C 6.01- 9.00,S > 30)

2700 45 31 AS Y SGN LT'D OVHD CTLVR(C 9-12,S 5.00 OR < )

2700 45 32 AS Y SGN LT'D OVHD CTLVR(C 9-12,S 5.01-10.00)

2700 45 33 AS Y SGN LT'D OH CTLVR(C 9-12,S 10.01-15.00)

2700 45 34 AS Y SGN LT'D OH CTLVR(C 9-12,S 15.01-20.00)

2700 45 35 AS Y SGN LT'D OH CTLVR(C 9-12,S 20.01-25.00)

2700 45 36 AS Y SGN LT'D OH CTLVR(C 9-12,S 25.01-30.00)
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2700 45 37 AS Y SIGN LT'D OVHD CTLVR(C 9-12,S > 30)

2700 45 41 AS Y SGN LTOH CLV(C 12.01-15.00,S 5.00 OR < )

2700 45 42 AS Y SGN LTOH CLV(C 12.01-15.00,S 5.01-10.00)

2700 45 43 AS Y SGN LTOH CLV(C12.01-15.00,S 10.01-15.00)

2700 45 44 AS Y SGN LTOH CLV(C12.01-15.00,S 15.01-20.00)

2700 45 45 AS Y SGN LTOH CLV(C12.01-15.00,S 20.01-25.00)

2700 45 46 AS Y SGN LTOH CLV(C12.01-15.00,S 25.01-30.00)

2700 45 47 AS Y SGN LT'D OH CTLVR(C 12.01-15.00,S > 30)

2700 45 52 AS Y SGN LTOH CLV(C 15.01-18.00,S 5.01-10.00)

2700 45 53 AS Y SGN LTOH CLV(C15.01-18.00,S 10.01-15.00)

2700 45 54 AS Y SGN LTOH CLV(C15.01-18.00,S 15.01-20.00)

2700 45 55 AS Y SGN LTOH CLV(C15.01-18.00,S 20.01-25.00)

2700 45 56 AS Y SGN LTOH CLV(C15.01-18.00,S 25.01-30.00)

2700 45 57 AS Y SGN LT'D OH CTLVR(C 15.01-18.00,S > 30)

2700 45 62 AS Y SGN LTOH CLV(C 18.01-21.00,S 5.01-10.00)

2700 45 63 AS Y SGN LTOH CLV(C18.01-21.00,S 10.01-15.00)

2700 45 64 AS Y SGN LTOH CLV(C18.01-21.00,S 15.01-20.00)

2700 45 65 AS Y SGN LTOH CLV(C18.01-21.00,S 20.01-25.00)

2700 45 66 AS Y SGN LTOH CLV(C18.01-21.00,S 25.01-30.00)

2700 45 67 AS Y SGN LT'D OH CTLVR(C 18.01-21.00,S > 30)

2700 45 73 AS Y SGN LTOH CLV(C 21.01-24.00,S 10.01-15.00

2700 45 76 AS Y SGN LTOH CLV(C 21.01-24.00,S 25.01-30.00

2700 46 11 4 $25.03 $3,329.26 133.000 AS Y SIGN EXISTING (REMOVAL) (SINGLE POST)

2700 46 12 1 $510.00 $2,550.00 5.000 AS Y SIGN EXISTING (REMOVAL) (MULTI-POST)

2700 46 13 1 $4,900.00 $4,900.00 1.000 AS Y SIGN EXISTING (REMOVAL) (OVERHEAD TRUSS)

2700 46 14 1 $3,900.00 $7,800.00 2.000 AS Y SGN EXISTING (REM) (OVERHEAD CANTILEVER)

2700 46 15 AS Y SIGN EXISTING (REMOVAL) (SPAN WIRE)

2700 46 16 1 $1,300.00 $2,600.00 2.000 AS Y SIGN EXISTING (REMOVAL) (BRIDGE MOUNTED)

2700 46 21 2 $194.61 $2,140.74 11.000 AS Y SIGN EXISTING (RELOCATE) (SINGLE POST)

2700 46 22 AS Y SIGN EXISTING (RELOCATE) (MULTI-POST)

2700 46 23 AS Y SIGN EXISTING (RELOCATE) (OVERHEAD TR)

2700 46 24 AS Y SGN EXISTING (RELOC) (OH CANTILEVER)

2700 46 25 AS Y SIGN EXISTING (RELOCATE) (SPAN WIRE)

2700 46 26 AS Y SGN EXISTING (RELOCATE) (BRIDGE MOUNTED)

2700 47  1 AS Y SGN EXIST(INS)ON BRKAWY SUPPT(SGL-POST)
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2700 47  2 AS Y SGN EXIST(INS)ON BRKAWY SUPPT(MULTI-POST

2700 48 12 1 $3,900.00 $23,400.00 6.000 EA Y SIGN PANEL (F&I) (10.01 - 20.00)

2700 48 13 1 $6,000.00 $30,000.00 5.000 EA Y SIGN PANEL (F&I) (20.01 - 30.00)

2700 48 14 1 $7,500.00 $7,500.00 1.000 EA Y SIGN PANEL (F&I) (30.01 - 40.00)

2700 48 15 1 $10,500.00 $10,500.00 1.000 EA Y SIGN PANEL (F&I) (40.01 - 50.00)

2700 48 16 1 $15,500.00 $15,500.00 1.000 EA Y SIGN PANEL (F&I) (50.01 - 60.00)

2700 48 17 EA Y SIGN PANEL (F&I) (60.01 - 70.00)

2700 48 18 2 $348.71 $10,810.01 31.000 EA Y SIGN PANEL (F&I) ( 1.75 OR LESS)

2700 48 19 1 $1,200.00 $7,200.00 6.000 EA Y SIGN PANEL (F&I) ( 1.76 - 10.00)

2700 48 20 EA Y SIGN PANEL (INSTALL)

2700 48 22 EA Y SIGN PANEL (INSTALL) (10.01 - 20.00)

2700 48 28 EA Y SIGN PANEL (INSTALL) ( 1.75 OR LESS)

2700 48 29 EA Y SIGN PANEL (INSTALL) ( 1.76 - 10.00)

2700 48 32 EA Y SIGN PANEL (OVERLAY) (10.01 - 20.00)

2700 48 33 EA Y SIGN PANEL (OVERLAY) (20.01 - 30.00)

2700 48 34 EA Y SIGN PANEL (OVERLAY) (30.01 - 40.00)

2700 48 38 EA Y SIGN PANEL (OVERLAY) ( 1.75 OR LESS)

2700 48 39 EA Y SIGN PANEL (OVERLAY) ( 1.76 - 10.00)

2700 48 42 EA Y SIGN PANEL (RELOCATE) (10.01-20.00)

2700 48 43 EA Y SIGN PANEL (RELOCATE) (20.01 - 30.00)

2700 48 44 EA Y SIGN PANEL(RELOCATE)(30.01-40.00)

2700 48 45 EA Y SIGN PANEL (RELOCATE) (40.01 - 50.00)

2700 48 46 EA Y SIGN PANEL (RELOCATE) (50.01 - 60.00)

2700 48 48 EA Y SIGN PANEL (RELOCATE) ( 1.75 OR LESS)

2700 48 49 EA Y SIGN PANEL (RELOCATE) ( 1.76 - 10.00)

2700 48 50 EA Y SIGN PANEL (REPLACE)

2700 48 52 EA Y SIGN PANEL (REPLACE) (10.01 - 20.00)

2700 48 53 EA Y SIGN PANEL (REPLACE) (20.01 - 30.00)

2700 48 54 EA Y SIGN PANEL (REPLACE) (30.01 - 40.00)

2700 48 57 EA Y SIGN PANEL (REPLACE) (60.01 - 70.00)

2700 48 58 EA Y SIGN PANEL (REPLACE) ( 1.75 OR LESS)

2700 48 59 EA Y SIGN PANEL (REPLACE) ( 1.76 - 10.00)

2700 48 60 3 $112.26 $1,234.88 11.000 EA Y SIGN PANEL (REMOVE)

2700 48 78 EA Y SGN PANEL (FURNISH ONLY) ( 1.75 OR LESS)

2700 48 79 EA Y SGN PANEL (FURNISH ONLY) ( 1.76 - 10.00)
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2700 70 1 $22,500.00 $45,000.00 2.000 AS Y SIGN LT'D OVERHEAD (BRIDGE MOUNTED)

2700 82 AS Y OVERHEAD SIGN (SPAN WIRE MOUNTED)

2700 83 AS Y SIGN OVERHEAD (BRIDGE MOUNTED)

2700 89  2 EA Y SIGN ELEC POWERED (BLANK-OUT)

2700 89  3 EA Y SGN ELEC PWR(CHGABLE MSG-FIBER OPTICS)

2700 89  5 EA Y SGN ELEC PWR(CHG MSG ELEC-MAG DISK MTRX)

2700 89  6 EA Y SGN ELEC PWR (CHANGEABLE MSG DRUM TYP)

2700 89 11 EA Y SIGN ELEC POWERED (SPECIAL)

2700 90 11 AS Y SGN FLASHING BEACON (F&I) (GROUND MOUNT)

2700 90 12 AS Y SGN FLASHING BEACON (F&I) (OH MOUNT)

2700 90 13 AS Y SGN FLASHING BEACON (F&I) (BRIDGE MOUNT)

2700 90 14 AS Y SGN FLASH BEACON (F&I) (SPAN WIRE MNT)

2700 90 21 AS Y SGN FLASHING BEACON (RELOC) (GRD MOUNT)

2700 90 31 AS Y SGN FLASHING BEACON (REMOVE) (GRD MOUNT)

2700 90 32 AS Y SGN FLASHING BEACON (REM) (OH MOUNT)

2700 90 33 AS Y SGN FLASHING BEACON (REM) (BRIDGE MOUNT)

2700 90 34 AS Y SGN FLASH BEACON (REM) (SPAN WIRE MNT)

2700 95 EA Y MOTORIST INFORMATION SIGN

2701  1  1 NK Y RAISED RIB WARNING DEVICE(SOLID) (150MM)

2701  1  2 NK Y RAISED RIB WARNING DEVICE(SOLID) (200MM)

2701  2  1 GK Y RAISED RIB WARNING DEVICE(SKIP) (150MM)

2701  2  2 GK Y RAISED RIB WARNING DEVICE(SKIP) (200MM)

2704  1 11 EA Y MARKER PAVEMENT CERAMIC  (F&I)

2704  1 13 EA Y MARKER PAVEMENT CERAMIC (F&I) (CLASS C)

2705  1 1 $75.00 $300.00 4.000 EA Y DELINEATOR SINGLE UNIT

2705  2 EA Y DELINEATOR DOUBLE UNIT

2705  3 EA Y DELINEATOR TRIPLE UNIT

2705 10 11 EA Y MARKER OBJECT (POST MOUNTED) (TYPE 1)

2705 10 12 EA Y MARKER OBJECT (POST MOUNTED) (TYPE 2)

2705 10 13 EA Y MARKER OBJECT (POST MOUNTED) (TYPE 3)

2705 10 14 EA Y MARKER OBJECT (POST MNT)(TYP-END OF RD)

2705 10 21 EA Y MARKER OBJECT (OBJECT MOUNTED)(TYPE 1)

2705 10 22 EA Y MARKER OBJECT (OBJECT MOUNTED)(TYPE 2)

2705 10 23 EA Y MARKER OBJECT (OBJECT MOUNTED)(TYPE 3)

2705 71 EA Y DELINEATOR TUBULAR       (FLEXIBLE)
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2706  3 1 $3.55 $9,151.90 2,578.000 EA Y RETRO-REFLECTIVE PAVEMENT MARKERS

2709 11  1 GK Y TRAF STRIPE SKIP (2 COMP REACT)(WH/BK)

2709 21 61 M1 Y TRAF STRIPE SOLID(2 COMP)(WH/BK 150MM)

2709 31 EA Y PAVT MSG(2 REACTIVE COMPONENTS)(EPOXIES)

2709 32 61 NK Y TRAFFIC STRIPE SOLID(2 COMP)(YL) (150MM)

2709 33 EA Y PAVT MSG(2 REACTIVE COMP)(URETHANES)

2709 41 EA Y DA ARROW(2 REACTIVE COMPONENTS)(EPOXIES)

2709 42 EA Y DA ARROW(2 COMP.REACTIVE) (POLYESTER)

2709 51 M1 Y GUIDE LINES (2 COMP.REACTIVE) (EPOXIES)

2709 71 M2 Y MARKING (EPOXIES)(REMOVE)

2709 72 M2 Y MARKING (POLYESTERS) (REMOVE)

2710  5  1 2 $2.25 $882.36 393.000 M1 Y GUIDE LINES (DOTTED)(PAINT) (WHITE)

2710  5  2 2 $2.53 $1,388.14 549.000 M1 Y GUIDE LINES (DOTTED)(PAINT) (YELLOW)

2710  6 3 $25.43 $16,479.86 648.000 EA Y DIRECTIONAL ARROW        (PAINTED)

2710  7 3 $50.64 $4,912.56 97.000 EA Y PAVEMENT MESSAGE, PAINTED

2710 11 M2 Y MARKING (PAINT) REMOVE

2710 21 2 $701.60 $6,039.39 8.608 GK Y TRAFFIC STRIPE SKIP (WHITE/BLACK/BLUE)

2710 22 2 $624.63 $3,119.40 4.994 GK Y TRAFFIC STRIPE SKIP      (YELLOW)

2710 23 61 3 $895.56 $25,046.21 27.967 NK Y TRAF STRIPE SOLID (WHT/BLK/BLUE)(150MM)

2710 23 81 NK Y TRAF STRIPE SOLID (WHT/BLK/BLUE)(200MM)

2710 24 61 3 $886.26 $25,575.67 28.858 NK Y TRAFFIC STRIPE SOLID (YELLOW) (150MM)

2710 24 81 NK Y TRAFFIC STRIPE SOLID (YELLOW) (200MM)

2710 25 61 M1 Y TRAF STRIPE SOLID (WH/BLACK/BLUE 150MM)

2710 25 81 1 $1.68 $40.32 24.000 M1 Y TRAF STRIPE SOLID (WH/BLACK/BLUE 200MM)

2710 25121 3 $4.05 $15,173.96 3,749.200 M1 Y TRAF STRIPE SOLID (WH/BLACK/BLUE 300MM)

2710 25161 M1 Y TRAF STRIPE SOLID (WH/BLACK/BLUE 400MM)

2710 25181 2 $4.12 $271.60 66.000 M1 Y TRAF STRIPE SOLID (WH/BLACK/BLUE 450MM)

2710 25241 3 $5.94 $7,574.43 1,275.000 M1 Y TRAF STRIPE SOLID (WH/BLACK/BLUE 600MM)

2710 26 61 M1 Y TRAFFIC STRIPE SOLID (YELLOW) (150MM)

2710 26 81 M1 Y TRAFFIC STRIPE SOLID (YELLOW) (200MM)

2710 26121 M1 Y TRAFFIC STRIPE SOLID (YELLOW) (300MM)

2710 26161 M1 Y TRAFFIC STRIPE SOLID (YELLOW) (400MM)

2710 26181 2 $4.33 $796.67 184.200 M1 Y TRAFFIC STRIPE SOLID (YELLOW) (450MM)

2710 26241 M1 Y TRAFFIC STRIPE SOLID (YELLOW) (600MM)

2710 27 1 $2.24 $67.20 30.000 M1 Y TRAFFIC STRIPE SKIP (WHITE/BLACK/BLUE)
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2710 28 1 $2.24 $91.84 41.000 M1 Y TRAFFIC STRIPE SKIP      (YELLOW)

2710 29 M2 Y REFLECTIVE PAINT (ISLAND NOSE)(WHITE)

2710 30 M2 Y REFLECTIVE PAINT (ISLAND NOSE)(YELLOW)

2710 79 GK Y TRAFFIC STRIPE ALTERNATING SKIP

2710 90 3 $61,350.74 $184,052.23 3.000 LS Y PAINTED PAVEMENT MARKINGS(FINAL SURF)

2711  3 EA Y PAVEMENT MESSAGE         (THERMOPLASTIC)

2711  4 EA Y DIRECTIONAL ARROW        (THERMOPLASTIC)

2711  5  1 M1 Y GUIDE LINES (THERMOPLASTIC) (WHITE)

2711  5  2 M1 Y GUIDE LINES (THERMOPLASTIC) (YELLOW)

2711  7 1 $14.25 $52,137.90 3,658.800 M2 Y PAVEMENT MARKING(THERMOPLASTIC)(REMOVAL)

2711 31 1 $540.00 $13,662.00 25.300 GK Y TRAFFIC STRIPE SKIP (THERMOPLASTIC) (WH)

2711 32 GK Y TRAFFIC STRIPE SKIP (THERMOPLASTIC) (YL)

2711 33 M1 Y TRAFFIC STRIPE SKIP (THERMOPLASTIC) (WH)

2711 34 M1 Y TRAFFIC STRIPE SKIP (THERMOPLASTIC) (YL)

2711 35 61 1 $3.30 $37,250.40 11,288.000 M1 Y TRAF STRIPE SOLID(THRMPLSTC WH) (150MM)

2711 35 81 1 $3.30 $6,887.10 2,087.000 M1 Y TRAF STRIPE SOLID(THRMPLSTC WH) (200MM)

2711 35121 M1 Y TRAF STRIPE SOLID(THRMPLSTC WH) (300MM)

2711 35161 M1 Y TRAF STRIPE SOLID(THRMPLSTC WH) (400MM)

2711 35181 1 $11.50 $5,819.00 506.000 M1 Y TRAF STRIPE SOLID(THRMPLSTC WH) (450MM)

2711 35241 M1 Y TRAF STRIPE SOLID(THRMPLSTC WH) (600MM)

2711 36 61 1 $3.30 $40,425.00 12,250.000 M1 Y TRAF STRIPE SOLID(THRMPLSTC YL)(150MM)

2711 36 81 M1 Y TRAF STRIPE SOLID(THRMPLSTC YL)(200MM)

2711 36121 M1 Y TRAF STRIPE SOLID(THRMPLSTC YL)(300MM)

2711 36161 M1 Y TRAF STRIPE SOLID(THRMPLSTC YL)(400MM)

2711 36181 M1 Y TRAF STRIPE SOLID(THRMPLSTC YL)(450MM)

2711 37 61 NK Y TRAF STRIPE SOLID(THRMPLSTC WH) (150MM)

2711 37 81 NK Y TRAF STRIPE SOLID(THRMPLSTC WH) (200MM)

2711 38 61 NK Y TRAF STRIPE SOLID(THRMPLSTC YL)(150MM)

2711 38 81 NK Y TRAF STRIPE SOLID(THRMPLSTC YL)(200MM)

2711 38121 NK Y TRAF STRIPE SOLID(THRMPLSTC YL)(300MM)

2711 38181 NK Y TRAF STRIPE SOLID(THRMPLSTC YL)(450MM)

2712 70111 AS Y MOVABLE BRIDGE SGNL(F&I) (TYP I,2 LANE)

2712 70112 AS Y MOVABLE BRIDGE SGNL(F&I) (TYP I,3 LANE)

2712 70113 AS Y MOVABLE BRIDGE SGNL(F&I) (TYP I,4 LANE)

2712 70122 AS Y MOVABLE BRIDGE SGNL(F&I) (TYP II,3 LANE)
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2712 71 11 AS Y MOVABLE BRIDGE GATE (F&I) (TYP I,1 LANE)

2712 71 12 AS Y MOVABLE BR GATE (F&I) (TYP II,2 LANE)

2712 71 13 AS Y MOVABLE BR GATE (F&I) (TYP III,3 LANE)

2712 71 14 AS Y MOVABLE BRIDGE GATE (FUR&INS) (PED)

2712 71 41 AS Y MOVABLE BRIDGE GATE (REF) (TYP 1,1 LANE)

2712 71 42 AS Y MOVABLE BRIDGE GATE (REF) (TYP 2,2 LANE)

2712 72122 AS Y MOVABLE BR GATE (F&I)(CAB TYP,2 LANE)

2714  1111 AS Y MOTAID CALL BOX(F&I)(RDSD CALL TERM.)

2714  1121 AS Y MOTAID CALLBX(F&I)CALLBX ASM,MESS-RADIO

2714  1313 AS Y MOTAID CALLBX(INS,RD CALL TERM,VOI,RADO)

2714  1413 AS Y MOTAID CALLBX(MOD,RD CALL TERM,VOI,RADO)

2714  1511 AS Y MOTAID CALL BOX(RELOC)(RDSIDE CALL TERM)

2714  1513 AS Y MOTAID CALL BOX(RELOC)(RD CALL,VOI,RADO)

2714  1521 AS Y MOTAID CALL BOX(RELOC)(CALL BOX ASSEM)

2714  1523 AS Y MOTAID CALL BOX(RELOC)(CALL BOX ASSEM)

2714  1611 AS Y MOTAID CALL BOX(REM)(RDSIDE CALL TERM)

2714  2  1 EA Y MOTAID CONSOLE (CODED MESSAGE)(RADIO)

2714  4408 EA Y MOTAID MICR COMP(RELOC) (ALARM MONITOR)

2714  5113 EA Y MOTAID MICR TOWER(F&I) ( 38.1M- 46.0M)

2714  9  1 EA Y MOTAID TECH SUPPTS(TRAIN SESSION NO. 1)

2714  9  4 EA Y MOTAID TECH SUPPTS(TEST CALL BOXES)

2715  2111 2 $27.67 $3,348.32 121.000 M1 Y CONDUIT(F&I UG)(PVC SCH 40) (< 41)

2715  2112 3 $18.24 $222,507.00 12,202.000 M1 Y CONDUIT(F&I UG)(PVC SCH 40) (41 TO 63)

2715  2113 M1 Y CONDUIT(F&I UG)(PVC SCH 40) (> 63)

2715  2121 M1 Y CONDUIT(F&I UG)(IMC GALV) (< 41)

2715  2122 M1 Y CONDUIT(F&I UG)(IMC GALV) (41 TO 63)

2715  2123 M1 Y CONDUIT(F&I UG)(IMC GALV) (> 63)

2715  2131 M1 Y CONDUIT(F&I UG)(RIGID GALV) (< 41)

2715  2132 M1 Y CONDUIT(F&I UG)(RIGID GALV) (41 TO 63)

2715  2133 M1 Y CONDUIT(F&I UG)(RIGID GALV) (> 63)

2715  2141 M1 Y CONDUIT(F&I UG)(PVC SCH 80) (< 41)

2715  2142 M1 Y CONDUIT(F&I UG)(PVC SCH 80) (41 TO 63)

2715  2143 M1 Y CONDUIT(F&I UG)(PVC SCH 80) (> 63)

2715  2211 M1 Y CONDT(F&I UNDERPAVT)(PVC SCH 40) (< 41)

2715  2212 2 $106.27 $89,370.52 841.000 M1 Y CONDT(F&I UNDERPAVT)(PVC SCH 40)(41-63)
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2715  2213 M1 Y CONDT(F&I UNDERPAVT)(PVC SCH 40) (> 63)

2715  2222 M1 Y CONDT(F&I UNDERPAVT)(IMC GLV) (41 TO 63)

2715  2223 M1 Y CONDUIT(F&I UNDERPAVT)(IMC GALV) (> 63)

2715  2231 M1 Y CONDUIT(F&I UNDERPAVT)(RIG GALV) (< 41)

2715  2232 1 $46.00 $552.00 12.000 M1 Y CONDT(F&I UNDERPAVT)(RIG GLV) (41 TO 63)

2715  2233 M1 Y CONDUIT(F&I UNDERPAVT)(RIG GALV) (> 63)

2715  2241 M1 Y CONDT(F&I UNDERPAVT)(PVC SCH 80) (< 41)

2715  2242 M1 Y CONDT(F&I UNDERPAVT)(PVC SCH 80)(41-63)

2715  2243 M1 Y CONDT(F&I UNDERPAVT)(PVC SCH 80) (> 63)

2715  2312 M1 Y CONDUIT(F&I SURF MNT)(PVC SCH 40)(41-63)

2715  2321 M1 Y CONDUIT(F&I SURF MOUNT)(IMC GALV) (< 41)

2715  2322 M1 Y CONDT(F&I SURF MNT)(IMC GLV) (41 TO 63)

2715  2331 M1 Y CONDUIT(F&I SURF MOUNT)(RIG GALV) (< 41)

2715  2332 1 $50.00 $12,850.00 257.000 M1 Y CONDT(F&I SURF MNT)(RIG GLV) (41 TO 63)

2715  2333 M1 Y CONDUIT(F&I SURF MOUNT)(RIG GALV) (> 63)

2715  2341 M1 Y CONDUIT(F&I SURF MOUNT)(PVC 80) (< 41)

2715  2342 M1 Y CONDUIT(F&I SURF MNT)(PVC 80) (41 TO 63)

2715  2412 M1 Y CONDT(F&I JACK UPVT)(PVC 40) (41 TO 63)

2715  2413 M1 Y CONDUIT(F&I JACKED UPVT)(PVC 40)( >63)

2715  2431 M1 Y CONDUIT(F&I JACK UPVT)(RIG GALV) (< 41)

2715  2432 1 $48.00 $15,408.00 321.000 M1 Y CONDT(F&I JACK UPVT)(RIG GLV)(41 TO 63)

2715  2433 M1 Y CONDUIT(F&I JACK UPVT)(RIG GALV) (> 63)

2715  2441 M1 Y CONDT(F&I JACK UPVT)(PVC SCH 80) (< 41)

2715  2442 M1 Y CONDT(F&I JACK UPVT)(PVC SCH 80)(41-63)

2715  2511 M1 Y CONDT(F&I IN BOX GRDR)(PVC SCH 40)(< 41)

2715  2512 M1 Y CONDT(F&I IN BOX GRDR,PVC SCH 40,41-63)

2715  2521 M1 Y CONDUIT(F&I IN BOX GRDR)(IMC GLV) (< 41)

2715  2522 M1 Y CONDT(F&I IN BOX GRDR)(IMC GLV)(41-63)

2715  2532 M1 Y CONDT(F&I IN BOX GRDR)(RIG GLV)(41-63)

2715  2541 M1 Y CONDT(F&I IN BOX GRDR)(PVC SCH 80)(< 41)

2715  2542 M1 Y CONDT(F&I IN BOX GRDR,PVC SCH 80,41-63)

2715  5 11 EA Y LUMINAIRE & BRACKET ARM (F&I) (ALUMINUM)

2715  5 12 EA Y LUM & BRACKET ARM (F&I) (GALVANIZED ST)

2715  5 40 EA Y LUMINAIRE & BRACKET ARM  (RELOCATE)

2715  5 50 EA Y LUMINAIRE & BRACKET ARM  (REMOVE)
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2715  7 11 3 $11,436.70 $57,183.48 5.000 EA Y LOAD CENTER (F&I) (SECONDARY VOLTAGE)

2715  7 12 EA Y LOAD CENTER (F&I) (PRIMARY VOLTAGE)

2715  7 21 EA Y LOAD CENTER (REWORK) (SECONDARY VOLTAGE)

2715  7 31 EA Y LOAD CENTER (RELOCATE) (SECONDARY VAGE)

2715  7 41 EA Y LOAD CENTER (REMOVE) (SECONDARY VOLTAGE)

2715  7 42 EA Y LOAD CENTER (REMOVE) (PRIMARY VOLTAGE)

2715 10  2 EA Y LIGHT POLE FOUNDATION    (F&I)

2715 10  3 EA Y LIGHT POLE FOUNDATION    (REPAIR)

2715 10  4 EA Y LI/PL FOUNDATION (STRAIGHTEN EXISTING)

2715 10  5 EA Y LIGHT POLE FOUNDATION    (REMOVE)

2715 10  6 EA Y LIGHT POLE FOUNDATION    (RELOCATE)

2715 11111 EA Y LUMINAIRE (F&I)(ROADWAY COBRA HEAD)

2715 11112 EA Y LUMINAIRE (F&I)(ROADWAY HIGH MAST)

2715 11113 EA Y LUMINAIRE (F&I)(ROADWAY POLE TOP)

2715 11114 EA Y LUMINAIRE (F&I)(ROADWAY SHOE BOX)

2715 11115 EA Y LUMINAIRE (F&I)(ROADWAY WALL MOUNT)

2715 11116 EA Y LUMINAIRE (F&I)(ROADWAY PENDANT HUNG)

2715 11118 EA Y LUMINAIRE           (F&I)(ROADWAY FLOOD)

2715 11119 EA Y LUMINAIRE (F&I)(ROADWAY SPECIAL)

2715 11123 EA Y LUMINAIRE(F&I)(UNDERDECK/POLE TOP)

2715 11124 EA Y LUMINAIRE(F&I)(UNDERDECK/SHOE BOX)

2715 11125 EA Y LUMINAIRE (F&I)(UNDERDECK WALL MOUNT)

2715 11126 EA Y LUMINAIRE (F&I)(UNDERDECK PENDANT HUNG)

2715 11128 EA Y LUMINAIRE(F&I)(UNDERDECK/FLOOD)

2715 11129 EA Y LUMINAIRE (F&I)(UNDERDECK SPECIAL)

2715 11137 EA Y LUMINAIRE (F&I)(SIGN, SIGN MOUNT)

2715 11138 EA Y LUMINAIRE           (F&I)(SIGN, FLOOD)

2715 11139 EA Y LUMINAIRE           (F&I)(SIGN, SPECIAL)

2715 11212 EA Y LUMINAIRE (FUR)(ROADWAY HIGH MAST)

2715 11218 EA Y LUMINAIRE           (FUR)(ROADWAY FLOOD)

2715 11219 EA Y LUMINAIRE (FUR)(ROADWAY SPECIAL)

2715 11228 EA Y LUMINAIRE (FUR)(UNDERDECK FLOOD)

2715 11311 EA Y LUMINAIRE (INSTALL)(ROADWY) (COBRA HEAD)

2715 11437 EA Y LUMINAIRE(RELOCATE)(SIGN/SIGN MOUNT)

2715 11511 EA Y LUMINAIRE (REMOVE)(ROADWAY COBRA HEAD)
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2715 11512 EA Y LUMINAIRE (REMOVE)(ROADWAY HIGH MAST)

2715 11513 EA Y LUMINAIRE (REMOVE)(ROADWAY POLE TOP)

2715 11525 EA Y LUMINAIRE (REM)(UNDERDECK, WALL MOUNT)

2715 11526 EA Y LUMINAIRE (REM)(UND DECK)PENDANT HUNG

2715 11535 EA Y LUMINAIRE (REMOVE)(SIGN, WALL MOUNT)

2715 11537 EA Y LUMINAIRE (REMOVE)(UNDERDECK, SGN MOUNT)

2715 11611 EA Y LUMINAIRE(RPR/REINST)(RDWY/COBRA HEAD)

2715 11612 EA Y LUMINAIRE(RPR/REINST)(RDWY HIGH MAST)

2715 11613 EA Y LUMINAIRE(RPR/REINST)(RDWY/POLE TOP)

2715 11619 EA Y LUMINAIRE(REPAIR&REINSTALL)(ROADWY/SPE)

2715 11625 EA Y LUM(RPR/REINST)(UNDERDECK/WALL MNT)

2715 11637 EA Y LUMINAIRE(RPR/REINST)(SGN/SGN MOUNT)

2715 14 11 1 $275.00 $25,850.00 94.000 EA Y PULL BOX (F&I) (ROADSIDE)

2715 14 12 2 $955.28 $153,800.08 161.000 EA Y PULL BOX (F&I) (SIDEWALK)

2715 14 13 EA Y PULL BOX (F&I) (EMBEDDED)

2715 14 14 1 $350.00 $2,800.00 8.000 EA Y PULL BOX (F&I) (SURFACE MOUNT)

2715 14 31 EA Y PULL BOX (INSTALL) (ROADSIDE)

2715 14 41 EA Y PULL BOX (RELOCATE) (ROADSIDE)

2715 14 42 EA Y PULL BOX (RELOCATE) (SIDEWALK)

2715 14 44 EA Y PULL BOX (RELOCATE) (SURFACE MOUNT)

2715 14 51 EA Y PULL BOX (REMOVE) (ROADSIDE)

2715 14 52 EA Y PULL BOX (REMOVE) (SIDEWALK)

2715 14 53 EA Y PULL BOX (REMOVE) (EMBEDDED)

2715 14 54 EA Y PULL BOX (REMOVE) (SURFACE MOUNT)

2715 14 61 EA Y PULL BOX(F&I)(COVER ONLY)(RDSD-MOULDED)

2715 14 71 EA Y PULL BOX (REPAIR) (ROADSIDE - MOULDED)

2715 19  1 EA Y SURGE PROTECTOR          (POLE BASE)

2715 19  2 EA Y SURGE PROTECTOR          (INSTALL ONLY)

2715 23  1 EA Y REFRACTOR (STANDARD COBRA HEAD)

2715 23  2 EA Y REFRACTOR (UNDERDECK)

2715 26  1 EA Y QUICK DISCN PLUG (SW BOXING FOR SGN)

2715 26  2 EA Y QUICK DISCN PLUG (PLUG POLE BASE-HIMAST)

2715 34  1 EA Y LIGHT POLE (FURNISH NEW POLE)

2715 34  2 EA Y LIGHT POLE (REPAIR & FURNISH POLE)

2715 36 11 EA Y FRG/BASE- LI/PL (F&I) (SHOE BASE)
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2715 36 12 EA Y FRG/BASE- LI/PL (F&I) (TRANS. BASE)

2715 36 14 EA Y FRG/BASE- LI/PL (F&I) (DOOR ASSEM)

2715 36 32 EA Y FRG/BASE- LI/PL (INS)TRANSFORMER BASE

2715 36 42 EA Y FRG/BASE- LI/PL (REM)TRANSFORMER BASE

2715 37  1 EA Y PHOTO ELECTRIC CONTROL ASSEMBLY(F&I)

2715111101 M1 Y CONDUCTOR (F&I)(INSULATED) (NO. 12)

2715111102 M1 Y CONDUCTOR (F&I)(INSULATED) (NO. 10)

2715111103 M1 Y CONDUCTOR (F&I)(INSULATED) (NO. 8)

2715111104 3 $3.92 $99,121.85 25,254.500 M1 Y CONDUCTOR (F&I)(INSULATED) (NO. 6)

2715111105 1 $4.15 $22,484.70 5,418.000 M1 Y CONDUCTOR (F&I)(INSULATED) (NO. 4)

2715111106 2 $8.05 $6,034.50 750.000 M1 Y CONDUCTOR (F&I)(INSULATED) (NO. 2)

2715111107 1 $4.60 $55,140.20 11,987.000 M1 Y CONDUCTOR (F&I)(INSULATED) (NO. 1)

2715111108 M1 Y CONDUCTOR (F&I)(INSULATED) (NO. 0)

2715111109 M1 Y CONDUCTOR (F&I)(INSULATED) (NO. 1/0)

2715111110 M1 Y CONDUCTOR (F&I)(INSULATED) (NO. 2/0)

2715111111 M1 Y CONDUCTOR (F&I)(INSULATED) (NO. 3/0)

2715111112 M1 Y CONDUCTOR (F&I)(INSULATED) (NO. 4/0)

2715111114 M1 Y CONDUCTOR (F&I)(INSULATED) (NO. 350 MCM)

2715111115 M1 Y CONDUCTOR (F&I)(INSULATED) (NO. 500 MCM)

2715111202 M1 Y CONDUCTOR (F&I)(BARE) (NO. 10)

2715111203 M1 Y CONDUCTOR (F&I)(BARE) (NO. 8)

2715111204 M1 Y CONDUCTOR (F&I)(BARE) (NO. 6)

2715111205 M1 Y CONDUCTOR (F&I)(BARE) (NO. 4)

2715111206 M1 Y CONDUCTOR (F&I)(BARE) (NO. 2)

2715111207 M1 Y CONDUCTOR (F&I)(BARE) (NO. 1)

2715111209 M1 Y CONDUCTOR (F&I)(BARE) (NO. 1/0)

2715111212 M1 Y CONDUCTOR (F&I)(BARE) (NO. 4/0)

2715111602 M1 Y CONDUCTOR (F&I)(INSULATED,JKT) (NO. 2)

2715111604 M1 Y CONDUCTOR (F&I)(INSULATED,JKT) (NO. 6)

2715111610 M1 Y CONDUCTOR (F&I)(INSULATED,JKT) (NO. 2/0)

2715111615 M1 Y CONDUCTOR(F&I,INSULATED,JKT,NO. 500 MCM)

2715113 1 $1.80 $432.00 240.000 M1 Y CONDUCTOR (REMOVE)

2715191 20 EA Y LIGHT POLE COMP HIGH MAST (F&I) (20M)

2715191 24 EA Y LIGHT POLE COMP HIGH MAST (F&I) (24M)

2715191 25 EA Y LIGHT POLE COMP HIGH MAST (F&I) (25M)
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2715191 30 EA Y LIGHT POLE COMP HIGH MAST (F&I) (30)

2715191 31 EA Y LIGHT POLE COMP HIGH MAST (F&I) (31M)

2715191 32 EA Y LIGHT POLE COMP HIGH MAST (F&I) (32M)

2715191 33 EA Y LIGHT POLE COMP HIGH MAST (F&I) (33M)

2715191 34 EA Y LIGHT POLE COMP HIGH MAST (F&I) (34M)

2715191 36 EA Y LIGHT POLE COMP HIGH MAST (F&I) (36M)

2715191 37 EA Y LIGHT POLE COMP HIGH MAST (F&I) (37M)

2715191 40 EA Y LIGHT POLE COMP HIGH MAST (F&I) (40M)

2715191 42 EA Y LIGHT POLE COMP HIGH MAST (F&I) (42M)

2715191 43 EA Y LIGHT POLE COMP HIGH MAST (F&I) (43M)

2715191 46 EA Y LIGHT POLE COMP HIGH MAST (F&I) (46M)

2715191 48 EA Y LIGHT POLE COMP HIGH MAST (F&I) (48M)

2715194 42 EA Y LIGHT POLE COMP HIGH MAST (OPEN) (42M)

2715195 30 EA Y LIGHT POLE COMP HIGH MAST (REMOVE) (30M)

2715195 32 EA Y LIGHT POLE COMP HIGH MAST (REMOVE) (32M)

2715195 36 EA Y LIGHT POLE COMP HIGH MAST (REMOVE) (36M)

2715195 37 EA Y LIGHT POLE COMP HIGH MAST (REMOVE) (37M)

2715195 42 EA Y LIGHT POLE COMP HIGH MAST (REMOVE) (42M)

2715195100 EA Y HIMAST POLE COMPLETE (REM) MNT HT(100)

2715196 32 EA Y LIGHT POLE COMP HIGH MAST (REWORK) (32M)

2715196 37 EA Y LIGHT POLE COMP HIGH MAST (REWORK) (37M)

2715500  1 3 $1,089.25 $139,423.60 128.000 EA Y POLE CABLE DIST SYS (CONVENTIONAL)

2715500  2 EA Y POLE CABLE DISTRIBUTION SYS (HIGH MAST)

2715500  3 EA Y POLE CABLE DISTRIBUTION SYS(WALL MOUNT)

2715511104 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)( 4M)

2715511105 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)( 5M)

2715511106 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)( 6M)

2715511107 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)( 7M)

2715511108 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)( 8M)

2715511109 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)( 9M)

2715511110 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(10M)

2715511111 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(11M)

2715511112 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(12M)

2715511113 2 $13,099.75 $510,890.40 39.000 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(13M)

2715511114 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(14M)
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2715511115 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(15M)

2715511116 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(16M)

2715511117 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-AL)(17M)

2715511206 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-ST)( 6M)

2715511208 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-ST)( 8M)

2715511212 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-ST)(12M)

2715511213 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-ST)(13M)

2715511214 EA Y LI/PL COMP(F&I,SGLARM AHLDR MNT-ST,14M)

2715511215 EA Y LI/PL COMP(F&I,SGLARM AHLDR MNT-ST,15M)

2715511217 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-ST)(17M)

2715511303 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-CNC)(3M)

2715511305 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-CNC)(5M)

2715511306 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-CNC)(6M)

2715511309 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT-CNC)(9M)

2715511311 EA Y LI/PL COMP(F&I,SGLARM SHLD MNT-CNC,11M)

2715511312 EA Y LI/PL COMP(F&I,SGLARM SHLD MNT-CNC,12M)

2715511314 EA Y LI/PL COMP(F&I,SGLARM SHLD MNT-CNC,14M)

2715511315 EA Y LI/PL COMP(F&I,SGLARM SHLD MNT-CNC,15M)

2715511316 EA Y LI/PL COMP(F&I,SGLARM SHLD MNT-CNC,16M)

2715511405 EA Y LI/PL COMP(F&I,SGLARM SHLD MNT-FBGL,5M)

2715511412 EA Y LI/PL COMP(F&I,SGLARM SHLD MNT-FBGL,12M)

2715511415 EA Y LI/PL COMP(F&I,SGLARM SHLD MNT-FBGL,15M)

2715511512 EA Y LI/PL COMP(F&I,SGLARM SHLD MNT-(WD,12M)

2715511608 EA Y LI/PL COMP(F&I,SGLARM SHLD MNT-CAST,8M)

2715511609 EA Y LI/PL COMP(F&I)(SGLARM SHLD MNT/CI)( 9M)

2715512105 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)( 5M)

2715512106 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)( 6M)

2715512107 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)( 7M)

2715512108 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)( 8M)

2715512109 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)( 9M)

2715512111 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(11M)

2715512112 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(12M)

2715512113 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(13M)

2715512114 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(14M)

2715512115 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-AL)(15M)
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2715512206 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-GLV)(6M)

2715512209 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-GLV)(9M)

2715512214 EA Y LI/PL COMP(F&I,DBLARM SHLD MNT-GLV,14M)

2715512223 EA Y LI/PL COMP(F&I,DBLARM SHLD MNT-GLV,23M)

2715512306 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-CNC)(6M)

2715512309 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-CNC)(9M)

2715512311 EA Y LI/PL COMP(F&I,DBLARM SHLD MNT-CNC,11M)

2715512315 EA Y LI/PL COMP(F&I)DBLARM SHLD MNT-CONC(15M)

2715512316 EA Y LI/PL COMP(F&I,DBLARM SHLD MNT-CNC,16M)

2715512609 EA Y LI/PL COMP(F&I)(DBLARM SHLD MNT-(CI)(9M)

2715513106 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)( 6M)

2715513107 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)( 7M)

2715513108 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)( 8M)

2715513109 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)( 9M)

2715513110 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(10M)

2715513111 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(11M)

2715513112 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(12M)

2715513113 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(13M)

2715513114 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(14M)

2715513115 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-AL)(15M)

2715513205 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-GLV)(5M)

2715513609 EA Y LI/PL COMP(F&I)(SGLARM WALL MNT-(CI)(9M)

2715514107 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(7M)

2715514108 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(8M)

2715514109 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(9M)

2715514112 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(12M)

2715514114 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(14M)

2715514115 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-AL)(15M)

2715514209 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-GLV)(9M)

2715514609 EA Y LI/PL COMP(F&I)(DBLARM WALL MNT-(CI)(9M)

2715515104 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)( 4M)

2715515107 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)( 7M)

2715515109 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-ALUM)( 9M)

2715515111 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-AL)( 11M)

2715515112 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-AL)( 12M)
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2715515113 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-AL)( 13M)

2715515114 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-AL)( 14M)

2715515115 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-AL)( 15M)

2715515202 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-GLV)( 2M)

2715515204 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-GLV)( 4M)

2715515205 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-GLV)( 5M)

2715515207 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-GLV)( 7M)

2715515212 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-GLV)( 12M)

2715515305 EA Y LI/PL COMP(F&I)(SGLARM BR MNT-CNC)( 5M)

2715515405 EA Y LI/PL COMP(F&I)(SGLARM BRDG MNT-FG)( 5M)

2715515609 EA Y LI/PL COMP(F&I)(SGLARM BRDG MNT-CI)( 9M)

2715516103 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL ( 3M)

2715516104 2 $6,732.68 $262,574.40 39.000 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) ( 4M)

2715516105 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) ( 5M)

2715516106 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) ( 6M)

2715516107 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) ( 7M)

2715516109 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) ( 9M)

2715516110 EA Y LI/PL COMP(F&I)POLE TOP MNT-ALUM (10M)

2715516112 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) (12M)

2715516114 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) (14M)

2715516115 1 $3,700.00 $185,000.00 50.000 EA Y LI/PL COMP(F&I)(POLE TOP MNT-AL) (15M)

2715516203 EA Y LI/PL COMP(F&I)(POLE TOP MNT-GALV) ( 3M)

2715516204 EA Y LI/PL COMP(F&I)(POLE TOP MNT-GALV) ( 4M)

2715516210 EA Y LI/PL COMP(F&I)(POLE TOP MNT-GALV) (10M)

2715516305 EA Y LI/PL COMP(F&I)(POLE TOP MNT-CNC) ( 5M)

2715516306 EA Y LI/PL COMP(F&I)(POLE TOP MNT-CNC) ( 6M)

2715516310 EA Y LI/PL COMP(F&I)(POLE TOP MNT-CONC)( 10M)

2715516315 EA Y LI/PL COMP(F&I)(POLE TOP MNT-CNC) (15M)

2715516403 EA Y LI/PL COMP(F&I,POLE TOP MNT-FBR GLS,03M)

2715516406 EA Y LI/PL COMP(F&I)(POLE TOP MNT-FBRGLS)(6M)

2715516602 EA Y LI/PL COMP(F&I)(POLE TOP MNT-CL)( 2M)

2715516603 EA Y LI/PL COMP(F&I)(POLE TOP MNT-CL)( 3M)

2715516604 EA Y LI/PL COMP(F&I)(POLE TOP MNT-CL)( 4M)

2715516608 EA Y LI/PL COMP(F&I)(POLE TOP MNT-CL)( 8M)

2715517104 EA Y LI/PL COMP(F&I)(DBLARM BR MNT-AL) ( 4M)
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2715517105 EA Y LI/PL COMP(F&I)(DBLARM BR MNT-AL) ( 5M)

2715517106 EA Y LI/PL COMP(F&I)(DBLARM BR MNT-AL) ( 6M)

2715517109 EA Y LI/PL COMP(F&I)(DBLARM BR MNT-AL) ( 9M)

2715517115 EA Y LI/PL COMP(F&I)(DBLARM BR MNT-AL) (15M)

2715517204 EA Y LI/PL COMP(F&I)(POLE TOP MNT-GALV) ( 4)

2715517208 EA Y LI/PL COMP(F&I)DBLARM BR MNT-GLV) ( 8M)

2715517209 EA Y LI/PL COMP(F&I)DBLARM BR MNT-GLV) ( 9M)

2715517405 EA Y LI/PL COMP(F&I)(DBLARM BRDG MNT-FG)( 5M)

2715517609 EA Y LI/PL COMP(F&I)(DBLARM BR MNT-(CI)( 9M)

2715521105 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)( 5M)

2715521107 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)( 7M)

2715521108 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)( 8M)

2715521109 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)( 9M)

2715521110 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(10M)

2715521111 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(11M)

2715521112 1 $11,042.00 $66,252.00 6.000 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(12M)

2715521115 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-AL)(15M)

2715521212 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-ST)(12M)

2715521215 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-ST)(15M)

2715521305 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-CNC)(5M)

2715521309 EA Y LI/PL COMP(FUR)(SGLARM SHLD MNT-CNC)(9M)

2715521311 EA Y LI/PL COMP(FUR,SGLARM SHLD MNT-CNC,11M)

2715521314 EA Y LI/PL COMP(FUR,SGLARM SHLD MNT-CNC,14M)

2715521315 EA Y LI/PL COMP(FUR)SGLARM SHLD MNT(CONC)15M

2715522109 EA Y LI/PL COMP(FUR)(DBLARM SHLD MNT-AL)( 9M)

2715522112 EA Y LI/PL COMP(FUR)(DBLARM SHLD MNT-AL)(12M)

2715522315 EA Y LI/PL COMP(FUR)DBLARM SHLD MNT-CONC(15M)

2715523109 EA Y LI/PL COMP(FUR)(SGLARM WALL MNT-AL)( 9M)

2715523112 EA Y LI/PL COMP(FUR)(SGLARM WALL MNT-AL)(12M)

2715523115 EA Y LI/PL COMP(FUR)(SGLARM WALL MNT-AL)(15M)

2715525109 EA Y LI/PL COMP(FUR)(SGLARM BR MNT-ALUM)( 9M)

2715525112 EA Y LI/PL COMP(FUR)(SGLARM BR MNT-ALUM)(12M)

2715525305 EA Y LI/PL COMP(FUR)(SGLARM BR MNT-CNC)( 5M)

2715525405 EA Y LI/PL COMP(FUR)(SGLARM BRDG MNT-FG)( 5M)

2715526104 1 $3,962.00 $23,772.00 6.000 EA Y LI/PL COMP(FUR)(POLE TOP MNT-AL) ( 4M)



CESPO05 09/24/2009-08.15.08 Page:   252

Florida Department of Transportation

Item Average Unit Cost 

From 2006/01/01  to 2006/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: ALL SELECTED ITEMS

From: 0102  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

2715526115 EA Y LI/PL COMP(FUR)(POLE TOP MNT-AL) (15M)

2715526305 EA Y LI/PL COMP(FUR)(POLE TOP MNT-CNC) ( 5M)

2715526306 EA Y LI/PL COMP(FUR)(POLE TOP MNT-CNC) ( 6M)

2715526310 EA Y LI/PL COMP(FUR)(POLE TOP MNT-CNC) (10M)

2715526403 EA Y LI/PL COMP(FUR)(POLE TOP MNT-FBRGLS)(3M)

2715526603 EA Y LI/PL COMP(FUR)(POLE TOP MNT-CL)( 3M)

2715527105 EA Y LI/PL COMP(FUR)(DBLARM BR MNT-ALUM)( 5M)

2715527405 EA Y LI/PL COMP(FUR)(DBLARM BRDG MNT-FG)( 5M)

2715531108 EA Y LI/PL COMP(INS)(SGLARM SHLD MNT-AL)( 8M)

2715531109 EA Y LI/PL COMP(INS)(SGLARM SHLD MNT-AL)( 9M)

2715531111 EA Y LI/PL COMP(INS)(SGLARM SHLD MNT-AL)(11M)

2715531112 EA Y LI/PL COMP(INS)(SGLARM SHLD MNT-AL)(12M)

2715531114 EA Y LI/PL COMP(INS)(SGLARM SHLD MNT-AL)(14M)

2715531212 EA Y LI/PL COMP(INS,SGLARM SHLD MNT-GLV,12M)

2715532108 EA Y LI/PL COMP(INS)(DBLARM SHLD MNT-AL)( 8M)

2715532109 EA Y LI/PL COMP(INS)(DBLARM SHLD MNT-AL)( 9M)

2715532112 EA Y LI/PL COMP(INS)(DBLARM SHLD MNT-AL)(12M)

2715534112 EA Y LI/PL COMP(INS)(DBLARM WALL MNT-AL)(12M)

2715535107 EA Y LI/PL COMP(INS)(SGLARM BR MNT-ALUM)( 7M)

2715535108 EA Y LI/PL COMP(INS)(SGLARM BR MNT-ALUM) (8M)

2715536104 EA Y LI/PL COMP(INS)(POLE TOP MNT-AL) ( 4M)

2715536305 EA Y LI/PL COMP(INS)(POLE TOP MNT-CNC ( 5M)

2715536306 EA Y LI/PL COMP(INS)(POLE TOP MNT-CNC) ( 6M)

2715540000 EA Y LIGHT POLE COMP          (RELOCATE)

2715550000 2 $406.88 $3,661.92 9.000 EA Y LIGHT POLE COMP          (REMOVE)

2715561109 EA Y LI/PL COMP(RPR&REINS)(SGLARM SM ALUM 9M)

2715561114 EA Y LI/PL COMP(RPR&REINS)(SGLARM SM ALUM14M)

2715566602 EA Y LI/PL COMP(RPR & REI)(POLE TP)( 2M)

2715571109 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM AL SM

2715571112 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM AL SM

2715571610 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM CI SM

2715572610 EA Y LI/PL COMP(F&I W/VIB DPR DBLARM CI SM

2715573109 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM AL WM 9M

2715573114 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM AL WM14M

2715573115 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM AL WM15M
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2715574112 EA Y LI/PL COMP(F&I W/VIB DPR DBLARM AL WM12M

2715574115 EA Y LI/PL COMP(F&I W/VIB DPR DBLARM AL WM15M

2715575104 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM AL BM 4M

2715575107 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM AL BM 7M

2715575108 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM AL BM 8M

2715575109 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM AL BM 9M

2715575111 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM AL BM11M

2715575112 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM AL BM12M

2715575113 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM AL BM13M

2715575114 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM AL BM14M

2715575115 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM AL BM15M

2715575206 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM ST BM 6M

2715575208 EA Y LI/PL COMP(F&I W/VIB DPR SGLARM ST BM 8M

2715576104 EA Y LI/PL COMP(F&I W/VIB DPR)POLE AL TM

2715577112 EA Y LI/PL COMP(F&I W/VIB DPR DBLARM AL BM12M

2715577114 EA Y LI/PL COMP(F&I W/VIB DPR)DBLARM AL BM14M

2715577115 EA Y LI/PL COMP(F&I W/VIB DPR DBLARM AL BM15M

2715612302 EA Y LI/PL COMP(AL STD)F&I(40'/LC2,ARM12'/LC2

2715612402 EA Y LI/PL COMP(AL STD)F&I(40'/LC2,ARM15'/LC2

2715614404 EA Y LI/PL COMP(AL STD)F&I(40'/LC4,ARM15'/LC4

2715616406 EA Y LI/PL COMP(AL STD)F&I(40'/LC6,ARM15'/LC6

2715622404 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC4

2715622406 EA Y LI/PL COMP(AL STD)F&I(45'/LC2,ARM15'/LC6

2715623305 EA Y LI/PL COMP(AL STD)F&I(45'/LC3,ARM12'/LC5

2715624206 EA Y LI/PL COMP(AL STD)F&I(45'/LC4,ARM10'/LC6

2715625107 EA Y LI/PL COMP(AL STD)F&I(45'/LC5,ARM 8'/LC7

2715631405 EA Y LI/PL COMP(AL STD)F&I(50'/LC1,ARM15'/LC5

2715632306 EA Y LI/PL COMP(AL STD)F&I(50'/LC2,ARM12'/LC6

2715632406 EA Y LI/PL COMP(AL STD)F&I(50'/LC2,ARM15'/LC6

2715636404 EA Y LI/PL COMP(AL STD)F&I(50'/LC6,ARM15'/LC4

2715636406 EA Y LI/PL COMP(AL STD)F&I(50'/LC6,ARM15'/LC6

2715712302 EA Y LI/PL COMP(AL STD)FUR(40'/LC2,ARM12'/LC2

2715732306 EA Y LI/PL COMP(AL STD)FUR(50'/LC2,ARM12'/LC6

2715732406 EA Y LI/PL COMP(AL STD)FUR(50'/LC2,ARM15'/LC6

2721 70 11 EA Y PASSENGER SHELTER PRE-FABRATED ALUMINUM
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2721 72 LS Y WATER SERVICE CONNECTION

2721 73 LS Y SEWAGE SERVICE CONNECTION

2721 74  1 EA Y TRASH RECEPTACLE (PRE-FABRICATED)

2721 74  2 EA Y TRASH RECEPTACLE         (PRECAST)

2721 75  1 EA Y BENCHES (PRE-FABRICATED)

2721 75  2 EA Y BENCHES                  (PRECAST)

2721 76  1 EA Y TELEPHONE BOOTH (PRE-FABRICATED)

2721 77 EA Y BICYCLE PARKING RACK

2721 78 EA Y DRINKING FOUNTAIN

2721 80 LS Y PEDESTRIAN PLAZA

2730 71 M1 Y WELL      (IN EXCESS OF 45M)

2730 76101 M1 Y CASING STEEL (F&I) ( 50MM)

2730 76102 M1 Y CASING STEEL (F&I) ( 75MM)

2730 76103 M1 Y CASING STEEL (F&I) ( 100MM)

2730 76104 M1 Y CASING STEEL (F&I) ( 150MM)

2730 76105 M1 Y CASING STEEL (F&I) ( 205MM)

2730 76106 M1 Y CASING STEEL (F&I) ( 255MM)

2730 76107 M1 Y CASING STEEL (F&I) ( 310MM)

2730 76108 M1 Y CASING STEEL (F&I) ( 360MM)

2730 76109 M1 Y CASING STEEL (F&I) ( 405MM)

2730 76110 M1 Y CASING STEEL (F&I) ( 455MM)

2730 76111 M1 Y CASING STEEL (F&I) ( 510MM)

2730 76113 M1 Y CASING STEEL (F&I) ( 610MM)

2730 76114 M1 Y CASING STEEL (F&I) ( 660MM)

2730 76116 M1 Y CASING STEEL (F&I) ( 760MM)

2730 76119 M1 Y CASING STEEL (F&I) ( 915MM)

2730 76122 M1 Y CASING STEEL (F&I) (1065MM)

2730 76123 M1 Y CASING STEEL (F&I) (1215MM)

2730 76124 M1 Y CASING STEEL (F&I) (1370MM)

2730 76125 M1 Y CASING STEEL        (F&I)(1525MM)

2730 76126 M1 Y CASING STEEL        (F&I)(1675MM)

2730 76199 M1 Y CASING STEEL (F&I) ( 360MM)

2730 76403 M1 Y CASING STEEL (REMOVE) ( 100MM)

2730 76408 M1 Y CASING STEEL (REMOVE) ( 360MM)

2730 76409 M1 Y CASING STEEL (REMOVE) ( 405MM)
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2730 76413 M1 Y CASING STEEL (REMOVE) ( 610MM)

2730 76415 M1 Y CASING STEEL (REMOVE) ( 710MM)

2730 76503 M1 Y CASING STEEL (INSTALL) ( 100MM)

2730 76507 M1 Y CASING STEEL (INSTALL) ( 310MM)

2730 77 01 EA Y CASING SPACERS (F&I) ( 50MM)

2730 77 02 EA Y CASING SPACERS (F&I) ( 75MM)

2730 77 03 EA Y CASING SPACERS (F&I) ( 100MM)

2730 77 04 EA Y CASING SPACERS (F&I) ( 150MM)

2730 77 05 EA Y CASING SPACERS (F&I) ( 205MM)

2730 77 06 EA Y CASING SPACERS (F&I) ( 255MM)

2730 77 07 EA Y CASING SPACERS (F&I) ( 310MM)

2730 77 09 EA Y CASING SPACERS (F&I) ( 405MM)

2730 77 11 EA Y CASING SPACERS (F&I) ( 510MM)

2730 77 12 EA Y CASING SPACERS (F&I) ( 560MM)

2730 77 13 EA Y CASING SPACERS (F&I) ( 610MM)

2730 77 14 EA Y CASING SPACERS (F&I) ( 660MM)

2730 77 16 EA Y CASING SPACERS (F&I) ( 760MM)

2730 77 19 EA Y CASING SPACERS ( 915MM)

2730 77 22 EA Y CASING SPACERS (1065MM)

2730 77 23 EA Y CASING SPACERS (1215MM)

2730 77 24 EA Y CASING SPACERS (F&I) (1370MM)

2730 77 25 EA Y CASING SPACERS (F&I) (1525MM)

2730 82 M2 Y PUMP HOUSE

2730 83  4 EA Y WELL (TO 75M DEPTH)(100MM CASING)

2730 83  6 EA Y WELL (TO 75M DEPTH)(150MM CASING)

2730 84  4 M1 Y WELL (> 75M DEPTH)(100MM CASING)

2730 87 EA Y GROUNDWATER MONITORING WELL INSTALLATION

2730 88 EA Y PUMPING SYSTEM

2735 73 M2 Y ARCHITECTURAL WORK

2735 74  1 LS Y TOLL PLAZA               (LOCATION 1)

2735 74  2 LS Y TOLL PLAZA               (LOCATION 2)

2735 79 LS Y SEWAGE AND WATER MODIFICATIONS

2735 80 LS Y SERVICE PLAZA RENOVATION

2735 86  2 EA Y DET VEH(TREADLE FRAME)(NEW CONCR PAVEMT)

2735 88 LS Y MODIFY EXISTING TOLL PLAZA
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2735 89 EA Y AUTOMATIC WINDSHIELD WASHER

2736 72 11 LS Y UTILITY RELOCATE (WATER)(PERMANENT)

2736 72 12 LS Y UTILITY RELOCATE(WATER)  (TEMPORARY)

2736 75 EA Y RAILROAD XING SIGNAL(CLS II)(TYP I)

2737 70  1 EA Y UTILITY LOCATE           (UNDERGROUND)

2737 70  2 EA Y UTILITY LOCATE (UNDER PAVEMENT)

2737 70  3 EA Y UTILITY LOCATE (ELECTRONIC-HORIZONTAL)

2737 71  1 M1 Y UTIL DESIGNATE ELECTRONIC(UNDERGROUND)

2740 71124 M1 Y WALL (F&I)(PANEL WALL)(HT-OTHER)

2740 71132 M1 Y WALL (F&I)(BLOCK) (3050MM)

2740 71134 M1 Y WALL (F&I)(BLOCK)(OTHER)

2740 71144 M1 Y WALL (F&I)(OTHER)(OTHER)

2741 70111 3 $996.98 $19,939.64 20.000 EA Y TMS VEH SENSOR (F&I)(TYPE I) (HALF LANE)

2741 70112 EA Y TMS VEH SENSOR (F&I)(TYPE I) (FULL LANE)

2741 70121 EA Y TMS VEH SENSOR (F&I)(TYP II) (HALF LANE)

2741 70122 EA Y TMS VEH SENSOR (F&I)(TYP II) (FULL LANE)

2741 70123 EA Y TMS VEH SNSR(F&I)(TYP II)(NON-INTRUSIVE)

2742 70 12 AS Y TMS (W.I.M.) ASSEM  (F&I)(PIEZOELECTRIC)

2742 70 41 AS Y TMS (W.I.M.) ASSEM  (REM)(BENDING PLATE)

2743 70 11 AS Y TMS VEH SPD UNIT(F&I)(ELEC UNITS W/ CAB)

2744 70 11 EA Y TMS SOLAR POWER     (F&I)(NEW POLE)

2744 70 12 EA Y TMS SOLAR POWER     (F&I)(EXISTING POLE)

2744 70 32 EA Y TMS SOLAR POWER     (INS)(EXISTING POLE)

2745 70 11 AS Y TMS INDUCTIVE LOOP ASSEMBLY (F&I) (ONE)

2745 70 12 3 $1,181.03 $31,887.68 27.000 AS Y TMS IND LOOP ASM (F&I)(2 LOOPS PER LANE)

2746 71111 1 $3,699.00 $7,398.00 2.000 EA Y TMS CABINENT(TYP 3,F&I,BSE,1 BACKPLANE)

2746 71112 EA Y TMS CABINENT(TYP 3,F&I,BSE,2 BACKPLANE)

2746 71121 EA Y TMS CAB (TYP 3)(F&I)(POLE)(1 BACKPLANE)

2746 71122 EA Y TMS CAB (TYP 3)(F&I)(POLE)(2 BACKPLANE)

2746 71131 1 $2,625.00 $5,250.00 2.000 EA Y TMS CAB (TYP 3)(F&I)(PED)(1 BACKPLANE)

2746 71132 EA Y TMS CABINET (TYPE 3)(F&I)(PEDESTAL)(TWO)

2746 71211 1 $3,995.66 $3,995.66 1.000 EA Y TMS CAB(TYP 4,F&I,BSE MNT,1 BACKPLANE)

2746 71212 EA Y TMS CAB(TYP 4,F&I,BSE MNT,2 BACKPLANE)

2746 71221 EA Y TMS CAB(TYP 4,F&I,POLE MNT,1 BACKPLANE)

2746 71222 EA Y TMS CAB(TYP 4,F&I,POLE MNT,2 BACKPLANE)
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2746 71232 EA Y TMS CAB(TYP 4,F&I,PED. MNT,2 BACKPLANE)

2746 71311 EA Y TMS CABINET (TYPE V)(F&I)(BASE)(ONE)

2746 71312 EA Y TMS CABINET (TYPE V)(F&I)(BASE)(TWO)

2746 73131 EA Y TMS CAB (TYP 3)(INS)(PED)(1 BACKPLANE)

2746 73132 EA Y TMS CAB (TYP 3)(INS)(PED)(2 BACKPLANE)

2746 73222 EA Y TMS CAB (TYP 4)(INS)(POLE)(2 BACKPLANE)

2746 73232 EA Y TMS CAB(TYP 4,INS,PEDS MNT,2 BACKPLANE)

2746 74132 EA Y TMS CAB(TYP 3,MOD,PEDS MNT,2 BACKPLANE)

2747 70 11 EA Y TMS MODEM (F&I) (MODEM)

2747 70 31 EA Y TMS MODEM (INS) (MODEM)

2750 71 LS Y ELECTRICAL WORK

2750 77  3 EA Y BUILDING REST FACILITY   (MODIFICATION)

2750 77  5 EA Y BUILDING REST FACILITY   (MAINTENANCE)

2750 78 EA Y FLAG POLE

2750 79 LS Y ELECTRICAL POWER SUPPLY

2750 80 LS Y TELEPHONE SERVICE

2750 81  1 EA Y RADIO WEATHER SERV RECEIVER W/ OUTSID

2750 83 EA Y SEPTIC TANK AND DISPOSAL SYSTEM

2750711100 EA Y LIGHTNING PROT SYS(F&I)(POINT DISCHARGE)

2750711112 EA Y LGTNG PROT SYS(F&I)(PT DISC 1101-1200M)

2750711117 EA Y LGTNG PROT SYS(F&I)(PT DISC 1601-1700M)

2750711118 EA Y LGTNG PROT SYS(F&I)(PT DISC 1701-1800M)

2750711126 EA Y LGTNG PROT SYS(F&I)(PT DISC 2501-3000M)

2750711132 EA Y LIGHTNING PROT SYS(F&I)(PT DISC 2 LEAF)

2750711232 EA Y LGTNG PROT SYS(F&I)(ST CHG DIS 2 LEAF)

2750711300 EA Y LIGHTNING PROT SYS(F&I)(SURGE SUPRES)

2750711301 EA Y LGTNG PROT SYS(F&I,SURGE SUPRESS 1-100M)

2750711331 EA Y LGTNG PROT SYS(F&I,SURGE SUPRESS 1 LEAF)

2750711332 EA Y LGTNG PROT SYS(F&I,SURGE SUPRESS 2 LEAF)

2751  1 EA Y ASBESTOS ABATEMENT (BUILDING)

2753 72 EA Y LIFT STATION (SANITARY SEWER)

2755 70 EA Y PLANT SEWAGE TREATMENT   (NEW)

2755 70  2 EA Y PLANT SEWAGE TREATMENT   (RENOVATION)

2755 70  4 EA Y PLANT SEWAGE TREATMENT   (REPLACE)

2755 70  5 EA Y PLANT SEWAGE TREATMENT   (REMOVE)
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2755 72 EA Y PLANT WATER TREATMENT

2755 72  1 LS Y PLANT WATER TREATMENT    (AERATOR)

2755 72  2 EA Y PLANT WATER TREATMENT    (RENOVATION)

2760 70  2 EA Y PICNIC PAVILION  (RENOVATION)

2760 70  3 EA Y PICNIC PAVILION  (ADDITION)

2760 70  4 EA Y PICNIC PAVILION (SMALL)( 8-12 SEATS)

2760 70  5 EA Y PICNIC PAVILION (LARGE)(24-36 SEATS)

2764  1 M2 Y BOAT DOCK           (F&I)(FLOATING)

2764  2 M2 Y BOAT DOCK           (F&I)(GANGWAY)

2770 70 EA Y OFFICE BUILDING

2770 77 PB Y BUILDING (INSPECTION/COMFORT STATION)

2770 78 EA Y STATIC / WEIGH-IN-MOTION SYSTEM

2770 79 LS Y WEIGH STATION

2770 80  1 LS Y MODIFY EXISTING BUILDING

2770 89 11 M2 Y ADDITIONAL UNCOVERED A(F&I) (PLANTERS)

2770 89 15 M2 Y ADDITIONAL UNCOVERED AREA(F&I) (OTHERS)

2770 89 55 M2 Y ADDITIONAL UNCOVERED ADJ A(OTH WORK & A)

2770 93151 EA Y A/C SYS (F&I) (HEAT PUMP < 12.1 MJ)

2770 93152 EA Y A/C SYS (F&I)(HEAT PUMP 12.1 TO 25.0MJ)

2770007107 EA Y BLD(OTH OTH)(OTH ABV GRND SGL)(6100MM)

2770007109 EA Y BUILDING (ABOVE GROUND SINGLE)

2770101101 M2 Y BLD(NEW-OTH,CNC BLK)ABV GRND/SGL(2440MM)

2770104102 M2 Y BLD(NEW OTH)(CNC ABOVE GRND SGL)(2750MM)

2770105104 M2 Y BLD(NEW OTH)(BRICK ABV GRND SGL)(3660MM)

2770106109 M2 Y BLD(NEW OTH)(COMB/ ABV GRND SGL)(OTH HT)

2770107101 M2 Y BLD (NEW OTH) (OTH) ABV SGL)(2440MM)

2770107109 M2 Y BLD (NEW OTH) (OTH) ABV SGL)(OTH HT)

2770121101 M2 Y BLD(NEW MNT FAC/CNC ABV SGL)(2440MM)

2770121103 LS Y BLD(NEW MNT FAC/CNC ABV SGL)(3060MM)

2770136109 M2 Y BLD(NEW WELCOME STAT.,COMBO ABV SGL,OTH)

2770141101 M2 Y BLD(NEW REST FAC)(CNC ABV SGL)(2440MM)

2770141103 M2 Y BLD(NEW REST FAC)(CNC ABV SGL)(3060MM)

2770141109 M2 Y BLD(NEW REST FAC)(CNCABV SGL)(OTH HT)

2770146103 M2 Y BLD(NEW REST FAC)(COMBO ABV SGL)(3060MM)

2770146104 M2 Y BLD(NEW REST FAC)(COMBO ABV SGL)(3660MM)
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2770146109 M2 Y BLD(NEW REST FAC)(COMBO ABV SGL)(OTH HT)

2770200 EA Y BUILDING(RENOVATION-OTHER)

2770210 EA Y BUILDING(RENOVATION-OFFICE)

2770240 EA Y BUILDING(RENOVATION-REST FAC/MEN-WOMEN)

2770501706 M2 Y BLD(ARCITECTURAL WORK,CNC BLOCK,5490MM)

2770701103 M2 Y BLD(REM/OTH,CON BLK,ABV GRND/SGL,3060MM)

2770706103 M2 Y BLD(REM OTH)(COMB ABV GRND SGL)(3060MM)

2770741103 M2 Y BLD(REM REST FAC,CB ABV GRN SGL,3060MM)

2770743103 M2 Y BLD(REM REST FAC,ST ABV GRN SGL,3060MM)

2770756109 M2 Y BLD(REM SERV PLZ)(CB ABV GRN SGL)( OTH)

2823 11100 M2 Y SUBBALLAST          (F&I)(100MM)

2823 11150 M2 Y SUBBALLAST          (F&I)(150MM)

2823 13150 M2 Y SUBBALLAST          (INS)(150MM)

2825132110 M1 Y STD TRACK(INS) 57.05KG/M CONT WELD/TMB

2825132210 M1 Y STD TRACK (INSTALL)(57.05 KG/M)(JOINTED)

2825136120 M1 Y STD TRACK (INSTALL)(67.46 KG/M)(CWR)

2825136210 M1 Y STD TRACK (INSTALL)(67.46 KG/M)(JOINTED)

2825136220 M1 Y STD TRACK (INSTALL)(67.46 KG/M)(JOINTED)

2825141210 M1 Y STD TRACK (REMOVE)(49.60 KG/M)(JOINTED)

2825142210 M1 Y STD TRACK (REM)(57.05 KG/M) JR/TIMB/SRH

2825146110 M1 Y STD TRACK(REM) 67.46KG/M CONT WELD/TMB

2825151210 M1 Y STD TRACK (MODIFY)(49.60 KG/M)(JOINTED)

2825156110 M1 Y STD TRACK (MOD)(67.46 KG/M)CWR/TIMB/SRH

2825156120 M1 Y STD TRACK (MOD)(67.46 KG/M)CWR/CONC/SRH

2825156121 M1 Y STD TRACK (MOD)(67.46 KG/M)CWR/CONC/HRH

2825311400 M1 Y TRACK RAISING (CWR) (TIMBER TIE) (400MM)

2825451  1 M1 Y LINE & SURFACE (65.98 KG/M)(CWR)(TIMB)

2825536111 EA Y TURNOUT (I)(67.46KG/M)(RH)(# 8)TIMB

2825536112 EA Y TURNOUT (I)(67.46KG/M)(RH)(# 8)CONC

2825536121 EA Y TURNOUT (I)(67.46KG/M)(RH)(#10)TIMB

2825536122 EA Y TURNOUT (INSTALL)(67.46 KG/M)(RH)(NO.10)

2825536212 EA Y TURNOUT (I)(67.46KG/M)(LH)(# 8)CONC

2825536221 EA Y TURNOUT (I)(67.46KG/M)(LH)(#10)TIMB

2825536222 EA Y TURNOUT (INSTALL)(67.46 KG/M)(LH)(NO.10)

2825536281 EA Y TURNOUT (I)(67.46KG/M)(LH)(#20)TIMB
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2825536282 EA Y TURNOUT (I)(67.46KG/M)(LH)(#20)CONC

2825541111 EA Y TURNOUT (REMOVE)(49.60 KG/M)(RH)(NO. 8)

2825542121 EA Y TURNOUT (REMOVE)(57.05KG/M)(RH)(#10)TIMB

2825542161 EA Y TURNOUT (REMOVE)(57.05KG/M)(RH)(#16)TIMB

2825542211 EA Y TURNOUT (REMOVE)(57.05KG/M)(LH)(#08)TIMB

2825542221 EA Y TURNOUT (REMOVE)(57.05KG/M)(LH)(#10)TIMB

2825542261 EA Y TURNOUT (REMOVE)(57.05KG/M)(LH)(#16)TIMB

2825636182 EA Y CROSSOVER (I)(67.46 KG/M)(RH)(NO.20)

2825636282 EA Y CROSSOVER (I)(67.46 KG/M)(LH)(NO.20)

2825642261 EA Y CROSSOVER (REM)57.05 KG/M(LH)(#16)(TIMB)

2827  1321 EA Y DERAIL (INSTALL)(57.05 KG/M)(MANUAL)

2827  1361 EA Y DERAIL (INSTALL)(67.46 KG/M)(MANUAL)

2827  1411 EA Y DERAIL (REMOVE)(49.60 KG/M)(MANUAL)

2827  1421 EA Y DERAIL (INSTALL)(57.05 KG/M)(MANUAL)

2827  1461 EA Y DERAIL (REMOVE) (67.46 KG/M)(MANUAL)

2827  2324 EA Y BUMPING POST (I)(57.05 KG/M)(BUFFER)

2830110121 M1 Y GRADE XING (F&I)(49.60 KG/M)(TEMP)(JR)

2830110211 M1 Y GRADE XING (F&I)(57.05 KG/M)(TEMP)(CWR)

2830114111 M1 Y GRADE XING (F&I)(49.60 KG/M)(ASPH)(CWR)

2830131612 M1 Y GRADE XING (I)(67.46 KG/M)(CONC PANLS)

2830132121 M1 Y GRADE XING (I)(49.60 KG/M)(RUBBER)(JR)

2830132611 M1 Y GRADE XING (I)(67.46 KG/M)(RUBR PANLS)

2830140121 M1 Y GRADE XING (REM)(49.60 KG/M)(TEMP)(JR)

2830143121 M1 Y GRADE XING (REM)(49.60 KG/M)(TIMBER)(JR)

2832  1  2 EA Y WELDS(ELECTRIC FLASH BUT)(57.05 KG/M)

2832  1  6 EA Y WELDS(ELECTRIC FLASH BUT)(67.46 KG/M)

2832  2  2 EA Y WELDS(THERMITE)  (57.05 KG/M)

2832  2  6 EA Y WELDS(THERMITE)  (67.46 KG/M)

2832  2  8 EA Y WELDS(THERMITE)  (SPECIAL)

2836131612 EA Y INSULATED JTS(I)(67.46 KG/M)(PRE-FAB)

2836132212 EA Y INSULATED JTS(I)(57.05 KG/M)(FIELD-BOND)

2900576  1 HA Y GRASSING COMPLETE

2901337  8 MT Y BONDED ASPH CONC FRICTION COURSE

2902576  1 M2 Y PERFORMANCE GRASSING

2902576  2 M2 Y PERFORMANCE SODDING
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2902577  1 M2 Y REWORKING SHOULDERS

2903455  1 EA Y EMBEDDED DATA COLLECTOR

2903455  2 M1 Y PLASTIC MARINE COMPOSITE PILE

2904311  1 M2 Y SAND SEAL COATING

2999  2 LS Y LUMP SUM CONTRACT (ALTERNATIVE BIDDING)

2999 10 DD Y CALENDAR DAYS     (TIME BID)

2999 16 1 $5,000.00 $5,000.00 1.000 LS Y PARTNERING            (DO NOT BID)

2999 20 2 $3,142.11 $119,400.00 38.000 DA Y DISPUTES REVIEW BOARD    (DO NOT BID)

2999 25 5 $91,780.00 $458,900.00 5.000 LS Y INITIAL CONTINGENCY AMOUNT (DO NOT BID)

2999102  1 MH Y S&L ENFORCE OFFICER (STATE FURN)CO CONT

2999102  2 MH Y S&L ENFORCE OFFICER (STATE FURN)DO CONT

2999455 12 M1 Y PILING(PRESTRESSED CONCRETE) (455 MM SQ)

2999455 22 M1 Y TEST PILING(PREST CONCRETE)(455 MM SQ)

3000  5 LS Y UTILITY WORK (SEWER)

3000  6 LS Y UTILITY WORK (WATER)

3000  7 LS Y UTILITY WORK (POWER)

3000  8 LS Y UTILITY WORK (COMMUNICATIONS)

3000  9 LS Y UTILITY WORK (FUEL)

3010  1 EA Y PI(PLUG & PLACE OOS) (200MM OR LESS)

3010  2 M1 Y PI(PLUG & PLACE OOS) (200MM OR LESS)

3010  3 M1 Y PI(PLUG & PLACE OOS) (210MM OR MORE)

3020  1 1 $110.00 $178,860.00 1,626.000 M1 Y PIPE (REMOVAL) (460MM OR LESS)

3020  2 M1 Y PIPE (REMOVAL) (500MM OR MORE)

3020  3 M1 Y PIPE (REMOVAL)(HAZARDOUS MATERIAL)

3030 11  1 EA Y BRIDGE HANGER(F&I)(GLV ST) (100MM OR <)

3030 11  4 EA Y BRIDGE HANGER(F&I)(GLV ST) (>150-200MM)

3030 11  5 EA Y BRIDGE HANGER(F&I)(GLV ST) (>200-300MM)

3030 11  6 EA Y BRIDGE HANGER(F&I)(GLV ST) (>300-400MM)

3030 11  7 EA Y BRIDGE HANGER(F&I)(GLV ST) (>400-500MM)

3030 11  8 EA Y BRIDGE HANGER(F&I)(GLV ST) (>500-700MM)

3030 17  4 EA Y BR HANGER(F&I)(STAINLESS ST)(>150-200MM)

3030 17  5 EA Y BR HANGER(F&I)(STAINLESS ST)(>200-300MM)

3030 17  6 EA Y BR HANGER(F&I)(STAINLESS ST)(>300-400MM)

3030 17  7 EA Y BR HANGER(F&I)(STAINLESS ST)(>400-500MM)

3030 17  8 EA Y BR HANGER(F&I)(STAINLESS ST)(>500-700MM)
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3030 34  1 EA Y BRIDGE HANGER (I) (FIBGLS) (100MM OR <)

3030 91  1 EA Y BR HANGER(REM)(GLVANIZ ST)(100MM OR <)

3030 91  2 EA Y BRIDGE HANGER(REM)(GALV ST) (>100-125MM)

3030 91  4 EA Y BRIDGE HANGER(REM)(GALV ST) (>150-2--MM)

3030 91  5 EA Y BRIDGE HANGER(REM)(GALV ST) (>200-300MM)

3030 91  6 EA Y BRIDGE HANGER(REM)(GALV ST) (>300-400MM)

3030 97  9 EA Y BR HANGER(REM)(STAINLESS ST) (>700MM)

3040140 M2 Y SHEATH/BRACE (F&I)(CONT.CHOICE MATL USE)

3040150 M2 Y SHEATH/BRACE(F&I,CONT.CHOICE PILE/SHELD)

3060110 11 EA Y UTIL STRUCT (F&I)(STANDARD) (0.0M-2.0M)

3060110 12 EA Y UTIL STRUCT (F&I)(STANDARD) (2.0M-3.5M)

3060110 13 EA Y UTIL STRUCT (F&I)(STANDARD) (3.5 & OVER)

3060111 11 EA Y UTIL STRUCT (F&I)(STANDARD) (0.0M-2.0M)

3060111 12 EA Y UTIL STRUCT (F&I)(STANDARD) (2.0M-3.5M)

3060111 13 EA Y UTIL STRUCT (F&I)(STANDARD) (3.5 & OVER)

3060111 21 EA Y UTIL STRUCT (F&I)(STANDARD) (0.0M-2.0M)

3060111 51 EA Y UTIL STRUCT (F&I)(STANDARD) (0.0M-2.0M)

3060112 11 EA Y UTIL STRUCT (F&I)(STANDARD) (0.0M-2.0M)

3060112 12 EA Y UTIL STRUCT (F&I)(STANDARD) (2.0M-3.5M)

3060113 11 EA Y UTIL STRUCT (F&I)(STANDARD) ( 0M-2.0M)

3060113 12 EA Y UTIL STRUCT (F&I)(STANDARD) (2.0M-3.5M)

3060113 13 EA Y UTIL STRUCT (F&I)(STD) (3.5M & OVER)

3060113 51 EA Y UTIL STRUCT (F&I)(STD) (0.0M - 2.0M)

3060113 52 EA Y UTIL STRUCT (F&I)(STD) (2.0M - 3.5M)

3060120 11 EA Y UTIL STRUCT(F&I)(STAND. DROP)(0.0M-2.0M)

3060120 12 EA Y UTIL STRUCT(F&I)(STAND. DROP)(2.0M-3.5M)

3060120 13 EA Y UTIL STRUCT(F&I)(STAND.DROP)(3.5M&OVER)

3060120 43 EA Y UTIL STRUCT(F&I)(SP)(FIBERGL)(3.5&OVER)

3060121 11 EA Y UTIL STRUCT.(F&I,STD DROP,REG.LIN,.0M-2M

3060121 12 EA Y UTIL STRUCT.F&I,STD DROP,REG.LIN,2M-3.5M

3060121 13 EA Y UTIL STRUCT(F&I,STD DROP,REG.LIN,3.5M &>

3060121 23 EA Y UTIL STRUCT(F&I,STD DROP,REG.LIN,3.5M &>

3060123 11 EA Y UTIL STRUCT.F&I,STD DROP,COVER,.0M-2.M

3060123 12 EA Y UTIL STRUCT.(F&I,STD DROP,COVER,2.0M-3.5

3060133 11 EA Y UTIL STRUCT.(F&I,MOD DROP,COVER,0.0M-2.0
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3060133 12 EA Y UTIL STRUCT.(F&I,MOD DROP,COVER,2.0M-3.5

3060140 11 EA Y UTIL STRUCT (F&I)(SPECIAL) (0.0M-2.0M)

3060140 12 EA Y UTIL STRUCT (F&I)(SPECIAL) (2.0M-3.5M)

3060140 13 EA Y UTIL STRUCT (F&I)(SPECIAL) (3.5M & OVER)

3060140 22 EA Y UTIL STRUCT (F&I)(SPECIAL) (2.0M-3.5M)

3060140 23 EA Y UTIL STRUCT (F&I)(SPECIAL) (3.5M&OVER)

3060140 42 EA Y UTIL STRUCT(F&I)(SP)(FIBERGL)(2.0M-3.5M)

3060140 51 EA Y UTIL STRUCT (F&I)(SPECIAL) (0.0M-2.0M)

3060140 52 EA Y UTIL STRUCT (F&I)(SPE)OPT (2.0M-3.5M)

3060141 11 EA Y UTIL STRUCT (F&I)(SP)(PRCST)(0.0M-2.0M)

3060141 12 EA Y UTIL STRUCT (F&I)(SP)(PRCST)(2.0M-3.5M)

3060141 13 EA Y UTIL STRUCT (F&I)(SP)(PRCST)(3.5M-OVER)

3060141 23 EA Y UTIL STRUCT(F&I)SPL(FORM)REG LN(3.5M &>)

3060141 52 EA Y UTIL STRUCT(F&I)(SPECIAL) (2.0M-3.5M)

3060143 11 EA Y UTIL STRUCT (F&I)(SPECIAL) (0.0M-2.0M)

3060143 12 EA Y UTIL STRUCT (F&I)(SPECIAL) (2.0M-3.5M)

3060143 21 EA Y UTIL STRUCT (F&I)(SPECIAL) (0.0M-2.0M)

3060143 51 EA Y UTIL STRUCT (F&I)(SPECIAL) (0.0M-2.0M)

3060144 21 EA Y UTIL STR(F&I,SPL)METER SYS/FORMED,0-2.0M

3060144 51 EA Y UTIL STRUCT (F&I)(SPECIAL) (0.0M-2.0M)

3060144 52 EA Y UTIL STRUCT (F&I)(SPECIAL) (2.0M-3.5M)

3060340 12 EA Y UTIL STRUCT (F&I)(SP)(PRCST)(2.0M-3.5M)

3060344 41 EA Y UTIL STRUCT(INS)(SPE)(FBRGLS)(0M-2.0M)

3060344 51 EA Y UTIL STRUCT (INS)(SPECIAL) (0.0M-2.0M)

3060410 11 EA Y UTIL STRUCTURES(SS&R/STD)(PRECAST)(0-2M)

3060413 11 EA Y UTIL STRUCT (SS&R/STD)(COVER)PRCST 0-2M

3060500 1 $1,200.00 $3,600.00 3.000 EA Y UTILITY STRUCTURES  (ADJ & MOD)

3060600 EA Y UTILITY STRUCTURES  (REMOVE)

3060710 11 EA Y UTIL STRUCT (MODIFY STD)PRCST(0.0M-2.0M)

3060711 51 EA Y UTILITILTY STR(MOD)(STD)REG LN(0-2.0M)

3060711 52 EA Y UTILITILTY STR(MOD)(STD)REG LN(2-3.5M)

3060721 53 EA Y UTILITILTY STR(MOD)(STD)REG LN(3.5M->)

3060730 13 EA Y UTILITY STRUCT(MOD)PRECAST(3.5M & >)

3060740 11 EA Y UTILITY STRUCT(MOD)SPECIAL(0-2.0M)

3070110100 EA Y VLV ASM (F&I)(CI)(1034 KPA)(NON-STAN)
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3070110200 EA Y VLV ASM (F&I)(CI)(1724 KPA)(NON-STAN)

3070110208 EA Y VLV ASM (SPE)(F&I)(CI)(1724 KPA)(152MM)

3070111101 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)( 19MM)

3070111102 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)( 25MM)

3070111103 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)( 32MM)

3070111105 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)( 51MM)

3070111106 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)( 64MM)

3070111107 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)(102MM)

3070111108 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)(152MM)

3070111109 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)(203MM)

3070111110 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)(254MM)

3070111111 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)( 305MM)

3070111112 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)( 356MM)

3070111113 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)( 406MM)

3070111115 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)(508MM)

3070111116 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)(610MM)

3070111117 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)(762MM)

3070111118 EA Y VLV ASM GATE (F&I)(CI)(1034 KPA)(914MM)

3070111200 EA Y VLV ASSEMBLY GATE(F&I)(CI)(1724 KPA)(NS)

3070111202 EA Y VLV ASM GATE(F&I)(CI)(1724 KPA)( 25MM)

3070111203 EA Y VLV ASM GATE (F&I)(CI)(1724 KPA)( 32MM)

3070111204 EA Y VLV ASM GATE (F&I)(CI)(1724 KPA)( 38MM)

3070111205 EA Y VLV ASM GATE (F&I)(CI)(1724 KPA)( 51MM)

3070111206 EA Y VLV ASM GATE (F&I)(CI)(1724 KPA)( 64MM)

3070111207 EA Y VLV ASM GATE (F&I)(CI)(1724 KPA)(102MM)

3070111208 EA Y VLV ASM GATE (F&I)(CI)(1724 KPA)(152MM)

3070111209 EA Y VLV ASM GATE (F&I)(CI)(1724 KPA)(203MM)

3070111210 EA Y VLV ASM GATE (F&I)(CI)(1724 KPA)(254MM)

3070111211 EA Y VLV ASM GATE (F&I)(CI)(1724 KPA)(305MM)

3070111212 EA Y VLV ASM GATE (F&I)(CI)(1724 KPA)(356MM)

3070111213 EA Y VLV ASM GATE (F&I)(CI)(1724 KPA)(406MM)

3070111215 EA Y VLV ASM GATE (F&I)(CI)(1724 KPA)(508MM)

3070111216 EA Y VLV ASM GATE (F&I)(CI)(1724 KPA)(610MM)

3070112205 EA Y VLV ASM(F&I)(CI)(GLOBE)(1724 KPA)( 51MM)

3070113105 EA Y VLV ASM CHK(F&I)(CI) (1034 KPA) ( 51MM)



CESPO05 09/24/2009-08.15.08 Page:   265

Florida Department of Transportation

Item Average Unit Cost 

From 2006/01/01  to 2006/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: ALL SELECTED ITEMS

From: 0102  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

3070113107 EA Y VLV ASM CHK(F&I)(CI) (1034 KPA) (102MM)

3070113108 EA Y VLV ASM CHK(F&I)(CI) (1034 KPA) (152MM)

3070113109 EA Y VLV ASM CHK(F&I)(CI) (1034 KPA) (203MM)

3070113110 EA Y VLV ASM CHK(F&I)(CI) (1034 KPA) (254MM)

3070113111 EA Y VLV ASM CHK(F&I)(CI) (1034 KPA) (305MM)

3070113113 EA Y VLV ASM CHK(F&I)(CI) (1034 KPA) (406MM)

3070113202 EA Y VLV ASM CHK(F&I)(CI) (1724 KPA) ( 25MM)

3070113205 EA Y VLV ASM CHK(F&I)(CI) (1724 KPA) ( 51MM)

3070113208 EA Y VLV ASM CHK(F&I)(CI) (1724 KPA) (152MM)

3070113209 EA Y VLV ASM CHK(F&I)(CI) (1724 KPA) (203MM)

3070113210 EA Y VLV ASM CHK(F&I)(CI) (1724 KPA) (254MM)

3070114100 EA Y VLV ASM PLUG(F&I)(CI)(1034 KPA)(NON STD)

3070114105 EA Y VLV ASM PLUG (F&I)(CI)(1034 KPA)( 51MM)

3070114107 EA Y VLV ASM PLUG (F&I)(CI)(1034 KPA)(102MM)

3070114108 EA Y VLV ASM PLUG (F&I)(CI)(1034 KPA)(152MM)

3070114109 EA Y VLV ASM PLUG (F&I)(CI)(1034 KPA)(203MM)

3070114110 EA Y VLV ASM PLUG (F&I)(CI)(1034 KPA)(254MM)

3070114111 EA Y VLV ASM PLUG (F&I)(CI)(1034 KPA)(305MM)

3070114113 EA Y VLV ASM PLUG (F&I)(CI)(1034 KPA)(406MM)

3070114115 EA Y VLV ASM PLUG (F&I)(CI)(1034 KPA)(508MM)

3070114116 EA Y VLV ASM PLUG (F&I)(CI)(1034 KPA)(610MM)

3070114200 EA Y VLV ASM PLUG (F&I)(CI) (1724KPA) NON STD

3070114207 EA Y VLV ASM PLUG (F&I)(CI) (1724KPA) (102MM)

3070114208 EA Y VLV ASM PLUG (F&I)(CI) (1724KPA) (152MM)

3070114209 EA Y VLV ASM PLUG (F&I)(CI)(1724 KPA)(203MM)

3070114210 EA Y VLV ASM PLUG (F&I)(CI)(1724 KPA)(254MM)

3070114211 EA Y VLV ASM PLUG (F&I)(CI)(1724 KPA)(305MM)

3070114213 EA Y VLV ASM PLUG (F&I)(CI)(1724 KPA)(406MM)

3070114215 EA Y VLV ASM PLUG (F&I)(CI)(1724 KPA)(508MM)

3070114216 EA Y VLV ASM PLUG (F&I)(CI)(1724 KPA)(610MM)

3070115111 EA Y VLV ASM BUTFLY(F&I)(CI)(1034 KPA)(305MM)

3070115113 EA Y VLV ASM BUTFLY(F&I)(CI)(1034 KPA)(406MM)

3070115115 EA Y VLV ASM BUTFLY(F&I)(CI)(1034 KPA)(508MM)

3070115116 EA Y VLV ASM BUTFLY(F&I)(CI)(1034 KPA)(610MM)

3070115118 EA Y VLV ASM BUTFLY(F&I)(CI)(1034 KPA)(914MM)
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3070115211 EA Y VLV ASM BUTFLY(F&I)(CI)(1724 KPA)(305MM)

3070115213 EA Y VLV ASM BUTFLY(F&I)(CI)(1724 KPA)(406MM)

3070115215 EA Y VLV ASM BUTFLY(F&I)(CI)(1724 KPA)(508MM)

3070115216 EA Y VLV ASM BUTFLY(F&I)(CI)(1724 KPA)(610MM)

3070115217 EA Y VLV ASM BUTFLY(F&I)(CI)(1724 KPA)(762MM)

3070115218 EA Y VLV ASM BUTFLY(F&I)(CI)(1724 KPA)(914MM)

3070116101 EA Y VLV ASM BLOW(F&I)(CI)(1034 KPA) ( 19MM)

3070116105 EA Y VLV ASM BLOW (F&I)(CI)(1034 KPA)( 51MM)

3070116108 EA Y VLV ASM BLOW (F&I)(CI)(1034 KPA)(152MM)

3070116109 EA Y VLV ASM BLOW (F&I)(CI)(1034 KPA)(203MM)

3070116110 EA Y VLV ASM BLOW (F&I)(CI)(1034 KPA)(254MM)

3070116111 EA Y VLV ASM BLOW (F&I)(CI)(1034 KPA)(305MM)

3070116113 EA Y VLV ASM BLOW (F&I)(CI)(1034 KPA)(406MM)

3070116205 EA Y VLV ASM BLOW (F&I)(CI)(1724 KPA)( 51MM)

3070116207 EA Y VLV ASM BLOW (F&I)(CI)(1724 KPA)(102MM)

3070116208 EA Y VLV ASM BLOW (F&I)(CI)(1724 KPA)(152MM)

3070118101 EA Y VLV AIR RELIEF (F&I)(CI)(1034 KPA)(19MM)

3070118102 EA Y VLV AIR RELIEF (F&I)(CI)(1034 KPA)(25MM)

3070118105 EA Y VLV AIR RELIEF (F&I)(CI)(1034 KPA)(51MM)

3070118107 EA Y VLV AIR RLSE (F&I)(CI)(1034 KPA)(102MM)

3070118108 EA Y VLV AIR RLSE (F&I)(CI)(1034 KPA)(152MM)

3070118109 EA Y VLV AIR RLSE (F&I)(CI)(1034 KPA)(203MM)

3070118110 EA Y VLV AIR RLSE (F&I)(CI)(1034 KPA)(254MM)

3070118111 EA Y VLV AIR RLSE (F&I)(CI)(1034 KPA)(305MM)

3070118113 EA Y VLV AIR RLSE (F&I)(CI)(1034 KPA)(406MM)

3070118205 EA Y VLV AIR RELIEF (F&I)(CI)(1724 KPA)(51MM)

3070118207 EA Y VLV AIR RELIEF(F&I)(CI)(1724 KPA)(102MM)

3070118208 EA Y VLV AIR RELIEF(F&I)(CI)(1724 KPA)(152MM)

3070118209 EA Y VLV AIR RLSE (F&I)(CI)(1724 KPA)(203MM)

3070118210 EA Y VLV AIR RELIEF(F&I)(CI)(1724 KPA)(254MM)

3070119105 EA Y VLV ASM COMBO(F&I)(CI)(1034 KPA)( 51MM)

3070119107 EA Y VLV ASM VAC/AIR(F&I) CI)(1034KPA)(102MM)

3070119108 EA Y VLV ASM VAC/AIR(F&I)(CI)(1034KPA)(152MM)

3070119109 EA Y VLV ASM VAC/AIR(F&I)(CI)(1034KPA)(203MM)

3070119111 EA Y VLV ASM VAC/AIR(F&I)(CI)(1034KPA)(305MM)
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3070119113 EA Y VLV ASM VAC/AIR(F&I)(CI)(1034KPA)(406MM)

3070119211 EA Y VLV ASM VAC/AIR(F&I)(CI)(1724KPA)(305MM)

3070120100 EA Y VLV ASSEM SPE (F&I)(BRONZE)(1034 KPA)

3070121101 EA Y VLV ASM GATE (F&I)(BZ)(1034 KPA)(19MM)

3070121102 EA Y VLV ASM GATE (F&I)(BZ)(1034 KPA)(25MM)

3070121104 EA Y VLV ASM GATE (F&I)(BZ)(1034 KPA)(38MM)

3070121105 EA Y VLV ASM GATE (F&I)(BZ)(1034 KPA)(51MM)

3070121106 EA Y VLV ASM GATE (F&I)(BZ)(1034 KPA)(64MM)

3070121110 EA Y VLV ASM GATE (F&I)(BZ)(1034 KPA 254MM)

3070121111 EA Y VLV ASM GATE (F&I)(BZ)(1034 KPA 305MM)

3070121113 EA Y VLV ASM GATE (F&I)(BZ)(1034 KPA 406MM)

3070121116 EA Y VLV ASM GATE (F&I)(BZ)(1034 KPA 610MM)

3070121205 EA Y VLV ASM GATE (F&I)(BZ)(1724 KPA 51MM)

3070121208 EA Y VLV ASM GATE (F&I)(BZ)(1724 KPA 152MM)

3070121211 EA Y VLV ASM GATE (F&I)(BZ)(1724 KPA 305MM)

3070123105 EA Y VLV ASM CHK(F&I)(BZ)(1034 KPA)(51MM)

3070123106 EA Y VLV ASM CHK(F&I)(BZ)(1034 KPA)(64MM)

3070124205 EA Y VLV ASM PLUG (F&I)(BZ)(1724 KPA)(51MM)

3070124207 EA Y VLV ASM PLUG (F&I)(BZ)(1724 KPA)(102MM)

3070124209 EA Y VLV ASM PLUG (F&I)(BZ)(1724 KPA)(203MM)

3070124211 EA Y VLV ASM PLUG (F&I)(BZ)(1724 KPA)(305MM)

3070126105 EA Y VLV ASSEM BLOW (F&I)(BZ)(1034 KPA)(51MM)

3070126205 EA Y VLV ASSEM BLOW (F&I)(BZ)(1724 KPA)(51MM)

3070127102 EA Y VLV ASM VAC PREV(F&I)(BZ)(1034KPA)(25MM)

3070127104 EA Y VLV ASM VAC PREV(F&I)(BZ)(1034KPA)(38MM)

3070127105 EA Y VLV ASM VAC PREV(F&I)(BZ)(1034KPA)(51MM)

3070128101 EA Y VLV AIR RLSE (F&I)(BZ)(1024 KPA)(19MM)

3070128102 EA Y VLV AIR RLSE (F&I)(BZ)(1034 KPA)(25MM)

3070128105 EA Y VLV AIR RLSE (F&I)(BZ)(1034 KPA)(51MM)

3070128106 EA Y VLV AIR RLSE (F&I)(BZ)(1034 KPA)(64MM)

3070128107 EA Y VLV AIR RLSE (F&I)(BZ)(1034 KPA)(102MM)

3070128108 EA Y VLV AIR RLSE (F&I)(BZ)(1034 KPA)(152MM)

3070128109 EA Y VLV AIR RLSE (F&I)(BZ)(1034 KPA)(203MM)

3070128201 EA Y VLV AIR RLSE (F&I)(BZ)(1724 KPA)(19MM)

3070128205 EA Y VLV AIR RLSE (F&I)(BZ)(1724 KPA)(51MM)
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3070128211 EA Y VLV AIR RLSE (F&I)(BZ)(1724KPA)(305MM)

3070128212 EA Y VLV AIR RLSE (F&I)(BZ)(1724KPA)(356MM)

3070128215 EA Y VLV AIR RLSE (F&I)(BZ)(1724KPA)(508MM)

3070128216 EA Y VLV AIR RLSE (F&I)(BZ)(1724KPA)(610MM)

3070128218 EA Y VLV AIR RLSE (F&I)(BZ)(1724KPA)(914MM)

3070129108 EA Y VLV ASM VAC/AIR(F&I)(BZ)(1034KPA)(152MM)

3070129111 EA Y VLV ASM VAC/AIR(F&I)(BZ)(1034KPA)(305MM)

3070131102 EA Y VLV ASM GATE (F&I)(CU)(1034 KPA)(25MM)

3070148105 EA Y VLV AIR RLSE(F&I)(S.ST.)(1034 KPA)(51MM)

3070190100 EA Y VLV ASSEM CONT OPT(F&I)(SPEC.)(1034 KPA)

3070191201 EA Y VLV CNTL OPT (F&I)(GATE)(1724 KPA)(19MM)

3070191205 EA Y VLV CNTL OPT (F&I)(GATE)(1724 KPA)(51MM)

3070191207 EA Y VLV CNTL OPT(F&I)(GATE)(1724 KPA)(102MM)

3070191212 EA Y VLV CNTL OPT(F&I)(GATE)(1724 KPA)(356MM)

3070193108 EA Y VLV CNTL OPT (F&I)(CHK)(1034 KPA)(152MM)

3070195119 EA Y VLV ASM(CONTOPT/F&I/BFLY)1034KPA(1067MM)

3070196105 EA Y VLV ASM(CONT OPT/F&I/BLOW)1034 KPA(51MM)

3070196108 EA Y VLV ASM(CONT OPT/F&I/BLOW)1034KPA(152MM)

3070196109 EA Y VLV ASM(CONT OPT/F&I/BLOW)1034KPA(203MM)

3070198102 EA Y VLV ASM(CONT OPT/F&I/AIR REL)1034KPA(25

3070198105 EA Y VLV AIR RELIEF(F&I,CON OP/1034KPA,51MM)

3070210200 EA Y VALVE ASSEMBLY(FUR)(CI)(SPL)(1724 KPA)

3070310100 EA Y VLV ASM(SPCL)(INS)(CI)(1034KPA)(NON-STD)

3070310105 EA Y VLV ASM(SPCL)(INS)(CI)(1034 KPA) (51MM)

3070310107 EA Y VLV ASM(SPCL)(INS)(CI)(1034 KPA) (102MM)

3070310200 EA Y VLV ASM(SPCL)(INS)(CI)(1724KPA)(NON-STD)

3070410100 EA Y VLV ASM GATE(SAL/REUSE,CI)1034KPA(NONSTD

3070411108 EA Y VLV ASM GATE(SAL/REU)(CI)1034 KPA(152MM)

3070411109 EA Y VLV ASM GATE(SAL/REU,CI,1034KPA,203MM)

3070411111 EA Y VLV ASM GATE(SAL/REU,CI,1034KPA,305MM)

3070411209 EA Y VLV ASM GATE(SAL/REU,CI,1724KPA,203MM)

3070411210 EA Y VLV ASM GATE(SAL/REU,CI,1724KPA,254MM)

3070411211 EA Y VLV ASM GATE(SAL/REU,CI,1724KPA,305MM)

3070414209 EA Y VLV ASM PLUG(SAL/REU,CI,1724KPA,203MM)

3070416105 EA Y VLV ASM BLOW(SAL/REU)(CI)1034 KPA( 51MM)
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3070417105 EA Y VLV ASM VPA(SAL/REU)(CI)(1034 KPA)(51MM)

3070418209 EA Y VLV AIR RLSE(SAL/REU,CI,1724KPA,203MM)

3070420200 EA Y VLV ASM (SAL/REU)(BB)(1724 KPA)(NSTD)

3070491208 EA Y VLV ASSM(152MM)(SAL&REUSE)(CO)(1724 KPA)

3070510200 EA Y VLV ASSEM SPE(A&M/REL)(CI)(1724 KPA)(NS)

3070511108 EA Y VLV ASM GATE (A&M)(CI)(1034 KPA)(152MM)

3070511109 EA Y VLV ASM GATE (A&M)(CI)(1034 KPA)(203MM)

3070511111 EA Y VLV ASM GATE(ADJ MOD REL,CI)1034KPA(305

3070511116 EA Y VLV ASM GATE (A&M)(CI)(1034 KPA)(610MM)

3070511206 EA Y VLV ASM GATE (A&M)(CI)(1724 KPA)( 64MM)

3070511208 EA Y VLV ASM GATE (A&M)(CI)(1724 KPA)(152MM)

3070511209 EA Y VLV ASM GATE (A&M)(CI)(1724 KPA)(203MM)

3070511211 EA Y VLV ASM GATE (A&M)(CI)(1724 KPA)(305MM)

3070511212 EA Y VLV ASM GATE (A&M)(CI)(1724 KPA)(356MM)

3070511213 EA Y VLV ASM GATE (A&M)(CI)(1724 KPA)(406MM)

3070513105 EA Y VLV ASM CHECK(A&M)(CI)(1034 KPA)( 51MM)

3070513109 EA Y VLV ASM CHECK(A&M)(CI)(1034 KPA)( 203MM)

3070514107 EA Y VLV ASM PLUG (A&M)(CI)(1034 KPA)(102MM)

3070515117 EA Y VLV ASM BUTT (A&M)(CI)(1034 KPA)(762MM)

3070518105 EA Y VLV ASM/AIR RLSE(A&M/CI)(1034KPA) (51MM)

3070528105 EA Y VLV ASSEM/AIR RLSE(A&M/BZ/1034 KPA(51MM)

3070528201 EA Y VLV ASM/AIR REL(A&M/REL,B/B)1724KPA(19MM

3070528205 EA Y VLV ASM/AIR REL(A&M/REL,B/B)1724KPA(51MM

3070590100 EA Y VLV ASSEM SPE (A&M)(CON OP)(1034 KPA)

3080100 EA Y MISC FIXTURES(F&I) (VALVE BOX)

3080100 01 EA Y MISC FIXT(F&I)(VLV BOX)( 102MM X 102MM)

3080100 02 EA Y MISC FIXT(F&I)(VLV BOX)( 152MM X 102MM)

3080100 04 EA Y MISC FIXT(F&I)(VLV BOX)( 203MM X 102MM)

3080100 05 EA Y MISC FIXT(F&I)(VLV BOX)( 203MM X 152MM)

3080100 06 EA Y MISC FIXT(F&I)(VLV BOX)( 203MM X 203MM)

3080100 07 EA Y MISC FIXT(F&I)(VLV BOX)( 254MM X 102MM)

3080100 08 EA Y MISC FIXT(F&I)(VLV BOX)( 254MM X 152MM)

3080100 09 EA Y MISC FIXT(F&I)(VLV BOX)( 254MM X 203MM)

3080100 10 EA Y MISC FIXT(F&I)(VLV BOX)( 254MM X 254MM)

3080100 11 EA Y MISC FIXT(F&I)(VLV BOX)( 305MM X 102MM)
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3080100 13 EA Y MISC FIXT(F&I)(VLV BOX)( 305MM X 203MM)

3080101 EA Y MISC FIXTURES(F&I)(LINE STOP ASSEMBLY)

3080101 05 EA Y MISC FIXT(F&I)(LINE STOP ASM)( 51MM)

3080101 07 EA Y MISC FIXT(F&I)(LINE STOP ASM)(102MM)

3080101 08 EA Y MISC FIXT(F&I)(LINE STOP ASM)(152MM)

3080101 09 EA Y MISC FIXT(F&I)(LINE STOP ASM)(203MM)

3080101 10 EA Y MISC FIXT(F&I)(LINE STOP ASM)(254MM)

3080101 11 EA Y MISC FIXT(F&I)(LINE STOP ASM)(305MM)

3080101 13 EA Y MISC FIXT(F&I)(LINE STOP ASM)(406MM)

3080101 16 EA Y MISC FIXT(F&I)(LINE STOP ASM)(610MM)

3080101 17 EA Y MISC FIXT(F&I)(LINE STOP ASM)(762MM)

3080101 18 EA Y MISC FIXT(F&I)(LINE STOP ASM)(914MM)

3080101 19 EA Y MISC FIXT(F&I)(LINE STOP ASM)(1067MM)

3080103 08 EA Y MISC FIXT(F&I,SAN VLV VAULT,254MMX152MM)

3080103 13 EA Y MISC FIXT(F&I,SAN VLV VAULT,305MMX203MM)

3080103 20 EA Y MISC FIXT(F&I,SAN VLV VAULT,406MMX152MM)

3080104 07 EA Y MISC FIXT(F&I) (EXP COUPLING)(102MM)

3080104 11 EA Y MISC FIXT(F&I) (EXP COUPLING)(305MM)

3080104 13 EA Y MISC FIXT(F&I) (EXP COUPLING)(406MM)

3080104 14 EA Y MISC FIXT(F&I) (EXP COUPLING)(457MM)

3080104 16 EA Y MISC FIXT(F&I) (EXP COUPLING) (610MM)

3080104 18 EA Y MISC FIXT(F&I) (EXP COUPLING)(914MM)

3080105 02 EA Y MISC FIXTURES(F&I)(CORP STOP)(  25MM)

3080105 04 EA Y MISC FIXTURES(F&I)(CORP STOP)(  38MM)

3080105 05 EA Y MISC FIXTURES(F&I)(CORP STOP)(  51MM)

3080105 07 EA Y MISC FIXTURES(F&I)(CORP STOP)(102MM)

3080106 02 EA Y MISC FIXTURES(F&I)(CURB STOP)  (25MM)

3080106 05 EA Y MISC FIXTURES(F&I)(CURB STOP)(  51MM)

3080108 05 EA Y MISC FIXTURES(F&I)(BACKFLOW)(  51MM)

3080300 EA Y MISC FIXTURES(INS)          (VALVE BOX)

3080300 02 EA Y MISC FIXT(INS) (VLV BOX)(152MMX102MM)

3080400 EA Y MISC FIXTURES(SALVAGE & S/R)(VALVE BOX)

3080500 1 $250.00 $500.00 2.000 EA Y MISC FIXTURES(ADJ & MOD/REL)(VALVE BOX)

3080500 08 EA Y MISC FIXT(A/M/R)VALVE BOX(254MMX152MM)

3080500 09 EA Y MISC FIXT(A/M/R)VALVE BOX(254MMX203MM)
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3080500 11 EA Y MISC FIXT(A/M/R)VALVE BOX(305MMX102MM)

3080500 13 EA Y MISC FIXT(A/M/R)VALVE BOX(305MMX203MM)

3080501 EA Y MISC FIXT(ADJ & MOD/REL)(LINE STOP ASM)

3090111 00 M1 Y PIPE PVC (F&I)(SOLVENT JOINT)(NON-STD)

3090111 01 M1 Y PIPE PVC (F&I)(SOLVENT JOINT) ( 19MM)

3090111 02 M1 Y PIPE PVC (F&I)(SOLVENT JOINT) ( 25MM)

3090111 03 M1 Y PIPE PVC (F&I)(SOLVENT JOINT) ( 32MM)

3090111 04 M1 Y PIPE PVC (F&I)(SOLVENT JOINT) ( 38MM)

3090111 05 M1 Y PIPE PVC (F&I)(SOLVENT JOINT) ( 51MM)

3090111 06 M1 Y PIPE PVC (F&I)(SOLVENT JOINT) ( 64MM)

3090111 07 M1 Y PIPE PVC (F&I)(SOLVENT JOINT) (102MM)

3090111 08 M1 Y PIPE PVC (F&I)(SOLVENT JOINT) (152MM)

3090111 09 M1 Y PIPE PVC (F&I)(SOLVENT JOINT) (203MM)

3090111 10 M1 Y PIPE PVC (F&I)(SOLVENT JOINT) (254MM)

3090112 00 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (NON STD)

3090112 05 M1 Y PIPE POLYETH (F&I)(SOLVENT)(125) (51MM)

3090112 08 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (152MM)

3090112 10 M1 Y PI PVC (CLS 125)(F&I)(SOLVENT JT)(254MM)

3090112 11 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (305MM)

3090112 15 M1 Y PI PVC (CLS 125)(F&I)(SOLVENT JT)(508MM)

3090113 05 M1 Y PI PVC (CLS 150)(F&I)(SOLVENT JT)( 51MM)

3090113 08 M1 Y PI PVC (CLS 150)(F&I)(SOLVENT JT)(152MM)

3090114 01 M1 Y PI PVC (CLS 160)(F&I)(SOLVENT JT)( 19MM)

3090114 05 M1 Y PI PVC (CLS 160)(F&I)(SOLVENT JT)( 51MM)

3090115 01 M1 Y PI PVC (CLS 200)(F&I)(SOLVENT JT)( 19MM)

3090115 05 M1 Y PIPE PVC (F&I)(SOLVENT JOINT) ( 51MM)

3090115 07 M1 Y PIPE PVC (F&I)(SOLVENT JOINT) (102MM)

3090115 08 M1 Y PI PVC (CLS 200)(F&I)(SOLVENT JT)(152MM)

3090115 09 M1 Y PI PVC (CLS 200)(F&I)(SOLVENT JT)(203MM)

3090116 02 M1 Y PI PVC (CLS 900)(F&I)(SOLVENT JT)( 25MM)

3090116 05 M1 Y PI PVC (CLS 900)(F&I)(SOLVENT JT)( 51MM)

3090116 07 M1 Y PI PVC (CLS 900)(F&I)(SOLVENT JT)(102MM)

3090116 08 M1 Y PI PVC (CLS 900)(F&I)(SOLVENT JT)(152MM)

3090118 07 M1 Y PI PVC (SDR 35)(F&I)(SOLVENT JT)(102MM)

3090118 08 M1 Y PI PVC (SDR 35)(F&I)(SOLVENT JT)(152MM)
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3090131 00 M1 Y PI PVC(CLS 80)(F&I)(PUSHON JT)(NONSTD)

3090131 01 M1 Y PI PVC (CLS 80)(F&I)(PUSHON JT) ( 19MM)

3090131 03 M1 Y PI PVC (CLS 80)(F&I)(PUSHON JT) ( 32MM)

3090131 05 M1 Y PI PVC (CLS 80)(F&I)(PUSHON JT) ( 51MM)

3090131 06 M1 Y PI PVC (CLS 80)(F&I)(PUSHON JT) ( 64MM)

3090131 07 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (102MM)

3090131 08 M1 Y PI PVC (CLS 80)(F&I)(PUSHON JT) (152MM)

3090131 09 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (203MM)

3090131 10 M1 Y PI PVC (CLS 80)(F&I)(PUSHON JT) (254MM)

3090131 11 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (305MM)

3090131 15 M1 Y PI PVC (CLS 80)(F&I)(PUSHON JT) (508MM)

3090132 05 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) ( 51MM)

3090132 07 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (102MM)

3090132 08 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (152MM)

3090132 09 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (203MM)

3090133 07 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (102MM)

3090133 08 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (152MM)

3090133 09 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (203MM)

3090133 10 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (254MM)

3090133 11 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (305MM)

3090133 12 M1 Y PI PVC (CLS 150)(F&I)(PUSHON JT) (356MM)

3090133 13 M1 Y PI PVC (CLS 150)(F&I)(PUSHON JT) (406MM)

3090133 15 M1 Y PI PVC (CLS 150)(F&I)(PUSHON JT) (508MM)

3090133 16 M1 Y PI PVC (CLS 150)(F&I)(PUSHON JT) (610MM)

3090133 17 M1 Y PI PVC (CLS 150)(F&I)(PUSHON JT) (762MM)

3090133 18 M1 Y PI PVC (CLS 150)(F&I)(PUSHON JT) (914MM)

3090133 19 M1 Y PI PVC (CLS 150)(F&I)(PUSHON JT)(1067MM)

3090134 09 M1 Y PI PVC (CLS 160)(F&I)(PUSHON JT) (203MM)

3090135 00 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT)(NON STD)

3090135 04 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) ( 38MM)

3090135 05 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) ( 51MM)

3090135 07 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (102MM)

3090135 08 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (152MM)

3090135 09 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (203MM)

3090135 10 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (254MM)
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3090135 11 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (305MM)

3090135 13 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (406MM)

3090135 16 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (610MM)

3090135 17 M1 Y PI PVC (C-200) (F&I)(PUSHON JT) (762MM)

3090135 19 M1 Y PI PVC (C-200) (F&I)(PUSHON JT) (1067MM)

3090136 02 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) ( 25MM)

3090136 03 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) ( 32MM)

3090136 05 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) ( 51MM)

3090136 06 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) ( 64MM)

3090136 07 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) (102MM)

3090136 08 M1 Y PI PVC (C-900) (F&I)PUSHON JT) (152MM)

3090136 09 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) (203MM)

3090136 10 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) (254MM)

3090136 11 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) (305MM)

3090136 12 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) (356MM)

3090136 13 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) (406MM)

3090136 14 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) (457MM)

3090136 15 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) (508MM)

3090136 16 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) (610MM)

3090136 17 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) (762MM)

3090136 18 M1 Y PI PVC (C-900) (F&I)(PUSHON JT) (914MM)

3090137 00 M1 Y PI PVC(SDR 26)(F&I)(PUSHON JT)(NONSTD)

3090137 05 M1 Y PI PVC (F&I) (PUSHON JNT)(SDR 26)( 51MM)

3090137 06 M1 Y PI PVC (SDR 26)(F&I)(PUSHON JT) ( 64MM)

3090137 07 M1 Y PI PVC (SDR 26)(F&I)(PUSHON JT) (102MM)

3090137 08 M1 Y PI PVC (SDR 26)(F&I)(PUSHON JT) (152MM)

3090137 09 M1 Y PI PVC (SDR 26)(F&I)(PUSHON JT) (203MM)

3090137 10 M1 Y PI PVC (SDR 26)(F&I)(PUSHON JT) (254MM)

3090137 11 M1 Y PI PVC (SDR 26)(F&I)(PUSHON JT) (305MM)

3090137 13 M1 Y PI PVC (SDR 26)(F&I)(PUSHON JT) (406MM)

3090137 14 M1 Y PI PVC (SDR 26)(F&I)(PUSHON JT) (457MM)

3090137 17 M1 Y PI PVC (SDR 26)(F&I)(PUSHON JT) (762MM)

3090138 00 M1 Y PIPE(PVC) (F&I) PUSH-ON SDR 35 NON STD

3090138 05 M1 Y PI PVC (SDR 35)(F&I)(PUSHON JT) ( 51MM)

3090138 06 M1 Y PI PVC (SDR 35)(F&I)(PUSHON JT) ( 64MM)
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3090138 07 M1 Y PI PVC (SDR 35)(F&I)(PUSHON JT) (102MM)

3090138 08 M1 Y PI PVC (SDR 35)(F&I)(PUSHON JT) (152MM)

3090138 09 M1 Y PI PVC (SDR 35)(F&I)(PUSHON JT) (203MM)

3090138 10 M1 Y PI PVC (SDR 35)(F&I)(PUSHON JT) (254MM)

3090138 11 M1 Y PI PVC (SDR 35)(F&I)(PUSHON JT) (305MM)

3090138 13 M1 Y PI PVC (SDR 35)(F&I)9PUSHON JT) (406MM)

3090138 14 M1 Y PI PVC (SDR 35)(F&I)(PUSHON JT) (457MM)

3090138 16 M1 Y PI PVC (SDR 35)(F&I)(PUSHON JT) (610MM)

3090139 09 M1 Y PIPE PVC (F&I)(PUSH-ON JOINT) (203MM)

3090141 05 M1 Y PI PVC CLS 80 (F&I)(THREADED JT) ( 51MM)

3090141 07 M1 Y PI PVC (CLS 80) (F&I)(WLEDED JT) (102MM)

3090143 05 M1 Y PIPE PVC (F&I)(THREADED JOINT) ( 51MM)

3090143 07 M1 Y PIPE PVC (F&I)(THREADED JOINT) (102MM)

3090152 08 M1 Y PIPE PVC(F&I)(RESTR JT)CLS 125(152MM)

3090153 05 M1 Y PIPE PVC (F&I)(RESTR JT)CLS 150( 51MM)

3090153 07 M1 Y PIPE PVC (F&I)(RESTR JT)CLS 150(122MM)

3090153 08 M1 Y PIPE PVC (C-150) (F&I)(RESTR) (152MM)

3090153 09 M1 Y PIPE PVC (C-150) (F&I)(RESTR) (203MM)

3090153 10 M1 Y PIPE PVC (C-150) (F&I)(RESTR) (254MM)

3090153 11 M1 Y PIPE PVC (C-150) (F&I)(RESTR) (305MM)

3090153 13 M1 Y PIPE PVC (C-150) (F&I)(RESTR) (406MM)

3090153 16 M1 Y PIPE PVC (C-150) (F&I)(RESTR) (610MM)

3090153 18 M1 Y PIPE PVC (C-125) (F&I)(RESTR)(914MM)

3090155 00 M1 Y PIPE PVC(F&I)(RESTRAIN JNT)CLS 200(NS)

3090155 05 M1 Y PIPE PVC (F&I)(RESTRAINED JOINT( 51MM)

3090155 07 M1 Y PIPE PVC (C-200) (F&I)(RESTR) (102MM)

3090156 05 M1 Y PIPE PVC (C-900) (F&I)(RESTR) ( 51MM)

3090156 06 M1 Y PIPE PVC (C-900) (F&I)(RESTR) ( 64MM)

3090156 07 M1 Y PIPE PVC (C-900) (F&I)(RESTR) (102MM)

3090156 08 M1 Y PIPE PVC (C-900) (F&I)(RESTR) (152MM)

3090156 09 M1 Y PIPE PVC (C-900) (F&I)(RESTR) (203MM)

3090156 10 M1 Y PIPE PVC (C-900) (F&I)(RESTR) (254MM)

3090156 11 M1 Y PIPE PVC (C-900) (F&I)(RESTR) (305MM)

3090156 12 M1 Y PIPE PVC (C-900) (F&I)(RESTR) (356MM)

3090156 13 M1 Y PIPE PVC (C-900) (F&I)(RESTR) (406MM)
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3090156 15 M1 Y PIPE PVC (C-900) (F&I)(RESTR) (508MM)

3090156 16 M1 Y PIPE PVC (C-900) (F&I)(RESTR) (610MM)

3090156 17 M1 Y PIPE PVC (C-900) (F&I)(RESTR) (762MM)

3090157 08 M1 Y PIPE PVC (SDR 26)(F&I)(RESTR) (152MM)

3090157 09 M1 Y PIPE PVC (SDR 26)(F&I)(RESTR) (203MM)

3090157 11 M1 Y PIPE PVC (SDR 26)(F&I)(RESTR) (305MM)

3090159 07 M1 Y PIPE PVC (F&I)(RESTRAINED) (102MM)

3090159 10 M1 Y PIPE PVC (F&I)(RESTRAINED) (254MM)

3090159 11 M1 Y PIPE PVC (F&I)(RESTRAINED) (305MM)

3090211 03 M1 Y PIPE PVC (FUR)(SOLVENT JOINT) ( 32MM)

3090215 08 M1 Y PIPE PVC (FUR)(SOLVENT JOINT) (152MM)

3090233 11 M1 Y PIPE PVC (FUR)(PUSH-ON JOINT) (305MM)

3090336 13 M1 Y PI PVC (C-900) (INS)(PUSHON JT) (406MM)

3090336 16 M1 Y PI PVC (C-900) (INS)(PUSHON JT) (610MM)

3090512 00 M1 Y PI PVC (ADJ & MOD)(SOLVENT JT) (NONST)

3090533 08 M1 Y PI PVC (ADJ & MOD)(PUSHON JOINT) (152MM)

3090533 09 M1 Y PI PVC (ADJ & MOD)(PUSHON JOINT) (203MM)

3090533 11 M1 Y PI PVC (ADJ & MOD)(PUSHON JOINT) (305MM)

3090537 05 M1 Y PI PVC(ADJ,MOD,REL,PUSHON,SDR 26,51MM)

3091111 00 M1 Y PIPE POLYETH (F&I)(BUTT FUSED)(NON-STD)

3091111 01 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) ( 19MM)

3091111 02 M1 Y PIPE POLYETH (F&I)(BUTT FUSED)(REG 25MM)

3091111 03 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) ( 32MM)

3091111 04 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) ( 38MM)

3091111 05 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) ( 51MM)

3091111 07 M1 Y PI POLYETHELENE (F&I)(BUTT FUSED)(102MM)

3091111 08 M1 Y PI POLYETHELENE (F&I)(BUTT FUSED)(152MM)

3091111 09 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (203MM)

3091111 10 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (254MM)

3091111 11 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (305MM)

3091111 13 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (406MM)

3091111 14 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (457MM)

3091111 16 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (610MM)

3091112 00 M1 Y PIPE POLYETH (F&I)(BUTT FUSED)(NON-STD)

3091112 04 M1 Y PIPE POLYETH(F&I)(BUTT FUSED)( 38MM)
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3091112 05 M1 Y PIPE POLYETH(F&I)(BUTT FUSED)( 51MM)

3091112 07 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (102MM)

3091112 08 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (152MM)

3091112 09 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (203MM)

3091112 10 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (254MM)

3091112 11 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (305MM)

3091112 13 M1 Y PIPE POLYETH(F&I)(BUTT FUSE)HVY(406MM)

3091112 15 M1 Y PIPE POLYETH (F&I)(BUTT FUSED) (508MM)

3091112 18 M1 Y PIPE POLYETH (F&I)(BUTT FUSE)HVY(914MM)

3091121 02 M1 Y PIPE POLYETH (F&I)(SOCKET FUSED) ( 25MM)

3091121 05 M1 Y PIPE POLYETH (F&I)(SOCKET FUSED) ( 51MM)

3091121 07 M1 Y PIPE POLYETH(F&I)REG(SOCKET FUSED)102MM

3091122 05 M1 Y PIPE POLYETH (F&I)(SOCKET FUSED) ( 51MM)

3091122 07 M1 Y PIPE POLYETH (F&I)(SOCKET FUSED) (102MM)

3091122 08 M1 Y PIPE POLYETH (F&I)(SOCKET FUSED) (152MM)

3091211 09 M1 Y PIPE POLYETH (FUR)(BUTT FUSED) (203MM)

3091212 08 M1 Y PI POLYETH (FUR)(BUTT FUSED)HEAVY(152MM)

3091212 10 M1 Y PIPE POLYETH (FUR)(BUTT FUSED) (254MM)

3091212 11 M1 Y PI POLYETH (FUR)(BUTT FUSED)HEAVY(305MM)

3091312 02 M1 Y PIPE POLYETH (INST)(BUTT FUSED) ( 25MM)

3091312 05 M1 Y PIPE POLYETH (INST)(BUTT FUSED) ( 51MM)

3091312 07 M1 Y PIPE POLYETH (INST)(BUTT FUSED) (102MM)

3091312 08 M1 Y PIPE POLYETH (INST)(BUTT FUSED) (152MM)

3091312 09 M1 Y PI POLYETH(INST)(BUTT FUSED)(HVY)(203MM)

3091321 05 M1 Y PI POLYETH (INST)(SOCKET FUSED) ( 51MM)

3091322 05 M1 Y PI POLYETH(INS)(SOCKET FUSED)HVY( 51MM)

3091511 01 M1 Y PIPE POLYETH (MOD)(BUTT FUSED) ( 19MM)

3091511 02 M1 Y PIPE POLYETH (MOD)(BUTT FUSED) ( 25MM)

3091511 04 M1 Y PIPE POLYETH (MOD)(BUTT FUSED) ( 38MM)

3091511 05 M1 Y PIPE POLYETH (MOD)(BUTT FUSED) ( 51MM)

3091512 08 M1 Y PIPE POLYETH (MOD)(BUTT FUSED) (152MM)

3100110009 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (203MM)

3100110107 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (102MM)

3100110108 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (152MM)

3100110109 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (203MM)
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3100110110 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (254MM)

3100110111 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (305MM)

3100110112 M1 Y PI(CI/DI)(F&I)(PUSHON JT)(CLS 50)(356MM)

3100110113 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (406MM)

3100110114 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (457MM)

3100110115 M1 Y PI(CI/DI)(CLS 50)(F&I)(PUSHON JT)(508MM)

3100110116 M1 Y PI(CI/DI)(CLS 50)(F&I)(PUSHON JT)(610MM)

3100110202 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) ( 25MM)

3100110209 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (203MM)

3100110210 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (254MM)

3100110211 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (305MM)

3100110213 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (406MM)

3100110216 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (610MM)

3100110217 M1 Y PI(CI/DI)(F&I)(PUSHON JT)(CLS 51)(762MM)

3100110307 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (102MM)

3100110308 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (152MM)

3100110309 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (203MM)

3100110311 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (305MM)

3100110313 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (406MM)

3100110315 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (508MM)

3100110408 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (152MM)

3100110508 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (152MM)

3100110607 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (102MM)

3100110608 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (152MM)

3100110609 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (203MM)

3100110611 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (305MM)

3100110613 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (406MM)

3100110615 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (508MM)

3100110616 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (610MM)

3100110618 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (914MM)

3100110709 M1 Y PI(CI/DI) 1379KPA(F&I)(PUSHON JT)(203MM)

3100110711 M1 Y PI(CI/DI) 1379KPA(F&I)(PUSHON JT)(305MM)

3100110713 M1 Y PI(CI/DI) 1379KPA(F&I)(PUSHON JT)(406MM)

3100110715 M1 Y PI(CI/DI) 1379KPA(F&I)(PUSHON JT)(508MM)

3100110716 M1 Y PI(CI/DI) 1379KPA(F&I)(PUSHON JT)(610MM)
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3100110807 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (102MM)

3100110808 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (152MM)

3100110809 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (203MM)

3100110810 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (254MM)

3100110811 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (305MM)

3100110813 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (406MM)

3100110815 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (508MM)

3100110816 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (610MM)

3100110817 M1 Y PI(CI/DI) 1724KPA(F&I)(PUSHON JT)(762MM)

3100110818 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (914MM)

3100110908 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (152MM)

3100110909 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (203MM)

3100110910 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (254MM)

3100110911 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (305MM)

3100110916 M1 Y PIPE (CI/DI) (F&I)(PUSHON JOINT) (610MM)

3100111107 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (102MM)

3100111108 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (152MM)

3100111109 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (203MM)

3100111110 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (254MM)

3100111111 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (305MM)

3100111113 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (406MM)

3100111205 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) ( 51MM)

3100111300 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT)(NON STD)

3100111301 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) ( 19MM)

3100111303 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) ( 32MM)

3100111306 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) ( 64MM)

3100111307 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (102MM)

3100111308 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (152MM)

3100111309 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (203MM)

3100111310 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (254MM)

3100111311 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (305MM)

3100111313 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (406MM)

3100111315 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (508MM)

3100111316 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (610MM)

3100111408 M1 Y PI(CI/DI,F&I,PUSHON JNT)CEM/CLS 53(152MM
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3100111502 M1 Y PI(CI/DI,F&I,PUSHON JNT)CEM/CLS54>(25MM)

3100111505 M1 Y PI(CI/DI,F&I,PUSHON JNT)CEM/CLS54>(51MM)

3100111608 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (152MM)

3100111609 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (203MM)

3100111610 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (254MM)

3100111611 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (305MM)

3100111613 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (406MM)

3100111615 M1 Y PI (CI/DI)(F&I)(PUSHON JT)(CEM)(508MM)

3100111616 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (610MM)

3100111709 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (203MM)

3100111710 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (254MM)

3100111711 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (305MM)

3100111713 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (406MM)

3100111715 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (508MM)

3100111808 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (152MM)

3100111809 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (203MM)

3100111810 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (254MM)

3100111811 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (305MM)

3100111812 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (356MM)

3100111813 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (406MM)

3100111814 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (457MM)

3100111816 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (610MM)

3100111907 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (102MM)

3100111908 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (152MM)

3100111909 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (203MM)

3100111910 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (254MM)

3100111911 M1 Y PI (CI/DI)(CEM)(F&I)(PUSHON JT) (305MM)

3100111913 M1 Y PI (CI/DI)(CMT)(F&I)(PUSHON JNT) (406MM)

3100112108 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(152MM)

3100112109 M1 Y PI(CI/DI,EPOXY,F&I,PUSHON JT)CL50(203MM)

3100112110 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(254MM)

3100112111 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(305MM)

3100112113 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(406MM)

3100112300 M1 Y PI(CI/DI)(EPOXY)(F&I)(PUSHON JT)(NONSTD)

3100112308 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(152MM)
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3100112309 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(203MM)

3100112310 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(254MM)

3100112311 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(305MM)

3100112315 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(508MM)

3100112507 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(102MM)

3100112508 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(152MM)

3100112509 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(203MM)

3100112607 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(102MM)

3100112608 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(152MM)

3100112613 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(406MM)

3100112615 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(508MM)

3100112616 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(610MM)

3100112813 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(406MM)

3100112907 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(102MM)

3100112908 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(152MM)

3100112909 M1 Y PI (CI/DI)(EPOXY)(F&I)(PUSHON JT)(203MM)

3100113109 M1 Y PI (CI/DI)(SPEC.)(F&I)(PUSHON JT)(203MM)

3100113209 M1 Y PI (CI/DI)(SPEC.)(F&I)(PUSHON JT)(203MM)

3100113210 M1 Y PI (CI/DI)(SPEC.)(F&I)(PUSHON JT)(253MM)

3100120107 M1 Y PI (CI/DI) (F&I)(FLANGED JOINT) (102MM)

3100120108 M1 Y PI (CI/DI) (F&I)(FLANGED JOINT) (152MM)

3100120110 M1 Y PI (CI/DI) (F&I)(FLANGED JOINT) (254MM)

3100120111 M1 Y PI (CI/DI) (F&I)(FLANGED JOINT) (305MM)

3100120116 M1 Y PI (CI/DI) (F&I)(FLANGED JOINT) (610MM)

3100120118 M1 Y PI (CI/DI) (F&I)(FLANGED JOINT) (914MM)

3100120119 M1 Y PI (CI/DI) (F&I)(FLANGED JOINT) (1067MM)

3100120309 M1 Y PI (CI/DI) (F&I)(FLANGED JOINT) (203MM)

3100120705 M1 Y PI (CI/DI) (F&I)(FLANGED JOINT) ( 51MM)

3100121809 M1 Y PI (CI/DI)(CMT)(F&I)(FLNG JT) (203MM)

3100121811 M1 Y PI (CI/DI)(CMT)(F&I)(FLNG JT) (305MM)

3100121911 M1 Y PI (CI/DI)(CEM)(F&I)(FLANGED JT) (305MM)

3100122411 M1 Y PIPE(CI/DI)(EPOXY)(F&I)FLNGE JNT(305MM)

3100140008 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 152MM)

3100140009 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 203MM)

3100140011 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 305MM)
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3100140109 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 203MM)

3100140110 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 254MM)

3100140111 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 305MM)

3100140118 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 914MM)

3100140208 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 152MM)

3100140209 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 203MM)

3100140210 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 254MM)

3100140211 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 305MM)

3100140213 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 406MM)

3100140216 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 610MM)

3100140310 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 254MM)

3100140311 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 305MM)

3100140408 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 152MM)

3100140409 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 203MM)

3100140411 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 305MM)

3100140607 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 102MM)

3100140608 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 152MM)

3100140609 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 203MM)

3100140611 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 305MM)

3100140613 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 406MM)

3100140618 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 914MM)

3100140807 M1 Y PIPE CI/DI (F&I)(RESTRAINED JOINT 102MM)

3100140809 M1 Y PIPE CI/DI (F&I)(RESTRAINED JOINT 203MM)

3100140810 M1 Y PIPE CI/DI (F&I)(RESTRAINED JOINT 254MM)

3100140811 M1 Y PIPE CI/DI (F&I)(RESTRAINED JOINT 305MM)

3100140813 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 406MM)

3100140815 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 508MM)

3100140816 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 610MM)

3100140818 M1 Y PI (CI/DI) 1724KPA(F&I) RESTR JT(914MM)

3100140908 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 152MM)

3100140909 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 203MM)

3100140910 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT(254MM)

3100140911 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 305MM)

3100140913 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 406MM)

3100140915 M1 Y PIPE (CI/DI) (F&I)RESTR JOINT (508MM)
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3100140916 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 610MM)

3100140918 M1 Y PIPE (CI/DI) (F&I)(RESTR JOINT 914MM)

3100141111 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 305MM)

3100141113 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 406MM)

3100141213 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 406MM)

3100141215 M1 Y PI (CI/DI)(CEM)(F&I)(RESTR JNT) (508MM)

3100141216 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 610MM)

3100141217 M1 Y PI (CI/DI)(CEM)(F&I)(RESTR JNT) (762MM)

3100141300 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT NONST)

3100141305 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 51MM)

3100141306 M1 Y PI (CI/DI)(CMT)(F&I)(RST JT)CLS 52(64MM)

3100141307 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 102MM)

3100141308 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 152MM)

3100141309 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 203MM)

3100141310 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 254MM)

3100141311 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 305MM)

3100141313 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 406MM)

3100141316 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 610MM)

3100141317 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 762MM)

3100141318 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 914MM)

3100141611 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 305MM)

3100141809 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 203MM)

3100141810 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 254MM)

3100141811 M1 Y PI (CI/DI)(CMT)(F&I)(RST JT) (305MM)

3100141813 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 406MM)

3100141815 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 508MM)

3100141816 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 610MM)

3100141817 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 762MM)

3100141907 M1 Y PI (CI/DI)(CEM)(F&I)(MAN. RESTR) (102MM)

3100141908 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 152MM)

3100141909 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 203MM)

3100141910 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 254MM)

3100141911 M1 Y PI (CI/DI)(CEMENT)(F&I)(RESTR JT 305MM)

3100141915 M1 Y PI (CI/DI)(CMT)(F&I)(RESTR JOINT 508MM)

3100142113 M1 Y PI (CI/DI)(EPOXY) (F&I)(RESTR JT 406MM)
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3100142307 M1 Y PI (CI/DI)(EPOXY) (F&I)(RESTR JT 102MM)

3100142308 M1 Y PI (CI/DI)(EPOXY) (F&I)(RESTR JT 152MM)

3100142309 M1 Y PI (CI/DI)(EPOXY) (F&I)(RESTR JT 203MM)

3100142310 M1 Y PI (CI/DI)(EPOXY) (F&I)(RESTR JT 254MM)

3100142311 M1 Y PI (CI/DI)(EPOXY) (F&I)(RESTR JT 305MM)

3100142611 M1 Y PI(CI/DI)EPOX(F&I)RESTR JNT/1034(305MM)

3100142809 M1 Y PI (CI/DI)(EPOXY) (F&I)(RESTR JT 203MM)

3100142813 M1 Y PI (CI/DI)(EPOXY) (F&I)(RESTR JT 406MM)

3100142908 M1 Y PI (CI/DI)(EPOXY) (F&I)(RESTR JT 152MM)

3100150107 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 102MM)

3100150108 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 152MM)

3100150109 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 203MM)

3100150111 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 305MM)

3100150112 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 356MM)

3100150113 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 406MM)

3100150114 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 457MM)

3100150116 M1 Y PI (CI/DI)(F&I)(MECH JOINT 610MM)(CLS50)

3100150117 M1 Y PI (CI/DI)(F&I)(MECH JOINT 762MM)(CLS50)

3100150209 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 203MM)

3100150210 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 254MM)

3100150211 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 305MM)

3100150213 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 406MM)

3100150311 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 305MM)

3100150312 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 356MM)

3100150807 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 102MM)

3100150808 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 152MM)

3100150809 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 203MM)

3100150810 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 254MM)

3100150811 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 305MM)

3100150813 M1 Y PI (CI/DI) (F&I)(MECHANICAL JOINT 406MM)

3100151108 M1 Y PI(CI/DI)(CEM)(F&I)(MECH JT)CLS50(152MM)

3100151109 M1 Y PI(CI/DI)(CEM)(F&I)(MECH JT)CLS50(203MM)

3100151111 M1 Y PI(CI/DI)(CEM)(F&I)(MECH JT)CLS50(305MM)

3100151113 M1 Y PI(CI/DI)(CEM)(F&I)(MECH JT)CLS50(406MM)

3100151115 M1 Y PI(CI/DI)(CEM)(F&I)(MECH JT)CLS50(508MM)
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3100151116 M1 Y PI(CI/DI)(CEM)(F&I)(MECH JT)CLS50(610MM)

3100151213 M1 Y PIPE(CI/DI)(CEM)F&I(MECH JT)CLS51(406MM)

3100151311 M1 Y PI(CI/DI,CEMLN,F&I)MECH JNT(CLS 52)305MM

3100151408 M1 Y PI(CI/DI)(CEM)(F&I)(MECH JT)CLS53(152MM)

3100151609 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 203MM)

3100151610 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 254MM)

3100151611 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 305MM)

3100151613 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 406MM)

3100151616 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 610MM)

3100151707 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 102MM)

3100151708 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 152MM)

3100151709 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 203MM)

3100151710 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 254MM)

3100151711 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 305MM)

3100151713 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 406MM)

3100151715 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 508MM)

3100151716 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 610MM)

3100151807 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 102MM)

3100151808 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 152MM)

3100151809 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 203MM)

3100151810 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 254MM)

3100151811 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 305MM)

3100151913 M1 Y PI (CI/DI)(CEMENT)(F&I)(MECH JT 406MM)

3100152110 M1 Y PI(CI/DI)(EPX)(F&I)(MECH JT)CLS50(254MM)

3100152111 M1 Y PI(CI/DI)(EPX)(F&I)(MECH JT)CLS50(305MM)

3100152114 M1 Y PI(CI/DI)(EPX)(F&I)(MECH JT)CLS50(457MM)

3100152309 M1 Y PIPE(CI/DI)(EPX)F&I(MECH JT)CLS52(203MM)

3100152311 M1 Y PIPE(CI/DI)(EPX)F&I(MECH JT)CLS52(305MM)

3100152607 M1 Y PI (CI/DI)(EPOXY) (F&I)(MECH JT 102MM)

3100152608 M1 Y PI (CI/DI)(EPOXY) (F&I)(MECH JT 152MM)

3100152611 M1 Y PI (CI/DI)(EPOXY) (F&I)(MECH JT 305MM)

3100152613 M1 Y PI (CI/DI)(EPOXY) (F&I)(MECH JT 406MM)

3100152615 M1 Y PI (CI/DI)(EPOXY) (F&I)(MECH JT 508MM)

3100152616 M1 Y PI (CI/DI)(EPOXY) (F&I)(MECH JT 610MM)

3100210108 M1 Y PIPE (CI/DI) (FUR)(PUSHON JOINT) (152MM)
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3100240008 M1 Y PIPE (CI/DI) (FUR)(RESTR JOINT 152MM)

3100240011 M1 Y PIPE (CI/DI) (FUR)(RESTR JOINT 305MM)

3100310016 M1 Y PIPE (CI/DI) (INS)(RESTR JOINT 610MM)

3100340008 M1 Y PIPE (CI/DI) (INS)(RESTR JOINT 152MM)

3100340011 M1 Y PIPE (CI/DI) (INS)(RESTR JOINT 305MM)

3100410012 M1 Y PI (CI/DI)(SAL/REUSE)(PUSHON JT) (356MM)

3100410013 M1 Y PI (CI/DI)(SAL/REUSE)(PUSHON JT) (406MM)

3100410016 M1 Y PI (CI/DI)(SAL/REUSE)(PUSHON JT) (610MM)

3100510109 M1 Y PI(CI/DI)(ADJ,MOD,REL)(PUSHON JT)(203MM)

3100510612 M1 Y PI(CI/DI)(ADJ,MOD,REL)(PUSHON JT)(356MM)

3100510613 M1 Y PI(CI/DI)(AKJ,MOD,REL)(PUSHON JT)(406MM)

3100510909 M1 Y PI(CI/DI)(ADJ,MOD,REL)(PUSHON JT)(203MM)

3100511108 M1 Y PI(CI/DI,ADJ,MOD,REL,PUSHON,CEM,152MM)

3100511109 M1 Y PI(CI/DI,ADJ,MOD,REL,PUSHON,CEM,203MM)

3100511111 M1 Y PI(CI/DI,ADJ,MOD,REL,PUSHON,CEM,305MM)

3110111207 M1 Y PIPE STEEL (F&I)(PUSH-ON JOINT) (102MM)

3110112208 M1 Y PIPE STEEL (F&I)(PUSH-ON JOINT) (152MM)

3110121117 M1 Y PI ST COAT/WRAPPED (F&I)(WELDED) (762MM)

3110121218 M1 Y PIPE STEEL (F&I)(WELDED JOINT) (914MM)

3110123101 M1 Y PIPE STEEL (F&I)(WELDED JOINT) ( 19MM)

3110123107 M1 Y PIPE STEEL (F&I)(WELDED JOINT) (102MM)

3110123108 M1 Y PIPE STEEL (F&I)(WELDED JOINT)) (152MM)

3110123207 M1 Y PI ST(COATED) (F&I)(WELDED JT) (102MM)

3110123208 M1 Y PI ST(COATED) (F&I)(WELDED JT) (152MM)

3110132211 M1 Y PIPE STEEL (F&I)(FLANGED JOINT) (305MM)

3110321208 M1 Y PIPE ST (INSTALL)(WELDED JOINT) (152MM)

3110323105 M1 Y PIPE ST (INSTALL)(WELDED JOINT) ( 51MM)

3110323107 M1 Y PIPE ST (INSTALL)(WELDED JOINT) (102MM)

3110323108 M1 Y PIPE ST (INSTALL)(WELDED JOINT) (152MM)

3110323205 M1 Y PIPE ST (INSTALL)(WELDED JOINT) ( 51MM)

3110323207 M1 Y PI ST (I)(WELDED JT)(COATED)(102MM)

3110323208 M1 Y PIPE ST (INSTALL)(WELDED JOINT) (152MM)

3110523107 M1 Y PIPE STEEL (A&M)(WELDED JOINT) (102MM)

3110523108 M1 Y PIPE STEEL (A&M)(WELDED JOINT) (152MM)

3120120618 M1 Y PI CNC (F&I)(PUSHON JT)1034KPA (914MM)
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3120120619 M1 Y PI CNC (F&I)(PUSHON JT)1034KPA (1067MM)

3130130516 EA Y PLS/TWR (F&I)(9.14M)(TYP 5)(WOOD)(SPE)

3130900171 EA Y PLS/TWR (REM)(ST CLS/TYP 1)(SPECL)

3160111201 M1 Y CONDUIT (F&I)(PVC) ( 25MM 1 WAY)

3160112201 M1 Y CONDUIT (F&I)(PVC) ( 51MM 1 WAY)

3160112202 M1 Y CONDUIT (F&I)(PVC) ( 51MM 2 WAY)

3160112301 M1 Y CONDUIT (F&I)(PVC) ( 51MM 1 WAY)

3160113201 M1 Y CONDUIT (F&I)(PVC) ( 76MM 1 WAY)

3160113202 M1 Y CONDUIT (F&I)(PVC) ( 76MM 2 WAY)

3160113301 M1 Y CONDUIT (F&I)(PVC) (76MM 1 WAY)

3160113302 M1 Y CONDUIT (F&I)(PVC) (76MM 2 WAY)

3160114201 M1 Y CONDUIT (F&I)(PVC) (102MM 1 WAY)

3160114202 M1 Y CONDUIT (F&I)(PVC) (102MM 2 WAY)

3160114204 M1 Y CONDUIT (F&I)(PVC) (102MM 4 WAY)

3160114301 M1 Y CONDUIT (F&I)(PVC) (102MM 1 WAY)

3160114302 M1 Y CONDUIT (F&I)(PVC) (102MM 2 WAY)

3160114303 M1 Y CONDUIT (F&I)(PVC)(DB) (102MM 3 WAY)

3160114304 M1 Y CONDUIT (F&I)(PVC) (102MM 4 WAY)

3160114305 M1 Y CONDUIT (F&I)(PVC) (102MM 5 WAY)

3160114306 M1 Y CONDUIT (F&I)(PVC) (102MM 6 WAY)

3160114307 M1 Y CONDUIT (F&I)(PVC) (102MM 7 WAY)

3160114308 M1 Y CONDUIT (F&I)(PVC) (102MM 8 WAY)

3160114309 M1 Y CONDUIT (F&I)(PVC) (102MM 9 WAY)

3160114310 M1 Y CONDUIT (F&I)(PVC) (102MM 10 WAY)

3160114311 M1 Y CONDUIT (F&I)(PVC) (102MM 11 WAY)

3160114312 M1 Y CONDUIT (F&I)(PVC) (102MM 12 WAY)

3160114313 M1 Y CONDUIT (F&I)(PVC) (102MM 13 WAY)

3160114314 M1 Y CONDUIT (F&I)(PVC) (102MM 14 WAY)

3160114315 M1 Y CONDUIT (F&I)(PVC) (102MM 15 WAY)

3160114316 M1 Y CONDUIT (F&I)(PVC) (102MM 16 WAY)

3160114317 M1 Y CONDUIT (F&I)(PVC) (102MM 17 WAY)

3160114318 M1 Y CONDUIT (F&I)(PVC) (102MM 18 WAY)

3160114320 M1 Y CONDUIT (F&I)(PVC) (102MM 20 WAY)

3160114321 M1 Y CONDUIT (F&I)(PVC) (102MM 21 WAY)

3160114322 M1 Y CONDUIT (F&I)(PVC) (102MM 22 WAY)
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3160114324 M1 Y CONDUIT (F&I)(PVC) (102MM 24 WAY)

3160114326 M1 Y CONDUIT (F&I)(PVC) (102MM 36 WAY)

3160114403 M1 Y CONDUIT (F&I)(PVC) (102MM 3 WAY)

3160114404 M1 Y CONDUIT (F&I)(PVC) (102MM 4 WAY)

3160114406 M1 Y CONDUIT (F&I)(PVC) (102MM 6 WAY)

3160114409 M1 Y CONDUIT (F&I)(PVC) (102MM 9 WAY)

3160116301 M1 Y CONDUIT (F&I)(PVC) (152MM 1 WAY)

3160117201 M1 Y CONDUIT (F&I)(PVC) ( 64MM 1 WAY)

3160132 01 M1 Y CONDUIT (F&I)(GALV STL) ( 51MM 1 WAY)

3160132 02 M1 Y CONDUIT (F&I)(GALV STL) ( 51MM 2 WAY)

3160134 01 M1 Y CONDUIT (F&I)(GALV STL) (102MM 1 WAY)

3160134 02 M1 Y CONDUIT (F&I)(GALV STL) (102MM 2 WAY)

3160134 04 M1 Y CONDUIT (F&I)(GALV STL) (102MM 4 WAY)

3160144 03 M1 Y CONDUIT (F&I)(FIBERGLAS)(102MM 3 WAY)

3160144 06 M1 Y CONDUIT (F&I)(FIBERGLAS)(102MM 6 WAY)

3160213301 M1 Y CONDUIT (FUR)(PVC) (76MM 1 WAY)

3160214301 M1 Y CONDUIT (FUR)(PVC) (102MM 1 WAY)

3160311201 M1 Y CONDUIT (INSTALL)(PVC) ( 25MM 1WAY)

3160312201 M1 Y CONDUIT (INSTALL)(PVC) ( 51MM 1WAY)

3160312202 M1 Y CONDUIT (INSTALL)(PVC) ( 51MM 2WAY)

3160312204 M1 Y CONDUIT (INSTALL)(PVC) ( 51MM 4 WAY)

3160312301 M1 Y CONDUIT (INS)(PVC)DIR BURIED ( 51MM 1WY)

3160313301 M1 Y CONDUIT (INS)(PVC)DIR BURIED ( 76MM 1WY)

3160314202 M1 Y CONDUIT (INSTALL)(PVC) (102MM 2WAY)

3160314301 M1 Y CONDUIT (INSTALL)(PVC (102MM 1WAY)

3160314302 M1 Y CONDUIT (INSTALL)(PVC (102MM 2WAY)

3160315202 M1 Y CONDUIT (INSTALL)(PVC) (127MM 2WAY)

3160334 02 M1 Y CONDUIT (INSTALL)(GALV STEEL)(102MM 2WY)

3160700 M1 Y CONDUIT (ADJ & MOD)

3160900 M1 Y CONDUIT (REMOVE)

3510110 MT Y FITTINGS SAN. SEWER (F&I)(CI)

3510120 MT Y FITTINGS SAN. SEWER (F&I)(DI)

3510120 15 MT Y FITTINGS SEWER (F&I)(DI) (508MM)

3510128 17 MT Y FITTINGS SEWER (F&I)(DI) (Y'S) (762MM)

3510162 09 EA Y FIT SEWER (F&I)(PVC)(ELBOWS) (203MM)
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3510162 13 EA Y FIT SEWER (F&I)(PVC)(ELBOWS) (406MM)

3510166 00 EA Y FIT SEWER (F&I)(PVC)(UNI/COUP) (NONSTD)

3510166 09 EA Y FIT SEWER (F&I)(PVC)(UNI/COUP) (203MM)

3510166 10 EA Y FIT SEWER (F&I)(PVC)(UNI/COUP) (254MM)

3510166 11 EA Y FIT SEWER (F&I)(PVC)(UNI/COUP) (305MM)

3510167 09 EA Y FIT SEWER (F&I)(PVC)(CAP/PLUG) (203MM)

3510168 00 EA Y FIT SEWER (F&I)(PVC) (Y'S)(NONSTD)

3510168 09 EA Y FIT SEWER(F&I)(PVC)(Y'S)(203MM)

3510168 10 EA Y FIT SEWER (F&I)(PVC) (Y'S) (254MM)

3510168 13 EA Y FIT SEWER (F&I)(PVC) (Y'S) (406MM)

3510168 17 EA Y FIT SEWER (F&I)(PVC) (Y'S) (762MM)

3510196 00 EA Y FIT SEWER(F&I,RUBBER) UNIONS/COUP(NONSTD

3510196 09 EA Y FIT SEWER(F&I,RUBBER,UNIONS/COUP,203MM)

3510920 MT Y FIT SAN. SEWER(REM)(DI)

3511129 09 EA Y FIT SEWER (F&I)(PVC CLEANOUT) (203MM)

3598128 08 EA Y SERVICE SANITARY SEWER (F&I)(DI) (152MM)

3598129 08 M1 Y SERVICE SANITARY SEWER (F&I)(DI) (152MM)

3598140 08 M1 Y SERVICE(F&I)(CONC)(UNK FIT)(152MM)

3598160 01 M1 Y SERVICE (F&I)(PVC)(UNKNOWN) (19MM)

3598160 09 M1 Y SERVICE (F&I)(PVC)(UNKNOWN) (203MM)

3598163 08 M1 Y SERVICE (F&I)(PVC)(TEES)(152MM)

3598168 08 EA Y SERV SAN.SEWER(F&I,PVC,CLEAN OUT,152MM)

3598169 08 M1 Y SERV SAN.SEWER(F&I)(PVC)(LINES) (152MM)

3598560 09 M1 Y SERVICE SS(S&R)(PVC)(UNK FIT) (203MM)

3598600 EA Y SERV SAN.SEWER(PLUG&PLACED OUT OF SVS)

3598700 M1 Y SERVICE SAN.SEWER(ADJUST & MODIFY)

3598900 EA Y SERVICE SAN.SEWER(REMOVE)

3610120 MT Y FIT WATER (F&I)(CI/CEMENT LINED)

3610132 05 EA Y FIT WATER (F&I)(PVC)(ELB)(51MM)

3610133 00 EA Y FIT WATER (F&I)(PVC)(T'S)(NONSTD)

3610133 05 EA Y FIT WATER (F&I)(PVC)(T'S)(51MM)

3610140 MT Y FIT WATER (F&I)(DI-CEMENT LINED)

3610140 10 MT Y FIT WATER (F&I)(IR-CEMENT LINED)(254MM)

3610140 13 MT Y FIT WATER (F&I)(DI-CEMENT LINED)(406MM)

3610144 05 MT Y FIT WATER (F&I)(DI-CEMENT LINED)( 51MM)
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3610147 09 MT Y FIT WATER (F&I)(DI-CEMENT LINED)(203MM)

3610147 11 MT Y FIT WATER (F&I)(DI-CEMENT LINED)(305MM)

3610152 08 EA Y FIT WATER(F&I)(GALV)ELBOW(152MM)

3610152 11 EA Y FIT WATER(F&I)(GALV)ELBOW(305MM)

3610153 00 EA Y FIT WATER(F&I)(GALV)TEES(NON STD)

3610153 15 EA Y FIT WATER(F&I)(GALV)TEES(508MM)

3610540 MT Y FIT WATER (S&R)(DI-CEMENT LINED)

3610940 MT Y FIT WATER (REMOVE)(DI-CEMENT LINED)

3633131406 EA Y TAP SADDLE(F&I)(PVC)(CLS 80)(DI/ FM)64MM

3633131415 EA Y TAP SADDLE (F&I)(PVC)(CLS 80)(DI) 508MM

3633131800 EA Y TAPPING SADDLE(F&I)(PVC)(CLS 80)(PVC)NS

3633133305 EA Y TAP SADDLE(F&I)(PVC)(CLS150)(ST/FM) 51MM

3633133502 EA Y TAP SADDLE(F&I,PVC-150,FM/BRNZ,152X102MM

3633133505 EA Y TAP SADDLE(F&I,PVC-150,FM/BRNZ,203X152MM

3633135400 EA Y TAP SADDLE(F&I)(PVC-200)(DI)(NON STD)

3633136309 EA Y TAPPING SADDLE (F&I)(PVC)(SCH 40)(203MM)

3633145313 EA Y TAPPING SADDLE (F&I)(DI/CL)C-150 (406MM)

3633145505 EA Y TAP SADDLE(F&I,DI/CL,C-150)BRONZ FIT(51

3633147405 EA Y TAP SADDLE (F&I)(DI/CL) (203MMX152MM)

3633148400 EA Y TAP SADDLE (F&I)(DI/CL) (NONSTANDARD)

3633148402 EA Y TAP SADDLE (F&I)(DI/CL) (152MMX102MM)

3633148403 EA Y TAP SADDLE(F&I)(DI/CL)STD(DI)(152X152MM)

3633148405 EA Y TAP SADDLE (F&I)(DI/CL) (203MMX152MM)

3633148406 EA Y TAP SADDLE(F&I)(DI/CL)STD(DI)(203X203MM)

3633148409 EA Y TAP SADDLE(F&I,DI/CL)CI STD(254MMX203MM)

3633148412 EA Y TAP SADDLE (F&I)(DI/CL) (305MMX152MM)

3633148413 EA Y TAP SADDLE(F&I)(DI/CL)STD(DI)(305X203MM)

3633148415 EA Y TAP SADDLE(STD)(F&I)(DI/CL)(305MMX305MM)

3633148426 EA Y TAP SADDLE (F&I)(DI/CL) (508MMX152MM)

3633148428 EA Y TAP SADDLE (F&I)(DI/CL) (508MMX305MM)

3633148433 EA Y TAP SADDLE(F&I)(DI/CL)STD(DI)(610X305MM)

3633148434 EA Y TAP SADDLE(F&I)(DI/CL)STD(DI)(610X406MM)

3633149502 EA Y TAP SDL(F&I,DI/CI HEAVY)BRNZ152X102MM

3634141415 EA Y DRESSER COUPLING(F&I,DI/CL 51)DI(508MM)

3634141416 EA Y DRESSER COUPLING(F&I,DI/CL 51)DI(610MM)
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3634148108 EA Y DRESSER COUPLING(F&I,DI/CL)CI STD(152MM)

3634148109 EA Y DRESSER COUPLING(F&I,DI/CL)CI STD(203MM)

3634148111 EA Y DRESSER COUPLING(F&I,DI/CL)CI STD(305MM)

3634149407 EA Y DRESSER COUPLING(F&I,DI/CL)DI(HVY)102MM

3634149408 EA Y DRESSER COUPLING(F&I,DI/CL)DI(HVY)152MM

3634149409 EA Y DRESSER COUPLING(F&I,DI/CL)DI(HVY)203MM

3634149410 EA Y DRESSER COUPLING(F&I,DI/CL)DI(HVY)254MM

3634149411 EA Y DRESSER COUPLING(F&I,DI/CL)DI(HVY)305MM

3634149413 EA Y DRESSER COUPLING(F&I,DI/CL)DI(HVY)406MM

3635120101 EA Y TAP SL&TAP(F&I)(GI/CL)XHEAVY(102X102MM)

3635120106 EA Y TAP SL&TAP(F&I)(GI/CL)XHEAVY(203X203MM)

3635120109 EA Y TAP SL & TAP(F&I)(GI/CI) (254X203MM)

3635120121 EA Y TAP SL & TAP(F&I)(GI/CI) (406X203MM)

3635120123 EA Y TAP SL & TAP(F&I)(GI/CI) (406X406MM)

3635120303 EA Y TAP SL & TAP(F&I)(GI/STEEL) (152X152MM)

3635120306 EA Y TAP SL & TAP(F&I)(GI/STEEL) (203X203MM)

3635122303 EA Y TAP SLV & TAP(F&I)(GI/STEEL)(152X152MM)

3635122312 EA Y TAP SLV & TAP(F&I)(GI/STEEL)(305X152MM)

3635122322 EA Y TAP SLV & TAP(F&I)(GI/STEEL)(406X305MM)

3635122326 EA Y TAP SLV & TAP(F&I)(GI/STEEL)(508X152MM)

3635122331 EA Y TAP SLV & TAP(F&I)(GI/STEEL)(610X152MM)

3635122333 EA Y TAP SLV & TAP(F&I)(GI/STEEL)(610X305MM)

3635122336 EA Y TAP SLV & TAP(F&I)(GI/STEEL)(610X610MM)

3635122405 EA Y TAP SLV & TAP(F&I)(GI/CL)(203x152MM)

3635122406 EA Y TAP SLV & TAP(F&I)(GI/CL)(203x203MM)

3635122412 EA Y TAP SLV & TAP(F&I)(GI/CL)(305x152MM)

3635122413 EA Y TAP SLV & TAP(F&I)(GI/CL)(305x203MM)

3635122415 EA Y TAP SLV & TAP(F&I)(GI/CL)(305x305MM)

3635122421 EA Y TAP SLV & TAP(F&I)(GI/CL)(406x203MM)

3635122422 EA Y TAP SLV & TAP(F&I)(GI/CL)(406x305MM)

3635142131 EA Y TAP SL&TAP(F&I)(DI/CL)C52(CI  610X152MM)

3635142136 EA Y TAP SL&TAP(F&I)(DI/CL)C52(CI  610X610MM)

3635148413 EA Y TAP SL&TAP(F&I)(DI/CL)STD(DI/305X203MM)

3637101101 EA Y TAP CROSS&VLV,SLV&VALV(F&I)DI(102X102MM)

3637101105 EA Y TAP CROSS&VLV,SLV&VALV(F&I)DI(203X152MM)
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3637101106 EA Y TAP CROSS&VLV,SLV&VALV(F&I)DI(203X203MM)

3637101113 EA Y VLV BOX TAP CROSS & VLV F&I(305MMX203MM)

3637101127 EA Y VLV BOX TAP CROSS & VLV F&I(508MMX203MM)

3637103101 EA Y SLEEVE(F&I)(DI)(102MMX102MM)

3637103106 EA Y SLEEVE(F&I)(DI)(203MMX203MM)

3637111100 EA Y VLV BOX TAP CROSS & VLV F&I(NON-STD) DI

3637111101 EA Y VLV BOX TAP CROSS & VLV F&I(102MMX102MM)

3637111103 EA Y VLV BOX TAP CROSS & VLV F&I(152MMX152MM)

3637111104 EA Y VLV BOX TAP CROSS&VLV F&I DI(203MMX102MM

3637111105 EA Y VLV BOX TAP CROSS & VLV F&I(203MMX152MM)

3637111106 EA Y VLV BOX TAP CROSS & VLV F&I(203MMX203MM)

3637111109 EA Y VLV BOX TAP CROSS & VLV F&I(254MMX203MM)

3637111110 EA Y VLV BOX TAP CROSS & VLV F&I(254MMX254MM)

3637111111 EA Y VLV BOX TAP CROSS & VLV F&I(305MMX102MM)

3637111115 EA Y VLV BOX TAP CROSS & VLV F&I(305MMX305MM)

3637111121 EA Y VLV BOX TAP CROSS,VLV&SLV F&I(406X203MM)

3637111122 EA Y VLV BOX TAP CROSS,VLV&SLV F&I(406X305MM)

3637111123 EA Y VLV BOX TAP CROSS,VLV&SLV F&I(406X406MM)

3637111133 EA Y VLV BOX TAP CROSS & VLV F&I(610MMX305MM)

3637111136 EA Y VLV BOX TAP CROSS & VLV F&I(610MMX610MM)

3637111142 EA Y VLV BOX TAP CROSS & VLV F&I(762X762MM)DI

3637111143 EA Y VLV BOX TAP CROSS & VLV F&I(914X914MM)DI

3637111206 EA Y VLV BOX TAP CROSS & VLV F&I(203MMX203MM)

3637111209 EA Y VLV BOX TAP CROSS & VLV F&I(254MMX203MM)

3637111215 EA Y VLV BOX TAP CROSS & VLV F&I(305MMX305MM)

3637112100 EA Y VLV BOX TAP CROSS & VALV(F&I)DI(NON STD)

3637112105 EA Y VLV BOX TAP CROSS & VALV(F&I)DI(203X152)

3637120404 EA Y VLV BOXTAP CROSS&VLV(F&I)FBRG(203X102MM)

3637121108 EA Y VLV BOXTAP CROSS&VLV,F&I,3PC,SL/V(152MM)

3637121109 EA Y VLV BOXTAP CROSS&VLV,F&I,3PC,SL/V(203MM)

3637121600 EA Y VLV BOX TAP CROSS&VLV(F&I)3PC,SL/V(NS)

3637121618 EA Y VLV BOXTAP CR&VALV, F&I, SL&VLV,ST,356X

3637121641 EA Y VLV BOXTAP CR&VALV, F&I, SL&VLV,ST(914X

3637123108 EA Y VLV BOXTAP(CROSS&VLV)(F&I)(254X152MM)

3637123110 EA Y VLV BOXTAP(CROSS & VLV)(F&I)(254X254MM)
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3637123111 EA Y VLV BOXTAP(CROSS&VLV)(F&I)(305MMX102MM)

3637123113 EA Y VLV BOXTAP(CROSS&VLV)(F&I)(305MMX203MM)

3637123118 EA Y VLV BOXTAP(CROSS&VLV)(F&I)(356MMX203MM)

3637130111 EA Y VLV BOX TAP CROSS & VLV(F&I)305MMX102MM

3637131100 EA Y VLV BOX TAP CROSS & VALV(F&I)(DI)NON STD

3637131103 EA Y VLV BOX TAP CROSS&VALV(F&I,DI) 152X152MM

3637131106 EA Y VLV BOX TAP CROSS&VALV(F&I)(DI)203X203MM

3637131110 EA Y VLV BOX TAP CROSS & VLV(F&I)254MMX254MM

3637131111 EA Y VLV BOX TAP CROSS & VLV(F&I)305MMX102MM

3637131112 EA Y VLV BOX TAP CROSS & VLV(F&I)305MMX152MM

3637131113 EA Y VLV BOX TAP CROSS & VLV(F&I)305MMX203MM

3637131115 EA Y VLV BOX TAP CROSS&VALV(F&I)(DI)305X305MM

3637131122 EA Y VLV BOX TAP CROSS&VALV(F&I)(DI)406X305MM

3637131123 EA Y VLV BOX TAP CROSS&VALV(F&I)(DI)406X406MM

3637131126 EA Y VLV BOX TAP CROSS & VLVF&I(508MMX152MM)

3637131128 EA Y VLV BOX TAP CROSS&VALV(F&I)(DI)508X305MM

3637131129 EA Y VLV BOX TAP CROSS&VALV(F&I)(DI)508X406MM

3637131200 EA Y VLV BOX TAP CROSS & VLVF&I(NON STAND)

3637133105 EA Y VLV BOX TAP CROSS & VLVF&I(203X152MM)

3637133106 EA Y VLV BOX TAP CROSS & VLVF&I(203X203MM)

3637133123 EA Y VLV BOX TAP CROSS & SLVE(DI)(406X406MM)

3637141209 EA Y VLV BOX TAP CROSS&SLV(F&I)PVC(254X203MM)

3637141211 EA Y VLV BOX TAP CROSS&SLV(F&I)PVC(305X102MM)

3637141213 EA Y VLV BOX TAP CROSS&SLV(F&I)PVC(305X203MM)

3637151606 EA Y VLV BOX TAP CRS&SL(F&I)SURF/ST(203X203MM

3637151615 EA Y VLV BOX TAP CRS&SL(F&I)SURF/ST(305X305MM

3637700 EA Y VLV BOX TAP CROSS & VLV(ADJ & MODIFY)

3637900 EA Y VALVE BOX TAPPING CROSS & VALVES(REMOVE)

3644112 01 EA Y FIRE HYDRANT (STD)(F&I)(2HOSE) (135MM)

3644112 02 EA Y FIRE HYDRANT (STD)(F&I)(2HOSE) (152MM)

3644113 01 EA Y FIRE HYD (STD)(F&I)(2HOSE/1PUMP 135MM)

3644113 02 EA Y FIRE HYD (STD)(F&I)(2HOSE/1PUMP 152MM)

3644114 02 EA Y FH (F&I)(STD)(2WY,FLUSH 1H/1P) 152MM)

3644116 01 EA Y FIRE HYD (STD)(F&I)(3W 2H/1PUMP 135MM)

3644116 02 EA Y FH(STD)(F&I)(3WY/2HOSE/1PUMP 152MM)
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3644132 01 EA Y FIRE HYDRANT(F&I)TRAFFIC(2HOSE)(135MM)

3644133 01 EA Y FIRE HYD (F&I)TRAF- (2HOSE,1PUMP(135MM)

3644133 02 EA Y FIRE HYD (F&I)TRAF- (2HOSE,1PUMP(152MM)

3644136 02 EA Y FH (F&I)TRAF-3WY,2HOSE,1PUMP(152MM)

3644300 EA Y FIRE HYDRANT             (INSTALL)

3644336 02 EA Y FIRE HYDRANT(TRAFFIC) (INSTALL)(152MM)

3644412 01 EA Y FIRE HYD (STD)(SALV&STR)(2 HOSE 135 MM)

3644412 02 EA Y FIRE HYD (STD)(SALV&STR)(2 HOSE 152 MM)

3644413 01 EA Y FH ST(SALVAGE&STORE)(2HOSE 1PUMP 135MM)

3644433 01 EA Y FH (TRAF) (SALV&STR)(2HO 1PU 135MM)

3644433 02 EA Y FH (TRAF)(SALV&STR)(2HO 1PU 152MM)

3644436 02 EA Y FH (SAL & STORE)(TRAF)3W2H1P (152MM)

3644516 02 EA Y FH(STD)(S/U)(3WY/2HOSE/1PUMP 152MM)

3644600 EA Y FIRE HYDRANT (PLUG & PLACED)

3644700 EA Y FIRE HYDRANT   (ADJUST & MODIFY)

3644800 EA Y FIRE HYDRANT             (RELOCATE)

3644900 EA Y FIRE HYDRANT             (REMOVE)

3649110300 EA Y METER BOX (F&I)(INDUSTRIAL)(CONC)(NS)

3649110302 EA Y METER BOX(F&I)(IND)(CONC)(152X102MM)

3649110328 EA Y METER BOX (F&I)(IND)(CI)(406X406MM)

3649150200 EA Y METER BOX(F&I)(SURF TYP)(PVC)(NON-STAND)

3649150201 EA Y METER BOX(F&I)(SURF TYP)(PVC)(102X102MM)

3649150205 EA Y METER BOX(F&I)(SURF TYP)(PVC)(203X152MM)

3649150222 EA Y METER BOX(F&I)(SURF TYP)(PVC)(406X305MM)

3649150228 EA Y METER BOX(F&I)(SURF TYP)(PVC)(508X305MM)

3649150232 EA Y METER BOX(F&I)(SURF TYP)(PVC)(610X254MM)

3649150300 EA Y METER BOX(F&I)(SURF TYP)CONC(NON STD)

3649150305 EA Y METER BOX(F&I)(SURF TYP)CONC(203X152MM)

3649150339 EA Y METER BOX(F&I,SURF TYP,CON,1219MMX1524MM

3649150400 EA Y METER BOX(F&I,SURF TYP,FBR GLS,NON STD)

3649150423 EA Y METER BOX,F&I,SURF TYP,FBR GLS,406X406MM

3649150435 EA Y METER BOX(F&I)SURF TYP(FGLS)(610X457MM)

3649150438 EA Y METER BOX(F&I)SURF TYP(FGLS)(914x1219MM)

3649500 EA Y METER BOX (SLAVAGE & STORE)

3649700 1 $306.00 $2,142.00 7.000 EA Y METER BOX (ADJUST & MODIFY)
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3649800 EA Y METER BOX (RELOCATE)

3649900 EA Y METER BOX (REMOVE)

3650  1 02 EA Y AIR RELEASE ASSEMBLY(F&I)( 25MM)

3650  1 05 EA Y AIR RELEASE ASSEMBLY(F&I)( 51MM)

3650  1 11 EA Y AIR RELEASE ASSEMBLY(F&I)(305MM)

3650  1 13 EA Y AIR RELEASE ASSEMBLY(F&I)(406MM)

3650  9 EA Y AIR RELEASE ASSEMBLY(REMOVE)

3691100 M3 Y PIPE THRUST B&A     (F&I)

3694100 EA Y JOINT RESTRAINTS MECH (F&I)(NON STD)

3694105 EA Y JOINT RESTRAINTS MECH (F&I)( 51MM)

3694107 EA Y JOINT RESTRAINTS MECH (F&I)(102MM)

3694108 EA Y JOINT RESTRAINTS MECH (F&I)(152MM)

3694109 EA Y JOINT RESTRAINTS MECH (F&I)(203MM)

3694110 EA Y JOINT RESTRAINTS MECH (F&I)(254MM)

3694111 EA Y JOINT RESTRAINTS MECH (F&I)(305MM)

3694113 EA Y JOINT RESTRAINTS MECH (F&I)(406MM)

3694115 EA Y JOINT RESTRAINTS MECH (F&I)(508MM)

3694116 EA Y JOINT RESTRAINTS MECH (F&I)(610MM)

3694117 EA Y JOINT RESTRAINTS MECH (F&I)(762MM)

3694118 EA Y JOINT RESTRAINTS MECH (F&I)(914MM)

3694211 EA Y JOINT RESTRAINTS MECH (FUR)(305MM)

3694213 EA Y JOINT RESTRAINTS MECH (FUR)(406MM)

3694609 EA Y JOINT RESTRAINTS MECH (P&P OUTSERV)203MM

3694611 EA Y JOINT RESTRAINTS MECH (P&P OUTSERV)305MM

3694700 EA Y JOINT RESTRAINTS MECH (A&M)   (NS)

3694708 EA Y JOINT RESTRAINTS MECH (A&M)(152MM)

3694709 EA Y JOINT RESTRAINTS MECH (A&M)(203MM)

3694710 EA Y JOINT RESTRAINTS MECH (A&M)(254MM)

3694711 EA Y JOINT RESTRAINTS MECH (A&M)(305MM)

3694713 EA Y JOINT RESTRAINTS MECH (A&M)(406MM)

3694715 EA Y JOINT RESTRAINTS MECH (A&M)(508MM)

3694716 EA Y JOINT RESTRAINTS MECH (A&M)(610MM)

3694717 EA Y JOINT RESTRAINTS MECH (A&M)(762MM)

3698100 05 M1 Y SERVICE (F&I)(BRASS)LINEAR ITEM ( 51MM)

3698120 07 M1 Y SERV (F&I)(CI/CEM LINED)LIN ITEM(120MM)
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3698130309 M1 Y SERV WATER (F&I PVC CLS 150)(LIN)(203MM)

3698130505 M1 Y SERV WATER (F&I PVC CLS 200)(LIN)( 51MM)

3698130607 M1 Y SERV WATER(F&I PVC SCHDL 40)(LIN)(102MM)

3698130608 M1 Y SERV WATER(F&I PVC SCHDL 40)(LIN)(152MM)

3698133600 EA Y SERV WATER(F&I PVC SCHDL 40,T'S,NONSTD)

3698139505 M1 Y SERVICE WATER(F&I)(PVC-CLS 200)(51MM)

3698139601 M1 Y SERVICE WATER(F&I)(PVC-SCHED40)(19MM)

3698140 02 M1 Y SERV (F&I)(DI/CEM LINED)LIN ITEM( 25MM)

3698140 05 M1 Y SERV (F&I)(DI/CEM LINED)LIN ITEM( 51MM)

3698140107 M1 Y SERVICE(F&I)(DI)(CEM LIN)CLS 51(102MM)

3698140207 M1 Y SERV (F&I)(DI/CEM LINED)LIN ITEM(102MM)

3698140503 M1 Y SERV WATER(F&I,DI/CEM LINED,CL55,32MM)

3698160 05 M1 Y SERVICE (F&I)(STEEL) LINEAR ITEM( 51MM)

3698170 02 M1 Y SERVICE (F&I)(COPPER) LINEAR ITEM( 25MM)

3698170 05 M1 Y SERVICE WATER (F&I) (COPPER) (51MM)

3698170 06 M1 Y SERVICE WATER (F&I) (COPPER) (64MM)

3698170 09 M1 Y SERVICE WATER (F&I) (COPPER)(203MM)

3698179102 M1 Y SERVICE WATER (F&I) (COPPER) (25MM)

3698190101 M1 Y SERVICE WATER(F&I)(POLY- 80)( 19MM)

3698190102 M1 Y SERVICE WATER(F&I)(POLY- 80)( 25MM)

3698190105 M1 Y SERVICE WATER(F&I)(POLY- 80)( 51MM)

3698190301 M1 Y SERVICE WATER(F&I)(POLY-150)( 19MM)

3698190302 M1 Y SERVICE WATER(F&I)(POLY-150)( 25MM)

3698190304 M1 Y SERVICE WATER(F&I)(POLY-150)( 38MM)

3698190305 M1 Y SERVICE WATER(F&I)(POLY-150)( 51MM)

3698190401 M1 Y SERVICE WATER(F&I)(POLY-160)( 19MM)

3698190402 M1 Y SERVICE WATER(F&I)(POLY-160)( 25MM)

3698190404 M1 Y SERVICE WATER(F&I)(POLY-160)( 38MM)

3698190408 M1 Y SERVICE WATER(F&I)(POLY-160)( 152MM)

3698190501 M1 Y SERVICE WATER(F&I)(POLY-200)( 19MM)

3698190502 M1 Y SERVICE WATER(F&I)(POLY-200)( 25MM)

3698190503 M1 Y SERVICE WATER(F&I)(POLY-200)( 32MM)

3698190504 M1 Y SERVICE WATER(F&I)(POLY-200)( 38MM)

3698190505 M1 Y SERVICE WATER(F&I)(POLY-200)( 51MM)

3698190601 M1 Y SERVICE WATER(F&I)(POLY-S40)( 19MM)
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3698190602 M1 Y SERV WATER (F&I)(POLYETH SCHDL 40)(25MM)

3698190603 M1 Y SERV WATER (F&I)(POLYETH SCHDL 40)(32MM)

3698190604 M1 Y SERV WATER (F&I)(POLYETH SCHDL 40)(38MM)

3698190605 M1 Y SERV WATER (F&I)(POLYETH SCHDL 40)(51MM)

3698190606 M1 Y SERV WATER(F&I POLYETH SCHDL 40)LIN(64MM

3698196601 EA Y SERV(WATER)(F&I)(POLY-SCH40/UNION)(19MM)

3698199101 EA Y SERV (WATER)(F&I)(POLY-UNKNOWN) ( 19MM)

3698199102 EA Y SERV (WATER)(F&I)(POLY-UNKNOWN) ( 25MM)

3698199104 EA Y SERV (WATER)(F&I)(POLY-UNKNOWN) ( 38MM)

3698199105 EA Y SERV (WATER)(F&I)(POLY-UNKNOWN) ( 51MM)

3698199504 EA Y SERV(WATER,F&I,POLY-UNKNOWN)C-200(38MM)

3698600 EA Y SERVICE WATER(PLUG/NO SERVICE)(BRASS)

3698700 M1 Y SERVICE WATER (ADJUST & MODIFY)(BRASS)

3698749 EA Y SERVICE WATER (ADJUST & MODIFY)(DI)

3698790 M1 Y SERVICE WATER (ADJUST & MODIFY)(POLY)

3698800 M1 Y SERVICE WATER (RELOCATE) >125MM(BRASS)

3698800000 M1 Y SERVICE-WATER (RELOCATE) <125MM(BRASS)

3698830308 M1 Y SERV-WATER(RELOC)(PVC CLS 150)(152MM)LIN

3698900 M1 Y SERVICE WATER (REMOVE)         (BRASS)

3698930 M1 Y SERVICE(REM)(PVC)

3698960 M1 Y SERVICE WATER (REMOVE)         (STEEL)

3698969 EA Y SERVICE WATER (REMOVE)(UNKNOWN)(STEEL)

3821120 M1 Y CABLE (F&I) IN CONDUIT & TRAYS PLACING

3821150 M1 Y CABLE (F&I) (DIR-BUR CABLE TRENCHING)

3821320 M1 Y CABLE (I) IN CONDUIT & TRAYS PLACING

3821320500 M1 Y CABLE (I)(FBR OPTIC)(CABLE IN CONDUIT)

3821350 M1 Y CABLE (I)(DIRECT BURIED CABLE TRENCHING)

3821350500 M1 Y CABLE (I)(FBR OPTIC)(DIR-BUR C.M.T.)

3821500 M1 Y CABLE (SALVAGE & REUSE)

3821700 M1 Y CABLE (ADJUST & MODIFY)

3821800 M1 Y CABLE (RELOCATE)

3821900 M1 Y CABLE (REMOVE)

3833111 EA Y FRAME & COVER(STD)(F&I)(600MM)

3833711 EA Y FRAME & COVER (ADJ & MOD) (STD) (600MM)

3951  1 16 EA Y CASING SEALS (F&I) ( 610MM)
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3952742104 M1 Y CASING VENTS (A&M)(ST)(COAT)(WELD)(38MM)

3998753101 M1 Y SERV FUEL(A&M,POLY,TEES,CL 2306,19 MM)

4999  1 LS Y FOR ACCOUNTING PURPOSES ONLY(DO NOT BID)

4999  3 LS Y GENERIC CONTRACT CHANGE(S/M ONLY)

9999  1 LS Y FOR ACCOUNTING PURPOSES ONLY(DO NOT BID)

9999  2  1 LS Y PAVT SUBLET (BAMS USE ONLY)(NOT FOR CES)

9999  2  2 LS Y BASE SUBLET (BAMS USE ONLY)(NOT FOR CES)

9999  2  3 LS Y EARTHWORK SUBLET (BAMS ONLY)(NOT CES)

9999  2  4 LS Y DRAGE SUBLET (BAMS USE ONLY)(NOT CES)

9999  2  5 LS Y EROSION CNTL SUBLET (BAMS ONLY)(NOT CES)

9999  2  6 LS Y MNT OF TRAF SUBLET (BAMS ONLY)(NOT CES)

9999  2  7 LS Y UTIL SUBLET (BAMS USE ONLY)(NOT FOR CES)

9999  2  8 LS Y INCIDENTAL SUBLET (BAMS ONLY)(NOT CES)

9999  2  9 LS Y BRIDGE SUBLET (BAMS USE ONLY)(NOT CES)

9999  2 10 LS Y SGNING SUBLET (BAMS USE ONLY)(NOT CES)

9999  2 11 LS Y SGNL SUBLET (BAMS USE ONLY)(NOT FOR CES)

9999  2 12 LS Y LI SUBLET (BAMS USE ONLY)(NOT FOR CES)

9999  2 13 LS Y PAVT MARKING SUBLET (BAMS ONLY)(NOT CES)

9999  2 14 LS Y LANDSCAPING SUBLET (BAMS ONLY)(NOT CES)

9999  3 LS Y GENERIC CONTRACT CHANGE(S/M ONLY)

9999  4 EA Y GENERIC CONTRACT CHANGE(S/M ONLY)

9999 21 LS N CONTINGENCY SA (First) (SM Only)

9999 22 LS N CONTINGENCY SA (Second) (SM Only)

9999 23 LS N CONTINGENCY SA (Third) (SM Only)

9999 24 LS N CONTINGENCY SA (Fourth) (SM Only)

9999 25 LS N CONTINGENCY SA (Fifth) (SM Only)

9999021 LS Y CONTINGENCY SA (FIRST) (BAMS/DSS)

9999022 LS Y CONTINGENCY SA (SECOND) (BAMS/DSS)

9999023 LS Y CONTINGENCY SA (THIRD) (BAMS/DSS)

9999100100 LS Y DISTR BRIDGE CONST (FOR USE ONLY BY EST)

Note : Averages and totals are based on the awarded unit price only. 

Weighted average is weighted on Quantity at the contract level.


