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0102  2  1 9 $342,030.12 $3,420,301.21 10.000 LS N SPECIAL DETOUR 1

0102  2  2 5 $592,987.85 $2,964,939.23 5.000 LS N SPECIAL DETOUR 2

0102  2  3 4 $915,067.38 $3,660,269.51 4.000 LS N SPECIAL DETOUR 3

0102  2  4 4 $223,163.93 $892,655.72 4.000 LS N SPECIAL DETOUR 4

0102  2  5 2 $112,500.00 $225,000.00 2.000 LS N SPECIAL DETOUR 5

0102  2  6 1 $50,000.00 $50,000.00 1.000 LS N SPECIAL DETOUR 6

0102  2  7 1 $50,000.00 $50,000.00 1.000 LS N SPECIAL DETOUR 7

0102  3 65 $26.94 $1,446,579.53 53,699.800 CY N COMMERCIAL MATL FOR DRIVEWAY MAINT

0102 14 113 $51.76 $1,426,815.42 27,564.000 MH N TRAFFIC CONTROL OFFICER

0102 60 240 $.29 $1,298,975.68 4,489,220.000 ED N WORK ZONE SIGN

0102 61 49 $37.42 $89,387.81 2,389.000 EA N BUSINESS SIGN

0102 71 11 55 $21.66 $6,545,609.63 302,161.750 LF N BARRIER WALL,TEMP,F&I,CONCRETE

0102 71 12 4 $40.37 $109,039.09 2,701.000 LF N BARRIER WALL,TEMP,F&I,WATERFILLED

0102 71 13 14 $48.62 $2,794,112.32 57,468.000 LF N BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC

0102 71 14 29 $51.89 $4,757,077.42 91,673.500 LF N BARRIER WALL,TEMP,F&I,TYPE K

0102 71 21 43 $6.12 $1,534,825.53 250,613.000 LF N BARRIER WALL,TEMP,REL,CONCRETE

0102 71 22 4 $9.72 $52,094.64 5,361.000 LF N BARRIER WALL,TEMP,REL,WATERFILLED

0102 71 23 11 $5.81 $479,496.93 82,560.000 LF N BARRIER WALL,TEMP,REL,LOW PROFILE,CONC

0102 71 24 18 $13.75 $978,933.41 71,199.000 LF N BARRIER WALL,TEMP,REL,TYPE K

0102 73 3 $24.64 $87,480.00 3,550.000 LF N TEMPORARY GUARDRAIL

0102 74  1 228 $.18 $2,601,987.68 14,846,068.000 ED N BARRICADE,TEMP,TYPS I,II,DI,VP & DRUM

0102 74  2 112 $.37 $395,572.16 1,073,803.000 ED N BARRICADE,TEMP,TYPE III, 6'

0102 76 172 $8.19 $672,055.62 82,048.000 ED N ADVANCE WARNING ARROW PANEL

0102 77 232 $.45 $682,494.92 1,504,371.000 ED N HIGH INTENSITY FLASH LI,TEMP,TYP B

0102 78 152 $3.67 $1,571,749.05 428,623.000 EA N REFLECTIVE PAVT MARKER,TEMPORARY

0102 79 67 $.16 $296,378.06 1,874,336.000 ED N LIGHTS,BARR WALL MNT,TEMP,TYP C,STDY BRN

0102 89  7 66 $1,409.10 $1,411,921.75 1,002.000 LO N CRASH CUSHION/IMP ATTE,TEMP,REDIRECT OPT

0102 98  2 1 $145.00 $2,175.00 15.000 EA N BARRICADE, TYPE III, 6',TO REMAIN

0102 99 191 $19.19 $2,290,174.49 119,355.000 ED N CHANGEABLE-VARIABLE MESSAGE SIGN,TEMP

0102104  1 2 $112.79 $94,180.20 835.000 ED N TEMPORARY TRAFFIC CONTROL, PORT SIGNAL

0102104  2 9 $25.51 $379,614.93 14,882.000 ED N TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL

0102107 55 $15.04 $991,709.19 65,951.000 DA N TEMP TRAFFIC DETECTION, INTERSECT

0102150  1 34 $29.30 $408,788.44 13,952.000 ED N PORTABLE REGULATORY,SIGN

0102150  2 37 $28.43 $442,217.39 15,557.000 ED N RADAR SPEED DISPLAY UNIT

0102911  1 18 $1.02 $196,983.78 192,739.000 LF N PAVT MARKING REMOVABLE,WH-BLK,SKIP
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0102911  2 34 $1.52 $803,622.41 527,424.600 LF N PAVT MARKING REMOVABLE,WH-BLK,SOLID

0102911  3 9 $4.18 $11,871.80 2,838.000 SF N PAVT MARKING REMOVABLE,WH-BLK,OTHER

0102912  1 2 $2.00 $4,390.00 2,195.000 LF N PAVT MARKING REMOVABLE,YELLOW,SKIP

0102912  2 32 $1.39 $708,716.44 508,155.600 LF N PAVT MARKING REMOVABLE, YELLOW,SOLID

0102912  3 1 $1.50 $1,135.50 757.000 SF N PAVT MARKING REMOVABLE, YELLOW, OTHER

0104  1 26 $2.05 $337,782.13 164,709.700 SY N ARTIFICIAL COVERINGS EROSION CNTL

0104  4 19 $91.46 $568,563.44 6,216.450 AC N MOWING

0104  5 4 $395.87 $55,026.00 139.000 CY N SANDBAGGING

0104  6 4 $55.70 $55,980.88 1,005.000 LF N TEMPORARY SLOPE DRAIN

0104  7 3 $8,860.00 $70,880.00 8.000 EA N SEDIMENT BASIN

0104  9 2 $3,160.00 $22,120.00 7.000 EA N SEDIMENT BASIN CLEANOUT

0104 10  2 116 $11.96 $2,783,423.92 232,756.000 LF N SYNTHETIC BALES

0104 11 75 $11.13 $706,432.38 63,485.900 LF N FLOATING TURBIDITY BARRIER

0104 11  1 3 $26.23 $115,745.00 4,412.000 LF N FLOATING TURBIDITY BARRIER,SPECIAL

0104 12 31 $10.37 $190,321.04 18,352.300 LF N STAKED TURBIDITY BARRIER

0104 13  1 161 $1.07 $2,973,144.41 2,771,694.700 LF N STAKED SILT FENCE, TYPE III

0104 13  2 7 $3.24 $256,169.53 78,947.000 LF N STAKED SILT FENCE,TYPE IV

0104 15 38 $2,346.32 $441,108.99 188.000 EA N SOIL TRACKING PREVENTION DEVICE

0104 16 106 $8.32 $771,079.15 92,668.000 EA N ROCK BAG

0104 17 1 $3.00 $124,197.00 41,399.000 LF N SAND FENCE

0109 71  2 9 $118.80 $330,275.60 2,780.000 DA N FIELD OFFICE, 600 SQ FT

0109 71  3 12 $106.29 $449,510.00 4,229.000 DA N FIELD OFFICE, 900 SQ FT

0109 71  4 14 $114.91 $977,074.38 8,503.000 DA N FIELD OFFICE,1200 SQ FT

0109 71  5 5 $117.86 $581,170.80 4,931.000 DA N FIELD OFFICE,1500 SQ FT

0110  1  1 198 $19,261.29 $54,261,310.17 2,817.117 AC N CLEARING & GRUBBING

0110  3 39 $36.57 $10,809,459.58 295,556.500 SF N REMOVAL OF EXISTING STRUCTURE

0110  4 112 $23.83 $6,063,161.51 254,453.000 SY N REMOVAL OF EXISTING CONCRETE PAVEMENT

0110  6 1 $1,000.00 $19,000.00 19.000 PW N PLUGGING WATER WELLS, NON-ARTESIAN

0110  7  1 45 $134.39 $261,124.45 1,943.000 EA N MAILBOX, F&I SINGLE

0110  8 1 $3,000.00 $9,000.00 3.000 DA N UNDERWATER DEBRIS REMOVAL

0110 12  1 3 $93.30 $416,599.50 4,465.000 SY N HYDRODEMOLITION, REM OF DECK SURFACE

0110 71  1 3 $572.22 $667,209.20 1,166.000 LF N BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL

0110 73 5 $162.22 $173,870.00 1,071.800 LF N REMOVE EXISTING BULKHEAD

0110 82 3 $2,433.05 $85,400.00 35.100 MB N REMOVE & DISPOSE STRUCTURAL TIMBER

0110 86 29 $11,675.73 $467,029.39 40.000 LS N DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
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0120  1 122 $6.35 $28,257,544.37 4,452,709.000 CY N REGULAR EXCAVATION

0120  2  2 46 $8.63 $2,061,385.01 238,967.050 CY N BORROW EXCAVATION, TRUCK MEASURE

0120  3 2 $10.43 $35,584.00 3,412.000 CY N LATERAL DITCH EXCAVATION

0120  4 32 $11.42 $2,036,215.21 178,268.000 CY N SUBSOIL EXCAVATION

0120  5 6 $24.38 $250,915.36 10,292.000 CY N CHANNEL EXCAVATION

0120  6 118 $11.06 $45,449,533.48 4,110,585.800 CY N EMBANKMENT

0120 71 35 $41,030.29 $1,600,181.29 39.000 LS N REGULAR EXCAVATION (3-R PROJECTS ONLY)

0120 72 1 $219.45 $371,528.85 1,693.000 CY N GRAVEL FILL

0120 74 3 $20.05 $307,245.55 15,326.000 CY N SURCHARGE EMBANKMENT

0121 70 14 $184.32 $375,633.36 2,037.900 CY N FLOWABLE FILL

0125  1 4 $50.25 $103,185.50 2,053.300 CY N EXCAVATION FOR STRUCTURES

0125  3 6 $54.74 $304,333.33 5,560.000 CY N SELECT BEDDING MATERAL

0141 70 4 $1,797.22 $129,400.00 72.000 AS N SETTLEMENT PLATE ASSEMBLY

0142 70 1 $37.52 $345,236.00 9,201.000 CY N FILL SAND

0144  1  1 1 $20.00 $5,760.00 288.000 LF N DIGITAL INCLINOMETER CASING, VERTICAL

0145  1 3 $5.37 $49,006.25 9,128.000 SF N GEOSYNTHETIC REINFORCED SOIL SLOPE

0145  2 8 $3.73 $237,307.21 63,556.000 SY N GEOSYNTHETIC REINF FND OVER SOFT SOIL

0145 71  1 1 $7.00 $27,727.00 3,961.000 SY N REINFORCEMENT GRID, BIAXIAL TYPE 1

0145 71  2 2 $5.18 $115,684.00 22,332.000 SY N REINFORCEMENT GRID, BIAXIAL TYPE 2

0160  4 70 $4.12 $15,752,581.20 3,828,009.950 SY N TYPE B STABILIZATION

0160  6 1 $8.00 $38,576.00 4,822.000 SY N STABILIZED SUBBASE

0162  1 11 47 $1.02 $2,392,824.29 2,338,242.600 SY N PREPARED SOIL LAYER, FINISH SOIL, 6"

0162  1 21 1 $3.00 $36,444.00 12,148.000 SY N PREPARED SOIL LAYER, ORGANIC SOIL, 6"

0162  1 22 1 $3.00 $50,709.00 16,903.000 SY N PREPARED SOIL LAYER, ORGANIC SOIL, 12"

0162  1 33 2 $9.79 $237,967.30 24,297.000 SY N PREPARED SOIL LAYER, BLANKET, SPECIAL

0173 71 2 $150.00 $8,700.00 58.000 EA N DRILLING HOLES FOR PRESSURE GROUTING

0173 76 1 $50.00 $24,000.00 480.000 LF N GROUT PIPE INSTALLATION

0173 77  1 2 $327.48 $17,160.00 52.400 CY N SUBSURF PRESSURE GROUTING,SAND CEM

0285701 54 $10.94 $5,002,969.05 457,448.000 SY N OPTIONAL BASE,BASE GROUP 01

0285702 2 $23.22 $34,416.00 1,482.000 SY N OPTIONAL BASE,BASE GROUP 02

0285703 6 $11.97 $221,128.45 18,472.000 SY N OPTIONAL BASE,BASE GROUP 03

0285704 19 $11.20 $3,392,631.45 302,965.450 SY N OPTIONAL BASE,BASE GROUP 04

0285705 5 $68.19 $406,076.44 5,955.000 SY N OPTIONAL BASE,BASE GROUP 05

0285706 24 $14.82 $9,401,587.44 634,416.200 SY N OPTIONAL BASE,BASE GROUP 06

0285707 6 $25.89 $247,317.68 9,552.000 SY N OPTIONAL BASE,BASE GROUP 07
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0285708 6 $36.16 $139,577.83 3,859.700 SY N OPTIONAL BASE,BASE GROUP 08

0285709 52 $17.98 $18,067,675.54 1,004,621.100 SY N OPTIONAL BASE,BASE GROUP 09

0285710 12 $17.69 $5,994,036.57 338,798.800 SY N OPTIONAL BASE,BASE GROUP 10

0285711 14 $20.22 $3,551,208.10 175,641.300 SY N OPTIONAL BASE,BASE GROUP 11

0285712 11 $19.99 $12,014,537.68 600,932.000 SY N OPTIONAL BASE,BASE GROUP 12

0285713 13 $43.31 $6,570,586.43 151,714.200 SY N OPTIONAL BASE,BASE GROUP 13

0285714 2 $81.54 $342,081.00 4,195.000 SY N OPTIONAL BASE,BASE GROUP 14

0285715 38 $55.96 $8,819,529.07 157,593.800 SY N OPTIONAL BASE,BASE GROUP 15

0286  1 33 $21.54 $1,724,200.33 80,046.900 SY N TURNOUT CONSTRUCTION

0286  2 6 $251.36 $145,662.40 579.500 TN N TURNOUT CONSTRUCTION-ASPHALT

0287  1 5 $208.46 $3,938,784.31 18,894.700 CY N ASPHALT TREATED PERMEABLE BASE

0288001 2 $515.22 $670,810.00 1,302.000 CY N CEMENT TREATED PERMEABLE BASE

0327 70  1 61 $2.37 $4,320,377.94 1,819,821.620 SY N MILLING EXIST ASPH PAVT, 1" AVG DEPTH

0327 70  2 6 $3.68 $1,278,060.18 347,486.700 SY N MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH

0327 70  3 1 $5.00 $582,915.00 116,583.000 SY N MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH

0327 70  4 29 $3.26 $3,257,384.61 998,624.100 SY N MILLING EXIST ASPH PAVT, 3" AVG DEPTH

0327 70  5 44 $2.16 $7,296,494.74 3,382,015.300 SY N MILLING EXIST ASPH PAVT, 2" AVG DEPTH

0327 70  6 90 $2.31 $8,076,109.98 3,500,375.300 SY N MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH

0327 70  7 1 $4.60 $479,462.60 104,231.000 SY N MILLING EXIST ASPH PAVT, 4" AVG DEPTH

0327 70  8 27 $2.28 $5,422,901.90 2,379,870.200 SY N MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH

0327 70  9 1 $6.70 $29,560.40 4,412.000 SY N MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH

0327 70 10 1 $4.00 $284.00 71.000 SY N MILLING EXIST ASPH PAVT, 5" AVG DEPTH

0327 70 11 18 $2.03 $2,897,803.55 1,429,972.300 SY N MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH

0327 70 12 3 $4.63 $93,138.20 20,099.000 SY N MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH

0327 70 13 10 $2.05 $768,743.86 375,681.700 SY N MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH

0327 70 15 4 $1.60 $827,348.55 515,727.000 SY N MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH

0327 70 16 12 $2.29 $516,971.27 225,731.000 SY N MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH

0327 70 17 3 $2.18 $187,493.92 86,085.000 SY N MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH

0327 70 18 1 $4.00 $896.00 224.000 SY N MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH

0327 70 19 25 $1.87 $1,224,465.41 656,220.800 SY N MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH

0327 70 20 4 $2.12 $304,310.04 143,452.000 SY N MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH

0327 70 22 1 $6.00 $21,252.00 3,542.000 SY N MILLING EXIST ASPH PAVT,4 1/4" AVG DEPTH

0327 70 23 2 $9.92 $54,106.00 5,452.000 SY N MILLING EXIST ASPH PAVT, 6" AVG DEPTH

0334  1 11 7 $141.48 $543,168.92 3,839.100 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC A

0334  1 12 29 $89.51 $13,740,799.16 153,505.000 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC B
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0334  1 13 117 $90.24 $70,487,558.07 781,097.620 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC C

0334  1 14 12 $101.93 $11,067,561.42 108,579.382 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC D

0334  1 15 1 $89.00 $241,777.40 2,716.600 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC E

0334  1 22 8 $94.50 $10,562,136.31 111,774.200 TN N SUPERPAVE ASPH CONC, TRAF B, PG76-22

0334  1 23 20 $94.26 $20,063,892.61 212,849.400 TN N SUPERPAVE ASPH CONC, TRAF C, PG76-22

0334  1 24 21 $104.00 $37,509,133.80 360,660.980 TN N SUPERPAVE ASPH CONC, TRAF D, PG76-22

0334  1 25 3 $89.04 $8,892,443.53 99,871.700 TN N SUPERPAVE ASPH CONC, TRAF E, PG76-22

0337  7  5 34 $118.40 $17,276,416.58 145,912.600 TN N ASPH CONC FC, INC BIT/RUBBER, FC-5

0337  7  6 39 $111.19 $21,047,607.07 189,289.120 TN N ASPH CONC FC, INC BIT/RUB, FC12.5, FC-6

0337  7  7 32 $117.41 $13,485,412.89 114,858.710 TN N ASPH CONC FC, INC BIT/RUB,FC- 9.5

0337  7 20 13 $120.90 $10,567,830.35 87,411.800 TN N ASPH CONC FC,INC BIT,FC-12.5,FC6,PG76-22

0337  7 21 4 $110.21 $3,888,165.65 35,279.700 TN N ASPH CONC FC,INC BIT,FC-9.5PG76-22

0337  7 22 29 $124.27 $22,749,054.37 183,056.690 TN N ASPH CONC FC,INC BIT,FC-5,PG76-22

0337  7 30 3 $129.61 $688,984.00 5,316.000 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,RUBBER

0337  7 31 3 $104.36 $771,030.67 7,388.300 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,RUBBER

0337  7 32 16 $102.17 $6,125,589.17 59,954.060 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,RUBBER

0337  7 33 21 $108.71 $17,506,583.89 161,038.400 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,RUBBER

0337  7 40 1 $115.00 $1,071,133.00 9,314.200 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22

0337  7 42 4 $104.25 $1,417,826.55 13,600.400 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22

0337  7 43 6 $99.79 $5,048,037.04 50,587.200 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22

0337  7 45 3 $109.93 $1,353,624.40 12,313.635 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22

0339  1 97 $168.74 $4,424,799.45 26,222.080 TN N MISCELLANEOUS ASPHALT PAVEMENT

0341 70 5 $4.58 $2,433,801.83 531,157.500 SY N ASPHALT RUBBER MEMBRANE INTERLAYER

0350  1  1 2 $83.00 $20,750.00 250.000 SY N PLAIN CEMENT CONC PAVT, 6"

0350  1  2 2 $167.72 $231,954.66 1,383.000 SY N PLAIN CEMENT CONC PAVT, 7"

0350  1 10 3 $103.29 $1,956,845.00 18,945.000 SY N PLAIN CEMENT CONC PAVT,12"

0350  1 12 1 $75.00 $880,500.00 11,740.000 SY N PLAIN CEMENT CONC PAVT, 11"

0350  1 13 1 $120.00 $48,840.00 407.000 SY N PLAIN CEMENT CONC PAVT, 11 1/2"

0350  1 14 1 $95.00 $6,042,665.00 63,607.000 SY N PLAIN CEMENT CONC PAVT, 14"

0350  1 16 3 $66.25 $3,202,679.00 48,342.000 SY N PLAIN CEMENT CONC PAVT, 10 1/2"

0350  1 23 1 $68.50 $1,417,402.00 20,692.000 SY N PLAIN CEMENT CONC PAVT, 14 1/2"

0350  2  1 1 $51.65 $69,551.89 1,346.600 SY N CEMENT CONC PAVT REINFORCED, 6"

0350  2  3 1 $150.00 $50,310.00 335.400 SY N CEMENT CONC PAVT REINFORCED, 8"

0350  2 10 1 $335.00 $158,120.00 472.000 SY N CEMENT CONC PAVT REINFORCED,12"

0350 72 4 $1.70 $724,896.95 426,960.000 LF N CLEANING & RESEALING JOINTS - CONC PVMT
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0350 78 3 $2.13 $25,498.95 11,944.000 LF N CLEANING & SEALING RANDOM CRACKS

0352 70 5 $3.43 $1,001,598.10 291,863.000 SY N GRINDING CONCRETE PAVT

0353 70 3 $583.64 $3,070,585.98 5,261.100 CY N CONC PAVT SLAB REPLACEMENT

0370  1 2 $297.75 $676,775.00 2,273.000 LF N BRIDGE APPR EXP JOINT

0400  1  1 2 $430.07 $6,064.00 14.100 CY N CONC CLASS I, CULVERTS

0400  1  2 39 $1,191.57 $1,436,960.80 1,205.940 CY N CONC CLASS I, ENDWALLS

0400  1 11 34 $750.67 $3,052,306.02 4,066.100 CY N CONC CLASS I, RETAINING WALLS

0400  1 15 126 $627.68 $2,428,837.48 3,869.530 CY N CONC CLASS I, MISCELLANEOUS

0400  2  1 6 $938.90 $3,014,723.48 3,210.900 CY N CONC CLASS II, CULVERTS

0400  2  2 3 $1,448.95 $145,764.60 100.600 CY N CONC CLASS II, ENDWALLS

0400  2  4 22 $908.83 $14,101,023.72 15,515.640 CY N CONC CLASS II, SUPERSTRUCTURE

0400  2  5 3 $1,613.44 $2,082,544.00 1,290.750 CY N CONC CLASS II, SUBSTRUCTURE

0400  2 10 26 $527.30 $3,350,385.98 6,353.800 CY N CONC CLASS II, APPROACH SLABS

0400  2 11 1 $1,700.00 $51,850.00 30.500 CY N CONC CLASS II, RETAINING WALLS

0400  2 15 16 $933.69 $618,009.20 661.900 CY N CONC CLASS II, MISCELLANEOUS

0400  3 20 3 $476.67 $930,850.00 1,952.800 CY N CONC CLASS III, SEAL

0400  4  1 18 $997.37 $12,107,804.90 12,139.785 CY N CONC CLASS IV, CULVERTS

0400  4  2 1 $1,100.00 $11,990.00 10.900 CY N CONC CLASS IV, ENDWALLS

0400  4  4 9 $731.94 $4,345,520.74 5,937.000 CY N CONC CLASS IV, SUPERSTRUCTURE

0400  4  5 27 $1,255.22 $11,285,172.38 8,990.600 CY N CONC CLASS IV, SUBSTRUCTURE

0400  4  6 1 $400.00 $72,000.00 180.000 CY N CONC CLASS IV, COUNTERWEIGHT

0400  4  8 6 $2,102.62 $1,055,453.10 501.970 CY N CONC CLASS IV, BULKHEAD

0400  4 11 6 $739.90 $1,810,165.00 2,446.500 CY N CONC CLASS IV, RETAINING WALLS

0400  4 15 12 $1,043.84 $2,115,020.58 2,026.200 CY N CONC CLASS IV, MISCELLANEOUS

0400  4 25 7 $742.83 $5,918,937.60 7,968.100 CY N CONC CLASS IV, MASS, SUBSTRUCTURE

0400  4104 1 $1,200.00 $72,000.00 60.000 CY N CONC CLASS IV, SUPERSTRUCTURE, LT-WT

0400  6 1 $4,500.00 $22,500.00 5.000 EA N PRECAST ANCHOR BEAMS

0400  7 12 $3.69 $160,250.10 43,463.000 SY N BRIDGE DECK GROOVING, LESS THAN 8.5"

0400  8  5 1 $398.97 $382,213.26 958.000 CY N CONC CLASS V, SUBSTRUCTURE

0400  8 22 1 $1,100.00 $121,770.00 110.700 CY N CONC CLASS V,SUPER STRUCT CLOSURE JNT

0400  8 39 1 $1,075.00 $8,417,465.00 7,830.200 CY N CONC CLASS V,PRCST SEG SUPSTR

0400  8106 1 $4,450.00 $62,300.00 14.000 CY N CONC CLASS V, MICROSILICA SUBSTRUCTURE

0400  9 12 $4.95 $190,438.19 38,503.000 SY N BRIDGE DECK GROOV &PLANING, DECK 8.5"&>

0400 32 2 $4,210.40 $140,880.00 33.460 CY N CONCRETE FOR JOINT REPAIR

0400 60  1 2 $352,512.74 $705,025.48 2.000 LS N CATHODIC PROTECTION-ELECT WORK, AC POW
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0400 60  3 2 $87.10 $478,971.60 5,499.000 LF N CATHODIC PROTECTION-ELECT WORK, CODUIT,

0400 60  4 2 $206,671.88 $413,343.76 2.000 LS N CATHODIC PROTECTION-ELECT WORK, EQUIP,

0400 72 1 $25.60 $1,738,342.40 67,904.000 SF N PRECAST BULKHEAD PANELS

0400 95  1 1 $1,900,000.00 $3,800,000.00 2.000 EA N COFFERDAM, BASCULE PIER

0400 97 1 $.77 $29,648.39 38,504.400 SF N COATING CONCRETE SURFACES- REHAB

0400134 3 $212.00 $4,240.00 20.000 GA N EPOXY MATERIAL- STRUCTURES REHAB

0400135 3 $115.20 $42,625.00 370.000 LF N CRACKS INJECT & SEAL- STRUCTURES REHAB

0400142  3 3 $27.45 $1,448,244.46 52,754.000 SF N CATHODIC PROTECTION SYSTEM, ZINC ALUM SP

0400142  7 2 $56.84 $911,262.98 16,031.900 SF N CATHODIC PROTECTION SYSTEM,TITANIUM MESH

0400143 7 $1.83 $243,149.70 132,923.000 SF N CLEAN & COAT CONCRETE SURF , CLASS 5

0400145 1 $1.15 $44,280.06 38,504.400 SF N CLEANING CONC SURFACE

0400147 16 $981.38 $454,478.61 463.100 CF N COMPOSITE NEOPRENE PADS

0400153 4 $131.29 $22,726.10 173.100 CF N NON SHRINK GROUT, F&I, MISCELLANEOUS- RE

0401 70 1 $206.32 $177,951.00 862.500 CF N  RESTORE SPALLED AREAS, GUNITE

0401 70  1 1 $1,100.00 $693,770.00 630.700 CF N  RESTORE SPALLED AREAS, EPOXY

0401 70  2 1 $550.00 $158,730.00 288.600 CF N  RESTORE SPALL AREA,LATX MOD MTR,STY-BUT

0401 70  4 3 $261.50 $653,404.68 2,498.700 CF N  RESTORE SPALLED AREAS,PORTLND CEM GROUT

0401 70  5 2 $454.88 $223,984.80 492.400 CF N  RESTORE SPALL AREAS,CONTRACTORS OPTION

0405 70  1 1 $551.00 $1,562,636.00 2,836.000 CF N LATEX MOD PORTLAND CEMENT CONC, TYPE I

0413149 1 $20.00 $6,180.00 309.000 GA N PENETRANT SEALER

0413154 1 $3.50 $205,215.50 58,633.000 SF N CLEAN & SEAL CONC SURFACES

0415  1  1 23 $1.15 $3,154,324.60 2,739,511.400 LB N REINF STEEL- ROADWAY

0415  1  3 9 $.88 $271,239.60 308,543.000 LB N REINF STEEL- RETAINING WALL

0415  1  4 28 $.92 $5,956,615.25 6,469,172.000 LB N REINF STEEL- SUPERSTRUCTURE

0415  1  5 30 $.98 $2,971,522.44 3,043,266.000 LB N REINF STEEL- SUBSTRUCTURE

0415  1  6 19 $1.30 $1,140,997.43 878,557.000 LB N REINF STEEL- MISCELLANEOUS

0415  1  8 7 $1.40 $85,299.40 60,919.000 LB N REINF STEEL- BULKHEAD

0415  1  9 25 $1.07 $1,257,883.30 1,178,506.000 LB N REINF STEEL- APPROACH SLABS

0425  1201 8 $4,221.27 $185,735.90 44.000 EA N INLETS, CURB, TYPE 9, <10'

0425  1203 4 $8,873.75 $177,474.94 20.000 EA N INLETS, CURB, TYPE 9, J BOT, <10'

0425  1205 2 $4,494.27 $13,482.80 3.000 EA N INLETS, CURB, TYPE 9, PARTIAL

0425  1209 2 $8,300.00 $16,600.00 2.000 EA N INLETS, CURB, TYPE 9, MODIFY

0425  1211 1 $4,400.00 $4,400.00 1.000 EA N INLETS, CURB, TYPE 10, <10'

0425  1215 2 $3,646.67 $10,940.00 3.000 EA N INLETS, CURB, TYPE 10, PARTIAL

0425  1311 10 $4,340.95 $711,915.45 164.000 EA N INLETS, CURB, TYPE P-1, <10'
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0425  1312 2 $5,722.50 $11,445.00 2.000 EA N INLETS, CURB TYPE P-1, >10'

0425  1315 4 $3,614.00 $18,070.00 5.000 EA N INLETS, CURB TYPE P-1, PARTIAL

0425  1321 9 $5,114.99 $173,909.57 34.000 EA N INLETS, CURB, TYPE P-2, <10'

0425  1322 2 $6,000.00 $18,000.00 3.000 EA N INLETS, CURB, TYPE P-2, >10'

0425  1325 3 $4,580.17 $27,481.00 6.000 EA N INLETS, CURB, TYPE P-2, PARTIAL

0425  1331 11 $5,801.27 $168,236.72 29.000 EA N INLETS, CURB, TYPE P-3, <10'

0425  1332 1 $8,500.00 $8,500.00 1.000 EA N INLETS, CURB, TYPE P-3, >10'

0425  1335 4 $2,629.37 $15,776.24 6.000 EA N INLETS, CURB, TYPE P-3, PARTIAL

0425  1341 11 $6,745.07 $128,156.25 19.000 EA N INLETS, CURB, TYPE P-4, <10'

0425  1342 1 $5,000.00 $5,000.00 1.000 EA N INLETS, CURB, TYPE P-4, >10'

0425  1345 2 $3,594.67 $10,784.00 3.000 EA N INLETS, CURB, TYPE P-4, PARTIAL

0425  1351 45 $4,348.14 $3,661,135.77 842.000 EA N INLETS, CURB, TYPE P-5, <10'

0425  1352 3 $6,405.70 $38,434.20 6.000 EA N INLETS, CURB, TYPE P-5, >10'

0425  1355 20 $3,896.81 $148,078.88 38.000 EA N INLETS, CURB, TYPE P-5, PARTIAL

0425  1361 35 $5,049.54 $1,378,523.30 273.000 EA N INLETS, CURB, TYPE P-6, <10'

0425  1365 13 $3,705.00 $77,805.01 21.000 EA N INLETS, CURB, TYPE P-6, PARTIAL

0425  1411 5 $7,731.01 $54,117.09 7.000 EA N INLETS, CURB TYPE J-1, <10'

0425  1412 3 $8,180.68 $32,722.72 4.000 EA N INLETS, CURB, TYPE J-1, >10'

0425  1419 1 $24,000.00 $24,000.00 1.000 EA N INLETS, CURB, TYPE J-1, MODIFY

0425  1421 5 $7,636.32 $68,726.90 9.000 EA N INLETS, CURB, TYPE J-2, <10'

0425  1422 1 $9,350.00 $9,350.00 1.000 EA N INLETS, CURB, TYPE J-2, >10'

0425  1441 3 $10,064.46 $40,257.82 4.000 EA N INLETS, CURB, TYPE J-4, <10'

0425  1445 1 $3,500.00 $3,500.00 1.000 EA N INLETS, CURB, TYPE J-4, PARTIAL

0425  1451 20 $6,353.01 $1,213,425.15 191.000 EA N INLETS, CURB, TYPE J-5, <10'

0425  1452 6 $7,609.18 $334,804.12 44.000 EA N INLETS, CURB, TYPE J-5, >10'

0425  1455 2 $3,900.00 $11,700.00 3.000 EA N INLETS, CURB, TYPE J-5, PARTIAL

0425  1461 18 $6,906.91 $621,621.93 90.000 EA N INLETS, CURB, TYPE J-6, <10'

0425  1462 4 $9,449.68 $66,147.76 7.000 EA N INLETS, CURB, TYPE J-6, >10'

0425  1465 3 $5,032.50 $20,130.00 4.000 EA N INLETS, CURB, TYPE J-6, PARTIAL

0425  1471 10 $4,979.52 $164,324.08 33.000 EA N INLETS, CURB, TYPE 7, <10'

0425  1473 1 $4,940.00 $4,940.00 1.000 EA N INLETS, CURB, TYPE 7, J BOT , <10'

0425  1481 4 $7,229.05 $137,352.01 19.000 EA N INLETS, CURB, TYPE 8, <10'

0425  1485 1 $6,300.00 $6,300.00 1.000 EA N INLETS, CURB, TYPE 8, PARTIAL

0425  1489 1 $8,740.00 $26,220.00 3.000 EA N INLETS, CURB, TYPE 8, MODIFY

0425  1501 2 $3,388.50 $10,165.50 3.000 EA N INLETS, DT BOT, TYPE A, <10'
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0425  1503 1 $4,500.00 $4,500.00 1.000 EA N INLETS, DT BOT, TYPE A, J BOT, <10'

0425  1511 7 $5,128.96 $71,805.50 14.000 EA N INLETS, DT BOT, TYPE B, <10'

0425  1513 1 $7,400.00 $7,400.00 1.000 EA N INLETS, DT BOT, TYPE B, J BOT,<10'

0425  1519 1 $3,000.00 $15,000.00 5.000 EA N INLETS, DT BOT, TYPE B, MODIFY

0425  1521 39 $2,744.11 $1,020,807.51 372.000 EA N INLETS, DT BOT, TYPE C, <10'

0425  1522 1 $3,000.00 $9,000.00 3.000 EA N INLETS, DT BOT, TYPE C, >10'

0425  1523 10 $6,033.80 $374,095.52 62.000 EA N INLETS, DT BOT, TYPE C,J BOT,<10'

0425  1524 2 $12,000.00 $36,000.00 3.000 EA N INLETS, DT BOT, TYPE C, J BOT, >10'

0425  1525 5 $1,781.38 $12,469.66 7.000 EA N INLETS, DT BOT, TYPE C, PARTIAL

0425  1529 2 $2,800.00 $11,200.00 4.000 EA N INLETS, DT BOT, TYPE C, MODIFY

0425  1531 12 $3,128.01 $331,568.71 106.000 EA N INLETS, DT BOT, TYPE C, MOD, <10'

0425  1533 3 $5,792.75 $115,855.00 20.000 EA N INLETS, DT BOT, TYPE C, MOD, J BOT, <10'

0425  1535 1 $1,721.50 $1,721.50 1.000 EA N INLETS, DT BOT, TYPE C, MOD, PARTIAL

0425  1541 32 $3,424.27 $698,551.97 204.000 EA N INLETS, DT BOT, TYPE D, <10'

0425  1543 7 $6,093.46 $164,523.46 27.000 EA N INLETS, DT BOT,TYPE D, J BOT, <10'

0425  1544 1 $9,000.00 $9,000.00 1.000 EA N INLETS, DT BOT,TYPE D, J BOT, >10'

0425  1545 4 $3,334.11 $13,336.44 4.000 EA N INLETS, DT BOT,TYPE D, PARTIAL

0425  1549 10 $4,436.49 $244,007.10 55.000 EA N INLETS, DT BOT, TYPE D, MODIFY

0425  1551 17 $3,625.79 $192,166.94 53.000 EA N INLETS, DT BOT, TYPE E, <10'

0425  1553 2 $6,002.79 $12,005.57 2.000 EA N INLETS, DT BOT, TYPE E, J BOT, <10'

0425  1555 2 $2,893.33 $8,680.00 3.000 EA N INLETS, DT BOT, TYPE E, PARTIAL

0425  1559 6 $6,776.77 $74,544.44 11.000 EA N INLETS, DT BOT, TYPE E, MODIFY

0425  1561 16 $5,055.86 $358,966.02 71.000 EA N INLETS, DT BOT, TYPE F, <10'

0425  1562 2 $6,585.00 $13,170.00 2.000 EA N INLETS, DT BOT, TYPE F, >10'

0425  1563 5 $7,197.00 $323,864.84 45.000 EA N INLETS, DT BOT,TYPE F, J BOT, <10'

0425  1565 2 $5,199.50 $10,399.00 2.000 EA N INLETS, DT BOT,TYPE F, PARTIAL

0425  1569 1 $6,000.00 $6,000.00 1.000 EA N INLETS,DT BOT,TYPE F,MODIFY

0425  1571 6 $8,307.78 $224,310.00 27.000 EA N INLETS, DT BOT, TYPE G, <10'

0425  1577 1 $15,380.00 $30,760.00 2.000 EA N INLETS, DT BOT,TYPE G, J BOT, <10',SPL

0425  1581 7 $7,643.08 $91,717.00 12.000 EA N INLETS, DT BOT, TYPE H, <10'

0425  1587 1 $15,000.00 $30,000.00 2.000 EA N INLETS,DT BOT,TYPE H,J BOT,<10',SPL

0425  1589 4 $8,667.73 $95,345.00 11.000 EA N INLETS, DT BOT, TYPE H, MODIFY

0425  1617 1 $60,000.00 $60,000.00 1.000 EA N INLETS, DT BOT, TYPE K, J BOT,<10' SPL

0425  1619 1 $15,500.00 $15,500.00 1.000 EA N INLETS, DT BOT, TYPE K, J BOT, MODIFY

0425  1701 21 $4,248.62 $1,066,404.42 251.000 EA N INLETS, GUTTER, TYPE S, <10'



CESPO05 08/26/2008-11.57.37 Page:    10

Florida Department of Transportation

Item Average Unit Cost 

From 2007/01/01  to 2007/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: VALID ITEMS WITH HITS

From: 0102  2  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0425  1702 3 $5,675.00 $22,700.00 4.000 EA N INLETS, GUTTER, TYPE S, >10'

0425  1703 5 $4,194.57 $146,810.00 35.000 EA N INLETS, GUTTER, TYPE S, J BOT<10'

0425  1704 4 $7,394.55 $81,340.00 11.000 EA N INLETS, GUTTER, TYPE S, J BOT, >10'

0425  1705 2 $2,100.00 $6,300.00 3.000 EA N INLETS, GUTTER, TYPE S, PARTIAL

0425  1711 12 $4,608.41 $165,902.75 36.000 EA N INLETS, GUTTER, TYPE V, <10'

0425  1712 1 $7,250.00 $7,250.00 1.000 EA N INLETS, GUTTER, TYPE V, >10'

0425  1713 2 $5,537.50 $44,300.00 8.000 EA N INLETS, GUTTER, TYPE V, J BOT, <10'

0425  1714 1 $8,100.00 $48,600.00 6.000 EA N INLETS, GUTTER, TYPE V, J BOT, >10'

0425  1715 1 $4,131.20 $8,262.40 2.000 EA N INLETS, GUTTER, TYPE V, PARTIAL

0425  1725 1 $1,192.68 $13,119.48 11.000 EA N INLETS, GUTTER, TYPE S MOD, PARTIAL

0425  1801 5 $4,618.35 $193,970.88 42.000 EA N INLETS, MED BARRIER, TYPE 1, <10'

0425  1803 4 $5,747.62 $120,700.00 21.000 EA N INLETS, MED BARRIER, TYPE 1, J BOT, <10'

0425  1804 2 $9,450.00 $18,900.00 2.000 EA N INLETS, MED BARRIER, TYPE 1, J BOT, >10'

0425  1811 2 $5,042.63 $115,980.46 23.000 EA N INLETS, MED BARRIER, TYPE 2, <10'

0425  1813 3 $5,326.67 $31,960.00 6.000 EA N INLETS, MED BARRIER, TYPE 2, J BOT, <10'

0425  1815 1 $4,328.77 $8,657.54 2.000 EA N INLETS, MED BARRIER, TYPE 2, PARTIAL

0425  1841 1 $6,400.00 $51,200.00 8.000 EA N INLETS, MED BARRIER, TYPE 3, <10'

0425  1843 2 $6,597.06 $224,300.00 34.000 EA N INLETS, MED BARRIER, TYPE 3,J BOT,<10'

0425  1844 1 $8,800.00 $17,600.00 2.000 EA N INLETS, MED BARRIER, TYPE 3,J BOT,>10'

0425  1851 1 $6,400.00 $6,400.00 1.000 EA N INLETS, MED BARRIER, TYPE 4, <10'

0425  1853 1 $6,430.00 $212,190.00 33.000 EA N INLETS, MED BARRIER, TYPE 4, J BOT, <10'

0425  1854 1 $9,500.00 $9,500.00 1.000 EA N INLETS, MED BARRIER, TYPE 4, J BOT, >10'

0425  1855 1 $5,000.00 $10,000.00 2.000 EA N INLETS, MED BARRIER, TYPE 4, PARTIAL

0425  1881 6 $5,917.93 $147,948.36 25.000 EA N INLETS, BARRIER WALL, RIG, C&G, <10'

0425  1882 1 $7,200.00 $7,200.00 1.000 EA N INLETS, BARRIER WALL, RIG, C&G, >10'

0425  1885 1 $1,410.00 $1,410.00 1.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,PARTIAL

0425  1891 7 $4,803.51 $485,154.49 101.000 EA N INLETS, BARRIER WALL, <10'

0425  1892 2 $7,197.26 $50,380.80 7.000 EA N INLETS, BARRIER WALL, >10'

0425  1893 5 $7,130.30 $249,560.66 35.000 EA N INLETS, BARRIER WALL, J BOT, <10'

0425  1894 1 $15,000.00 $90,000.00 6.000 EA N INLETS, BARRIER WALL, J BOT, >10'

0425  1901 6 $10,655.84 $532,792.00 50.000 EA N INLETS, SPECIAL, <10'

0425  1902 1 $15,400.00 $154,000.00 10.000 EA N INLETS, SPECIAL, >10'

0425  1905 3 $5,114.38 $81,830.00 16.000 EA N INLETS, SPECIAL, PARTIAL

0425  1910 14 $4,140.05 $178,021.96 43.000 EA N INLETS, CLOSED FLUME, N/A

0425  2 41 29 $4,594.42 $914,289.54 199.000 EA N MANHOLES, P-7, <10'



CESPO05 08/26/2008-11.57.37 Page:    11

Florida Department of Transportation

Item Average Unit Cost 

From 2007/01/01  to 2007/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: VALID ITEMS WITH HITS

From: 0102  2  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0425  2 42 9 $9,820.16 $245,504.00 25.000 EA N MANHOLES, P-7, >10'

0425  2 43 22 $3,132.93 $184,843.14 59.000 EA N MANHOLES, P-7, PARTIAL

0425  2 61 30 $3,659.70 $874,667.48 239.000 EA N MANHOLES, P-8, <10'

0425  2 62 9 $4,947.04 $59,364.45 12.000 EA N MANHOLES, P-8, >10'

0425  2 63 14 $2,892.72 $150,421.36 52.000 EA N MANHOLES, P-8, PARTIAL

0425  2 71 32 $6,319.30 $909,978.58 144.000 EA N MANHOLES, J-7, <10'

0425  2 72 9 $9,368.85 $384,123.00 41.000 EA N MANHOLES, J-7, >10'

0425  2 73 3 $3,658.00 $47,554.00 13.000 EA N MANHOLES, J-7, PARTIAL

0425  2 91 19 $6,064.23 $1,073,368.11 177.000 EA N MANHOLES, J-8, <10'

0425  2 92 10 $8,377.95 $678,614.28 81.000 EA N MANHOLES, J-8, >10'

0425  2 93 2 $4,148.57 $29,040.00 7.000 EA N MANHOLES, J-8, PARTIAL

0425  2101 11 $8,270.21 $363,889.14 44.000 EA N MANHOLES, SPECIAL, <10'

0425  2102 7 $26,986.67 $809,600.00 30.000 EA N MANHOLES, SPECIAL, >10'

0425  3 41 7 $2,866.86 $68,804.57 24.000 EA N JUNCTION BOX, DRAINAGE, P-7, <10'

0425  3 43 4 $1,701.55 $32,329.36 19.000 EA N JUNCTION BOX, DRAINAGE, P-7, PARTIAL

0425  3 61 3 $17,926.84 $89,634.22 5.000 EA N JUNCTION BOXES, J-7, <10'

0425  3 63 2 $1,607.50 $3,215.00 2.000 EA N JUNCTION BOXES, DRAINAGE, J-7, PARTIAL

0425  4 12 $1,485.39 $129,229.05 87.000 EA N INLETS, ADJUST

0425  5 52 $771.47 $528,454.40 685.000 EA N MANHOLE, ADJUST

0425  5  1 32 $978.08 $337,438.48 345.000 EA N MANHOLE, ADJUST, UTILITIES

0425  6 33 $375.23 $281,419.44 750.000 EA N VALVE BOXES, ADJUST

0425  8 1 $2,000.00 $2,000.00 1.000 EA N DRAINAGE STRUCTURES, MISC, ADJUST

0425 10 3 $1,793.75 $14,350.00 8.000 EA N YARD DRAIN

0425 11 11 $1,501.12 $73,554.76 49.000 EA N DRAINAGE STRUCTURE MODIFY

0425 74  1 4 $883.32 $55,649.00 63.000 EA N MANHOLES & INLETS CLEANING & SEAL, <10'

0425 74  2 1 $2,625.00 $2,625.00 1.000 EA N MANHOLES & INLETS CLEANING & SEAL, >10'

0425 78 3 $2,184.00 $21,840.00 10.000 EA N INLET CAP, PRECAST

0425 82 11 $1,314.90 $142,009.25 108.000 EA N GRATE REPLACEMENT

0430 94  1 46 $6.24 $473,722.45 75,865.000 LF N DESILTING PIPE, 0 - 24"

0430 94  2 25 $12.78 $268,236.64 20,994.900 LF N DESILTING PIPE, 25 - 36"

0430 94  3 16 $16.48 $170,913.54 10,368.000 LF N DESILTING PIPE, 37 - 48"

0430 94  4 8 $20.69 $67,950.04 3,284.000 LF N DESILTING PIPE, 49 - 60"

0430 94  5 5 $44.15 $207,775.70 4,706.000 LF N DESILTING PIPE, 61" OR GREATER

0430171101 87 $72.68 $18,366,712.64 252,707.000 LF N PIPE CULV OPT MATL, ROUND, 0-24", SS

0430171102 41 $105.56 $8,649,261.33 81,935.000 LF N PIPE CULV OPT MATL, ROUND, 25-36", SS



CESPO05 08/26/2008-11.57.37 Page:    12

Florida Department of Transportation

Item Average Unit Cost 

From 2007/01/01  to 2007/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: VALID ITEMS WITH HITS

From: 0102  2  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0430171103 23 $167.92 $7,357,299.36 43,814.000 LF N PIPE CULV OPT MATL, ROUND, 37-48", SS

0430171104 15 $205.07 $2,044,680.86 9,970.700 LF N PIPE CULV OPT MATL, ROUND, 49-60", SS

0430171105 2 $330.85 $724,223.50 2,189.000 LF N PIPE CULV OPT MATL, ROUND, 61"OR >, SS

0430171201 32 $87.18 $1,072,238.56 12,299.000 LF N PIPE CULV, OPT MATL, OTHER,0-24"SS

0430171202 11 $135.73 $1,205,178.07 8,879.000 LF N PIPE CULV, OPT MATL, OTHER,25-36"SS

0430171203 5 $215.41 $999,488.80 4,640.000 LF N PIPE CULV, OPT MATL, OTHER,37-48"SS

0430171204 2 $288.70 $90,363.00 313.000 LF N PIPE CULV, OPT MATL, OTHER,49-60"SS

0430171205 2 $450.58 $1,144,917.00 2,541.000 LF N PIPE CULV, OPT MATL, OTHER,61" OR >, SS

0430172101 18 $74.74 $1,865,292.26 24,958.000 LF N PIPE CULV OPT MATL, ROUND, 0-24", CD

0430172102 12 $117.36 $749,429.44 6,386.000 LF N PIPE CULV OPT MATL, ROUND, 25-36", CD

0430172103 7 $171.77 $212,650.00 1,238.000 LF N PIPE CULV OPT MATL, ROUND, 37-48", CD

0430172104 1 $240.00 $35,280.00 147.000 LF N PIPE CULV OPT MATL, ROUND, 49-60", CD

0430172105 3 $647.08 $324,187.60 501.000 LF N PIPE CULV OPT MATL, ROUND, 61"OR >, CD

0430172201 5 $103.51 $197,090.80 1,904.000 LF N PIPE CULV, OPT MATL, OTHER, 0-24"CD

0430172202 3 $137.88 $94,309.00 684.000 LF N PIPE CULV, OPT MATL, OTHER, 25-36"CD

0430172203 3 $345.66 $23,158.90 67.000 LF N PIPE CULV, OPT MATL, OTHER, 37-48"CD

0430172204 1 $2,100.00 $10,500.00 5.000 LF N PIPE CULV, OPT MATL, OTHER, 49-60"CD

0430173101 9 $70.20 $229,207.69 3,265.000 LF N PIPE CULV OPT MATL, ROUND, 0-24", GD

0430174101 45 $70.98 $2,166,505.82 30,521.000 LF N PIPE CULV, OPT MATL, ROUND,0-24"SD

0430174102 10 $100.58 $120,492.68 1,198.000 LF N PIPE CULV, OPT MATL, ROUND,25-36"SD

0430174103 1 $136.60 $28,686.00 210.000 LF N PIPE CULV, OPT MATL, ROUND,37-48"SD

0430174104 1 $197.65 $15,812.00 80.000 LF N PIPE CULV, OPT MATL, ROUND,49-60"SD

0430174201 21 $97.46 $414,183.75 4,250.000 LF N PIPE CULV, OPT MATL, OTHER, 0-24"SD

0430174202 7 $140.65 $88,184.84 627.000 LF N PIPE CULV, OPT MATL, OTHER, 25-36"SD

0430174203 1 $272.85 $20,190.90 74.000 LF N PIPE CULV, OPT MATL, OTHER, 37-48"SD

0430174204 1 $276.73 $11,069.20 40.000 LF N PIPE CULV, OPT MATL, OTHER, 49-60"SD

0430200 21 1 $975.87 $975.87 1.000 EA N FLARED END SECTION, CONCRETE, 12"

0430200 23 2 $1,912.88 $13,390.14 7.000 EA N FLARED END SECTION, CONCRETE, 15"

0430200 25 1 $1,830.00 $1,830.00 1.000 EA N FLARED END SECTION, CONCRETE, 18"

0430200 33 2 $3,185.71 $22,300.00 7.000 EA N FLARED END SECTION, CONCRETE, 30"

0430200 38 1 $6,500.00 $6,500.00 1.000 EA N FLARED END SECTION, CONCRETE, 36"

0430200 40 1 $4,000.00 $12,000.00 3.000 EA N FLARED END SECTION, CONCRETE, 42"

0430200 42 2 $5,750.00 $17,250.00 3.000 EA N FLARED END SECTION, CONCRETE, 54"

0430600025 1 $4,564.37 $18,257.48 4.000 EA N U-ENDWALL, STD 260, 1:6 SLP, 18"

0430600125 1 $4,216.38 $4,216.38 1.000 EA N U-ENDWALL, STD 260, 1:4 SLP, 18"
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0430602125 2 $3,665.38 $10,996.14 3.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,18"

0430602129 1 $4,700.00 $14,100.00 3.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,24"

0430610125 2 $1,471.90 $35,325.54 24.000 EA N U-ENDWALL,STD 261,1:4 SLP, 18"

0430610129 1 $1,399.78 $15,397.58 11.000 EA N U-ENDWALL,STD 261,1:4 SLP, 24"

0430610133 1 $1,507.45 $3,014.90 2.000 EA N U-ENDWALL,STD 261,1:4 SLP, 30"

0430610323 1 $1,000.00 $2,000.00 2.000 EA N U-ENDWALL,STD 261,1:2 SLP, 15"

0430611025 2 $3,030.53 $12,122.12 4.000 EA N U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 18"

0430611125 5 $2,016.70 $78,651.31 39.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"

0430611129 1 $2,800.00 $8,400.00 3.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 24"

0430611133 1 $3,800.00 $3,800.00 1.000 EA N U-ENDWALL /BAFFLES,STD 261, 1:4 SLP,30"

0430611225 5 $4,376.26 $30,633.85 7.000 EA N U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"

0430611323 2 $2,000.00 $6,000.00 3.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,15"

0430611325 7 $2,467.42 $118,435.94 48.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"

0430611329 3 $3,280.00 $22,960.00 7.000 EA N U-ENDWALL, BAFFLES,STD 261,1:2 SLP,24"

0430611333 1 $2,128.26 $2,128.26 1.000 EA N U-ENDWALL, BAFFLES,STD 261,1:2 SLP,30"

0430612025 2 $3,838.33 $103,634.84 27.000 EA N U-ENDWALL, GRATE, STD 261,1:6 SLP,18"

0430612029 1 $5,349.09 $10,698.18 2.000 EA N U-ENDWALL, GRATE, STD 261,1:6 SLP,24"

0430612033 1 $4,500.00 $4,500.00 1.000 EA N U-ENDWALL, GRATE, STD 261,1:6 SLP, 30"

0430613025 1 $4,921.16 $4,921.16 1.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,18"

0430613029 1 $3,107.50 $3,107.50 1.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,24"

0430613125 1 $4,921.16 $4,921.16 1.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:4 SLP,18"

0430613133 2 $3,585.00 $14,340.00 4.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:4 SLP,30"

0430613225 1 $2,500.00 $2,500.00 1.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:3 SLP,18"

0430613233 1 $3,938.00 $3,938.00 1.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:3 SLP,30"

0430721425 2 $69.43 $90,741.65 1,307.000 LF N PI SLOT OR PERF CULV, OPTIONAL, 18" SS

0430721429 2 $74.97 $392,856.00 5,240.000 LF N PI SLOT OR PERF CULV, OPTIONAL, 24" SS

0430721433 1 $85.00 $222,870.00 2,622.000 LF N PI SLOT OR PERF CULV, OPTIONAL, 30" SS

0430721438 1 $93.00 $123,690.00 1,330.000 LF N PI SLOT OR PERF CULV, OPTIONAL, 36" SS

0430821 33 1 $535.00 $3,210.00 6.000 EA N CLEANING & SEALING EXIST PIPE JNT,30" SS

0430821 44 1 $2,500.00 $32,500.00 13.000 EA N CLEANING & SEALING EXIST PIPE JNT,66",SS

0430830 14 $280.74 $200,027.07 712.500 CY N PIPE FILLING AND PLUGGING

0430880 01 3 $4,195.67 $25,174.00 6.000 EA N FLAP GATES, 0-24"

0430880 02 2 $3,165.00 $15,825.00 5.000 EA N FLAP GATES, 25-36"

0430880 03 2 $8,355.67 $50,134.00 6.000 EA N FLAP GATES, 37-48"

0430880 04 1 $17,500.00 $17,500.00 1.000 EA N FLAP GATES, 49-60"
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0430950 6 $125.18 $307,049.50 2,452.900 CY N DESILTING CONCRETE BOX CULVERT,

0430963  1 5 $7.93 $11,992.95 1,512.000 LF N PVC PIPE FOR BACK OF SIDEWALK, 4"

0430982123 9 $1,098.16 $24,159.56 22.000 EA N MITERED END SECT, OPTIONAL RD, 15" CD

0430982125 37 $1,045.24 $273,853.46 262.000 EA N MITERED END SECT, OPTIONAL RD, 18" CD

0430982129 24 $1,555.89 $136,918.03 88.000 EA N MITERED END SECT, OPTIONAL RD, 24" CD

0430982133 13 $2,172.77 $60,837.46 28.000 EA N MITERED END SECT, OPTIONAL RD, 30" CD

0430982138 13 $3,020.83 $81,562.44 27.000 EA N MITERED END SECT, OPTIONAL RD, 36" CD

0430982140 6 $2,783.40 $27,834.00 10.000 EA N MITERED END SECT, OPTIONAL RD, 42" CD

0430982141 6 $3,404.82 $40,857.86 12.000 EA N MITERED END SECT, OPTIONAL RD, 48" CD

0430982142 6 $5,632.71 $39,428.96 7.000 EA N MITERED END SECT, OPTIONAL RD, 54" CD

0430982143 3 $6,154.25 $24,617.00 4.000 EA N MITERED END SECT, OPTIONAL RD, 60" CD

0430982145 1 $8,482.00 $8,482.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 72" CD

0430982625 7 $1,035.59 $17,605.00 17.000 EA N MITERED END SECT, OPT - OTHER, 18" CD

0430982629 3 $2,564.29 $17,950.00 7.000 EA N MITERED END SECT, OPT - OTHER, 24" CD

0430982633 3 $2,595.04 $10,380.16 4.000 EA N MITERED END SECT, OPT - OTHER, 30" CD

0430982638 4 $4,382.29 $43,822.94 10.000 EA N MITERED END SECT, OPT - OTHER, 36" CD

0430982641 1 $4,292.00 $12,876.00 3.000 EA N MITERED END SECT, OPT - OTHER, 48" CD

0430982642 1 $5,157.00 $5,157.00 1.000 EA N MITERED END SECT, OPT - OTHER, 54" CD

0430984121 4 $1,622.97 $17,852.66 11.000 EA N MITERED END SECT, OPTIONAL RD, 12" SD

0430984123 8 $917.64 $33,952.72 37.000 EA N MITERED END SECT, OPTIONAL RD, 15" SD

0430984125 47 $1,149.55 $1,699,036.59 1,478.000 EA N MITERED END SECT, OPTIONAL RD, 18" SD

0430984129 39 $1,527.06 $707,029.66 463.000 EA N MITERED END SECT, OPTIONAL RD, 24" SD

0430984133 17 $3,068.23 $196,366.50 64.000 EA N MITERED END SECT,OPTIONAL RD , 30" SD

0430984138 7 $3,974.72 $95,393.22 24.000 EA N MITERED END SECT,OPTIONAL RD , 36" SD

0430984140 3 $4,864.36 $53,508.00 11.000 EA N MITERED END SECT,OPTIONAL RD , 42" SD

0430984141 2 $5,048.50 $20,194.00 4.000 EA N MITERED END SECT,OPTIONAL RD , 48" SD

0430984623 5 $1,518.81 $16,706.94 11.000 EA N MITERED END SECT, OPTIONAL,OTHER,15" SD

0430984625 21 $1,487.83 $177,051.49 119.000 EA N MITERED END SECT, OPT / OTHER, 18" SD

0430984629 15 $1,904.79 $110,477.93 58.000 EA N MITERED END SECT, OPT / OTHER, 24" SD

0430984633 7 $2,676.90 $45,507.28 17.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 30" SD

0430984638 3 $4,568.92 $82,240.48 18.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 36" SD

0430984640 3 $6,802.77 $40,816.64 6.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 42" SD

0430984642 1 $10,444.48 $20,888.96 2.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 54" SD

0431  1  1 10 $196.10 $887,358.80 4,525.000 LF N PIPE LINER, OPTIONAL MATERIAL, 0-24"

0431  1  2 6 $251.29 $615,901.24 2,451.000 LF N PIPE LINER, OPTIONAL MATERIAL, 25-36"
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0431  1  3 2 $316.04 $191,520.00 606.000 LF N PIPE LINER, OPTIONAL MATERIAL, 37-48"

0431  1  4 1 $811.76 $19,482.24 24.000 LF N PIPE LINER, OPTIONAL MATERIAL, 49-60"

0432  3  1 1 $360.00 $11,880.00 33.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,15"

0432  3  2 2 $432.25 $17,290.00 40.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,18"

0432  3  4 2 $552.52 $14,918.00 27.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,24"

0432  3  5 2 $679.23 $32,603.00 48.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,30"

0432  3  6 1 $670.00 $31,490.00 47.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,36"

0432  3  7 2 $810.53 $15,400.00 19.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,42"

0432  3  8 2 $940.00 $8,460.00 9.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,48"

0432  3  9 1 $1,300.00 $3,900.00 3.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,54"

0432  3 10 1 $1,400.00 $4,200.00 3.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,66"

0433  1 3 $2,604.04 $26,040.40 10.000 EA N CHEM GROUT REPAIR, MANHOLE / INLET

0436  1  1 6 $93.24 $86,342.94 926.000 LF N TRENCH DRAIN, 15" DIAMETER STANDARD

0436  1  2 12 $126.03 $1,044,029.15 8,284.000 LF N TRENCH DRAIN, SPECIAL

0440  1 10 3 $40.15 $160,019.00 3,986.000 LF N UNDERDRAIN, TYPE I

0440  1 20 5 $37.05 $664,891.00 17,945.000 LF N UNDERDRAIN, TYPE II

0440  1 30 3 $42.09 $128,675.00 3,057.000 LF N UNDERDRAIN, TYPE III

0440  1 50 3 $81.68 $230,912.10 2,827.000 LF N UNDERDRAIN, TYPE V

0440  1 60 1 $90.00 $206,010.00 2,289.000 LF N UNDERDRAIN, TYPE SPECIAL

0440 70 4 $1,611.53 $30,619.00 19.000 EA N UNDERDRAIN INSPECTION BOX

0440 73  1 1 $18.00 $9,000.00 500.000 LF N UNDERDRAIN OUTLET PIPE, 4"

0440 73  2 6 $19.97 $62,159.20 3,112.000 LF N UNDERDRAIN OUTLET PIPE, 6"

0440 73  3 1 $30.00 $2,310.00 77.000 LF N UNDERDRAIN OUTLET PIPE, 8"

0440 73  4 2 $50.06 $15,620.00 312.000 LF N UNDERDRAIN OUTLET PIPE, 10"

0440 73  5 1 $45.00 $12,825.00 285.000 LF N UNDERDRAIN OUTLET PIPE, 12"

0442 70 1 $1.50 $137,790.00 91,860.000 LF N VERTICAL DRAINAGE WICKS

0443 70  3 10 $283.01 $1,080,520.58 3,818.000 LF N FRENCH DRAIN, 18"

0443 70  4 8 $207.25 $1,788,804.00 8,631.000 LF N FRENCH DRAIN, 24"

0443 70  5 1 $215.00 $7,095.00 33.000 LF N FRENCH DRAIN, 30"

0443 70  6 1 $230.00 $40,250.00 175.000 LF N FRENCH DRAIN, 36"

0443 70  7 1 $265.00 $100,965.00 381.000 LF N FRENCH DRAIN, 42"

0443 70  8 1 $380.00 $120,080.00 316.000 LF N FRENCH DRAIN, 48"

0443 71  1 3 $58.04 $169,479.00 2,920.000 CY N BALLAST ROCK, FRENCH DRAIN AGGREGATE

0446  1  1 4 $15.61 $1,056,595.05 67,695.000 LF N EDGEDRAIN DRAINCRETE, STANDARD

0446 71  1 6 $13.63 $78,652.82 5,770.000 LF N EDGEDRAIN OUTLET PIPE, 4"
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0450  1  1 4 $184.43 $1,008,113.05 5,466.000 LF N PREST BEAMS, TYPE II

0450  1  2 3 $173.19 $1,023,704.00 5,911.000 LF N PREST BEAMS, TYPE III

0450  1  3 8 $196.42 $5,287,626.25 26,919.500 LF N PREST BEAMS, TYPE IV

0450  1  4 1 $220.00 $1,017,720.00 4,626.000 LF N PREST BEAMS, TYPE V

0450  1  5 2 $284.20 $659,920.00 2,322.000 LF N PREST BEAMS, TYPE VI

0450  1  7 2 $208.26 $630,820.00 3,029.000 LF N PREST BEAMS, SPECIAL

0450  1 78 1 $387.79 $770,926.52 1,988.000 LF N PREST BEAMS, BULB T - 78"

0450  1203 2 $227.78 $503,390.40 2,210.000 LF N PREST BEAMS, TYPE IV MODIFIED

0450  1250 1 $109.00 $686,809.00 6,301.000 LF N PREST BEAMS, INVERTED T 20"

0450  3 15 1 $243.90 $363,654.90 1,491.000 LF N PRESTRESSED SLAB UNITS,48" X 15"

0450  3 55 1 $243.90 $36,341.10 149.000 LF N PRESTRESSED SLAB UNITS,36" X 15"

0450  4  2 1 $625.00 $1,477,500.00 2,364.000 LF N PREST BEAM- FL U-BEAM, 54"

0450  4  4 1 $740.00 $1,216,560.00 1,644.000 LF N PREST BEAM- FL U-BEAM, 72"

0451 70 4 $2,066.10 $1,694,201.40 820.000 EA N PREST SOIL ANCHORS

0451 70  1 4 $458.33 $33,000.01 72.000 EA N PREST SOIL ANCHOR, PERFORMANCE TEST

0451 70  2 3 $1,071.43 $37,500.00 35.000 EA N PREST SOIL ANCHOR, CREEP TEST

0455  2 1 $125.00 $3,125.00 25.000 LF N TREATED TIMBER PILING

0455 18 10 $9,807.64 $205,960.48 21.000 LS N PROTECTION OF EXISTING STRUCTURES

0455 34  1 2 $208.74 $154,467.20 740.000 LF N PRESTRESSED CONCRETE PILING, 12" SQ.

0455 34  2 3 $91.68 $1,218,950.00 13,295.000 LF N PRESTRESSED CONCRETE PILING, 14" SQ.

0455 34  3 16 $76.83 $4,571,246.40 59,501.000 LF N PRESTRESSED CONCRETE PILING, 18" SQ

0455 34  5 9 $114.51 $10,229,474.60 89,333.600 LF N PRESTRESSED CONCRETE PILING, 24" SQ

0455 34  6 3 $77.46 $2,370,403.00 30,603.000 LF N PRESTRESSED CONCRETE PILING, 30" SQ

0455 35  4 1 $56.70 $967,188.60 17,058.000 LF N STEEL PILING, HP 12 X  53

0455 35  5 1 $95.00 $985,530.00 10,374.000 LF N STEEL PILING, HP 14 X 73

0455 35  8 4 $129.17 $1,304,504.80 10,099.000 LF N STEEL PILING, HP 14 X 117

0455 35 21 1 $130.00 $202,150.00 1,555.000 LF N STEEL PILING, 20" DIA. PIPE

0455 37  2 1 $95.00 $844,740.00 8,892.000 LF N FIBERGLASS STRUCT REINF COMP PILE, 16" D

0455 76 2 $319.51 $52,400.00 164.000 EA N WRAP PILE CLUSTERS

0455 81101 2 $699.03 $99,961.92 143.000 EA N CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM

0455 81104 1 $12,522.00 $450,792.00 36.000 EA N CATHODIC PROT,F&I,PILE,TITANIUM ANODE

0455 88  3 2 $255.40 $630,060.00 2,467.000 LF N DRILLED SHAFT, 36" DIA

0455 88  5 2 $286.81 $44,455.00 155.000 LF N DRILLED SHAFT, 48" DIA

0455 88  6 3 $396.63 $682,600.00 1,721.000 LF N DRILLED SHAFT, 60" DIA

0455 88  7 1 $780.00 $57,720.00 74.000 LF N DRILLED SHAFT, 72" DIA
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0455 88  8 1 $450.00 $62,550.00 139.000 LF N DRILLED SHAFT, 54" DIA

0455107  6 1 $150.00 $38,700.00 258.000 LF N DRILLED SHAFT CASING, 60" DIA

0455111 4 $25.61 $85,346.00 3,332.000 LF N CORE-PILOT HOLE,DRILLED SHAFT EXCAV

0455120  4 1 $300.00 $10,800.00 36.000 EA N PILE POINT PROTECTION, HP 14" X 117"

0455122  3 3 $142.12 $368,790.00 2,595.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 36" DIA

0455122  5 2 $284.52 $47,515.00 167.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 48" DIA

0455122  6 3 $332.74 $546,700.00 1,643.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 60" DIA

0455122  7 1 $186.16 $14,520.48 78.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 72" DIA

0455122  8 1 $460.00 $67,620.00 147.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 54" DIA

0455133  2 23 $9.77 $6,491,741.48 664,656.000 SF N SHEET PILING STEEL, TEMPORARY-CRITICAL

0455133  3 6 $24.15 $4,057,729.60 168,040.000 SF N SHEET PILING STEEL, F&I PERMANENT

0455137 23 $2,334.63 $560,311.78 240.000 EA N TEST LOAD- DYNAMIC

0455142 5 $2,491.93 $161,975.50 65.000 EA N CROSSHOLE SONIC LOGGING

0455143  3 14 $293.13 $1,771,103.02 6,042.000 LF N TEST PILES-PREST CONCRETE,18" SQ

0455143  5 8 $321.14 $2,468,020.20 7,685.100 LF N TEST PILES-PREST CONCRETE,24" SQ

0455143  6 2 $278.75 $429,000.00 1,539.000 LF N TEST PILES-PREST CONCRETE,30" SQ

0455144  8 1 $425.00 $265,625.00 625.000 LF N TEST PILES - STEEL, HP 14 x 117

0455144 21 1 $267.00 $84,105.00 315.000 LF N TEST PILES - STEEL, 20" DIA PIPE

0455146 17 $2,324.66 $481,203.98 207.000 EA N EMBEDDED DATA COLLECTOR

0457 70401 1 $250.00 $63,000.00 252.000 LF N INTGR PILE JKT, OTHER, 12"

0457 71 12 3 $1,031.21 $1,272,515.44 1,234.000 LF N CATH PROTECT-PILE,GALV,NONSTRUC,16.1-30"

0457 71 22 3 $1,472.69 $3,249,486.83 2,206.500 LF N CATH PROTECT-PILE,GALV,STRUCT,16.1-30"

0458  1 11 10 $37.60 $178,158.10 4,738.600 LF N BRIDGE DECK EXPANSION JNT,NEW,POURED

0458  1 12 1 $221.41 $26,126.38 118.000 LF N BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL

0458  1 14 1 $2,200.00 $202,400.00 92.000 LF N BRIDGE DECK EXPANSION JNT,NEW,FINGER JNT

0458  1 21 15 $36.88 $625,881.10 16,972.800 LF N BRIDGE DECK EXPANSION JNT, REHAB,POURED

0458  1 22 1 $44.72 $10,956.40 245.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,STRIP

0458  1 23 1 $709.00 $58,847.00 83.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,MODULAR

0458  1 25 1 $45.09 $6,673.32 148.000 LF N BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION

0458  1 26 1 $40.00 $4,360.00 109.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,OTHER

0459 71 4 $4.99 $27,379.56 5,489.000 SY N PILES, POLYETHYLENE SHEETING

0460  1  1 3 $6.20 $72,240.04 11,657.000 LB N STRUCT STEEL- REHAB, CARBON

0460  1  5 1 $9.00 $853,902.00 94,878.000 LB N STRUCT STEEL-REHAB, BASCULE LEAVES

0460  1 13 2 $22.94 $98,635.00 4,300.000 LB N STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT

0460  2  1 3 $1.91 $180,057.44 94,411.000 LB N STRUCT STEEL, CARBON
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0460  2  2 4 $2.04 $8,490,793.32 4,158,321.000 LB N STRUCT STEEL, LOW ALLOY

0460  2  5 1 $5.05 $10,605,000.00 2,100,000.000 LB N STRUCT STEEL, BASCULE LEAVES

0460  2  6 1 $5.49 $2,498,619.78 455,122.000 LB N STRUCT STEEL, BASCULE PIERS

0460  2 15 3 $10.12 $457,948.12 45,235.000 LB N STRUCT STEEL, MISCELLANEOUS

0460  6 5 $12.55 $729,208.40 58,121.500 LB N LADDERS & PLATFORMS

0460 70  1 2 $31.20 $36,723.45 1,177.000 LF N ALUMINUM BULLET RAILINGS, SINGLE RAIL

0460 70  2 8 $50.52 $143,889.60 2,848.000 LF N ALUMINUM BULLET RAILINGS, DOUBLE RAIL

0460 70  3 5 $49.34 $461,182.78 9,347.000 LF N ALUMINUM BULLET RAILINGS, TRIPLE RAIL

0460 71  1 4 $227.84 $433,347.17 1,902.000 LF N METAL TRAF RAILING,THRIE BEAM RETROFIT

0460 71  2 3 $323.92 $375,100.20 1,158.000 LF N METAL TRAF RAILING,STEEL POST AND RAIL

0460 81 1 $175.00 $7,000.00 40.000 EA N RIVETS - HIGH STRENGTH BOLTS, REPLACE

0460 98  1 2 $395.38 $20,560.00 52.000 EA N PIPE HANGER, CARBON

0461113 12 1 $4,312.53 $34,500.24 8.000 EA N MULTIROT BRNG ASM FX, F&I, 251- 500KIPS

0461113 13 1 $4,486.71 $35,893.68 8.000 EA N MULTIROT BRNG ASM FX, F&I, 501- 750KIPS

0461113 14 1 $5,480.23 $43,841.84 8.000 EA N MULTIROT BRNG ASM FX, F&I, 751-1000KIPS

0461113 19 1 $17,000.00 $136,000.00 8.000 EA N MULTIROT BRNG ASM FX, F&I,>=2001KIPS

0461114 12 1 $4,312.53 $34,500.24 8.000 EA N MULTIROT BRNG ASM EX, F&I, 251- 500KIPS

0461114 13 2 $5,189.37 $51,893.68 10.000 EA N MULTIROT BRNG ASM EX, F&I, 501- 750KIPS

0461114 14 2 $6,184.18 $61,841.84 10.000 EA N MULTIROT BRNG ASM EX, F&I, 751- 1000KIPS

0461114 19 1 $18,000.00 $180,000.00 10.000 EA N MULTIROT BRNG ASM EXP, F&I,>=2001KIPS

0462  2 11 1 $2.80 $1,556,184.00 555,780.000 LB N POST TENSIONING TENDONS, SUPSTR STRAND

0462  2 12 2 $4.14 $83,173.50 20,079.000 LB N POST TENSIONING TENDONS, SUPSTR BAR

0462  2 13 1 $8.13 $193,201.32 23,764.000 LB N POST TENSIONING TENDONS, SUBSTR STRAND

0465  1 1 $6,200,000.00 $6,200,000.00 1.000 LS N MOV BRDG - MECH EQUIPMENT

0465  2105 1 $130,000.00 $260,000.00 2.000 AS N MOV BRDG MACH & CAST-REHAB,F&I,SPAN LOCK

0465  2108 1 $25,000.00 $25,000.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,F&I,LIVE LOAD

0465  2111 1 $125,000.00 $250,000.00 2.000 EA N MOV BRDG MACH & CAST-REHAB,F&I,HOPKINS

0465  2404 1 $1,000.00 $4,000.00 4.000 EA N MOV BRDG MACH & CAST-REHAB,REC,TRUNION

0465  2605 1 $10,000.00 $10,000.00 1.000 AS N MOV BRDG MACH & CAST-REHAB,R&D,SPAN LOCK

0465  2611 1 $7,500.00 $15,000.00 2.000 EA N MOV BRDG MACH & CAST-REHAB,R&D,HOPKINS

0465  3 11 1 $400.00 $1,600.00 4.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, F&I,FG POC

0465  3 14 1 $1,800.00 $7,200.00 4.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER

0465  3 17 2 $75.80 $188,280.00 2,484.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL

0465  3 19 2 $1,856.41 $2,027,200.00 1,092.000 TN N MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL

0465  3 50 2 $20,000.00 $80,000.00 4.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, ADJ
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0465  3 96 1 $1,000.00 $4,000.00 4.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET

0465 71  3 2 $38,500.00 $77,000.00 2.000 LS N MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C

0470  1 10 $5,726.99 $3,652,672.26 637.800 MB N TREATED TIMBER, STRUCTURAL

0471  1  1 5 $19,037.30 $1,288,825.00 67.700 MB N FENDER SYS,PLASTIC MARINE LUMBER,REINF

0471  1  2 4 $14,608.22 $222,045.00 15.200 MB N FENDER SYS,PLASTIC MARINE LUMBER, NR

0504  1  1 2 $80.00 $1,253,600.00 15,670.000 SF N RDWY FLOOR, STEEL, 5" OPEN

0504  1  2 1 $80.00 $73,840.00 923.000 SF N RDWY FLOOR, STEEL, 3" ARMORED

0506  3 1 $2,889.00 $92,448.00 32.000 EA N BRIDGE DRAINS

0507 70 3 $70.72 $221,485.82 3,132.000 SF N ALUMINUM SIDEWALK FLOOR

0508  1  1 3 $1,632,866.67 $4,898,600.00 3.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, F&I

0508  1  6 2 $13,125.00 $26,250.00 2.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, R&D

0508  2 12 1 $25,000.00 $50,000.00 2.000 AS N MOVABLE BRIDGE GATE, F&I,CLASS II,2 LANE

0508  2 13 1 $30,000.00 $60,000.00 2.000 AS N MOVABLE BRIDGE GATE,F&I,CLASS III,3 LANE

0508  2 15 1 $50,000.00 $200,000.00 4.000 AS N MOVABLE BRIDGE GATE,F&I, SPECIAL

0508 72  1 2 $73,727.50 $147,455.00 2.000 AS N MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I

0508 72  4 1 $3,125.00 $3,125.00 1.000 AS N MOVABLE BRIDGE EMERGENCY GENERATOR , REM

0508 73  3 1 $607.55 $243,020.00 400.000 LF N SUBMARINE CABLE ASSEMBLY, INS

0508 73  4 1 $16.66 $12,495.00 750.000 LF N SUBMARINE CABLE ASSEMBLY, REMOVE

0508 76  1 1 $55,000.00 $55,000.00 1.000 LS N MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I

0508 77  1 1 $99,000.00 $99,000.00 1.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I

0508 77  5 1 $55,000.00 $55,000.00 1.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC

0508 78  1 1 $29,000.00 $29,000.00 1.000 LS N MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I

0508 79  1 1 $65,000.00 $65,000.00 1.000 EA N MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I

0508 80  1 1 $2,500.00 $10,000.00 4.000 EA N MOVABLE BRIDGE-REHAB,BRAKE SYS,F&I

0508 82  1 1 $75,000.00 $75,000.00 1.000 EA N MOVABLE BRIDGE-REHAB,CONTROL PANEL,F&I

0510  1 6 $41,849.43 $292,946.00 7.000 LS N NAVIGATION LIGHTS- FIXED BRIDGE

0512  1 1 $2,600,000.00 $2,600,000.00 1.000 LS N MOVABLE BRIDGE-CONTROL HOUSE, NEW

0512  1  1 2 $368,480.00 $736,960.00 2.000 LS N MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE

0514 71  1 17 $2.98 $178,611.10 59,878.000 SY N PLASTIC FILTER FABRIC, SUBSURFACE

0514 71  2 3 $.07 $16,511.39 227,492.000 SY N PLASTIC FILTER FABRIC, STABILIZATION

0514 72 7 $10.10 $634,901.40 62,838.000 SY N LINER IMPERMEABLE PVC

0515  1  1 3 $68.49 $24,792.40 362.000 LF N PIPE HANDRAIL - GUIDERAIL, STEEL

0515  1  2 35 $35.74 $493,925.75 13,819.870 LF N PIPE HANDRAIL - GUIDERAIL, ALUMINUM

0515  2101 4 $60.95 $30,108.00 494.000 LF N PED/BICYCLE RAILING,NS,42"PICKET RAIL

0515  2102 2 $99.24 $198,981.74 2,005.000 LF N PED/BICYCLE RAILING,NS,54"PICKET RAIL
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0515  2201 7 $67.31 $113,409.64 1,685.000 LF N PED/BICYCLE RAILING,STEEL,42"PICKET RAIL

0515  2202 3 $72.38 $362,856.50 5,013.000 LF N PED/BICYCLE RAILING,STL,54"PICKET RAIL

0515  2301 17 $53.03 $1,058,337.93 19,957.600 LF N PED/BICYCLE RAILING, ALUM,42"PICKET RAIL

0515  2302 7 $61.74 $386,608.71 6,262.000 LF N PED/BICYCLE RAILING, ALUM,54"PICKET RAIL

0519 78 3 $709.30 $30,500.00 43.000 EA N BOLLARDS

0520  1  7 49 $18.14 $4,211,254.63 232,111.700 LF N CONCRETE CURB & GUTTER, TYPE E

0520  1  8 6 $39.08 $58,189.14 1,489.000 LF N CONCRETE CURB & GUTTER, SPECIAL

0520  1 10 119 $20.69 $11,848,096.56 572,747.460 LF N CONCRETE CURB & GUTTER, TYPE F

0520  2  1 8 $25.51 $339,368.50 13,302.100 LF N CONCRETE CURB, TYPE A

0520  2  2 10 $22.41 $248,742.60 11,098.000 LF N CONCRETE CURB, TYPE B

0520  2  4 39 $21.84 $1,041,182.07 47,678.530 LF N CONCRETE CURB, TYPE D

0520  2  9 3 $52.10 $44,755.00 859.000 LF N CONCRETE CURB, SPECIAL

0520  3 14 $24.73 $316,630.80 12,802.200 LF N VALLEY GUTTER- CONCRETE

0520  5 11 28 $32.64 $1,220,277.06 37,382.200 LF N TRAF SEP CONC-TYPE I, 4' WIDE

0520  5 12 16 $51.48 $514,950.32 10,003.000 LF N TRAF SEP CONC-TYPE I, 6' WIDE

0520  5 16 2 $56.83 $65,640.00 1,155.000 LF N TRAF SEP CONC-TYPE I, 8.5' WIDE

0520  5 21 2 $34.96 $28,005.00 801.000 LF N TRAF SEP CONC - TYPE II, 4' WIDE

0520  5 41 15 $35.27 $407,377.94 11,549.700 LF N TRAF SEP CONC-TYPE IV, 4' WIDE

0520  5 42 6 $39.14 $96,527.97 2,466.000 LF N TRAF SEP CONC-TYPE IV, 6' WIDE

0520  5 46 2 $58.42 $60,408.99 1,034.000 LF N TRAF SEP CONC-TYPE IV,8.5' WIDE

0520  6 22 $20.27 $1,458,171.13 71,920.900 LF N SHOULDER GUTTER- CONCRETE

0520 70 31 $77.37 $1,287,405.90 16,638.700 SY N CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT

0521  1 11 $113.93 $8,546,725.50 75,015.000 LF N MEDIAN CONC BARRIER WALL

0521  1  1 3 $26.97 $139,050.00 5,156.000 LF N MEDIAN BARRIER WALL CONC, PRECAST

0521  5  1 21 $102.78 $2,630,281.75 25,592.000 LF N CONC TRAF RAIL, BRG, 32" F-SHAPE

0521  5  3 5 $86.96 $386,186.65 4,441.000 LF N CONC TRAF RAIL, BRG, 32" F MED, DBL

0521  5  4 9 $154.00 $350,200.00 2,274.000 LF N CONC TRAF RAIL, BRG, 32" VERT FACE

0521  5  8 9 $147.61 $894,194.00 6,058.000 LF N CONC TRAF RAIL, BRG, RETRO-VERT FACE

0521  5 20 3 $459.13 $703,380.00 1,532.000 LF N CONC TRAF RAIL,BRG,F SHAPED W/SND, 8'

0521  6  1 9 $95.24 $1,026,467.50 10,778.000 LF N CONC PARAPET, PEDEST/BICYCLE

0521  6  3 1 $125.78 $196,971.48 1,566.000 LF N CONC PARAPET, RETAIN WALL MTD W/SW

0521  7  1 2 $423.22 $5,377,035.00 12,705.000 LF N CONC TRAF RAIL BARRIER,RET WALL SYS/SND

0521  8  1 5 $264.93 $2,226,180.88 8,403.000 LF N CONC TRAF RAIL BAR,RET WALL SYS,32"F SHP

0521  8  3 2 $377.79 $395,545.00 1,047.000 LF N CONC TRAF RAIL BAR,RET WALL SYS,32"V SHP

0521 72  3 13 $178.81 $2,564,496.24 14,342.000 LF N SHLDR CONC BARRIER WALL, RIGID-SHLDR
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0521 72  4 2 $144.16 $264,820.00 1,837.000 LF N SHLDR CONC BARRIER WALL, RIGID RETAIN

0521 72  5 10 $159.18 $1,021,544.47 6,417.600 LF N SHLDR CONC BARRIER WALL,RIGID C&C

0521 72  6 4 $115.02 $608,904.32 5,294.000 LF N SHLDR CONC BARRIER WALL,PLAIN SHLDR

0521 72  7 1 $400.00 $910,800.00 2,277.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR

0521 72 20 1 $366.00 $302,316.00 826.000 LF N SHLDR CONC BAR. WALL,F SHAPE,8'SND WALL

0521 72 23 2 $608.35 $2,505,187.00 4,118.000 LF N SHLDR CONC BAR WALL,F SHAPE,14' SND WALL

0521 73 11 $31.71 $372,687.47 11,754.750 LF N CONCRETE BARRIER WALL, REMOVAL

0522  1 131 $44.01 $17,637,837.68 400,733.310 SY N SIDEWALK CONC, 4" THICK

0522  2 90 $50.88 $5,239,585.87 102,986.920 SY N SIDEWALK CONC, 6" THICK

0523  1  1 16 $107.79 $1,887,619.49 17,511.400 SY N PATTERNED/TEXTURED PAVT/ASPH

0523  1  2 7 $68.48 $780,524.04 11,397.730 SY N PATTERNED/TEXTURED PAVT/CONC

0524  1  1 20 $63.29 $753,333.32 11,903.100 SY N CONCRETE DITCH PAVT, NR, 3"

0524  1  2 15 $45.93 $432,701.30 9,420.500 SY N CONCRETE DITCH PAVT, NR, 4"

0524  1  4 3 $76.50 $148,480.60 1,941.000 SY N CONCRETE DITCH PAVT, NR, 6"

0524  1 19 1 $95.00 $31,445.00 331.000 SY N CONC DITCH PAVT, 3", REINFORCED

0524  1 29 2 $55.01 $34,104.32 620.000 SY N CONC DITCH PAVT, 4", REINFORCED

0524  2  1 1 $58.00 $6,264.00 108.000 SY N CONC SLOPE PAVT, NR, 3"

0524  2  2 9 $62.65 $291,344.57 4,650.000 SY N CONC SLOPE PAVT, NR, 4"

0524  2 29 2 $66.55 $23,492.50 353.000 SY N CONC SLOPE PAVT, 4", REINFORCED

0524  2 49 1 $90.00 $13,590.00 151.000 SY N CONC SLOPE PAVT, 6", REINFORCED

0526  1  1 4 $157.24 $493,223.50 3,136.700 SY N PAVERS, ARCHITECTURAL, ROADWAY

0526  1  2 17 $46.75 $1,393,873.83 29,817.700 SY N PAVERS, ARCHITECTURAL, SIDEWALK

0527  1 69 $715.29 $1,381,944.49 1,932.000 EA N DETECTABLE WARNING ON WALK SURF, RETRO

0530  1 18 $680.71 $498,757.70 732.700 CY N RIPRAP, SAND-CEMENT

0530  3  3 15 $87.35 $5,773,053.73 66,089.160 TN N RIPRAP, RUBBLE, BANK AND SHORE

0530  3  4 39 $124.14 $1,976,632.30 15,922.910 TN N RIPRAP, RUBBLE, F&I, DITCH LINING

0530 74 12 $82.86 $857,673.07 10,350.900 TN N BEDDING STONE

0530 76  4 1 $143.00 $22,594.00 158.000 SY N GABION MAT, 12" THICK

0530 78 2 $126.89 $9,318,182.56 73,433.000 SY N RIPRAP - ARTICULATING BLOCK

0534 72101 3 $25.56 $22,231,034.00 869,854.000 SF N SOUND BARRIER-INC FOUNDATION, PERM

0536  1  1 87 $20.25 $3,825,128.45 188,914.730 LF N GUARDRAIL- ROADWAY

0536  1  3 6 $29.21 $1,100,329.95 37,670.000 LF N GUARDRAIL- ROADWAY, DOUBLE FACE

0536  1  5 16 $29.01 $507,200.61 17,486.000 LF N GUARDRAIL- ROADWAY, THRIE BEAM

0536  1  6 6 $61.86 $71,944.50 1,163.000 LF N GUARDRAIL- BRIDGE, THRIE BEAM

0536  1  8 4 $32.32 $185,261.50 5,731.500 LF N GUARDRAIL, ROADWAY W RUB RAIL
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0536  1 10 1 $20.58 $185,899.14 9,033.000 LF N GUARDRAIL, ROADWAY, WEATHERING STEEL

0536  1 11 1 $35.00 $12,250.00 350.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM

0536  1 12 1 $35.00 $168,875.00 4,825.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM DF

0536  2 16 $24.40 $52,851.49 2,166.000 LF N GUARDRAIL- SHOP-BENT PANELS

0536  7 18 $217.43 $88,928.74 409.000 EA N GUARDRAIL POST SPECIAL

0536  8 41 $2,115.96 $645,367.07 305.000 EA N GUARDRAIL- BRIDGE ANCHORAGE ASSEM

0536  8  1 2 $2,490.91 $54,800.00 22.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS

0536  8  6 7 $283.24 $12,462.56 44.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE

0536 73 92 $3.07 $570,060.91 185,514.380 LF N GUARDRAIL REMOVAL

0536 76 1 $56.26 $16,146.62 287.000 EA N GUARDRAIL POST - SPECIAL LENGTH

0536 82 9 $1,796.52 $64,674.62 36.000 EA N GUARDRAIL ANCHORAGE- CONC BAR WALL

0536 85 22 71 $1,908.99 $893,408.44 468.000 EA N GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED

0536 85 24 30 $2,322.25 $325,115.29 140.000 EA N GUARDRAIL END ANCHORAGE ASSEM- PARALLEL

0536 85 25 54 $821.03 $238,099.66 290.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYPE II

0536 85 26 14 $1,864.88 $67,135.74 36.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYP CRT

0538  1 13 $11.30 $138,355.05 12,244.200 LF N GUARDRAIL RESET

0539 80511 1 $125.97 $24,690.12 196.000 LF N OPAQUE VISUAL BARR, REP, CONC, 2'3" HT

0542 70 4 $26.57 $6,988.50 263.000 EA N BUMPER GUARDS, CONCRETE

0544 75 14 16 $22,079.73 $971,508.16 44.000 EA N CRASH CUSHION-VEH IMPACT ATTEN,QUAD

0544 75 21 1 $25,750.00 $51,500.00 2.000 EA N IMPACT ATTR VEHICULAR, TAU-II

0544 75 40 2 $16,716.85 $66,867.38 4.000 EA N CRASH CUSHION - VEH IMPACT ATTEN, OPT

0546 71 9 $644.48 $111,494.95 173.000 PS N RUMBLE STRIPS

0546 72 50 1 $2,500.00 $2,500.00 1.000 PM N RUMBLE STRIPS, GROUND-IN, NON STD

0546 72 51 16 $1,214.61 $269,521.62 221.900 PM N RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH

0547 70  1 5 $64.51 $636,956.80 9,874.000 SY N RIPRAP FABR-FORMED CNC,8" FILT POINTS

0547 70  2 2 $91.94 $45,600.00 496.000 SY N RIPRAP FABR-FORMED CNC,10" FILTER POINTS

0548 12 9 $35.73 $20,123,545.25 563,247.000 SF N RETAINING WALL SYSTEM,PERM, EXC BAR.

0548 13 5 $17.67 $1,284,695.80 72,706.000 SF N RETAINING WALL SYSTEM,TEMP, EXC BAR.

0550 10110 6 $5.26 $125,695.45 23,915.000 LF N FENCING, TYPE A, 0.0-5.0', STANDARD

0550 10140 1 $7.81 $162,651.06 20,826.000 LF N FENCING, TYPE A, 7.1-8.0', STANDARD

0550 10150 2 $11.57 $1,216,727.68 105,185.600 LF N FENCING, TYPE A, 8.1-10.0', STANDARD

0550 10220 20 $13.08 $498,877.75 38,130.000 LF N FENCING, TYPE B, 5.1-6.0, STANDARD

0550 10221 1 $18.25 $85,008.50 4,658.000 LF N FENCING, TYPE B, 5.1-6.0, W/ BARB ATTMT

0550 10222 14 $16.46 $1,290,275.97 78,369.600 LF N FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT

0550 10228 3 $12.91 $13,413.00 1,039.000 LF N FENCING, TYPE B, 5.1-6.0, RESET EXISTING



CESPO05 08/26/2008-11.57.37 Page:    23

Florida Department of Transportation

Item Average Unit Cost 

From 2007/01/01  to 2007/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: VALID ITEMS WITH HITS

From: 0102  2  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0550 10240 2 $32.62 $21,987.00 674.000 LF N FENCING, TYPE B, 7.1-8.0', STANDARD

0550 10250 1 $19.50 $4,446.00 228.000 LF N FENCING, TYPE B, 8.1-10.0', STANDARD FEA

0550 10343 1 $100.00 $156,000.00 1,560.000 LF N FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOS

0550 10353 2 $405.11 $195,262.46 482.000 LF N FENCING, TYPE R, 8.1-10', W/FULL ENCLOS

0550 10918 1 $73.50 $1,470.00 20.000 LF N FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI

0550 10929 2 $29.23 $201,074.00 6,880.000 LF N FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL

0550 60124 1 $1,100.00 $1,100.00 1.000 EA N FENCE GATE,TYP A, DBL, 18.1-20.' OPENING

0550 60127 1 $2,500.00 $2,500.00 1.000 EA N FENCE GATE,TYP A,DBL, > THAN 30' OPENING

0550 60211 2 $865.00 $1,730.00 2.000 EA N FENCE GATE,TYP B,SGL, 0- 6.0' OPENING

0550 60212 1 $1,500.00 $4,500.00 3.000 EA N FENCE GATE,TYP B,SGL,6.1-12.0' OPENING

0550 60222 3 $1,337.78 $12,040.00 9.000 EA N FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING

0550 60223 3 $2,023.36 $20,233.63 10.000 EA N FENCE GATE,TYP B, DBL,12.1-18.0' OPENING

0550 60224 5 $1,295.18 $22,018.11 17.000 EA N FENCE GATE,TYP B, DBL,18.1-20.0' OPENING

0550 60225 5 $2,356.67 $35,350.00 15.000 EA N FENCE GATE,TYP B, DBL, 20.1-24' OPENING

0550 60227 1 $6,300.00 $6,300.00 1.000 EA N FENCE GATE,TYP B,DBL, > THAN 30' OPENING

0550 60232 1 $1,200.00 $1,200.00 1.000 EA N FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN

0550 60233 4 $3,037.50 $18,225.00 6.000 EA N FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN

0550 60234 3 $2,334.00 $11,670.00 5.000 EA N FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN

0550 60235 2 $4,250.00 $8,500.00 2.000 EA N FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN

0550 60236 1 $3,700.00 $33,300.00 9.000 EA N FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN

0550 60925 2 $3,295.20 $16,476.00 5.000 EA N GATE, SPECIAL, DOUBLE, 20.1-24' OPENING

0550 60927 1 $5,500.00 $5,500.00 1.000 EA N GATE, SPECIAL, DOUBLE, >30' OPENING

0550 60933 1 $6,558.00 $6,558.00 1.000 EA N GATE,SPECIAL,SLIDING/CANT, 12.1-18' OPEN

0550 60934 1 $7,580.00 $15,160.00 2.000 EA N FENCE GATE,SPL,SLIDE/CANT,18.1-20'OPEN

0550 60935 1 $7,500.00 $22,500.00 3.000 EA N FENCE GATE,SPL,SLIDE/CANT,20.1-24'OPEN

0555  1  1 52 $20.67 $3,389,539.19 163,946.000 LF N DIRECTIONAL BORE, LESS THAN 6"

0555  1  2 40 $24.95 $1,125,482.58 45,106.000 LF N DIRECTIONAL BORE, 6" TO < 12"

0555  1  3 2 $131.96 $47,770.00 362.000 LF N DIRECTIONAL BORE, 12" TO < 18"

0555  1  6 1 $802.00 $789,970.00 985.000 LF N DIRECTIONAL BORE, 36" TO < 48"

0556  1  2 3 $251.65 $124,065.00 493.000 LF N JACK AND BORE, CASE DIA 6"TO<12"

0556  1  4 4 $232.07 $381,760.70 1,645.000 LF N JACK AND BORE, CASE DIA 18"TO<24"

0556  1  5 6 $456.61 $1,218,226.91 2,668.000 LF N JACK AND BORE, CASE DIA 24"TO<36"

0556  1  6 5 $913.29 $1,985,500.00 2,174.000 LF N JACK AND BORE, CASE DIA, 36"TO<48"

0556  1  7 3 $686.41 $254,657.99 371.000 LF N JACK AND BORE, CASE DIA 48"TO<60"

0556  1  8 3 $1,502.00 $2,382,165.11 1,586.000 LF N JACK AND BORE, CASE DIA 60"TO<72"
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0556  1  9 1 $2,100.00 $1,803,900.00 859.000 LF N JACK AND BORE, CASE DIA 72"TO<84"

0556  1 11 1 $2,400.00 $1,368,000.00 570.000 LF N JACK AND BORE, CASE DIA 96"TO<108"

0560  1 5 $945.75 $3,655,896.67 3,865.610 TN N PAINT STRUCT STEEL

0563  3 4 $.44 $420,451.96 949,279.000 SF N ANTI-GRAFFITI COATING, SACRIFICIAL

0563  4 1 $1.25 $16,637.50 13,310.000 SF N ANTI-GRAFFITI COATING, NON-SACRIFICIAL

0570  1  1 26 $1.03 $2,819,202.44 2,725,519.600 SY N PERFORMANCE TURF

0570  1  2 189 $3.14 $16,313,021.22 5,187,706.350 SY N PERFORMANCE TURF, SOD

0571  1 11 2 $12.25 $25,619.95 2,091.000 SY N PLASTIC EROSION MAT, TRM, TYPE 1

0571  1 12 2 $10.11 $26,236.50 2,595.000 SY N PLASTIC EROSION MAT, TRM, TYPE 2

0571  1 13 3 $8.69 $137,853.71 15,863.000 SY N PLASTIC EROSION MAT, TRM, TYPE 3

0580  1  1 39 $125,131.37 $5,505,780.18 44.000 LS N LANDSCAPE COMPLETE- SMALL PLANTS

0580  1  2 47 $155,414.81 $8,236,984.71 53.000 LS N LANDSCAPE COMPLETE- LARGE PLANTS

0590 70 27 $129,414.41 $3,623,603.35 28.000 LS N IRRIGATION SYSTEM

0604  3  1 1 $537.00 $537.00 1.000 PI N TIMING IMPLEMENTATION, CONTROLLER

0630  1 11 30 $19.30 $142,151.15 7,365.000 LF N CONDUIT-SIGNALS, F& I, ABOVEGROUND

0630  1 12 116 $5.94 $2,774,127.44 467,173.700 LF N CONDUIT-SIGNALS, F& I, UNDERGROUND

0630  1 13 84 $22.97 $2,317,684.88 100,922.000 LF N CONDUIT-SIGNALS, F&I, UNDER EXIST PAVT

0630  1 14 40 $19.12 $545,250.98 28,518.800 LF N CONDUIT-SIGNALS,F& I, UG JACKED

0630  1 15 4 $60.26 $194,154.00 3,222.000 LF N CONDUIT-SIGNALS,F& I, BRIDGE MOUNT

0630  1 22 5 $3.71 $32,934.84 8,869.000 LF N CONDUIT-SIGNALS, FURNISH, UNDERGROUND

0632  6  1 16 $4.34 $176,234.91 40,644.000 LF N CABLE - SIGNAL, FURNISH & INSTALL

0632  7  1 96 $4,431.72 $1,356,105.09 306.000 PI N CABLE, SIGNAL, FURNISH & INSTALL

0632  7  4 1 $2,100.00 $2,100.00 1.000 PI N CABLE SIGNAL, ADJUST

0632  8112 3 $2.49 $70,098.75 28,136.000 LF N CABLE, INTERCONNECT, TBD, F&I, UG

0632  8131 2 $5.42 $80,939.47 14,943.000 LF N CABLE, INTERCONNECT,TBD, INSTALL, AERIAL

0632  8211 3 $5.08 $2,822.00 555.000 LF N CABLE, INTERCONNECT, 1-25, F&I, AERIAL

0632  8212 19 $3.25 $143,394.80 44,082.000 LF N CABLE, INTERCONNECT, 1-25, F&I, UG

0632  8232 1 $4.00 $6,000.00 1,500.000 LF N CABLE, INTERCONNECT, 1-25, INS, UG

0632  8312 1 $3.85 $94,994.90 24,674.000 LF N CABLE, INTERCONNECT, 26-50, F&I, UG

0633111  1 1 $3.20 $5,376.00 1,680.000 LF N CAB FIB OPT, F&I, 1- 25PR, AERIAL, SGL

0633111  3 1 $5.00 $4,000.00 800.000 LF N CAB FIB OPT,F&I, 51-100PR, AERIAL, SGL

0633121  1 3 $4.27 $27,609.20 6,469.000 LF N CAB-FIB OPT, F&I, UG, SGL MODE, 1- 25 PR

0633121  2 4 $5.76 $317,526.70 55,111.000 LF N CAB-FIB OPT, F&I,UG, SGL MODE, 26-50 PR

0633121  3 2 $4.58 $49,758.60 10,870.000 LF N CAB-FIB OPT, F&I,UG, SGL MODE, 51-100 PR

0633122  1 1 $24.50 $3,675.00 150.000 LF N CAB-FIB OPT,F&I, UG, MUL MODE,1- 25 PR
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0633123  1 3 $22.58 $23,843.40 1,056.000 LF N CAB-FIB OPT, F&I, UG, COMP, 1 - 25PR

0633123  2 4 $5.43 $140,183.15 25,804.000 LF N CAB-FIB OPT, F&I, UG, COMP, 26- 50 PR

0633123  3 1 $5.60 $6,081.60 1,086.000 LF N CAB-FIB OPT, F&I, UG, COMP, 51-100 PR

0633131  1 1 $11.00 $1,320.00 120.000 LF N CABLE FIB OPT, F&I,  1- 25 PR, DR, SGL

0633132  1 1 $24.00 $13,176.00 549.000 LF N CAB-FIB OPT, F&I,DROP,MULTI MODE,1 -25PR

0633133  1 1 $7.30 $219.00 30.000 LF N CABLE FIBER OPTIC,F&I,DROP,COMP,1-25

0633313  2 1 $7.20 $7,185.60 998.000 LF N CAB-FIB OPT, INS,AERIAL,COMP,26-50PR

0633421  1 1 $37.31 $2,984.80 80.000 LF N CAB-FIB OPT, REL, UG, SGL MODE, 1- 25 PR

0634  4111 1 $1,220.00 $3,660.00 3.000 PI N SPAN WIRE ASM, F&I, 2 WIRE,PERPENDICULAR

0634  4112 15 $2,345.38 $70,361.33 30.000 PI N SPAN WIRE ASM, F&I, 2 WIRE, DIAGONAL

0634  4113 5 $3,723.48 $40,958.27 11.000 PI N SPAN WIRE ASSEMBLY, F&I, 2 WIRE, BOX

0634  4114 2 $1,942.85 $5,828.54 3.000 PI N SPAN WIRE ASSEMBLY, F&I, 2 WIRE, OTHER

0634  4411 1 $729.00 $729.00 1.000 PI N SPAN WIRE ASM, ADJ, 2 WIRE,PERPENDICULAR

0634  4413 2 $1,013.00 $4,052.00 4.000 PI N SPAN WIRE ASSEMBLY, ADJUST, 2 WIRE, BOX

0634  4414 1 $930.00 $930.00 1.000 PI N SPAN WIRE ASSEMBLY, ADJ, 2 WIRE, OTHER

0634  5  1 10 $21.14 $8,794.10 416.000 LF N FIBERGLASS INSULATOR, FURNISH & INSTALL

0634  6  1 1 $3.30 $7,005.90 2,123.000 LF N MESSENGER WIRE, F&I

0635  1 11 129 $466.32 $2,225,261.68 4,772.000 EA N PULL & JUNCTION BOXES, F&I, PULL BOX

0635  1 12 6 $221.60 $3,324.01 15.000 EA N PULL&JUNCTION BOXES,F&I,AERIAL JUNCT BOX

0635  1 13 2 $270.00 $1,620.00 6.000 EA N PULL&JUNCTION BOXES,F&I,MOUNT JUNCT BOX

0635  1 15 34 $1,174.87 $430,001.02 366.000 EA N PULL & JUNCTION BOX, F&I, FIBER OPTICS

0635  1 16 16 $1,785.51 $289,253.25 162.000 EA N PULL & JUNCTION BOX, F&I, SPECIAL

0639  1 11 5 $1,747.89 $15,731.00 9.000 AS N SIGNAL,ELECTRICAL POWER SRV,OHD,FUR PC

0639  1 12 12 $2,097.16 $67,109.10 32.000 AS N SIGNAL,ELECTRICAL POWER SRV,OHD,FUR CONT

0639  1 13 9 $2,525.10 $68,177.80 27.000 AS N SIGNAL,ELECTRICAL POWER SERVICE,OVERHEAD

0639  1 21 2 $733.67 $2,201.00 3.000 AS N SIGNAL,ELECTRICAL POWER SRV,UG,FUR PC

0639  1 22 43 $1,219.00 $119,462.41 98.000 AS N SIGNAL,ELECT POWER SERV,UG,PUR CONT

0639  1 23 13 $1,329.43 $42,541.80 32.000 AS N SIGNAL,ELECT POWER SERV,UNDERGROUND

0639  2  1 76 $2.02 $136,556.96 67,679.000 LF N SIGNAL,ELECTRICAL SERVICE WIRE

0639  3 11 11 $1,311.19 $27,535.00 21.000 EA N SIGNAL,ELEC SERV DISCON, F&I, POLE MNT

0639  3 12 1 $3,434.13 $3,434.13 1.000 EA N SIGNAL,ELEC SERV DISCON, F&I, CABINET

0641  1 3 $601.50 $4,812.00 8.000 EA N STRAIN POLES GUYING, CONCRETE

0641 11112 2 $593.50 $1,187.00 2.000 EA N PREST CNC POLE,F&I,12' TYP N-II,SVC POLE

0641 11126 1 $3,800.00 $3,800.00 1.000 EA N PREST CNC POLE,F&I,26',TYP N-II,SVC POLE

0641 14136 1 $3,892.19 $15,568.76 4.000 EA N PREST CONC POLE, F&I, TYPE N-V,36'
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0641 14140 1 $5,000.00 $10,000.00 2.000 EA N PREST CONC POLE, F&I, TYPE N-V,40'

0641 14142 1 $4,700.00 $4,700.00 1.000 EA N PREST CONC POLE, F&I, TYPE N-V,42'

0641 14144 1 $4,900.00 $4,900.00 1.000 EA N PREST CONC POLE, F&I, TYPE N-V,44'

0641 14148 1 $5,500.00 $44,000.00 8.000 EA N PREST CONC POLE, F&I, TYPE N-V,48'

0641 15138 1 $9,683.24 $19,366.48 2.000 EA N PREST CONC POLE, F&I,TYPE N-VI, 38'

0641 15140 2 $7,320.31 $29,281.24 4.000 EA N PREST CONC POLE, F&I,TYPE N-VI, 40'

0641 15142 3 $9,900.49 $108,905.38 11.000 EA N PREST CONC POLE, F&I, TYPE N-VI,42'

0641 15144 1 $6,850.99 $13,701.98 2.000 EA N PREST CONC POLE, F&I,TYPE N-VI, 44

0641 15146 1 $6,923.19 $20,769.57 3.000 EA N PREST CONC POLE, F&I,TYPE N-VI, 46'

0641 15148 1 $7,066.17 $7,066.17 1.000 EA N PREST CONC POLE, F&I,TYPE N-VI, 48'

0641 15150 1 $15,105.49 $15,105.49 1.000 EA N PREST CONC POLE, F&I,TYPE N-VI, 50'

0641 16138 1 $15,125.00 $15,125.00 1.000 EA N PREST CONC POLE, F&I,TYPE N-VII, 38'

0641 16140 1 $5,201.00 $5,201.00 1.000 EA N PREST CONC POLE, F&I,TYPE N-VII, 40'

0641 16142 3 $8,077.42 $40,387.08 5.000 EA N PREST CONC POLE, F&I,TYPE N-VII, 42'

0641 16144 2 $10,703.89 $53,519.47 5.000 EA N PREST CONC POLE, F&I,TYPE N-VII, 44'

0641 16146 2 $10,330.50 $61,983.00 6.000 EA N PREST CONC POLE, F&I,TYPE N-VII, 46'

0641 16148 1 $7,150.00 $28,600.00 4.000 EA N PREST CONC POLE, F&I,TYPE N-VII, 48'

0641 16150 2 $6,593.62 $39,561.72 6.000 EA N PREST CONC POLE, F&I, TYPE N-VII,50'

0641 16152 1 $8,431.59 $16,863.18 2.000 EA N PREST CONC POLE, F&I,TYPE N-VII, 52'

0641 17146 1 $11,000.00 $44,000.00 4.000 EA N PREST CONC POLE, F&I, TYPE N-VIII,46'

0641 17152 1 $12,570.00 $12,570.00 1.000 EA N PREST CONC POLE, F&I, TYPE N-VIII,52'

0641 17154 1 $12,225.00 $12,225.00 1.000 EA N PREST CONC POLE, F&I, TYPE N-VIII,54'

0641 17160 1 $14,500.00 $29,000.00 2.000 EA N PREST CONC POLE, F&I,TYP N-VIII,60'

0641 18152 1 $18,541.58 $18,541.58 1.000 EA N PREST CONC POLE, F&I, SPE DESIGN, 52'

0641 18154 1 $18,798.89 $56,396.67 3.000 EA N PREST CONC POLE, F&I, SPE DESIGN, 54'

0641 41112 27 $1,040.79 $165,485.87 159.000 EA N PREST CNC POLE,F&I,TYP N-II SERV POL,12'

0641 41120 1 $771.17 $771.17 1.000 EA N PREST CNC POLE,F&I,TYP N-II SERV POL,20'

0641 41126 2 $628.35 $1,256.70 2.000 EA N PREST CONC POLE,F&I,TYP N-II,SERV POL,26

0641 41136 4 $1,761.18 $31,701.18 18.000 EA N PREST CONC POLE,F&I,TYP N-II,SERV POL,36

0649  1636 1 $24,000.00 $48,000.00 2.000 EA N STEEL STRAIN POLE,F&I,NS-IX,36'

0649  1638 1 $25,000.00 $50,000.00 2.000 EA N STEEL STRAIN POLE,F&I,NS-IX,38'

0649  1734 2 $23,044.48 $69,133.43 3.000 EA N STEEL STRAIN POLE,F&I,NS- X,34'

0649  1736 2 $21,016.50 $126,099.00 6.000 EA N STEEL STRAIN POLE,F&I,NS- X,36'

0649  1740 1 $19,945.80 $39,891.60 2.000 EA N STEEL STRAIN POLE,F&I,NS- X,40'

0649  1742 1 $21,147.88 $21,147.88 1.000 EA N STEEL STRAIN POLE,F&I,NS- X,42'
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0649  1744 1 $21,117.48 $21,117.48 1.000 EA N STEEL STRAIN POLE,F&I,NS- X,44'

0649  1746 1 $24,000.00 $24,000.00 1.000 EA N STEEL STRAIN POLE,F&I,NS- X,46'

0649411001 13 $18,552.48 $352,497.20 19.000 EA N M/ARM,F&I,HL,1ST-B1,2ND-0,POLE-Q1

0649411003 1 $28,000.00 $56,000.00 2.000 EA N M/ARM,F&I,HL,1ST-B1,2ND-0,POLE-Q3

0649413002 16 $23,341.00 $723,571.10 31.000 EA N M/ARM,F&I,HL,1ST-B3,2ND-0,POLE-Q2

0649415003 25 $28,444.32 $1,991,102.30 70.000 EA N M/ARM,F&I/HL,1ST-B5,2ND-0,POLE-Q3

0649416004 18 $32,804.40 $1,738,632.99 53.000 EA N M/ARM,F&I/HL,1ST-B6,2ND-0,POLE-Q4

0649417006 16 $34,905.85 $1,221,704.80 35.000 EA N M/ARM,F&I/HL,1ST-B7,2ND-0,POLE-Q6

0649421101 1 $26,300.00 $26,300.00 1.000 EA N M/ARM, F&I/HL,1ST B1,2ND B1,POLE Q1

0649423102 2 $24,342.35 $48,684.70 2.000 EA N M/ARM, F&I/HL, 1ST B3, 2ND B1, POLE Q2

0649424403 1 $25,517.75 $51,035.50 2.000 EA N M/ARM, F&I/HL, 1ST-B4, 2ND-B4, POLE-Q3

0649425203 8 $36,437.52 $291,500.12 8.000 EA N M/ARM, F&I/HL, 1ST B5, 2ND B2, POLE Q3

0649425304 1 $55,000.00 $55,000.00 1.000 EA N M/ARM, F&I/HL, 1ST B5, 2ND B3, POLE Q4

0649425404 7 $41,501.77 $498,021.24 12.000 EA N M/ARM, F&I/HL, 1ST B5, 2ND B4, POLE Q4

0649425504 5 $43,494.57 $304,462.00 7.000 EA N M/ARM, F&I/HL, 1ST B5, 2ND B5, POLE Q4

0649426204 1 $36,268.00 $36,268.00 1.000 EA N M/ARM, F&I/HL, 1ST B6, 2ND B2, POLE Q4

0649426404 3 $39,541.97 $118,625.90 3.000 EA N M/ARM, F&I/HL, 1ST B6, 2ND B4, POLE Q4

0649426504 5 $39,803.00 $238,818.00 6.000 EA N M/ARM,F&I/HL,1ST-B6,2ND-B5,POLE-Q4

0649426605 3 $44,809.92 $134,429.75 3.000 EA N M/ARM, F&I/HL, 1ST B6, 2ND B6, POLE Q5

0649427505 2 $52,619.00 $105,238.00 2.000 EA N M/ARM,F&I/HL,1ST B7,2ND B5,POLE Q5

0649431007 1 $22,000.00 $22,000.00 1.000 EA N M/ARM,F&I/HL,SI W/LUM,B1,POLE,Q21LUM

0649433008 2 $29,011.50 $116,046.00 4.000 EA N M/ARM,F&I/HL,1ST-B3,2ND-0,POLE-Q22 LUM

0649435003 1 $35,400.00 $141,600.00 4.000 EA N M/ARM,F&I/HL,1ST-B5,2ND-0,POLE-Q3

0649435009 2 $35,461.88 $283,695.00 8.000 EA N M/ARM,F&I/HL,1ST-B5,2ND-0,POLE-Q23

0649436010 2 $39,342.86 $275,400.00 7.000 EA N M/ARM,F&I/HL,1ST-B6,2ND-0,POLE-Q24 LUM

0649440 19 $31,288.18 $1,376,680.12 44.000 EA N M/ARM,F&I / HL,SPECIAL

0649711001 8 $20,008.77 $620,271.92 31.000 EA N M/ARM, F&I/RL, SI ARM W/OLUM, C1, NO, R1

0649713002 11 $19,506.64 $390,132.74 20.000 EA N M/ARM, F&I/RL, SI ARM W/OLUM, C3, NO, R2

0649715003 14 $24,850.94 $745,528.20 30.000 EA N M/ARM, F&I/RL, SI ARM W/OLUM, C5, NO, R3

0649716004 7 $30,074.82 $451,122.29 15.000 EA N M/ARM, F&I/RL, SI ARM W/OLUM, C6,POLE R4

0649717006 6 $32,282.89 $613,375.00 19.000 EA N M/ARM, F&I/RL, SI ARM W/OLUM, C7,POLE R6

0649721101 1 $17,576.00 $17,576.00 1.000 EA N M/ARM. F&I/RL, DB ARM W/OLUM, C1, C1, R1

0649723102 4 $26,612.75 $106,451.00 4.000 EA N M/ARM, F&I/RL, DB ARM W/OLUM, C3, C1, R2

0649724403 4 $33,256.25 $133,024.99 4.000 EA N M/ARM, F&I/RL, DB ARM W/OLUM, C4, C4, R3

0649725203 1 $25,000.00 $25,000.00 1.000 EA N M/ARM,F&I/RL,DB ARM W/OLUM,C5,C2,R3
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0649725404 5 $38,114.37 $228,686.19 6.000 EA N M/ARM, F&I/RL, DB ARM W/OLUM, C5, C4, R4

0649725504 1 $34,500.00 $34,500.00 1.000 EA N M/ARM, F&I/RL, DB ARM W/OLUM, C5, C5, R4

0649726504 1 $36,000.00 $36,000.00 1.000 EA N M/ARM, F&I/RL, DB ARM W/OLUM, C6, C5, R4

0649726605 1 $33,972.25 $33,972.25 1.000 EA N M/ARM, F&I/RL, DB ARM W/OLUM, C6, C6, R5

0649731007 1 $21,000.00 $42,000.00 2.000 EA N M/ARM,F&I/RL,SGL ARM W/LUM,C1,0,R21

0649733008 3 $23,348.69 $70,046.07 3.000 EA N M/ARM, F&I/RL, SGL ARM W/LUM, C3, 0, R22

0649735009 1 $28,000.00 $112,000.00 4.000 EA N M/ARM, F&I/RL, SGL ARM W/LUM, C5, 0, R23

0649736010 1 $32,000.00 $96,000.00 3.000 EA N M/ARM, F&I/RL, SGL ARM W/LUM, C6, 0, R24

0649740 3 $24,392.62 $195,140.93 8.000 EA N M/ ARM,F&I/RL, SPECIAL DESIGN

0650 51111 3 $535.47 $9,103.00 17.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, STD

0650 51113 2 $446.50 $4,465.00 10.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, SPL

0650 51121 2 $794.37 $2,383.12 3.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 2 WAY, STD

0650 51141 1 $1,432.49 $1,432.49 1.000 AS N SIGNAL TRAFFIC, F&I, 1 SECT, 4 WAY, STD

0650 51311 48 $891.14 $1,006,982.70 1,130.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, STD

0650 51312 7 $960.58 $105,664.19 110.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, LW

0650 51313 30 $865.67 $546,234.69 631.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, SPL

0650 51321 9 $1,474.27 $32,433.90 22.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 2 WAY, STD

0650 51323 1 $1,700.00 $13,600.00 8.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 2 WAY, SPL

0650 51411 8 $1,136.50 $15,911.00 14.000 AS N TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD

0650 51511 35 $1,382.52 $237,792.87 172.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, STD

0650 51512 4 $1,436.10 $17,233.22 12.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, LW

0650 51513 20 $1,338.21 $105,718.24 79.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, SPL

0650 51522 1 $2,063.25 $2,063.25 1.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 2 WAY, LW

0650 53 1 $192.00 $2,304.00 12.000 AS N TRAFFIC SIGNAL, INSTALL

0653171 1 $1,150.00 $4,600.00 4.000 AS N PEDESTRIAN SIGNAL, NEON INT SYM LOW WATT

0653181 18 $832.72 $210,678.40 253.000 AS N PEDESTRIAN SIGNAL, F&I, LED, 1 DIRECT

0653182 9 $1,340.61 $77,755.30 58.000 AS N PEDESTRIAN SIGNAL, F&I, LED, 2 DIRECT

0653191 75 $912.46 $1,156,093.14 1,267.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 1

0653192 56 $1,486.82 $509,980.66 343.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 2

0653281 3 $722.11 $13,720.00 19.000 EA N PEDESTRIAN SIGNAL, FUR, LED, 1 WAY

0653291 1 $600.00 $2,400.00 4.000 AS N PED SGNL,FUR,LED-COUNT DWN,1 DIRECTION

0653381 1 $255.00 $1,020.00 4.000 EA N PEDESTRIAN SIGNAL, INS, LED, 1 WAY

0653391 1 $263.25 $526.50 2.000 AS N PED SGNL, INS, LED-COUNT DWN,1 DIRECTION

0653400 1 $262.75 $262.75 1.000 AS N PEDESTRIAN SIGNAL, RELOCATE

0659101 51 $99.42 $76,057.28 765.000 EA N SGNL HEAD AUXIL, F&I, BACK PLT 3 SECT
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0659106 41 $8.33 $28,842.26 3,462.000 EA N SGNL HEAD AUXILIARIES,F&I, TUNNEL VISOR

0659107 64 $1,002.21 $702,546.64 701.000 EA N SGNL HEAD AUXILIARIES, F&I, ALUMINUM PED

0659108 16 $1,271.39 $186,894.80 147.000 EA N SGNL HEAD AUXILIARIES,F&I,STEEL PEDESTAL

0659109 24 $906.86 $74,362.45 82.000 EA N SGNL HEAD AUXIL, F&I, CONC PED TYP II

0659111 1 $90.00 $360.00 4.000 EA N SGNL HEAD AUXILIARIES, F&I, BACK PLATES

0659118 29 $177.40 $16,321.25 92.000 EA N SGNL HEAD AUX,F&I, BACK PLT 5 SECT CLU

0659120 6 $90.85 $12,174.20 134.000 EA N SGNL HEAD AUX,F&I, LED MODULE

0660  1101 9 $190.17 $18,256.23 96.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 1

0660  1102 10 $211.12 $6,967.00 33.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 2

0660  1103 14 $142.31 $33,299.37 234.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 3

0660  1104 9 $195.14 $9,757.00 50.000 EA N LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4

0660  1105 3 $291.77 $4,668.32 16.000 EA N LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5

0660  1106 2 $291.05 $6,112.00 21.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 6

0660  1107 1 $550.00 $3,300.00 6.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 7

0660  1109 36 $197.08 $118,837.86 603.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 9

0660  1110 22 $212.70 $27,650.75 130.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 10

0660  1111 2 $318.29 $3,819.44 12.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 11

0660  2101 46 $977.99 $771,634.61 789.000 AS N LOOP ASSEMBLY- F&I, TYPE A

0660  2102 61 $769.87 $1,078,580.91 1,401.000 AS N LOOP ASSEMBLY, F&I, TYPE B

0660  2103 1 $879.97 $4,399.85 5.000 AS N LOOP ASSEMBLY, F&I, TYPE C

0660  2106 87 $948.83 $1,382,450.01 1,457.000 AS N LOOP ASSEMBLY, F&I, TYPE F

0663 74 11 31 $6,183.49 $2,615,615.91 423.000 EA N VEH DETECTOR ASSEM, F&I, OPTICAL TYPE

0663 74 12 2 $2,929.55 $32,225.00 11.000 EA N VEH DETECTOR ASSEM, F&I, INFRARED

0665 11 63 $264.27 $315,543.62 1,194.000 EA N PED DET, F&I, DET STA POLE OR CAB MTD

0665 12 8 $605.99 $26,057.63 43.000 EA N PED DET, F&I,  DET STA W/POST

0665 13 31 $182.81 $143,136.96 783.000 EA N PED DET, F&I, DET WITH SIGN ONLY

0668 14 1 $11,000.00 $11,000.00 1.000 EA N DET CABINET,SIGNALS,F&I,TYP IV,48X29X16"

0668 16 1 $8,500.00 $8,500.00 1.000 EA N DET CABINET,SIGNALS,F&I,TYP VI,74X38X24"

0668 33 1 $2,080.00 $2,080.00 1.000 EA N DET CABINET, INS, TYP III, 32"X20"X14"

0670  4  1 2 $2,159.29 $4,318.57 2.000 AS N FLASHING BEACON CNTL ASSEM,F&I

0670  4  3 1 $973.04 $1,946.08 2.000 AS N FLASHING BEACON CNTL ASSEM,INS

0670  5110 25 $21,856.57 $1,049,115.20 48.000 AS N TRAF CNTL ASSEM, F&I, NEMA

0670  5111 15 $24,116.36 $844,072.61 35.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT

0670  5112 6 $21,891.19 $503,497.39 23.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT

0670  5120 11 $16,291.48 $423,578.52 26.000 AS N TRAF CNTL ASSEM, F&I, 170
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0670  5121 2 $17,487.50 $34,975.00 2.000 AS N TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN

0670  5130 12 $20,153.04 $665,050.16 33.000 AS N TRAF CNTL ASSEM, F&I, SPECIAL

0670  5131 7 $21,290.29 $298,064.02 14.000 AS N TRAF CNTL ASSEM,F&I,SPECIAL,1 PREEMPTION

0670  5132 3 $18,544.29 $129,810.00 7.000 AS N TRAF CNTL ASSEM, F&I, SPECIAL, 2 PREEM

0670  5330 1 $2,160.00 $2,160.00 1.000 AS N TRAF CNTL ASSEM,INS,SPECIAL

0670  5331 1 $1,508.00 $1,508.00 1.000 AS N TRAF CNTL ASSEM,INS,SPECIAL,1 PREEMPTION

0670  5410 25 $1,476.21 $101,858.76 69.000 AS N TRAF CNTL ASSEM, MOD, NEMA

0670  5411 6 $965.92 $9,659.18 10.000 AS N TRAF CNTL ASSEM, MOD, NEMA, PRE, ONE

0670  5412 1 $437.02 $437.02 1.000 AS N TRAF CNTL ASSEM, MOD, NEMA, PRE, TWO

0670  5420 1 $540.00 $540.00 1.000 AS N TRAF CNTL ASSEM, MOD, 170

0670  5430 3 $1,846.00 $20,306.00 11.000 AS N TRAF CNTL ASSEM, MODIFY SPECIAL

0670  5431 2 $816.40 $4,898.37 6.000 AS N TRAF CNTL ASSEM,MODIFY, SPECIAL,1 PREEMP

0671  2 11 1 $4,768.85 $4,768.85 1.000 EA N TRAFFIC CONTROLLER, F&I, NEMA

0671  2 41 2 $359.00 $3,590.00 10.000 EA N TRAFFIC CONTROLLER, MODIFY, NEMA

0671  2 42 3 $1,179.40 $29,485.00 25.000 EA N TRAFFIC CONTROLLER, MODIFY, 170

0678  1104 9 $66.55 $2,262.74 34.000 EA N CNTRL ACCESS, F&I, LOAD SWITCH

0678  1106 2 $400.63 $3,205.00 8.000 EA N CNTRL ACCESS, F&I, TYPE 3 FLASHER

0678  1109 1 $358.00 $716.00 2.000 EA N CNTRL ACCESS, F&I, TYPE 3 TIME SWITCH

0678  1110 3 $524.25 $4,194.00 8.000 EA N CNTRL ACCESS, F&I, TYPE 4 TIME SWITCH

0678  1112 1 $2,508.07 $2,508.07 1.000 EA N CNTRL ACCESS, F&I, MASTER CLOCK UNIT

0680111 1 $16,915.00 $16,915.00 1.000 EA N SYS CONTROL EQP, F&I, ROADSIDE MASTER

0680116 2 $2,191.28 $35,060.50 16.000 EA N SYS CONTROL EQP, F&I,FIB OPT,FSK MODEM

0684 14 1 $3.20 $960.00 300.000 LF N SYS COM CARRIER, F&I, FIBER OPTIC CABLE

0684 34 1 $18.50 $832.50 45.000 LF N SYS COM CARRIER, INS, FIBER OPTIC CABLE

0685106 27 $2,755.88 $256,296.61 93.000 EA N SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE

0685118 1 $4,202.00 $4,202.00 1.000 EA N SYS AUX, F&I, TELEMETRY TRANSCEIVER

0685120 23 $2,329.15 $165,369.30 71.000 EA N SYS AUX, F&I, TELEMETRY TRANSCEIVER

0685124 8 $944.37 $23,609.20 25.000 EA N SYS AUX, F&I, UNIVERSAL ADAPTER

0685127 2 $459.75 $1,839.00 4.000 EA N SYS AUX, F&I, TEL CONNECTION BOX

0685128 19 $1,383.92 $65,044.36 47.000 EA N SYS AUX, F&I, INTERFACE PANEL

0685138 2 $8,400.45 $84,004.50 10.000 EA N SYS AUX, F&I, CCTV CAMERA ASSEMBLY

0685139 1 $1,340.00 $9,380.00 7.000 EA N SYS AUX, F&I, FIB OPT VID AMP,TRAN -REC

0685140 4 $2,040.23 $18,362.08 9.000 EA N SYS AUX, F&I, FIB OPT-MODUL/DEMODUL

0685143 1 $677.00 $4,739.00 7.000 EA N SYS AUX, F&I, VIDEO MONITORS

0685327 1 $120.00 $120.00 1.000 EA N SYS AUX, INS, TEL CONNECTION BOX
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0686101 1 $7,850.00 $15,700.00 2.000 EA N CLOSED CKT TV EQIP,F&I,CAMERA ASSEMBLY

0686105 1 $308.00 $616.00 2.000 EA N CLOSED CKT TV EQIP,F&I,CAMERA SUPPORT

0686301 1 $2,000.00 $2,000.00 1.000 EA N CLOSED CKT TV EQIP,INS,CAMERA ASSEMBLY

0690 10 79 $60.93 $103,035.80 1,691.000 EA N SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL

0690 20 76 $82.06 $105,523.42 1,286.000 EA N SIGNAL PEDESTRIAN ASSEMBLY REMOVAL

0690 31 37 $231.16 $51,549.42 223.000 EA N SIGNAL PEDESTAL REMOVAL

0690 32  1 26 $1,291.58 $182,112.60 141.000 EA N POLE REMOVAL, SHALLOW, DIRECT BURIAL

0690 32  2 6 $1,564.49 $34,418.76 22.000 EA N POLE REMOVAL, SHALLOW, BOLT ON ATTACH

0690 33  1 47 $166.52 $1,067,731.60 6,412.000 LF N POLE REMOVAL, DEEP DIRECT BURIAL

0690 33  2 7 $170.71 $58,725.00 344.000 LF N POLE REMOVAL, DEEP, BOLT ON ATTACH

0690 50 66 $477.55 $81,660.25 171.000 EA N CNTRL ASSEM, REM, COMPLETE ASSEMB

0690 50  1 7 $321.17 $5,138.72 16.000 EA N CNTRL ASSEM, REM, CAB ASSM LESS FDN

0690 50  2 2 $927.97 $3,711.88 4.000 EA N CNTRL ASSEM, REM, CONTROLLER UNIT

0690 60 21 $44.90 $23,302.50 519.000 EA N DETECTOR VEHICLE ASSEMBLY REMOVE

0690 70 59 $45.07 $42,094.36 934.000 EA N DETECTOR PEDESTRIAN ASSEMBLY REMOVE

0690 80 61 $393.77 $80,722.43 205.000 EA N SPAN WIRE ASSEMBLY, REMOVE

0690 90 79 $695.09 $166,822.77 240.000 PI N CONDUIT & CABLING REMOVE

0690 91 14 $.83 $36,274.10 43,721.000 LF N SIGNAL INTERCONNECT CABLE REMOVE

0690100 94 $1,052.20 $339,862.18 323.000 PI N SIGNAL EQUIPMENT MISCELLANOUS REMOVE

0699  1  1 74 $2,844.62 $2,326,897.33 818.000 EA N INTERNAL ILLUM SIGN, ST NAME

0699  1 21 1 $882.00 $13,230.00 15.000 EA N INTERNAL ILLUM SIGN, INSTALL, ST NAME

0700 20 11 67 $304.37 $807,502.40 2,653.000 AS N SINGLE POST SIGN, F&I, LESS THAN 12 SF

0700 20 12 49 $874.33 $608,531.20 696.000 AS N SINGLE POST SIGN, F&I, 12-20 SF

0700 20 13 1 $1,839.93 $7,359.72 4.000 AS N SINGLE POST SIGN, F&I, 20 + BACK TO BACK

0700 20 19 3 $1,312.77 $223,170.52 170.000 AS N SINGLE POST SIGN, F&I, NON STD

0700 20 40 38 $250.42 $55,593.20 222.000 AS N SINGLE POST SIGN, RELOCATE

0700 20 60 67 $26.60 $69,827.21 2,625.000 AS N SINGLE POST SIGN, REMOVE

0700 21 11 30 $3,115.54 $479,792.43 154.000 AS N MULTI- POST SIGN, F&I, 50 OR <

0700 21 12 6 $4,511.57 $103,766.15 23.000 AS N MULTI- POST SIGN, F&I, 51-100

0700 21 13 4 $8,071.03 $177,562.64 22.000 AS N MULTI- POST SIGN, F&I, 101-150

0700 21 14 1 $9,200.00 $9,200.00 1.000 AS N MULTI- POST SIGN, F&I, 151-200

0700 21 15 3 $16,675.00 $66,700.00 4.000 AS N MULTI- POST SIGN, F&I, 201-250

0700 21 17 1 $24,700.00 $24,700.00 1.000 AS N MULTI- POST SIGN, F&I, > 300

0700 21 31 1 $980.00 $2,940.00 3.000 AS N MULTI- POST SIGN, INSTALL, 50 OR <

0700 21 33 1 $1,220.00 $1,220.00 1.000 AS N MULTI- POST SIGN, INSTALL, 101-150
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0700 21 40 6 $4,169.91 $54,208.86 13.000 AS N MULTI- POST SIGN, RELOCATE

0700 21 60 22 $796.38 $62,914.14 79.000 AS N MULTI- POST SIGN, REMOVE

0700 38054 1 $171,000.00 $342,000.00 2.000 AS N SGN LT OH TR-MONTUB, T 81-100,S301-400

0700 39 47 1 $105,000.00 $105,000.00 1.000 AS N SGN LTOH CLV-MONTUB, C 41- 50, OVER 300

0700 40  1 96 $278.47 $1,348,087.80 4,841.000 AS N SIGN SINGLE POST- LESS THAN 12

0700 40  2 70 $944.90 $1,237,822.10 1,310.000 AS N SIGN SINGLE POST- 12 TO 25

0700 40  4 11 $1,204.22 $132,464.32 110.000 AS N SIGN SINGLE POST- SPECIAL

0700 41 10 42 $3,385.77 $694,082.99 205.000 AS N SIGN MULTI POST, 50 OR LESS

0700 41 11 12 $4,396.88 $145,097.16 33.000 AS N SIGN MULTI-POST, 51-100

0700 41 12 7 $6,959.78 $160,075.00 23.000 AS N SIGN MULTI-POST, 101 - 150 SF

0700 41 13 2 $8,709.12 $26,127.36 3.000 AS N SIGN MULTI POST, 151 - 200

0700 41 14 5 $9,380.31 $75,042.48 8.000 AS N SIGN MULTI-POST, 201 - 250 SF

0700 41 15 2 $13,678.00 $41,034.00 3.000 AS N SIGN MULTI-POST, 251 - 300 SF

0700 41 16 3 $15,141.58 $90,849.50 6.000 AS N SIGN MULTI POST, GREATER THAN 300 SF

0700 42043 1 $90,945.75 $90,945.75 1.000 AS N SGN OVHD TR, T 61-80, S 201 TO 300

0700 42050 1 $89,543.68 $179,087.36 2.000 AS N SGN OVHD TR, T 81-100, SPECIAL

0700 42054 1 $110,764.50 $110,764.50 1.000 AS N SGN OVHD TR, T 81-100, S 301 TO 400

0700 42057 1 $116,198.25 $116,198.25 1.000 AS N SGN OVHD TR, T 81-100, S 601 TO 700

0700 42060 1 $92,209.05 $645,463.35 7.000 AS N SGN OVHD TR, T 100-120, S SPECIAL

0700 42070 1 $98,541.15 $295,623.45 3.000 AS N SGN OVHD TR, T 121 TO 140, S SPECIAL

0700 42080 1 $139,424.78 $139,424.78 1.000 AS N SGN OVHD TR, T 141-160, SPECIAL

0700 43 12 2 $26,805.00 $80,415.00 3.000 AS N SGN OVHD CTLVR, C 20 OR <,S/ 51 TO 100

0700 43 21 1 $21,000.00 $63,000.00 3.000 AS N SGN OVHD CTLVR, C 21 TO 30,S 50 OR <

0700 43 22 2 $27,310.16 $136,550.80 5.000 AS N SGN OVHD CTLVR, C 21 TO 30,S 51 TO 100

0700 43 23 3 $32,907.00 $131,628.00 4.000 AS N SGN OVHD CTLVR, C 21 TO 30,S 101 TO 150

0700 43 26 1 $49,665.00 $49,665.00 1.000 AS N SGN OVHD CTLVR, C 21 TO 30,S 251 TO 300

0700 43 30 1 $50,000.00 $50,000.00 1.000 AS N SGN OVHD CTLVR, C 31 TO 40,S SPECIAL

0700 43 31 1 $31,924.66 $31,924.66 1.000 AS N SGN OVHD CTLVR, C 31 TO 40,S 50 OR <

0700 43 33 3 $37,798.25 $226,789.50 6.000 AS N SGN OVHD CTLVR, C 31 TO 40,S 101 TO 150

0700 43 34 1 $46,546.50 $232,732.50 5.000 AS N SGN OVHD CTLVR, C 31 TO 40,S 151 TO 200

0700 43 35 1 $44,799.04 $44,799.04 1.000 AS N SGN OVHD CTLVR, C 31 TO 40,S 201 TO 250

0700 43 43 1 $42,545.00 $42,545.00 1.000 AS N SGN OVHD CTLVR, C 41 TO 50,S/ 101 TO 150

0700 43 55 1 $64,900.50 $129,801.00 2.000 AS N SGN OVHD CTLVR, C 51 TO 60,S 201 TO 250

0700 44036 1 $85,000.00 $170,000.00 2.000 AS N SGN LT'D OH TR, T 41 TO 60, S 501 TO 600

0700 44047 2 $140,946.91 $281,893.81 2.000 AS N SGN LT'D OH TR, T 61 TO 80,S 601 TO 700
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0700 44055 1 $131,187.63 $262,375.26 2.000 AS N SGN LT'D OH TR, TR 81-100, S 401-500

0700 44057 1 $106,000.00 $106,000.00 1.000 AS N SGN LT'D OH TR, TR 81-100, S 601-700

0700 44058 2 $121,135.68 $242,271.36 2.000 AS N SGN LT'D OH TR, T 81-100,S 701 OR >

0700 44077 1 $147,525.00 $147,525.00 1.000 AS N SGN LT'D OH TR, T 121 TO 140, S 601-700

0700 44086 1 $170,000.00 $170,000.00 1.000 AS N SGN LT'D OH TR, T 141 TO 160, S 501-600

0700 44087 2 $180,957.50 $361,915.00 2.000 AS N SGN LT'D OH TR, T 141 TO 160, S 601-700

0700 44088 1 $136,000.00 $136,000.00 1.000 AS N SGN LT'D OH TR, T 141 TO 160, S > 700

0700 44098 1 $160,000.00 $160,000.00 1.000 AS N SGN LT'D OH TR, T 161 TO 180, S 701 OR >

0700 44105 1 $172,000.00 $172,000.00 1.000 AS N SGN LT'D OH TR, TR 181-200,S 401-500

0700 44108 1 $178,000.00 $178,000.00 1.000 AS N SGN LT'D OH TR, TR 181-200,S > 700

0700 44114 1 $196,000.00 $196,000.00 1.000 AS N SGN LT'D OH TR, TR 201-220,S 301-400

0700 44125 1 $337,000.00 $337,000.00 1.000 AS N SGN LT'D OH TR, TR OVER 220, S 401 - 500

0700 44126 1 $402,020.00 $402,020.00 1.000 AS N SGN LT'D OH TR, TR OVER 220, S 501-  600

0700 45 14 2 $49,153.50 $98,307.00 2.000 AS N SGN LT'D OH CTLVR,C 20 OR <, S 151-200

0700 45 22 2 $37,500.00 $75,000.00 2.000 AS N SGN LT'D OH CTLVR,C 21 TO 30, S 51 - 100

0700 45 23 1 $41,000.00 $41,000.00 1.000 AS N SGN LT'D OH CTLVR,C 21 TO 30, S 101-150

0700 45 25 1 $60,000.00 $60,000.00 1.000 AS N SGN LT'D OH CTLVR, C 21 TO 30, S 201-250

0700 45 26 1 $45,000.00 $45,000.00 1.000 AS N SGN LT'D OH CTLVR, C 21 TO 30, S 251-300

0700 45 32 1 $42,000.00 $42,000.00 1.000 AS N SGN LT'D OH CTLVR, C 31 TO 40, S 50 -100

0700 45 33 1 $40,000.00 $80,000.00 2.000 AS N SGN LT'D OH CTLVR, C 31-40, S 101-150

0700 45 34 2 $62,794.68 $251,178.71 4.000 AS N SGN LT'D OH CTLVR,C 31 TO 40,S 151TO 200

0700 45 35 1 $70,629.14 $141,258.28 2.000 AS N SGN LT'D OH CTLVR, C 31 TO 40, S 201-250

0700 45 36 1 $79,845.77 $79,845.77 1.000 AS N SGN LT'D OH CTLVR, C 31 TO 40, S 251-300

0700 45 37 1 $90,000.00 $360,000.00 4.000 AS N SGN LT'D OH CTLVR, C 31 TO 40, S > 300

0700 45 43 1 $45,000.00 $90,000.00 2.000 AS N SGN LT'D OH CTLVR, C 41 TO 50, S 101-150

0700 45 44 2 $65,320.00 $326,600.00 5.000 AS N SGN LT'D OH CTLVR, C 41 TO 50, S 151-200

0700 45 45 2 $72,476.12 $144,952.23 2.000 AS N SGN LT'D OH CTLVR, C 41 TO 50, S 201-250

0700 45 53 2 $66,933.33 $200,800.00 3.000 AS N SGN LT'D OH CTLVR,C 51 TO 60,S 101TO 150

0700 45 54 1 $88,000.00 $88,000.00 1.000 AS N SGN LT'D OH CTLVR,C 51 TO 60,S 151TO 200

0700 46 11 86 $21.96 $98,178.42 4,470.000 AS N SIGN EXISTING- REMOVE, SINGLE POST

0700 46 12 35 $566.65 $108,230.54 191.000 AS N SIGN EXISTING- REMOVE, MULTI - POST

0700 46 13 6 $8,353.46 $108,595.00 13.000 AS N SIGN EXISTING- REMOVE, OVERHEAD TRUSS

0700 46 14 13 $2,645.79 $105,831.45 40.000 AS N SIGN EXISTING- REMOVE OVERHEAD CANT

0700 46 15 20 $348.62 $26,495.36 76.000 AS N SIGN EXISTING- REMOVE, SPAN WIRE

0700 46 16 6 $434.93 $24,790.88 57.000 AS N SIGN EXISTING- REMOVE, BRIDGE MOUNTED
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0700 46 21 57 $138.84 $69,837.98 503.000 AS N SIGN EXISTING- RELOCATE, SINGLE POST

0700 46 22 10 $2,268.51 $88,472.00 39.000 AS N SIGN EXISTING- RELOCATE, MULTI - POST

0700 46 25 2 $1,082.00 $4,328.00 4.000 AS N SIGN EXISTING- RELOCATE, SPAN WIRE

0700 46 31 2 $730.00 $1,460.00 2.000 AS N SIGN EXISTING- INS, SINGLE- POST

0700 46 32 1 $4,990.00 $9,980.00 2.000 AS N SIGN EXISTING- INS, MULTI - POST

0700 48 12 7 $5,141.17 $107,964.50 21.000 EA N SIGN PANELS, F & I, 101 - 200

0700 48 13 3 $5,834.29 $40,840.00 7.000 EA N SIGN PANELS, F&I, 201 - 300

0700 48 15 2 $11,400.00 $34,200.00 3.000 EA N SIGN PANELS, F&I, 401 - 500

0700 48 17 1 $16,750.00 $33,500.00 2.000 EA N SIGN PANELS, F&I, 601 - 700

0700 48 18 67 $389.71 $344,897.33 885.000 EA N SIGN PANELS, F & I, 15 OR <

0700 48 19 15 $1,534.69 $121,240.44 79.000 EA N SIGN PANELS, F & I, 16 - 100

0700 48 22 1 $8,399.36 $8,399.36 1.000 EA N SIGN PANELS, INSTALL, 101-200

0700 48 28 3 $124.81 $10,234.50 82.000 EA N SIGN PANELS, INSTALL, 15 OR LESS

0700 48 32 1 $2,400.00 $2,400.00 1.000 EA N SIGN PANELS, OVERLAY, 101 - 200

0700 48 42 2 $130.77 $1,700.00 13.000 EA N SIGN PANELS, RELOCATE, 101 - 200

0700 48 43 1 $1,000.00 $2,000.00 2.000 EA N SIGN PANELS, RELOCATE, 201 - 300

0700 48 44 1 $4,600.00 $4,600.00 1.000 EA N SIGN PANELS, RELOCATE, 301 - 400

0700 48 45 1 $5,400.00 $5,400.00 1.000 EA N SIGN PANELS, RELOCATE, 401 - 500

0700 48 47 1 $7,300.00 $7,300.00 1.000 EA N SIGN PANELS, RELOCATE, 601 - 700

0700 48 48 28 $63.28 $29,489.29 466.000 EA N SIGN PANELS RELOCATE, 15 OR <

0700 48 49 1 $661.00 $661.00 1.000 EA N SIGN PANELS RELOCATE, 16 - 100

0700 48 52 5 $4,301.62 $120,445.36 28.000 EA N SIGN PANELS, REPLACE, 101 - 200

0700 48 53 2 $7,600.43 $53,203.00 7.000 EA N SIGN PANELS, REPLACE, 201 - 300

0700 48 54 1 $11,319.00 $11,319.00 1.000 EA N SIGN PANELS, REPLACE, 301 - 400

0700 48 58 27 $158.06 $69,070.92 437.000 EA N SIGN PANELS, REPLACE, 15 or LESS

0700 48 59 15 $1,202.77 $129,899.24 108.000 EA N SIGN PANELS, REPLACE, 16 - 100

0700 48 60 68 $95.45 $79,796.59 836.000 EA N SIGN PANELS, REMOVE

0700 70 4 $16,601.14 $365,225.00 22.000 AS N SIGN LT'D OVHD, BRIDGE MOUNTED

0700 83 3 $6,961.80 $55,694.40 8.000 AS N OVHD SIGN, BRIDGE MOUNTED

0700 89  2 2 $3,525.00 $7,050.00 2.000 EA N SIGN, ELECT POWERED, BLANK OUT

0700 90 11 9 $3,695.63 $140,434.09 38.000 AS N SGN FLASHING BEACON, F&I, GROUND MOUNT

0700 90 12 1 $1,391.40 $2,782.80 2.000 AS N SGN FLASHING BEACON, F&I, OVERHEAD MOUNT

0700 90 21 2 $584.00 $1,168.00 2.000 AS N SGN FLASHING BEACON, RELOC, GRD MOUNT

0700 90 31 5 $205.74 $1,645.94 8.000 AS N SGN FLASHING BEACON, REMOVE, GRD MOUNT

0705  1 23 $47.22 $115,818.66 2,453.000 EA N DELINEATOR SINGLE UNIT
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0705  2 4 $51.22 $2,509.60 49.000 EA N DELINEATOR DOUBLE UNIT

0705  3 5 $90.24 $6,768.12 75.000 EA N DELINEATOR TRIPLE UNIT

0705 10 11 39 $138.23 $64,279.25 465.000 EA N OBJECT MARKER, POST MOUNT, TYPE 1

0705 10 12 10 $89.95 $54,868.07 610.000 EA N OBJECT MARKER, POST MOUNTED, TYPE 2

0705 10 13 10 $179.85 $17,984.82 100.000 EA N OBJECT MARKER, POST MOUNTED, TYPE 3

0705 10 14 2 $220.83 $3,975.00 18.000 EA N OBJECT MARKER, POST MNT, TYP END OF RD

0705 10 21 5 $159.80 $3,515.64 22.000 EA N OBJECT MARKER, OBJECT MOUNTED, TYPE 1

0705 10 23 3 $107.50 $1,290.00 12.000 EA N OBJECT MARKER, OBJECT MOUNTED, TYPE 3

0705 71 76 $74.68 $427,538.90 5,725.000 EA N DELINEATOR- TUBULAR, FLEXIBLE

0706  3 73 $4.86 $400,345.55 82,424.000 EA N RETRO-REFLECTIVE PAVEMENT MARKERS

0710 11111 123 $1,128.66 $2,132,449.93 1,889.364 NM N PAINTED PAVT  MARK,STD,WHITE,SOLID,6"

0710 11112 15 $1,456.92 $70,172.36 48.165 NM N PAINTED PAVT  MARK,STD,WHITE,SOLID,8"

0710 11113 4 $4,243.27 $54,980.10 12.957 NM N PAINTED PAVT  MARK,STD,WHITE,SOLID,12"

0710 11115 1 $10,540.83 $5,808.00 .551 NM N PAINTED PAVT  MARK,STD,WHITE,SOLID,24"

0710 11121 43 $.40 $124,688.76 310,804.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 6"

0710 11122 68 $.53 $123,663.74 231,946.060 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 8"

0710 11123 69 $1.08 $227,396.01 211,217.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 12"

0710 11124 82 $1.29 $159,231.13 123,190.050 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 18"

0710 11125 120 $1.95 $232,752.98 119,108.670 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID,24"

0710 11131 87 $521.69 $595,919.57 1,142.282 GM N PAINTED PAVT  MARK,STD,WHITE,SKIP, 6"

0710 11132 1 $700.00 $705.60 1.008 GM N PAINTED PAVT  MARK,STD,WHITE,SKIP, 8"

0710 11141 54 $.32 $57,566.94 179,380.000 LF N PAINTED PAVT  MARK,STD,WHITE,SKIP, 6"

0710 11142 3 $.79 $3,622.80 4,578.000 LF N PAINTED PAVT  MARK,STD,WHITE,SKIP, 8"

0710 11151 36 $.58 $28,645.81 49,082.000 LF N PAINTED PAVT  MARK,STD,WHITE,DOTTED, 6"

0710 11160 80 $53.00 $130,226.21 2,457.000 EA N PAINTED PAVT  MARK,STD,WHITE,MESSAGE

0710 11170 103 $30.99 $414,008.33 13,359.000 EA N PAINTED PAVT  MARK,STD,WHITE,ARROWS

0710 11190 29 $2.91 $5,989.29 2,058.750 SF N PAINTED PAVT  MARK,STD,WHITE,ISLAND NOSE

0710 11211 123 $1,139.72 $1,705,344.48 1,496.288 NM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,6"

0710 11212 1 $1,650.00 $5,775.00 3.500 NM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,8"

0710 11221 40 $.35 $92,144.67 262,357.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,6"

0710 11222 30 $.70 $22,454.79 31,903.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,8"

0710 11224 82 $1.55 $96,617.89 62,460.600 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,18"

0710 11231 40 $604.14 $148,370.75 245.590 GM N PAINTED PAVT  MARK,STD,YELLOW,SKIP,6"

0710 11241 48 $.73 $52,148.47 71,177.500 LF N PAINTED PAVT  MARK,STD,YELLOW,SKIP,6"

0710 11251 15 $4.31 $18,738.43 4,343.000 LF N PAINTED PAVT  MARK,STD,YELLOW,DOT,6"
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0710 11290 53 $1.75 $60,038.06 34,217.300 SF N PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE

0710 11331 5 $495.01 $15,582.05 31.478 GM N PAINTED PAVT  MARK,STD,BLACK,SKIP,6"

0710 11341 2 $1.84 $2,323.55 1,265.000 LF N PAINTED PAVT  MARK,STD,BLACK,SKIP,6"

0710 11342 2 $.75 $1,433.80 1,916.000 LF N PAINTED PAVT  MARK,STD,BLACK,SKIP,8"

0710 11421 1 $2.00 $340.00 170.000 LF N PAINTED PAVT  MARK,STD,BLUE,SOLID,6"

0710 17 15 $1.48 $84,194.72 56,979.500 SF N PAINTED PAVT  MARK, REMOVE

0710 90 116 $60,895.81 $8,951,683.36 147.000 LS N PAINTED PAVEMENT MARKINGS, FINAL SURFACE

0711 11111 41 $3,383.52 $1,424,241.44 420.935 NM N THERMOPLASTIC, STD, WHITE, SOLID, 6"

0711 11112 14 $5,681.30 $184,806.93 32.529 NM N THERMOPLASTIC, STD, WHITE, SOLID, 8"

0711 11113 2 $8,896.46 $23,050.73 2.591 NM N THERMOPLASTIC, STD, WHITE, SOLID, 12"

0711 11121 45 $1.42 $119,275.60 84,028.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 6"

0711 11122 41 $1.22 $149,172.21 122,107.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 8"

0711 11123 56 $2.19 $346,447.94 158,024.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 12"

0711 11124 57 $2.77 $197,580.14 71,366.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 18"

0711 11125 70 $3.75 $159,730.07 42,609.500 LF N THERMOPLASTIC, STD, WHITE, SOLID, 24"

0711 11131 40 $1,053.10 $428,909.42 407.284 GM N THERMOPLASTIC, STD, WHITE, SKIP, 6"

0711 11132 1 $2,200.00 $1,108.80 .504 GM N THERMOPLASTIC, STD, WHITE, SKIP, 8"

0711 11141 36 $1.38 $56,673.37 41,212.800 LF N THERMOPLASTIC, STD, WHITE, SKIP, 6"

0711 11142 3 $1.78 $8,183.10 4,589.000 LF N THERMOPLASTIC, STD, WHITE, SKIP, 8"

0711 11143 1 $2.30 $979.80 426.000 LF N THERMOPLASTIC, STD, WHITE, SKIP, 12"

0711 11151 28 $1.54 $51,623.94 33,438.000 LF N THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"

0711 11160 48 $138.09 $219,838.81 1,592.000 EA N THERMOPLASTIC, STD, WHITE, MESSAGE

0711 11170 64 $50.22 $296,644.79 5,907.000 EA N THERMOPLASTIC, STD, WHITE, ARROW

0711 11180 1 $6.06 $133.32 22.000 LF N THERMOPLASTIC, STD, WHITE, YIELD LINE

0711 11211 42 $3,308.52 $1,172,223.28 354.304 NM N THERMOPLASTIC, STD,YELLOW, SOLID, 6"

0711 11221 40 $1.29 $95,782.03 74,007.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 6"

0711 11222 15 $1.25 $16,406.98 13,162.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 8"

0711 11224 49 $2.95 $63,934.88 21,643.430 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 18"

0711 11231 21 $1,197.77 $60,517.26 50.525 GM N THERMOPLASTIC, STD, YELLOW, SKIP, 6"

0711 11241 28 $1.21 $31,530.67 26,095.000 LF N THERMOPLASTIC, STD, YELLOW, SKIP, 6"

0711 11251 11 $19.64 $21,309.09 1,085.000 LF N THERMOPLASTIC,STD,YELLOW,DOT / GUIDE,6"

0711 11421 2 $1.78 $1,224.00 688.000 LF N THERMOPLASTIC, STD, BLUE, SOLID,6"

0711 11460 1 $195.00 $1,170.00 6.000 EA N THERMOPLASTIC, STD, BLUE, MESSAGE

0711 12121 1 $1.20 $693.60 578.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 6"

0711 12122 1 $1.30 $4,045.60 3,112.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
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0711 12123 1 $1.60 $86.40 54.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 12"

0711 12124 1 $3.25 $3,773.25 1,161.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 18"

0711 12125 2 $5.91 $236.35 40.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 24"

0711 12221 1 $2.50 $500.00 200.000 LF N THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"

0711 12231 1 $39,000.00 $2,652.00 .068 GM N THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"

0711 14160 3 $463.03 $3,241.19 7.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE

0711 17 46 $2.59 $314,336.16 121,333.700 SF N THERMOPLASTIC, REMOVE

0712 70111 1 $12,500.00 $25,000.00 2.000 AS N MOVABLE BRIDGE SIGNAL,F&I,TYPE I, 2 LANE

0712 71 11 1 $12,000.00 $48,000.00 4.000 AS N MOVABLE BRIDGE GATE,F&I, CLASS I, 1 LANE

0713101111 1 $27,493.39 $73,214.90 2.663 NM N PREFORMED TAPE,STD,WHITE,SOLID,6"

0713101121 3 $4.88 $7,482.20 1,532.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,6"

0713101126 1 $26.00 $1,326.00 51.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,24"

0713101141 3 $5.53 $11,811.60 2,135.000 LF N PREFORMED TAPE,STD,WHITE,SKIP,6"

0713101160 4 $349.92 $44,790.00 128.000 EA N PREFORMED TAPE,STD,WHITE,MESSAGE

0713101170 3 $139.45 $3,068.00 22.000 EA N PREFORMED TAPE,STD,WHITE,ARROWS

0713101221 3 $4.95 $5,529.00 1,118.000 LF N PREFORMED TAPE,STD,YELLOW,SOLID,6"

0713101523 1 $10.00 $3,200.00 320.000 LF N PREFORMED TAPE,STD,WHT/BLK,SOLID,9"

0713102141 1 $4.05 $7,755.75 1,915.000 LF N PREFORMED TAPE,HP,WHITE,SKIP,6"

0713103141 1 $1.95 $1,983.15 1,017.000 LF N PREFORMED TAPE,TEMP,WHITE,SKIP,6"

0713103221 2 $2.57 $6,827.50 2,656.000 LF N PREFORMED TAPE,TEMP,YELLOW,SOLID,6"

0714  1511 1 $552.00 $12,144.00 22.000 AS N MOTORIST AID CALL BOX,RELOCATE,RD CALL

0714  1513 4 $3,987.97 $163,506.60 41.000 AS N MOTORIST AID CALL BOX,RELOCATE,RD CALL

0714  1521 1 $2,500.00 $2,500.00 1.000 AS N MOTORIST AID CALL BOX,RELOCATE,CALL BOX

0714  1523 1 $1,150.00 $9,200.00 8.000 AS N MOTORIST AID CALL BOX,REL,CALL BOX ASSEM

0715  1 11 7 $.97 $47,121.49 48,594.200 LF N LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<

0715  1 12 41 $1.43 $1,492,521.23 1,046,892.740 LF N LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6

0715  1 13 21 $2.18 $922,071.67 422,779.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2

0715  1 14 3 $3.65 $111,184.10 30,480.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0

0715  1 15 5 $3.63 $125,394.90 34,497.000 LF N LIGHTING CONDUCTORS, F&I,NO.1/0-3/0

0715  1 50 1 $15.80 $395.00 25.000 LF N LIGHTING CONDUCTORS, ADJUST/MODIFY

0715  1 60 5 $.71 $126,684.60 178,470.000 LF N LIGHTING CONDUCTORS,R&D, CONT OWNS

0715  2 11 44 $5.75 $2,099,294.26 365,117.820 LF N LIGHTING-CONDUIT, F&I, UNDERGROUND

0715  2 12 21 $27.50 $587,436.27 21,358.000 LF N LIGHTING-CONDUIT, F&I, UNDER EXIST PVMT

0715  2 13 10 $10.73 $155,282.44 14,469.000 LF N LIGHTING CONDUIT, F&I, SURFACE MOUNT

0715  5 11 1 $550.00 $6,600.00 12.000 EA N LUMINAIRE & BRACKET ARM, F&I, ALUMINUM
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0715  5 12 2 $2,791.69 $22,333.48 8.000 EA N LUMINAIRE & BRACKET ARM, F&I, GALV ST

0715  5 50 3 $183.06 $5,125.60 28.000 EA N LUMINAIRE & BRACKET ARM, REMOVE

0715  7 11 29 $11,605.19 $881,994.23 76.000 EA N LOAD CENTER, F&I, SECONDARY VOLTAGE

0715  7 12 2 $8,457.29 $67,658.32 8.000 EA N LOAD CENTER, F&I, PRIMARY VOLTAGE

0715  7 21 2 $3,365.00 $6,730.00 2.000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE

0715  7 31 1 $1,700.00 $1,700.00 1.000 EA N LOAD CENTER, RELOCATE, SECONDARY VOLT

0715  7 41 5 $503.25 $6,039.00 12.000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE

0715 10  2 4 $2,410.36 $228,984.00 95.000 EA N LIGHT POLE FOUNDATION, F&I

0715 10  5 2 $311.86 $2,183.00 7.000 EA N LIGHT POLE FOUNDATION, REMOVE

0715 11111 4 $403.31 $100,828.00 250.000 EA N LUMINAIRE ,F&I, ROADWAY, COBRA HEAD

0715 11118 1 $1,115.00 $73,590.00 66.000 EA N LUMINAIRE, F&I, ROADWAY, FLOOD

0715 11119 3 $2,070.09 $914,979.87 442.000 EA N LUMINAIRE, F&I, ROADWAY  SPECIAL

0715 11125 1 $524.21 $13,629.46 26.000 EA N LUMINAIRE,F&I,UNDER DECK, WALL MOUNT

0715 11126 3 $766.21 $44,440.00 58.000 EA N LUMINAIRE,F&I,UNDER DECK, PEND HUNG

0715 11129 2 $540.25 $38,898.08 72.000 EA N LUMINAIRE,F&I,UNDER DECK, SPECIAL

0715 11137 2 $1,382.00 $138,200.00 100.000 EA N LUMINAIRE, F&I, SIGN, SIGN MOUNT

0715 11138 1 $1,785.20 $107,112.00 60.000 EA N LUMINAIRE, F&I, SIGN, FLOOD

0715 11139 1 $280.14 $11,205.60 40.000 EA N LUMINAIRE, F&I, SIGN, SPECIAL

0715 11511 2 $50.31 $12,327.00 245.000 EA N LUMINAIRE, REMOVE , ROADWAY, COBRA HEAD

0715 11519 1 $50.00 $8,100.00 162.000 EA N LUMINAIRE, REMOVE , ROADWAY, SPECIAL

0715 11537 1 $180.00 $5,580.00 31.000 EA N LUMINAIRE,REM,SIGN-SIGN MOUNT

0715 14 11 34 $391.75 $709,844.31 1,812.000 EA N LIGHTING - PULL BOX,F&I,ROADSIDE-MOULDED

0715 14 12 29 $526.01 $495,498.17 942.000 EA N LIGHTING - PULL BOX, F&I, SIDEWALK

0715 14 13 1 $167.96 $671.84 4.000 EA N LIGHTING-PULL BOX,F&I,EMBEDDED BRIDGE

0715 14 14 6 $141.95 $17,034.00 120.000 EA N LIGHTING - PULL BOX, F&I, SURFACE MOUNT

0715 14 51 2 $57.27 $2,520.00 44.000 EA N LIGHTING - PULL BOX, REM, ROADSIDE

0715 14 52 1 $101.00 $202.00 2.000 EA N LIGHTING - PULL BOX, REM, SIDEWALK

0715 19  1 2 $368.47 $78,116.00 212.000 EA N LIGHTING - SURGE PROTECTOR, POLE BASE

0715 26  1 1 $190.50 $7,620.00 40.000 EA N QUICK DISCN PLUG, SW BOXING FOR SGN

0715 37  1 1 $437.02 $17,480.80 40.000 EA N PHOTO ELECTRIC CONTROL ASSEMBLY, F&I

0715 41303 1 $3,758.66 $82,690.52 22.000 EA N LIGHT POLE, AL, F&I, 40-49', CASE-03

0715 41304 7 $4,837.54 $686,931.00 142.000 EA N LIGHT POLE, AL, F&I, 40-49', CASE-04

0715 41305 1 $3,764.64 $112,939.20 30.000 EA N LIGHT POLE, AL, F&I, 40-49', CASE-05

0715 41307 1 $4,281.51 $38,533.59 9.000 EA N LIGHT POLE, AL, F&I, 40-49', CASE-07

0715 41308 1 $4,495.67 $8,991.34 2.000 EA N LIGHT POLE, AL, F&I, 40-49', CASE-08
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0715 41309 1 $4,496.88 $4,496.88 1.000 EA N LIGHT POLE, AL, F&I, 40-49', CASE-09

0715 41310 1 $4,498.07 $8,996.14 2.000 EA N LIGHT POLE, AL, F&I, 40-49', CASE-10

0715 41406 2 $4,358.11 $488,108.00 112.000 EA N LIGHT POLE,AL,F&I,50' & GREATER,CASE-06

0715 41407 1 $4,000.00 $380,000.00 95.000 EA N LIGHT POLE,AL,F&I,50' & GREATER,CASE-07

0715 44303 1 $1,401.00 $4,203.00 3.000 EA N LIGHT POLE, AL, RELOC, 40-49', CASE-03

0715 50 1 $40,000.00 $40,000.00 1.000 LS N LIGHTING, INSIDE BOX GIRDER

0715191080 1 $22,900.00 $229,000.00 10.000 EA N LIGHT POLE COMP, HIGH MAST, F&I, 80'

0715191120 1 $30,000.00 $360,000.00 12.000 EA N LIGHT POLE COMP, HIGH MAST, F&I, 120'

0715500  1 25 $832.11 $886,192.63 1,065.000 EA N POLE CABLE DIST SYS, CONVENTIONAL

0715500  3 5 $892.50 $238,296.94 267.000 EA N POLE CABLE DISTRIBUTION SYS, WALL MOUNT

0715511110 1 $5,491.00 $54,910.00 10.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,10'

0715511115 1 $4,818.82 $674,634.80 140.000 EA N LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'

0715511120 1 $9,890.00 $69,230.00 7.000 EA N LIGHT POLE COMP- SP,F&I,SGL  SM, AL,20'

0715511125 2 $4,225.79 $160,580.00 38.000 EA N LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'

0715511130 3 $4,684.19 $693,260.00 148.000 EA N LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'

0715511135 3 $6,560.67 $354,276.00 54.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'

0715511140 4 $6,704.29 $187,720.00 28.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'

0715511145 4 $3,979.04 $151,203.45 38.000 EA N LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'

0715511150 4 $5,911.72 $1,235,550.00 209.000 EA N LIGHT POLE SP D, F&I, SGL ARM SM, AL,50'

0715511220 1 $6,535.00 $934,505.00 143.000 EA N LI/PL COMP, F&I,SGL ARM SHLD MNT-GLV,20'

0715511230 1 $6,996.00 $125,928.00 18.000 EA N LI/PL COMP, F&I, SGLARM SHLD MNT-GLV,30'

0715511330 2 $7,022.49 $442,417.00 63.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'

0715511335 1 $4,846.00 $159,918.00 33.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'

0715511350 1 $4,577.00 $9,154.00 2.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,50'

0715512130 2 $4,345.00 $60,830.00 14.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,30'

0715512145 2 $4,454.54 $44,545.36 10.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,45'

0715512150 2 $7,300.00 $36,500.00 5.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,50'

0715512340 1 $4,200.00 $16,800.00 4.000 EA N LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,40'

0715513130 2 $4,471.43 $31,300.00 7.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,30'

0715513150 3 $5,897.59 $489,500.00 83.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,50'

0715515135 1 $9,000.00 $54,000.00 6.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'

0715515145 1 $2,700.00 $5,400.00 2.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 45'

0715516135 1 $5,000.00 $85,000.00 17.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'

0715516145 2 $4,123.76 $416,500.00 101.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'

0715516150 1 $8,250.00 $1,023,000.00 124.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,50'
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0715521120 1 $8,490.00 $16,980.00 2.000 EA N LIGHT POLE COMP,FUR,SGL ARM , AL,20'

0715521130 1 $9,880.00 $19,760.00 2.000 EA N LI/PL COMP- SP,FURN, SGLARM-SD MT-AL,30'

0715521135 1 $10,000.00 $20,000.00 2.000 EA N LIGHT PL CO SP DES,FUR,SGL ARM SM,AL,35'

0715521150 1 $2,900.00 $5,800.00 2.000 EA N LIGHT POLE COMP,FUR,SGL ARM , AL,50'

0715521335 1 $4,220.00 $12,660.00 3.000 EA N LIGHT POLE COMP,FUR,SGL ARM SM,CONC,35'

0715522130 1 $13,600.00 $27,200.00 2.000 EA N LIGHT POLE COMP, FURN, DBLARM SM, AL,30'

0715540000 8 $1,621.81 $29,192.50 18.000 EA N LIGHT POLE COMP,SPECIAL, RELOCATE

0715550000 16 $476.55 $263,531.00 553.000 EA N LIGHT POLE COMP,REMOVE

0715573145 1 $2,280.88 $25,089.68 11.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,45

0715574145 2 $5,897.49 $1,409,500.00 239.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,DBLARM,45

0715575135 1 $3,630.00 $7,260.00 2.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,35'

0715575140 1 $2,500.00 $50,000.00 20.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,40'

0715575145 2 $3,294.94 $26,359.50 8.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,45'

0715575150 1 $7,800.00 $132,600.00 17.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,50'

0715576145 1 $4,600.00 $317,400.00 69.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,POLE TM,45

0730 76103 2 $50.49 $42,816.16 848.000 LF N STEEL CASING, OPEN TRENCH, F&I, 4"

0730 76104 2 $47.21 $26,910.00 570.000 LF N STEEL CASING, OPEN TRENCH, F&I, 6"

0730 76107 1 $120.00 $5,280.00 44.000 LF N STEEL CASING, OPEN TRENCH, F&I, 12"

0730 76108 2 $181.57 $13,981.00 77.000 LF N STEEL CASING, OPEN TRENCH, F&I, 14"

0730 76111 1 $200.00 $17,400.00 87.000 LF N STEEL CASING, OPEN TRENCH, F&I, 20"

0730 76113 2 $294.90 $72,840.00 247.000 LF N STEEL CASING, OPEN TRENCH, F&I, 24"

0730 76116 1 $311.92 $35,870.80 115.000 LF N STEEL CASING, OPEN TRENCH, F&I, 30"

0730 76123 1 $495.00 $19,800.00 40.000 LF N STEEL CASING, OPEN TRENCH, F&I, 48"

0730 77  1 1 $208.00 $6,240.00 30.000 EA N CASING SPACERS, 2" CARRIER SIZE

0735 88 2 $530,300.00 $2,651,500.00 5.000 LS N TOLL PLAZA MODIFY EXISTING

0737 70  1 2 $305.88 $60,564.97 198.000 EA N UTILITY LOCATE, UNDERGROUND

0740 71500 1 $115,724.00 $115,724.00 1.000 LS N WALL, REHABILITATION

0741 70111 64 $1,259.83 $755,897.94 600.000 EA N TMS VEH SNSR, CLS II, F&I, TYP I, 1/2 LN

0741 70121 1 $1,050.00 $4,200.00 4.000 EA N TMS VEH SNSR,CLS 2, F&I, TYP II, 1/2LN

0743 70 11 1 $5,573.75 $5,573.75 1.000 AS N TMS VEH S/CLS. UNIT, F&I, ELECTRON. CBL

0744 70 11 3 $10,442.37 $31,327.11 3.000 EA N TMS SOLAR POWER UNIT, F&I, NEW POLE

0745 70 11 4 $1,144.72 $20,605.00 18.000 AS N TMS INDUCTIVE LOOP ASM, F&I, 1 LOOP/LN

0745 70 12 73 $1,116.60 $901,097.14 807.000 AS N TMS INDUCTIVE LOOP ASM, F&I, 2 LOOPS/LN

0746 71111 6 $4,499.30 $67,489.51 15.000 EA N TMS CAB, F&I,TYP III,BSE MNT,1 BACKPLANE

0746 71112 10 $4,143.26 $145,014.26 35.000 EA N TMS CAB, F&I,TYP III,BSE MNT,2 BACKPLANE
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0746 71131 11 $2,941.36 $67,651.26 23.000 EA N TMS CAB, F&I,TYP III,PED MNT,1 BACKPLANE

0746 71132 27 $4,092.33 $225,077.98 55.000 EA N TMS CAB, F&I,TYP III,PED MNT,2 BACKPLANE

0746 71211 3 $4,746.14 $33,222.96 7.000 EA N TMS CAB, F&I,TYP IV,BSE MNT,1 BACKPLANE

0746 71212 3 $3,516.41 $14,065.65 4.000 EA N TMS CAB, F&I,TYP IV,BSE MNT,2 BACKPLANE

0746 74111 5 $1,499.20 $10,494.40 7.000 EA N TMS CAB, MOD,TYP III,BSE MNT,1 BACKPLANE

0746 74112 1 $1,507.00 $1,507.00 1.000 EA N TMS CAB, MOD,TYP III,BSE MNT,2 BACKPLANE

0747 70 11 1 $2,775.00 $5,550.00 2.000 EA N TMS MODEM, F&I

0750  1 19 1 $414.06 $73,288.62 177.000 SF N ARCH, BUILDING, NEW, OTHER BUILDING

0750  1 53 1 $115.02 $110,419.20 960.000 SF N ARCH, BUILDING, REHAB, WEIGH STATION

0750  1 55 1 $380,267.44 $760,534.88 2.000 SF N ARCH, BUILDING, REHAB, OFFICE

0770 78 2 $964,822.20 $4,824,111.00 5.000 EA N STATIC / WEIGH-IN-MOTION SCALE SYSTEM

0770 79 1 $5,600,000.00 $5,600,000.00 1.000 LS N WEIGH STATION

0780  1 11 2 $3,337.06 $143,493.46 43.000 AS N ITS ELECTRICAL POWER, F&I, SERVICE

0780  1 12 3 $2.00 $310,206.58 154,835.000 LF N ITS ELECTRICAL POWER, F&I, SERVICE WIRE

0780  1 13 3 $784.06 $61,156.66 78.000 EA N ITS ELECTRICAL POWER, F&I, SERVICE DISC

0780  1 41 2 $1,128.67 $3,386.00 3.000 AS N ITS ELECTRICAL POWER, RELOCATE, SERVICE

0780  1 42 1 $3.40 $1,156.00 340.000 LF N ITS ELECTRICAL POWER, REL,SERV WIRE

0781 11231 1 $179,145.00 $537,435.00 3.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I

0781 13240 1 $4,959.26 $64,470.38 13.000 EA N ITS DYNAMIC MESSAGE SIGN,INS,LED MF,SIGN

0782  1 11 1 $13,555.00 $40,665.00 3.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-PRES.

0782  1 31 1 $1,491.09 $32,803.98 22.000 EA N ITS CCTV  CAMERA, INS, DOME ENCL, PRES

0782  1 41 3 $2,783.25 $11,133.00 4.000 EA N ITS CCTV  CAMERA, REL, DOME ENCL, PRES

0783  1121 6 $1.48 $33,393.24 22,488.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,2 -12

0783  1122 6 $3.17 $185,049.54 58,405.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,13 -48

0783  1123 4 $1.96 $392,112.55 200,401.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,49-96

0783  1412 1 $9.50 $58,472.50 6,155.000 LF N ITS FIBER OPTIC CABLE, REL,OVHD, 13 -48

0783  1413 1 $9.50 $23,275.00 2,450.000 LF N ITS FIBER OPTIC CABLE, REL,OVHD, 49-96

0783  1421 1 $4.17 $104.25 25.000 LF N ITS FIBER OPTIC CABLE, REL,UG, 2 -12

0783  1422 1 $4.20 $105.00 25.000 LF N ITS FIBER OPTIC CABLE, REL,UG, 13 -48

0783  1423 1 $13.50 $35,356.50 2,619.000 LF N ITS FIBER OPTIC CABLE, REL,UG, 49-96

0783  2 31 8 $57.43 $79,598.12 1,386.000 EA N ITS FIBER OPTIC CONNECTION, INS, SPLICE

0783  2 32 1 $132.00 $28,512.00 216.000 EA N ITS FIBER OPTIC CONNECTION,INS,TERM

0783  3 11 6 $1,107.72 $84,186.44 76.000 EA N ITS FIBER OPTIC CONN HDWR, SPL ENCL

0783  3 12 4 $62.94 $7,552.56 120.000 EA N ITS FIBER OPTIC CONN HDWR, SPLICE TRAY

0783  3 13 4 $79.87 $38,658.98 484.000 EA N ITS FIBER OPTIC CONN HDWR, PRE CONN ASSY
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0783  3 14 1 $110.00 $1,980.00 18.000 EA N ITS FIBER OPTIC CONN HDWR, BUFF TUBE FAN

0783  3 15 3 $2,096.32 $129,972.03 62.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE

0783  3 16 3 $981.56 $20,612.80 21.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD

0783  3 17 2 $108.59 $6,081.16 56.000 EA N ITS FIBER OPTIC CONN HDWR, CONN PANEL

0783  4 11 4 $19.59 $89,788.44 4,583.000 LF N ITS CONDUIT, F& I, ABOVEGROUND

0783  4 12 13 $2.48 $2,849,981.47 1,147,439.900 LF N ITS CONDUIT, F& I, UNDERGROUND

0783  4 13 1 $17.16 $3,946.80 230.000 LF N ITS CONDUIT, F& I, UNDER EXIST PAVT-SAWC

0783  4 19 1 $44.70 $29,725.50 665.000 LF N ITS CONDUIT, F& I, SPECIAL

0783  4 52 1 $3.70 $70,122.40 18,952.000 LF N ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND

0783  5  1 12 $1,278.25 $521,524.88 408.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, F&I

0783  5  5 1 $450.00 $1,800.00 4.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, A&M

0783  6  1 10 $2,175.94 $189,307.07 87.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, F&I

0783  6  5 1 $900.00 $4,500.00 5.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, A/M

0783  7  1 6 $775.91 $327,433.81 422.000 EA N ITS PULL & JUNCTION BOX, F&I

0783  8  1 2 $5.24 $9,743.25 1,861.000 LF N ITS MULTI-CONDUCTOR COM CABLE, F&I

0784  1  1 3 $3,296.11 $56,033.80 17.000 EA N ITS MANAGED FIELD ETHERNET SWITCH, F&I

0784  3 11 1 $7,500.00 $22,500.00 3.000 EA N ITS DIGITAL VIDEO ENCODER/SOFTWARE DECO.

0784  5 11 1 $30,902.76 $30,902.76 1.000 EA N ITS MANAGED ETHERNET HUB SWITCH,F&I, LH

0785  1 12 2 $41,440.32 $1,036,007.94 25.000 EA N ITS POLE, F&I, STEEL W/ LOWERING DEVICE

0785  1 13 4 $5,493.99 $291,181.37 53.000 EA N ITS POLE, F&I, CONC W/O LOWERING DEVICE

0785  2 30 1 $2,497.48 $137,361.24 55.000 EA N ITS CABINET, INSTALL

0785  2 40 1 $568.00 $568.00 1.000 EA N ITS CABINET, RELOCATE

0785  2162 1 $10,100.00 $70,700.00 7.000 EA N ITS FIELD CABINET,F&I,TYP 332 W/SUN, GM

0785  2400 1 $2,700.00 $2,700.00 1.000 EA N ITS FIELD  CABINET, RELOCATE

0785  3 19 1 $61,416.49 $122,832.98 2.000 EA N ITS EQUIP SHELTER, F&I, SPECIAL

0786  1 12 1 $6,800.00 $108,800.00 16.000 EA N ITS VEHICLE DETECTION SYS,F&I, VIDEO DET

0786  1 31 1 $1,906.22 $146,778.80 77.000 EA N ITS VEHICLE DETECTION SYS,INS,MICROWAVE

0786  1 41 2 $2,034.00 $4,068.00 2.000 EA N ITS VEHICLE DETECTION SYS,REL,MICROWAVE

0786  1 49 2 $6,954.00 $27,816.00 4.000 EA N ITS VEHICLE DETECTION SYS,REL,SPECIAL

0904439  2 2 $8.32 $193,698.00 23,280.000 SY N SYN SUBSURF DRAINAGE LAYER,DBL SIDED

0905324  1 1 $11.00 $502,381.00 45,671.000 SY N REWORKED ASPHALT CONCRETE

0906102  1 3 $292.99 $126,279.04 431.000 ED N AUTOMATED FLAGGER ASSIST DEVICE -AFAD

0906104  1 2 $47.90 $38,925.00 812.600 AC N MOWING

0906110  1 2 $950.92 $9,300.00 9.780 PM N ROAD & BRIDGE SWEEPING

0906110  2 2 $262.30 $26,047.08 99.302 AC N ROADSIDE LITTER REMOVAL
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0906110  3 2 $.59 $25,096.00 42,760.000 LF N EDGING & SWEEPING

0906313  1 1 $22.00 $63,558.00 2,889.000 SY N REINF ASPH PAVT OVLY, FIBGL REINF MESH

0906313  2 1 $12.60 $36,401.40 2,889.000 SY N REINF ASPH PVMT OVLAY, FIB MESH W/POLY F

0906313  3 1 $20.00 $57,780.00 2,889.000 SY N REINF ASPH PVMT OVLY, STEEL REINF MESH

0906546  1 2 $79.68 $22,468.80 282.000 PS N RUMBLE STRIPS, RAISED, TEMPORARY

0906548  1 1 $49.44 $362,197.44 7,326.000 SF N SOLDIER PILE WALL

0906548  2 1 $378.00 $594,594.00 1,573.000 SF N SOIL NAIL  WALL

0906580  1 2 $.06 $44,255.85 726,744.000 SF N HERBICIDE, STRIP APPLICATION

0906702 32 2 $3,625.34 $32,019.00 8.832 GM N INVERTED PROFILE MARKING,SKIP,YELLOW, 6"

0906702 37 3 $9,695.94 $634,977.14 65.489 NM N INVERTED PROFILE MARKING,SOLID,WHITE, 6"

0906702 38 2 $9,834.70 $127,772.37 12.992 NM N INVERTED PROFILE MARKING,SOLID,YELLOW,6"

0999 16 57 $7,386.21 $428,400.00 58.000 LS N PARTNERING, DO NOT BID

0999 20 30 $3,164.49 $1,791,100.00 566.000 DA N DISPUTES REVIEW BOARD, DO NOT BID

0999 25 257 $51,140.43 $17,029,762.03 333.000 LS N INITIAL CONTINGENCY AMOUNT, DO NOT BID

1000  8 1 $139,000.00 $139,000.00 1.000 LS N UTILITY WORK, COMMUNICATIONS

1050 11125 1 $55.00 $34,320.00 624.000 LF N UTILITY PIPE,F&I,CONC,WATER/SEW,20-49.9"

1050 11212 1 $24.00 $38,712.00 1,613.000 LF N UTILITY PIPE, F&I,PVC,CASING/COND,2-4.9"

1050 11213 2 $54.27 $106,639.74 1,965.000 LF N UTILITY PIPE,F&I,PVC,CASING/COND,5-7.9"

1050 11214 1 $38.00 $11,324.00 298.000 LF N UTILITY PIPE,F&I,PVC,CASING/COND,8-19.9"

1050 11222 11 $51.62 $621,355.49 12,036.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"

1050 11223 12 $69.10 $939,661.77 13,598.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"

1050 11224 11 $73.01 $4,465,360.89 61,158.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9

1050 11225 1 $155.91 $1,402,566.36 8,996.000 LF N UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9

1050 11312 1 $24.00 $35,880.00 1,495.000 LF N UTILITY PIPE, F&I,PE,CASING/COND,2-4.9"

1050 11313 2 $38.92 $95,002.00 2,441.000 LF N UTILITY PIPE, F&I,PE,CASING/COND,5-7.9"

1050 11321 3 $31.47 $61,624.52 1,958.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,0-1.9"

1050 11322 5 $45.58 $140,168.10 3,075.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"

1050 11323 1 $160.00 $40,000.00 250.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,5-7.9"

1050 11414 1 $333.00 $1,998.00 6.000 LF N UTILITY PIPE, F&I,DI/CI,CAS/COND,8-19.9"

1050 11422 1 $150.13 $8,257.15 55.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"

1050 11423 11 $66.67 $287,169.21 4,307.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,5-7.9"

1050 11424 14 $66.85 $4,278,227.29 64,000.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,8-19.9

1050 11425 6 $282.54 $2,760,087.95 9,769.000 LF N UTILITY PIPE,F&I,DI/CI,WATER/SEW,20-49.9

1050 11514 2 $151.34 $58,569.00 387.000 LF N UTILITY PIPE,F&I,STL,CASING/COND,8-19.9"

1050 11515 2 $342.12 $126,585.44 370.000 LF N UTILITY PIPE,F&I,STL,CASING/CON,20-49.9"
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1050 13002 2 $6.79 $693,887.10 102,164.000 LF N UTILITY PIPE,INSTALL, 2-4.9"

1050 16001 1 $4.65 $188,240.40 40,470.000 LF N UTILITY PIPE,REMOVE- DISPOSE,0-1.9"

1050 16002 10 $6.49 $331,288.46 51,031.000 LF N UTILITY PIPE,REMOVE- DISPOSE,2-4.9"

1050 16003 11 $20.96 $351,768.92 16,785.000 LF N UTILITY PIPE,REMOVE & DISPOSE,5-7.9"

1050 16004 16 $14.95 $1,242,457.25 83,102.000 LF N UTILITY PIPE,REMOVE & DISPOSE,8-19.9"

1050 16005 7 $33.58 $360,459.55 10,734.000 LF N UTILITY PIPE,REMOVE & DISPOSE,20-49.9"

1050 17004 2 $9.16 $16,353.00 1,785.000 LF N UTILITY PIPE,REMVE&STCKPILE/SLVG,8-19.9"

1050 18002 3 $37.04 $25,888.90 699.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"

1050 18004 5 $30.64 $20,958.28 684.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"

1050 18005 1 $125.00 $6,250.00 50.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"

1050 19922 1 $56.45 $23,765.45 421.000 LF N UTILITY PIPE,TEMP,SPL,WATER/SEWER,2-4.9"

1050 19923 1 $70.03 $17,507.50 250.000 LF N UTILITY PIPE,TEMP,SPL,WATER/SEWER,5-7.9"

1050 19924 1 $89.62 $173,325.08 1,934.000 LF N UTILITY PIPE,TEMP,SPL,WATER/SEWER,8-19.9

1055 11214 1 $650.00 $107,250.00 165.000 EA N UTILITY FITTINGS,F&I,PVC,ELBOW,8.0-19.9"

1055 11224 2 $744.67 $55,850.00 75.000 EA N UTILITY FITTINGS,F&I,PVC,TEE,8.0-19.9"

1055 11234 1 $600.00 $1,800.00 3.000 EA N UTILITY FITTING,F&I,PVC,REDU,8.0-19.9

1055 11244 2 $550.00 $1,650.00 3.000 EA N UTILITY FITTING,F&I,PVC,UNION,8.0-19.9

1055 11254 1 $750.00 $3,750.00 5.000 EA N UTILITY FITTNG,F&I,PVC,CAP/PLG,8-19.9"

1055 11264 1 $425.00 $4,250.00 10.000 EA N UTILITY FITTNG,F&I,PVC,Y FITTING,8-19.9"

1055 11274 1 $435.00 $4,350.00 10.000 EA N UTILITY FITTNG,F&I,PVC,CLEANOUT,8-19.9"

1055 11414 13 $508.96 $638,240.58 1,254.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"

1055 11415 7 $4,493.05 $507,714.60 113.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"

1055 11424 11 $711.50 $160,087.22 225.000 EA N UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"

1055 11425 2 $2,543.76 $35,612.57 14.000 EA N UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"

1055 11434 8 $526.72 $22,648.84 43.000 EA N UTILITY FITTNG,F&I,DI/CI,REDUCER,8-19.9"

1055 11435 1 $2,223.49 $2,223.49 1.000 EA N UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"

1055 11444 3 $739.27 $40,660.00 55.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,8-19.9"

1055 11445 2 $3,538.46 $46,000.00 13.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,20-49.9"

1055 11454 10 $426.37 $28,566.57 67.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG,8-19.9"

1055 11455 2 $1,747.39 $5,242.18 3.000 EA N UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"

1055 11465 1 $7,955.41 $7,955.41 1.000 EA N UTILITY FITTING,F&I,DI/CI, Y,20-49.9"

1055 11494 4 $243.03 $341,949.00 1,407.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"

1055 11495 2 $1,345.71 $122,460.00 91.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,20-49.9"

1055 11555 1 $1,476.71 $2,953.42 2.000 EA N UTILITY FITTING,F&I,STEEL,CAP/P,20-49.9"

1055 11954 1 $650.00 $8,450.00 13.000 EA N UTILITY FITTINGS,F&I,SPEC,CP/PLG,8-19.9"
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1055 13 1 $1,035.00 $9,315.00 9.000 EA N UTILITY FITTINGS, INSTALL

1055 15 2 $1,193.49 $103,834.00 87.000 EA N UTILITY FITTINGS, ADJUST & MODIFY

1060 11211 3 $4,940.50 $49,405.00 10.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'

1060 11213 1 $3,600.00 $3,600.00 1.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,>12'

1060 11221 2 $2,975.10 $38,676.33 13.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,0-6'

1060 11222 6 $5,527.59 $331,655.38 60.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-

1060 11223 5 $12,120.48 $884,795.06 73.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,>12'

1060 13 1 $4,950.00 $84,150.00 17.000 EA N UTILITY STR, BELOW GROUND, INSTALL

1060 15 7 $1,619.98 $87,478.65 54.000 EA N UTILITY STR,BELOW GROUND,A/M

1060 16 8 $2,177.32 $134,993.58 62.000 EA N UTILITY STR,BLW GRN,R&D,CONT OWNS

1060 17 1 $79.13 $712.17 9.000 EA N UTILITY STR,BLW GRN,REM-STOCK-SALV

1060 19222 1 $8,500.00 $42,500.00 5.000 EA N UTILITY STR,BLW GRN,REHAB-WATER/SEW

1080 11101 3 $2,221.75 $53,322.00 24.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX

1080 11103 1 $3,000.00 $6,000.00 2.000 EA N UTIL FIXT, F&I, 0-1.9",TAP SADDLE/SLEEVE

1080 11106 1 $1,700.00 $5,100.00 3.000 EA N UTIL FIXT, F&I, 0-1.9", VAC/AIR ASSEMBLY

1080 11201 1 $1,600.00 $22,400.00 14.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX

1080 11203 2 $2,813.27 $84,398.16 30.000 EA N UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE

1080 11204 7 $831.95 $106,489.53 128.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY

1080 11205 7 $2,124.50 $263,438.43 124.000 EA N UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM

1080 11206 8 $4,123.40 $235,033.61 57.000 EA N UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY

1080 11207 1 $4,394.68 $114,261.68 26.000 EA N UTIL FIXT, F&I, 2-4.9", LINE STOP ASSEM

1080 11303 7 $4,224.88 $164,770.24 39.000 EA N UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE

1080 11304 11 $1,411.24 $184,872.94 131.000 EA N UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY

1080 11307 1 $5,567.68 $61,244.48 11.000 EA N UTIL FIXT, F&I, 5-7.9", LINE STOP ASSEM

1080 11401 2 $1,296.04 $49,249.64 38.000 EA N UTIL FIXT, F&I, 8-19.9", VALVE METER BOX

1080 11403 11 $5,773.97 $600,493.33 104.000 EA N UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV

1080 11404 11 $2,419.32 $609,668.19 252.000 EA N UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY

1080 11407 5 $8,181.71 $376,358.65 46.000 EA N UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM

1080 11503 1 $8,850.00 $8,850.00 1.000 EA N UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV

1080 11504 4 $12,996.74 $246,938.15 19.000 EA N UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY

1080 11507 2 $26,983.33 $161,900.00 6.000 EA N UTIL FIXT,F&I,20-49.9",LINE STOP ASSEM

1080 14 1 $832.00 $1,664.00 2.000 EA N UTILITY FIXTURES,  RELOCATE

1080 15 9 $954.23 $134,546.14 141.000 EA N UTILITY FIXTURES, ADJUST & MODIFY

1080 15101 2 $658.13 $115,830.00 176.000 EA N UTIL FIXT, A&M, 0- 1.9", VALVE/METER BOX

1080 15404 1 $1,110.00 $3,330.00 3.000 EA N UTIL FIXT, A&M, 8-19.9", VALVE ASSEM
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1080 16 1 $1,300.00 $16,900.00 13.000 EA N UTILITY FIXTURES,REMOVE & DISPOSE

1080 16401 1 $975.00 $7,800.00 8.000 EA N UTIL FIXT, R&D, 8-19.9", VALVE/METER BOX

1080 17 1 $105.22 $1,683.52 16.000 EA N UTILITY FIXTURES,REM,STOCK/SALVAGE

1501  1 1 $280,000.00 $280,000.00 1.000 EA N LIFT STATION, SANITARY SEWER

1501  1  1 1 $912,956.88 $912,956.88 1.000 EA N LIFT STATION, SANITARY SEWER, SPECIAL

1644113 08 6 $4,571.05 $283,405.34 62.000 EA N FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"

1644116 08 1 $3,337.93 $20,027.58 6.000 EA N FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"

1644116 09 1 $3,445.60 $13,782.40 4.000 EA N FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 8"

1644133 08 2 $2,727.50 $5,455.00 2.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"

1644136 08 5 $3,078.43 $197,019.26 64.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"

1644400 1 $400.00 $400.00 1.000 EA N FIRE HYDRANT, SALVAGE & STORE

1644700 2 $1,474.59 $7,372.96 5.000 EA N FIRE HYDRANT, ADJUST & MODIFY

1644800 2 $1,676.37 $6,705.46 4.000 EA N FIRE HYDRANT, RELOCATE

1644900 8 $1,013.26 $61,808.84 61.000 EA N FIRE HYDRANT, REMOVE

1820  1 60 2 $3.33 $206,900.64 62,100.000 LF N UTILITY CABLE, TEL/COM, R&D CONT OWNS

1820  2 60 1 $.40 $3,937.20 9,843.000 LF N UTILITY FIBER OPTIC,PHONE COM,REM-DISP

Note : Averages and totals are based on the awarded unit price only. 

Weighted average is weighted on Quantity at the contract level.


