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From 2008/01/01  to 2008/12/31 

Contract Type: ('CC')    STATEWIDE
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From: 0102  2  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0102  2  1 5 $338,000.00 $2,028,000.00 6.000 LS N SPECIAL DETOUR 1

0102  2  2 3 $127,666.67 $383,000.00 3.000 LS N SPECIAL DETOUR 2

0102  2  3 1 $24,000.00 $24,000.00 1.000 LS N SPECIAL DETOUR 3

0102  2  4 1 $23,700.00 $23,700.00 1.000 LS N SPECIAL DETOUR 4

0102  2  5 1 $21,000.00 $21,000.00 1.000 LS N SPECIAL DETOUR 5

0102  2  6 1 $11,400.00 $11,400.00 1.000 LS N SPECIAL DETOUR 6

0102  3 57 $18.91 $917,864.42 48,538.560 CY N COMMERCIAL MATL FOR DRIVEWAY MAINT

0102 11 1 $.01 $19.20 1,920.000 MH N SERVICE PATROL

0102 14 94 $26.05 $1,578,865.19 60,606.000 MH N TRAFFIC CONTROL OFFICER

0102 60 203 $.33 $1,234,419.63 3,796,230.000 ED N WORK ZONE SIGN

0102 61 50 $54.28 $67,845.08 1,250.000 EA N BUSINESS SIGN

0102 71 11 51 $12.22 $6,376,623.76 521,811.500 LF N BARRIER WALL,TEMP,F&I,CONCRETE

0102 71 12 1 $.01 $5.50 550.000 LF N BARRIER WALL,TEMP,F&I,WATERFILLED

0102 71 13 12 $24.86 $1,328,488.76 53,436.000 LF N BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC

0102 71 14 28 $20.79 $1,939,141.66 93,287.500 LF N BARRIER WALL,TEMP,F&I,TYPE K

0102 71 21 36 $4.23 $1,461,221.40 345,508.000 LF N BARRIER WALL,TEMP,REL,CONCRETE

0102 71 23 6 $8.05 $163,168.13 20,277.000 LF N BARRIER WALL,TEMP,REL,LOW PROFILE,CONC

0102 71 24 17 $8.38 $803,652.39 95,865.000 LF N BARRIER WALL,TEMP,REL,TYPE K

0102 73 6 $11.70 $275,878.00 23,585.000 LF N TEMPORARY GUARDRAIL

0102 74  1 193 $.18 $2,144,742.71 12,234,031.000 ED N BARRICADE,TEMP,TYPS I,II,DI,VP & DRUM

0102 74  2 107 $.38 $252,302.07 656,884.000 ED N BARRICADE,TEMP,TYPE III, 6'

0102 76 155 $6.73 $557,501.25 82,781.000 ED N ADVANCE WARNING ARROW PANEL

0102 77 199 $.43 $590,409.09 1,371,603.000 ED N HIGH INTENSITY FLASH LI,TEMP,TYP B

0102 78 127 $3.51 $1,206,844.21 344,198.000 EA N REFLECTIVE PAVT MARKER,TEMPORARY

0102 79 59 $.14 $398,090.59 2,896,029.000 ED N LIGHTS,BARR WALL MNT,TEMP,TYP C,STDY BRN

0102 89  7 61 $1,115.23 $1,225,636.37 1,099.000 LO N TEMPORARY CRASH CUSHION, REDIRECT OPT

0102 94  1 1 $20.00 $1,000.00 50.000 LF N GLARE SCREEN,TEMP,F&I,WALL MAT-CONC

0102 94 11 1 $10.00 $500.00 50.000 LF N GLARE SCREEN,TEMP,REL,WALL MAT-CONC

0102 98  2 2 $133.33 $4,800.00 36.000 EA N BARRICADE TYPE III -TO REMAIN, 6'

0102 99 172 $17.14 $2,164,943.56 126,317.000 ED N CHANGEABLE-VARIABLE MESSAGE SIGN,TEMP

0102104  1 1 $229.45 $18,356.00 80.000 ED N TEMPORARY TRAFFIC CONTROL, PORT SIGNAL

0102104  2 10 $29.52 $671,910.05 22,758.000 ED N TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL

0102107 47 $8.75 $624,046.97 71,346.000 DA N TEMP TRAFFIC DETECTION, INTERSECT

0102150  1 37 $11.37 $253,093.81 22,259.000 ED N PORTABLE REGULATORY,SIGN

0102150  2 37 $12.73 $280,987.38 22,079.000 ED N RADAR SPEED DISPLAY UNIT
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0102911  1 15 $1.08 $96,752.16 89,382.000 LF N PAVT MARKING REMOVABLE,WH-BLK,SKIP

0102911  2 31 $.79 $309,395.72 392,105.000 LF N PAVT MARKING REMOVABLE,WH-BLK,SOLID

0102911  3 7 $1.86 $11,467.83 6,165.000 SF N PAVT MARKING REMOVABLE,WH-BLK,OTHER

0102912  1 6 $.75 $2,815.32 3,751.000 LF N PAVT MARKING REMOVABLE,YELLOW,SKIP

0102912  2 31 $.92 $296,962.11 324,378.000 LF N PAVT MARKING REMOVABLE, YELLOW,SOLID

0102912  3 1 $4.00 $1,812.00 453.000 SF N PAVT MARKING REMOVABLE, YELLOW, OTHER

0104  1 21 $1.51 $84,328.07 56,008.600 SY N ARTIFICIAL COVERINGS EROSION CNTL

0104  4 4 $109.46 $8,124.18 74.220 AC N MOWING

0104  5 7 $70.56 $61,315.50 869.000 CY N SANDBAGGING

0104  6 3 $32.60 $65,362.50 2,005.000 LF N TEMPORARY SLOPE DRAIN

0104  7 1 $200.00 $3,000.00 15.000 EA N SEDIMENT BASIN

0104  9 1 $200.00 $3,000.00 15.000 EA N SEDIMENT BASIN CLEANOUT

0104 10  2 105 $11.26 $1,669,059.73 148,249.100 LF N SYNTHETIC BALES

0104 11 50 $6.81 $308,405.91 45,275.000 LF N FLOATING TURBIDITY BARRIER

0104 12 27 $3.98 $63,294.32 15,905.600 LF N STAKED TURBIDITY BARRIER

0104 13  1 117 $.94 $1,680,583.90 1,783,879.800 LF N STAKED SILT FENCE, TYPE III

0104 13  2 5 $1.07 $194,159.70 180,868.000 LF N STAKED SILT FENCE,TYPE IV

0104 15 30 $2,604.09 $411,446.14 158.000 EA N SOIL TRACKING PREVENTION DEVICE

0104 16 95 $6.15 $510,268.46 83,000.000 EA N ROCK BAG

0104 17 1 $3.87 $7,546.50 1,950.000 LF N SAND FENCE

0109 71  2 8 $60.53 $148,771.00 2,458.000 DA N FIELD OFFICE, 600 SQ FT

0109 71  3 16 $61.47 $291,308.06 4,739.000 DA N FIELD OFFICE, 900 SQ FT

0109 71  4 8 $78.72 $313,704.70 3,985.000 DA N FIELD OFFICE,1200 SQ FT

0109 71  5 3 $54.06 $178,140.00 3,295.000 DA N FIELD OFFICE,1500 SQ FT

0110  1  1 163 $9,316.48 $20,857,508.38 2,238.776 AC N CLEARING & GRUBBING

0110  2  1 1 $10,000.00 $5,000.00 .500 AC N CLEARING & GRUBBING (PUSH BUTTON CONT)

0110  3 28 $29.54 $5,862,708.50 198,467.200 SF N REMOVAL OF EXISTING STRUCTURE

0110  4 105 $11.44 $2,942,056.51 257,204.440 SY N REMOVAL OF EXISTING CONCRETE PAVEMENT

0110  5 1 $2,500.00 $7,500.00 3.000 EA N PLUGGING WATER WELLS, ARTESIAN

0110  6 1 $2,500.00 $2,500.00 1.000 EA N PLUGGING WATER WELLS, NON-ARTESIAN

0110  7  1 35 $128.62 $126,173.07 981.000 EA N MAILBOX, F&I SINGLE

0110  8 1 $1,000.00 $2,000.00 2.000 DA N UNDERWATER DEBRIS REMOVAL

0110  8  1 1 $40.25 $177,100.00 4,400.000 TN N UNDERWATER DEBRIS REMOVAL

0110 12  1 1 $200.00 $2,000.00 10.000 SY N HYDRODEMOLITION, REM OF DECK SURFACE

0110 71  1 2 $1,459.53 $404,288.64 277.000 LF N BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
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0110 73 1 $100.00 $12,900.00 129.000 LF N REMOVE EXISTING BULKHEAD

0110 82 1 $12,000.00 $12,000.00 1.000 MB N REMOVE & DISPOSE STRUCTURAL TIMBER

0110 86 27 $14,611.44 $423,731.81 29.000 LS N DELIVERY OF SALVAGEABLE MATERIAL TO FDOT

0120  1 87 $4.13 $11,550,674.12 2,795,405.750 CY N REGULAR EXCAVATION

0120  2  2 41 $7.98 $1,089,743.43 136,535.700 CY N BORROW EXCAVATION, TRUCK MEASURE

0120  3 2 $15.37 $17,459.95 1,136.000 CY N LATERAL DITCH EXCAVATION

0120  4 27 $7.18 $1,133,430.36 157,858.060 CY N SUBSOIL EXCAVATION

0120  5 4 $10.95 $39,420.00 3,600.000 CY N CHANNEL EXCAVATION

0120  6 85 $6.38 $19,545,884.15 3,062,795.930 CY N EMBANKMENT

0120 71 42 $29,384.79 $1,322,315.42 45.000 LS N REGULAR EXCAVATION (3-R PROJECTS ONLY)

0120 72 2 $100.00 $1,000.00 10.000 CY N GRAVEL FILL

0120 74 1 $8.50 $1,161,703.50 136,671.000 CY N SURCHARGE EMBANKMENT

0121 70 17 $144.27 $611,198.55 4,236.460 CY N FLOWABLE FILL

0125  1 2 $26.41 $31,462.92 1,191.400 CY N EXCAVATION FOR STRUCTURES

0141 70 1 $550.00 $11,000.00 20.000 AS N SETTLEMENT PLATE ASSEMBLY

0144 71 1 $1,250.00 $7,500.00 6.000 EA N PORE-PRESSURE TRANSDUCER, PIEZOMETER

0144 72 1 $3.00 $6,000.00 2,000.000 LF N TUBING FOR PIEZOMETER

0144 74 1 $5,800.00 $5,800.00 1.000 EA N PORE-PRESSURE TRANSDUCER,CNTL/READOUT

0145  1 1 $6.24 $433,904.64 69,536.000 SF N GEOSYNTHETIC REINFORCED SOIL SLOPE

0145  2 4 $4.09 $64,718.85 15,833.000 SY N GEOSYNTHETIC REINF FND OVER SOFT SOIL

0145 71  1 5 $4.47 $467,438.04 104,643.000 SY N REINFORCEMENT GRID, BIAXIAL TYPE 1

0145 71  2 1 $5.00 $35,565.00 7,113.000 SY N REINFORCEMENT GRID, BIAXIAL TYPE 2

0160  4 63 $2.58 $8,588,854.12 3,329,869.680 SY N TYPE B STABILIZATION

0160  6 1 $4.00 $15,568.00 3,892.000 SY N STABILIZED SUBBASE

0162  1 11 46 $1.17 $1,954,783.35 1,667,647.500 SY N PREPARED SOIL LAYER, FINISH SOIL, 6"

0162  1 12 3 $10.69 $15,483.50 1,448.000 SY N PREPARED SOIL LAYER, FINISH SOIL, 12"

0162  1 21 1 $3.00 $42,225.00 14,075.000 SY N PREPARED SOIL LAYER, ORGANIC SOIL, 6"

0173 71 1 $306.00 $94,248.00 308.000 EA N DRILLING HOLES FOR PRESSURE GROUTING

0173 76 2 $15.22 $655,594.00 43,080.000 LF N GROUT PIPE INSTALLATION

0173 77  1 3 $85.16 $3,002,808.00 35,261.000 CY N SUBSURF PRESSURE GROUTING,SAND CEM

0173 77  2 1 $180.00 $72,000.00 400.000 CY N SUBSURF PRESSURE GROUTING, CACL2

0175  1 1 $10.00 $33,030.00 3,303.000 SY N RESEATING CONCRETE PAVEMENT

0210  2 1 $40.00 $10,400.00 260.000 CY N LIMEROCK-NEW MATERIAL FOR REWORKING BASE

0285701 47 $6.85 $2,291,060.81 334,341.030 SY N OPTIONAL BASE,BASE GROUP 01

0285702 4 $9.08 $1,754,336.80 193,258.000 SY N OPTIONAL BASE,BASE GROUP 02
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0285703 4 $20.29 $162,712.64 8,018.400 SY N OPTIONAL BASE,BASE GROUP 03

0285704 15 $12.03 $2,891,965.29 240,374.000 SY N OPTIONAL BASE,BASE GROUP 04

0285705 2 $33.03 $145,842.45 4,415.000 SY N OPTIONAL BASE,BASE GROUP 05

0285706 25 $16.44 $7,707,999.97 468,858.100 SY N OPTIONAL BASE,BASE GROUP 06

0285707 1 $45.00 $32,625.00 725.000 SY N OPTIONAL BASE,BASE GROUP 07

0285708 4 $17.77 $330,477.18 18,601.100 SY N OPTIONAL BASE,BASE GROUP 08

0285709 38 $14.55 $20,281,266.18 1,394,211.800 SY N OPTIONAL BASE,BASE GROUP 09

0285710 9 $10.58 $2,942,148.58 278,160.000 SY N OPTIONAL BASE,BASE GROUP 10

0285711 21 $18.50 $7,017,577.61 379,356.000 SY N OPTIONAL BASE,BASE GROUP 11

0285712 8 $22.67 $5,794,567.90 255,587.000 SY N OPTIONAL BASE,BASE GROUP 12

0285713 9 $66.14 $453,682.89 6,859.000 SY N OPTIONAL BASE,BASE GROUP 13

0285714 1 $50.00 $154,995.00 3,099.900 SY N OPTIONAL BASE,BASE GROUP 14

0285715 24 $48.95 $2,505,778.54 51,193.600 SY N OPTIONAL BASE,BASE GROUP 15

0286  1 30 $17.02 $942,125.37 55,353.900 SY N TURNOUT CONSTRUCTION

0286  2 7 $116.60 $84,433.21 724.100 TN N TURNOUT CONSTRUCTION-ASPHALT

0287  1 1 $534.98 $38,518.56 72.000 CY N ASPHALT TREATED PERMEABLE BASE

0327 70  1 55 $1.38 $1,685,024.22 1,221,680.500 SY N MILLING EXIST ASPH PAVT, 1" AVG DEPTH

0327 70  2 6 $2.25 $779,426.59 346,009.000 SY N MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH

0327 70  3 1 $1.21 $11,699.49 9,669.000 SY N MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH

0327 70  4 19 $2.11 $4,175,303.96 1,981,340.600 SY N MILLING EXIST ASPH PAVT, 3" AVG DEPTH

0327 70  5 55 $1.96 $4,736,339.16 2,421,404.600 SY N MILLING EXIST ASPH PAVT, 2" AVG DEPTH

0327 70  6 54 $1.52 $4,042,517.44 2,656,462.800 SY N MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH

0327 70  7 4 $2.43 $46,774.77 19,282.600 SY N MILLING EXIST ASPH PAVT, 4" AVG DEPTH

0327 70  8 38 $1.88 $4,376,910.00 2,322,399.900 SY N MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH

0327 70 10 1 $3.91 $157,890.49 40,381.200 SY N MILLING EXIST ASPH PAVT, 5" AVG DEPTH

0327 70 11 16 $2.44 $2,697,744.96 1,104,749.500 SY N MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH

0327 70 12 6 $1.30 $224,814.99 173,250.000 SY N MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH

0327 70 13 15 $1.75 $1,008,190.34 576,781.000 SY N MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH

0327 70 15 5 $1.59 $486,208.97 306,386.000 SY N MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH

0327 70 16 10 $1.39 $335,949.74 242,501.700 SY N MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH

0327 70 17 3 $2.08 $299,037.14 143,480.700 SY N MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH

0327 70 18 1 $1.21 $28,369.66 23,446.000 SY N MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH

0327 70 19 27 $2.05 $1,745,194.07 849,279.600 SY N MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH

0327 70 20 2 $2.24 $256,500.47 114,580.000 SY N MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH

0327 70 22 1 $2.70 $35,888.40 13,292.000 SY N MILLING EXIST ASPH PAVT,4 1/4" AVG DEPTH
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0327 70 23 2 $2.93 $45,901.18 15,671.000 SY N MILLING EXIST ASPH PAVT, 6" AVG DEPTH

0334  1 11 8 $118.50 $862,181.12 7,275.660 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC A

0334  1 12 21 $93.77 $7,134,952.84 76,088.000 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC B

0334  1 13 98 $92.81 $73,925,484.74 796,514.070 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC C

0334  1 14 11 $91.72 $8,176,474.18 89,149.030 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC D

0334  1 15 1 $94.00 $1,045,073.20 11,117.800 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC E

0334  1 21 1 $121.00 $53,663.50 443.500 TN N SUPERPAVE ASPH CONC, TRAF A, PG76-22

0334  1 22 14 $93.14 $11,480,348.96 123,264.990 TN N SUPERPAVE ASPH CONC, TRAF B, PG76-22

0334  1 23 21 $92.52 $20,164,240.23 217,947.800 TN N SUPERPAVE ASPH CONC, TRAF C, PG76-22

0334  1 24 21 $95.01 $40,369,415.83 424,915.950 TN N SUPERPAVE ASPH CONC, TRAF D, PG76-22

0334  1 25 3 $94.33 $12,937,627.90 137,159.780 TN N SUPERPAVE ASPH CONC, TRAF E, PG76-22

0337  7  5 28 $120.72 $11,609,381.58 96,164.500 TN N ASPH CONC FC, INC BIT/RUBBER, FC-5

0337  7 22 23 $121.40 $20,335,275.99 167,511.350 TN N ASPH CONC FC,INC BIT,FC-5,PG76-22

0337  7 30 6 $124.25 $1,668,096.61 13,425.200 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,RUBBER

0337  7 31 9 $115.17 $3,694,933.34 32,082.700 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,RUBBER

0337  7 32 43 $118.02 $21,223,659.51 179,830.040 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,RUBBER

0337  7 33 32 $114.54 $21,664,949.47 189,154.320 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,RUBBER

0337  7 40 7 $112.67 $3,667,457.20 32,550.400 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22

0337  7 41 6 $114.33 $3,585,198.97 31,358.300 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22

0337  7 42 9 $114.61 $4,521,271.73 39,449.300 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22

0337  7 43 16 $111.40 $16,165,169.65 145,108.600 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22

0337  7 45 3 $137.11 $754,753.15 5,504.700 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22

0339  1 86 $162.31 $3,136,915.14 19,327.050 TN N MISCELLANEOUS ASPHALT PAVEMENT

0341 70 7 $5.05 $3,504,028.75 693,642.000 SY N ASPHALT RUBBER MEMBRANE INTERLAYER

0350  1  3 2 $74.00 $62,827.76 849.000 SY N PLAIN CEMENT CONC PAVT, 8"

0350  1  4 1 $71.53 $224,675.73 3,141.000 SY N PLAIN CEMENT CONC PAVT, 9"

0350  2  1 1 $41.40 $2,691.00 65.000 SY N CEMENT CONC PAVT REINFORCED, 6"

0350 72 3 $1.81 $308,632.41 170,857.000 LF N CLEANING & RESEALING JOINTS - CONC PVMT

0350 78 3 $1.91 $57,071.50 29,838.000 LF N CLEANING & SEALING RANDOM CRACKS

0352 70 4 $2.69 $337,657.66 125,392.000 SY N GRINDING CONCRETE PAVT

0353 70 3 $626.31 $1,261,381.56 2,014.000 CY N CONC PAVT SLAB REPLACEMENT

0400  1  2 31 $812.97 $635,123.76 781.240 CY N CONC CLASS I, ENDWALLS

0400  1 11 31 $515.29 $2,475,525.56 4,804.120 CY N CONC CLASS I, RETAINING WALLS

0400  1 15 99 $522.28 $1,643,734.22 3,147.200 CY N CONC CLASS I, MISCELLANEOUS

0400  2  1 6 $683.55 $1,093,756.10 1,600.100 CY N CONC CLASS II, CULVERTS
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0400  2  2 3 $1,238.06 $108,825.40 87.900 CY N CONC CLASS II, ENDWALLS

0400  2  4 18 $715.86 $9,432,989.80 13,177.200 CY N CONC CLASS II, SUPERSTRUCTURE

0400  2  5 4 $734.12 $303,340.23 413.200 CY N CONC CLASS II, SUBSTRUCTURE

0400  2  8 1 $600.00 $50,160.00 83.600 CY N CONC CLASS II, BULKHEAD

0400  2 10 19 $363.38 $2,030,034.58 5,586.500 CY N CONC CLASS II, APPROACH SLABS

0400  2 11 2 $1,973.38 $455,259.00 230.700 CY N CONC CLASS II, RETAINING WALLS

0400  2 15 15 $698.09 $224,158.26 321.100 CY N CONC CLASS II, MISCELLANEOUS

0400  2 25 2 $728.61 $101,749.69 139.650 CY N CONC CLASS II, MASS, SUBSTRUCTURE

0400  3 15 1 $400.00 $2,000.00 5.000 CY N CONC CLASS III, MISCELLANEOUS

0400  3 20 2 $806.45 $5,000.00 6.200 CY N CONC CLASS III, SEAL

0400  4  1 11 $1,025.12 $2,893,801.31 2,822.900 CY N CONC CLASS IV, CULVERTS

0400  4  2 4 $831.56 $239,905.96 288.500 CY N CONC CLASS IV, ENDWALLS

0400  4  4 4 $2,256.65 $1,949,520.00 863.900 CY N CONC CLASS IV, SUPERSTRUCTURE

0400  4  5 21 $674.93 $5,294,738.91 7,844.900 CY N CONC CLASS IV, SUBSTRUCTURE

0400  4  8 5 $999.70 $289,642.20 289.730 CY N CONC CLASS IV, BULKHEAD

0400  4 11 7 $631.05 $1,362,949.00 2,159.800 CY N CONC CLASS IV, RETAINING WALLS

0400  4 15 6 $261.06 $65,578.00 251.200 CY N CONC CLASS IV, MISCELLANEOUS

0400  4 25 4 $530.59 $646,736.40 1,218.900 CY N CONC CLASS IV, MASS, SUBSTRUCTURE

0400  4 41 1 $600.00 $34,200.00 57.000 CY N CONC CLASS IV, PRECAST DECK OVERLAY

0400  6 2 $800.00 $28,800.00 36.000 EA N PRECAST ANCHOR BEAMS

0400  7 10 $2.58 $111,356.79 43,110.000 SY N BRIDGE DECK GROOVING, LESS THAN 8.5"

0400  9 10 $5.40 $105,632.29 19,549.500 SY N BRIDGE DECK GROOV &PLANING, DECK 8.5"&>

0400 32 4 $5,011.71 $185,433.20 37.000 CY N CONCRETE FOR JOINT REPAIR

0400 60  1 1 $44,500.00 $44,500.00 1.000 LS N CATHODIC PROTECTION-ELECT WORK, AC POW

0400 60  3 1 $17.62 $125,983.00 7,150.000 LF N CATHODIC PROTECTION-ELECT WORK, CODUIT,

0400 60  4 1 $90,300.00 $90,300.00 1.000 LS N CATHODIC PROTECTION-ELECT WORK, EQUIP,

0400 95  1 1 $15,233.00 $15,233.00 1.000 EA N COFFERDAM, BASCULE PIER

0400128 2 $20.56 $13,282.00 646.000 LF N GRTNING PRCST DECK PNL, NON-SHRINK GRTN

0400136 1 $29.45 $778,127.90 26,422.000 SY N EPOXY CONCRETE OVERLAY- STRUCTURES REHAB

0400140  1 3 $3,236.19 $608,404.00 188.000 EA N NEOPRENE PAD REPLACEMENT, BENT/PIER

0400140  2 1 $1,363.00 $10,904.00 8.000 EA N NEOPRENE PAD REPLACEMENT, ABUTMENT

0400142  3 3 $20.06 $344,914.80 17,196.000 SF N CATHODIC PROTECTION SYSTEM, ZINC ALUM SP

0400143 10 $1.62 $225,583.13 139,207.000 SF N CLEAN & COAT CONCRETE SURF , CLASS 5

0400147 13 $977.59 $346,653.50 354.600 CF N COMPOSITE NEOPRENE PADS

0400153 2 $41.67 $2,500.00 60.000 CF N NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
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0401 70  1 3 $133.66 $25,662.00 192.000 CF N RESTORE SPALLED AREAS, EPOXY

0401 70  2 2 $386.43 $279,000.00 722.000 CF N RESTORE SPALL AREA,LATX MOD MTR,STY-BUT

0401 70  3 1 $402.00 $105,163.20 261.600 CF N RESTORE SPALL AREA,LATX MOD MTR, ACRYLC

0401 70  4 4 $588.54 $24,130.00 41.000 CF N RESTORE SPALLED AREAS,PORTLND CEM GROUT

0401 70  6 1 $200.00 $4,000.00 20.000 CF N SPALL A RESTORE, THERMOSET POLYMER CNC

0405 70  2 1 $750.00 $15,000.00 20.000 CF N LATEX MOD PORTLAND CEMENT CONC, TYP III

0413149 3 $27.44 $48,240.00 1,758.000 GA N PENETRANT SEALER

0413154 3 $.89 $250,238.43 280,210.000 SF N CLEAN & SEAL CONC SURFACES

0415  1  1 20 $1.12 $735,752.34 656,462.000 LB N REINF STEEL- ROADWAY

0415  1  3 6 $1.03 $151,234.50 147,331.000 LB N REINF STEEL- RETAINING WALL

0415  1  4 21 $1.00 $3,354,624.12 3,358,157.000 LB N REINF STEEL- SUPERSTRUCTURE

0415  1  5 26 $.97 $1,562,407.22 1,614,757.000 LB N REINF STEEL- SUBSTRUCTURE

0415  1  6 17 $.93 $97,522.00 105,031.000 LB N REINF STEEL- MISCELLANEOUS

0415  1  8 5 $1.05 $28,525.27 27,076.000 LB N REINF STEEL- BULKHEAD

0415  1  9 19 $.97 $1,080,695.44 1,116,888.000 LB N REINF STEEL- APPROACH SLABS

0415  2  8 1 $4.50 $51,273.00 11,394.000 LB N REINF STEEL- STAINLESS, BULKHEAD

0425  1201 4 $3,933.85 $86,544.69 22.000 EA N INLETS, CURB, TYPE 9, <10'

0425  1203 1 $5,285.00 $5,285.00 1.000 EA N INLETS, CURB, TYPE 9, J BOT, <10'

0425  1205 1 $5,458.00 $10,916.00 2.000 EA N INLETS, CURB, TYPE 9, PARTIAL

0425  1311 10 $3,764.29 $504,415.51 134.000 EA N INLETS, CURB, TYPE P-1, <10'

0425  1312 4 $4,456.62 $35,652.92 8.000 EA N INLETS, CURB TYPE P-1, >10'

0425  1315 3 $2,734.75 $19,143.24 7.000 EA N INLETS, CURB TYPE P-1, PARTIAL

0425  1321 10 $3,956.54 $197,827.00 50.000 EA N INLETS, CURB, TYPE P-2, <10'

0425  1331 13 $4,089.56 $188,119.68 46.000 EA N INLETS, CURB, TYPE P-3, <10'

0425  1332 1 $4,300.00 $4,300.00 1.000 EA N INLETS, CURB, TYPE P-3, >10'

0425  1335 4 $2,914.71 $26,232.40 9.000 EA N INLETS, CURB, TYPE P-3, PARTIAL

0425  1341 8 $4,048.98 $198,400.00 49.000 EA N INLETS, CURB, TYPE P-4, <10'

0425  1342 1 $4,600.00 $4,600.00 1.000 EA N INLETS, CURB, TYPE P-4, >10'

0425  1345 6 $3,038.88 $54,699.78 18.000 EA N INLETS, CURB, TYPE P-4, PARTIAL

0425  1351 37 $3,384.83 $1,259,157.79 372.000 EA N INLETS, CURB, TYPE P-5, <10'

0425  1352 4 $4,055.96 $44,615.59 11.000 EA N INLETS, CURB, TYPE P-5, >10'

0425  1355 10 $2,864.56 $77,343.03 27.000 EA N INLETS, CURB, TYPE P-5, PARTIAL

0425  1361 29 $3,731.30 $675,365.83 181.000 EA N INLETS, CURB, TYPE P-6, <10'

0425  1362 2 $4,700.00 $9,400.00 2.000 EA N INLETS, CURB, TYPE P-6, >10'

0425  1365 9 $3,804.21 $53,258.88 14.000 EA N INLETS, CURB, TYPE P-6, PARTIAL
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0425  1411 4 $4,491.64 $112,291.09 25.000 EA N INLETS, CURB TYPE J-1, <10'

0425  1412 3 $5,666.67 $153,000.00 27.000 EA N INLETS, CURB, TYPE J-1, >10'

0425  1415 1 $3,659.53 $3,659.53 1.000 EA N INLETS, CURB, TYPE J-1, PARTIAL

0425  1421 3 $5,501.70 $44,013.56 8.000 EA N INLETS, CURB, TYPE J-2, <10'

0425  1422 2 $6,175.00 $24,700.00 4.000 EA N INLETS, CURB, TYPE J-2, >10'

0425  1425 2 $4,037.17 $16,148.66 4.000 EA N INLETS, CURB, TYPE J-2, PARTIAL

0425  1431 1 $6,600.00 $6,600.00 1.000 EA N INLETS, CURB, TYPE J-3, <10'

0425  1432 1 $6,500.00 $26,000.00 4.000 EA N INLETS, CURB, TYPE J-3, >10'

0425  1435 1 $3,850.00 $3,850.00 1.000 EA N INLETS, CURB, TYPE J-3, PARTIAL

0425  1441 3 $7,205.00 $28,820.00 4.000 EA N INLETS, CURB, TYPE J-4, <10'

0425  1442 1 $6,000.00 $6,000.00 1.000 EA N INLETS, CURB, TYPE J-4, >10'

0425  1451 12 $4,880.82 $239,160.16 49.000 EA N INLETS, CURB, TYPE J-5, <10'

0425  1452 5 $6,149.71 $79,946.27 13.000 EA N INLETS, CURB, TYPE J-5, >10'

0425  1455 2 $5,485.33 $16,456.00 3.000 EA N INLETS, CURB, TYPE J-5, PARTIAL

0425  1461 18 $5,807.67 $197,460.87 34.000 EA N INLETS, CURB, TYPE J-6, <10'

0425  1462 1 $5,400.00 $16,200.00 3.000 EA N INLETS, CURB, TYPE J-6, >10'

0425  1465 2 $5,770.67 $17,312.00 3.000 EA N INLETS, CURB, TYPE J-6, PARTIAL

0425  1471 6 $3,034.77 $72,834.36 24.000 EA N INLETS, CURB, TYPE 7, <10'

0425  1473 2 $5,185.71 $36,300.00 7.000 EA N INLETS, CURB, TYPE 7, J BOT , <10'

0425  1474 1 $6,075.00 $12,150.00 2.000 EA N INLETS, CURB, TYPE 7, J BOT , >10'

0425  1481 2 $4,075.00 $16,300.00 4.000 EA N INLETS, CURB, TYPE 8, <10'

0425  1501 3 $2,571.78 $120,873.61 47.000 EA N INLETS, DT BOT, TYPE A, <10'

0425  1503 1 $3,973.91 $19,869.55 5.000 EA N INLETS, DT BOT, TYPE A, J BOT, <10'

0425  1511 4 $3,360.68 $208,362.20 62.000 EA N INLETS, DT BOT, TYPE B, <10'

0425  1512 1 $4,384.95 $4,384.95 1.000 EA N INLETS, DT BOT, TYPE B, >10'

0425  1513 4 $4,496.09 $323,718.25 72.000 EA N INLETS, DT BOT, TYPE B, J BOT,<10'

0425  1514 4 $8,072.41 $113,013.72 14.000 EA N INLETS, DT BOT, TYPE B, J BOT, >10'

0425  1521 36 $2,074.24 $669,979.05 323.000 EA N INLETS, DT BOT, TYPE C, <10'

0425  1522 2 $2,253.41 $6,760.24 3.000 EA N INLETS, DT BOT, TYPE C, >10'

0425  1523 7 $3,791.33 $166,818.45 44.000 EA N INLETS, DT BOT, TYPE C,J BOT,<10'

0425  1524 1 $3,900.00 $7,800.00 2.000 EA N INLETS, DT BOT, TYPE C, J BOT, >10'

0425  1525 5 $2,038.50 $36,692.94 18.000 EA N INLETS, DT BOT, TYPE C, PARTIAL

0425  1529 2 $3,020.00 $6,040.00 2.000 EA N INLETS, DT BOT, TYPE C, MODIFY

0425  1531 12 $2,895.35 $112,918.52 39.000 EA N INLETS, DT BOT, TYPE C, MOD, <10'

0425  1532 2 $2,944.26 $8,832.78 3.000 EA N INLETS, DT BOT, TYPE C, MOD, >10'
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0425  1541 26 $2,764.80 $671,847.60 243.000 EA N INLETS, DT BOT, TYPE D, <10'

0425  1542 1 $3,800.00 $38,000.00 10.000 EA N INLETS, DT BOT, TYPE D, >10'

0425  1543 7 $6,258.55 $87,619.67 14.000 EA N INLETS, DT BOT,TYPE D, J BOT, <10'

0425  1544 4 $4,840.00 $48,400.00 10.000 EA N INLETS, DT BOT,TYPE D, J BOT, >10'

0425  1545 2 $1,773.33 $15,960.00 9.000 EA N INLETS, DT BOT,TYPE D, PARTIAL

0425  1549 9 $4,001.27 $88,027.98 22.000 EA N INLETS, DT BOT, TYPE D, MODIFY

0425  1551 21 $2,623.91 $175,802.07 67.000 EA N INLETS, DT BOT, TYPE E, <10'

0425  1552 1 $4,200.00 $12,600.00 3.000 EA N INLETS, DT BOT, TYPE E, >10'

0425  1553 2 $4,341.67 $13,025.00 3.000 EA N INLETS, DT BOT, TYPE E, J BOT, <10'

0425  1554 2 $2,100.00 $6,300.00 3.000 EA N INLETS, DT BOT, TYPE E, J BOT, >10'

0425  1555 3 $5,071.75 $15,215.24 3.000 EA N INLETS, DT BOT, TYPE E, PARTIAL

0425  1557 1 $6,264.52 $6,264.52 1.000 EA N INLETS, DT BOT,TYPE E,J BOT,<10',SPL

0425  1559 2 $3,375.00 $10,125.00 3.000 EA N INLETS, DT BOT, TYPE E, MODIFY

0425  1561 8 $3,794.44 $68,300.00 18.000 EA N INLETS, DT BOT, TYPE F, <10'

0425  1563 2 $5,437.43 $38,062.00 7.000 EA N INLETS, DT BOT,TYPE F, J BOT, <10'

0425  1571 5 $5,241.62 $193,940.00 37.000 EA N INLETS, DT BOT, TYPE G, <10'

0425  1572 1 $8,249.00 $24,747.00 3.000 EA N INLETS, DT BOT, TYPE G, >10'

0425  1577 1 $5,500.00 $11,000.00 2.000 EA N INLETS, DT BOT,TYPE G, J BOT, <10',SPL

0425  1581 8 $4,283.01 $81,377.20 19.000 EA N INLETS, DT BOT, TYPE H, <10'

0425  1587 1 $4,410.00 $4,410.00 1.000 EA N INLETS,DT BOT,TYPE H,J BOT,<10',SPL

0425  1589 4 $7,673.40 $38,367.02 5.000 EA N INLETS, DT BOT, TYPE H, MODIFY

0425  1601 1 $2,500.00 $2,500.00 1.000 EA N INLETS, DT BOT, TYPE J, <10'

0425  1701 17 $2,739.92 $923,354.14 337.000 EA N INLETS, GUTTER, TYPE S, <10'

0425  1702 1 $2,470.00 $7,410.00 3.000 EA N INLETS, GUTTER, TYPE S, >10'

0425  1703 6 $4,559.68 $428,610.00 94.000 EA N INLETS, GUTTER, TYPE S, J BOT<10'

0425  1704 3 $6,101.33 $91,520.00 15.000 EA N INLETS, GUTTER, TYPE S, J BOT, >10'

0425  1705 2 $2,913.64 $32,050.00 11.000 EA N INLETS, GUTTER, TYPE S, PARTIAL

0425  1711 14 $4,089.90 $167,685.74 41.000 EA N INLETS, GUTTER, TYPE V, <10'

0425  1712 2 $6,517.00 $32,585.00 5.000 EA N INLETS, GUTTER, TYPE V, >10'

0425  1713 4 $5,401.53 $91,826.01 17.000 EA N INLETS, GUTTER, TYPE V, J BOT, <10'

0425  1715 1 $3,000.00 $3,000.00 1.000 EA N INLETS, GUTTER, TYPE V, PARTIAL

0425  1801 4 $3,217.52 $38,610.24 12.000 EA N INLETS, MED BARRIER, TYPE 1, <10'

0425  1802 1 $5,214.51 $5,214.51 1.000 EA N INLETS, MED BARRIER, TYPE 1, >10'

0425  1803 1 $4,350.00 $30,450.00 7.000 EA N INLETS, MED BARRIER, TYPE 1, J BOT, <10'

0425  1813 1 $3,870.00 $3,870.00 1.000 EA N INLETS, MED BARRIER, TYPE 2, J BOT, <10'
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0425  1841 3 $4,823.08 $62,700.00 13.000 EA N INLETS, MED BARRIER, TYPE 3, <10'

0425  1842 1 $4,730.00 $4,730.00 1.000 EA N INLETS, MED BARRIER, TYPE 3,>10'

0425  1843 1 $4,990.00 $159,680.00 32.000 EA N INLETS, MED BARRIER, TYPE 3,J BOT,<10'

0425  1847 1 $7,699.00 $46,194.00 6.000 EA N INLETS,MED BARRIER,TYPE 3,J BOT,<10',SPL

0425  1848 1 $8,799.00 $61,593.00 7.000 EA N INLETS,MED BARRIER,TYPE 3,J BOT,>10',SPL

0425  1851 2 $4,160.00 $12,480.00 3.000 EA N INLETS, MED BARRIER, TYPE 4, <10'

0425  1853 1 $5,100.00 $137,700.00 27.000 EA N INLETS, MED BARRIER, TYPE 4, J BOT, <10'

0425  1855 1 $4,400.00 $13,200.00 3.000 EA N INLETS, MED BARRIER, TYPE 4, PARTIAL

0425  1857 2 $7,049.50 $155,089.00 22.000 EA N INLETS,MED BARRIER,TYPE 4,J BOT,<10',SPL

0425  1881 1 $2,400.00 $16,800.00 7.000 EA N INLETS, BARRIER WALL, RIG, C&G, <10'

0425  1891 7 $3,733.89 $541,414.33 145.000 EA N INLETS, BARRIER WALL, <10'

0425  1892 5 $5,333.02 $69,329.30 13.000 EA N INLETS, BARRIER WALL, >10'

0425  1893 5 $4,272.93 $200,827.68 47.000 EA N INLETS, BARRIER WALL, J BOT, <10'

0425  1894 1 $7,900.00 $79,000.00 10.000 EA N INLETS, BARRIER WALL, J BOT, >10'

0425  1901 6 $8,046.58 $289,676.79 36.000 EA N INLETS, SPECIAL, <10'

0425  1902 1 $10,000.00 $10,000.00 1.000 EA N INLETS, SPECIAL, >10'

0425  1905 1 $5,186.00 $5,186.00 1.000 EA N INLETS, SPECIAL, PARTIAL

0425  1910 12 $3,843.56 $122,993.91 32.000 EA N INLETS, CLOSED FLUME, N/A

0425  2 41 39 $2,978.76 $396,175.12 133.000 EA N MANHOLES, P-7, <10'

0425  2 42 8 $3,554.85 $35,548.52 10.000 EA N MANHOLES, P-7, >10'

0425  2 43 18 $2,070.16 $86,946.60 42.000 EA N MANHOLES, P-7, PARTIAL

0425  2 61 25 $2,273.82 $391,096.66 172.000 EA N MANHOLES, P-8, <10'

0425  2 62 6 $3,540.00 $53,100.00 15.000 EA N MANHOLES, P-8, >10'

0425  2 63 5 $1,417.81 $21,267.13 15.000 EA N MANHOLES, P-8, PARTIAL

0425  2 71 26 $4,761.65 $890,428.35 187.000 EA N MANHOLES, J-7, <10'

0425  2 72 12 $6,733.72 $309,751.24 46.000 EA N MANHOLES, J-7, >10'

0425  2 73 7 $3,665.29 $51,314.11 14.000 EA N MANHOLES, J-7, PARTIAL

0425  2 91 18 $4,194.37 $444,602.73 106.000 EA N MANHOLES, J-8, <10'

0425  2 92 13 $6,077.03 $522,624.82 86.000 EA N MANHOLES, J-8, >10'

0425  2 93 6 $2,969.03 $35,628.40 12.000 EA N MANHOLES, J-8, PARTIAL

0425  2101 8 $8,247.51 $387,632.74 47.000 EA N MANHOLES, SPECIAL, <10'

0425  2102 7 $23,664.05 $496,945.00 21.000 EA N MANHOLES, SPECIAL, >10'

0425  2103 1 $1,350.00 $4,050.00 3.000 EA N MANHOLES, SPECIAL, PARTIAL

0425  3 41 2 $3,871.08 $7,742.16 2.000 EA N JUNCTION BOX, DRAINAGE, P-7, <10'

0425  3 43 7 $2,174.22 $23,916.39 11.000 EA N JUNCTION BOX, DRAINAGE, P-7, PARTIAL
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0425  3 61 1 $2,200.00 $4,400.00 2.000 EA N JUNCTION BOXES, J-7, <10'

0425  3 63 3 $1,729.00 $8,645.00 5.000 EA N JUNCTION BOXES, DRAINAGE, J-7, PARTIAL

0425  3 83 5 $1,609.39 $27,359.71 17.000 EA N JUNCTION BOX, DRAINAGE, SPECIAL, PARTIAL

0425  4 10 $1,603.08 $163,514.00 102.000 EA N INLETS, ADJUST

0425  5 38 $456.47 $203,584.17 446.000 EA N MANHOLE, ADJUST

0425  5  1 28 $490.27 $157,378.00 321.000 EA N MANHOLE, ADJUST, UTILITIES

0425  6 38 $237.56 $185,774.97 782.000 EA N VALVE BOXES, ADJUST

0425  8 1 $700.00 $35,000.00 50.000 EA N DRAINAGE STRUCTURES, MISC, ADJUST

0425 10 6 $1,769.68 $93,793.00 53.000 EA N YARD DRAIN

0425 11 8 $1,415.21 $29,719.46 21.000 EA N DRAINAGE STRUCTURE MODIFY

0425 74  1 2 $566.46 $46,450.00 82.000 EA N MANHOLES & INLETS CLEANING & SEAL, <10'

0425 78 3 $840.85 $5,885.96 7.000 EA N INLET CAP, PRECAST

0425 82 6 $604.88 $36,293.08 60.000 EA N GRATE REPLACEMENT

0430 94  1 27 $6.40 $210,921.27 32,972.200 LF N DESILTING PIPE, 0 - 24"

0430 94  2 9 $9.20 $62,056.76 6,746.300 LF N DESILTING PIPE, 25 - 36"

0430 94  3 7 $15.93 $42,942.78 2,695.400 LF N DESILTING PIPE, 37 - 48"

0430 94  4 6 $20.45 $35,737.42 1,747.900 LF N DESILTING PIPE, 49 - 60"

0430 94  5 1 $15.00 $570.00 38.000 LF N DESILTING PIPE, 61" OR GREATER

0430173101 5 $69.01 $83,851.83 1,215.000 LF N PIPE CULV OPT MATL, ROUND, 0-24", GD

0430173102 1 $678.77 $9,502.78 14.000 LF N PIPE CULV OPT MATL, ROUND, 25-36", GD

0430174101 31 $49.43 $738,464.05 14,941.000 LF N PIPE CULV, OPT MATL, ROUND,0-24"SD

0430174102 8 $71.20 $54,754.80 769.000 LF N PIPE CULV, OPT MATL, ROUND,25-36"SD

0430174201 13 $60.23 $222,837.81 3,699.500 LF N PIPE CULV, OPT MATL, OTHER, 0-24"SD

0430174202 4 $85.85 $351,709.00 4,097.000 LF N PIPE CULV, OPT MATL, OTHER, 25-36"SD

0430174203 1 $125.00 $14,000.00 112.000 LF N PIPE CULV, OPT MATL, OTHER, 37-48"SD

0430175101 43 $55.70 $5,963,341.38 107,062.000 LF N PIPE CULV, OPT MATL, ROUND, 0-24"S/CD

0430175102 17 $72.32 $2,097,848.60 29,007.000 LF N PIPE CULV, OPT MATL, ROUND, 25-36"S/CD

0430175103 13 $126.16 $1,831,016.16 14,513.000 LF N PIPE CULV, OPT MATL, ROUND, 37-48"S/CD

0430175104 5 $172.47 $774,585.00 4,491.000 LF N PIPE CULV, OPT MATL, ROUND, 49-60"S/CD

0430175105 1 $347.00 $2,193,387.00 6,321.000 LF N PIPE CULV, OPT MATL, ROUND, 60"OR >,S/CD

0430175201 18 $57.17 $444,559.61 7,776.000 LF N PIPE CULV, OPT MATL, OTHER, 0-24"S/CD

0430175202 5 $101.03 $202,365.48 2,003.000 LF N PIPE CULV, OPT MATL, OTHER, 25-36"S/CD

0430175203 6 $157.97 $167,291.86 1,059.000 LF N PIPE CULV, OPT MATL, OTHER, 37-48"S/CD

0430175204 4 $195.66 $109,572.00 560.000 LF N PIPE CULV, OPT MATL, OTHER, 49-60"S/CD

0430200 25 1 $804.27 $804.27 1.000 EA N FLARED END SECTION, CONCRETE, 18"
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0430200 29 1 $875.96 $875.96 1.000 EA N FLARED END SECTION, CONCRETE, 24"

0430602125 1 $2,500.00 $40,000.00 16.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,18"

0430602129 2 $2,751.56 $16,509.36 6.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,24"

0430610125 1 $1,800.00 $1,800.00 1.000 EA N U-ENDWALL,STD 261,1:4 SLP, 18"

0430610129 1 $2,000.00 $6,000.00 3.000 EA N U-ENDWALL,STD 261,1:4 SLP, 24"

0430610223 1 $1,396.74 $1,396.74 1.000 EA N U-ENDWALL,STD 261,1:3 SLP, 15"

0430610225 1 $2,400.00 $4,800.00 2.000 EA N U-ENDWALL,STD 261,1:3 SLP, 18"

0430610233 2 $6,268.48 $18,805.44 3.000 EA N U-ENDWALL,STD 261,1:3 SLP, 30"

0430611025 1 $2,800.00 $11,200.00 4.000 EA N U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 18"

0430611125 3 $1,532.04 $36,768.90 24.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"

0430611129 3 $1,952.00 $9,760.00 5.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 24"

0430611133 1 $4,000.00 $4,000.00 1.000 EA N U-ENDWALL /BAFFLES,STD 261, 1:4 SLP,30"

0430611225 2 $1,626.67 $9,760.00 6.000 EA N U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"

0430611233 1 $2,360.00 $2,360.00 1.000 EA N U-ENDWALL,STD 261,BAFFLES,1:3 SLP, 30"

0430611323 1 $1,270.00 $2,540.00 2.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,15"

0430611325 5 $1,582.14 $88,600.00 56.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"

0430611329 4 $2,048.00 $10,240.00 5.000 EA N U-ENDWALL, BAFFLES,STD 261,1:2 SLP,24"

0430613025 1 $2,100.00 $2,100.00 1.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,18"

0430613233 1 $1,699.82 $1,699.82 1.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:3 SLP,30"

0430613325 1 $2,640.00 $5,280.00 2.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:2 SLP,18"

0430821 33 1 $437.00 $15,295.00 35.000 EA N CLEANING & SEALING EXIST PIPE JNT,30" SS

0430822 29 1 $850.00 $2,550.00 3.000 EA N CLEANING & SEALING EXIST PIPE JNT,24" CD

0430822 33 1 $850.00 $4,250.00 5.000 EA N CLEANING & SEALING EXIST PIPE JNT,30" CD

0430822 38 1 $600.00 $1,800.00 3.000 EA N CLEANING & SEALING EXIST PIPE JNT,36" CD

0430830 15 $245.48 $169,924.06 692.200 CY N PIPE FILLING AND PLUGGING

0430880 01 1 $2,500.00 $7,500.00 3.000 EA N FLAP GATES, 0-24"

0430950 6 $167.44 $38,558.80 230.280 CY N DESILTING CONCRETE BOX CULVERT,

0430963  1 2 $19.33 $1,546.00 80.000 LF N PVC PIPE FOR BACK OF SIDEWALK, 4"

0430963  2 2 $23.39 $6,105.00 261.000 LF N PVC PIPE FOR BACK OF SIDEWALK, NON STAND

0430982123 5 $893.67 $18,767.00 21.000 EA N MITERED END SECT, OPTIONAL RD, 15" CD

0430982125 28 $910.10 $107,392.09 118.000 EA N MITERED END SECT, OPTIONAL RD, 18" CD

0430982129 25 $1,069.82 $86,655.07 81.000 EA N MITERED END SECT, OPTIONAL RD, 24" CD

0430982133 13 $1,705.07 $90,368.84 53.000 EA N MITERED END SECT, OPTIONAL RD, 30" CD

0430982138 9 $2,112.29 $42,245.85 20.000 EA N MITERED END SECT, OPTIONAL RD, 36" CD

0430982140 8 $2,719.83 $32,638.00 12.000 EA N MITERED END SECT, OPTIONAL RD, 42" CD
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0430982141 7 $2,997.87 $47,965.96 16.000 EA N MITERED END SECT, OPTIONAL RD, 48" CD

0430982142 8 $5,241.55 $83,864.72 16.000 EA N MITERED END SECT, OPTIONAL RD, 54" CD

0430982143 2 $5,496.68 $21,986.73 4.000 EA N MITERED END SECT, OPTIONAL RD, 60" CD

0430982144 1 $5,475.00 $5,475.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 66" CD

0430982147 1 $17,000.00 $17,000.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 84" CD

0430982625 6 $877.04 $10,524.50 12.000 EA N MITERED END SECT, OPT - OTHER, 18" CD

0430982629 4 $1,397.79 $9,784.51 7.000 EA N MITERED END SECT, OPT - OTHER, 24" CD

0430982633 2 $4,914.44 $44,230.00 9.000 EA N MITERED END SECT, OPT - OTHER, 30" CD

0430982638 1 $2,620.12 $5,240.24 2.000 EA N MITERED END SECT, OPT - OTHER, 36" CD

0430982640 1 $2,800.00 $5,600.00 2.000 EA N MITERED END SECT, OPT - OTHER, 42" CD

0430982641 3 $3,492.00 $17,460.00 5.000 EA N MITERED END SECT, OPT - OTHER, 48" CD

0430982642 2 $4,562.50 $9,125.00 2.000 EA N MITERED END SECT, OPT - OTHER, 54" CD

0430984121 5 $742.23 $8,906.80 12.000 EA N MITERED END SECT, OPTIONAL RD, 12" SD

0430984123 7 $1,010.09 $17,171.56 17.000 EA N MITERED END SECT, OPTIONAL RD, 15" SD

0430984125 38 $847.95 $611,372.85 721.000 EA N MITERED END SECT, OPTIONAL RD, 18" SD

0430984129 29 $1,104.06 $346,673.65 314.000 EA N MITERED END SECT, OPTIONAL RD, 24" SD

0430984133 9 $1,845.00 $49,815.10 27.000 EA N MITERED END SECT,OPTIONAL RD , 30" SD

0430984138 7 $3,132.36 $43,853.06 14.000 EA N MITERED END SECT,OPTIONAL RD , 36" SD

0430984141 1 $2,700.00 $2,700.00 1.000 EA N MITERED END SECT,OPTIONAL RD , 48" SD

0430984142 1 $5,440.00 $5,440.00 1.000 EA N MITERED END SECT,OPTIONAL RD , 54" SD

0430984143 2 $7,910.00 $15,820.00 2.000 EA N MITERED END SECT,OPTIONAL RD , 60" SD

0430984623 3 $1,358.46 $52,980.00 39.000 EA N MITERED END SECT, OPTIONAL,OTHER,15" SD

0430984625 15 $997.36 $99,736.26 100.000 EA N MITERED END SECT, OPT / OTHER, 18" SD

0430984629 12 $1,644.32 $106,880.62 65.000 EA N MITERED END SECT, OPT / OTHER, 24" SD

0430984633 4 $2,078.18 $22,860.00 11.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 30" SD

0430984638 3 $2,687.00 $21,496.00 8.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 36" SD

0430984640 1 $5,100.00 $20,400.00 4.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 42" SD

0431  1  1 9 $172.01 $688,219.90 4,001.000 LF N PIPE LINER, OPTIONAL MATERIAL, 0-24"

0431  1  2 4 $164.34 $281,521.90 1,713.000 LF N PIPE LINER, OPTIONAL MATERIAL, 25-36"

0431  1  3 1 $244.55 $184,635.25 755.000 LF N PIPE LINER, OPTIONAL MATERIAL, 37-48"

0432  3  1 1 $210.00 $210.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,15"

0432  3  2 1 $260.00 $1,820.00 7.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,18"

0432  3  4 1 $315.00 $630.00 2.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,24"

0432  3  7 1 $840.00 $1,680.00 2.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,42"

0433  1 2 $1,025.89 $27,699.00 27.000 EA N CHEM GROUT REPAIR, MANHOLE / INLET
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0436  1  1 6 $90.47 $233,311.70 2,579.000 LF N TRENCH DRAIN, STANDARD

0436  1  2 4 $159.39 $228,647.00 1,434.500 LF N TRENCH DRAIN, SPECIAL

0440  1 10 1 $17.02 $5,123.02 301.000 LF N UNDERDRAIN, TYPE I

0440  1 20 4 $16.35 $620,785.50 37,963.000 LF N UNDERDRAIN, TYPE II

0440  1 50 1 $65.00 $65,000.00 1,000.000 LF N UNDERDRAIN, TYPE V

0440  1 60 6 $94.08 $524,497.00 5,575.000 LF N UNDERDRAIN, TYPE SPECIAL

0440 70 2 $1,328.58 $69,086.18 52.000 EA N UNDERDRAIN INSPECTION BOX

0440 73  1 2 $21.23 $29,828.00 1,405.000 LF N UNDERDRAIN OUTLET PIPE, 4"

0440 73  2 3 $22.94 $4,290.02 187.000 LF N UNDERDRAIN OUTLET PIPE, 6"

0440 73  3 2 $14.26 $3,450.37 242.000 LF N UNDERDRAIN OUTLET PIPE, 8"

0440 73  4 1 $45.00 $3,420.00 76.000 LF N UNDERDRAIN OUTLET PIPE, 10"

0440 73  5 1 $15.80 $51,555.40 3,263.000 LF N UNDERDRAIN OUTLET PIPE, 12"

0443 70  3 4 $158.98 $332,110.90 2,089.000 LF N FRENCH DRAIN, 18"

0443 70  4 10 $153.24 $1,344,213.30 8,772.000 LF N FRENCH DRAIN, 24"

0443 70  6 2 $227.43 $199,000.00 875.000 LF N FRENCH DRAIN, 36"

0443 70  7 1 $299.00 $89,102.00 298.000 LF N FRENCH DRAIN, 42"

0444 70 11 2 $257.86 $72,200.00 280.000 LF N WELL OPEN HOLE, DEEP, 24"

0444 71 11 2 $210.63 $134,800.00 640.000 LF N WELL CASING, DEEP, 24"

0444 72 11 1 $57.00 $52,155.00 915.000 LF N DEEP WELL CLEANING, 24"

0446  1  1 3 $29.18 $3,797,025.38 130,103.000 LF N EDGEDRAIN DRAINCRETE, STANDARD

0446 71  1 3 $27.70 $405,688.00 14,646.000 LF N EDGEDRAIN OUTLET PIPE, 4"

0448 73 1 $1,447,500.00 $1,447,500.00 1.000 LS N PUMPING STATION

0450  1  1 5 $130.69 $1,058,367.64 8,098.000 LF N PREST BEAMS, TYPE II

0450  1  2 6 $151.38 $1,960,721.80 12,952.000 LF N PREST BEAMS, TYPE III

0450  1  3 3 $195.27 $2,362,772.00 12,100.000 LF N PREST BEAMS, TYPE IV

0450  1  4 3 $264.42 $1,328,969.00 5,026.000 LF N PREST BEAMS, TYPE V

0450  1  5 1 $257.00 $475,964.00 1,852.000 LF N PREST BEAMS, TYPE VI

0450  1  7 2 $101.79 $837,051.00 8,223.000 LF N PREST BEAMS, SPECIAL

0450  1201 2 $165.58 $89,081.08 538.000 LF N PREST BEAMS, TYPE II, MODIFIED

0450  1202 1 $151.00 $62,363.00 413.000 LF N PREST BEAMS, TYPE III, MODIFIED

0450  3 11 1 $180.00 $24,480.00 136.000 LF N PRESTRESSED SLAB UNITS,48" X 12"

0450  3 21 1 $170.00 $81,260.00 478.000 LF N PRESTRESSED SLAB UNITS,60" X 12"

0450  3 22 1 $193.00 $1,345,596.00 6,972.000 LF N PRESTRESSED SLAB UNITS,60" X 16"

0450  4  2 1 $679.80 $980,271.60 1,442.000 LF N PREST BEAM- FL U-BEAM, 54"

0450 82 1 $200.00 $10,000.00 50.000 LF N BEAMS REPAIR
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0450 83  1 3 $1,297.78 $58,400.00 45.000 EA N BEAM REPAIR, STRAND SPLICE

0451 70 2 $3,028.57 $233,200.00 77.000 EA N PREST SOIL ANCHORS

0451 70  1 1 $1,000.00 $11,000.00 11.000 EA N PREST SOIL ANCHOR, PERFORMANCE TEST

0451 70  2 1 $1,000.00 $5,000.00 5.000 EA N PREST SOIL ANCHOR, CREEP TEST

0455  2 2 $38.75 $62,000.00 1,600.000 LF N TREATED TIMBER PILING

0455 14  3 3 $154.29 $1,077,536.00 6,984.000 LF N CONC SHEET PILING, 10"X30"

0455 14  4 1 $90.00 $412,380.00 4,582.000 LF N CONC SHEET PILING, 12"X30"

0455 14  5 2 $94.85 $24,945.00 263.000 LF N CONC SHEET PILING,SPECIAL

0455 18 11 $17,746.96 $496,915.00 28.000 LS N PROTECTION OF EXISTING STRUCTURES

0455 34  2 2 $147.73 $32,499.60 220.000 LF N PRESTRESSED CONCRETE PILING, 14" SQ.

0455 34  3 12 $76.31 $4,470,722.00 58,584.000 LF N PRESTRESSED CONCRETE PILING, 18" SQ

0455 34  5 4 $96.51 $1,155,400.00 11,972.000 LF N PRESTRESSED CONCRETE PILING, 24" SQ

0455 34  6 1 $120.00 $275,520.00 2,296.000 LF N PRESTRESSED CONCRETE PILING, 30" SQ

0455 35  5 1 $60.00 $15,840.00 264.000 LF N STEEL PILING, HP 14 X 73

0455 35  6 4 $115.26 $3,066,094.30 26,601.000 LF N STEEL PILING, HP 14 X  89

0455 35  8 1 $103.00 $659,715.00 6,405.000 LF N STEEL PILING, HP 14 X 117

0455 35  9 1 $690.00 $82,800.00 120.000 LF N STEEL PILING, SPECIAL

0455 35 21 1 $110.00 $2,871,770.00 26,107.000 LF N STEEL PILING, 20" DIA. PIPE

0455 35 22 1 $142.00 $370,336.00 2,608.000 LF N STEEL PILING, 24" DIA. PIPE

0455 35 23 1 $325.00 $526,500.00 1,620.000 LF N STEEL PILING, 30" DIA. PIPE

0455 76 3 $1,185.52 $24,896.00 21.000 EA N WRAP PILE CLUSTERS

0455 81101 2 $1,434.55 $31,560.00 22.000 EA N CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM

0455 87 2 $364.71 $12,400.00 34.000 EA N ANCHOR BAR, STEEL

0455 88  5 2 $444.49 $285,360.00 642.000 LF N DRILLED SHAFT, 48" DIA

0455 88  6 1 $306.00 $88,434.00 289.000 LF N DRILLED SHAFT, 60" DIA

0455 88  7 1 $11.00 $3,916.00 356.000 LF N DRILLED SHAFT, 72" DIA

0455 88  8 2 $336.40 $90,828.00 270.000 LF N DRILLED SHAFT, 54" DIA

0455107  7 1 $620.00 $8,680.00 14.000 LF N DRILLED SHAFT CASING, 72" DIA

0455120  1 1 $172.00 $5,504.00 32.000 EA N PILE POINT PROTECTION, HP 14" X 89"

0455120  3 1 $846.00 $40,608.00 48.000 EA N PILE POINT PROTECTION, 24"

0455120  4 1 $172.00 $7,568.00 44.000 EA N PILE POINT PROTECTION, HP 14" X 117"

0455122  5 2 $228.63 $146,320.00 640.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 48" DIA

0455122  6 1 $507.00 $146,523.00 289.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 60" DIA

0455122  7 1 $11.00 $3,960.00 360.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 72" DIA

0455122  8 2 $121.22 $29,820.00 246.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 54" DIA
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0455133  2 22 $11.60 $5,496,639.10 473,994.000 SF N SHEET PILING STEEL, TEMPORARY-CRITICAL

0455133  3 7 $32.85 $3,671,277.11 111,757.000 SF N SHEET PILING STEEL, F&I PERMANENT

0455142 9 $2,411.53 $122,988.10 51.000 EA N CROSSHOLE SONIC LOGGING

0455143  3 11 $191.07 $1,095,572.50 5,734.000 LF N TEST PILES-PREST CONCRETE,18" SQ

0455143  5 3 $249.52 $146,220.00 586.000 LF N TEST PILES-PREST CONCRETE,24" SQ

0455143  6 1 $120.00 $54,600.00 455.000 LF N TEST PILES-PREST CONCRETE,30" SQ

0455144  6 2 $107.96 $73,740.00 683.000 LF N TEST PILES - STEEL, HP 14 x 89

0455144  8 1 $136.00 $45,560.00 335.000 LF N TEST PILES - STEEL, HP 14 x 117

0455144  9 1 $770.00 $96,250.00 125.000 LF N TEST PILES - STEEL, SPECIAL

0455144 21 1 $160.00 $411,040.00 2,569.000 LF N TEST PILES - STEEL, 20" DIA PIPE

0455144 22 1 $362.85 $108,855.00 300.000 LF N TEST PILES - STEEL, 24" DIA PIPE

0455144 23 1 $500.00 $270,000.00 540.000 LF N TEST PILES - STEEL, 30" DIA PIPE

0455146 14 $2,542.10 $266,920.00 105.000 EA N EMBEDDED DATA COLLECTOR

0457 70205 1 $400.00 $8,000.00 20.000 LF N INTGR PILE JKT, PORT CEM GRTN FIL,18"

0457 70206 1 $500.00 $10,000.00 20.000 LF N INTGR PILE JKT, PORT CEM GRTN FIL,20"

0457 70305 1 $600.00 $12,000.00 20.000 LF N PILE JKT INTGR, CLASS III CONC FIL, 18"

0457 70306 1 $800.00 $16,000.00 20.000 LF N INTGR PILE JKT,CLS III CONC SEAL FIL,20"

0457 71 12 2 $1,442.22 $51,920.00 36.000 LF N CATH PROTECT-PILE,GALV,NONSTRUC,16.1-30"

0457 71 22 2 $1,727.81 $221,160.00 128.000 LF N CATH PROTECT-PILE,GALV,STRUCT,16.1-30"

0457 71 33 1 $1,360.00 $568,480.00 418.000 LF N CATH PROTECT-PILE,IMP CURR NON-STR, 30.1

0458  1 11 11 $45.00 $165,389.40 3,675.000 LF N BRIDGE DECK EXPANSION JNT,NEW,POURED

0458  1 12 1 $100.00 $2,000.00 20.000 LF N BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL

0458  1 21 27 $54.55 $1,513,770.80 27,752.500 LF N BRIDGE DECK EXPANSION JNT, REHAB,POURED

0458  1 22 1 $165.00 $86,955.00 527.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,STRIP

0458  1 23 1 $40.00 $7,040.00 176.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,MODULAR

0458  1 24 1 $135.00 $81,405.00 603.000 LF N BRIDGE DECK EXPAN JNT,REHAB,FINGER JNT

0458  1 25 1 $400.00 $150,400.00 376.000 LF N BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION

0458  1 26 3 $34.36 $6,940.00 202.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,OTHER

0459 71 3 $2.19 $3,214.31 1,467.000 SY N PILES, POLYETHYLENE SHEETING

0460  1  1 1 $150.30 $14,879.70 99.000 LB N STRUCT STEEL- REHAB, CARBON

0460  1  5 2 $9.62 $380,516.80 39,543.000 LB N STRUCT STEEL-REHAB, BASCULE LEAVES

0460  1 13 2 $26.32 $195,985.60 7,445.600 LB N STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT

0460  1 15 5 $40.44 $912,166.00 22,554.000 LB N STRUCT STEEL - REHAB, MISC.

0460  2  1 2 $3.49 $254,613.24 72,985.000 LB N STRUCT STEEL, CARBON

0460  2  2 4 $2.01 $4,106,816.52 2,046,606.000 LB N STRUCT STEEL, LOW ALLOY
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0460  2 15 2 $2.54 $75,022.92 29,508.000 LB N STRUCT STEEL, MISCELLANEOUS

0460  6 4 $12.07 $379,432.30 31,444.000 LB N LADDERS & PLATFORMS

0460 70  2 6 $42.27 $113,884.80 2,694.000 LF N ALUMINUM BULLET RAILINGS, DOUBLE RAIL

0460 70  3 7 $49.15 $161,147.20 3,279.000 LF N ALUMINUM BULLET RAILINGS, TRIPLE RAIL

0460 71  1 3 $117.80 $106,375.00 903.000 LF N METAL TRAF RAILING,THRIE BEAM RETROFIT

0460 71  2 1 $73.50 $292,236.00 3,976.000 LF N METAL TRAF RAILING,STEEL POST AND RAIL

0460 81 2 $72.61 $450,429.00 6,203.000 EA N RIVETS - HIGH STRENGTH BOLTS, REPLACE

0460 95 1 $50.00 $500.00 10.000 LB N STRUCTURAL STEEL REPAIR

0460 98  1 1 $390.00 $15,990.00 41.000 EA N PIPE HANGER, CARBON

0460112 2 $1,736.36 $95,500.00 55.000 EA N ANCHOR BOLT REPLACEMENT

0462  2 11 1 $84.13 $424,267.59 5,043.000 LB N POST TENSIONING TENDONS, SUPSTR STRAND

0462 20  1 1 $3.91 $414,456.09 105,999.000 LF N POST TENS REPAIR, TENDON INSPECTION

0462 20  2 1 $129.29 $87,917.20 680.000 EA N POST TENS REPAIR, ANCHORAGE INSPECTION

0462 20  4 1 $661.05 $449,514.00 680.000 EA N POST TENS REPAIR, RPL ANCHOR PROTECT SYS

0462 20  7 1 $423.54 $246,076.74 581.000 CF N POST TENS REPAIR, VACUUM GRTN TEND VOIDS

0462 20  9 1 $79.56 $11,615.76 146.000 EA N POST TENS REPAIR, INSTALL GROUT PORTS

0465  2101 1 $61,682.00 $61,682.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,F&I,SPEED

0465  2105 1 $204,718.00 $409,436.00 2.000 AS N MOV BRDG MACH & CAST-REHAB,F&I,SPAN LOCK

0465  2108 1 $50,520.00 $50,520.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,F&I,LIVE LOAD

0465  2154 2 $69,210.67 $207,632.00 3.000 EA N MOV BRDG MACH & CAST-REHAB,F&I,HYDRAULIC

0465  2160 1 $45,231.00 $45,231.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,F&I OTHER

0465  2404 1 $9,600.00 $38,400.00 4.000 EA N MOV BRDG MACH & CAST-REHAB,REC,TRUNION

0465  2405 2 $27,083.00 $216,664.00 8.000 AS N MOV BRDG MACH & CAST-REHAB,REHAB,SPAN LK

0465  2408 2 $105,900.00 $211,800.00 2.000 LS N MOV BRDG MACH&CAST-REHAB,REHAB,LL SHOES

0465  2452 1 $57,415.50 $229,662.00 4.000 EA N MOV BRDG MACH & CAST-REHAB,REC,HYDRLIC

0465  2554 1 $25,698.00 $25,698.00 1.000 EA N MOV BRDG MACH & CAST-REHAB,A&M, HYDRLIC

0465  2605 1 $3,600.00 $7,200.00 2.000 AS N MOV BRDG MACH & CAST-REHAB,R&D,SPAN LOCK

0465  2608 1 $10,800.00 $10,800.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,R&D,LIVE LOAD

0465  2752 1 $9,000.00 $36,000.00 4.000 EA N MOV BRDG MACH & CAST-REHAB,R&S,HYDRLIC

0465  3 14 1 $6,300.00 $25,200.00 4.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER

0465  3 17 2 $116.63 $92,140.00 790.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL

0465  3 50 5 $18,745.45 $206,200.00 11.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, ADJ

0465  3 96 2 $5,090.00 $81,440.00 16.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET

0465 20 3 $280.05 $82,054.92 293.000 DA N MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR

0465 21 7 $399.08 $363,960.10 912.000 DA N MOVABLE BRIDGE OPERATOR
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0465 71  1 2 $23,820.00 $47,640.00 2.000 LS N MOVEABLE BRIDGE FUNCTIONAL CHKOUT, PH A

0465 71  3 1 $50,086.00 $50,086.00 1.000 LS N MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C

0470  1 4 $12,101.54 $78,660.00 6.500 MB N TREATED TIMBER, STRUCTURAL

0471  1  1 1 $13,044.62 $340,777.65 26.124 MB N FENDER SYS,PLASTIC MARINE LUMBER,REINF

0471  1  2 1 $8,587.66 $83,257.36 9.695 MB N FENDER SYS,PLASTIC MARINE LUMBER, NR

0504  1  1 2 $66.81 $225,005.36 3,368.000 SF N RDWY FLOOR, STEEL, 5" OPEN

0504  1  2 2 $88.00 $118,100.96 1,342.000 SF N RDWY FLOOR, STEEL, 3" ARMORED

0504  2 2 $60.00 $389,700.00 6,495.000 SF N SIDEWALK FLOOR, STEEL, REHAB

0506  2 2 $114.08 $95,600.00 838.000 LF N BRIDGE DRAINAGE PIPE

0506  3 3 $861.01 $153,260.00 178.000 EA N BRIDGE DRAINS

0507 70 2 $68.84 $65,256.00 948.000 SF N ALUMINUM SIDEWALK FLOOR

0508  1  1 1 $252,982.00 $252,982.00 1.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, F&I

0508  1  5 2 $223,960.50 $447,921.00 2.000 LS N MOVABLE BRG ELECT EQUIP,EXIST-ADJ/MOD/RE

0508  1  6 2 $18,611.00 $37,222.00 2.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, R&D

0508 72  1 1 $84,440.00 $84,440.00 1.000 AS N MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I

0508 72  4 1 $2,483.00 $2,483.00 1.000 AS N MOVABLE BRIDGE EMERGENCY GENERATOR , REM

0508 73  1 1 $192.96 $38,399.04 199.000 LF N SUBMARINE CABLE ASSEMBLY, F & I

0508 77  1 1 $65,967.00 $65,967.00 1.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I

0508 77  5 1 $75,098.00 $75,098.00 1.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC

0508 78  1 2 $36,204.00 $72,408.00 2.000 LS N MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I

0508 78  4 1 $2,802.00 $2,802.00 1.000 LS N MOVABLE BRIDGE-REHAB,LIMIT SWITCH

0508 79  1 1 $53,600.00 $53,600.00 1.000 EA N MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I

0508 80  1 2 $11,993.33 $143,920.00 12.000 EA N MOVABLE BRIDGE-REHAB,BRAKE SYS,F&I

0508 80  4 1 $742.00 $5,936.00 8.000 EA N MOVABLE BRIDGE-REHAB,BRAKE SYS,REM

0508 82  1 1 $100,600.00 $100,600.00 1.000 EA N MOVABLE BRIDGE-REHAB,CONTROL PANEL,F&I

0508 83101 1 $145,700.00 $145,700.00 1.000 AS N MOVABLE BR INTGR DR SYS,F&I,25 KW OR <

0510  1 2 $41,267.80 $82,535.59 2.000 LS N NAVIGATION LIGHTS- FIXED BRIDGE

0512  1  1 2 $125,256.00 $250,512.00 2.000 LS N MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE

0514 71  1 9 $2.97 $51,870.89 17,451.000 SY N PLASTIC FILTER FABRIC, SUBSURFACE

0514 71  2 2 $9.05 $39,119.00 4,321.000 SY N PLASTIC FILTER FABRIC, STABILIZATION

0514 72 1 $7.87 $126,943.10 16,130.000 SY N LINER IMPERMEABLE PVC

0515  1  1 2 $46.21 $10,998.40 238.000 LF N PIPE HANDRAIL - GUIDERAIL, STEEL

0515  1  2 20 $39.41 $206,107.03 5,230.200 LF N PIPE HANDRAIL - GUIDERAIL, ALUMINUM

0515  2101 4 $59.43 $123,891.39 2,084.700 LF N PED/BICYCLE RAILING,NS,42"PICKET RAIL

0515  2102 2 $64.73 $71,359.36 1,102.400 LF N PED/BICYCLE RAILING,NS,54"PICKET RAIL
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0515  2201 2 $80.87 $152,931.20 1,891.000 LF N PED/BICYCLE RAILING,STEEL,42"PICKET RAIL

0515  2202 1 $70.00 $63,840.00 912.000 LF N PED/BICYCLE RAILING,STL,54"PICKET RAIL

0515  2301 17 $53.26 $864,957.42 16,240.400 LF N PED/BICYCLE RAILING, ALUM,42"PICKET RAIL

0515  2302 13 $58.63 $394,692.89 6,732.000 LF N PED/BICYCLE RAILING, ALUM,54"PICKET RAIL

0519 78 4 $470.75 $37,189.53 79.000 EA N BOLLARDS

0520  1  7 39 $14.25 $2,373,703.01 166,528.800 LF N CONCRETE CURB & GUTTER, TYPE E

0520  1  8 3 $22.53 $49,172.46 2,183.000 LF N CONCRETE CURB & GUTTER, SPECIAL

0520  1 10 104 $16.95 $7,082,054.28 417,769.400 LF N CONCRETE CURB & GUTTER, TYPE F

0520  2  1 5 $23.41 $118,384.89 5,057.800 LF N CONCRETE CURB, TYPE A

0520  2  2 7 $20.72 $35,156.97 1,697.000 LF N CONCRETE CURB, TYPE B

0520  2  4 40 $21.12 $326,025.97 15,437.000 LF N CONCRETE CURB, TYPE D

0520  2  9 1 $18.25 $550,383.50 30,158.000 LF N CONCRETE CURB, SPECIAL

0520  3 12 $21.66 $70,058.37 3,235.000 LF N VALLEY GUTTER- CONCRETE

0520  5 11 20 $25.98 $1,209,072.99 46,537.800 LF N TRAF SEP CONC-TYPE I, 4' WIDE

0520  5 12 4 $26.28 $117,546.60 4,473.000 LF N TRAF SEP CONC-TYPE I, 6' WIDE

0520  5 16 3 $66.23 $113,582.54 1,715.000 LF N TRAF SEP CONC-TYPE I, 8.5' WIDE

0520  5 21 1 $35.00 $9,240.00 264.000 LF N TRAF SEP CONC - TYPE II, 4' WIDE

0520  5 22 1 $23.65 $6,290.90 266.000 LF N TRAF SEP CONC - TYPE II, 6' WIDE

0520  5 41 12 $32.80 $349,329.02 10,651.200 LF N TRAF SEP CONC-TYPE IV, 4' WIDE

0520  5 42 4 $63.53 $218,999.95 3,447.000 LF N TRAF SEP CONC-TYPE IV, 6' WIDE

0520  6 24 $18.53 $1,778,383.40 95,998.800 LF N SHOULDER GUTTER- CONCRETE

0520 70 18 $58.63 $588,322.47 10,034.700 SY N CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT

0521  1 9 $115.47 $5,972,368.24 51,721.000 LF N MEDIAN CONC BARRIER WALL

0521  1  1 2 $37.88 $67,383.86 1,779.000 LF N MEDIAN BARRIER WALL CONC, PRECAST

0521  5  1 14 $85.14 $1,425,066.08 16,738.000 LF N CONC TRAF RAIL, BRG, 32" F-SHAPE

0521  5  3 2 $85.90 $55,835.50 650.000 LF N CONC TRAF RAIL, BRG, 32" F MED, DBL

0521  5  4 4 $100.83 $193,588.00 1,920.000 LF N CONC TRAF RAIL, BRG, 32" VERT FACE

0521  5  8 6 $79.06 $706,024.59 8,930.000 LF N CONC TRAF RAIL, BRG, RETRO-VERT FACE

0521  5  9 2 $97.62 $198,259.00 2,031.000 LF N CONC TRAF RAIL, BRG, SPECIAL DESIGN

0521  5 20 1 $264.00 $239,712.00 908.000 LF N CONC TRAF RAIL,BRG,F SHAPED W/SND, 8'

0521  6  1 10 $86.71 $367,064.42 4,233.000 LF N CONC PARAPET, PEDEST/BICYCLE

0521  7  1 2 $429.48 $809,147.00 1,884.000 LF N CONC TRAF RAIL BARRIER,RET WALL SYS/SND

0521  8  1 5 $276.08 $4,537,903.80 16,437.000 LF N CONC TRAF RAIL BAR,RET WALL SYS,32"F SHP

0521  8 20 1 $125.30 $35,084.00 280.000 LF N CONC TRAF RAIL BAR,RET WALL SYS,SPECIAL

0521 72  3 6 $132.83 $1,392,804.04 10,486.000 LF N SHLDR CONC BARRIER WALL, RIGID-SHLDR
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0521 72  4 5 $140.27 $338,888.50 2,416.000 LF N SHLDR CONC BARRIER WALL, RIGID RETAIN

0521 72  5 7 $136.29 $525,799.20 3,858.000 LF N SHLDR CONC BARRIER WALL,RIGID C&C

0521 72  6 5 $107.56 $471,638.05 4,385.000 LF N SHLDR CONC BARRIER WALL,PLAIN SHLDR

0521 72  7 1 $464.90 $191,538.80 412.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR

0521 72 11 2 $420.60 $175,389.57 417.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 54"

0521 72 20 1 $382.00 $85,568.00 224.000 LF N SHLDR CONC BAR. WALL,F SHAPE,8'SND WALL

0521 72 21 1 $424.00 $912,872.00 2,153.000 LF N SHLDR CONC BAR WALL,F SHAPE,10' SND WALL

0521 73 3 $6.32 $17,444.20 2,761.000 LF N CONCRETE BARRIER WALL, REMOVAL

0522  1 121 $35.67 $11,181,868.78 313,444.540 SY N SIDEWALK CONC, 4" THICK

0522  2 79 $44.28 $2,290,230.62 51,724.380 SY N SIDEWALK CONC, 6" THICK

0523  1  1 8 $82.61 $820,898.34 9,937.000 SY N PATTERNED/TEXTURED PAVT/ASPH

0523  1  2 7 $60.76 $417,763.34 6,876.000 SY N PATTERNED/TEXTURED PAVT/CONC

0524  1  1 18 $43.14 $651,227.73 15,097.200 SY N CONCRETE DITCH PAVT, NR, 3"

0524  1  2 15 $51.08 $412,299.58 8,071.200 SY N CONCRETE DITCH PAVT, NR, 4"

0524  1  4 1 $44.00 $60,456.00 1,374.000 SY N CONCRETE DITCH PAVT, NR, 6"

0524  1 19 2 $71.56 $21,326.00 298.000 SY N CONC DITCH PAVT, 3", REINFORCED

0524  1 29 4 $71.56 $48,518.40 678.000 SY N CONC DITCH PAVT, 4", REINFORCED

0524  2  2 8 $62.06 $491,355.30 7,918.000 SY N CONC SLOPE PAVT, NR, 4"

0524  2 29 1 $40.00 $42,080.00 1,052.000 SY N CONC SLOPE PAVT, 4", REINFORCED

0525  1 1 $22.00 $2,728.00 124.000 LF N CURB ASPHALTIC CONC

0526  1  1 2 $56.81 $46,699.00 822.000 SY N PAVERS, ARCHITECTURAL, ROADWAY

0526  1  2 7 $61.95 $430,029.25 6,942.000 SY N PAVERS, ARCHITECTURAL, SIDEWALK

0527  1 74 $495.31 $785,063.82 1,585.000 EA N DETECTABLE WARNING ON WALK SURF, RETRO

0530  1 14 $383.30 $705,761.70 1,841.300 CY N RIPRAP, SAND-CEMENT

0530  3  3 17 $82.53 $2,103,305.23 25,486.400 TN N RIPRAP, RUBBLE, BANK AND SHORE

0530  3  4 27 $99.05 $282,369.97 2,850.800 TN N RIPRAP, RUBBLE, F&I, DITCH LINING

0530 74 11 $93.54 $721,075.29 7,708.600 TN N BEDDING STONE

0530 78 4 $192.15 $248,251.40 1,292.000 SY N RIPRAP - ARTICULATING BLOCK

0534 72101 3 $20.95 $9,930,841.30 473,955.000 SF N SOUND BARRIER-INC FOUNDATION, PERM

0536  1  1 67 $19.96 $4,486,633.54 224,741.720 LF N GUARDRAIL- ROADWAY

0536  1  2 2 $31.56 $3,550.00 112.500 LF N GUARDRAIL- BRIDGE

0536  1  3 9 $34.58 $1,694,484.19 49,000.550 LF N GUARDRAIL- ROADWAY, DOUBLE FACE

0536  1  5 13 $28.10 $202,158.48 7,194.750 LF N GUARDRAIL- ROADWAY, THRIE BEAM

0536  1  6 6 $31.13 $46,583.40 1,496.250 LF N GUARDRAIL- BRIDGE, THRIE BEAM

0536  1  8 4 $31.05 $83,947.00 2,704.000 LF N GUARDRAIL, ROADWAY W RUB RAIL



CESPO05 03/24/2009-10.17.49 Page:    21

Florida Department of Transportation

Item Average Unit Cost 

From 2008/01/01  to 2008/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: VALID ITEMS WITH HITS

From: 0102  2  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0536  1  9 1 $51.00 $4,488.00 88.000 LF N GUARDRAIL- ROADWY, THRIE BEAM, DF

0536  1 11 1 $56.30 $208,310.00 3,700.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM

0536  1 12 1 $45.00 $220,590.00 4,902.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM DF

0536  2 12 $26.91 $22,600.91 840.000 LF N GUARDRAIL- SHOP-BENT PANELS

0536  7 21 $201.46 $188,969.36 938.000 EA N SPECIAL GUARDRAIL POST

0536  8 29 $2,335.36 $516,113.60 221.000 EA N GUARDRAIL- BRIDGE ANCHORAGE ASSEM

0536  8  1 2 $2,319.73 $13,918.40 6.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS

0536  8  6 8 $240.89 $12,767.24 53.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE

0536 73 73 $2.09 $385,028.46 184,539.250 LF N GUARDRAIL REMOVAL

0536 76 1 $72.00 $5,760.00 80.000 EA N GUARDRAIL POST - SPECIAL LENGTH

0536 82 8 $2,553.61 $91,930.00 36.000 EA N GUARDRAIL ANCHORAGE- CONC BAR WALL

0536 83  1 1 $51.00 $2,601.00 51.000 EA N GUARDRAIL POST REPLACEMENT, REGULAR

0536 85 22 53 $1,860.53 $600,950.68 323.000 EA N GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED

0536 85 24 31 $2,380.28 $333,238.70 140.000 EA N GUARDRAIL END ANCHORAGE ASSEM- PARALLEL

0536 85 25 40 $669.43 $120,497.63 180.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYPE II

0536 85 26 14 $1,736.49 $50,358.34 29.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYP CRT

0538  1 14 $12.22 $172,000.60 14,073.000 LF N GUARDRAIL RESET

0539 80111 2 $21.87 $265,646.00 12,147.000 LF N OPAQUE VISUAL BARR, F&I, CONC, 2'3" HT

0544 74 14 1 $10,207.89 $20,415.78 2.000 EA N REL CRASH CUSHION-VEH IMPACT ATTEN, QUAD

0544 75 14 8 $20,741.28 $746,686.00 36.000 EA N CRASH CUSHION-VEH IMPACT ATTEN,QUAD

0544 75 40 3 $20,653.33 $123,920.00 6.000 EA N CRASH CUSHION - VEH IMPACT ATTEN, OPT

0546 71 6 $267.50 $55,907.04 209.000 PS N RUMBLE STRIPS

0546 72 50 1 $3,265.69 $2,237.00 .685 PM N RUMBLE STRIPS, GROUND-IN, NON STD

0546 72 51 16 $1,016.98 $247,125.50 243.000 PM N RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH

0547 70  1 7 $62.51 $503,993.60 8,062.000 SY N RIPRAP FABR-FORMED CNC,8" FILT POINTS

0547 70  2 3 $53.53 $67,461.00 1,260.300 SY N RIPRAP FABR-FORMED CNC,10" FILTER POINTS

0548 12 8 $23.63 $7,981,638.50 337,840.000 SF N RETAINING WALL SYSTEM,PERM, EXC BAR.

0548 13 6 $10.48 $1,829,821.37 174,559.000 SF N RETAINING WALL SYSTEM,TEMP, EXC BAR.

0548 14 2 $126.66 $511,560.00 4,039.000 SF N RETAINING WALL SYSTEM,PERM-WID, ATTACHED

0550 10110 7 $7.92 $147,648.10 18,650.000 LF N FENCING, TYPE A, 0.0-5.0', STANDARD

0550 10212 2 $16.64 $30,396.50 1,827.000 LF N FENCING, TYPE B, 0.0-5.0, W/ VINYL COAT

0550 10218 1 $21.00 $2,793.00 133.000 LF N FENCING, TYPE B, 0.0-5.0', RESET EXIST

0550 10220 17 $12.01 $1,090,699.15 90,833.300 LF N FENCING, TYPE B, 5.1-6.0, STANDARD

0550 10221 2 $45.34 $5,395.25 119.000 LF N FENCING, TYPE B, 5.1-6.0, W/ BARB ATTMT

0550 10222 10 $14.47 $482,136.70 33,327.000 LF N FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
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0550 10228 1 $50.00 $1,350.00 27.000 LF N FENCING, TYPE B, 5.1-6.0, RESET EXISTING

0550 10238 1 $30.00 $7,500.00 250.000 LF N FENCING, TYPE B, 6.1-7.0, RESET EXISTING

0550 10240 2 $16.35 $29,799.50 1,823.000 LF N FENCING, TYPE B, 7.1-8.0', STANDARD

0550 10315 1 $67.00 $23,852.00 356.000 LF N FENCING, TYPE R, 0-5.0', VERTICAL

0550 10325 2 $59.21 $77,808.00 1,314.000 LF N FENCING, TYPE R, 5.1-6.0', VERTICAL

0550 10344 1 $47.00 $25,004.00 532.000 LF N FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS

0550 10353 2 $128.49 $143,780.00 1,119.000 LF N FENCING, TYPE R, 8.1-10', W/FULL ENCLOS

0550 10918 1 $75.00 $3,750.00 50.000 LF N FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI

0550 10929 1 $31.03 $2,482.40 80.000 LF N FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL

0550 10938 1 $30.00 $11,700.00 390.000 LF N FENCING, SPECIAL TYPE, 6.1-7.0', RESET

0550 10959 1 $12.50 $1,470,050.00 117,604.000 LF N FENCING, SPECIAL TYP, 8.1-10.0', SPECIAL

0550 60211 5 $454.90 $4,549.00 10.000 EA N FENCE GATE,TYP B,SGL, 0- 6.0' OPENING

0550 60212 4 $957.00 $8,613.00 9.000 EA N FENCE GATE,TYP B,SGL,6.1-12.0' OPENING

0550 60222 1 $650.00 $1,300.00 2.000 EA N FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING

0550 60223 6 $1,474.71 $25,070.00 17.000 EA N FENCE GATE,TYP B, DBL,12.1-18.0' OPENING

0550 60224 3 $1,344.06 $21,505.00 16.000 EA N FENCE GATE,TYP B, DBL,18.1-20.0' OPENING

0550 60225 2 $1,400.00 $8,400.00 6.000 EA N FENCE GATE,TYP B, DBL, 20.1-24' OPENING

0550 60233 3 $2,025.00 $8,100.00 4.000 EA N FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN

0550 60234 3 $2,447.00 $14,682.00 6.000 EA N FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN

0550 60235 2 $2,025.00 $8,100.00 4.000 EA N FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN

0550 60927 1 $2,215.73 $2,215.73 1.000 EA N GATE, SPECIAL, DOUBLE, >30' OPENING

0550 60935 1 $2,500.00 $2,500.00 1.000 EA N FENCE GATE,SPL,SLIDE/CANT,20.1-24'OPEN

0555  1  1 48 $17.90 $1,603,232.17 89,547.000 LF N DIRECTIONAL BORE, LESS THAN 6"

0555  1  2 27 $34.85 $2,395,702.59 68,745.000 LF N DIRECTIONAL BORE, 6" TO < 12"

0555  1  3 3 $38.59 $27,781.50 720.000 LF N DIRECTIONAL BORE, 12" TO < 18"

0555  1  4 1 $98.57 $14,785.50 150.000 LF N DIRECTIONAL BORE, 18" TO < 24"

0555  1  5 3 $427.67 $701,805.00 1,641.000 LF N DIRECTIONAL BORE, 24" TO < 36"

0555  1  6 1 $75.90 $3,795.00 50.000 LF N DIRECTIONAL BORE, 36" TO < 48"

0556  1  1 1 $22.60 $1,378.60 61.000 LF N JACK AND BORE, CASE DIA <6"

0556  1  3 3 $179.23 $160,590.00 896.000 LF N JACK AND BORE, CASE DIA 12"TO<18"

0556  1  4 3 $277.24 $335,180.00 1,209.000 LF N JACK AND BORE, CASE DIA 18"TO<24"

0556  1  5 11 $273.75 $2,261,739.50 8,262.000 LF N JACK AND BORE, CASE DIA 24"TO<36"

0556  1  6 5 $402.74 $1,293,184.76 3,211.000 LF N JACK AND BORE, CASE DIA, 36"TO<48"

0556  1  7 2 $904.26 $904,260.00 1,000.000 LF N JACK AND BORE, CASE DIA 48"TO<60"

0556  1  9 1 $1,500.00 $250,500.00 167.000 LF N JACK AND BORE, CASE DIA 72"TO<84"



CESPO05 03/24/2009-10.17.49 Page:    23

Florida Department of Transportation

Item Average Unit Cost 

From 2008/01/01  to 2008/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: VALID ITEMS WITH HITS

From: 0102  2  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0560  1 8 $2,110.03 $23,374,891.86 11,078.000 TN N PAINT STRUCT STEEL

0563  3 1 $.50 $112,896.50 225,793.000 SF N ANTI-GRAFFITI COATING, SACRIFICIAL

0563  4 2 $.47 $11,339.72 24,154.000 SF N ANTI-GRAFFITI COATING, NON-SACRIFICIAL

0570  1  1 35 $.92 $1,708,163.56 1,847,409.600 SY N PERFORMANCE TURF

0570  1  2 153 $2.10 $8,883,676.38 4,234,600.930 SY N PERFORMANCE TURF, SOD

0571  1 11 4 $3.18 $78,932.89 24,837.000 SY N PLASTIC EROSION MAT, TRM, TYPE 1

0571  1 12 1 $2.60 $98,705.62 37,963.700 SY N PLASTIC EROSION MAT, TRM, TYPE 2

0571  1 13 2 $9.83 $26,176.40 2,664.000 SY N PLASTIC EROSION MAT, TRM, TYPE 3

0580  1  1 38 $63,251.62 $2,656,568.07 42.000 LS N LANDSCAPE COMPLETE- SMALL PLANTS

0580  1  2 41 $102,951.16 $4,632,802.12 45.000 LS N LANDSCAPE COMPLETE- LARGE PLANTS

0590 70 25 $58,789.87 $1,704,906.13 29.000 LS N IRRIGATION SYSTEM

0604  3  1 2 $532.86 $7,460.00 14.000 PI N TIMING IMPLEMENTATION, CONTROLLER

0604  3  2 1 $630.00 $1,260.00 2.000 PI N TIMING IMPLEMENTATION,CNTL&COORD

0604  3  3 1 $550.00 $550.00 1.000 PI N TIMING IMPLEMENTATION, MASTER CLOCK UNIT

0630  1 11 18 $13.51 $31,939.22 2,364.000 LF N CONDUIT-SIGNALS, F& I, ABOVEGROUND

0630  1 12 95 $5.15 $1,579,311.21 306,647.000 LF N CONDUIT-SIGNALS, F& I, UNDERGROUND

0630  1 13 73 $14.91 $1,080,293.10 72,432.900 LF N CONDUIT-SIGNALS, F&I, UNDER EXIST PAVT

0630  1 14 38 $15.23 $1,146,241.07 75,272.250 LF N CONDUIT-SIGNALS,F& I, UG JACKED

0630  1 15 5 $40.16 $65,990.84 1,643.000 LF N CONDUIT-SIGNALS,F& I, BRIDGE MOUNT

0632  6  1 9 $5.48 $21,403.93 3,904.000 LF N CABLE - SIGNAL, FURNISH & INSTALL

0632  7  1 85 $4,012.19 $1,059,219.45 264.000 PI N CABLE, SIGNAL, FURNISH & INSTALL

0632  7  4 1 $800.00 $800.00 1.000 PI N CABLE SIGNAL, ADJUST

0632  8112 5 $2.95 $17,611.36 5,980.000 LF N CABLE, INTERCONNECT, TBD, F&I, UG

0632  8211 1 $4.00 $4,040.00 1,010.000 LF N CABLE, INTERCONNECT, 1-25, F&I, AERIAL

0632  8212 11 $3.07 $112,953.91 36,746.000 LF N CABLE, INTERCONNECT, 1-25, F&I, UG

0632  8232 1 $9.31 $5,865.30 630.000 LF N CABLE, INTERCONNECT, 1-25, INS, UG

0633121  1 7 $4.81 $113,296.90 23,546.000 LF N CAB-FIB OPT, F&I, UG, SGL MODE, 1- 25 PR

0633121  2 2 $.45 $4,275.70 9,570.000 LF N CAB-FIB OPT, F&I,UG, SGL MODE, 26-50 PR

0633121  3 1 $21.30 $8,520.00 400.000 LF N CAB-FIB OPT, F&I,UG, SGL MODE, 51-100 PR

0633121  4 1 $7.00 $66,976.00 9,568.000 LF N CAB-FIB OPT, F&I,UG, SGL MODE,101-150 PR

0633122  1 3 $.69 $14,936.88 21,798.000 LF N CAB-FIB OPT,F&I, UG, MUL MODE,1- 25 PR

0633123  1 3 $2.62 $16,698.75 6,375.000 LF N CAB-FIB OPT, F&I, UG, COMP, 1 - 25PR

0633123  2 4 $4.32 $132,129.70 30,588.000 LF N CAB-FIB OPT, F&I, UG, COMP, 26- 50 PR

0633422  1 1 $11.55 $12,474.00 1,080.000 LF N CAB-FIB OPT, REL, UG, MULT MODE, 1-25 PR

0634  4112 8 $1,555.01 $21,770.18 14.000 PI N SPAN WIRE ASM, F&I, 2 WIRE, DIAGONAL
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0634  4113 3 $3,325.00 $13,300.00 4.000 PI N SPAN WIRE ASSEMBLY, F&I, 2 WIRE, BOX

0634  4114 3 $2,173.33 $6,520.00 3.000 PI N SPAN WIRE ASSEMBLY, F&I, 2 WIRE, OTHER

0634  4412 1 $753.00 $753.00 1.000 PI N SPAN WIRE ASSEMBLY, ADJ, 2WIRE, DIAG0NAL

0634  5  1 4 $20.87 $5,008.60 240.000 LF N FIBERGLASS INSULATOR, FURNISH & INSTALL

0634  6  1 1 $6.00 $5,046.00 841.000 LF N MESSENGER WIRE, F&I

0635  1 11 109 $387.88 $1,605,051.77 4,138.000 EA N PULL & JUNCTION BOXES, F&I, PULL BOX

0635  1 12 1 $196.00 $1,568.00 8.000 EA N PULL&JUNCTION BOXES,F&I,AERIAL JUNCT BOX

0635  1 13 3 $419.48 $1,677.92 4.000 EA N PULL&JUNCTION BOXES,F&I,MOUNT JUNCT BOX

0635  1 15 24 $790.99 $239,670.80 303.000 EA N PULL & JUNCTION BOX, F&I, FIBER OPTICS

0635  1 16 7 $1,126.03 $66,436.00 59.000 EA N PULL & JUNCTION BOX, F&I, SPECIAL

0639  1 11 2 $1,239.80 $13,637.76 11.000 AS N SIGNAL,ELECTRICAL POWER SRV,OHD,FUR PC

0639  1 12 9 $1,391.43 $26,437.22 19.000 AS N SIGNAL,ELECTRICAL POWER SRV,OHD,FUR CONT

0639  1 13 15 $1,581.87 $41,128.63 26.000 AS N SIGNAL,ELECTRICAL POWER SERVICE,OVERHEAD

0639  1 21 1 $875.00 $875.00 1.000 AS N SIGNAL,ELECTRICAL POWER SRV,UG,FUR PC

0639  1 22 28 $1,303.93 $127,785.12 98.000 AS N SIGNAL,ELECT POWER SERV,UG,PUR CONT

0639  1 23 16 $1,444.30 $41,884.78 29.000 AS N SIGNAL,ELECT POWER SERV,UNDERGROUND

0639  2  1 66 $2.55 $159,346.00 62,588.200 LF N SIGNAL,ELECTRICAL SERVICE WIRE

0639  3 11 7 $690.37 $32,447.54 47.000 EA N SIGNAL,ELEC SERV DISCON, F&I, POLE MNT

0639  3 12 4 $362.77 $2,176.60 6.000 EA N SIGNAL,ELEC SERV DISCON, F&I, CABINET

0641  1 2 $626.17 $6,261.68 10.000 EA N STRAIN POLES GUYING, CONCRETE

0641  2 11 5 $593.38 $16,614.52 28.000 EA N PREST CNC POLE,F&I,TYP P-II,PEDESTAL

0641  2 12 19 $1,003.59 $123,441.81 123.000 EA N PREST CNC POLE,F&I,TYP P-II SRV POLE

0641  2 15 2 $6,683.09 $40,098.56 6.000 EA N PREST CNC POLE,F&I,TYP P-V

0641  2 16 4 $6,501.56 $58,514.00 9.000 EA N PREST CNC POLE,F&I,TYP P-VI

0641  2 17 2 $6,684.67 $40,108.00 6.000 EA N PREST CNC POLE,F&I,TYP P-VII

0641  2 18 4 $7,644.00 $137,592.00 18.000 EA N PREST CNC POLE,F&I,TYP P-VIII

0641  2 19 1 $12,000.59 $48,002.36 4.000 EA N PREST CNC POLE,F&I,CUSTOM DESIGN

0641  2 30 1 $1,430.00 $1,430.00 1.000 EA N PREST CNC POLE, INSTALL

0649 11001 1 $138,400.00 $138,400.00 1.000 EA N STEEL MONOTUBE ASSEMBLY, F&I, SPECIAL

0649 31101 6 $21,456.86 $193,111.70 9.000 EA N ST M/ARM,F&I, WS-150,SING ARM,W/0 LUM-36

0649 31102 11 $27,902.59 $418,538.83 15.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-46

0649 31103 15 $34,036.98 $782,850.48 23.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-60

0649 31104 8 $35,831.52 $752,462.01 21.000 EA N M/ARM,F&I,WS-150,SINGLE ARM,W/0 LUM-70.5

0649 31105 9 $39,404.78 $709,286.08 18.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-78

0649 31106 3 $27,450.00 $109,800.00 4.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/ LUM-36'
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0649 31107 2 $33,238.00 $66,476.00 2.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-46

0649 31108 2 $33,194.50 $132,778.00 4.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60

0649 31109 1 $51,173.00 $102,346.00 2.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-70.5

0649 31112 3 $37,059.33 $111,178.00 3.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-60

0649 31113 1 $44,300.00 $44,300.00 1.000 EA N M/ARM,F&I,WS-150,DBL ARM,W/0 LU 36-70.5

0649 31114 2 $36,087.50 $72,175.00 2.000 EA N M/ARM,F&I,WS-150,DBL ARM,W/0 LU 46-46

0649 31115 4 $45,853.67 $275,121.99 6.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-60

0649 31116 3 $44,606.54 $133,819.63 3.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-70.5

0649 31117 1 $49,704.67 $99,409.34 2.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-60

0649 31118 2 $48,752.50 $97,505.00 2.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-70.5

0649 31119 1 $56,600.00 $56,600.00 1.000 EA N M/ARM,F&I,WS-150,DBL ARM,W/0 LUM,70.5-70

0649 31199 4 $48,100.28 $577,203.41 12.000 EA N M/ARM,F&I, WS-150,CUSTOM

0649 31201 16 $18,775.94 $450,622.66 24.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-36

0649 31202 12 $21,971.83 $637,183.05 29.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-46

0649 31203 14 $28,189.42 $958,440.43 34.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-60

0649 31204 10 $37,092.25 $964,398.59 26.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 70.5

0649 31205 6 $36,197.00 $723,940.00 20.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 78

0649 31206 2 $23,551.33 $70,654.00 3.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU, 36

0649 31208 1 $30,000.00 $60,000.00 2.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 60

0649 31209 2 $36,083.35 $108,250.06 3.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 70.5

0649 31210 2 $27,050.38 $54,100.75 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/O LU, 36-36

0649 31211 3 $28,554.33 $114,217.30 4.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-46

0649 31212 3 $36,316.65 $108,949.95 3.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-60

0649 31213 1 $38,000.00 $38,000.00 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-70.5

0649 31214 2 $36,395.55 $72,791.09 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-46

0649 31215 6 $41,107.66 $575,507.29 14.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-60

0649 31216 2 $41,543.75 $166,175.00 4.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-70.5

0649 31217 2 $43,326.36 $173,305.43 4.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-60

0649 31218 2 $45,462.05 $181,848.18 4.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-70.5

0649 31299 4 $38,411.76 $653,000.00 17.000 EA N M/ARM,F&I, WS-130, CUSTOM

0649 31301 1 $15,426.00 $15,426.00 1.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-36

0649 31302 2 $19,011.11 $114,066.66 6.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-46

0649 31303 3 $23,638.60 $283,663.20 12.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-60

0649 31304 1 $31,000.00 $186,000.00 6.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-70.5

0649 31305 3 $28,395.15 $113,580.59 4.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-78
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0649 31312 1 $24,545.00 $24,545.00 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 36-60

0649 31313 1 $37,000.00 $37,000.00 1.000 EA N M/ARM,F&I,WS-110,DBL ARM,W/0 LUM,36-70.5

0649 31315 1 $37,000.00 $37,000.00 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 46-60

0649 31317 1 $39,000.00 $117,000.00 3.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 60-60

0649 31318 2 $29,058.50 $58,117.00 2.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LU 60-70.5

0649 31399 2 $22,171.56 $88,686.24 4.000 EA N M/ARM,F&I, WS-110, CUSTOM ARM(S)

0649 31999 4 $36,299.99 $1,197,899.81 33.000 EA N M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM

0649 34000 1 $13,600.00 $13,600.00 1.000 EA N M/ARM, RELOCATE

0650 51111 10 $438.90 $10,094.80 23.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, STD

0650 51113 1 $459.00 $918.00 2.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, SPL

0650 51121 2 $914.00 $3,656.00 4.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 2 WAY, STD

0650 51123 1 $612.00 $1,224.00 2.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 2 WAY, SPL

0650 51311 53 $835.51 $958,325.66 1,147.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, STD

0650 51312 6 $833.26 $89,158.54 107.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, LW

0650 51313 10 $855.99 $117,270.10 137.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, SPL

0650 51321 4 $1,383.52 $13,835.18 10.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 2 WAY, STD

0650 51322 1 $1,262.47 $3,787.41 3.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 2 WAY, LW

0650 51411 9 $950.28 $22,806.71 24.000 AS N TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD

0650 51511 35 $1,321.84 $223,390.78 169.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, STD

0650 51512 5 $1,259.70 $25,194.05 20.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, LW

0650 51513 7 $1,191.57 $25,023.00 21.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, SPL

0650 51521 1 $2,760.14 $2,760.14 1.000 AS N SIGNAL TRAFFIC, F&I, 5 SECT, 2 WAY, STD

0650 54 7 $233.30 $7,232.20 31.000 AS N TRAFFIC SIGNAL, RELOCATE

0653181 10 $743.26 $59,460.60 80.000 AS N PEDESTRIAN SIGNAL, F&I, LED, 1 DIRECT

0653182 4 $2,448.49 $19,587.88 8.000 AS N PEDESTRIAN SIGNAL, F&I, LED, 2 DIRECT

0653191 64 $695.21 $729,968.58 1,050.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 1

0653192 39 $1,317.13 $258,157.54 196.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 2

0653400 1 $162.00 $648.00 4.000 AS N PEDESTRIAN SIGNAL, RELOCATE

0659101 37 $85.72 $51,001.74 595.000 EA N SGNL HEAD AUXIL, F&I, BACK PLT 3 SECT

0659102 2 $86.00 $688.00 8.000 EA N SGNL HEAD AUXIL, F&I, BACK PLT 4 SECT

0659106 31 $5.87 $15,070.70 2,567.000 EA N SGNL HEAD AUXILIARIES,F&I, TUNNEL VISOR

0659107 60 $830.20 $469,891.74 566.000 EA N SGNL HEAD AUXILIARIES, F&I, ALUMINUM PED

0659108 8 $1,213.84 $65,547.48 54.000 EA N SGNL HEAD AUXILIARIES,F&I,STEEL PEDESTAL

0659109 14 $902.18 $49,620.04 55.000 EA N SGNL HEAD AUXIL, F&I, CONC PED TYP II

0659110 3 $91.17 $2,644.00 29.000 EA N SGNL HEAD AUXILIARIES, F&I, LOUVERS
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0659111 2 $71.75 $286.98 4.000 EA N SGNL HEAD AUXILIARIES, F&I, BACK PLATES

0659118 19 $171.85 $12,373.21 72.000 EA N SGNL HEAD AUX,F&I, BACK PLT 5 SECT CLU

0659120 1 $3.50 $42.00 12.000 EA N SGNL HEAD AUX,F&I, LED MODULE

0659307 2 $717.60 $3,588.00 5.000 EA N SGNL HEAD AUX, INS, ALUMINUM PED

0659309 1 $465.00 $465.00 1.000 EA N SGNL HEAD AUX, INS,CONC PED TYP II

0660  1101 6 $144.23 $12,548.00 87.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 1

0660  1102 7 $228.31 $40,638.44 178.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 2

0660  1103 8 $148.03 $23,389.36 158.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 3

0660  1104 3 $213.84 $5,346.00 25.000 EA N LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4

0660  1105 3 $135.78 $9,776.00 72.000 EA N LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5

0660  1106 4 $169.24 $2,369.36 14.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 6

0660  1107 1 $305.00 $4,880.00 16.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 7

0660  1109 28 $220.59 $105,885.26 480.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 9

0660  1110 16 $212.45 $46,526.34 219.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 10

0660  1111 2 $222.00 $6,660.00 30.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 11

0660  1112 2 $259.11 $2,332.00 9.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 12

0660  2101 34 $627.85 $231,677.82 369.000 AS N LOOP ASSEMBLY- F&I, TYPE A

0660  2102 55 $630.79 $910,224.39 1,443.000 AS N LOOP ASSEMBLY, F&I, TYPE B

0660  2103 3 $618.63 $44,541.60 72.000 AS N LOOP ASSEMBLY, F&I, TYPE C

0660  2105 1 $1,000.05 $1,000.05 1.000 AS N LOOP ASSEMBLY, F&I, TYPE E

0660  2106 71 $762.52 $1,118,611.08 1,467.000 AS N LOOP ASSEMBLY, F&I, TYPE F

0663 74 11 27 $5,605.13 $2,006,636.50 358.000 EA N VEH DETECTOR ASSEM, F&I, OPTICAL TYPE

0663 74 12 5 $2,774.38 $44,390.00 16.000 EA N VEH DETECTOR ASSEM, F&I, INFRARED

0663 74 45 1 $800.00 $1,600.00 2.000 EA N VEH DETECTOR ASSEM, RELOCATE, VIDEO

0665 11 62 $191.97 $223,258.97 1,163.000 EA N PED DET, F&I, DET STA POLE OR CAB MTD

0665 12 7 $452.92 $16,305.30 36.000 EA N PED DET, F&I,  DET STA W/POST

0665 13 22 $151.91 $53,015.91 349.000 EA N PED DET, F&I, DET WITH SIGN ONLY

0665 40 2 $169.26 $677.04 4.000 EA N PEDESTRIAN DETECTOR, RELOCATE

0668 12 1 $4,042.51 $36,382.59 9.000 EA N DET CABINET, F&I, TYP II  27"X15"X12"

0668 16 1 $12,999.90 $51,999.60 4.000 EA N DET CABINET,SIGNALS,F&I,TYP VI,74X38X24"

0670  4  1 5 $1,127.51 $6,765.04 6.000 AS N FLASHING BEACON CNTL ASSEM,F&I

0670  5110 20 $16,425.71 $1,281,205.60 78.000 AS N TRAF CNTL ASSEM, F&I, NEMA

0670  5111 17 $19,050.29 $762,011.73 40.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT

0670  5112 4 $20,763.64 $228,400.00 11.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT

0670  5120 9 $17,533.97 $298,077.47 17.000 AS N TRAF CNTL ASSEM, F&I, 170
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0670  5130 9 $19,401.04 $310,416.69 16.000 AS N TRAF CNTL ASSEM, F&I, SPECIAL

0670  5131 6 $18,020.31 $198,223.42 11.000 AS N TRAF CNTL ASSEM,F&I,SPECIAL,1 PREEMPTION

0670  5410 22 $2,726.08 $362,568.58 133.000 AS N TRAF CNTL ASSEM, MOD, NEMA

0670  5411 5 $1,551.33 $26,372.59 17.000 AS N TRAF CNTL ASSEM, MOD, NEMA, PRE, ONE

0670  5412 1 $400.00 $400.00 1.000 AS N TRAF CNTL ASSEM, MOD, NEMA, PRE, TWO

0670  5420 2 $965.46 $3,861.84 4.000 AS N TRAF CNTL ASSEM, MOD, 170

0670  5430 6 $1,040.67 $15,610.07 15.000 AS N TRAF CNTL ASSEM, MODIFY SPECIAL

0670  5431 2 $800.23 $3,200.90 4.000 AS N TRAF CNTL ASSEM,MODIFY, SPECIAL,1 PREEMP

0671  2 11 2 $2,764.32 $199,031.16 72.000 EA N TRAFFIC CONTROLLER, F&I, NEMA

0671  2 41 3 $894.43 $6,261.00 7.000 EA N TRAFFIC CONTROLLER, MODIFY, NEMA

0671  2 42 1 $5,000.00 $5,000.00 1.000 EA N TRAFFIC CONTROLLER, MODIFY, 170

0678  1103 1 $795.58 $54,099.44 68.000 EA N CNTRL ACCESS, F&I, TYPE 12 CONFLICT MON

0678  1104 1 $127.50 $2,932.50 23.000 EA N CNTRL ACCESS, F&I, LOAD SWITCH

0678  1105 1 $500.00 $500.00 1.000 EA N CNTRL ACCESS, F&I, TYPE 1 FLASHER

0678  1110 2 $225.23 $1,126.15 5.000 EA N CNTRL ACCESS, F&I, TYPE 4 TIME SWITCH

0678  1112 1 $975.00 $1,950.00 2.000 EA N CNTRL ACCESS, F&I, MASTER CLOCK UNIT

0680104 1 $6,358.93 $6,358.93 1.000 EA N SYS CONTROL EQP, F&I, LINE PRINTER

0680106 2 $1,100.00 $2,200.00 2.000 EA N SYS CONTROL EQP, F&I, COMM INTERFACE

0680111 4 $2,156.25 $8,625.00 4.000 EA N SYS CONTROL EQP, F&I, ROADSIDE MASTER

0680113 1 $7,447.64 $74,476.40 10.000 EA N SYS CONTROL EQP, F&I,CNTL MICRO ASSEM

0680115 2 $900.00 $1,800.00 2.000 EA N SYS CONTROL EQP, F&I, AUTODIAL / ANSWER

0681101 1 $7,447.64 $7,447.64 1.000 LS N SYS SOFTWARE, F&I, CPU SOFTWARE

0681111 2 $84,000.76 $168,001.51 2.000 LS N SYS SOFTWARE, F&I,TRAF CNTL SYS SOFTWARE

0683107 3 $453.33 $1,360.00 3.000 LS N SYS COM, F&I, COMMUNICATIONS MODEMS

0684 12 1 $10.00 $4,090.00 409.000 LF N SYS COM  CARRIER, F&I, COAXIAL CABLE

0684 14 1 $2.35 $27,433.90 11,674.000 LF N SYS COM CARRIER, F&I, FIBER OPTIC CABLE

0684 34 1 $2.35 $47.00 20.000 LF N SYS COM CARRIER, INS, FIBER OPTIC CABLE

0685106 22 $3,278.99 $222,971.61 68.000 EA N SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE

0685107 1 $33,726.31 $33,726.31 1.000 EA N SYS AUX, F&I, TEST EQUIPMENT

0685120 22 $1,978.57 $130,585.79 66.000 EA N SYS AUX, F&I, TELEMETRY TRANSCEIVER

0685124 5 $570.00 $6,270.00 11.000 EA N SYS AUX, F&I, UNIVERSAL ADAPTER

0685127 7 $342.11 $4,789.60 14.000 EA N SYS AUX, F&I, TEL CONNECTION BOX

0685128 21 $1,538.95 $106,187.63 69.000 EA N SYS AUX, F&I, INTERFACE PANEL

0685138 1 $9,000.00 $18,000.00 2.000 EA N SYS AUX, F&I, CCTV CAMERA ASSEMBLY

0685139 1 $7,700.00 $15,400.00 2.000 EA N SYS AUX, F&I, FIB OPT VID AMP,TRAN -REC
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0685140 5 $1,498.60 $38,963.48 26.000 EA N SYS AUX, F&I, FIB OPT-MODUL/DEMODUL

0685142 1 $139,442.42 $139,442.42 1.000 EA N SYS AUX, F&I,VID CENT CONTROL EQUIP

0685143 1 $2,300.00 $4,600.00 2.000 EA N SYS AUX, F&I, VIDEO MONITORS

0685160 1 $1,275.00 $1,275.00 1.000 EA N SYS AUX, F&I, MICROWAVE RADAR DETECTION

0686101 1 $11,762.00 $11,762.00 1.000 EA N CLOSED CKT TV EQIP,F&I,CAMERA ASSEMBLY

0690 10 56 $57.73 $63,500.66 1,100.000 EA N SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL

0690 20 57 $43.83 $40,897.62 933.000 EA N SIGNAL PEDESTRIAN ASSEMBLY REMOVAL

0690 31 22 $176.28 $21,153.11 120.000 EA N SIGNAL PEDESTAL REMOVAL

0690 32  1 20 $770.61 $166,451.53 216.000 EA N POLE REMOVAL, SHALLOW, DIRECT BURIAL

0690 32  2 9 $1,363.99 $24,551.84 18.000 EA N POLE REMOVAL, SHALLOW, BOLT ON ATTACH

0690 33  1 32 $101.91 $413,043.00 4,053.000 LF N POLE REMOVAL, DEEP DIRECT BURIAL

0690 33  2 9 $154.08 $83,512.40 542.000 LF N POLE REMOVAL, DEEP, BOLT ON ATTACH

0690 50 43 $326.36 $41,121.76 126.000 EA N CNTRL ASSEM, REM, COMPLETE ASSEMB

0690 50  1 9 $268.86 $11,292.30 42.000 EA N CNTRL ASSEM, REM, CAB ASSM LESS FDN

0690 50  2 4 $32.54 $2,440.55 75.000 EA N CNTRL ASSEM, REM, CONTROLLER UNIT

0690 60 16 $25.36 $9,357.29 369.000 EA N DETECTOR VEHICLE ASSEMBLY REMOVE

0690 70 47 $30.16 $27,230.05 903.000 EA N DETECTOR PEDESTRIAN ASSEMBLY REMOVE

0690 80 43 $294.71 $63,068.68 214.000 EA N SPAN WIRE ASSEMBLY, REMOVE

0690 90 66 $581.44 $108,148.20 186.000 PI N CONDUIT & CABLING REMOVE

0690 91 10 $.73 $29,327.33 40,393.000 LF N SIGNAL INTERCONNECT CABLE REMOVE

0690100 85 $668.29 $185,115.96 277.000 PI N SIGNAL EQUIPMENT MISCELLANOUS REMOVE

0699  1  1 44 $2,768.41 $1,414,656.86 511.000 EA N INTERNAL ILLUM SIGN, FURNISH & INST, NA

0699  1 11 3 $2,790.37 $53,016.96 19.000 EA N INTERNAL ILLUM SIGN, FURNISH, ST NAME

0699  1 21 1 $381.55 $5,723.25 15.000 EA N INTERNAL ILLUM SIGN, INSTALL, ST NAME

0699  1 31 1 $637.23 $3,823.38 6.000 EA N INTERNAL ILLUM SIGN, MODIFY, ST NAME

0700 20 11 137 $291.28 $1,685,347.96 5,786.000 AS N SINGLE POST SIGN, F&I, LESS THAN 12 SF

0700 20 12 83 $827.99 $1,181,539.63 1,427.000 AS N SINGLE POST SIGN, F&I, 12-20 SF

0700 20 13 12 $1,119.49 $32,465.35 29.000 AS N SINGLE POST SIGN, F&I, 20 + BACK TO BACK

0700 20 19 11 $2,288.52 $114,426.24 50.000 AS N SINGLE POST SIGN, F&I, NON STD

0700 20 31 5 $173.60 $2,777.60 16.000 AS N SINGLE POST SIGN, INS, LESS THAN 12 SF

0700 20 40 86 $167.21 $140,793.80 842.000 AS N SINGLE POST SIGN, RELOCATE

0700 20 60 129 $25.91 $122,051.75 4,711.000 AS N SINGLE POST SIGN, REMOVE

0700 21 11 55 $3,617.42 $1,135,869.54 314.000 AS N MULTI- POST SIGN, F&I, 50 OR <

0700 21 12 13 $5,235.92 $235,616.46 45.000 AS N MULTI- POST SIGN, F&I, 51-100

0700 21 13 8 $7,647.74 $175,898.00 23.000 AS N MULTI- POST SIGN, F&I, 101-150
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0700 21 14 6 $10,140.82 $111,549.00 11.000 AS N MULTI- POST SIGN, F&I, 151-200

0700 21 15 2 $8,900.00 $26,700.00 3.000 AS N MULTI- POST SIGN, F&I, 201-250

0700 21 16 1 $12,000.00 $12,000.00 1.000 AS N MULTI- POST SIGN, F&I, 251-300

0700 21 17 2 $16,066.00 $48,198.00 3.000 AS N MULTI- POST SIGN, F&I, > 300

0700 21 31 2 $2,744.75 $5,489.50 2.000 AS N MULTI- POST SIGN, INSTALL, 50 OR <

0700 21 40 14 $2,620.71 $99,586.95 38.000 AS N MULTI- POST SIGN, RELOCATE

0700 21 60 39 $915.79 $195,063.51 213.000 AS N MULTI- POST SIGN, REMOVE

0700 22122 1 $120,000.00 $120,000.00 1.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S301-500

0700 22123 1 $135,000.00 $1,215,000.00 9.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S501-700

0700 22124 1 $130,000.00 $130,000.00 1.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S >700

0700 22131 1 $172,890.00 $172,890.00 1.000 AS N OHD TRUS SPAN SGN,F&I,T101-150',S300 OR<

0700 22132 4 $183,140.00 $915,700.00 5.000 AS N OHD TRUS SPAN SGN,F&I,T101-150',S301-500

0700 22133 2 $138,571.43 $970,000.00 7.000 AS N OHD TRUSS SPAN SGN,F&I,T101-150,S501-700

0700 22142 1 $191,000.00 $573,000.00 3.000 AS N OHD TRUSS SPAN SGN,F&I,T151-200,S301-500

0700 22144 1 $210,000.00 $420,000.00 2.000 AS N OHD TRUSS SPAN SGN,F&I,T151-200',S >700

0700 22152 1 $258,650.00 $258,650.00 1.000 AS N OHD TRUSS SPAN SGN,F&I,T>200,S 301-500

0700 22400 1 $28,500.00 $57,000.00 2.000 AS N OHD TRUSS SPAN SGN, RELOCATE

0700 22500 1 $39,050.00 $39,050.00 1.000 AS N OHD TRUSS SPAN SGN, REPAIR

0700 22600 6 $6,672.46 $86,742.00 13.000 AS N OHD TRUSS SPAN SGN, REMOVE

0700 23111 6 $11,105.71 $188,797.00 17.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S100 OR <

0700 23112 3 $44,400.17 $266,401.00 6.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S101-200

0700 23113 1 $69,200.00 $207,600.00 3.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S201-300

0700 23114 1 $60,000.00 $60,000.00 1.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S >300

0700 23121 4 $51,387.29 $719,422.00 14.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S100 OR <

0700 23122 3 $58,730.20 $293,651.00 5.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S101-200

0700 23123 5 $71,098.44 $639,886.00 9.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S201-300

0700 23131 1 $84,365.00 $84,365.00 1.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S100 OR <

0700 23132 5 $70,468.25 $563,746.00 8.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S101-200

0700 23133 2 $73,714.50 $294,858.00 4.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S201-300

0700 23134 2 $99,000.00 $198,000.00 2.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S>300

0700 23142 4 $74,412.56 $1,190,601.00 16.000 AS N OHD TRUSS CANT SGN,F&I,T>50,S101-200

0700 23143 5 $82,816.60 $579,716.18 7.000 AS N OHD TRUSS CANT SGN,F&I,T>50,S201-300

0700 23144 1 $131,000.00 $131,000.00 1.000 AS N OHD TRUSS CANT SGN,F&I,T>50,S>300

0700 23400 1 $15,000.00 $30,000.00 2.000 AS N OHD TRUSS CANT SGN,RELOCATE

0700 23600 9 $3,094.76 $64,990.00 21.000 AS N OHD TRUSS CANT SGN,REMOVE
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0700 46 15 8 $675.82 $22,302.00 33.000 AS N SIGN EXISTING- REMOVE, SPAN WIRE

0700 46 16 2 $1,911.50 $3,823.00 2.000 AS N SIGN EXISTING- REMOVE, BRIDGE MOUNTED

0700 46 25 1 $200.00 $600.00 3.000 AS N SIGN EXISTING- RELOCATE, SPAN WIRE

0700 46 26 1 $14,997.00 $14,997.00 1.000 AS N SIGN EXISTING- RELOCATE, BRIDGE MOUNTED

0700 48 12 4 $3,942.57 $27,598.00 7.000 EA N SIGN PANELS, F & I, 101 - 200

0700 48 13 2 $4,033.63 $12,100.88 3.000 EA N SIGN PANELS, F&I, 201 - 300

0700 48 18 59 $293.08 $170,571.66 582.000 EA N SIGN PANELS, F & I, 15 OR <

0700 48 19 11 $1,112.05 $41,145.68 37.000 EA N SIGN PANELS, F & I, 16 - 100

0700 48 28 2 $46.83 $281.00 6.000 EA N SIGN PANELS, INSTALL, 15 OR LESS

0700 48 29 1 $375.00 $5,250.00 14.000 EA N SIGN PANELS, INSTALL, 16-100

0700 48 32 1 $1,000.00 $1,000.00 1.000 EA N SIGN PANELS, OVERLAY, 101 - 200

0700 48 33 1 $5,190.00 $5,190.00 1.000 EA N SIGN PANELS, OVERLAY, 201-300

0700 48 34 1 $5,530.00 $5,530.00 1.000 EA N SIGN PANELS, OVERLAY, 301-400

0700 48 38 1 $130.00 $260.00 2.000 EA N SIGN PANELS, OVERLAY, 15 OR <

0700 48 42 2 $1,433.00 $8,598.00 6.000 EA N SIGN PANELS, RELOCATE, 101 - 200

0700 48 48 15 $81.50 $4,401.10 54.000 EA N SIGN PANELS RELOCATE, 15 OR <

0700 48 49 1 $315.00 $315.00 1.000 EA N SIGN PANELS RELOCATE, 16 - 100

0700 48 52 6 $3,303.92 $42,950.90 13.000 EA N SIGN PANELS, REPLACE, 101 - 200

0700 48 53 2 $7,014.00 $49,098.00 7.000 EA N SIGN PANELS, REPLACE, 201 - 300

0700 48 54 1 $7,530.00 $7,530.00 1.000 EA N SIGN PANELS, REPLACE, 301 - 400

0700 48 55 1 $14,000.00 $14,000.00 1.000 EA N SIGN PANELS, REPLACE, 401 - 500

0700 48 56 1 $11,200.00 $11,200.00 1.000 EA N SIGN PANELS, REPLACE, 501 - 600

0700 48 57 1 $12,100.00 $12,100.00 1.000 EA N SIGN PANELS, REPLACE, 601 OR >

0700 48 58 11 $129.75 $9,342.14 72.000 EA N SIGN PANELS, REPLACE, 15 or LESS

0700 48 59 6 $1,289.31 $15,471.74 12.000 EA N SIGN PANELS, REPLACE, 16 - 100

0700 48 60 59 $73.33 $53,749.86 733.000 EA N SIGN PANELS, REMOVE

0700 70 2 $9,500.00 $28,500.00 3.000 AS N SIGN LT'D OVHD, BRIDGE MOUNTED

0700 82 1 $15,000.00 $15,000.00 1.000 AS N OVHD SIGN, SPAN WIRE MOUNTED

0700 83 1 $8,000.00 $8,000.00 1.000 AS N OVHD SIGN, BRIDGE MOUNTED

0700 89  2 1 $3,960.00 $7,920.00 2.000 EA N SIGN, ELECT POWERED, BLANK OUT

0700 90 11 9 $3,000.42 $57,007.90 19.000 AS N SGN FLASHING BEACON, F&I, GROUND MOUNT

0700 90 12 3 $13,731.43 $96,120.00 7.000 AS N SGN FLASHING BEACON, F&I, OVERHEAD MOUNT

0700 90 14 2 $2,726.41 $10,905.64 4.000 AS N SGN FLASHING BEACON, F&I, SPAN WIRE

0700 90 31 3 $139.25 $1,392.48 10.000 AS N SGN FLASHING BEACON, REMOVE, GRD MOUNT

0700 90 32 1 $174.00 $348.00 2.000 AS N SGN FLASHING BEACON, REMOVE, OVHD MOUNT
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0700 90 34 2 $246.48 $985.90 4.000 AS N SGN FLASHING BEACON, REMOVE, SPAN WIRE

0701 11111 2 $658.27 $16,311.17 24.779 NM N  AUD & VIB PVT MARK,,STD, WHITE,SOLID,6"

0701 11211 2 $1,347.28 $14,644.96 10.870 NM N  AUD & VIB PVT MARK,,STD,YELLOW,SOLID,6"

0701 11221 1 $1,540.00 $12,044.34 7.821 GM N  AUD & VIB PVT MARK,,STD,YELLOW,SKIP,6"

0705 10  1 26 $161.82 $43,852.15 271.000 EA N OBJECT MARKER, TYPE 1

0705 10  2 11 $68.70 $23,222.18 338.000 EA N OBJECT MARKER, TYPE 2

0705 10  3 8 $160.43 $4,492.12 28.000 EA N OBJECT MARKER, TYPE 3

0705 10  4 4 $178.82 $5,364.60 30.000 EA N OBJECT MARKER, TYPE 4

0705 11  1 51 $84.16 $220,065.45 2,615.000 EA N DELINEATOR, FLEXIBLE TUBULAR

0705 11  2 6 $58.46 $28,354.94 485.000 EA N DELINEATOR, NON-FLEXIBLE

0705 11  3 17 $110.52 $64,324.26 582.000 EA N DELINEATOR, FLEX HIGH VISABILITY MED

0705 11  4 3 $83.00 $27,057.00 326.000 EA N DELINEATOR, FLEX HIGH PERFORMANCE

0706  3 43 $3.96 $208,745.71 52,711.000 EA N RETRO-REFLECTIVE PAVEMENT MARKERS

0710 11111 111 $1,004.03 $1,683,969.74 1,677.209 NM N PAINTED PAVT  MARK,STD,WHITE,SOLID,6"

0710 11122 65 $.43 $61,785.29 144,824.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 8"

0710 11123 70 $.91 $190,957.75 210,389.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 12"

0710 11124 83 $1.37 $136,280.23 99,435.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 18"

0710 11125 109 $1.83 $173,873.28 94,817.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID,24"

0710 11131 83 $462.49 $425,231.69 919.449 GM N PAINTED PAVT  MARK,STD,WHITE,SKIP, 6"

0710 11142 2 $.60 $1,400.47 2,349.000 LF N PAINTED PAVT  MARK,STD,WHITE,SKIP, 8"

0710 11151 25 $.56 $10,880.90 19,278.000 LF N PAINTED PAVT  MARK,STD,WH,DOT GUIDE, 6"

0710 11160 76 $46.92 $106,188.91 2,263.000 EA N PAINTED PAVT  MARK,STD,WHITE,MESSAGE

0710 11170 94 $26.20 $317,888.47 12,132.000 EA N PAINTED PAVT  MARK,STD,WHITE,ARROWS

0710 11180 3 $4.13 $421.25 102.000 LF N PAINTED PAVT  MARK,STD,WHITE,YEILD LINE

0710 11190 14 $4.16 $4,967.82 1,195.600 SF N PAINTED PAVT  MARK,STD,WHITE,ISLAND NOSE

0710 11211 105 $1,015.93 $1,194,816.41 1,176.084 NM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,6"

0710 11222 22 $.39 $9,203.41 23,777.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,8"

0710 11224 85 $1.28 $96,204.60 75,191.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,18"

0710 11231 39 $496.67 $110,767.30 223.022 GM N PAINTED PAVT  MARK,STD,YELLOW,SKIP,6"

0710 11251 17 $.42 $2,839.15 6,699.000 LF N PAINTED PAVT  MARK,STD,YELLOW,DOT,6"

0710 11290 38 $2.29 $28,432.16 12,391.540 SF N PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE

0710 11331 2 $1,403.96 $6,946.80 4.948 GM N PAINTED PAVT  MARK,STD,BLACK,SKIP,6"

0710 11421 1 $1.00 $225.00 225.000 LF N PAINTED PAVT  MARK,STD,BLUE,SOLID,6"

0710 90 122 $64,981.95 $9,292,418.61 143.000 LS N PAINTED PAVEMENT MARKINGS, FINAL SURFACE

0711 11111 23 $3,372.01 $493,962.79 146.489 NM N THERMOPLASTIC, STD, WHITE, SOLID, 6"
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0711 11122 24 $1.09 $53,211.08 48,620.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 8"

0711 11123 31 $1.86 $139,775.49 75,159.500 LF N THERMOPLASTIC, STD, WHITE, SOLID, 12"

0711 11124 30 $2.65 $100,626.58 38,027.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 18"

0711 11125 43 $3.98 $84,590.46 21,278.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 24"

0711 11131 21 $1,083.57 $129,575.06 119.582 GM N THERMOPLASTIC, STD, WHITE, SKIP, 6"

0711 11142 2 $1.18 $2,528.60 2,150.000 LF N THERMOPLASTIC, STD, WHITE, SKIP, 8"

0711 11151 16 $1.09 $8,242.32 7,577.000 LF N THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"

0711 11160 28 $152.85 $71,075.50 465.000 EA N THERMOPLASTIC, STD, WHITE, MESSAGE

0711 11170 35 $60.82 $135,197.31 2,223.000 EA N THERMOPLASTIC, STD, WHITE, ARROW

0711 11180 3 $18.58 $2,007.00 108.000 LF N THERMOPLASTIC, STD, WHITE, YIELD LINE

0711 11211 24 $3,312.00 $357,573.90 107.963 NM N THERMOPLASTIC, STD,YELLOW, SOLID, 6"

0711 11222 7 $1.08 $6,565.25 6,100.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 8"

0711 11224 31 $2.73 $63,090.22 23,105.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 18"

0711 11231 8 $1,402.89 $18,352.62 13.082 GM N THERMOPLASTIC, STD, YELLOW, SKIP, 6"

0711 11251 10 $1.15 $2,205.54 1,912.000 LF N THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"

0711 11421 2 $1.43 $732.00 512.000 LF N THERMOPLASTIC, STD, BLUE, SOLID,6"

0711 11460 1 $202.18 $2,223.98 11.000 EA N THERMOPLASTIC, STD, BLUE, MESSAGE

0711 12160 1 $136.43 $272.86 2.000 EA N THERMOPLASTIC, REFURBISH, WHITE, MESSAGE

0711 12170 1 $109.14 $982.26 9.000 EA N THERMOPLASTIC, REFURBISH, WHITE, ARROWS

0711 13125 1 $460.00 $6,900.00 15.000 LF N THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,24"

0711 14122 1 $3.25 $1,176.50 362.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID, 8"

0711 14141 1 $2.50 $2,900.00 1,160.000 LF N THERMOPLASTIC, PREFORM, WHITE, SKIP, 6"

0711 14160 2 $237.50 $950.00 4.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE

0711 14222 1 $3.25 $3,412.50 1,050.000 LF N THERMOPLASTIC, PREFORM,YELLOW,SOLID, 8"

0711 14224 1 $8.50 $5,049.00 594.000 LF N THERMOPLASTIC, PREFORM,YELLOW,SOLID, 18"

0711 17 27 $1.72 $74,077.16 43,147.300 SF N THERMOPLASTIC, REMOVE

0713101111 1 $11,880.00 $24,068.88 2.026 NM N PREFORMED TAPE,STD,WHITE,SOLID,6"

0713101122 1 $2.75 $494.17 179.700 LF N PREFORMED TAPE,STD,WHITE,SOLID,8"

0713101131 1 $11,880.00 $17,344.80 1.460 GM N PREFORMED TAPE,STD,WHITE,SKIP,6"

0713101160 3 $203.65 $5,295.00 26.000 EA N PREFORMED TAPE,STD,WHITE,MESSAGE

0713101170 5 $184.81 $6,468.50 35.000 EA N PREFORMED TAPE,STD,WHITE,ARROWS

0713101225 2 $10.02 $511.00 51.000 LF N PREFORMED TAPE,STD,YELLOW,SOLID,18"

0713101560 1 $650.00 $4,550.00 7.000 EA N PREFORMED TAPE,STD,WHT/BLK, MESSAGE

0713102111 1 $36,864.04 $2,101.25 .057 NM N PREFORMED TAPE,HP,WHITE,SOLID,6"

0713102122 1 $11.00 $308.00 28.000 LF N PREFORMED TAPE,HP,WHITE,SOLID,8"
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0713102131 1 $36,864.04 $1,916.93 .052 GM N PREFORMED TAPE,HP,WHITE,SKIP,6"

0713102142 1 $5.65 $1,045.25 185.000 LF N PREFORMED TAPE,HP,WHITE,SKIP,8"

0713102211 1 $36,863.92 $1,880.06 .051 NM N PREFORMED TAPE,HP,YELLOW,SOLID,6"

0713107 1 $2.85 $39,996.90 14,034.000 SF N PREFORMED TAPE, REMOVE

0714  1123 1 $7,500.00 $15,000.00 2.000 AS N MOTORIST AID CALL BOX,F&I,CALL BOX ASSEM

0714  1500 3 $2,390.10 $50,192.00 21.000 AS N MOTORIST AID CALL BOX,RELOCATE

0714  1600 1 $550.00 $1,100.00 2.000 AS N MOTORIST AID CALL BOX,REMOVE

0715  1 11 9 $1.01 $46,605.85 46,324.000 LF N LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<

0715  1 12 39 $1.78 $1,781,134.22 1,002,790.000 LF N LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6

0715  1 13 18 $2.08 $1,312,200.33 630,473.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2

0715  1 14 2 $3.48 $364,821.95 104,899.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0

0715  1 15 2 $1.41 $86,884.95 61,505.000 LF N LIGHTING CONDUCTORS, F&I,NO.1/0-3/0

0715  1 19 2 $2.42 $14,220.00 5,880.000 LF N LIGHTING CONDUCTORS, F&I, SPECIAL

0715  1 60 12 $.94 $204,370.35 216,747.000 LF N LIGHTING CONDUCTORS,R&D, CONT OWNS

0715  2 11 36 $4.72 $1,979,599.36 419,176.000 LF N LIGHTING-CONDUIT, F&I, UNDERGROUND

0715  2 12 20 $14.72 $744,026.95 50,535.000 LF N LIGHTING-CONDUIT, F&I, UNDER EXIST PVMT

0715  2 13 10 $20.77 $210,634.80 10,139.000 LF N LIGHTING CONDUIT, F&I, SURFACE MOUNT

0715  2 20 1 $7.09 $37,435.20 5,280.000 LF N LIGHTING CONDUIT, FURNISH

0715  4021 1 $8,100.00 $1,255,500.00 155.000 EA N LIGHT POLE COMP, F&I SP FND, WS130, 40'

0715  4111 6 $4,489.71 $862,024.50 192.000 EA N LIGHT POLE COMP, F&I, WS150, 40'

0715  4112 1 $4,989.19 $19,956.76 4.000 EA N LIGHT POLE COMP, F&I, WS150, 45'

0715  4113 3 $4,260.93 $1,176,018.00 276.000 EA N LIGHT POLE COMP, F&I, WS150, 50'

0715  4119 1 $2,500.00 $7,500.00 3.000 EA N LIGHT POLE COMP, F&I, WS150,CUSTOM HT

0715  4121 1 $5,600.00 $1,136,800.00 203.000 EA N LIGHT POLE COMP, F&I, WS130, 40'

0715  4122 2 $3,810.42 $182,900.00 48.000 EA N LIGHT POLE COMP, F&I, WS130, 45'

0715  4123 3 $4,186.47 $146,526.44 35.000 EA N LIGHT POLE COMP, F&I, WS130, 50'

0715  4129 1 $3,070.00 $24,560.00 8.000 EA N LIGHT POLE COMP, F&I, WS130,CUSTOM HT

0715  4131 1 $7,250.00 $130,500.00 18.000 EA N LIGHT POLE COMP, F&I, WS110, 40'

0715  4133 1 $5,500.00 $49,500.00 9.000 EA N LIGHT POLE COMP, F&I, WS110, 50'

0715  4139 1 $2,358.00 $214,578.00 91.000 EA N LIGHT POLE COMP, F&I, WS110, CUSTOM HGHT

0715  4400 11 $2,031.03 $101,551.70 50.000 EA N LIGHT POLE COMPLETE, RELOCATE

0715  4600 12 $474.06 $118,041.42 249.000 EA N LIGHT POLE COMP, REMOVE

0715  5 11 4 $849.29 $11,890.00 14.000 EA N LUMINAIRE & BRACKET ARM, F&I, ALUMINUM

0715  5 12 1 $1,040.00 $12,480.00 12.000 EA N LUMINAIRE & BRACKET ARM, F&I, GALV ST

0715  5 50 7 $462.79 $193,444.84 418.000 EA N LUMINAIRE & BRACKET ARM, REMOVE
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0715  7 11 25 $12,015.78 $660,867.86 55.000 EA N LOAD CENTER, F&I, SECONDARY VOLTAGE

0715  7 12 1 $5,853.71 $11,707.42 2.000 EA N LOAD CENTER, F&I, PRIMARY VOLTAGE

0715  7 21 6 $3,805.82 $41,863.98 11.000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE

0715  7 31 1 $986.09 $986.09 1.000 EA N LOAD CENTER, RELOCATE, SECONDARY VOLT

0715  7 41 4 $352.86 $1,764.30 5.000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE

0715 10  2 5 $1,424.68 $24,219.50 17.000 EA N LIGHT POLE FOUNDATION, F&I

0715 10  5 3 $348.43 $12,892.00 37.000 EA N LIGHT POLE FOUNDATION, REMOVE

0715 11111 4 $669.75 $9,376.44 14.000 EA N LUMINAIRE ,F&I, ROADWAY, COBRA HEAD

0715 11119 1 $1,012.76 $31,395.56 31.000 EA N LUMINAIRE, F&I, ROADWAY  SPECIAL

0715 11125 6 $515.71 $35,068.02 68.000 EA N LUMINAIRE,F&I,UNDER DECK, WALL MOUNT

0715 11126 3 $519.33 $15,580.00 30.000 EA N LUMINAIRE,F&I,UNDER DECK, PEND HUNG

0715 11137 2 $1,006.43 $7,045.00 7.000 EA N LUMINAIRE, F&I, SIGN, SIGN MOUNT

0715 11500 1 $83.90 $922.90 11.000 EA N LUMINAIRE, REMOVE

0715 11511 1 $62.70 $62.70 1.000 EA N LUMINAIRE, REMOVE , ROADWAY, COBRA HEAD

0715 11525 2 $144.68 $4,050.92 28.000 EA N LUMINAIRE,REM,UNDER DECK, WALL MOUNT

0715 14 11 25 $339.28 $869,908.00 2,564.000 EA N LIGHTING - PULL BOX,F&I,ROADSIDE-MOULDED

0715 14 12 25 $395.95 $322,303.06 814.000 EA N LIGHTING - PULL BOX, F&I, SIDEWALK

0715 14 13 1 $250.00 $1,750.00 7.000 EA N LIGHTING-PULL BOX,F&I,EMBEDDED BRIDGE

0715 14 14 8 $231.20 $18,033.57 78.000 EA N LIGHTING - PULL BOX, F&I, SURFACE MOUNT

0715 14 32 1 $211.86 $2,330.46 11.000 EA N LIGHTING - PULL BOX, INSTALL, SIDEWALK

0715 14 51 1 $62.70 $1,943.70 31.000 EA N LIGHTING - PULL BOX, REM, ROADSIDE

0715 14 52 5 $222.57 $6,232.00 28.000 EA N LIGHTING - PULL BOX, REM, SIDEWALK

0715 19119 1 $56,475.00 $56,475.00 1.000 EA N HIGH MAST LIGHT POLE,F&I,WS-150,CUST HT

0715 19122 1 $30,400.00 $1,155,200.00 38.000 EA N HIGH MAST LIGHT POLE,F&I,WS-130,100'

0715 19123 1 $44,142.00 $529,704.00 12.000 EA N HIGH MAST LIGHT POLE,F&I,WS-130,120'

0715 19129 1 $47,000.00 $611,000.00 13.000 EA N HIGH MAST LIGHT POLE,F&I,WS-130,CUST HT

0715 19300 1 $4,000.00 $4,000.00 1.000 EA N HIGH MAST LIGHT POLE, INSTALL

0715 19600 3 $1,961.77 $60,815.00 31.000 EA N HIGH MAST LIGHT POLE,REMOVE

0715 37  1 1 $250.00 $250.00 1.000 EA N PHOTO ELECTRIC CONTROL ASSEMBLY, F&I

0715500  1 29 $573.67 $771,579.78 1,345.000 EA N POLE CABLE DIST SYS, CONVENTIONAL

0715500  2 3 $891.09 $57,030.00 64.000 EA N POLE CABLE DISTRIBUTION SYS, HIGH MAST

0715500  3 2 $636.27 $95,440.20 150.000 EA N POLE CABLE DISTRIBUTION SYS, WALL MOUNT

0715511115 1 $3,400.00 $61,200.00 18.000 EA N LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'

0715511120 2 $8,871.43 $496,800.00 56.000 EA N LIGHT POLE COMP- SP,F&I,SGL  SM, AL,20'

0715511130 1 $9,300.00 $418,500.00 45.000 EA N LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
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0715511135 2 $2,930.82 $76,201.40 26.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'

0715511140 1 $2,720.00 $46,240.00 17.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'

0715511145 1 $6,300.00 $63,000.00 10.000 EA N LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'

0715511330 1 $4,700.00 $310,200.00 66.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'

0715511335 1 $6,095.90 $566,918.70 93.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'

0715512140 1 $8,756.31 $280,201.92 32.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'

0715512320 1 $6,740.42 $148,289.24 22.000 EA N LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,20'

0715514150 1 $4,435.00 $124,180.00 28.000 EA N LIGHT POLE COMP, F&I, DBL ARM WM, AL,50'

0715515150 1 $3,711.00 $18,555.00 5.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 50'

0715516135 1 $4,070.00 $240,130.00 59.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'

0715516140 2 $5,435.85 $864,300.00 159.000 EA N LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'

0715516145 1 $4,990.00 $219,560.00 44.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'

0715516320 1 $4,097.54 $147,511.44 36.000 EA N LI/PL COMP,F&I,POLE TOP MNT,CONCRETE,20'

0715517110 1 $11,500.00 $46,000.00 4.000 EA N LIGHT POLE COMP,F&I,DBLARM BR MT,10

0715550000 6 $323.41 $71,797.50 222.000 EA N LIGHT POLE COMP,REMOVE

0715560000 1 $1,090.00 $1,090.00 1.000 EA N LIGHT POLE COMP, REPAIR & REINSTALL

0715571140 1 $6,000.00 $48,000.00 8.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,40

0715573135 1 $3,020.00 $45,300.00 15.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,35'

0715573140 1 $4,100.00 $196,800.00 48.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,40'

0715574145 1 $5,600.00 $526,400.00 94.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,DBLARM,45

0715575140 2 $4,666.67 $28,000.00 6.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,40'

0715575145 1 $4,130.00 $8,260.00 2.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,45'

0715576140 1 $6,400.00 $473,600.00 74.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,POLE TM,40

0721 74  1 2 $1,444.44 $13,000.00 9.000 EA N TRASH RECEPTACLE, PRE-FABRICATED

0721 75  1 1 $1,000.00 $8,000.00 8.000 EA N BENCHES, PRE-FABRICATED

0730 76104 1 $43.14 $18,724.40 434.000 LF N STEEL CASING, OPEN TRENCH, F&I, 6"

0730 76116 1 $1.00 $400.00 400.000 LF N STEEL CASING, OPEN TRENCH, F&I, 30"

0730 83  6 1 $8,261.00 $8,261.00 1.000 PW N WELL, TO 250' DEPTH,  6" CASING

0730 88 2 $17,871.00 $53,613.00 3.000 EA N PUMPING SYSTEM

0735 74  1 2 $2,445,104.27 $4,890,208.54 2.000 LS N TOLL PLAZA, LOCATION 1

0735 74  2 2 $2,893,129.61 $5,786,259.22 2.000 LS N TOLL PLAZA, LOCATION 2

0735 88 1 $3,800,000.00 $3,800,000.00 1.000 LS N TOLL PLAZA MODIFY EXISTING

0737 70  1 3 $123.85 $84,840.00 685.000 EA N UTILITY LOCATE, UNDERGROUND

0740 71500 1 $16,700.00 $16,700.00 1.000 LS N WALL, REHABILITATION

0741 70111 49 $1,046.92 $525,554.74 502.000 EA N TMS VEH SNSR, CLS II, F&I, TYP I, 1/2 LN
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0741 70123 1 $2,000.00 $8,000.00 4.000 EA N TMS VEH SNSR,CLS 2,F&I,TYP II,NI

0743 70 11 3 $5,596.36 $61,560.00 11.000 AS N TMS VEH S/CLS. UNIT, F&I, ELECTRON. CBL

0744 70 11 3 $15,212.73 $167,340.00 11.000 EA N TMS SOLAR POWER UNIT, F&I, NEW POLE

0745 70 11 1 $635.00 $6,350.00 10.000 AS N TMS INDUCTIVE LOOP ASM, F&I, 1 LOOP/LN

0745 70 12 53 $882.67 $545,488.45 618.000 AS N TMS INDUCTIVE LOOP ASM, F&I, 2 LOOPS/LN

0746 71111 3 $3,550.00 $14,200.00 4.000 EA N TMS CAB, F&I,TYP III,BSE MNT,1 BACKPLANE

0746 71112 17 $2,776.02 $111,040.94 40.000 EA N TMS CAB, F&I,TYP III,BSE MNT,2 BACKPLANE

0746 71131 4 $2,934.73 $29,347.31 10.000 EA N TMS CAB, F&I,TYP III,PED MNT,1 BACKPLANE

0746 71132 14 $2,672.63 $72,161.00 27.000 EA N TMS CAB, F&I,TYP III,PED MNT,2 BACKPLANE

0746 71211 2 $2,800.00 $14,000.00 5.000 EA N TMS CAB, F&I,TYP IV,BSE MNT,1 BACKPLANE

0746 71212 3 $4,063.33 $12,190.00 3.000 EA N TMS CAB, F&I,TYP IV,BSE MNT,2 BACKPLANE

0746 71222 2 $3,947.50 $15,790.00 4.000 EA N TMS CAB, F&I,TYP IV,POLE MNT,2 BACKPLANE

0746 74 3 $890.00 $3,560.00 4.000 EA N TMS CAB, MODIFY

0747 70 11 2 $1,296.67 $3,890.00 3.000 EA N TMS MODEM, F&I

0750  1 19 1 $150,000.00 $150,000.00 1.000 SF N ARCH, BUILDING, NEW, OTHER BUILDING

0750  1 55 1 $8,837.96 $8,837.96 1.000 SF N ARCH, BUILDING, REHAB, OFFICE

0780  1 11 5 $2,899.11 $162,350.00 56.000 AS N ITS ELECTRICAL POWER, F&I, SERVICE

0780  1 12 7 $1.98 $409,342.35 206,889.000 LF N ITS ELECTRICAL POWER, F&I, SERVICE WIRE

0780  1 13 5 $1,921.15 $92,215.00 48.000 EA N ITS ELECTRICAL POWER, F&I, SERVICE DISC

0781  2 12 1 $72,000.00 $72,000.00 1.000 EA N ITS HIGHWAY ADVISORY RADIO, F&I, AC POW

0781 11229 1 $335,000.00 $335,000.00 1.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I

0781 11232 1 $157,500.00 $472,500.00 3.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I

0781 13240 1 $3,500.00 $7,000.00 2.000 EA N ITS DYNAMIC MESSAGE SIGN,INS,LED MF,SIGN

0781 14240 1 $12,000.00 $24,000.00 2.000 EA N ITS DYNAMIC MESSAGE SIGN,REL,LED FM,SIGN

0781 19213 1 $160,000.00 $320,000.00 2.000 EA N ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN

0781 19214 1 $178,000.00 $178,000.00 1.000 EA N ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN

0781 19215 1 $206,000.00 $206,000.00 1.000 EA N ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN

0781 19229 1 $408,000.00 $408,000.00 1.000 EA N ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN

0782  1 11 5 $5,722.15 $263,218.80 46.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-PRES.

0782  1 31 1 $1,000.00 $9,000.00 9.000 EA N ITS CCTV  CAMERA, INS, DOME ENCL, PRES

0782  1 41 3 $3,856.00 $38,560.00 10.000 EA N ITS CCTV  CAMERA, REL, DOME ENCL, PRES

0782  2131 1 $3,114.47 $6,228.94 2.000 EA N ITS VIDEO DISPLAY, F&I, MONITOR, LCD

0783  1121 9 $2.48 $93,289.53 37,684.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,2 -12

0783  1122 7 $1.81 $110,390.35 61,053.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,13 -48

0783  1123 8 $2.52 $519,197.80 205,902.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,49-96
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0783  1421 1 $2.75 $330.00 120.000 LF N ITS FIBER OPTIC CABLE, REL,UG, 2 -12

0783  1422 2 $1.73 $22,903.75 13,277.000 LF N ITS FIBER OPTIC CABLE, REL,UG, 13 -48

0783  1423 2 $2.02 $505.00 250.000 LF N ITS FIBER OPTIC CABLE, REL,UG, 49-96

0783  1512 1 $7.00 $3,122.00 446.000 LF N ITS FIBER OPTIC CABLE, ADJ/MOD,OHD,13-48

0783  1522 1 $1.40 $1,470.00 1,050.000 LF N ITS FIBER OPTIC CABLE, ADJ/MOD,UG,13-48

0783  1600 3 $.90 $3,053.00 3,387.000 LF N ITS FIBER OPTIC CABLE, REMOVE

0783  2 31 11 $47.87 $131,346.16 2,744.000 EA N ITS FIBER OPTIC CONNECTION, INS, SPLICE

0783  2 32 8 $76.64 $100,323.36 1,309.000 EA N ITS FIBER OPTIC CONNECTION,INS,TERM

0783  3 11 11 $855.33 $96,652.48 113.000 EA N ITS FIBER OPTIC CONN HDWR, SPL ENCL

0783  3 12 7 $68.50 $9,110.82 133.000 EA N ITS FIBER OPTIC CONN HDWR, SPLICE TRAY

0783  3 13 6 $64.67 $24,316.00 376.000 EA N ITS FIBER OPTIC CONN HDWR, PRE CONN ASSY

0783  3 14 4 $63.10 $4,227.60 67.000 EA N ITS FIBER OPTIC CONN HDWR, BUFF TUBE FAN

0783  3 15 6 $885.90 $47,838.41 54.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE

0783  3 16 8 $848.38 $44,115.72 52.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD

0783  3 17 6 $96.70 $7,155.60 74.000 EA N ITS FIBER OPTIC CONN HDWR, CONN PANEL

0783  3 51 2 $931.08 $12,104.00 13.000 EA N ITS FIBER OPTIC CON HDWR,ADJ/MOD,SPL ENC

0783  4 11 3 $36.86 $193,862.50 5,260.000 LF N ITS CONDUIT, F& I, ABOVEGROUND

0783  4 12 8 $4.60 $1,557,643.13 338,480.000 LF N ITS CONDUIT, F& I, UNDERGROUND

0783  4 13 2 $19.12 $23,517.50 1,230.000 LF N ITS CONDUIT, F& I, UNDER EXIST PAVT-SAWC

0783  4111 2 $3.63 $15,002.85 4,133.000 LF N ITS CONDUIT, F& I, ABOVEGROUND

0783  4112 3 $2.96 $443,043.21 149,531.000 LF N ITS CONDUIT, F& I, UNDERGROUND

0783  5  1 11 $1,084.83 $305,922.35 282.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, F&I

0783  6  1 10 $2,296.13 $250,278.36 109.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, F&I

0783  6  5 3 $600.00 $1,800.00 3.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, A/M

0783  7  1 6 $433.07 $169,762.00 392.000 EA N ITS PULL & JUNCTION BOX, F&I

0783  7  3 1 $820.00 $48,380.00 59.000 EA N ITS PULL & JUNCTION BOX, INSTALL

0783  7  5 1 $180.00 $180.00 1.000 EA N ITS PULL & JUNCTION BOX, ADJUST/MODIFY

0783  8  1 4 $2.40 $24,592.65 10,251.000 LF N ITS MULTI-CONDUCTOR COM CABLE, F&I

0783  9 13 1 $287.00 $32,144.00 112.000 EA N ITS LOCATE SYSTEM ELEC EQUIP, BOX MARKER

0784  1  1 6 $2,164.96 $272,784.55 126.000 EA N ITS MANAGED FIELD ETHERNET SWITCH, F&I

0784  2  1 4 $1,058.10 $9,522.94 9.000 EA N ITS DEVICE SERVER, F&I

0784  3 11 3 $3,028.25 $145,356.08 48.000 EA N ITS DIGITAL VIDEO ENCODER/SOFTWARE DECO.

0784  5 11 3 $22,369.33 $223,693.28 10.000 EA N ITS MANAGED ETHERNET HUB SWITCH,F&I, LH

0785  1 12 2 $45,200.00 $678,000.00 15.000 EA N ITS POLE, F&I, STEEL W/ LOWERING DEVICE

0785  1 13 5 $5,739.29 $378,793.16 66.000 EA N ITS POLE, F&I, CONC W/O LOWERING DEVICE
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0785  2121 1 $3,850.36 $127,061.88 33.000 EA N ITS FIELD CABINET,F&I,TYP 336 W/SHL PM

0785  2122 2 $4,500.00 $27,000.00 6.000 EA N ITS FIELD CABINET,F&I,TYP 336 W/SHL GM

0785  2131 1 $7,200.00 $7,200.00 1.000 EA N ITS FIELD CABINET,F&I,TYP 336S,PM

0785  2141 2 $5,927.27 $130,400.00 22.000 EA N ITS FIELD CABINET,F&I,TYP 336S W/SHL PM

0785  2191 1 $1,670.00 $10,020.00 6.000 EA N ITS FIELD CABINET,F&I, SPECIAL, PM

0785  2192 1 $7,500.00 $7,500.00 1.000 EA N ITS FIELD CABINET,F&I, SPECIAL, GM

0785  2300 1 $2,100.00 $56,700.00 27.000 EA N ITS FIELD CABINET, INSTALL

0785  2400 1 $2,160.00 $21,600.00 10.000 EA N ITS FIELD  CABINET, RELOCATE

0785  2600 1 $180.00 $360.00 2.000 EA N ITS CABINET, REMOVE & DISPOSE

0785  3112 2 $57,500.00 $115,000.00 2.000 EA N ITS EQUIP SHELTER, F&I,120SF OR<,9' CEIL

0785  3191 1 $97,400.00 $97,400.00 1.000 EA N ITS EQUIP SHELTER, F&I,SPECIAL,9' CEIL

0786  1 11 4 $5,191.43 $145,360.00 28.000 EA N ITS VEHICLE DETECTION SYS,F&I, MICROWAVE

0786  1 13 1 $2,500.00 $42,500.00 17.000 EA N ITS VEHICLE DETECTION SYS,F&I, MAGNE DET

0786  1 19 1 $30,200.00 $90,600.00 3.000 EA N ITS VEHICLE DETECTION SYS,F&I, SPECIAL

0786  1 31 1 $650.00 $19,500.00 30.000 EA N ITS VEHICLE DETECTION SYS,INS,MICROWAVE

0786  1 39 1 $13,000.00 $26,000.00 2.000 EA N ITS VEHICLE DETECTION SYS,INS, SPECIAL

0786  1 42 1 $1,550.00 $3,100.00 2.000 EA N ITS VEHICLE DETECTION SYS,REL,VIDEO

0786  1 49 1 $1,330.00 $5,320.00 4.000 EA N ITS VEHICLE DETECTION SYS,REL,SPECIAL

0901337  8 2 $145.85 $2,727,677.60 18,701.800 TN N BONDED ASPH CONC FRICTION COURSE

0904540  2 1 $21.00 $21,000.00 1,000.000 LF N HI TENSION CABLE BAR SYS-SOCKETED POST

0904540  4 1 $2,700.00 $5,400.00 2.000 EA N HI TENSION CABLE BAR SYS-END TERMINAL

0906546  1 3 $397.71 $9,544.96 24.000 PS N RUMBLE STRIPS, RAISED, TEMPORARY

0906702 32 4 $2,444.81 $54,551.14 22.313 GM N INVERTED PROFILE MARKING,SKIP,YELLOW, 6"

0906702 37 4 $7,626.90 $492,903.67 64.627 NM N INVERTED PROFILE MARKING,SOLID,WHITE, 6"

0906702 38 4 $7,760.83 $168,697.25 21.737 NM N INVERTED PROFILE MARKING,SOLID,YELLOW,6"

0999 16 47 $9,533.33 $457,600.00 48.000 LS N PARTNERING, DO NOT BID

0999 20 25 $3,168.79 $1,391,100.00 439.000 DA N DISPUTES REVIEW BOARD, DO NOT BID

0999 25 219 $51,046.78 $13,935,771.79 273.000 LS N INITIAL CONTINGENCY AMOUNT, DO NOT BID

1000  5 1 $453,000.00 $453,000.00 1.000 LS N UTILITY WORK- JPA ONLY, SEWER

1000  6 2 $271,226.02 $542,452.04 2.000 LS N UTILITY WORK- JPA ONLY, WATER

1000  8 1 $5,000.00 $5,000.00 1.000 LS N UTILITY WORK- JPA ONLY, COMMUNICATIONS

1050 11212 2 $14.82 $117,479.00 7,926.000 LF N UTILITY PIPE, F&I,PVC,CASING/COND,2-4.9"

1050 11214 1 $55.60 $33,304.40 599.000 LF N UTILITY PIPE,F&I,PVC,CASING/COND,8-19.9"

1050 11222 6 $31.28 $251,473.50 8,040.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"

1050 11223 6 $26.43 $207,846.89 7,863.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"
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1050 11224 5 $34.77 $1,686,614.20 48,511.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9

1050 11225 2 $124.26 $1,160,335.00 9,338.000 LF N UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9

1050 11321 2 $36.43 $14,172.50 389.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,0-1.9"

1050 11322 3 $48.72 $32,694.00 671.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"

1050 11324 2 $62.18 $402,176.00 6,468.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,8-19.9"

1050 11422 3 $52.70 $17,286.00 328.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"

1050 11423 5 $60.37 $194,347.00 3,219.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,5-7.9"

1050 11424 9 $62.28 $3,762,370.07 60,410.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,8-19.9

1050 11425 5 $163.68 $3,402,375.50 20,787.000 LF N UTILITY PIPE,F&I,DI/CI,WATER/SEW,20-49.9

1050 11513 1 $88.85 $32,607.95 367.000 LF N UTILITY PIPE,F&I,STL,CASING/CON,5-7.9"

1050 11514 2 $111.60 $16,740.00 150.000 LF N UTILITY PIPE,F&I,STL,CASING/COND,8-19.9"

1050 11515 1 $166.50 $109,723.50 659.000 LF N UTILITY PIPE,F&I,STL,CASING/CON,20-49.9"

1050 11921 2 $40.68 $97,389.00 2,394.000 LF N UTILITY PIPE, F&I,SPL,WATER/SEWER,0-1.9"

1050 11922 1 $55.00 $72,600.00 1,320.000 LF N UTILITY PIPE, F&I,SPL,WATER/SEWER,2-4.9"

1050 11925 1 $105.00 $106,470.00 1,014.000 LF N UTILITY PIPE, F&I,SPL,WATER/SEW,20-49.9"

1050 13002 1 $7.00 $8,540.00 1,220.000 LF N UTILITY PIPE,INSTALL, 2-4.9"

1050 16001 4 $8.34 $8,572.50 1,028.000 LF N UTILITY PIPE,REMOVE- DISPOSE,0-1.9"

1050 16002 6 $3.04 $165,114.77 54,255.000 LF N UTILITY PIPE,REMOVE- DISPOSE,2-4.9"

1050 16003 6 $9.97 $129,451.35 12,983.000 LF N UTILITY PIPE,REMOVE & DISPOSE,5-7.9"

1050 16004 9 $9.46 $954,403.55 100,865.000 LF N UTILITY PIPE,REMOVE & DISPOSE,8-19.9"

1050 16005 3 $15.71 $405,858.60 25,837.000 LF N UTILITY PIPE,REMOVE & DISPOSE,20-49.9"

1050 16006 1 $18.00 $3,330.00 185.000 LF N UTILITY PIPE,REMOVE & DISPOSE,50" OR >

1050 18002 2 $9.24 $4,372.00 473.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"

1050 18003 1 $11.00 $3,872.00 352.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"

1050 18004 2 $11.57 $40,663.75 3,515.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"

1050 18005 1 $30.00 $66,060.00 2,202.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"

1050 19224 1 $1,220.00 $73,200.00 60.000 LF N UTILITY PIPE,TEMP,PVC,WATER/SEWER,8-19.9

1055 11414 8 $615.83 $408,913.00 664.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"

1055 11415 4 $2,911.98 $521,245.00 179.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"

1055 11424 6 $811.75 $130,692.50 161.000 EA N UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"

1055 11425 4 $3,882.23 $267,874.00 69.000 EA N UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"

1055 11434 5 $754.42 $32,440.00 43.000 EA N UTILITY FITTNG,F&I,DI/CI,REDUCER,8-19.9"

1055 11435 4 $3,131.89 $56,374.00 18.000 EA N UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"

1055 11444 2 $480.26 $9,125.00 19.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,8-19.9"

1055 11445 1 $2,550.00 $5,100.00 2.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,20-49.9"
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1055 11454 7 $415.95 $35,356.00 85.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG,8-19.9"

1055 11455 4 $1,493.23 $22,398.50 15.000 EA N UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"

1055 11464 1 $1,342.00 $10,736.00 8.000 EA N UTILITY FITTING,F&I,DI/CI, Y,8 -19.9"

1055 11465 2 $8,650.00 $34,600.00 4.000 EA N UTILITY FITTING,F&I,DI/CI, Y,20-49.9"

1055 11494 3 $1,513.75 $42,385.00 28.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"

1055 11495 1 $1,100.00 $5,500.00 5.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,20-49.9"

1060 11222 3 $6,216.67 $111,900.00 18.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-

1060 15 3 $1,971.50 $78,860.00 40.000 EA N UTILITY STR,BELOW GROUND,A/M

1060 16 2 $2,107.50 $33,720.00 16.000 EA N UTILITY STR,BLW GRN,R&D,CONT OWNS

1080 11101 1 $450.00 $1,800.00 4.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX

1080 11103 1 $530.00 $530.00 1.000 EA N UTIL FIXT, F&I, 0-1.9",TAP SADDLE/SLEEVE

1080 11104 2 $12,295.56 $110,660.00 9.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE ASSEMBLY

1080 11201 1 $767.00 $767.00 1.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX

1080 11202 1 $1,610.00 $1,610.00 1.000 EA N UTIL FIXT,F&I,2-4.9",BACKFLOW ASSEMBLY

1080 11203 4 $2,360.67 $35,410.00 15.000 EA N UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE

1080 11204 7 $1,126.04 $75,445.00 67.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY

1080 11205 2 $956.92 $12,440.00 13.000 EA N UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM

1080 11206 5 $3,479.70 $128,749.00 37.000 EA N UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY

1080 11207 3 $3,212.50 $25,700.00 8.000 EA N UTIL FIXT, F&I, 2-4.9", LINE STOP ASSEM

1080 11301 1 $940.00 $940.00 1.000 EA N UTIL FIXT, F&I, 5-7.9", VALVE/METER BOX

1080 11303 3 $4,133.33 $86,800.00 21.000 EA N UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE

1080 11304 6 $1,163.49 $115,186.00 99.000 EA N UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY

1080 11305 1 $510.00 $510.00 1.000 EA N UTIL FIXT, F&I, 5-7.9", BLOWOFF ASSEMBLY

1080 11307 3 $5,004.35 $115,100.00 23.000 EA N UTIL FIXT, F&I, 5-7.9", LINE STOP ASSEM

1080 11401 2 $853.33 $15,360.00 18.000 EA N UTIL FIXT, F&I, 8-19.9", VALVE METER BOX

1080 11403 7 $7,749.97 $511,498.00 66.000 EA N UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV

1080 11404 8 $2,410.87 $629,238.00 261.000 EA N UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY

1080 11405 1 $5,921.00 $23,684.00 4.000 EA N UTIL FIXT,F&I,8-19.9",BLOWOFF ASSEMBLY

1080 11406 1 $7,400.00 $88,800.00 12.000 EA N UTIL FIXT,F&I,8-19.9",VAC/AIR ASSEMBLY

1080 11407 5 $9,370.27 $346,700.00 37.000 EA N UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM

1080 11409 1 $424.00 $302,736.00 714.000 EA N UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR

1080 11503 3 $14,883.33 $223,250.00 15.000 EA N UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV

1080 11504 4 $13,471.05 $781,321.00 58.000 EA N UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY

1080 11507 2 $31,000.00 $279,000.00 9.000 EA N UTIL FIXT,F&I,20-49.9",LINE STOP ASSEM

1080 14 3 $1,054.00 $52,700.00 50.000 EA N UTILITY FIXTURES,  RELOCATE
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1080 15 5 $540.10 $108,560.00 201.000 EA N UTILITY FIXTURES, ADJUST & MODIFY

1080 16 2 $1,100.00 $5,500.00 5.000 EA N UTILITY FIXTURES,REMOVE & DISPOSE

1080 17 1 $3,550.00 $3,550.00 1.000 EA N UTILITY FIXTURES,REM,STOCK/SALVAGE

1501  1 1 $155,000.00 $155,000.00 1.000 EA N LIFT STATION, SANITARY SEWER

1644113 08 4 $3,909.21 $187,642.00 48.000 EA N FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"

1644133 08 2 $3,025.00 $96,800.00 32.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"

1644700 4 $1,328.80 $19,932.00 15.000 EA N FIRE HYDRANT, ADJUST & MODIFY

1644800 3 $2,291.36 $25,205.00 11.000 EA N FIRE HYDRANT, RELOCATE

1644900 4 $908.40 $45,420.00 50.000 EA N FIRE HYDRANT, REMOVE

1820  1 60 1 $5.00 $123,260.00 24,652.000 LF N UTILITY CABLE, TEL/COM, R&D CONT OWNS

Note : Averages and totals are based on the awarded unit price only. 

Weighted average is weighted on Quantity at the contract level.


