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0102  2  1 20 $270,400.72 $5,948,815.74 22.000 LS N SPECIAL DETOUR 1

0102  2  2 11 $124,903.13 $1,373,934.38 11.000 LS N SPECIAL DETOUR 2

0102  2  3 5 $59,221.71 $296,108.55 5.000 LS N SPECIAL DETOUR 3

0102  2  4 4 $61,056.06 $244,224.22 4.000 LS N SPECIAL DETOUR 4

0102  2  5 3 $30,689.88 $92,069.65 3.000 LS N SPECIAL DETOUR 5

0102  2  6 2 $44,169.08 $88,338.15 2.000 LS N SPECIAL DETOUR 6

0102  2  7 2 $42,787.25 $85,574.50 2.000 LS N SPECIAL DETOUR 7

0102  2  8 1 $54,465.28 $54,465.28 1.000 LS N SPECIAL DETOUR 8

0102  3 61 $19.78 $861,946.19 43,569.000 CY N COMMERCIAL MATL FOR DRIVEWAY MAINT

0102 11 1 $32.86 $473,184.00 14,400.000 MH N SERVICE PATROL- ROAD RANGER

0102 14 89 $40.94 $1,575,599.08 38,482.000 MH N TRAFFIC CONTROL OFFICER

0102 60 210 $.25 $1,307,087.79 5,296,632.000 ED N WORK ZONE SIGN

0102 61 42 $71.44 $89,367.91 1,251.000 EA N BUSINESS SIGN

0102 71 11 57 $14.94 $3,442,649.49 230,442.500 LF N BARRIER WALL,TEMP,F&I,CONCRETE

0102 71 12 2 $5.35 $6,708.00 1,254.000 LF N BARRIER WALL,TEMP,F&I,WATERFILLED

0102 71 13 21 $28.51 $2,527,412.18 88,660.000 LF N BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC

0102 71 14 39 $30.80 $4,400,862.78 142,869.500 LF N BARRIER WALL,TEMP,F&I,TYPE K

0102 71 21 45 $5.20 $1,015,901.39 195,355.000 LF N BARRIER WALL,TEMP,REL,CONCRETE

0102 71 23 10 $6.43 $646,051.70 100,478.000 LF N BARRIER WALL,TEMP,REL,LOW PROFILE,CONC

0102 71 24 25 $7.79 $1,803,310.67 231,595.500 LF N BARRIER WALL,TEMP,REL,TYPE K

0102 73 3 $19.30 $10,902.60 565.000 LF N TEMPORARY GUARDRAIL

0102 74  1 206 $.14 $1,935,968.15 14,176,329.700 ED N BARRICADE,TEMP,TYPS I,II,DI,VP & DRUM

0102 74  2 122 $.28 $263,179.71 948,778.000 ED N BARRICADE,TEMP,TYPE III, 6'

0102 76 151 $5.85 $517,860.87 88,571.800 ED N ADVANCE WARNING ARROW PANEL

0102 77 208 $.34 $437,100.00 1,304,395.000 ED N HIGH INTENSITY FLASH LI,TEMP,TYP B

0102 78 139 $3.09 $1,250,017.51 404,663.000 EA N TEMPORARY RETROREFLECTIVE PAVT MARKER

0102 79 78 $.18 $301,276.56 1,720,517.000 ED N LIGHTS,BARR WALL MNT,TEMP,TYP C,STDY BRN

0102 89  7 75 $1,080.32 $1,475,714.63 1,366.000 LO N TEMPORARY CRASH CUSHION, REDIRECT OPT

0102 94  1 3 $4.43 $13,055.00 2,950.000 LF N GLARE SCREEN,TEMP,F&I,WALL MAT-CONC

0102 94 11 2 $3.00 $1,698.00 566.000 LF N GLARE SCREEN,TEMP,REL,WALL MAT-CONC

0102 99 176 $14.85 $1,933,295.42 130,223.200 ED N PORT CHANGEABLE-VAR MESSAGE SIGN,TEMP

0102104  1 4 $76.21 $76,588.20 1,005.000 ED N TEMPORARY TRAFFIC CONTROL, PORT SIGNAL

0102104  2 7 $13.55 $176,090.22 12,995.000 ED N TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL

0102107 47 $7.02 $375,915.85 53,546.000 DA N TEMP TRAFFIC DETECTION, INTERSECT

0102150  1 37 $8.71 $207,698.68 23,859.000 ED N PORTABLE REGULATORY,SIGN
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0102150  2 38 $9.83 $231,783.88 23,576.000 ED N RADAR SPEED DISPLAY UNIT

0102911  1 14 $2.00 $48,703.33 24,323.000 LF N PAVT MARKING REMOVABLE TAPE,WH-BLK,SKIP

0102911  2 32 $.41 $255,087.82 627,716.000 LF N PAVT MARKING REMOVABLE TAPE,WH-BLK,SOLID

0102911  3 6 $2.94 $5,626.28 1,912.000 SF N PAVT MARKING REMOVABLE TAPE,WH-BLK,OTHER

0102912  1 7 $1.56 $6,877.70 4,416.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP

0102912  2 29 $.43 $205,850.45 476,350.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID

0102912  3 4 $3.41 $2,346.23 689.000 SF N PAVT MARKING REMOVABLE TAPE,YELLOW,OTHER

0103  1  2 1 $570,815.86 $1,141,631.72 2.000 LS N TEMPORARY WORK STRUCTURE, PROJECT NUMBER

0103  1  3 1 $1,558,487.10 $1,558,487.10 1.000 LS N TEMPORARY WORK STRUCTURE, PROJECT NUMBER

0103  1  4 1 $1,000,000.02 $1,000,000.02 1.000 LS N TEMPORARY WORK STRUCTURE, PROJECT NUMBER

0103  1  5 1 $80,000.00 $80,000.00 1.000 LS N TEMPORARY WORK STRUCTURE, PROJECT NUMBER

0104  1 33 $1.27 $452,101.38 356,112.000 SY N ARTIFICIAL COVERINGS / ROLL EROSION CNTL

0104  4 5 $49.92 $6,832.60 136.884 AC N MOWING

0104  5 8 $59.14 $50,826.55 859.400 CY N SANDBAGGING

0104  6 5 $21.92 $74,079.86 3,380.000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR

0104  7 3 $9,090.00 $181,800.00 20.000 EA N SEDIMENT BASIN / CONTAINMENT SYSTEM

0104  9 2 $843.16 $16,020.00 19.000 EA N SEDIMENT BASIN / CONTAINMENT SY CLEANOUT

0104 10  2 112 $6.78 $973,550.25 143,541.600 LF N SYNTHETIC BALES

0104 11 64 $5.90 $558,735.56 94,727.900 LF N FLOATING TURBIDITY BARRIER

0104 12 33 $5.93 $140,261.23 23,645.000 LF N STAKED TURBIDITY BARRIER- NYL REINF PVC

0104 13  1 137 $.79 $1,675,338.84 2,111,620.600 LF N STAKED SILT FENCE, TYPE III

0104 13  2 8 $1.66 $141,202.12 84,941.000 LF N STAKED SILT FENCE,TYPE IV

0104 15 39 $2,172.35 $351,920.00 162.000 EA N SOIL TRACKING PREVENTION DEVICE

0104 16 104 $4.75 $437,219.62 92,014.000 EA N ROCK BAG

0109 71  1 1 $48.73 $39,958.60 820.000 DA N FIELD OFFICE, 300 SQ FT

0109 71  2 2 $69.28 $30,483.90 440.000 DA N FIELD OFFICE, 600 SQ FT

0109 71  3 12 $44.29 $174,187.40 3,933.000 DA N FIELD OFFICE, 900 SQ FT

0109 71  4 4 $71.53 $138,052.50 1,930.000 DA N FIELD OFFICE,1200 SQ FT

0109 71  5 13 $65.04 $778,994.76 11,977.000 DA N FIELD OFFICE,1500 SQ FT

0110  1  1 169 $11,378.97 $25,762,639.51 2,264.057 AC N CLEARING & GRUBBING

0110  2  1 1 $2,500.00 $5,000.00 2.000 AC N CLEARING & GRUBBING (PUSH BUTTON CONT)

0110  3 44 $15.93 $7,283,985.47 457,359.200 SF N REMOVAL OF EXISTING STRUCTURE

0110  4 108 $8.74 $2,403,202.44 274,956.700 SY N REMOVAL OF EXISTING CONCRETE PAVEMENT

0110  6 3 $2,285.71 $16,000.00 7.000 EA N PLUGGING WATER WELLS, NON-ARTESIAN

0110  7  1 42 $119.49 $67,510.58 565.000 EA N MAILBOX, F&I SINGLE
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0110  8 1 $4,674.00 $158,916.00 34.000 DA N UNDERWATER DEBRIS REMOVAL

0110  8  1 1 $2,875.00 $57,500.00 20.000 TN N UNDERWATER DEBRIS REMOVAL

0110 12  1 1 $.01 $25.40 2,540.000 SY N HYDRODEMOLITION, REM OF DECK SURFACE

0110 71  1 1 $100.00 $57,700.00 577.000 LF N BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL

0110 73 2 $71.45 $43,155.25 604.000 LF N REMOVE EXISTING BULKHEAD

0110 82 1 $5,750.00 $9,200.00 1.600 MB N REMOVE & DISPOSE STRUCTURAL TIMBER

0110 86 18 $6,143.02 $147,432.49 24.000 LS N DELIVERY OF SALVAGEABLE MATERIAL TO FDOT

0120  1 95 $3.87 $13,961,225.18 3,608,100.150 CY N REGULAR EXCAVATION

0120  2  2 46 $8.30 $753,412.28 90,808.930 CY N BORROW EXCAVATION, TRUCK MEASURE

0120  3 2 $21.15 $7,932.90 375.000 CY N LATERAL DITCH EXCAVATION

0120  4 28 $8.70 $3,013,420.10 346,385.000 CY N SUBSOIL EXCAVATION

0120  5 5 $5.66 $372,091.73 65,757.000 CY N CHANNEL EXCAVATION

0120  6 91 $7.04 $40,465,468.27 5,749,507.820 CY N EMBANKMENT

0120 71 39 $14,003.78 $574,155.01 41.000 LS N REGULAR EXCAVATION (3-R PROJECTS ONLY)

0120 72 5 $59.07 $798,325.00 13,515.000 CY N GRAVEL FILL

0120 73 1 $50.00 $11,450.00 229.000 CY N LIGHTWEIGHT AGGREGATE FILL

0120 74 1 $8.00 $48,584.00 6,073.000 CY N SURCHARGE EMBANKMENT

0121 70 16 $150.47 $584,104.91 3,881.870 CY N FLOWABLE FILL

0125  1 6 $18.47 $18,141.30 982.200 CY N EXCAVATION FOR STRUCTURES

0125  3 2 $115.66 $1,966.20 17.000 CY N SELECT BEDDING MATERAL

0141 70 3 $1,620.24 $27,544.04 17.000 AS N SETTLEMENT PLATE ASSEMBLY

0142 70 6 $21.50 $2,024,800.39 94,189.000 CY N FILL SAND

0145  1 2 $.42 $37,271.20 88,882.000 SF N GEOSYNTHETIC REINFORCED SOIL SLOPE

0145  2 9 $3.81 $101,094.11 26,554.000 SY N GEOSYNTHETIC REINF FND OVER SOFT SOIL

0145 71  1 1 $4.10 $8,921.60 2,176.000 SY N REINFORCEMENT GRID, BIAXIAL TYPE 1

0145 71  2 3 $3.06 $346,699.79 113,207.000 SY N REINFORCEMENT GRID, BIAXIAL TYPE 2

0160  4 92 $2.14 $7,640,504.85 3,573,186.600 SY N TYPE B STABILIZATION

0160  6 2 $4.64 $48,798.00 10,526.000 SY N STABILIZED SUBBASE

0162  1 11 56 $.97 $2,179,713.32 2,247,858.000 SY N PREPARED SOIL LAYER, FINISH SOIL, 6"

0173 76 2 $28.31 $150,749.80 5,325.000 LF N GROUT PIPE INSTALLATION

0173 77  2 1 $190.00 $210,900.00 1,110.000 CY N SUBSURF PRESSURE GROUTING, CACL2

0173 77  3 1 $970.00 $34,920.00 36.000 CY N SUBSURF PRESSURE GROUTING, CEM SLURRY

0210  1  1 5 $5.48 $20,911.22 3,816.000 SY N REWORKING LIMEROCK BASE, 6"

0210  1  9 2 $.50 $9,094.04 18,092.000 SY N REWORKING LIMEROCK BASE, 3"

0210  2 3 $36.40 $6,406.00 176.000 CY N LIMEROCK-NEW MATERIAL FOR REWORKING BASE
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0285701 59 $4.89 $2,619,734.75 535,790.600 SY N OPTIONAL BASE,BASE GROUP 01

0285702 5 $18.49 $358,001.25 19,357.600 SY N OPTIONAL BASE,BASE GROUP 02

0285703 9 $10.51 $542,859.59 51,661.000 SY N OPTIONAL BASE,BASE GROUP 03

0285704 13 $6.52 $719,856.14 110,393.000 SY N OPTIONAL BASE,BASE GROUP 04

0285705 5 $5.30 $180,167.06 34,018.000 SY N OPTIONAL BASE,BASE GROUP 05

0285706 34 $9.89 $2,249,747.16 227,500.600 SY N OPTIONAL BASE,BASE GROUP 06

0285707 9 $19.06 $720,668.80 37,820.200 SY N OPTIONAL BASE,BASE GROUP 07

0285708 7 $16.49 $578,421.42 35,084.000 SY N OPTIONAL BASE,BASE GROUP 08

0285709 56 $11.29 $17,565,943.11 1,555,378.000 SY N OPTIONAL BASE,BASE GROUP 09

0285710 14 $8.74 $3,133,280.76 358,578.900 SY N OPTIONAL BASE,BASE GROUP 10

0285711 11 $14.72 $1,240,777.75 84,312.400 SY N OPTIONAL BASE,BASE GROUP 11

0285712 15 $11.88 $3,118,342.67 262,470.000 SY N OPTIONAL BASE,BASE GROUP 12

0285713 3 $30.60 $87,621.45 2,863.000 SY N OPTIONAL BASE,BASE GROUP 13

0285714 3 $48.47 $57,391.60 1,184.000 SY N OPTIONAL BASE,BASE GROUP 14

0285715 20 $39.33 $2,852,315.70 72,530.000 SY N OPTIONAL BASE,BASE GROUP 15

0286  1 32 $13.54 $760,261.78 56,160.000 SY N TURNOUT CONSTRUCTION

0286  2 10 $85.97 $191,535.18 2,228.000 TN N TURNOUT CONSTRUCTION-ASPHALT

0287  1 3 $178.21 $747,068.00 4,192.000 CY N ASPHALT TREATED PERMEABLE BASE

0288001 3 $407.54 $120,631.98 296.000 CY N CEMENT TREATED PERMEABLE BASE

0327 70  1 65 $1.44 $1,948,385.27 1,349,235.300 SY N MILLING EXIST ASPH PAVT, 1" AVG DEPTH

0327 70  2 4 $1.68 $135,515.71 80,816.500 SY N MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH

0327 70  3 1 $1.00 $2,777.00 2,777.000 SY N MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH

0327 70  4 20 $1.41 $1,161,762.40 822,375.000 SY N MILLING EXIST ASPH PAVT, 3" AVG DEPTH

0327 70  5 39 $1.19 $2,353,823.46 1,971,475.800 SY N MILLING EXIST ASPH PAVT, 2" AVG DEPTH

0327 70  6 63 $1.24 $3,645,609.05 2,932,734.600 SY N MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH

0327 70  7 3 $2.35 $352,348.66 150,185.000 SY N MILLING EXIST ASPH PAVT, 4" AVG DEPTH

0327 70  8 18 $1.34 $1,544,158.86 1,154,160.000 SY N MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH

0327 70 11 15 $1.41 $1,642,648.75 1,166,111.200 SY N MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH

0327 70 12 4 $3.29 $55,262.26 16,787.000 SY N MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH

0327 70 13 10 $1.33 $388,413.64 292,130.000 SY N MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH

0327 70 14 1 $4.00 $29,736.00 7,434.000 SY N MILLING EXIST ASPH PAVT,6 1/2" AVG DEPTH

0327 70 15 5 $1.36 $245,115.71 180,372.000 SY N MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH

0327 70 16 6 $1.16 $187,421.06 161,837.000 SY N MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH

0327 70 17 8 $2.00 $307,253.61 153,410.100 SY N MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH

0327 70 18 1 $2.00 $21,984.00 10,992.000 SY N MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
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0327 70 19 23 $1.48 $419,215.39 283,377.100 SY N MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH

0327 70 20 3 $1.57 $318,418.60 202,831.600 SY N MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH

0327 70 23 1 $2.00 $23,102.00 11,551.000 SY N MILLING EXIST ASPH PAVT, 6" AVG DEPTH

0334  1 11 12 $92.45 $1,012,855.09 10,955.220 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC A

0334  1 12 43 $71.58 $10,184,529.00 142,279.790 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC B

0334  1 13 73 $72.56 $43,198,516.29 595,377.827 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC C

0334  1 14 14 $73.59 $7,189,139.71 97,689.300 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC D

0334  1 15 1 $76.00 $99,613.20 1,310.700 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC E

0334  1 22 14 $80.23 $12,583,626.15 156,837.100 TN N SUPERPAVE ASPH CONC, TRAF B, PG76-22

0334  1 23 29 $84.65 $14,540,868.31 171,783.700 TN N SUPERPAVE ASPH CONC, TRAF C, PG76-22

0334  1 24 16 $86.29 $12,035,102.02 139,471.190 TN N SUPERPAVE ASPH CONC, TRAF D, PG76-22

0334  1 25 4 $85.53 $6,442,109.43 75,319.200 TN N SUPERPAVE ASPH CONC, TRAF E, PG76-22

0337  7  5 19 $106.65 $6,932,433.74 65,004.520 TN N ASPH CONC FC, INC BIT/RUBBER, FC-5

0337  7 22 28 $102.24 $18,335,904.33 179,342.100 TN N ASPH CONC FC,INC BIT,FC-5,PG76-22

0337  7 30 23 $89.20 $5,621,316.69 63,020.920 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,RUBBER

0337  7 31 10 $96.19 $1,661,253.45 17,270.300 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,RUBBER

0337  7 32 27 $93.53 $11,385,415.06 121,736.200 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,RUBBER

0337  7 33 21 $88.20 $7,800,181.35 88,439.600 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,RUBBER

0337  7 40 6 $78.00 $1,370,797.45 17,574.100 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22

0337  7 41 5 $84.23 $1,708,481.56 20,283.300 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22

0337  7 42 13 $97.45 $3,628,804.27 37,236.010 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22

0337  7 43 23 $92.70 $13,547,588.51 146,141.700 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22

0337  7 45 7 $90.23 $1,584,993.07 17,566.830 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22

0339  1 93 $122.89 $2,327,732.35 18,941.510 TN N MISCELLANEOUS ASPHALT PAVEMENT

0341 70 9 $3.61 $1,984,585.43 549,063.000 SY N ASPHALT RUBBER MEMBRANE INTERLAYER

0350  1  1 1 $48.88 $3,274.96 67.000 SY N PLAIN CEMENT CONC PAVT, 6"

0350  1  2 1 $70.00 $6,510.00 93.000 SY N PLAIN CEMENT CONC PAVT, 7"

0350  1  3 1 $110.00 $34,870.00 317.000 SY N PLAIN CEMENT CONC PAVT, 8"

0350  1  4 2 $73.36 $61,918.96 844.000 SY N PLAIN CEMENT CONC PAVT, 9"

0350  1  5 2 $78.17 $232,960.00 2,980.000 SY N PLAIN CEMENT CONC PAVT, 10"

0350  1  9 1 $100.00 $55,800.00 558.000 SY N PLAIN CEMENT CONC PAVT,VARIABLE 7 1/2"AV

0350  1 11 1 $86.40 $148,348.80 1,717.000 SY N PLAIN CEMENT CONC PAVT,13"

0350  1 12 2 $86.97 $306,743.12 3,527.000 SY N PLAIN CEMENT CONC PAVT, 11"

0350  1 13 1 $63.00 $137,214.00 2,178.000 SY N PLAIN CEMENT CONC PAVT, 11 1/2"

0350  1 14 2 $73.37 $1,159,556.45 15,805.000 SY N PLAIN CEMENT CONC PAVT, 14"
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0350  1 19 1 $55.00 $1,209,835.00 21,997.000 SY N PLAIN CEMENT CONC PAVT, 12 1/2"

0350  1 21 1 $125.00 $365,500.00 2,924.000 SY N PLAIN CEMENT CONC PAVT,VARIABLE 11" AV

0350  2  3 2 $71.14 $8,395.00 118.000 SY N CEMENT CONC PAVT REINFORCED, 8"

0350 72 4 $1.89 $833,514.00 441,424.000 LF N CLEANING & RESEALING JOINTS - CONC PVMT

0350 78 1 $4.00 $16,496.00 4,124.000 LF N CLEANING & SEALING RANDOM CRACKS

0352 70 4 $1.98 $651,032.91 329,220.000 SY N GRINDING CONCRETE PAVT

0353 70 2 $323.31 $5,197,920.00 16,077.000 CY N CONC PAVT SLAB REPLACEMENT

0370  1 2 $77.94 $72,800.00 934.000 LF N BRIDGE APPR EXP JOINT FOR CONC PVMT

0400  0 11 7 $374.39 $533,699.25 1,425.500 CY N CONC CLASS NS, GRAVITY WALL

0400  0 13 1 $215.00 $516.00 2.400 CY N CONC CLASS NS, STEPS

0400  1  1 1 $700.00 $1,078.00 1.540 CY N CONC CLASS I, CULVERTS

0400  1  2 35 $776.02 $419,506.42 540.590 CY N CONC CLASS I, ENDWALLS

0400  1 11 24 $425.86 $954,991.04 2,242.500 CY N CONC CLASS I, RETAINING WALLS

0400  2  1 2 $1,376.52 $81,627.77 59.300 CY N CONC CLASS II, CULVERTS

0400  2  2 7 $662.41 $92,539.09 139.700 CY N CONC CLASS II, ENDWALLS

0400  2  4 24 $494.04 $9,783,141.08 19,802.300 CY N CONC CLASS II, SUPERSTRUCTURE

0400  2 10 30 $311.61 $2,460,672.46 7,896.620 CY N CONC CLASS II, APPROACH SLABS

0400  2 11 2 $399.43 $34,350.80 86.000 CY N CONC CLASS II, RETAINING WALLS

0400  2 12 1 $408.00 $2,448.00 6.000 CY N CONC CLASS II, TRENCH SLAB

0400  3  1 1 $975.13 $112,627.52 115.500 CY N CONC CLASS III, CULVERTS

0400  3 20 7 $642.33 $370,368.27 576.600 CY N CONC CLASS III, SEAL

0400  4  1 18 $656.19 $5,771,050.36 8,794.800 CY N CONC CLASS IV, CULVERTS

0400  4  4 11 $818.80 $23,606,388.03 28,830.600 CY N CONC CLASS IV, SUPERSTRUCTURE

0400  4  5 34 $921.44 $8,383,119.72 9,097.800 CY N CONC CLASS IV, SUBSTRUCTURE

0400  4  8 7 $660.95 $1,391,836.36 2,105.800 CY N CONC CLASS IV, BULKHEAD

0400  4 11 8 $555.33 $1,155,516.51 2,080.790 CY N CONC CLASS IV, RETAINING WALLS

0400  4 25 10 $681.92 $27,234,782.39 39,938.300 CY N CONC CLASS IV, MASS, SUBSTRUCTURE

0400  7 5 $4.38 $22,044.64 5,028.000 SY N BRIDGE DECK GROOVING, LESS THAN 8.5"

0400  8 22 1 $2,200.00 $3,716,020.00 1,689.100 CY N CONC CLASS V,SUPER STRUCT CLOSURE JNT

0400  8 39 1 $350.00 $20,231,995.00 57,805.700 CY N CONC CLASS V,PRCST SEG SUPSTR

0400  9 21 $4.40 $1,140,609.10 259,379.000 SY N BRIDGE DECK GROOV &PLANING, DECK 8.5"&>

0400 16 22 1 $2,400.00 $125,040.00 52.100 CY N CONC CLASS VI, SUPSTR CLOSURE JOINT

0400 16 39 1 $390.00 $8,035,287.00 20,603.300 CY N CONC CLASS VI, PRECAST SEG SUPERST

0400 32 4 $8,273.61 $460,840.00 55.700 CY N CONCRETE FOR JOINT REPAIR

0400 60  1 1 $4,602.00 $4,602.00 1.000 LS N CATHODIC PROTECTION-ELECT WORK, AC POW
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0400 60  3 1 $161.11 $144,999.00 900.000 LF N CATHODIC PROTECTION-ELECT WORK, CODUIT,

0400 60  4 1 $45,000.00 $45,000.00 1.000 LS N CATHODIC PROTECTION-ELECT WORK, EQUIP,

0400 72 1 $14.82 $357,458.40 24,120.000 SF N PRECAST BULKHEAD PANELS

0400 91 1 $1,540.67 $3,081.34 2.000 EA N DEWATERING FOR SPREAD FOOTINGS

0400 95  3 2 $73,168.49 $658,516.44 9.000 EA N COFFERDAM, SPECIAL

0400 97 1 $49.38 $7,999.56 162.000 SF N COATING CONCRETE SURFACES- REHAB

0400128 2 $16.29 $308,653.35 18,953.000 LF N GRTNING PRCST DECK PNL, NON-SHRINK GRTN

0400136 2 $29.53 $1,059,678.20 35,884.000 SY N EPOXY CONCRETE OVERLAY- STRUCTURES REHAB

0400140  1 6 $1,593.55 $425,478.20 267.000 EA N NEOPRENE PAD REPLACEMENT, BENT/PIER

0400140  2 1 $1,223.60 $9,788.80 8.000 EA N NEOPRENE PAD REPLACEMENT, ABUTMENT

0400142  3 2 $55.57 $285,180.00 5,132.000 SF N CATHODIC PROTECTION SYSTEM, ZINC ALUM SP

0400142  7 1 $103.00 $378,164.50 3,671.500 SF N CATHODIC PROTECTION SYSTEM,TITANIUM MESH

0400143 10 $1.05 $826,094.82 785,784.400 SF N CLEAN & COAT CONCRETE SURF , CLASS 5

0400145 1 $5.50 $1,859.00 338.000 SF N CLEANING CONC SURFACE

0400147 20 $585.16 $962,290.92 1,644.500 CF N COMPOSITE NEOPRENE PADS

0400153 3 $175.12 $60,259.30 344.100 CF N NON SHRINK GROUT, F&I, MISCELLANEOUS- RE

0401 70  1 6 $193.46 $239,993.14 1,240.500 CF N RESTORE SPALLED AREAS, EPOXY

0401 70  2 2 $168.23 $473,751.20 2,816.070 CF N RESTORE SPALL AREA,LATX MOD MTR,STY-BUT

0401 70  3 1 $619.96 $8,059.48 13.000 CF N RESTORE SPALL AREA,LATX MOD MTR, ACRYLC

0401 70  4 2 $5,223.25 $171,322.50 32.800 CF N RESTORE SPALLED AREAS,PORTLND CEM GROUT

0401 70  5 1 $389.00 $9,802.80 25.200 CF N RESTORE SPALL AREAS,CONTRACTORS OPTION

0401 70  6 1 $600.00 $44,520.00 74.200 CF N SPALL A RESTORE, THERMOSET POLYMER CNC

0405 70  2 4 $402.05 $342,950.00 853.000 CF N LATEX MOD PORTLAND CEMENT CONC, TYP III

0407  1 21 1 $1,400.00 $54,600.00 39.000 LF N PRCST CON 3 SIDE BOX CUL,20-29',<OR=10'H

0411  1 9 $100.98 $63,518.16 629.000 GA N EPOXY MATERIAL- STRUCTURES REHAB

0411  2 10 $4.17 $138,564.80 33,241.360 LF N CRACKS INJECT & SEAL- STRUCTURES REHAB

0415  1  1 23 $.73 $899,549.76 1,226,438.000 LB N REINF STEEL- ROADWAY

0415  1  3 11 $.88 $256,706.36 291,391.000 LB N REINF STEEL- RETAINING WALL

0415  1  4 35 $.75 $18,609,780.38 24,853,892.000 LB N REINF STEEL- SUPERSTRUCTURE

0415  1  5 34 $.74 $9,261,976.20 12,515,017.000 LB N REINF STEEL- SUBSTRUCTURE

0415  1  6 15 $.29 $254,974.85 888,891.000 LB N REINF STEEL- MISCELLANEOUS

0415  1  8 6 $.76 $159,233.90 209,195.000 LB N REINF STEEL- BULKHEAD

0415  1  9 29 $.68 $1,035,851.65 1,530,965.000 LB N REINF STEEL- APPROACH SLABS

0415  1 13 1 $.61 $86.62 142.000 LB N REINF STEEL- STEPS

0425  1201 11 $3,249.88 $68,247.47 21.000 EA N INLETS, CURB, TYPE 9, <10'
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0425  1202 1 $2,925.00 $20,475.00 7.000 EA N INLETS, CURB, TYPE 9, >10'

0425  1203 3 $3,995.86 $11,987.57 3.000 EA N INLETS, CURB, TYPE 9, J BOT, <10'

0425  1311 10 $4,133.12 $504,240.78 122.000 EA N INLETS, CURB, TYPE P-1, <10'

0425  1312 3 $5,434.04 $43,472.34 8.000 EA N INLETS, CURB TYPE P-1, >10'

0425  1315 3 $3,327.22 $13,308.86 4.000 EA N INLETS, CURB TYPE P-1, PARTIAL

0425  1321 9 $4,115.15 $164,605.86 40.000 EA N INLETS, CURB, TYPE P-2, <10'

0425  1322 2 $6,233.40 $37,400.39 6.000 EA N INLETS, CURB, TYPE P-2, >10'

0425  1331 6 $4,457.54 $285,282.25 64.000 EA N INLETS, CURB, TYPE P-3, <10'

0425  1332 1 $4,195.00 $96,485.00 23.000 EA N INLETS, CURB, TYPE P-3, >10'

0425  1335 2 $3,126.67 $18,760.00 6.000 EA N INLETS, CURB, TYPE P-3, PARTIAL

0425  1341 9 $3,646.31 $54,694.67 15.000 EA N INLETS, CURB, TYPE P-4, <10'

0425  1342 2 $4,938.33 $29,630.00 6.000 EA N INLETS, CURB, TYPE P-4, >10'

0425  1345 4 $3,529.73 $49,416.18 14.000 EA N INLETS, CURB, TYPE P-4, PARTIAL

0425  1351 35 $3,330.57 $2,564,536.63 770.000 EA N INLETS, CURB, TYPE P-5, <10'

0425  1352 6 $3,823.78 $282,959.60 74.000 EA N INLETS, CURB, TYPE P-5, >10'

0425  1355 11 $2,607.21 $49,537.04 19.000 EA N INLETS, CURB, TYPE P-5, PARTIAL

0425  1359 4 $3,047.00 $18,282.00 6.000 EA N INLETS, CURB, TYPE P-5, MODIFY

0425  1361 28 $3,228.57 $745,800.11 231.000 EA N INLETS, CURB, TYPE P-6, <10'

0425  1362 3 $4,177.01 $37,593.08 9.000 EA N INLETS, CURB, TYPE P-6, >10'

0425  1365 7 $2,839.25 $31,231.80 11.000 EA N INLETS, CURB, TYPE P-6, PARTIAL

0425  1369 2 $3,892.86 $27,250.00 7.000 EA N INLETS, CURB, TYPE P-6, MODIFY

0425  1411 4 $5,842.25 $23,369.00 4.000 EA N INLETS, CURB TYPE J-1, <10'

0425  1412 2 $5,467.31 $43,738.50 8.000 EA N INLETS, CURB, TYPE J-1, >10'

0425  1421 2 $5,039.29 $35,275.00 7.000 EA N INLETS, CURB, TYPE J-2, <10'

0425  1422 2 $5,491.67 $16,475.00 3.000 EA N INLETS, CURB, TYPE J-2, >10'

0425  1425 1 $2,000.00 $4,000.00 2.000 EA N INLETS, CURB, TYPE J-2, PARTIAL

0425  1431 2 $7,100.00 $21,300.00 3.000 EA N INLETS, CURB, TYPE J-3, <10'

0425  1432 1 $13,616.38 $13,616.38 1.000 EA N INLETS, CURB, TYPE J-3, >10'

0425  1441 2 $6,830.40 $27,321.60 4.000 EA N INLETS, CURB, TYPE J-4, <10'

0425  1451 21 $4,574.15 $521,453.55 114.000 EA N INLETS, CURB, TYPE J-5, <10'

0425  1452 10 $4,453.09 $155,858.08 35.000 EA N INLETS, CURB, TYPE J-5, >10'

0425  1455 1 $2,600.00 $2,600.00 1.000 EA N INLETS, CURB, TYPE J-5, PARTIAL

0425  1459 1 $5,500.00 $5,500.00 1.000 EA N INLETS, CURB, TYPE J-5, MODIFY

0425  1461 12 $4,630.43 $157,434.78 34.000 EA N INLETS, CURB, TYPE J-6, <10'

0425  1462 3 $4,780.68 $14,342.05 3.000 EA N INLETS, CURB, TYPE J-6, >10'
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0425  1465 2 $2,937.50 $11,750.00 4.000 EA N INLETS, CURB, TYPE J-6, PARTIAL

0425  1471 5 $3,458.92 $55,342.65 16.000 EA N INLETS, CURB, TYPE 7, <10'

0425  1479 1 $2,862.00 $2,862.00 1.000 EA N INLETS, CURB, TYPE 7, MODIFY

0425  1481 5 $3,542.80 $67,313.19 19.000 EA N INLETS, CURB, TYPE 8, <10'

0425  1483 1 $8,000.00 $40,000.00 5.000 EA N INLETS, CURB, TYPE 8, J BOT , <10'

0425  1501 3 $3,600.00 $14,400.00 4.000 EA N INLETS, DT BOT, TYPE A, <10'

0425  1505 1 $2,100.00 $2,100.00 1.000 EA N INLETS, DT BOT, TYPE A, PARTIAL

0425  1511 6 $3,279.69 $157,424.92 48.000 EA N INLETS, DT BOT, TYPE B, <10'

0425  1513 1 $5,100.00 $10,200.00 2.000 EA N INLETS, DT BOT, TYPE B, J BOT,<10'

0425  1514 2 $6,666.67 $20,000.00 3.000 EA N INLETS, DT BOT, TYPE B, J BOT, >10'

0425  1515 1 $1,745.66 $1,745.66 1.000 EA N INLETS, DT BOT, TYPE B, PARTIAL

0425  1521 36 $2,216.32 $500,888.90 226.000 EA N INLETS, DT BOT, TYPE C, <10'

0425  1522 2 $2,062.60 $4,125.20 2.000 EA N INLETS, DT BOT, TYPE C, >10'

0425  1523 5 $3,922.28 $27,455.95 7.000 EA N INLETS, DT BOT, TYPE C,J BOT,<10'

0425  1524 1 $3,846.88 $3,846.88 1.000 EA N INLETS, DT BOT, TYPE C, J BOT, >10'

0425  1525 5 $1,987.50 $19,875.00 10.000 EA N INLETS, DT BOT, TYPE C, PARTIAL

0425  1529 3 $5,670.00 $28,350.00 5.000 EA N INLETS, DT BOT, TYPE C, MODIFY

0425  1531 7 $2,526.67 $227,400.10 90.000 EA N INLETS, DT BOT, TYPE C, MOD, <10'

0425  1533 3 $5,383.33 $32,300.00 6.000 EA N INLETS, DT BOT, TYPE C, MOD, J BOT, <10'

0425  1541 29 $2,549.27 $410,433.23 161.000 EA N INLETS, DT BOT, TYPE D, <10'

0425  1542 1 $3,060.00 $3,060.00 1.000 EA N INLETS, DT BOT, TYPE D, >10'

0425  1543 7 $3,704.89 $85,212.58 23.000 EA N INLETS, DT BOT,TYPE D, J BOT, <10'

0425  1544 1 $5,485.00 $21,940.00 4.000 EA N INLETS, DT BOT,TYPE D, J BOT, >10'

0425  1545 3 $3,436.67 $10,310.00 3.000 EA N INLETS, DT BOT,TYPE D, PARTIAL

0425  1547 2 $3,103.45 $90,000.00 29.000 EA N INLETS, DT BOT,TYPE D,J BOT,<10',SPL

0425  1549 14 $4,174.98 $158,649.06 38.000 EA N INLETS, DT BOT, TYPE D, MODIFY

0425  1551 14 $2,104.88 $242,061.34 115.000 EA N INLETS, DT BOT, TYPE E, <10'

0425  1552 1 $3,204.15 $6,408.30 2.000 EA N INLETS, DT BOT, TYPE E, >10'

0425  1553 2 $3,010.83 $36,130.00 12.000 EA N INLETS, DT BOT, TYPE E, J BOT, <10'

0425  1554 2 $3,600.00 $7,200.00 2.000 EA N INLETS, DT BOT, TYPE E, J BOT, >10'

0425  1555 2 $2,325.00 $9,300.00 4.000 EA N INLETS, DT BOT, TYPE E, PARTIAL

0425  1557 1 $2,500.00 $2,500.00 1.000 EA N INLETS, DT BOT,TYPE E,J BOT,<10',SPL

0425  1559 4 $2,085.33 $18,768.00 9.000 EA N INLETS, DT BOT, TYPE E, MODIFY

0425  1561 10 $3,037.08 $63,778.65 21.000 EA N INLETS, DT BOT, TYPE F, <10'

0425  1565 2 $1,281.10 $5,124.40 4.000 EA N INLETS, DT BOT,TYPE F, PARTIAL
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0425  1567 1 $3,908.40 $7,816.80 2.000 EA N INLETS, DT BOT,TYPE F, J BOT, <10' -SPL

0425  1571 2 $2,858.63 $11,434.50 4.000 EA N INLETS, DT BOT, TYPE G, <10'

0425  1581 6 $3,100.60 $46,508.96 15.000 EA N INLETS, DT BOT, TYPE H, <10'

0425  1587 1 $4,000.00 $4,000.00 1.000 EA N INLETS,DT BOT,TYPE H,J BOT,<10',SPL

0425  1589 9 $6,372.10 $146,558.34 23.000 EA N INLETS, DT BOT, TYPE H, MODIFY

0425  1601 1 $4,000.00 $12,000.00 3.000 EA N INLETS, DT BOT, TYPE J, <10'

0425  1611 1 $9,535.00 $19,070.00 2.000 EA N INLETS, DT BOT, TYPE K, <10'

0425  1701 19 $2,550.51 $558,561.94 219.000 EA N INLETS, GUTTER, TYPE S, <10'

0425  1702 2 $4,650.00 $9,300.00 2.000 EA N INLETS, GUTTER, TYPE S, >10'

0425  1703 6 $3,580.44 $153,958.82 43.000 EA N INLETS, GUTTER, TYPE S, J BOT<10'

0425  1704 1 $4,540.00 $49,940.00 11.000 EA N INLETS, GUTTER, TYPE S, J BOT, >10'

0425  1705 1 $2,399.83 $16,798.81 7.000 EA N INLETS, GUTTER, TYPE S, PARTIAL

0425  1711 8 $2,269.18 $63,537.00 28.000 EA N INLETS, GUTTER, TYPE V, <10'

0425  1713 3 $4,081.67 $24,490.00 6.000 EA N INLETS, GUTTER, TYPE V, J BOT, <10'

0425  1715 1 $5,150.00 $5,150.00 1.000 EA N INLETS, GUTTER, TYPE V, PARTIAL

0425  1801 1 $3,325.00 $66,500.00 20.000 EA N INLETS, MED BARRIER, TYPE 1, <10'

0425  1811 3 $2,912.04 $8,736.11 3.000 EA N INLETS, MED BARRIER, TYPE 2, <10'

0425  1841 1 $6,000.00 $6,000.00 1.000 EA N INLETS, MED BARRIER, TYPE 3, <10'

0425  1861 1 $4,400.00 $4,400.00 1.000 EA N INLETS, MB, TYPE 5, < 10'

0425  1881 6 $3,380.68 $47,329.55 14.000 EA N INLETS, BARRIER WALL, RIG, C&G, <10'

0425  1882 1 $5,100.00 $5,100.00 1.000 EA N INLETS, BARRIER WALL, RIG, C&G, >10'

0425  1883 4 $5,693.76 $34,162.57 6.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'

0425  1884 2 $7,462.50 $29,850.00 4.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,J BOT>10'

0425  1887 1 $5,650.00 $28,250.00 5.000 EA N INLETS ,BARRIER WALL ,RIG,C&G, JBOT,<10'

0425  1889 1 $6,000.00 $18,000.00 3.000 EA N INLETS ,BARRIER WALL ,RIG, C&G, MODIFY

0425  1891 12 $4,661.53 $1,053,505.53 226.000 EA N INLETS, BARRIER WALL, <10'

0425  1892 4 $5,353.57 $74,950.00 14.000 EA N INLETS, BARRIER WALL, >10'

0425  1893 5 $6,781.16 $467,900.00 69.000 EA N INLETS, BARRIER WALL, J BOT, <10'

0425  1894 4 $9,715.79 $184,600.00 19.000 EA N INLETS, BARRIER WALL, J BOT, >10'

0425  1895 1 $9,000.00 $45,000.00 5.000 EA N INLETS, BARRIER WALL, PARTIAL

0425  1899 1 $8,000.00 $8,000.00 1.000 EA N INLETS, BARRIER WALL, MODIFY

0425  1901 6 $6,874.20 $206,225.96 30.000 EA N INLETS, SPECIAL, <10'

0425  1902 1 $10,383.00 $249,192.00 24.000 EA N INLETS, SPECIAL, >10'

0425  1903 1 $13,350.00 $13,350.00 1.000 EA N INLETS, SPECIAL, J BOTTOM <10'

0425  1905 3 $720.92 $23,790.44 33.000 EA N INLETS, SPECIAL, PARTIAL
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0425  1910 13 $2,665.36 $474,434.05 178.000 EA N INLETS, CLOSED FLUME, N/A

0425  2 41 28 $2,864.33 $575,730.25 201.000 EA N MANHOLES, P-7, <10'

0425  2 42 6 $3,064.25 $113,377.32 37.000 EA N MANHOLES, P-7, >10'

0425  2 43 10 $2,124.88 $91,369.75 43.000 EA N MANHOLES, P-7, PARTIAL

0425  2 61 30 $3,122.81 $749,474.77 240.000 EA N MANHOLES, P-8, <10'

0425  2 62 12 $3,841.40 $218,959.89 57.000 EA N MANHOLES, P-8, >10'

0425  2 63 5 $2,083.91 $64,601.25 31.000 EA N MANHOLES, P-8, PARTIAL

0425  2 71 26 $3,759.06 $537,545.30 143.000 EA N MANHOLES, J-7, <10'

0425  2 72 11 $5,801.86 $487,355.98 84.000 EA N MANHOLES, J-7, >10'

0425  2 73 7 $2,362.08 $30,707.00 13.000 EA N MANHOLES, J-7, PARTIAL

0425  2 91 21 $4,260.78 $668,941.68 157.000 EA N MANHOLES, J-8, <10'

0425  2 92 15 $5,952.57 $696,450.23 117.000 EA N MANHOLES, J-8, >10'

0425  2101 6 $5,723.15 $91,570.38 16.000 EA N MANHOLES, SPECIAL, <10'

0425  2102 7 $9,598.73 $278,363.05 29.000 EA N MANHOLES, SPECIAL, >10'

0425  2103 1 $4,697.41 $4,697.41 1.000 EA N MANHOLES, SPECIAL, PARTIAL

0425  3 41 6 $3,046.97 $24,375.75 8.000 EA N JUNCTION BOX, DRAINAGE, P-7, <10'

0425  3 43 3 $2,715.69 $21,725.50 8.000 EA N JUNCTION BOX, DRAINAGE, P-7, PARTIAL

0425  3 61 3 $3,611.10 $25,277.67 7.000 EA N JUNCTION BOXES, J-7, <10'

0425  3 63 3 $1,455.25 $5,821.00 4.000 EA N JUNCTION BOXES, DRAINAGE, J-7, PARTIAL

0425  3 81 2 $8,225.00 $16,450.00 2.000 EA N JUNCTION BOX, DRAINAGE, SPECIAL, < 10'

0425  4 9 $387.31 $10,070.01 26.000 EA N INLETS, ADJUST

0425  5 48 $489.79 $236,570.54 483.000 EA N MANHOLE, ADJUST

0425  5  1 35 $548.50 $293,448.17 535.000 EA N MANHOLE, ADJUST, UTILITIES

0425  6 39 $256.62 $197,851.62 771.000 EA N VALVE BOXES, ADJUST

0425 10 7 $2,236.47 $167,734.92 75.000 EA N YARD DRAIN

0425 11 11 $1,255.43 $120,521.00 96.000 EA N DRAINAGE STRUCTURE MODIFY

0425 74  1 7 $611.42 $111,278.88 182.000 EA N MANHOLES & INLETS CLEANING & SEAL, <10'

0425 78 3 $2,222.32 $20,000.84 9.000 EA N INLET CAP, PRECAST

0425 82 7 $901.62 $18,934.00 21.000 EA N REPLACE GRATE

0430 94  1 30 $3.87 $340,760.43 88,011.400 LF N DESILTING PIPE, 0 - 24"

0430 94  2 18 $3.80 $53,232.38 14,015.000 LF N DESILTING PIPE, 25 - 36"

0430 94  3 9 $6.28 $30,110.75 4,795.000 LF N DESILTING PIPE, 37 - 48"

0430 94  4 4 $10.60 $9,855.00 930.000 LF N DESILTING PIPE, 49 - 60"

0430173101 7 $53.64 $47,958.54 894.000 LF N PIPE CULV OPT MATL, ROUND, 0-24", GD

0430174101 38 $45.47 $337,004.10 7,412.000 LF N PIPE CULV, OPT MATL, ROUND,0-24"SD
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0430174102 3 $52.87 $21,146.60 400.000 LF N PIPE CULV, OPT MATL, ROUND,25-36"SD

0430174201 19 $47.93 $244,277.50 5,097.000 LF N PIPE CULV, OPT MATL, OTHER, 0-24"SD

0430174202 3 $74.87 $12,803.00 171.000 LF N PIPE CULV, OPT MATL, OTHER, 25-36"SD

0430174203 1 $145.00 $2,030.00 14.000 LF N PIPE CULV, OPT MATL, OTHER, 37-48"SD

0430174204 1 $155.00 $2,790.00 18.000 LF N PIPE CULV, OPT MATL, OTHER, 49-60"SD

0430175101 94 $46.22 $12,576,897.59 272,117.000 LF N PIPE CULV, OPT MATL, ROUND, 0-24"S/CD

0430175102 50 $70.00 $5,285,070.43 75,505.000 LF N PIPE CULV, OPT MATL, ROUND, 25-36"S/CD

0430175103 25 $104.61 $4,030,384.03 38,527.000 LF N PIPE CULV, OPT MATL, ROUND, 37-48"S/CD

0430175104 13 $144.16 $1,249,440.30 8,667.000 LF N PIPE CULV, OPT MATL, ROUND, 49-60"S/CD

0430175105 9 $298.70 $3,063,771.16 10,257.000 LF N PIPE CULV, OPT MATL, ROUND, 61"OR >,S/CD

0430175201 35 $56.17 $864,166.53 15,385.000 LF N PIPE CULV, OPT MATL, OTHER, 0-24"S/CD

0430175202 13 $102.23 $501,345.52 4,904.000 LF N PIPE CULV, OPT MATL, OTHER, 25-36"S/CD

0430175203 10 $133.62 $682,013.96 5,104.000 LF N PIPE CULV, OPT MATL, OTHER, 37-48"S/CD

0430175204 4 $285.75 $272,029.66 952.000 LF N PIPE CULV, OPT MATL, OTHER, 49-60"S/CD

0430200 23 1 $613.77 $613.77 1.000 EA N FLARED END SECTION, CONCRETE, 15"

0430200 25 2 $900.00 $4,500.00 5.000 EA N FLARED END SECTION, CONCRETE, 18"

0430200 29 2 $1,200.00 $6,000.00 5.000 EA N FLARED END SECTION, CONCRETE, 24"

0430200 33 1 $1,500.00 $4,500.00 3.000 EA N FLARED END SECTION, CONCRETE, 30"

0430200 38 1 $2,000.00 $2,000.00 1.000 EA N FLARED END SECTION, CONCRETE, 36"

0430200 41 1 $2,800.00 $2,800.00 1.000 EA N FLARED END SECTION, CONCRETE, 48"

0430200 42 1 $3,700.00 $7,400.00 2.000 EA N FLARED END SECTION, CONCRETE, 54"

0430200 43 1 $4,300.00 $4,300.00 1.000 EA N FLARED END SECTION, CONCRETE, 60"

0430611025 2 $3,500.00 $7,000.00 2.000 EA N U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 18"

0430611029 1 $1,650.00 $1,650.00 1.000 EA N U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 24"

0430611033 2 $2,733.34 $19,133.35 7.000 EA N U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 30"

0430611123 1 $1,549.70 $1,549.70 1.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 15"

0430611125 5 $2,013.98 $18,125.81 9.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"

0430611133 1 $2,600.00 $2,600.00 1.000 EA N U-ENDWALL /BAFFLES,STD 261, 1:4 SLP,30"

0430611225 1 $1,797.08 $1,797.08 1.000 EA N U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"

0430611325 3 $1,850.00 $7,400.00 4.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"

0430612025 1 $2,307.31 $4,614.62 2.000 EA N U-ENDWALL, GRATE, STD 261,1:6 SLP,18"

0430612329 1 $1,412.00 $2,824.00 2.000 EA N U-ENDWALL, GRATE, STD 261,1:2 SLP,24"

0430612333 1 $3,500.00 $3,500.00 1.000 EA N U-ENDWALL, GRATE,STD 261,1:2 SLP,30"

0430613325 1 $2,276.06 $4,552.12 2.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:2 SLP,18"

0430721443 1 $242.50 $167,082.50 689.000 LF N PI SLOT OR PERF CULV, OPTIONAL, 60" SS
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0430830 7 $296.11 $50,752.50 171.400 CY N PIPE FILLING AND PLUGGING

0430880 01 2 $3,029.69 $78,772.00 26.000 EA N FLAP GATES, 0-24"

0430950 6 $70.79 $201,548.60 2,847.000 CY N DESILTING CONCRETE BOX CULVERT,

0430963  1 3 $57.60 $4,665.50 81.000 LF N PVC PIPE FOR BACK OF SIDEWALK, 4"

0430963  2 4 $15.14 $9,373.00 619.000 LF N PVC PIPE FOR BACK OF SIDEWALK, NON STAND

0430982121 2 $3,717.81 $44,613.77 12.000 EA N MITERED END SECT, OPTIONAL RD, 12" CD

0430982123 9 $934.15 $37,366.12 40.000 EA N MITERED END SECT, OPTIONAL RD, 15" CD

0430982125 31 $1,159.83 $227,325.81 196.000 EA N MITERED END SECT, OPTIONAL RD, 18" CD

0430982129 25 $1,063.19 $91,434.71 86.000 EA N MITERED END SECT, OPTIONAL RD, 24" CD

0430982133 18 $2,178.72 $122,008.51 56.000 EA N MITERED END SECT, OPTIONAL RD, 30" CD

0430982138 14 $2,529.05 $118,865.14 47.000 EA N MITERED END SECT, OPTIONAL RD, 36" CD

0430982140 5 $4,890.99 $44,018.94 9.000 EA N MITERED END SECT, OPTIONAL RD, 42" CD

0430982141 5 $3,517.01 $21,102.04 6.000 EA N MITERED END SECT, OPTIONAL RD, 48" CD

0430982142 4 $5,333.75 $21,335.00 4.000 EA N MITERED END SECT, OPTIONAL RD, 54" CD

0430982143 1 $4,250.00 $4,250.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 60" CD

0430982144 1 $5,292.00 $5,292.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 66" CD

0430982145 1 $5,912.00 $5,912.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 72" CD

0430982623 1 $1,059.00 $1,059.00 1.000 EA N MITERED END SECT, OPT - OTHER, 15" CD

0430982625 7 $949.70 $36,088.54 38.000 EA N MITERED END SECT, OPT - OTHER, 18" CD

0430982629 7 $921.79 $27,653.72 30.000 EA N MITERED END SECT, OPT - OTHER, 24" CD

0430982633 6 $1,679.65 $25,194.77 15.000 EA N MITERED END SECT, OPT - OTHER, 30" CD

0430982640 4 $2,927.50 $29,275.00 10.000 EA N MITERED END SECT, OPT - OTHER, 42" CD

0430982643 1 $7,500.00 $15,000.00 2.000 EA N MITERED END SECT, OPT - OTHER, 60" CD

0430984121 2 $925.00 $1,850.00 2.000 EA N MITERED END SECT, OPTIONAL RD, 12" SD

0430984123 9 $871.98 $27,903.40 32.000 EA N MITERED END SECT, OPTIONAL RD, 15" SD

0430984125 50 $842.40 $428,783.08 509.000 EA N MITERED END SECT, OPTIONAL RD, 18" SD

0430984129 26 $1,054.59 $166,625.13 158.000 EA N MITERED END SECT, OPTIONAL RD, 24" SD

0430984133 12 $2,681.70 $72,405.80 27.000 EA N MITERED END SECT,OPTIONAL RD , 30" SD

0430984138 5 $3,045.25 $48,724.06 16.000 EA N MITERED END SECT,OPTIONAL RD , 36" SD

0430984140 1 $4,235.00 $4,235.00 1.000 EA N MITERED END SECT,OPTIONAL RD , 42" SD

0430984141 2 $3,016.00 $9,048.00 3.000 EA N MITERED END SECT,OPTIONAL RD , 48" SD

0430984147 1 $15,500.00 $15,500.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 84" SD

0430984623 3 $771.43 $10,800.00 14.000 EA N MITERED END SECT, OPTIONAL,OTHER,15" SD

0430984625 24 $842.09 $157,470.50 187.000 EA N MITERED END SECT, OPT / OTHER, 18" SD

0430984629 7 $1,121.78 $34,775.06 31.000 EA N MITERED END SECT, OPT / OTHER, 24" SD
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0430984633 7 $1,973.08 $29,596.18 15.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 30" SD

0430984642 1 $3,550.00 $7,100.00 2.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 54" SD

0431  1  1 3 $121.13 $379,386.80 3,132.000 LF N PIPE LINER, OPTIONAL MATERIAL, 0-24"

0431  1  2 4 $138.56 $384,931.00 2,778.000 LF N PIPE LINER, OPTIONAL MATERIAL, 25-36"

0431  1  3 2 $175.49 $60,894.40 347.000 LF N PIPE LINER, OPTIONAL MATERIAL, 37-48"

0431  1  5 1 $325.00 $65,000.00 200.000 LF N PIPE LINER, OPTIONAL MATERIAL, 61" AND >

0433  1 1 $2,576.00 $2,576.00 1.000 EA N CHEM GROUT REPAIR, MANHOLE / INLET

0435  1 1 $829.21 $425,384.73 513.000 LF N STRUCTURAL PLATE PIPE CULVERT

0436  1  1 9 $153.91 $325,827.03 2,117.000 LF N TRENCH DRAIN, STANDARD

0436  1  2 9 $101.07 $669,511.60 6,624.000 LF N TRENCH DRAIN, SPECIAL

0440  1 20 6 $33.93 $1,041,333.50 30,688.000 LF N UNDERDRAIN, TYPE II

0440  1 30 1 $40.00 $48,200.00 1,205.000 LF N UNDERDRAIN, TYPE III

0440  1 50 4 $26.34 $867,073.12 32,914.000 LF N UNDERDRAIN, TYPE V

0440  1 60 2 $47.35 $73,920.00 1,561.000 LF N UNDERDRAIN, TYPE SPECIAL

0440 70 2 $4,925.00 $9,850.00 2.000 EA N UNDERDRAIN INSPECTION BOX

0440 73  1 3 $36.71 $6,607.50 180.000 LF N UNDERDRAIN OUTLET PIPE, 4"

0440 73  2 6 $30.49 $115,903.20 3,801.000 LF N UNDERDRAIN OUTLET PIPE, 6"

0440 73  3 2 $10.97 $19,268.00 1,756.000 LF N UNDERDRAIN OUTLET PIPE, 8"

0440 73  5 1 $12.00 $2,472.00 206.000 LF N UNDERDRAIN OUTLET PIPE, 12"

0443 70  3 6 $90.10 $332,361.51 3,689.000 LF N FRENCH DRAIN, 18"

0443 70  4 5 $132.68 $1,776,472.42 13,389.000 LF N FRENCH DRAIN, 24"

0443 70  5 1 $171.75 $82,611.75 481.000 LF N FRENCH DRAIN, 30"

0444 70 11 2 $105.77 $85,670.00 810.000 LF N DEEP WELL- OPEN HOLE, 24"

0444 71 11 2 $188.34 $509,450.00 2,705.000 LF N DEEP WELL CASING, 24"

0446  1  1 1 $50.00 $240,350.00 4,807.000 LF N EDGEDRAIN DRAINCRETE, STANDARD

0446 71  1 3 $36.41 $31,607.00 868.000 LF N EDGEDRAIN OUTLET PIPE, 4"

0448 73 1 $564,106.00 $564,106.00 1.000 LS N PUMPING STATION

0450  1  1 3 $92.68 $352,735.00 3,806.000 LF N PREST BEAMS, TYPE II

0450  1  2 5 $131.36 $1,909,951.58 14,540.000 LF N PREST BEAMS, TYPE III

0450  1  3 5 $148.18 $4,983,462.06 33,632.000 LF N PREST BEAMS, TYPE IV

0450  1  4 3 $206.38 $531,210.24 2,574.000 LF N PREST BEAMS, TYPE V

0450  1  5 1 $235.00 $2,248,245.00 9,567.000 LF N PREST BEAMS, TYPE VI

0450  1 72 3 $284.34 $11,057,090.40 38,887.000 LF N PREST BEAMS, BULB T - 72"

0450  1 78 1 $310.00 $7,531,760.00 24,296.000 LF N PREST BEAMS, BULB T - 78"

0450  1201 1 $150.00 $86,700.00 578.000 LF N PREST BEAMS, TYPE II, MODIFIED
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0450  1202 1 $900.00 $237,600.00 264.000 LF N PREST BEAMS, TYPE III, MODIFIED

0450  3 41 1 $174.97 $471,544.15 2,695.000 LF N PRESTRESSED SLAB UNITS,72" X 12"

0450  3 72 1 $135.00 $429,975.00 3,185.000 LF N PRESTRESSED SLAB UNITS,57" X 16"

0450  4  2 1 $600.00 $412,800.00 688.000 LF N PREST BEAM- FL U-BEAM, 54"

0450  4  4 1 $420.83 $1,358,439.24 3,228.000 LF N PREST BEAM- FL U-BEAM, 72"

0450 82 3 $759.68 $70,650.00 93.000 LF N BEAMS REPAIR

0450 83  1 4 $446.81 $21,000.00 47.000 EA N BEAM REPAIR, STRAND SPLICE

0450 88 15 1 $35.65 $493,182.10 13,834.000 SF N PRESTR SLAB UNITS TRANSV POST TENS, 15"

0450 88 18 2 $46.85 $676,098.00 14,431.200 SF N PRESTR SLAB UNITS TRANSV POST TENS, 18"

0451 70 2 $2,028.22 $1,014,110.00 500.000 EA N PREST SOIL ANCHORS

0451 70  1 2 $1,188.00 $59,400.00 50.000 EA N PREST SOIL ANCHOR, PERFORMANCE TEST

0451 70  2 2 $923.08 $24,000.00 26.000 EA N PREST SOIL ANCHOR, CREEP TEST

0452 70 1 $5,333,333.33 $64,000,000.00 12.000 LS N PRECAST SEGMENT PRODUCTION

0455  2 1 $20.00 $260,000.00 13,000.000 LF N TREATED TIMBER PILING

0455 14  3 2 $107.94 $545,552.00 5,054.000 LF N CONC SHEET PILING, 10"X30"

0455 14  5 1 $95.00 $84,949.00 894.200 LF N CONC SHEET PILING,SPECIAL

0455 18 15 $19,859.78 $714,951.90 36.000 LS N PROTECTION OF EXISTING STRUCTURES

0455 34  2 1 $35.00 $523,250.00 14,950.000 LF N PRESTRESSED CONCRETE PILING, 14" SQ.

0455 34  3 10 $73.79 $1,403,714.00 19,024.000 LF N PRESTRESSED CONCRETE PILING, 18" SQ

0455 34  5 13 $56.98 $7,052,197.05 123,764.100 LF N PRESTRESSED CONCRETE PILING, 24" SQ

0455 35  8 3 $150.11 $1,183,650.00 7,885.000 LF N STEEL PILING, HP 14 X 117

0455 35  9 2 $165.38 $516,000.00 3,120.000 LF N STEEL PILING, SPECIAL

0455 35 22 2 $113.73 $1,443,783.60 12,695.000 LF N STEEL PILING, 24" DIA. PIPE

0455 76 1 $300.00 $8,400.00 28.000 EA N WRAP PILE CLUSTERS

0455 81101 1 $715.00 $48,620.00 68.000 EA N CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM

0455 81102 1 $3,000.00 $120,000.00 40.000 EA N CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM

0455 87 2 $1,153.46 $147,642.56 128.000 EA N ANCHOR BAR, STEEL

0455 88  3 1 $336.83 $19,856,880.00 58,953.000 LF N DRILLED SHAFT, 36" DIA

0455 88  4 2 $301.09 $997,518.38 3,313.000 LF N DRILLED SHAFT, 42" DIA

0455 88  5 2 $779.19 $549,331.86 705.000 LF N DRILLED SHAFT, 48" DIA

0455 88  6 3 $272.43 $489,565.00 1,797.000 LF N DRILLED SHAFT, 60" DIA

0455 88  7 1 $686.95 $1,149,954.30 1,674.000 LF N DRILLED SHAFT, 72" DIA

0455 88  8 5 $518.09 $619,632.24 1,196.000 LF N DRILLED SHAFT, 54" DIA

0455 88 15 1 $979.62 $186,127.80 190.000 LF N DRILLED SHAFT, 84" DIA

0455 88 19 1 $4,000.00 $204,000.00 51.000 LF N DRILLED SHAFT, 90" DIA
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0455101  1 1 $150,000.00 $150,000.00 1.000 EA N TEST LOAD, OSTERBERG CELL, < FIVE CELLS

0455107  3 1 $180.00 $560,880.00 3,116.000 LF N DRILLED SHAFT CASING, 36" DIA

0455107  4 2 $158.22 $184,171.68 1,164.000 LF N DRILLED SHAFT CASING, 42" DIA

0455107  5 1 $582.18 $41,916.96 72.000 LF N DRILLED SHAFT CASING, 48" DIA

0455107  6 1 $375.00 $372,000.00 992.000 LF N DRILLED SHAFT CASING, 60" DIA

0455107  7 1 $225.88 $296,806.32 1,314.000 LF N DRILLED SHAFT CASING, 72" DIA

0455111 5 $12.27 $1,029,011.97 83,858.000 LF N CORE-PILOT HOLE,DRILLED SHAFT EXCAV

0455120  4 1 $360.00 $63,000.00 175.000 EA N PILE POINT PROTECTION, HP 14" X 117"

0455122  3 2 $39.78 $2,524,408.00 63,463.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 36" DIA

0455122  4 2 $157.44 $473,102.34 3,005.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 42" DIA

0455122  5 2 $170.96 $131,982.35 772.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 48" DIA

0455122  6 3 $287.59 $526,005.00 1,829.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 60" DIA

0455122  7 1 $426.83 $685,488.98 1,606.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 72" DIA

0455122  8 5 $96.83 $118,035.24 1,219.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 54" DIA

0455122 15 1 $733.26 $140,785.92 192.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 84" DIA

0455122 19 1 $160.00 $8,640.00 54.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 90" DIA

0455129  2 1 $25,000.00 $25,000.00 1.000 LS N INSTRUM & DATA COLLECT, DRILL SHAFT FND

0455133  2 19 $7.98 $12,913,110.89 1,618,202.000 SF N SHEET PILING STEEL, TEMPORARY-CRITICAL

0455133  3 17 $26.16 $4,796,576.84 183,348.000 SF N SHEET PILING STEEL, F&I PERMANENT

0455142 7 $1,454.07 $334,434.98 230.000 EA N CROSSHOLE SONIC LOGGING

0455143  3 10 $127.57 $500,589.06 3,924.000 LF N TEST PILES-PREST CONCRETE,18" SQ

0455143  5 13 $183.74 $1,821,759.04 9,915.000 LF N TEST PILES-PREST CONCRETE,24" SQ

0455144  8 3 $290.02 $165,310.00 570.000 LF N TEST PILES - STEEL, HP 14 x 117

0455144  9 2 $384.85 $190,500.00 495.000 LF N TEST PILES - STEEL, SPECIAL

0455144 22 2 $222.25 $503,396.60 2,265.000 LF N TEST PILES - STEEL, 24" DIA PIPE

0455146 19 $2,167.41 $301,269.46 139.000 EA N EMBEDDED DATA COLLECTOR

0457  2 12 1 $1,300.00 $1,043,900.00 803.000 LF N CATH PROT INTE PILE JA, NON-STR, 16.1-30

0458  1 11 18 $36.51 $262,954.87 7,203.100 LF N BRIDGE DECK EXPANSION JNT,NEW,POURED

0458  1 12 6 $411.67 $679,659.28 1,651.000 LF N BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL

0458  1 13 1 $1,400.00 $2,459,800.00 1,757.000 LF N BRIDGE DECK EXPANSION JNT,NEW,MODULAR

0458  1 21 29 $37.79 $1,391,091.91 36,810.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,POURED

0458  1 22 1 $40.00 $680.00 17.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,STRIP

0458  1 23 1 $360.00 $36,000.00 100.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,MODULAR

0458  1 25 1 $300.00 $33,900.00 113.000 LF N BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION

0458  1 26 3 $621.30 $473,433.68 762.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,OTHER
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0459 71 7 $6.02 $41,548.84 6,905.000 SY N PILES, POLYETHYLENE SHEETING

0460  1  5 1 $8.63 $405,489.18 46,986.000 LB N STRUCT STEEL-REHAB, BASCULE LEAVES

0460  1 11 1 $10.70 $1,070.00 100.000 LB N STRUCT STEEL REHAB-SCREW, BOLT &  WASH

0460  1 13 3 $35.25 $43,146.00 1,224.000 LB N STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT

0460  1 15 7 $8.55 $700,022.24 81,856.000 LB N STRUCT STEEL - REHAB, MISC.

0460  2  1 2 $.71 $224,378.98 318,064.000 LB N STRUCT STEEL, CARBON

0460  2  2 5 $1.49 $17,199,247.52 11,509,894.000 LB N STRUCT STEEL, LOW ALLOY

0460  2 15 2 $3.69 $582,869.59 157,760.000 LB N STRUCT STEEL, MISCELLANEOUS

0460  6 1 $23.00 $106,628.00 4,636.000 LB N LADDERS & PLATFORMS

0460 70  1 2 $24.16 $47,272.46 1,957.000 LF N ALUMINUM BULLET RAILINGS, SINGLE RAIL

0460 70  2 11 $33.67 $289,814.30 8,607.000 LF N ALUMINUM BULLET RAILINGS, DOUBLE RAIL

0460 70  3 3 $41.93 $92,295.95 2,201.000 LF N ALUMINUM BULLET RAILINGS, TRIPLE RAIL

0460 71  1 2 $121.37 $71,853.90 592.000 LF N METAL TRAF RAILING,THRIE BEAM RETROFIT

0460 71  2 1 $60.60 $132,289.80 2,183.000 LF N METAL TRAF RAILING,STEEL POST AND RAIL

0460 81 5 $110.51 $444,265.04 4,020.000 EA N RIVETS - HIGH STRENGTH BOLTS, REPLACE

0460 81  1 1 $2,150.00 $103,200.00 48.000 EA N RIVETS-HIGH STRENGTH BOLT RPL,SPL

0460 98  2 1 $323.41 $9,378.89 29.000 EA N PIPE HANGER, STAINLESS

0460112 3 $474.66 $451,880.00 952.000 EA N ANCHOR BOLT REPLACEMENT

0461113 13 1 $5,300.00 $26,500.00 5.000 EA N MULTIROT BRNG ASM FX, F&I, 501- 750KIPS

0461113 14 1 $10,000.00 $10,000.00 1.000 EA N MULTIROT BRNG ASM FX, F&I, 751-1000KIPS

0461113 15 1 $12,000.00 $60,000.00 5.000 EA N MULTIROT BRNG ASM FX, F&I,1000-1250 KIPS

0461113 16 1 $18,000.00 $144,000.00 8.000 EA N MULTIROT BRNG ASM FX, F&I,1251-1500 KIPS

0461113 17 1 $18,000.00 $324,000.00 18.000 EA N MULTIROT BRNG ASM FX, F&I,1501-1750 KIPS

0461113 18 1 $20,000.00 $340,000.00 17.000 EA N MULTIROT BRNG ASM FX, F&I,1751-2000 KIPS

0461113 19 1 $30,000.00 $1,290,000.00 43.000 EA N MULTIROT BRNG ASM FX, F&I,>=2001KIPS

0461114 11 1 $12,500.00 $100,000.00 8.000 EA N MULTIROT BRNG ASM-EXP, F&I, 1- 250KIPS

0461114 12 2 $5,366.67 $96,600.00 18.000 EA N MULTIROT BRNG ASM EX, F&I, 251- 500KIPS

0461114 13 2 $7,418.18 $326,400.00 44.000 EA N MULTIROT BRNG ASM EX, F&I, 501- 750KIPS

0461114 14 1 $10,000.00 $400,000.00 40.000 EA N MULTIROT BRNG ASM EX, F&I, 751- 1000KIPS

0461114 15 1 $11,000.00 $198,000.00 18.000 EA N MULTIROT BRNG ASM EXP,F&I,1000-1250 KIPS

0461114 16 1 $16,000.00 $160,000.00 10.000 EA N MULTIROT BRNG ASM EXP,F&I,1251-1500 KIPS

0461114 17 1 $16,000.00 $96,000.00 6.000 EA N MULTIROT BRNG ASM EXP,F&I,1501-1750 KIPS

0461114 18 1 $17,000.00 $119,000.00 7.000 EA N MULTIROT BRNG ASM EXP,F&I,1751-2000 KIPS

0461114 19 1 $25,000.00 $725,000.00 29.000 EA N MULTIROT BRNG ASM EXP, F&I,>=2001KIPS

0462  2 11 2 $2.51 $16,881,431.00 6,728,610.000 LB N POST TENSIONING TENDONS, SUPSTR STRAND
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0462  2 12 2 $5.44 $4,239,192.00 779,526.000 LB N POST TENSIONING TENDONS, SUPSTR BAR

0462  2 13 2 $5.11 $554,764.96 108,461.000 LB N POST TENSIONING TENDONS, SUBSTR STRAND

0465  2101 1 $654,500.00 $654,500.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,F&I,SPEED

0465  2105 1 $139,082.15 $278,164.30 2.000 AS N MOV BRDG MACH & CAST-REHAB,F&I,SPAN LOCK

0465  2108 1 $55,200.00 $55,200.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,F&I,LIVE LOAD

0465  2155 1 $1.15 $2.30 2.000 EA N MOV BRDG MACH & CAST-REHAB,F&I,HYDRAULIC

0465  2160 1 $2,750.00 $8,250.00 3.000 LS N MOV BRDG MACH & CAST-REHAB,F&I OTHER

0465  2401 2 $77,233.23 $231,699.70 3.000 LS N MOV BRDG MACH & CAST-REHAB,REC, SPEED

0465  2405 1 $5,500.00 $11,000.00 2.000 AS N MOV BRDG MACH & CAST-REHAB,REHAB,SPAN LK

0465  2411 1 $3,300.00 $13,200.00 4.000 EA N MOV BRDG MACH & CAST-REHAB,REC,HOPKINS

0465  2511 1 $29,900.00 $59,800.00 2.000 EA N MOV BRDG MACH & CAST-REHAB,A&M, HOPKINS

0465  2605 1 $3,680.00 $7,360.00 2.000 AS N MOV BRDG MACH & CAST-REHAB,R&D,SPAN LOCK

0465  2608 1 $10,350.00 $10,350.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,R&D,LIVE LOAD

0465  3 11 1 $862.50 $6,900.00 8.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, F&I,FG POC

0465  3 17 1 $46.00 $9,108.00 198.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL

0465  3 50 2 $7,416.67 $44,500.00 6.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, ADJ

0465  3 96 1 $172.50 $1,380.00 8.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET

0465 20 3 $73.44 $54,347.30 740.000 DA N MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR

0465 21 4 $351.30 $155,273.20 442.000 DA N MOVABLE BRIDGE OPERATOR

0465 71  3 1 $41,515.00 $41,515.00 1.000 LS N MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C

0470  1 7 $8,766.52 $636,800.00 72.640 MB N TREATED TIMBER, STRUCTURAL

0504  1  1 2 $47.09 $328,101.76 6,968.000 SF N RDWY FLOOR, STEEL, 5" OPEN

0504  1  2 1 $74.23 $62,501.66 842.000 SF N RDWY FLOOR, STEEL, 3" ARMORED

0506  2 5 $75.57 $2,026,689.71 26,820.000 LF N BRIDGE DRAINAGE PIPE

0506  3 6 $1,324.02 $610,372.47 461.000 EA N BRIDGE DRAINS

0507 70 2 $64.97 $58,797.00 905.000 SF N ALUMINUM SIDEWALK FLOOR

0508  1  1 1 $499,488.93 $499,488.93 1.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, F&I

0508  1  5 1 $222,842.36 $222,842.36 1.000 LS N MOVABLE BRG ELECT EQUIP,EXIST-ADJ/MOD/RE

0508  1  6 2 $6,182.13 $12,364.26 2.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, R&D

0508  2  1 1 $37,531.52 $150,126.08 4.000 AS N MOVABLE BRIDGE GATE, F&I

0508  2  6 1 $1,406.86 $5,627.44 4.000 AS N MOVABLE BRIDGE GATE, REMOVE & DISPOSE

0508  3  1 1 $51,525.75 $103,051.50 2.000 AS N MOVABLE BRIDGE  - SIGNAL, F&I

0508  3  6 1 $3,692.88 $7,385.76 2.000 AS N MOVABLE BRIDGE  - SIGNAL, REMOVE & DISPO

0508 72  1 2 $86,248.45 $172,496.90 2.000 AS N MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I

0508 72  4 2 $3,044.52 $6,089.03 2.000 AS N MOVABLE BRIDGE EMERGENCY GENERATOR , REM
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0508 73  1 1 $1,389.16 $283,388.64 204.000 LF N SUBMARINE CABLE ASSEMBLY, F & I

0508 73  4 1 $54.48 $10,569.12 194.000 LF N SUBMARINE CABLE ASSEMBLY, REMOVE

0508 76  1 2 $97,541.05 $390,164.20 4.000 LS N MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I

0508 76  4 1 $8,492.55 $25,477.65 3.000 LS N MOVABLE BRIDGE-REHAB,SPAN MOTORS,REM

0508 77  1 1 $71,625.62 $71,625.62 1.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I

0508 77  5 1 $25,812.60 $25,812.60 1.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC

0508 78  1 1 $56,655.03 $56,655.03 1.000 LS N MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I

0508 78  4 1 $2,847.63 $2,847.63 1.000 LS N MOVABLE BRIDGE-REHAB,LIMIT SWITCH

0508 79  1 2 $84,550.52 $169,101.03 2.000 EA N MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I

0508 79  4 2 $4,708.37 $9,416.74 2.000 EA N MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,REM

0508 80  1 1 $42,199.48 $84,398.96 2.000 EA N MOVABLE BRIDGE-REHAB,BRAKE SYS,F&I

0508 80  4 1 $207.46 $414.92 2.000 EA N MOVABLE BRIDGE-REHAB,BRAKE SYS,REM

0508 82  1 1 $138,036.80 $138,036.80 1.000 EA N MOVABLE BRIDGE-REHAB,CONTROL PANEL,F&I

0510  1 3 $52,504.17 $315,025.00 6.000 LS N NAVIGATION LIGHTS- FIXED BRIDGE

0512  1  1 1 $46,200.00 $46,200.00 1.000 LS N MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE

0514 71  1 10 $1.25 $232,362.06 186,579.000 SY N PLASTIC FILTER FABRIC, SUBSURFACE

0514 71  2 4 $2.02 $161,156.44 79,607.000 SY N PLASTIC FILTER FABRIC, STABILIZATION

0514 72 6 $10.51 $1,364,242.68 129,865.000 SY N LINER IMPERMEABLE PVC

0514 73 1 $8.00 $10,704.00 1,338.000 SY N GEOSYNTHETIC CLAY LINER

0515  1  1 4 $40.53 $91,958.56 2,269.000 LF N PIPE HANDRAIL - GUIDERAIL, STEEL

0515  1  2 34 $27.65 $270,849.53 9,795.070 LF N PIPE HANDRAIL - GUIDERAIL, ALUMINUM

0515  2101 2 $36.58 $37,528.00 1,026.000 LF N PED/BICYCLE RAILING,NS,42"PICKET RAIL

0515  2102 1 $68.50 $14,796.00 216.000 LF N PED/BICYCLE RAILING,NS,54"PICKET RAIL

0515  2201 5 $67.01 $116,196.80 1,734.000 LF N PED/BICYCLE RAILING,STEEL,42"PICKET RAIL

0515  2202 3 $79.51 $51,203.52 644.000 LF N PED/BICYCLE RAILING,STL,54"PICKET RAIL

0515  2301 16 $38.91 $464,452.98 11,936.000 LF N PED/BICYCLE RAILING, ALUM,42"PICKET RAIL

0515  2302 10 $48.65 $530,013.68 10,894.070 LF N PED/BICYCLE RAILING, ALUM,54"PICKET RAIL

0515  2303 1 $75.00 $91,575.00 1,221.000 LF N PED/BICYCLE RAILING, ALUM,SPECIAL

0519 78 6 $463.76 $40,810.62 88.000 EA N BOLLARDS

0520  1  7 45 $10.53 $1,941,180.37 184,417.300 LF N CONCRETE CURB & GUTTER, TYPE E

0520  1  8 4 $22.41 $15,773.70 704.000 LF N CONCRETE CURB & GUTTER, SPECIAL

0520  1 10 105 $12.91 $6,807,294.98 527,223.890 LF N CONCRETE CURB & GUTTER, TYPE F

0520  2  1 2 $20.34 $1,953.00 96.000 LF N CONCRETE CURB, TYPE A

0520  2  2 4 $17.32 $7,916.20 457.000 LF N CONCRETE CURB, TYPE B

0520  2  4 35 $12.13 $398,330.69 32,848.400 LF N CONCRETE CURB, TYPE D
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0520  2  9 2 $20.38 $31,023.40 1,522.000 LF N CONCRETE CURB, SPECIAL

0520  3 13 $19.81 $54,344.43 2,742.700 LF N VALLEY GUTTER- CONCRETE

0520  5 11 18 $27.18 $371,796.33 13,680.600 LF N TRAF SEP CONC-TYPE I, 4' WIDE

0520  5 12 5 $25.35 $79,290.90 3,128.000 LF N TRAF SEP CONC-TYPE I, 6' WIDE

0520  5 16 5 $33.56 $228,989.36 6,822.900 LF N TRAF SEP CONC-TYPE I, 8.5' WIDE

0520  5 21 1 $22.00 $4,950.00 225.000 LF N TRAF SEP CONC - TYPE II, 4' WIDE

0520  5 41 14 $29.79 $207,964.57 6,980.750 LF N TRAF SEP CONC-TYPE IV, 4' WIDE

0520  5 42 5 $46.98 $66,152.50 1,408.000 LF N TRAF SEP CONC-TYPE IV, 6' WIDE

0520  5 46 2 $27.80 $25,993.83 935.000 LF N TRAF SEP CONC-TYPE IV,8.5' WIDE

0520  5 51 1 $20.80 $1,539.20 74.000 LF N TRAF SEP CONC, TYPE V, 4' WIDE

0520  6 20 $12.90 $877,045.01 68,012.800 LF N SHOULDER GUTTER- CONCRETE

0520 70 25 $46.15 $381,632.83 8,268.700 SY N CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT

0521  1 9 $108.19 $3,474,427.18 32,114.000 LF N MEDIAN CONC BARRIER WALL

0521  1  1 4 $35.52 $675,424.24 19,016.000 LF N MEDIAN BARRIER WALL CONC, PRECAST

0521  5  1 24 $61.75 $5,563,828.34 90,106.000 LF N CONC TRAF RAIL, BRG, 32" F-SHAPE

0521  5  2 2 $78.55 $1,383,850.00 17,618.000 LF N CONC TRAF RAIL, BRG, 42" F-SHAPE

0521  5  3 3 $67.14 $201,425.26 3,000.000 LF N CONC TRAF RAIL, BRG, 32" F MED, DBL

0521  5  4 5 $109.05 $370,972.92 3,402.000 LF N CONC TRAF RAIL, BRG, 32" VERT FACE

0521  5  5 1 $90.00 $29,610.00 329.000 LF N CONC TRAF RAIL, BRG, 42" VERT FACE

0521  5  6 1 $250.00 $42,000.00 168.000 LF N CONC TRAF RAIL- BRG, CORRAL W/CURB

0521  5  7 3 $105.87 $332,657.50 3,142.000 LF N CONC TRAF RAIL, BRG, CORRAL W/O CURB

0521  5  8 6 $168.12 $489,404.27 2,911.000 LF N CONC TRAF RAIL, BRG, RETRO-VERT FACE

0521  5  9 2 $157.06 $29,527.58 188.000 LF N CONC TRAF RAIL, BRG, SPECIAL DESIGN

0521  5 20 2 $324.48 $161,915.00 499.000 LF N CONC TRAF RAIL,BRG,F SHAPED W/SND, 8'

0521  6  1 5 $62.72 $274,828.64 4,382.000 LF N CONC PARAPET, PEDEST/BICYCLE

0521  6  2 1 $22.00 $12,584.00 572.000 LF N CONC PARAPET, SPECIAL

0521  6  3 1 $206.00 $412,000.00 2,000.000 LF N CONC PARAPET, RETAIN WALL MTD W/SW

0521  8  1 9 $153.62 $6,001,915.56 39,070.000 LF N CONC TRAF RAIL BAR,RET WALL SYS,32"F SHP

0521  8  2 2 $419.87 $32,750.00 78.000 LF N CONC TRAF RAIL BAR,RET WALL SYS,42"F SHP

0521  8  3 1 $204.77 $61,021.46 298.000 LF N CONC TRAF RAIL BAR,RET WALL SYS,32"V SHP

0521  8  4 1 $84.02 $24,785.20 295.000 LF N CONC TRAF RAIL BAR,RET WALL SYS,42"V SHP

0521  8 20 1 $200.00 $538,200.00 2,691.000 LF N CONC TRAF RAIL BAR,RET WALL SYS,SPECIAL

0521 72  2 1 $37.72 $1,508.80 40.000 LF N SHLDR CONC BARRIER WALL, BOX CULVERT

0521 72  3 8 $105.80 $1,928,390.29 18,227.000 LF N SHLDR CONC BARRIER WALL, RIGID-SHLDR

0521 72  4 4 $137.70 $517,753.82 3,760.000 LF N SHLDR CONC BARRIER WALL, RIGID RETAIN
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0521 72  5 10 $97.32 $1,232,208.51 12,662.000 LF N SHLDR CONC BARRIER WALL,RIGID C&C

0521 72  6 10 $68.60 $882,256.41 12,861.000 LF N SHLDR CONC BARRIER WALL,PLAIN SHLDR

0521 72  7 1 $343.00 $424,291.00 1,237.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR

0521 72 10 1 $240.00 $71,760.00 299.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 42"

0521 72 11 5 $216.94 $586,612.35 2,704.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 54"

0521 72 20 1 $290.00 $372,360.00 1,284.000 LF N SHLDR CONC BAR. WALL,F SHAPE,8'SND WALL

0521 72 23 1 $340.00 $601,800.00 1,770.000 LF N SHLDR CONC BAR WALL,F SHAPE,14' SND WALL

0521 73 3 $68.35 $85,030.00 1,244.000 LF N CONCRETE BARRIER WALL, REMOVAL

0522  1 119 $29.88 $8,770,293.02 293,543.520 SY N SIDEWALK CONC, 4" THICK

0522  2 96 $31.28 $2,876,281.73 91,945.630 SY N SIDEWALK CONC, 6" THICK

0523  1  1 2 $93.27 $157,721.20 1,691.000 SY N PATTERNED/TEXTURED PAVT/ASPH

0523  1  2 6 $75.91 $165,173.90 2,176.000 SY N PATTERNED/TEXTURED PAVT/CONC

0524  1  1 24 $30.15 $423,179.48 14,033.900 SY N CONCRETE DITCH PAVT, NR, 3"

0524  1  2 11 $25.44 $93,934.80 3,692.200 SY N CONCRETE DITCH PAVT, NR, 4"

0524  1  3 1 $26.74 $133.70 5.000 SY N CONCRETE DITCH PAVT, NR, 5"

0524  1  4 6 $33.22 $370,189.03 11,145.000 SY N CONCRETE DITCH PAVT, NR, 6"

0524  1 19 2 $37.28 $4,428.30 118.800 SY N CONC DITCH PAVT, 3", REINFORCED

0524  1 29 3 $42.11 $50,660.00 1,203.000 SY N CONC DITCH PAVT, 4", REINFORCED

0524  1 49 2 $83.52 $74,915.00 897.000 SY N CONC DITCH PAVT, 6", REINFORCED

0524  2  1 1 $75.00 $8,700.00 116.000 SY N CONC SLOPE PAVT, NR, 3"

0524  2  2 9 $29.91 $383,970.92 12,836.000 SY N CONC SLOPE PAVT, NR, 4"

0525  1 1 $33.47 $1,472.68 44.000 LF N CURB ASPHALTIC CONC

0526  1  1 2 $30.12 $25,572.69 849.000 SY N PAVERS, ARCHITECTURAL, ROADWAY

0526  1  2 6 $40.67 $233,954.10 5,752.000 SY N PAVERS, ARCHITECTURAL, SIDEWALK

0527  1 63 $446.03 $706,963.58 1,585.000 EA N DETECTABLE WARNING ON EXIST WALK SURF, R

0530  1 26 $359.49 $746,878.42 2,077.600 CY N RIPRAP, SAND-CEMENT

0530  3  3 21 $72.63 $3,277,438.32 45,124.600 TN N RIPRAP, RUBBLE, BANK AND SHORE

0530  3  4 31 $48.21 $787,128.50 16,327.000 TN N RIPRAP, RUBBLE, F&I, DITCH LINING

0530 74 15 $100.26 $2,457,576.93 24,513.100 TN N BEDDING STONE

0530 78 6 $97.95 $2,643,303.79 26,985.000 SY N RIPRAP - ARTICULATING BLOCK

0534 72101 6 $17.54 $5,232,098.70 298,256.000 SF N SOUND BARRIER-INC FOUNDATION, PERM

0536  1  1 84 $15.10 $3,357,982.52 222,427.000 LF N GUARDRAIL- ROADWAY

0536  1  3 7 $21.53 $605,764.96 28,139.000 LF N GUARDRAIL- ROADWAY, DOUBLE FACE

0536  1  5 12 $27.11 $107,943.56 3,981.750 LF N GUARDRAIL- ROADWAY, THRIE BEAM

0536  1  6 7 $69.69 $150,305.66 2,156.800 LF N GUARDRAIL- BRIDGE, THRIE BEAM
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0536  1  8 3 $19.16 $35,915.63 1,875.000 LF N GUARDRAIL, ROADWAY W RUB RAIL

0536  1 11 2 $23.58 $51,446.00 2,182.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM

0536  1 12 2 $42.24 $522,271.20 12,363.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM DF

0536  2 24 $20.72 $68,724.15 3,316.250 LF N GUARDRAIL- SHOP-BENT PANELS

0536  7 23 $132.32 $170,696.67 1,290.000 EA N SPECIAL GUARDRAIL POST

0536  8 35 $1,499.70 $287,943.34 192.000 EA N GUARDRAIL- BRIDGE ANCHORAGE ASSEM

0536  8  1 1 $1,821.20 $1,821.20 1.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS

0536  8  6 12 $130.93 $5,761.10 44.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE

0536 73 84 $1.67 $238,553.06 143,195.800 LF N GUARDRAIL REMOVAL

0536 76 3 $95.92 $54,289.94 566.000 EA N GUARDRAIL POST - SPECIAL LENGTH

0536 82 11 $2,089.56 $83,582.57 40.000 EA N GUARDRAIL ANCHORAGE- CONC BAR WALL

0536 85 22 62 $1,591.84 $491,877.25 309.000 EA N GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED

0536 85 24 31 $1,887.03 $177,381.04 94.000 EA N GUARDRAIL END ANCHORAGE ASSEM- PARALLEL

0536 85 25 47 $567.85 $195,906.85 345.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYPE II

0536 85 26 12 $1,375.81 $64,663.07 47.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYP CRT

0538  1 11 $4.98 $178,220.76 35,793.000 LF N GUARDRAIL RESET

0539 80111 1 $35.00 $7,549.50 215.700 LF N OPAQUE VISUAL BARR, F&I, CONC, 2'3" HT

0542 70 5 $24.86 $16,504.20 664.000 EA N BUMPER GUARDS, CONCRETE

0544 75 13 1 $40,000.00 $160,000.00 4.000 EA N CRASH CUSHION-VEH IMPACT ATTEN,R350

0544 75 14 12 $18,620.47 $688,957.36 37.000 EA N CRASH CUSHION-VEH IMPACT ATTEN,QUAD

0544 75 40 9 $17,528.49 $543,383.10 31.000 EA N CRASH CUSHION - VEH IMPACT ATTEN, OPT

0546 71 11 $210.26 $92,934.50 442.000 PS N RUMBLE STRIPS

0546 72 51 18 $1,568.47 $222,878.93 142.100 PM N RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH

0547 70  1 9 $86.26 $500,415.80 5,801.270 SY N RIPRAP FABR-FORMED CNC,8" FILT POINTS

0547 70  2 1 $56.93 $120,122.30 2,110.000 SY N RIPRAP FABR-FORMED CNC,10" FILTER POINTS

0548 12 12 $31.52 $27,033,015.15 857,735.000 SF N RETAINING WALL SYSTEM,PERM, EXC BAR.

0548 13 8 $11.12 $1,653,446.57 148,744.000 SF N RETAINING WALL SYSTEM,TEMP, EXC BAR.

0548 14 1 $22.44 $457,192.56 20,374.000 SF N RETAINING WALL SYSTEM,PERM-WID, ATTACHED

0550 10110 2 $4.80 $20,191.42 4,210.000 LF N FENCING, TYPE A, 0.0-5.0', STANDARD

0550 10120 1 $4.20 $6,770.40 1,612.000 LF N FENCING, TYPE A, 5.1-6.0, STANDARD

0550 10210 2 $28.95 $18,788.00 649.000 LF N FENCING, TYPE B, 0.0-5.0', STANDARD FEAT

0550 10220 18 $10.53 $705,749.95 66,997.400 LF N FENCING, TYPE B, 5.1-6.0, STANDARD

0550 10221 8 $9.08 $303,688.25 33,457.000 LF N FENCING, TYPE B, 5.1-6.0, W/ BARB ATTMT

0550 10222 11 $11.16 $485,198.56 43,492.400 LF N FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT

0550 10228 8 $13.75 $76,102.01 5,533.000 LF N FENCING, TYPE B, 5.1-6.0, RESET EXISTING
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0550 10231 1 $21.19 $155,831.26 7,354.000 LF N FENCING, TYPE B, 6.1-7.0, W/ BARB ATTMT

0550 10240 1 $9.40 $86,113.40 9,161.000 LF N FENCING, TYPE B, 7.1-8.0', STANDARD

0550 10251 4 $19.49 $684,622.68 35,122.000 LF N FENCING,TYPE B,8.1-10.0',W/ BRBD WR ATT

0550 10353 1 $215.84 $79,429.12 368.000 LF N FENCING, TYPE R, 8.1-10', W/FULL ENCLOS

0550 10918 2 $10.84 $2,178.99 201.000 LF N FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI

0550 10919 1 $58.70 $1,878.40 32.000 LF N FENCING,SPECIAL TYP, 0.0-5.0', SPEC FEAT

0550 10929 1 $21.02 $88,170.00 4,194.000 LF N FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL

0550 10938 1 $24.61 $3,814.55 155.000 LF N FENCING, SPECIAL TYPE, 6.1-7.0', RESET

0550 10948 1 $84.06 $1,260.90 15.000 LF N FENCING, SPECIAL TYPE, 7.1-8.0', RESET

0550 60112 1 $200.00 $200.00 1.000 EA N FENCE GATE,TYP A, SGL, 6.1-12' OPENING

0550 60125 1 $792.49 $2,377.47 3.000 EA N FENCE GATE,TYP A, DBL, 20.1-24.' OPENING

0550 60211 2 $581.67 $1,745.01 3.000 EA N FENCE GATE,TYP B,SGL, 0- 6.0' OPENING

0550 60212 3 $3,035.02 $24,280.18 8.000 EA N FENCE GATE,TYP B,SGL,6.1-12.0' OPENING

0550 60213 1 $1,585.00 $3,170.00 2.000 EA N FENCE GATE,TYP B, SGL,12.1-18.0' OPENING

0550 60214 2 $754.25 $15,085.00 20.000 EA N FENCE GATE,TYP B,SGL,18.1-20.0' OPENING

0550 60222 3 $1,122.11 $14,587.49 13.000 EA N FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING

0550 60223 4 $1,320.07 $9,240.50 7.000 EA N FENCE GATE,TYP B, DBL,12.1-18.0' OPENING

0550 60224 4 $1,016.07 $21,337.50 21.000 EA N FENCE GATE,TYP B, DBL,18.1-20.0' OPENING

0550 60225 4 $1,283.33 $15,400.00 12.000 EA N FENCE GATE,TYP B, DBL, 20.1-24' OPENING

0550 60226 1 $1,500.00 $1,500.00 1.000 EA N FENCE GATE,TYP B, DBL, 24-30' OPENING

0550 60232 2 $1,375.00 $8,250.00 6.000 EA N FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN

0550 60233 1 $4,300.00 $4,300.00 1.000 EA N FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN

0550 60234 6 $1,869.15 $31,775.53 17.000 EA N FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN

0550 60235 6 $1,995.67 $17,960.99 9.000 EA N FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN

0550 60236 2 $4,154.23 $8,308.46 2.000 EA N FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN

0550 60914 1 $5,600.00 $5,600.00 1.000 EA N FENCE GATE,SPL,SINGLE,18.1-20'OPEN

0555  1  1 44 $12.98 $1,119,530.38 86,241.000 LF N DIRECTIONAL BORE, LESS THAN 6"

0555  1  2 19 $22.73 $434,269.93 19,109.000 LF N DIRECTIONAL BORE, 6" TO < 12"

0555  1  3 2 $49.91 $71,665.40 1,436.000 LF N DIRECTIONAL BORE, 12" TO < 18"

0555  1  6 1 $1.00 $175.00 175.000 LF N DIRECTIONAL BORE, 36" TO < 48"

0555  1  7 1 $166.00 $49,800.00 300.000 LF N DIRECTIONAL BORE, 48" TO < 60"

0556  1  3 2 $129.07 $95,125.00 737.000 LF N JACK AND BORE, CASE DIA 12"TO<18"

0556  1  4 3 $218.95 $216,981.38 991.000 LF N JACK AND BORE, CASE DIA 18"TO<24"

0556  1  5 7 $290.14 $521,373.06 1,797.000 LF N JACK AND BORE, CASE DIA 24"TO<36"

0556  1  6 7 $1,225.82 $1,592,334.04 1,299.000 LF N JACK AND BORE, CASE DIA, 36"TO<48"
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0556  1  7 5 $1,037.99 $1,213,410.60 1,169.000 LF N JACK AND BORE, CASE DIA 48"TO<60"

0556  1  8 4 $1,449.45 $1,978,502.36 1,365.000 LF N JACK AND BORE, CASE DIA 60"TO<72"

0556  1  9 2 $2,532.68 $1,674,100.00 661.000 LF N JACK AND BORE, CASE DIA 72"TO<84"

0556  1 10 1 $3,890.05 $711,879.15 183.000 LF N JACK AND BORE, CASE DIA 84"TO<96"

0556  1 11 1 $3,400.00 $870,400.00 256.000 LF N JACK AND BORE, CASE DIA 96"TO<108"

0560  1 10 $1,359.23 $7,460,285.01 5,488.600 TN N PAINT STRUCT STEEL

0563  3 2 $.49 $29,031.03 59,618.000 SF N ANTI-GRAFFITI COATING, SACRIFICIAL

0563  4 2 $1.09 $7,818.40 7,188.000 SF N ANTI-GRAFFITI COATING, NON-SACRIFICIAL

0570  1  1 44 $.51 $818,061.22 1,599,801.170 SY N PERFORMANCE TURF

0570  1  2 170 $1.76 $9,084,614.30 5,168,856.750 SY N PERFORMANCE TURF, SOD

0571  1 11 3 $3.26 $87,979.90 26,961.000 SY N PLASTIC EROSION MAT, TRM, TYPE 1

0571  1 12 5 $2.79 $93,252.40 33,455.000 SY N PLASTIC EROSION MAT, TRM, TYPE 2

0571  1 13 4 $10.25 $685,867.00 66,900.000 SY N PLASTIC EROSION MAT, TRM, TYPE 3

0580  1  1 29 $95,523.25 $2,961,220.86 31.000 LS N LANDSCAPE COMPLETE- SMALL PLANTS

0580  1  2 32 $73,456.92 $2,497,535.35 34.000 LS N LANDSCAPE COMPLETE- LARGE PLANTS

0590 70 16 $89,691.36 $1,435,061.75 16.000 LS N IRRIGATION SYSTEM

0604  3  1 2 $221.27 $2,434.00 11.000 PI N TIMING IMPLEMENTATION, CONTROLLER

0630  1 11 21 $13.36 $25,601.60 1,917.000 LF N CONDUIT-SIGNALS, F& I, ABOVEGROUND

0630  1 12 94 $3.99 $1,270,478.89 318,490.000 LF N CONDUIT-SIGNALS, F& I, UNDERGROUND

0630  1 13 60 $12.01 $843,863.85 70,290.000 LF N CONDUIT-SIGNALS, F&I, UNDER EXIST PAVT

0630  1 14 39 $10.53 $862,768.25 81,968.000 LF N CONDUIT-SIGNALS,F& I, UG JACKED

0630  1 15 2 $14.48 $44,756.46 3,091.000 LF N CONDUIT-SIGNALS,F& I, BRIDGE MOUNT

0630  1 32 1 $4.20 $21,294.00 5,070.000 LF N CONDUIT-SIGNALS, INS, UNDERGROUND

0630  1 33 1 $8.15 $1,124.70 138.000 LF N CONDUIT-SIGNALS, INS, UNDER PVMT SAWCUT

0630  1 34 1 $8.15 $3,830.50 470.000 LF N CONDUIT-SIGNALS, INS, UNDERGROUND- JACK

0632  6  1 14 $3.38 $31,580.40 9,338.000 LF N CABLE - SIGNAL, FURNISH & INSTALL

0632  7  1 82 $3,063.90 $790,486.83 258.000 PI N CABLE, SIGNAL, FURNISH & INSTALL

0632  7  4 1 $730.00 $730.00 1.000 PI N CABLE SIGNAL, ADJUST

0632  8112 1 $1.80 $4,500.00 2,500.000 LF N CABLE, INTERCONNECT, TBD, F&I, UG

0632  8140 1 $8.00 $6,928.00 866.000 LF N CABLE, INTERCONNECT,TBD, RELOCATE

0632  8212 5 $1.41 $10,215.91 7,233.000 LF N CABLE, INTERCONNECT, 1-25, F&I, UG

0632  8312 1 $4.00 $46,052.00 11,513.000 LF N CABLE, INTERCONNECT, 26-50, F&I, UG

0633  1112 1 $4.45 $1,780.00 400.000 LF N SIGNALS FIBER OPTIC CABLE, F&I,OVH,13-48

0633  1113 1 $3.45 $33,154.50 9,610.000 LF N SIGNALS FIBER OPTIC CABLE,F&I, OVH,49-96

0633  1122 3 $3.79 $61,979.80 16,347.000 LF N SIGNALS FIBER OPTIC CABLE, F&I, UG,13-48
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0633  1123 1 $1.90 $9,500.00 5,000.000 LF N SIGNALS FIBER OPTIC CABLE, F&I, UG,49-96

0633  1600 1 $.40 $3,868.00 9,670.000 LF N SIGNALS FIBER OPTIC CABLE, REMOVE

0633  2 31 2 $37.18 $15,170.40 408.000 EA N SIGNALS- FO CONNECTION, INSTALL, SPLICE

0633  2 32 1 $68.70 $3,297.60 48.000 EA N SIGNALS- FO CONNECTION, INSTALL, TERM

0633  3 11 2 $822.44 $7,402.00 9.000 EA N SIGNALS- FO CONN HDWR, SPLICE ENCLOSURE

0633  3 15 1 $2,210.00 $11,050.00 5.000 EA N SIGNALS- FO CONN HDWR, PRETERM PATCH PAN

0633  3 46 1 $261.65 $261.65 1.000 EA N SIGNALS- FO CONN HDWR, REL, PP, FT

0633121  1 6 $2.11 $79,036.65 37,413.000 LF N CAB-FIB OPT, F&I, UG, SGL MODE, 1- 25 PR

0633121  2 1 $1.25 $18,597.50 14,878.000 LF N CAB-FIB OPT, F&I,UG, SGL MODE, 26-50 PR

0633121  3 3 $4.01 $65,626.39 16,369.000 LF N CAB-FIB OPT, F&I,UG, SGL MODE, 51-100 PR

0633121  4 1 $6.00 $35,214.00 5,869.000 LF N CAB-FIB OPT, F&I,UG, SGL MODE,101-150 PR

0633122  1 1 $2.80 $7,736.40 2,763.000 LF N CAB-FIB OPT,F&I, UG, MUL MODE,1- 25 PR

0633123  2 2 $3.07 $38,955.96 12,677.000 LF N CAB-FIB OPT, F&I, UG, COMP, 26- 50 PR

0633132  1 1 $7.85 $376.80 48.000 LF N CAB-FIB OPT, F&I,DROP,MULTI MODE,1 -25PR

0633133  1 4 $26.58 $7,229.20 272.000 LF N CABLE FIBER OPTIC,F&I,DROP,COMP,1-25

0633422  1 1 $1.65 $231.00 140.000 LF N CAB-FIB OPT, REL, UG, MULT MODE, 1-25 PR

0633431  1 1 $3.55 $532.50 150.000 LF N SIG-FIB OPT, REL, DR, SGL MODE, 1- 25 PR

0634  4112 3 $1,779.88 $5,339.65 3.000 PI N SPAN WIRE ASM, F&I, 2 WIRE, DIAGONAL

0634  4113 2 $4,143.50 $16,574.00 4.000 PI N SPAN WIRE ASSEMBLY, F&I, 2 WIRE, BOX

0634  4142 6 $958.84 $6,711.85 7.000 PI N SPAN WIRE ASM, F&I, SINGLE PT, DIAGONAL

0634  4143 2 $3,122.77 $6,245.53 2.000 PI N SPAN WIRE ASSEMBLY, F&I, SINGLE PT, BOX

0634  4153 1 $576.00 $2,304.00 4.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, BOX

0634  4154 1 $1,636.70 $1,636.70 1.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER

0634  6  1 1 $1.55 $449.50 290.000 LF N MESSENGER WIRE, F&I

0634  7 1 $1,000.00 $1,000.00 1.000 EA N ADJUST CABLE- SPAN WIRE ASSEMBLY

0635  1 11 106 $336.74 $1,314,647.49 3,904.000 EA N PULL & JUNCTION BOXES, F&I, PULL BOX

0635  1 12 2 $202.94 $608.82 3.000 EA N PULL&JUNCTION BOXES,F&I,AERIAL JUNCT BOX

0635  1 13 1 $139.00 $5,560.00 40.000 EA N PULL&JUNCTION BOXES,F&I,MOUNT JUNCT BOX

0635  1 15 26 $958.81 $303,943.83 317.000 EA N PULL & JUNCTION BOX, F&I, FIBER OPTICS

0635  1 16 3 $1,793.93 $34,084.58 19.000 EA N PULL & JUNCTION BOX, F&I, SPECIAL

0635  1 30 3 $132.25 $7,273.69 55.000 EA N PULL & JUNCTION BOX, INSTALL

0639  1 11 1 $673.00 $8,076.00 12.000 AS N SIGNAL,ELECTRICAL POWER SRV,OHD,FUR PC

0639  1 12 11 $1,189.98 $15,469.69 13.000 AS N SIGNAL,ELECTRICAL POWER SRV,OHD,FUR CONT

0639  1 13 8 $1,160.89 $32,505.00 28.000 AS N SIGNAL,ELECTRICAL POWER SERVICE,OVERHEAD

0639  1 21 1 $2,387.86 $2,387.86 1.000 AS N SIGNAL,ELECTRICAL POWER SRV,UG,FUR PC
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0639  1 22 27 $1,103.25 $83,846.82 76.000 AS N SIGNAL,ELECT POWER SERV,UG,PUR CONT

0639  1 23 16 $1,359.76 $61,189.26 45.000 AS N SIGNAL,ELECT POWER SERV,UNDERGROUND

0639  2  1 62 $1.42 $70,702.80 49,885.000 LF N SIGNAL,ELECTRICAL SERVICE WIRE

0639  3 11 12 $663.51 $19,905.15 30.000 EA N SIGNAL,ELEC SERV DISCON, F&I, POLE MNT

0639  3 12 3 $532.43 $7,454.00 14.000 EA N SIGNAL,ELEC SERV DISCON, F&I, CABINET

0641  2 11 4 $790.77 $7,907.70 10.000 EA N PREST CNC POLE,F&I,TYP P-II,PEDESTAL

0641  2 12 23 $982.64 $99,246.50 101.000 EA N PREST CNC POLE,F&I,TYP P-II SRV POLE

0641  2 15 1 $4,435.00 $17,740.00 4.000 EA N PREST CNC POLE,F&I,TYP P-V

0641  2 16 4 $5,190.89 $51,908.94 10.000 EA N PREST CNC POLE,F&I,TYP P-VI

0641  2 17 4 $6,392.73 $83,105.49 13.000 EA N PREST CNC POLE,F&I,TYP P-VII

0641  2 18 3 $5,020.13 $50,201.34 10.000 EA N PREST CNC POLE,F&I,TYP P-VIII

0643  1 1 $500.00 $500.00 1.000 EA N STRAIN POLES, GUYING, WOOD

0643140 2 $1,954.59 $3,909.18 2.000 EA N STRAIN POLE, WOOD, F&I, 40'

0649  1 16 1 $20,000.00 $80,000.00 4.000 EA N STEEL STRAIN POLE, F&I, TYPE PS- I X

0649 11001 1 $317,000.00 $317,000.00 1.000 EA N STEEL MONOTUBE ASSEMBLY, F&I, SPECIAL

0649 11160 1 $115,206.03 $115,206.03 1.000 EA N STEEL MONOTUBE ASSEMBLY, F&I, 160' SPAN

0649 31101 6 $18,049.75 $216,596.96 12.000 EA N ST M/ARM,F&I, WS-150,SING ARM,W/0 LUM-36

0649 31102 9 $21,597.81 $539,945.19 25.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-46

0649 31103 11 $23,514.00 $681,905.86 29.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-60

0649 31104 9 $25,807.45 $438,726.71 17.000 EA N M/ARM,F&I,WS-150,SINGLE ARM,W/0 LUM-70.5

0649 31105 6 $28,780.21 $402,923.00 14.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-78

0649 31106 2 $17,338.00 $104,028.00 6.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/ LUM-36'

0649 31107 4 $20,906.80 $209,068.00 10.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-46

0649 31108 4 $25,228.75 $201,830.00 8.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60

0649 31109 3 $28,353.38 $226,827.00 8.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-70.5

0649 31110 2 $22,427.57 $112,137.84 5.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-36

0649 31111 3 $21,854.83 $131,129.00 6.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-46

0649 31112 2 $27,834.02 $139,170.08 5.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-60

0649 31113 1 $29,905.00 $119,620.00 4.000 EA N M/ARM,F&I,WS-150,DBL ARM,W/0 LU 36-70.5

0649 31114 2 $29,803.00 $149,015.00 5.000 EA N M/ARM,F&I,WS-150,DBL ARM,W/0 LU 46-46

0649 31115 3 $33,110.63 $231,774.44 7.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-60

0649 31116 1 $32,676.00 $130,704.00 4.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-70.5

0649 31117 2 $33,871.80 $169,359.00 5.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-60

0649 31118 3 $37,688.50 $226,131.00 6.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-70.5

0649 31119 3 $44,122.11 $397,099.00 9.000 EA N M/ARM,F&I,WS-150,DBL ARM,W/0 LUM,70.5-70
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0649 31199 2 $32,479.22 $292,313.00 9.000 EA N M/ARM,F&I, WS-150,CUSTOM

0649 31201 13 $14,293.68 $643,215.79 45.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-36

0649 31202 13 $17,262.95 $742,306.92 43.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-46

0649 31203 19 $18,914.78 $1,021,398.04 54.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-60

0649 31204 16 $24,665.41 $690,631.44 28.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 70.5

0649 31205 8 $25,805.65 $490,307.35 19.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 78

0649 31207 1 $16,500.00 $33,000.00 2.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 46

0649 31208 2 $17,311.87 $121,183.06 7.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 60

0649 31209 2 $33,968.75 $135,875.00 4.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 70.5

0649 31210 2 $16,338.67 $49,016.00 3.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/O LU, 36-36

0649 31211 3 $21,462.70 $64,388.10 3.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-46

0649 31212 7 $26,764.33 $214,114.60 8.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-60

0649 31213 1 $31,571.50 $63,143.00 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-70.5

0649 31214 4 $34,608.45 $138,433.80 4.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-46

0649 31215 3 $35,253.55 $141,014.18 4.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-60

0649 31217 4 $34,053.40 $204,320.38 6.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-60

0649 31218 3 $26,500.00 $106,000.00 4.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-70.5

0649 31219 1 $28,000.00 $56,000.00 2.000 EA N M/ARM,F&I,WS-130,DBLARM,W/0 LU,70.5-70.5

0649 31299 1 $52,000.00 $156,000.00 3.000 EA N M/ARM,F&I, WS-130, CUSTOM

0649 31301 1 $12,869.08 $25,738.16 2.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-36

0649 31302 1 $20,520.00 $41,040.00 2.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-46

0649 31303 2 $22,750.00 $68,250.00 3.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-60

0649 31304 1 $24,000.00 $24,000.00 1.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-70.5

0649 31306 1 $13,250.09 $119,250.81 9.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-36

0649 31307 1 $15,058.30 $210,816.20 14.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-46

0649 31308 1 $21,186.47 $105,932.35 5.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-60

0649 31310 1 $19,000.00 $38,000.00 2.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 36-36

0649 31312 1 $27,000.00 $108,000.00 4.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 36-60

0649 31314 1 $28,750.00 $28,750.00 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 46-46

0649 31317 1 $37,686.50 $75,373.00 2.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 60-60

0649 31399 1 $23,000.00 $23,000.00 1.000 EA N M/ARM,F&I, WS-110, CUSTOM ARM(S)

0649 31999 3 $25,369.12 $329,798.60 13.000 EA N M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM

0650 51111 3 $451.12 $7,217.94 16.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, STD

0650 51112 2 $464.64 $3,252.50 7.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, LW

0650 51121 1 $915.17 $5,491.02 6.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 2 WAY, STD
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0650 51122 2 $753.00 $1,506.00 2.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 2 WAY, LW

0650 51131 1 $1,175.45 $2,350.90 2.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 3 WAY, STD

0650 51132 1 $914.50 $914.50 1.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 3 WAY, LW

0650 51311 54 $788.98 $934,155.41 1,184.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, STD

0650 51312 4 $770.38 $20,030.00 26.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, LW

0650 51313 9 $1,211.62 $60,580.90 50.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, SPL

0650 51322 1 $1,400.00 $1,400.00 1.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 2 WAY, LW

0650 51411 12 $933.94 $42,027.08 45.000 AS N TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD

0650 51511 40 $1,151.78 $313,285.27 272.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, STD

0650 51512 4 $953.62 $20,979.60 22.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, LW

0650 51513 5 $1,123.61 $22,472.15 20.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, SPL

0650 54 10 $140.89 $11,411.87 81.000 AS N TRAFFIC SIGNAL, RELOCATE

0653181 5 $657.35 $15,776.35 24.000 AS N PEDESTRIAN SIGNAL, F&I, LED, 1 DIRECT

0653182 3 $1,272.93 $12,729.30 10.000 AS N PEDESTRIAN SIGNAL, F&I, LED, 2 DIRECT

0653191 76 $641.24 $752,811.58 1,174.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 1

0653192 42 $1,197.35 $290,956.71 243.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 2

0653400 1 $108.00 $540.00 5.000 AS N PEDESTRIAN SIGNAL, RELOCATE

0659101 33 $78.52 $47,425.46 604.000 EA N SGNL HEAD AUXIL, F&I, BACK PLT 3 SECT

0659102 5 $34.00 $917.90 27.000 EA N SGNL HEAD AUXIL, F&I, BACK PLT 4 SECT

0659106 31 $4.62 $12,270.01 2,657.000 EA N SGNL HEAD AUXILIARIES,F&I, TUNNEL VISOR

0659107 66 $793.90 $531,116.84 669.000 EA N SGNL HEAD AUXILIARIES, F&I, ALUMINUM PED

0659108 15 $878.22 $68,500.83 78.000 EA N SGNL HEAD AUXILIARIES,F&I,STEEL PEDESTAL

0659109 12 $622.68 $19,302.96 31.000 EA N SGNL HEAD AUXIL, F&I, CONC PED TYP II

0659110 2 $127.04 $4,573.60 36.000 EA N SGNL HEAD AUXILIARIES, F&I, LOUVERS

0659112 1 $229.50 $459.00 2.000 EA N SGNL HEAD AUXI, F&I, MNT BRACKETS, 2-WAY

0659115 2 $5.83 $70.00 12.000 EA N SGNL HEAD AUXI, F&I, 12" LENS

0659118 19 $164.32 $10,680.66 65.000 EA N SGNL HEAD AUX,F&I, BACK PLT 5 SECT CLU

0659120 2 $157.64 $22,385.14 142.000 EA N SGNL HEAD AUX,F&I, LED MODULE

0660  1101 3 $162.08 $1,945.00 12.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 1

0660  1102 3 $259.05 $3,367.68 13.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 2

0660  1103 7 $140.86 $13,944.80 99.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 3

0660  1104 4 $177.55 $1,775.50 10.000 EA N LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4

0660  1105 1 $185.00 $11,285.00 61.000 EA N LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5

0660  1106 2 $241.67 $2,175.00 9.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 6

0660  1109 33 $195.96 $53,693.53 274.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
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0660  1110 20 $212.96 $49,831.77 234.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 10

0660  2101 38 $612.65 $248,123.25 405.000 AS N LOOP ASSEMBLY- F&I, TYPE A

0660  2102 48 $569.84 $662,722.46 1,163.000 AS N LOOP ASSEMBLY, F&I, TYPE B

0660  2103 2 $789.32 $210,748.42 267.000 AS N LOOP ASSEMBLY, F&I, TYPE C

0660  2106 62 $666.80 $705,472.57 1,058.000 AS N LOOP ASSEMBLY, F&I, TYPE F

0663 74 11 24 $4,651.15 $1,627,902.99 350.000 EA N VEH DETECTOR ASSEM, F&I, OPTICAL TYPE

0663 74 12 6 $3,474.63 $66,018.00 19.000 EA N VEH DETECTOR ASSEM, F&I, INFRARED

0663 74 14 3 $3,306.25 $19,837.50 6.000 EA N VEH DETECTOR ASSEM, F&I, EMERGENCY PRE-E

0663 74 15 11 $5,452.66 $414,402.00 76.000 EA N VEH DETECTOR ASSEM, F&I, VIDEO

0665 11 66 $165.08 $208,656.00 1,264.000 EA N PED DET, F&I, DET STA POLE OR CAB MTD

0665 12 8 $298.35 $22,674.90 76.000 EA N PED DET, F&I,  DET STA W/POST

0665 13 22 $174.62 $52,734.74 302.000 EA N PED DET, F&I, DET WITH SIGN ONLY

0665 40 3 $87.74 $965.14 11.000 EA N PEDESTRIAN DETECTOR, RELOCATE

0668 12 1 $1,910.00 $1,910.00 1.000 EA N DET CABINET, F&I, TYP II  27"X15"X12"

0668 14 1 $2,750.00 $8,250.00 3.000 EA N DET CABINET,SIGNALS,F&I,TYP IV,48X29X16"

0668 16 1 $4,200.00 $4,200.00 1.000 EA N DET CABINET,SIGNALS,F&I,TYP VI,74X38X24"

0670  4  1 6 $872.50 $13,959.98 16.000 AS N FLASHING BEACON CNTL ASSEM,F&I

0670  5110 22 $19,159.49 $1,092,090.75 57.000 AS N TRAF CNTL ASSEM, F&I, NEMA

0670  5111 17 $18,688.84 $635,420.58 34.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT

0670  5112 5 $19,719.42 $118,316.53 6.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT

0670  5120 8 $14,497.47 $391,431.77 27.000 AS N TRAF CNTL ASSEM, F&I, 170

0670  5121 1 $22,949.14 $22,949.14 1.000 AS N TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN

0670  5122 1 $13,000.00 $13,000.00 1.000 AS N TRAF CNTL ASSEM, F&I, 170,2 PREEM PLANS

0670  5130 4 $19,112.50 $152,900.00 8.000 AS N TRAF CNTL ASSEM, F&I, SPECIAL

0670  5131 5 $19,259.05 $211,849.50 11.000 AS N TRAF CNTL ASSEM,F&I,SPECIAL,1 PREEMPTION

0670  5320 2 $2,642.96 $13,214.82 5.000 AS N TRAF CNTL ASSEM, INS, 170

0670  5410 15 $493.47 $22,699.40 46.000 AS N TRAF CNTL ASSEM, MOD, NEMA

0670  5411 5 $675.55 $10,133.20 15.000 AS N TRAF CNTL ASSEM, MOD, NEMA, PRE, ONE

0670  5412 1 $925.00 $925.00 1.000 AS N TRAF CNTL ASSEM, MOD, NEMA, PRE, TWO

0670  5420 4 $1,012.49 $5,062.44 5.000 AS N TRAF CNTL ASSEM, MOD, 170

0670  5430 7 $731.50 $12,435.58 17.000 AS N TRAF CNTL ASSEM, MODIFY SPECIAL

0670  5520 1 $1,262.66 $2,525.32 2.000 AS N TRAF CNTL ASSEM, RELOCATE, 170

0671  2 11 1 $3,200.00 $3,200.00 1.000 EA N TRAFFIC CONTROLLER, F&I, NEMA

0671  2 41 2 $200.67 $602.00 3.000 EA N TRAFFIC CONTROLLER, MODIFY, NEMA

0671  2 42 5 $2,050.76 $32,812.20 16.000 EA N TRAFFIC CONTROLLER, MODIFY, 170
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0678  1104 5 $96.84 $1,258.88 13.000 EA N CNTRL ACCESS, F&I, LOAD SWITCH

0678  1106 1 $153.75 $307.50 2.000 EA N CNTRL ACCESS, F&I, TYPE 3 FLASHER

0680116 2 $1,163.43 $8,144.00 7.000 EA N SYS CONTROL EQP, F&I,FIB OPT,FSK MODEM

0683107 2 $1,225.00 $2,450.00 2.000 LS N SYS COM, F&I, COMMUNICATIONS MODEMS

0684 14 1 $2.75 $47,440.25 17,251.000 LF N SYS COM CARRIER, F&I, FIBER OPTIC CABLE

0685106 18 $3,960.22 $229,692.66 58.000 EA N SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE

0685118 1 $1,600.00 $4,800.00 3.000 EA N SYS AUX, F&I, TELEMETRY TRANSCEIVER

0685120 15 $1,991.49 $95,591.50 48.000 EA N SYS AUX, F&I, TELEMETRY TRANSCEIVER

0685124 3 $9,174.42 $45,872.10 5.000 EA N SYS AUX, F&I, UNIVERSAL ADAPTER

0685127 3 $387.06 $1,548.25 4.000 EA N SYS AUX, F&I, TEL CONNECTION BOX

0685128 20 $1,168.30 $85,285.70 73.000 EA N SYS AUX, F&I, INTERFACE PANEL

0685138 3 $3,667.28 $55,009.26 15.000 EA N SYS AUX, F&I, CCTV CAMERA ASSEMBLY

0685139 2 $1,909.27 $9,546.35 5.000 EA N SYS AUX, F&I, FIB OPT VID AMP,TRAN -REC

0685140 7 $1,855.18 $63,076.05 34.000 EA N SYS AUX, F&I, FIB OPT-MODUL/DEMODUL

0685143 1 $315.16 $315.16 1.000 EA N SYS AUX, F&I, VIDEO MONITORS

0685144 1 $4,870.00 $4,870.00 1.000 EA N SYS AUX, F&I, VIDEO SYS SUPPORT EQUIP

0685338 2 $4,810.00 $9,620.00 2.000 EA N SYS AUX, INS, CCTV CAMERA ASSEMBLY

0686101 2 $7,388.36 $59,106.85 8.000 EA N CLOSED CKT TV EQIP,F&I,CAMERA ASSEMBLY

0686102 1 $1.16 $5.80 5.000 EA N CLOSED CKT TV EQIP, F&I, MONITOR

0686104 1 $1.16 $5.80 5.000 EA N CLOSED CKT TV EQIP,F&I, CENTRAL CONTROLS

0690 10 56 $40.25 $47,778.60 1,187.000 EA N SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL

0690 20 57 $36.35 $38,350.24 1,055.000 EA N SIGNAL PEDESTRIAN ASSEMBLY REMOVAL

0690 31 35 $110.67 $22,465.98 203.000 EA N SIGNAL PEDESTAL REMOVAL

0690 32  1 21 $1,038.44 $206,649.76 199.000 EA N POLE REMOVAL, SHALLOW, DIRECT BURIAL

0690 32  2 4 $501.35 $19,552.70 39.000 EA N POLE REMOVAL, SHALLOW, BOLT ON ATTACH

0690 33  1 32 $67.74 $229,165.20 3,383.000 LF N POLE REMOVAL, DEEP DIRECT BURIAL

0690 33  2 7 $122.67 $65,012.80 530.000 LF N POLE REMOVAL, DEEP, BOLT ON ATTACH

0690 50 43 $264.30 $33,565.73 127.000 EA N CNTRL ASSEM, REM, COMPLETE ASSEMB

0690 50  1 6 $197.80 $2,175.85 11.000 EA N CNTRL ASSEM, REM, CAB ASSM LESS FDN

0690 50  2 3 $188.07 $1,128.40 6.000 EA N CNTRL ASSEM, REM, CONTROLLER UNIT

0690 60 14 $30.39 $10,726.76 353.000 EA N DETECTOR VEHICLE ASSEMBLY REMOVE

0690 70 49 $31.28 $29,247.24 935.000 EA N DETECTOR PEDESTRIAN ASSEMBLY REMOVE

0690 80 45 $224.67 $37,070.90 165.000 EA N SPAN WIRE ASSEMBLY, REMOVE

0690 90 57 $328.49 $59,127.61 180.000 PI N CONDUIT & CABLING REMOVE

0690 91 9 $1.19 $47,169.60 39,750.000 LF N SIGNAL INTERCONNECT CABLE REMOVE
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0690100 71 $440.36 $106,566.94 242.000 PI N SIGNAL EQUIPMENT MISCELLANOUS REMOVE

0699  1  1 49 $2,459.67 $1,195,400.96 486.000 EA N INTERNAL ILLUM SIGN, FURNISH & INST, NA

0699  1 11 1 $2,400.00 $9,600.00 4.000 EA N INTERNAL ILLUM SIGN, FURNISH, ST NAME

0699  1 21 1 $500.00 $500.00 1.000 EA N INTERNAL ILLUM SIGN, INSTALL, ST NAME

0699  1 41 1 $2,450.00 $2,450.00 1.000 EA N INTERNAL ILLUM SIGN, RELOCATE, ST NAME

0700 20 11 136 $277.95 $1,444,773.93 5,198.000 AS N SINGLE POST SIGN, F&I, LESS THAN 12 SF

0700 20 12 103 $685.49 $1,118,725.06 1,632.000 AS N SINGLE POST SIGN, F&I, 12-20 SF

0700 20 13 14 $944.19 $33,990.83 36.000 AS N SINGLE POST SIGN, F&I, 20 + BACK TO BACK

0700 20 19 6 $2,104.66 $103,128.58 49.000 AS N SINGLE POST SIGN, F&I, NON STD

0700 20 31 8 $162.48 $10,236.21 63.000 AS N SINGLE POST SIGN, INS, LESS THAN 12 SF

0700 20 32 2 $288.12 $1,152.47 4.000 AS N SINGLE POST SIGN, INS, 12-20 SF

0700 20 40 86 $125.33 $62,040.02 495.000 AS N SINGLE POST SIGN, RELOCATE

0700 20 60 133 $24.28 $104,266.52 4,295.000 AS N SINGLE POST SIGN, REMOVE

0700 21 11 54 $2,663.32 $660,502.28 248.000 AS N MULTI- POST SIGN, F&I, 50 OR <

0700 21 12 18 $4,290.52 $223,107.16 52.000 AS N MULTI- POST SIGN, F&I, 51-100

0700 21 13 9 $5,168.63 $108,541.15 21.000 AS N MULTI- POST SIGN, F&I, 101-150

0700 21 14 5 $9,364.48 $46,822.40 5.000 AS N MULTI- POST SIGN, F&I, 151-200

0700 21 15 2 $9,916.59 $19,833.18 2.000 AS N MULTI- POST SIGN, F&I, 201-250

0700 21 16 4 $11,600.22 $58,001.08 5.000 AS N MULTI- POST SIGN, F&I, 251-300

0700 21 17 2 $11,312.50 $45,250.00 4.000 AS N MULTI- POST SIGN, F&I, > 300

0700 21 31 1 $.01 $.03 3.000 AS N MULTI- POST SIGN, INSTALL, 50 OR <

0700 21 32 1 $2,800.00 $2,800.00 1.000 AS N MULTI- POST SIGN, INSTALL, 51-100

0700 21 33 1 $1,200.00 $1,200.00 1.000 AS N MULTI- POST SIGN, INSTALL, 101-150

0700 21 35 1 $3,900.00 $3,900.00 1.000 AS N MULTI- POST SIGN, INSTALL, 201-250

0700 21 40 16 $1,655.35 $51,315.98 31.000 AS N MULTI- POST SIGN, RELOCATE

0700 21 60 42 $427.76 $76,996.56 180.000 AS N MULTI- POST SIGN, REMOVE

0700 22111 1 $43,125.00 $215,625.00 5.000 AS N OHD TRUSS SPAN SGN,F&I,T50 OR<,S300 OR<

0700 22121 3 $78,605.50 $314,422.00 4.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S300OR<

0700 22122 2 $110,385.00 $331,155.00 3.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S301-500

0700 22123 1 $134,600.00 $134,600.00 1.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S501-700

0700 22132 2 $141,200.00 $282,400.00 2.000 AS N OHD TRUS SPAN SGN,F&I,T101-150',S301-500

0700 22133 3 $146,000.34 $876,002.06 6.000 AS N OHD TRUSS SPAN SGN,F&I,T101-150,S501-700

0700 22134 1 $205,100.00 $205,100.00 1.000 AS N OHD TRUSS SPAN SGN,F&I,T101-150',S >700

0700 22144 1 $140,000.00 $140,000.00 1.000 AS N OHD TRUSS SPAN SGN,F&I,T151-200',S >700

0700 22600 9 $5,885.91 $64,745.00 11.000 AS N OHD TRUSS SPAN SGN, REMOVE



CESPO05 08/09/2010-16.27.25 Page:    32

Florida Department of Transportation

Item Average Unit Cost 

From 2009/01/01  to 2009/12/31 

Contract Type: ('CC')    STATEWIDE

Displaying: VALID ITEMS WITH HITS

From: 0102  2  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0700 23111 3 $22,028.40 $330,426.02 15.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S100 OR <

0700 23112 6 $30,788.89 $584,988.86 19.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S101-200

0700 23113 2 $47,723.33 $143,170.00 3.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S201-300

0700 23114 1 $46,507.00 $46,507.00 1.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S >300

0700 23121 1 $27,743.32 $27,743.32 1.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S100 OR <

0700 23122 6 $40,631.22 $406,312.18 10.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S101-200

0700 23123 6 $51,815.65 $518,156.54 10.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S201-300

0700 23124 1 $40,000.00 $40,000.00 1.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S>300

0700 23131 1 $17,259.00 $17,259.00 1.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S100 OR <

0700 23132 3 $58,750.00 $176,250.00 3.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S101-200

0700 23133 5 $64,213.17 $577,918.51 9.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S201-300

0700 23134 2 $67,400.00 $134,800.00 2.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S>300

0700 23141 1 $21,098.00 $21,098.00 1.000 AS N OHD TRUSS CANT SGN,F&I,T>50,S100 OR <

0700 23142 3 $63,753.74 $191,261.22 3.000 AS N OHD TRUSS CANT SGN,F&I,T>50,S101-200

0700 23143 3 $66,250.00 $265,000.00 4.000 AS N OHD TRUSS CANT SGN,F&I,T>50,S201-300

0700 23144 1 $60,000.00 $180,000.00 3.000 AS N OHD TRUSS CANT SGN,F&I,T>50,S>300

0700 23600 15 $2,254.06 $171,308.40 76.000 AS N OHD TRUSS CANT SGN,REMOVE

0700 38033 1 $143,000.00 $143,000.00 1.000 AS N SGN LT OH TR-MONTUB, T 41-60,S201-300

0700 38036 1 $58,000.00 $58,000.00 1.000 AS N SGN LT OH TR-MONTUB, T 41-60,S501-600

0700 38044 1 $166,000.00 $166,000.00 1.000 AS N SGN LT OH TR-MONTUB, T 61-80,S301-400

0700 38048 1 $233,000.00 $466,000.00 2.000 AS N SGN LT OH TR-MONTUB, T 61-80,S > 700

0700 38057 1 $229,000.00 $458,000.00 2.000 AS N SGN LT OH TR-MONTUB, T 81-100,S601-700

0700 38058 2 $271,666.67 $815,000.00 3.000 AS N SGN LT OH TR-MONTUB, T 81-100,SOVER700

0700 38065 1 $234,000.00 $234,000.00 1.000 AS N SGN LT OH TR-MONTUB, T 101-120,S401-500

0700 38066 1 $275,000.00 $275,000.00 1.000 AS N SGN LT OH TR-MONTUBE,T 101-120,S501-600

0700 38075 1 $235,000.00 $235,000.00 1.000 AS N SGN LT OH TR-MONTUB, T 121-140,S 401-500

0700 39 24 1 $81,000.00 $162,000.00 2.000 AS N SGN LTOH CLV-MONTUB,C 21- 30,S 151-200

0700 39 25 1 $104,000.00 $104,000.00 1.000 AS N SGN LTOH CLV-MONTUB,C 21- 30,S 201-250

0700 39 26 1 $101,000.00 $404,000.00 4.000 AS N SGN LTOH CLV-MONTUB,C 21- 30,S 251-300

0700 39 36 1 $123,000.00 $123,000.00 1.000 AS N SGN LTOH CLV-MONTUB,C 31- 40,S251-300

0700 39 37 1 $136,000.00 $680,000.00 5.000 AS N SGN LTOH CLV-MONTUB,C 31- 40,S > 300

0700 39 44 1 $121,000.00 $121,000.00 1.000 AS N SGN LTOH CLV-MONTUB,C 41- 50,S151-200

0700 39 46 1 $135,000.00 $270,000.00 2.000 AS N SGN LTOH CLV-MONTUB,C 41- 50,S251-300

0700 39 47 1 $155,000.00 $1,395,000.00 9.000 AS N SGN LTOH CLV-MONTUB, C 41- 50, OVER 300

0700 39 57 1 $161,000.00 $322,000.00 2.000 AS N SGN LTOH CLV-MONTUB, C 51- 60, OVER 300
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0700 39 74 1 $135,000.00 $135,000.00 1.000 AS N SGN LTOH CLV-MONTUB,C 71- 80,S151-200

0700 46 15 7 $474.05 $10,903.18 23.000 AS N SIGN EXISTING- REMOVE, SPAN WIRE

0700 46 16 1 $65.00 $130.00 2.000 AS N SIGN EXISTING- REMOVE, BRIDGE MOUNTED

0700 46 25 1 $192.00 $2,304.00 12.000 AS N SIGN EXISTING- RELOCATE, SPAN WIRE

0700 48 12 6 $4,807.50 $86,535.00 18.000 EA N SIGN PANELS, F & I, 101 - 200

0700 48 13 2 $7,789.09 $85,680.00 11.000 EA N SIGN PANELS, F&I, 201 - 300

0700 48 14 1 $10,400.00 $10,400.00 1.000 EA N SIGN PANELS, F&I, 301 - 400

0700 48 16 1 $12,000.00 $12,000.00 1.000 EA N SIGN PANELS, F&I, 501 - 600

0700 48 17 1 $15,000.00 $15,000.00 1.000 EA N SIGN PANELS, F&I, 601 - 700

0700 48 18 52 $402.77 $125,664.31 312.000 EA N SIGN PANELS, F & I, 15 OR <

0700 48 19 13 $1,562.16 $101,540.42 65.000 EA N SIGN PANELS, F & I, 16 - 100

0700 48 28 2 $48.33 $290.00 6.000 EA N SIGN PANELS, INSTALL, 15 OR LESS

0700 48 38 3 $221.00 $663.00 3.000 EA N SIGN PANELS, OVERLAY, 15 OR <

0700 48 39 3 $1,024.60 $5,123.00 5.000 EA N SIGN PANELS, OVERLAY, 16-100

0700 48 42 1 $1,200.00 $1,200.00 1.000 EA N SIGN PANELS, RELOCATE, 101 - 200

0700 48 44 1 $2,000.00 $2,000.00 1.000 EA N SIGN PANELS, RELOCATE, 301 - 400

0700 48 46 1 $3,100.00 $3,100.00 1.000 EA N SIGN PANELS, RELOCATE, 501-600

0700 48 48 25 $70.60 $20,049.84 284.000 EA N SIGN PANELS RELOCATE, 15 OR <

0700 48 52 2 $3,885.83 $23,315.00 6.000 EA N SIGN PANELS, REPLACE, 101 - 200

0700 48 58 17 $205.52 $18,497.15 90.000 EA N SIGN PANELS, REPLACE, 15 or LESS

0700 48 59 4 $816.00 $4,080.00 5.000 EA N SIGN PANELS, REPLACE, 16 - 100

0700 48 60 42 $106.93 $35,929.93 336.000 EA N SIGN PANELS, REMOVE

0700 70 2 $15,197.50 $60,790.00 4.000 AS N SIGN LT'D OVHD, BRIDGE MOUNTED

0700 82 1 $12,142.50 $97,140.00 8.000 AS N OVHD SIGN, SPAN WIRE MOUNTED

0700 89  2 7 $3,366.56 $50,498.38 15.000 EA N SIGN, ELECT POWERED, BLANK OUT

0700 90 11 6 $2,465.70 $44,382.62 18.000 AS N SGN FLASHING BEACON, F&I, GROUND MOUNT

0700 90 12 1 $11,698.10 $187,169.60 16.000 AS N SGN FLASHING BEACON, F&I, OVERHEAD MOUNT

0700 90 14 1 $2,229.70 $8,918.80 4.000 AS N SGN FLASHING BEACON, F&I, SPAN WIRE

0700 90 21 2 $453.48 $906.96 2.000 AS N SGN FLASHING BEACON, RELOC, GRD MOUNT

0700 90 31 5 $215.42 $1,723.36 8.000 AS N SGN FLASHING BEACON, REMOVE, GRD MOUNT

0700 90 34 1 $3,315.00 $3,315.00 1.000 AS N SGN FLASHING BEACON, REMOVE, SPAN WIRE

0701 11111 28 $5,178.59 $942,700.65 182.038 NM N  AUD & VIB PVT MARK,,STD, WHITE,SOLID,6"

0701 11121 1 $5,500.00 $88,000.00 16.000 GM N  AUD & VIB PVT MARK,,STD, WHITE,SKIP, 6"

0701 11211 15 $5,310.78 $357,888.10 67.389 NM N  AUD & VIB PVT MARK,,STD,YELLOW,SOLID,6"

0701 11221 2 $2,469.88 $18,615.45 7.537 GM N  AUD & VIB PVT MARK,,STD,YELLOW,SKIP,6"
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0705 10  1 37 $105.91 $41,197.54 389.000 EA N OBJECT MARKER, TYPE 1

0705 10  2 13 $51.41 $20,051.77 390.000 EA N OBJECT MARKER, TYPE 2

0705 10  3 14 $143.91 $12,232.12 85.000 EA N OBJECT MARKER, TYPE 3

0705 10  4 5 $126.20 $3,155.00 25.000 EA N OBJECT MARKER, TYPE 4

0705 11  1 53 $58.53 $129,169.85 2,207.000 EA N DELINEATOR, FLEXIBLE TUBULAR

0705 11  2 8 $43.17 $48,735.48 1,129.000 EA N DELINEATOR, NON-FLEXIBLE

0705 11  3 13 $143.80 $55,221.00 384.000 EA N DELINEATOR, FLEX HIGH VISABILITY MED

0705 11  4 3 $132.99 $48,408.00 364.000 EA N DELINEATOR, FLEX HIGH PERFORMANCE

0706  3 51 $3.48 $226,204.85 65,041.000 EA N RETRO-REFLECTIVE PAVEMENT MARKERS

0710 11111 143 $869.45 $1,332,449.56 1,532.523 NM N PAINTED PAVT  MARK,STD,WHITE,SOLID,6"

0710 11122 78 $.35 $174,907.69 497,508.200 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 8"

0710 11123 76 $.74 $200,087.80 271,786.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 12"

0710 11124 85 $.99 $153,115.57 154,363.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 18"

0710 11125 117 $1.33 $148,815.42 112,268.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID,24"

0710 11131 97 $390.15 $381,751.17 978.464 GM N PAINTED PAVT  MARK,STD,WHITE,SKIP, 6"

0710 11133 1 $5,000.00 $200.00 .040 GM N PAINTED PVMT MARK, STD, WHITE, SKIP, 12"

0710 11142 5 $.40 $2,954.69 7,319.000 LF N PAINTED PAVT  MARK,STD,WHITE,SKIP, 8"

0710 11151 57 $.34 $30,289.83 90,167.000 LF N PAINTED PAVT  MARK,STD,WH,DOT GUIDE, 6"

0710 11160 71 $32.53 $86,199.82 2,650.000 EA N PAINTED PAVT  MARK,STD,WHITE,MESSAGE

0710 11170 98 $23.08 $220,874.01 9,572.000 EA N PAINTED PAVT  MARK,STD,WHITE,ARROWS

0710 11180 2 $8.31 $740.00 89.000 LF N PAINTED PAVT  MARK,STD,WHITE,YEILD LINE

0710 11190 12 $2.12 $1,781.96 841.400 SF N PAINTED PAVT  MARK,STD,WHITE,ISLAND NOSE

0710 11211 142 $878.35 $1,140,815.15 1,298.815 NM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,6"

0710 11222 17 $.32 $25,134.89 79,391.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,8"

0710 11224 76 $1.10 $106,022.35 96,759.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,18"

0710 11231 50 $472.85 $63,956.19 135.258 GM N PAINTED PAVT  MARK,STD,YELLOW,SKIP,6"

0710 11251 42 $.33 $19,262.82 58,832.000 LF N PAINTED PAVT  MARK,STD,YELLOW,DOT,6"

0710 11290 38 $2.31 $35,080.49 15,178.440 SF N PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE

0710 11311 2 $655.56 $291.07 .444 NM N PAINTED PAVT  MARK,STD,BLACK,SOLID,6"

0710 11331 5 $451.05 $2,915.14 6.463 GM N PAINTED PAVT  MARK,STD,BLACK,SKIP,6"

0710 11342 1 $.50 $112.00 224.000 LF N PAINTED PAVT  MARK,STD,BLACK,SKIP,8"

0710 11421 5 $.93 $414.50 445.000 LF N PAINTED PAVT  MARK,STD,BLUE,SOLID,6"

0710 11460 1 $101.45 $405.80 4.000 EA N PAINTED PAVT  MARK,STD,BLUE,MESSAGE

0710 90 122 $37,076.33 $4,894,076.09 132.000 LS N PAINTED PAVEMENT MARKINGS, FINAL SURFACE

0711 11111 71 $3,057.81 $772,681.84 252.691 NM N THERMOPLASTIC, STD, WHITE, SOLID, 6"
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0711 11122 47 $.85 $184,353.73 216,939.480 LF N THERMOPLASTIC, STD, WHITE, SOLID, 8"

0711 11123 56 $1.96 $175,825.70 89,909.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 12"

0711 11124 52 $2.55 $158,553.23 62,058.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 18"

0711 11125 73 $8.69 $312,299.62 35,949.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 24"

0711 11131 52 $1,017.39 $172,407.53 169.460 GM N THERMOPLASTIC, STD, WHITE, SKIP, 6"

0711 11132 2 $3,861.98 $1,992.78 .516 GM N THERMOPLASTIC, STD, WHITE, 3-9 SKIP, 8"

0711 11142 4 $.87 $7,967.45 9,208.000 LF N THERMOPLASTIC, STD, WHITE, SKIP, 8"

0711 11151 40 $.96 $25,906.27 26,918.000 LF N THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"

0711 11160 52 $120.68 $119,839.87 993.000 EA N THERMOPLASTIC, STD, WHITE, MESSAGE

0711 11170 64 $60.84 $181,229.89 2,979.000 EA N THERMOPLASTIC, STD, WHITE, ARROW

0711 11180 3 $4.03 $435.50 108.000 LF N THERMOPLASTIC, STD, WHITE, YIELD LINE

0711 11211 72 $3,193.84 $778,911.69 243.879 NM N THERMOPLASTIC, STD,YELLOW, SOLID, 6"

0711 11222 11 $.90 $21,161.70 23,586.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 8"

0711 11224 49 $7.75 $239,243.06 30,883.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 18"

0711 11231 34 $1,353.63 $88,247.52 65.193 GM N THERMOPLASTIC, STD, YELLOW, SKIP, 6"

0711 11251 30 $1.18 $8,605.69 7,274.000 LF N THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"

0711 11421 5 $1.39 $2,572.54 1,850.000 LF N THERMOPLASTIC, STD, BLUE, SOLID,6"

0711 11460 2 $191.61 $958.06 5.000 EA N THERMOPLASTIC, STD, BLUE, MESSAGE

0711 12121 2 $1.01 $1,229.95 1,219.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 6"

0711 12122 2 $.82 $563.75 685.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 8"

0711 12123 1 $2.00 $1,000.00 500.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 12"

0711 12124 2 $2.37 $1,390.80 588.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 18"

0711 12125 1 $3.50 $1,750.00 500.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 24"

0711 12131 1 $760.00 $1,520.00 2.000 GM N THERMOPLASTIC, REFURB, WHITE, SKIP, 6"

0711 12151 1 $1.00 $500.00 500.000 LF N THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"

0711 12160 1 $100.00 $1,000.00 10.000 EA N THERMOPLASTIC, REFURBISH, WHITE, MESSAGE

0711 12170 1 $55.00 $550.00 10.000 EA N THERMOPLASTIC, REFURBISH, WHITE, ARROWS

0711 12221 2 $.66 $945.20 1,424.000 LF N THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"

0711 12224 1 $2.50 $1,250.00 500.000 LF N THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"

0711 12241 1 $1.05 $222.60 212.000 LF N THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"

0711 12251 1 $1.00 $500.00 500.000 LF N THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"

0711 14160 6 $290.20 $7,255.00 25.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE

0711 14170 1 $200.00 $1,400.00 7.000 EA N THERMOPLASTIC, PREFORMED, WHITE, ARROWS

0711 17 27 $2.14 $130,418.51 61,013.500 SF N THERMOPLASTIC, REMOVE

0713101111 3 $18,377.94 $2,499.40 .136 NM N PREFORMED TAPE,STD,WHITE,SOLID,6"
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0713101124 1 $5.00 $1,910.00 382.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,12"

0713101125 1 $6.80 $21,161.60 3,112.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,18"

0713101126 1 $9.00 $621.00 69.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,24"

0713101131 1 $10,000.00 $190.00 .019 GM N PREFORMED TAPE,STD,WHITE,SKIP,6"

0713101160 4 $262.58 $34,660.00 132.000 EA N PREFORMED TAPE,STD,WHITE,MESSAGE

0713101170 3 $146.13 $20,750.00 142.000 EA N PREFORMED TAPE,STD,WHITE,ARROWS

0713101211 3 $18,413.16 $2,099.10 .114 NM N PREFORMED TAPE,STD,YELLOW,SOLID,6"

0713101225 1 $10.50 $1,890.00 180.000 LF N PREFORMED TAPE,STD,YELLOW,SOLID,18"

0713101560 1 $500.00 $500.00 1.000 EA N PREFORMED TAPE,STD,WHT/BLK, MESSAGE

0713102111 6 $17,795.91 $220,740.49 12.404 NM N PREFORMED TAPE,HP,WHITE,SOLID,6"

0713102122 1 $5.10 $68,222.70 13,377.000 LF N PREFORMED TAPE,HP,WHITE,SOLID,8"

0713102131 4 $7,426.15 $15,929.10 2.145 GM N PREFORMED TAPE,HP,WHITE,SKIP,6"

0713102211 5 $17,622.16 $209,968.07 11.915 NM N PREFORMED TAPE,HP,YELLOW,SOLID,6"

0713102222 1 $5.25 $2,709.00 516.000 LF N PREFORMED TAPE,HP,YELLOW,SOLID,8"

0713102533 5 $7,318.45 $192,585.10 26.315 GM N PREFORMED TAPE,HP,WH/BL CONT,SKIP,9"

0713102537 1 $14,830.36 $1,661.00 .112 GM N PREFORMED TAPE,HP,WHT/BLK,SKIP,11"

0713102547 1 $7.00 $53,508.00 7,644.000 LF N PREFORMED TAPE,HP,WH/BL CONT,SKIP,11"

0714  1413 1 $2,449.82 $19,598.56 8.000 AS N MOTORIST AID CALL BOX, MODIFY, RD CALL

0714  1500 4 $1,940.34 $42,687.48 22.000 AS N MOTORIST AID CALL BOX,RELOCATE

0714  1600 1 $280.00 $280.00 1.000 AS N MOTORIST AID CALL BOX,REMOVE

0715  1 11 8 $.46 $44,906.09 96,776.000 LF N LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<

0715  1 12 35 $.98 $1,090,868.66 1,115,918.000 LF N LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6

0715  1 13 20 $1.52 $707,911.61 466,750.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2

0715  1 14 4 $1.89 $52,956.57 28,056.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0

0715  1 15 4 $2.40 $136,825.50 57,005.000 LF N LIGHTING CONDUCTORS, F&I,NO.1/0-3/0

0715  1 16 1 $4.20 $13,482.00 3,210.000 LF N LIGHTING CONDUCTORS, F&I,NO.4/0  OR LAR

0715  1 19 1 $4.60 $15,727.40 3,419.000 LF N LIGHTING CONDUCTORS, F&I, SPECIAL

0715  1 60 15 $.18 $35,185.37 196,518.000 LF N LIGHTING CONDUCTORS,R&D, CONT OWNS

0715  1 70 1 $.30 $1,025.70 3,419.000 LF N LIGHTING CONDUCTORS,REMOVE & , FDOT OWNS

0715  2 11 37 $3.79 $1,257,640.22 331,653.000 LF N LIGHTING-CONDUIT, F&I, UNDERGROUND

0715  2 12 12 $10.04 $454,562.42 45,287.000 LF N LIGHTING-CONDUIT, F&I, UNDER EXIST PVMT

0715  2 13 10 $4.85 $98,365.77 20,266.000 LF N LIGHTING CONDUIT, F&I, SURFACE MOUNT

0715  4011 2 $2,689.40 $67,235.00 25.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, 40'

0715  4012 1 $4,410.00 $8,820.00 2.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, 45'

0715  4111 4 $2,947.38 $235,790.00 80.000 EA N LIGHT POLE COMP, F&I, WS150, 40'
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0715  4112 3 $3,597.48 $280,603.23 78.000 EA N LIGHT POLE COMP, F&I, WS150, 45'

0715  4113 1 $5,250.00 $5,250.00 1.000 EA N LIGHT POLE COMP, F&I, WS150, 50'

0715  4119 1 $2,505.00 $27,555.00 11.000 EA N LIGHT POLE COMP, F&I, WS150,CUSTOM HT

0715  4121 1 $3,200.00 $3,200.00 1.000 EA N LIGHT POLE COMP, F&I, WS130, 40'

0715  4123 1 $3,600.00 $54,000.00 15.000 EA N LIGHT POLE COMP, F&I, WS130, 50'

0715  4139 1 $3,982.00 $7,964.00 2.000 EA N LIGHT POLE COMP, F&I, WS110, CUSTOM HGHT

0715  4400 9 $994.60 $57,686.67 58.000 EA N LIGHT POLE COMPLETE, RELOCATE

0715  4600 13 $366.57 $198,681.80 542.000 EA N LIGHT POLE COMP, REMOVE

0715  5 11 3 $1,132.63 $21,520.00 19.000 EA N LUMINAIRE & BRACKET ARM, F&I, ALUMINUM

0715  5 12 1 $1,225.00 $15,925.00 13.000 EA N LUMINAIRE & BRACKET ARM, F&I, GALV ST

0715  5 50 5 $92.91 $2,508.60 27.000 EA N LUMINAIRE & BRACKET ARM, REMOVE

0715  7 11 22 $9,499.94 $607,996.42 64.000 EA N LOAD CENTER, F&I, SECONDARY VOLTAGE

0715  7 21 5 $1,255.50 $8,788.50 7.000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE

0715  7 31 3 $695.93 $10,439.00 15.000 EA N LOAD CENTER, RELOCATE, SECONDARY VOLT

0715  7 41 8 $220.91 $2,430.00 11.000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE

0715 10  2 2 $1,005.83 $14,081.60 14.000 EA N LIGHT POLE FOUNDATION, F&I

0715 10  5 2 $314.97 $4,409.60 14.000 EA N LIGHT POLE FOUNDATION, REMOVE

0715 11111 2 $476.91 $3,338.40 7.000 EA N LUMINAIRE ,F&I, ROADWAY, COBRA HEAD

0715 11115 2 $5,329.76 $111,925.00 21.000 EA N LUMINAIRE, F&I, ROADWAY, WALL MOUNT

0715 11119 2 $867.25 $86,725.00 100.000 EA N LUMINAIRE, F&I, ROADWAY  SPECIAL

0715 11125 2 $557.20 $5,572.00 10.000 EA N LUMINAIRE,F&I,UNDER DECK, WALL MOUNT

0715 11126 6 $787.53 $105,529.64 134.000 EA N LUMINAIRE,F&I,UNDER DECK, PEND HUNG

0715 11137 2 $1,258.67 $18,880.00 15.000 EA N LUMINAIRE, F&I, SIGN, SIGN MOUNT

0715 11500 2 $61.79 $865.00 14.000 EA N LUMINAIRE, REMOVE

0715 14 11 30 $329.28 $547,916.38 1,664.000 EA N LIGHTING - PULL BOX,F&I,ROADSIDE-MOULDED

0715 14 12 20 $313.27 $271,921.57 868.000 EA N LIGHTING - PULL BOX, F&I, SIDEWALK

0715 14 13 1 $200.00 $3,600.00 18.000 EA N LIGHTING-PULL BOX,F&I,EMBEDDED BRIDGE

0715 14 14 8 $308.40 $20,354.10 66.000 EA N LIGHTING - PULL BOX, F&I, SURFACE MOUNT

0715 14 41 1 $200.00 $800.00 4.000 EA N LIGHTING - PULL BOX,REL,ROADSIDE-MOULDED

0715 14 51 5 $79.59 $10,028.00 126.000 EA N LIGHTING - PULL BOX, REM, ROADSIDE

0715 14 52 5 $54.85 $2,797.40 51.000 EA N LIGHTING - PULL BOX, REM, SIDEWALK

0715 14 64 1 $250.00 $500.00 2.000 EA N LIGHTING - PULL BOX, F&I COVER, SURF MT

0715 19112 2 $23,434.28 $492,119.80 21.000 EA N HIGH MAST LIGHT POLE,F&I,WS-150,100'

0715 19123 3 $26,172.63 $994,560.00 38.000 EA N HIGH MAST LIGHT POLE,F&I,WS-130,120'

0715 19129 2 $21,925.00 $87,700.00 4.000 EA N HIGH MAST LIGHT POLE,F&I,WS-130,CUST HT
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0715 19133 1 $36,450.00 $801,900.00 22.000 EA N HIGH MAST LIGHT POLE,F&I,WS-110,120'

0715 19600 4 $1,596.15 $62,250.00 39.000 EA N HIGH MAST LIGHT POLE,REMOVE

0715 20  4 1 $210.00 $5,880.00 28.000 LU N LIGHTING - SCHEDULED CLEANING, HIGH MAST

0715 30  5 1 $120.00 $2,880.00 24.000 LU N GROUP RELAMPING, LIGHTING, HIGH MAST/HPS

0715 36 12 1 $564.17 $14,668.42 26.000 EA N LIGHT POLE,FRANGIBLE BASE,F&I,

0715 50 2 $33,714.29 $472,000.00 14.000 LS N LIGHTING, INSIDE BOX GIRDER

0715500  1 22 $577.12 $584,618.52 1,013.000 EA N POLE CABLE DIST SYS, CONVENTIONAL

0715500  2 4 $518.29 $19,176.90 37.000 EA N POLE CABLE DISTRIBUTION SYS, HIGH MAST

0715500  3 8 $380.61 $92,488.40 243.000 EA N POLE CABLE DISTRIBUTION SYS, WALL MOUNT

0715511115 1 $3,620.00 $253,400.00 70.000 EA N LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'

0715511135 3 $3,033.36 $491,404.00 162.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'

0715511140 3 $6,037.87 $1,020,400.00 169.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'

0715511145 1 $3,187.00 $152,976.00 48.000 EA N LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'

0715511150 1 $5,200.00 $36,400.00 7.000 EA N LIGHT POLE SP D, F&I, SGL ARM SM, AL,50'

0715511230 1 $5,350.00 $42,800.00 8.000 EA N LI/PL COMP, F&I, SGLARM SHLD MNT-GLV,30'

0715511240 1 $6,500.00 $578,500.00 89.000 EA N LI/PL COMP, F&I,SGL ARM SHLD MNT-GLV,40'

0715511250 1 $7,900.00 $150,100.00 19.000 EA N LI/PL COMP, F&I,SGL ARM SHLD MNT-GLV,50'

0715511315 1 $3,100.00 $43,400.00 14.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,15'

0715511340 1 $2,000.00 $40,000.00 20.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,40'

0715512115 1 $4,620.00 $143,220.00 31.000 EA N LIGHT POLE C SP D,F&I,DBL ARM SM, AL,15'

0715513135 1 $3,351.00 $43,563.00 13.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'

0715513140 2 $5,047.50 $40,380.00 8.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,40'

0715513150 1 $4,700.00 $61,100.00 13.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,50'

0715513215 1 $2,500.00 $7,500.00 3.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM,GLV,15'

0715513240 1 $5,000.00 $200,000.00 40.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM,GLV,40'

0715514145 1 $5,400.00 $21,600.00 4.000 EA N LI/PL COM, F&I, DBLARM WALL MNT, AL, 45'

0715515135 1 $3,500.00 $14,000.00 4.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'

0715516115 1 $8,880.00 $355,200.00 40.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'

0715516125 1 $2,962.00 $136,252.00 46.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'

0715516140 1 $3,450.00 $100,050.00 29.000 EA N LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'

0715516145 1 $3,980.00 $7,960.00 2.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'

0715521140 1 $6,160.00 $30,800.00 5.000 EA N LIGHT PL CO SP DES,FUR,SGL ARM SM,AL,40'

0715526115 1 $9,240.00 $46,200.00 5.000 EA N LIGHT POLE COMP,FUR,POLE TOP MNT, AL,15'

0715540000 4 $484.80 $10,180.74 21.000 EA N LIGHT POLE COMP-SPECIAL, RELOCATE

0715550000 3 $215.37 $22,183.00 103.000 EA N LIGHT POLE COMP,REMOVE
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0715560000 2 $1,056.65 $3,169.96 3.000 EA N LIGHT POLE COMP, REPAIR & REINSTALL

0715571135 1 $3,845.51 $265,340.19 69.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,35

0715571145 5 $4,746.37 $854,346.36 180.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,45

0715571150 1 $2,855.00 $2,855.00 1.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,50

0715573135 1 $1,260.00 $3,780.00 3.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,35'

0715573145 2 $3,676.55 $180,151.12 49.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,45

0715573150 1 $1,790.00 $1,790.00 1.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,50

0715573230 1 $4,000.00 $8,000.00 2.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,30'

0715573240 1 $4,900.00 $53,900.00 11.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,40'

0715573250 1 $6,500.00 $45,500.00 7.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,50'

0715574140 1 $2,015.00 $4,030.00 2.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,DBLARM,40

0715574145 2 $3,166.81 $19,000.83 6.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,DBLARM,45

0715574150 1 $2,410.00 $67,480.00 28.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,DBLARM,50

0715575135 1 $2,827.58 $2,827.58 1.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,35'

0715575145 2 $3,888.00 $7,776.00 2.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,45'

0715575150 1 $2,160.00 $17,280.00 8.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGLARM,50'

0715575230 1 $4,900.00 $88,200.00 18.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGL ARM,30

0715575240 1 $4,900.00 $926,100.00 189.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGL ARM,40

0715575250 1 $6,100.00 $12,200.00 2.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,SGL ARM,50

0715576150 1 $5,020.00 $145,580.00 29.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,POLE TM,50

0715577240 1 $5,400.00 $32,400.00 6.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,DBL ARM,40

0715578145 1 $3,166.89 $3,166.89 1.000 EA N LIGHT POLE COMP,F&I W/VIB DPR,POLE TM,45

0715578150 2 $5,510.50 $55,105.00 10.000 EA N LI/ PL CMP,F&I W/VIB DPR,DBLARM-TM/AL,50

0721 74  1 1 $947.00 $21,781.00 23.000 EA N TRASH RECEPTACLE, PRE-FABRICATED

0721 75  1 1 $1,182.00 $46,098.00 39.000 EA N BENCHES, PRE-FABRICATED

0721 77 2 $540.01 $14,580.24 27.000 EA N BICYCLE PARKING RACK

0730 76113 1 $350.00 $3,150.00 9.000 LF N STEEL CASING, OPEN TRENCH, F&I, 24"

0730 76116 1 $331.37 $1,988.22 6.000 LF N STEEL CASING, OPEN TRENCH, F&I, 30"

0730 76118 1 $350.00 $44,100.00 126.000 LF N STEEL CASING, OPEN TRENCH, F&I, 34"

0730 76121 1 $600.00 $37,800.00 63.000 LF N STEEL CASING, OPEN TRENCH, F&I, 40"

0730 76130 1 $430.00 $189,200.00 440.000 LF N STEEL CASING, OPEN TRENCH, F&I, 72"

0735 74 2 $4,650,000.00 $9,300,000.00 2.000 LS N TOLL PLAZA, SINGLE LOCATION

0735 84  3 1 $40,000.00 $40,000.00 1.000 EA N TOLL PLAZA ISLAND, REMOVE

0735 88 1 $15,000.00 $15,000.00 1.000 LS N TOLL PLAZA MODIFY EXISTING

0737 70  1 2 $676.13 $39,215.76 58.000 EA N UTILITY LOCATE, UNDERGROUND
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0737 70  2 1 $2,930.96 $35,171.52 12.000 EA N UTILITY LOCATE, UNDER PAVEMENT

0741 70111 34 $918.58 $308,641.79 336.000 EA N TMS VEH SNSR, CLS II, F&I, TYP I, 1/2 LN

0741 70112 1 $1,357.62 $2,715.24 2.000 EA N TMS VEH SNSR, CLS II, F&I, TYP I,FULL LN

0743 70 11 1 $5,406.00 $5,406.00 1.000 AS N TMS VEH S/CLS. UNIT, F&I, ELECTRON. CBL

0744 70 11 2 $4,040.00 $8,080.00 2.000 EA N TMS SOLAR POWER UNIT, F&I, NEW POLE

0745 70 11 2 $501.89 $16,562.37 33.000 AS N TMS INDUCTIVE LOOP ASM, F&I, 1 LOOP/LN

0745 70 12 35 $721.71 $292,294.28 405.000 AS N TMS INDUCTIVE LOOP ASM, F&I, 2 LOOPS/LN

0746 71111 1 $2,500.00 $15,000.00 6.000 EA N TMS CAB, F&I,TYP III,BSE MNT,1 BACKPLANE

0746 71112 11 $2,514.24 $55,313.20 22.000 EA N TMS CAB, F&I,TYP III,BSE MNT,2 BACKPLANE

0746 71131 4 $2,565.02 $20,520.15 8.000 EA N TMS CAB, F&I,TYP III,PED MNT,1 BACKPLANE

0746 71132 6 $2,274.30 $52,308.89 23.000 EA N TMS CAB, F&I,TYP III,PED MNT,2 BACKPLANE

0746 71211 2 $3,047.50 $6,095.00 2.000 EA N TMS CAB, F&I,TYP IV,BSE MNT,1 BACKPLANE

0746 71212 1 $2,300.00 $2,300.00 1.000 EA N TMS CAB, F&I,TYP IV,BSE MNT,2 BACKPLANE

0746 71221 1 $1,836.00 $1,836.00 1.000 EA N TMS CAB, F&I,TYP IV,POLE MNT,1 BACKPLANE

0746 74 3 $564.40 $2,822.00 5.000 EA N TMS CAB, MODIFY

0746 75 1 $1,092.00 $1,092.00 1.000 EA N TMS CAB, RELOCATE

0747 70 11 1 $1,122.00 $1,122.00 1.000 EA N TMS MODEM, F&I

0750  1 19 1 $1,907.18 $2,999,994.14 1,573.000 SF N ARCH, BUILDING, NEW, OTHER BUILDING

0750  1 53 1 $89.28 $124,992.00 1,400.000 SF N ARCH, BUILDING, REHAB, WEIGH STATION

0750  1 55 1 $126,288.20 $631,441.00 5.000 SF N ARCH, BUILDING, REHAB, OFFICE

0750  1 59 2 $65.41 $353,580.93 5,406.000 SF N ARCH, BUILDING,REHAB, OTHER BUILDING

0751  5 1 $110,000.61 $110,000.61 1.000 LS N ARCHITECTURAL-WATER, SANITARY SEWER/SEW

0751 11  1 1 $448,666.67 $2,692,000.00 6.000 LS N ARCHITECTURAL- SPECIAL, WALLS & TOWERS

0780  1 11 5 $4,521.25 $72,340.00 16.000 AS N ITS ELECTRICAL POWER, F&I, SERVICE

0780  1 12 6 $1.06 $139,951.40 132,427.000 LF N ITS ELECTRICAL POWER, F&I, SERVICE WIRE

0780  1 13 7 $912.04 $77,523.00 85.000 EA N ITS ELECTRICAL POWER, F&I, SERVICE DISC

0780  1 41 1 $1,300.00 $1,300.00 1.000 AS N ITS ELECTRICAL POWER, RELOCATE, SERVICE

0780  1 42 3 $1.30 $7,632.30 5,868.000 LF N ITS ELECTRICAL POWER, REL,SERV WIRE

0780  1 43 1 $165.00 $165.00 1.000 EA N ITS ELECTRICAL POWER, REL,SERV DISC

0780  1 51 1 $377.00 $377.00 1.000 AS N ITS ELECTRICAL POWER, ADJ & MOD, SERVICE

0780  1 52 1 $.90 $2,974.50 3,305.000 LF N ITS ELECTRICAL POWER,ADJ & MOD,SERV WIRE

0780  1 61 2 $275.00 $550.00 2.000 LF N ITS ELECTRICAL POWER, R&D, SERVICE

0780  1 62 3 $.28 $6,024.00 21,885.000 LF N ITS ELECTRICAL POWER, R&D, SERV WIRE

0780  1 63 2 $92.50 $185.00 2.000 EA N ITS ELECTRICAL POWER, R&D, SERV DISC

0781  2 42 1 $10,550.00 $10,550.00 1.000 EA N ITS HIGHWAY ADVISORY RADIO,REL, AC
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0781 11222 1 $230,000.00 $230,000.00 1.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I

0781 11223 1 $260,000.00 $260,000.00 1.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I

0781 11226 1 $171,025.00 $171,025.00 1.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I

0781 11231 3 $153,602.50 $614,410.00 4.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I

0781 11232 1 $165,000.00 $330,000.00 2.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I

0781 15250 1 $24,730.00 $24,730.00 1.000 EA N ITS DYNAMIC MESSAGE SIGN,REL SIGN & STR,

0781 19225 1 $335,000.00 $335,000.00 1.000 EA N ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN

0781 19231 1 $20,080.00 $20,080.00 1.000 EA N ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN

0782  1 11 2 $4,563.16 $86,700.00 19.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-PRES.

0782  1 13 1 $3,070.00 $18,420.00 6.000 EA N ITS CCTV CAMERA, F&I, DOME ENCL - NP

0782  1 41 2 $4,538.00 $13,614.00 3.000 EA N ITS CCTV  CAMERA, REL, DOME ENCL, PRES

0782  1 71 1 $275.00 $550.00 2.000 EA N ITS CCTV  CAMERA,  REM0VE & STOCKPILE

0783  1121 8 $1.28 $29,884.24 23,419.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,2 -12

0783  1122 4 $2.47 $11,612.24 4,692.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,13 -48

0783  1123 5 $2.19 $372,877.70 170,641.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,49-96

0783  1412 1 $1.62 $1,440.18 889.000 LF N ITS FIBER OPTIC CABLE, REL,OVHD, 13 -48

0783  1421 3 $7.99 $2,970.71 372.000 LF N ITS FIBER OPTIC CABLE, REL,UG, 2 -12

0783  1422 1 $1.56 $418.08 268.000 LF N ITS FIBER OPTIC CABLE, REL,UG, 13 -48

0783  1423 1 $3.08 $4,188.80 1,360.000 LF N ITS FIBER OPTIC CABLE, REL,UG, 49-96

0783  1523 1 $4.00 $1,356.00 339.000 LF N ITS FIBER OPTIC CABLE, ADJ/MOD,UG, 49-96

0783  1600 2 $.57 $10,319.57 17,948.000 LF N ITS FIBER OPTIC CABLE, REMOVE

0783  1700 2 $.69 $20,957.90 30,284.000 LF N ITS FIBER OPTIC CABLE, REMOVE & STOCKPIL

0783  2 31 8 $42.07 $91,464.44 2,174.000 EA N ITS FIBER OPTIC CONNECTION, INS, SPLICE

0783  2 32 3 $67.86 $87,127.44 1,284.000 EA N ITS FIBER OPTIC CONNECTION,INS,TERM

0783  3 11 6 $803.00 $61,028.06 76.000 EA N ITS FIBER OPTIC CONN HDWR, SPL ENCL

0783  3 12 4 $64.04 $7,748.50 121.000 EA N ITS FIBER OPTIC CONN HDWR, SPLICE TRAY

0783  3 13 2 $48.23 $21,558.75 447.000 EA N ITS FIBER OPTIC CONN HDWR, PRE CONN ASSY

0783  3 14 2 $66.94 $5,690.00 85.000 EA N ITS FIBER OPTIC CONN HDWR, BUFF TUBE FAN

0783  3 15 1 $1,399.00 $1,399.00 1.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE

0783  3 16 3 $900.36 $68,427.45 76.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD

0783  3 17 2 $61.87 $5,877.50 95.000 EA N ITS FIBER OPTIC CONN HDWR, CONN PANEL

0783  3 45 1 $417.00 $834.00 2.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE

0783  4 11 1 $6.25 $1,500.00 240.000 LF N ITS CONDUIT, F& I, ABOVEGROUND

0783  4 12 3 $2.52 $101,298.56 40,152.000 LF N ITS CONDUIT, F& I, UNDERGROUND

0783  4111 5 $19.29 $40,651.50 2,107.000 LF N ITS CONDUIT, F& I, ABOVEGROUND
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0783  4112 10 $1.71 $708,571.89 414,409.000 LF N ITS CONDUIT, F& I, UNDERGROUND

0783  4113 1 $7.00 $3,752.00 536.000 LF N ITS CONDUIT, F& I, UNDER EXIST PAVT-SAWC

0783  4152 1 $3.08 $154.00 50.000 LF N ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND

0783  4160 5 $1.85 $115,184.86 62,285.000 LF N ITS CONDUIT, REMOVE&DISPOSE

0783  5  1 8 $913.28 $157,997.58 173.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, F&I

0783  5  4 2 $531.75 $4,254.00 8.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, REL

0783  5  5 6 $436.90 $7,427.29 17.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, A&M

0783  6  1 8 $2,249.03 $182,171.76 81.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, F&I

0783  6  5 1 $125.00 $125.00 1.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, A/M

0783  6  6 3 $237.27 $3,559.00 15.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, REM

0783  7  1 8 $579.69 $114,198.00 197.000 EA N ITS PULL & JUNCTION BOX, F&I

0783  7  4 1 $300.00 $300.00 1.000 EA N ITS PULL & JUNCTION BOX, RELOCATE

0783  7  5 1 $167.00 $167.00 1.000 EA N ITS PULL & JUNCTION BOX, ADJUST/MODIFY

0783  7  7 4 $88.55 $7,615.00 86.000 EA N ITS PULL & JUNCTION BOX, REMOVE & STOCKP

0783  8  1 2 $4.90 $32,190.00 6,576.000 LF N ITS MULTI-CONDUCTOR COM CABLE, F&I

0783  8  4 3 $1.65 $3,770.00 2,280.000 LF N ITS MULTI-CONDUCTOR COM CABLE, REL

0783  8  5 1 $1.10 $3,531.00 3,210.000 LF N ITS MULTI-CONDUCTOR COM CABLE, ADJUST/MO

0783  9 13 1 $40.00 $4,520.00 113.000 EA N ITS LOCATE SYSTEM ELEC EQUIP, BOX MARKER

0784  1  1 3 $1,922.00 $86,490.00 45.000 EA N ITS MANAGED FIELD ETHERNET SWITCH, F&I

0784  1  4 2 $1,598.25 $6,393.00 4.000 EA N ITS MANAGED FIELD ETHERNET SWITCH,REL

0784  1  6 1 $180.00 $720.00 4.000 EA N ITS MANAGED FIELD ETHERNET SWITCH,R&D

0784  2  1 2 $586.78 $34,620.00 59.000 EA N ITS DEVICE SERVER, F&I

0784  2  4 1 $3,697.00 $7,394.00 2.000 EA N ITS DEVICE SERVER, ADJUST/MODIFY

0784  3 11 3 $2,753.80 $68,845.00 25.000 EA N ITS DIGITAL VIDEO ENCODER/SOFTWARE DECO.

0784  3 50 1 $400.00 $400.00 1.000 EA N ITS DIGITAL VID ENCOD/SOFTWR DECO, ADJ/M

0784  5 11 2 $8,020.00 $24,060.00 3.000 EA N ITS MANAGED ETHERNET HUB SWITCH,F&I, LH

0784  5 51 1 $4,530.00 $9,060.00 2.000 EA N ITS MANAGED ETHERNET HUB SWITCH,A/M, LH

0784  6 11 1 $15,000.00 $30,000.00 2.000 EA N ITS WIRELESS COM DEVICE,F&I,ETH ACC PT

0784  6 60 1 $775.00 $1,550.00 2.000 EA N ITS WIRELESS COM DEVICE,R&D

0785  1 12 3 $41,302.86 $867,360.00 21.000 EA N ITS POLE, F&I, STEEL W/ LOWERING DEVICE

0785  1 13 6 $3,992.46 $95,819.00 24.000 EA N ITS POLE, F&I, CONC W/O LOWERING DEVICE

0785  1 14 1 $27,000.00 $189,000.00 7.000 EA N ITS POLE, F&I, STEEL W/O LOWERING DEVICE

0785  2121 1 $7,500.00 $7,500.00 1.000 EA N ITS FIELD CABINET,F&I,TYP 336 W/SHL PM

0785  2141 2 $7,212.73 $79,340.00 11.000 EA N ITS FIELD CABINET,F&I,TYP 336S W/SHL PM

0785  2162 2 $10,214.42 $265,575.00 26.000 EA N ITS FIELD CABINET,F&I,TYP 332 W/SUN, GM
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0785  2191 1 $2,600.00 $36,400.00 14.000 EA N ITS FIELD CABINET,F&I, SPECIAL, PM

0785  2400 5 $3,717.38 $29,739.00 8.000 EA N ITS FIELD  CABINET, RELOCATE

0785  2500 1 $800.00 $800.00 1.000 EA N ITS FIELD CABINET, ADJUST/MODIFY

0785  2600 1 $250.00 $1,000.00 4.000 EA N ITS CABINET, REMOVE & DISPOSE

0785  3112 1 $66,690.00 $66,690.00 1.000 EA N ITS EQUIP SHELTER, F&I,120SF OR<,9' CEIL

0786  1 11 2 $5,004.04 $235,190.00 47.000 EA N ITS VEHICLE DETECTION SYS,F&I, MICROWAVE

0786  1 41 3 $2,496.40 $12,482.00 5.000 EA N ITS VEHICLE DETECTION SYS,REL,MICROWAVE

0786  1 49 1 $850.00 $850.00 1.000 EA N ITS VEHICLE DETECTION SYS,REL,SPECIAL

0786  1 51 1 $800.00 $800.00 1.000 EA N ITS VEHICLE DETECTION SYS,A&M, MICROWAVE

0904540  2 1 $10.50 $341,376.00 32,512.000 LF N HI TENSION CABLE BAR SYS-SOCKETED POST

0904540  4 1 $4,100.00 $123,000.00 30.000 EA N HI TENSION CABLE BAR SYS-END TERMINAL

0905324  1 1 $7.40 $1,473,517.60 199,124.000 SY N REWORKED ASPHALT CONCRETE

0906104  1 1 $40.00 $9,553.60 238.840 AC N MOWING

0906110  1 1 $80.00 $122,480.00 1,531.000 PM N ROAD & BRIDGE SWEEPING

0906110  2 1 $20.00 $2,640.00 132.000 AC N ROADSIDE LITTER REMOVAL

0906110  3 1 $.05 $23,974.90 479,498.000 LF N EDGING & SWEEPING

0906173  1 1 $10.50 $52,500.00 5,000.000 LB N POLYURETHANE INJECTION AT BOX CULVERT/DR

0906173  2 1 $9.75 $6,825.00 700.000 LB N POLYURETHANE INJECTION AT BR APPRCH SLAB

0906546  1 1 $45.00 $6,120.00 136.000 PS N RUMBLE STRIPS, RAISED, TEMPORARY

0906580  1 1 $.01 $207,478.93 20,747,893.000 SF N HERBICIDE, STRIP APPLICATION

0908170  1 1 $79.12 $385,077.04 4,867.000 CY N DEEP SOIL MIXING, DRY

0908350  1 1 $250.00 $182,000.00 728.000 SY N FIBER REINF CONC PAVEMENT, 11" AVE

0908350  2 1 $200.00 $490,800.00 2,454.000 SY N FIBER REINF CONC PAVEMENT, 14" AVE

0908450  1 1 $91.70 $809,802.70 8,831.000 SF N PRECAST CONCRETE DECK PANELS

0908571  1 1 $111.00 $2,078,808.00 18,728.000 SY N TRANSITION MAT

0909120  1 1 $18.21 $14,422.32 792.000 CY N EXCAVATION  & REPLACE KNOWN CONTAM MAT"L

0909180  1 1 $50.00 $5,550.00 111.000 CY N SPECIAL COMMERCIAL STABILIZING MATERIAL

0909180  2 1 $8.50 $9,868.50 1,161.000 SY N SPECIAL COMMERCIAL STABILIZING MATERIAL

0909335  1 1 $2.97 $70,585.02 23,766.000 SY N MICRO-SURFACING FOR PAVEMENT PRESERV

0999 16 42 $10,828.57 $454,800.00 42.000 LS N PARTNERING, DO NOT BID

0999 20 30 $3,083.18 $2,071,900.00 672.000 DA N DISPUTES REVIEW BOARD, DO NOT BID

0999 25 217 $48,804.65 $12,689,209.50 260.000 LS N INITIAL CONTINGENCY AMOUNT, DO NOT BID

1000  5 1 $238,647.92 $238,647.92 1.000 LS N UTILITY WORK- JPA ONLY, SEWER

1000  6 2 $9,122.10 $27,366.29 3.000 LS N UTILITY WORK- JPA ONLY, WATER

1000  7 2 $351,309.85 $702,619.69 2.000 LS N UTILITY WORK- JPA ONLY, POWER
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1000  8 1 $13,572.39 $13,572.39 1.000 LS N UTILITY WORK- JPA ONLY, COMMUNICATIONS

1050 11125 2 $395.52 $2,205,400.00 5,576.000 LF N UTILITY PIPE,F&I,CONC,WATER/SEW,20-49.9"

1050 11212 1 $4.00 $800.00 200.000 LF N UTILITY PIPE, F&I,PVC,CASING/COND,2-4.9"

1050 11221 1 $40.00 $16,760.00 419.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,0-1.9"

1050 11222 5 $45.98 $199,563.46 4,340.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"

1050 11223 8 $34.55 $230,390.83 6,668.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"

1050 11224 9 $43.71 $1,759,621.23 40,260.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9

1050 11225 1 $85.00 $106,420.00 1,252.000 LF N UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9

1050 11321 2 $208.92 $456,500.00 2,185.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,0-1.9"

1050 11322 3 $28.69 $22,863.78 797.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"

1050 11324 1 $64.68 $32,340.00 500.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,8-19.9"

1050 11422 4 $34.36 $65,222.00 1,898.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"

1050 11423 10 $56.83 $253,219.85 4,456.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,5-7.9"

1050 11424 12 $91.25 $5,014,263.76 54,953.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,8-19.9

1050 11425 7 $140.32 $3,507,615.43 24,998.000 LF N UTILITY PIPE,F&I,DI/CI,WATER/SEW,20-49.9

1050 11512 1 $12.00 $13,032.00 1,086.000 LF N UTILITY PIPE,F&I,STL,CASING/COND,2-4.9"

1050 11514 2 $130.75 $56,616.37 433.000 LF N UTILITY PIPE,F&I,STL,CASING/COND,8-19.9"

1050 11515 1 $300.00 $87,900.00 293.000 LF N UTILITY PIPE,F&I,STL,CASING/CON,20-49.9"

1050 11921 2 $14.71 $14,427.00 981.000 LF N UTILITY PIPE, F&I,SPL,WATER/SEWER,0-1.9"

1050 11922 2 $20.66 $24,150.00 1,169.000 LF N UTILITY PIPE, F&I,SPL,WATER/SEWER,2-4.9"

1050 11924 2 $89.96 $82,677.29 919.000 LF N UTILITY PIPE, F&I,SPL,WATER/SEW,8-19.9"

1050 11925 1 $366.95 $1,812,733.00 4,940.000 LF N UTILITY PIPE, F&I,SPL,WATER/SEW,20-49.9"

1050 13004 1 $35.00 $46,305.00 1,323.000 LF N UTILITY PIPE,INSTALL, 8-19.9"

1050 15002 2 $28.65 $147,463.00 5,147.000 LF N UTILITY PIPE, ADJUST/MOD,2-4.9"

1050 15004 1 $3.66 $9,622.14 2,629.000 LF N UTILITY PIPE, ADJUST/MOD,8-19.9"

1050 16001 4 $3.11 $20,242.57 6,507.000 LF N UTILITY PIPE,REMOVE- DISPOSE,0-1.9"

1050 16002 6 $7.98 $91,930.64 11,522.000 LF N UTILITY PIPE,REMOVE- DISPOSE,2-4.9"

1050 16003 8 $15.86 $106,953.75 6,742.000 LF N UTILITY PIPE,REMOVE & DISPOSE,5-7.9"

1050 16004 11 $8.44 $606,509.10 71,881.000 LF N UTILITY PIPE,REMOVE & DISPOSE,8-19.9"

1050 16005 4 $18.42 $271,017.18 14,711.000 LF N UTILITY PIPE,REMOVE & DISPOSE,20-49.9"

1050 18000 1 $.63 $757.26 1,202.000 LF N UTILITY PIPE,PLUG & OUT OF SERV

1050 18001 1 $10.00 $1,060.00 106.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,0- 1.9"

1050 18002 4 $11.11 $19,190.45 1,727.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"

1050 18003 4 $2.81 $15,600.31 5,548.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"

1050 18004 4 $9.62 $152,559.11 15,856.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
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1050 18005 1 $12.00 $6,720.00 560.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"

1050 19222 1 $15.34 $3,068.00 200.000 LF N UTILITY PIPE,TEMP,PVC,WATER/SEWER,2-4.9"

1050 19924 1 $24.03 $4,806.00 200.000 LF N UTILITY PIPE,TEMP,SPL,WATER/SEWER,8-19.9

1055 11214 1 $275.00 $8,800.00 32.000 EA N UTILITY FITTINGS,F&I,PVC,ELBOW,8.0-19.9"

1055 11224 1 $325.00 $3,575.00 11.000 EA N UTILITY FITTINGS,F&I,PVC,TEE,8.0-19.9"

1055 11234 1 $225.00 $1,125.00 5.000 EA N UTILITY FITTING,F&I,PVC,REDU,8.0-19.9

1055 11254 3 $482.11 $42,907.40 89.000 EA N UTILITY FITTNG,F&I,PVC,CAP/PLG,8-19.9"

1055 11264 2 $213.41 $7,256.00 34.000 EA N UTILITY FITTNG,F&I,PVC,Y FITTING,8-19.9"

1055 11274 1 $770.67 $25,432.11 33.000 EA N UTILITY FITTNG,F&I,PVC,CLEANOUT,8-19.9"

1055 11294 1 $425.00 $1,275.00 3.000 EA N UTILITY FITTNG,F&I,PVC,SPEC FITT,8-19.9"

1055 11295 1 $50.00 $50.00 1.000 EA N UTILITY FITTNG,F&I,PVC,SPEC ,20-49.9"

1055 11394 1 $1,147.02 $5,735.10 5.000 EA N UTILITY FITTNG,F&I,PE,SPEC FITT,8-19.9"

1055 11414 11 $539.41 $367,336.78 681.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"

1055 11415 7 $2,030.17 $537,995.60 265.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"

1055 11424 9 $763.79 $112,277.43 147.000 EA N UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"

1055 11425 6 $2,466.20 $249,086.45 101.000 EA N UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"

1055 11434 10 $552.85 $27,089.47 49.000 EA N UTILITY FITTNG,F&I,DI/CI,REDUCER,8-19.9"

1055 11435 2 $2,383.33 $7,150.00 3.000 EA N UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"

1055 11444 4 $588.86 $17,077.00 29.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,8-19.9"

1055 11454 11 $307.97 $41,884.29 136.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG,8-19.9"

1055 11455 4 $1,983.38 $17,850.40 9.000 EA N UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"

1055 11494 5 $758.92 $36,428.04 48.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"

1055 11495 3 $2,948.45 $47,175.27 16.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,20-49.9"

1055 11914 1 $795.45 $9,545.40 12.000 EA N UTILITY FITTINGS,F&I,SPEC,ELBOW,8-19.9"

1055 11944 1 $2,500.00 $45,000.00 18.000 EA N UTILITY FITTINGS,F&I,SPEC,UNION,8-19.9"

1055 11954 1 $537.80 $1,075.60 2.000 EA N UTILITY FITTINGS,F&I,SPEC,CP/PLG,8-19.9"

1055 11964 1 $1,978.20 $3,956.40 2.000 EA N UTILITY FITTINGS,F&I,SPEC,Y,8-19.9"

1055 11994 3 $269.81 $58,818.68 218.000 EA N UTILITY FITTINGS,F&I,SPEC,SPEC,8-19.9"

1055 11995 1 $141.75 $2,126.25 15.000 EA N UTILITY FITTINGS,F&I,SPEC,SPEC,20-49.9"

1055 15 1 $5,500.00 $33,000.00 6.000 EA N UTILITY FITTINGS, ADJUST & MODIFY

1055 16 1 $2,700.00 $2,700.00 1.000 EA N UTILITY FITTINGS, REMOVE & DISPOSAL

1060 11211 3 $6,519.49 $65,194.87 10.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'

1060 11212 2 $2,689.50 $34,963.45 13.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12

1060 11221 1 $9,139.85 $18,279.70 2.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,0-6'

1060 11222 3 $3,222.65 $228,808.12 71.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
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1060 11223 3 $6,637.40 $126,110.66 19.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,>12'

1060 15 5 $1,835.86 $163,391.12 89.000 EA N UTILITY STR,BELOW GROUND,A/M

1060 16 6 $992.45 $64,509.47 65.000 EA N UTILITY STR,BLW GRN,R&D,CONT OWNS

1080 11101 3 $678.50 $72,600.00 107.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX

1080 11103 2 $435.91 $1,743.62 4.000 EA N UTIL FIXT, F&I, 0-1.9",TAP SADDLE/SLEEVE

1080 11105 1 $1,246.95 $1,246.95 1.000 EA N UTIL FIXT, F&I, 0-1.9", BLOWOFF ASSEM

1080 11106 1 $1,293.62 $1,293.62 1.000 EA N UTIL FIXT, F&I, 0-1.9", VAC/AIR ASSEMBLY

1080 11201 2 $1,753.10 $66,617.80 38.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX

1080 11203 3 $1,443.89 $11,551.10 8.000 EA N UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE

1080 11204 4 $700.33 $50,424.01 72.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY

1080 11205 4 $1,056.44 $28,523.88 27.000 EA N UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM

1080 11206 8 $1,424.56 $232,203.51 163.000 EA N UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY

1080 11207 1 $3,000.00 $6,000.00 2.000 EA N UTIL FIXT, F&I, 2-4.9", LINE STOP ASSEM

1080 11301 2 $2,690.90 $26,909.04 10.000 EA N UTIL FIXT, F&I, 5-7.9", VALVE/METER BOX

1080 11303 5 $1,524.52 $32,014.82 21.000 EA N UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE

1080 11304 10 $876.43 $108,677.64 124.000 EA N UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY

1080 11305 1 $6,541.66 $32,708.30 5.000 EA N UTIL FIXT, F&I, 5-7.9", BLOWOFF ASSEMBLY

1080 11307 4 $4,438.17 $39,943.50 9.000 EA N UTIL FIXT, F&I, 5-7.9", LINE STOP ASSEM

1080 11309 2 $31.74 $1,713.72 54.000 EA N UTIL FIXT, F&I, 5-7.9", MECH JONT RESTR

1080 11401 2 $318.63 $2,867.70 9.000 EA N UTIL FIXT, F&I, 8-19.9", VALVE METER BOX

1080 11403 10 $5,165.34 $356,408.71 69.000 EA N UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV

1080 11404 12 $2,239.56 $510,619.18 228.000 EA N UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY

1080 11405 3 $4,771.11 $52,482.20 11.000 EA N UTIL FIXT,F&I,8-19.9",BLOWOFF ASSEMBLY

1080 11406 1 $2,555.00 $10,220.00 4.000 EA N UTIL FIXT,F&I,8-19.9",VAC/AIR ASSEMBLY

1080 11407 5 $6,076.35 $230,901.25 38.000 EA N UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM

1080 11409 3 $99.95 $44,379.05 444.000 EA N UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR

1080 11501 1 $30,339.52 $91,018.56 3.000 EA N UTIL FIXT,F&I,20-49.9",VALVE/METER BOX

1080 11503 6 $6,297.84 $151,148.05 24.000 EA N UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV

1080 11504 6 $12,889.60 $657,369.38 51.000 EA N UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY

1080 11507 3 $48,377.02 $290,262.14 6.000 EA N UTIL FIXT,F&I,20-49.9",LINE STOP ASSEM

1080 11509 1 $587.28 $17,618.40 30.000 EA N UTIL FIXT, F&I, 20-49.9", MECH JOINT RE

1080 13101 1 $200.00 $600.00 3.000 EA N UTIL FIXT, INSTA, 0-1.9", VALVE/METER BO

1080 13201 1 $609.00 $21,924.00 36.000 EA N UTIL FIXT, INS, 2- 4.9", VALVE/METER BOX

1080 13204 1 $420.00 $1,680.00 4.000 EA N UTIL FIXT, INS, 2- 4.9", VALVE ASSEMBLY

1080 13209 1 $94.50 $3,496.50 37.000 EA N UTIL FIXT, INS, 2- 4.9", MECH JOINT REST
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1080 13304 1 $317.79 $317.79 1.000 EA N UTIL FIXT, INS, 5- 7.9", VALVE ASSEMBLY

1080 13309 1 $94.50 $1,890.00 20.000 EA N UTIL FIXT, INS, 5- 7.9", MECH JOINT REST

1080 13404 1 $892.50 $18,742.50 21.000 EA N UTIL FIXT, INS, 8- 19.9", VALVE ASSEMBLY

1080 13409 1 $94.50 $20,601.00 218.000 EA N UTIL FIXT, INS, 8- 19.9", MECH JOINT RE

1080 13509 1 $131.25 $1,968.75 15.000 EA N UTIL FIXT, INS, 20- 49.9", MECH JOINT RE

1080 14 4 $809.28 $24,278.51 30.000 EA N UTILITY FIXTURES,  RELOCATE

1080 15 8 $398.05 $68,066.79 171.000 EA N UTILITY FIXTURES, ADJUST & MODIFY

1080 16 3 $68.74 $12,235.70 178.000 EA N UTILITY FIXTURES,REMOVE & DISPOSE

1080 17 3 $255.60 $15,335.90 60.000 EA N UTILITY FIXTURES,REM,STOCK/SALVAGE

1501  1 1 $225,000.00 $225,000.00 1.000 EA N LIFT STATION, SANITARY SEWER

1644113 08 3 $2,417.48 $123,291.42 51.000 EA N FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"

1644114 08 1 $2,107.01 $63,210.30 30.000 EA N FIRE HYD, STD, F&I, 2WY, 1 HOSE, 1P, 6"

1644116 08 1 $4,000.00 $52,000.00 13.000 EA N FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"

1644133 08 2 $4,750.37 $133,010.46 28.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"

1644136 08 4 $3,467.46 $142,166.00 41.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"

1644300 1 $1,050.00 $6,300.00 6.000 EA N FIRE HYDRANT, INSTALL

1644400 3 $324.33 $11,351.60 35.000 EA N FIRE HYDRANT, SALVAGE & STORE

1644700 2 $471.92 $3,775.32 8.000 EA N FIRE HYDRANT, ADJUST & MODIFY

1644800 1 $2,250.00 $4,500.00 2.000 EA N FIRE HYDRANT, RELOCATE

1644900 7 $495.86 $46,611.00 94.000 EA N FIRE HYDRANT, REMOVE

1820  1 50 1 $35.00 $74,585.00 2,131.000 LF N UTILITY CABLE, TEL/COM, ADJUST & MODIFY

1820  1 60 1 $35.00 $66,675.00 1,905.000 LF N UTILITY CABLE, TEL/COM, R&D CONT OWNS

Note : Averages and totals are based on the awarded unit price only. 

Weighted average is weighted on Quantity at the contract level.


