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0101  1 152 $269,000.43 $53,262,084.17 198.000 LS N MOBILIZATION

0102  1 152 $562.87 $28,894,526.20 51,334.000 DA N MAINTENANCE OF TRAFFIC

0102  2  1 10 $298,686.36 $2,986,863.59 10.000 LS N SPECIAL DETOUR 1

0102  2  2 4 $728,677.95 $2,914,711.78 4.000 LS N SPECIAL DETOUR 2

0102  2  3 3 $60,854.40 $182,563.19 3.000 LS N SPECIAL DETOUR 3

0102  2  4 2 $43,964.82 $87,929.64 2.000 LS N SPECIAL DETOUR 4

0102  2  5 2 $49,872.28 $99,744.55 2.000 LS N SPECIAL DETOUR 5

0102  2  6 1 $17,213.72 $17,213.72 1.000 LS N SPECIAL DETOUR 6

0102  3 46 $14.24 $635,397.93 44,630.200 CY N COMMERCIAL MATL FOR DRIVEWAY MAINT

0102 11 1 $45.00 $293,040.00 6,512.000 MH N SERVICE PATROL- ROAD RANGER

0102 14 86 $26.70 $2,090,012.81 78,272.000 MH N TRAFFIC CONTROL OFFICER

0102 60 150 $.21 $1,036,009.41 4,969,541.000 ED N WORK ZONE SIGN

0102 61 24 $52.06 $40,554.42 779.000 EA N BUSINESS SIGN

0102 71 11 47 $8.95 $1,670,062.69 186,650.100 LF N BARRIER WALL,TEMP,F&I,CONCRETE

0102 71 12 1 $23.00 $63,848.00 2,776.000 LF N BARRIER WALL,TEMP,F&I,WATERFILLED

0102 71 13 14 $22.81 $1,523,525.93 66,799.000 LF N BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC

0102 71 14 34 $6.91 $1,695,193.14 245,250.500 LF N BARRIER WALL,TEMP,F&I,TYPE K

0102 71 21 31 $4.18 $520,130.92 124,285.000 LF N BARRIER WALL,TEMP,REL,CONCRETE

0102 71 23 10 $4.91 $376,410.49 76,674.000 LF N BARRIER WALL,TEMP,REL,LOW PROFILE,CONC

0102 71 24 24 $6.60 $1,837,979.00 278,463.600 LF N BARRIER WALL,TEMP,REL,TYPE K

0102 73 2 $72.60 $10,600.00 146.000 LF N TEMPORARY GUARDRAIL

0102 74  1 148 $.09 $1,482,637.80 16,439,111.000 ED N BARRICADE,TEMP,TYPS I,II,DI,VP & DRUM

0102 74  2 99 $.27 $144,629.33 544,243.000 ED N BARRICADE,TEMP,TYPE III, 6'

0102 76 130 $5.31 $544,420.20 102,560.000 ED N ARROW BOARD /ADVANCE WARNING ARROW PANEL

0102 77 147 $.26 $330,048.38 1,257,371.000 ED N HIGH INTENSITY FLASH LI,TEMP,TYP B

0102 78 121 $2.79 $1,222,527.02 438,423.000 EA N TEMPORARY RETROREFLECTIVE PAVT MARKER

0102 79 70 $.10 $316,481.07 3,151,014.000 ED N LIGHTS,BARR WALL MNT,TEMP,TYP C,STDY BRN

0102 89  7 72 $696.13 $856,242.60 1,230.000 LO N TEMPORARY CRASH CUSHION, REDIRECT OPT

0102 94  1 3 $15.83 $52,408.00 3,310.000 LF N GLARE SCREEN,TEMP,F&I,WALL MAT-CONC

0102 94 11 3 $5.43 $16,226.00 2,990.000 LF N GLARE SCREEN,TEMP,REL,WALL MAT-CONC

0102 98  2 1 $241.50 $966.00 4.000 EA N BARRICADE TYPE III -TO REMAIN, 6'

0102 99 145 $12.26 $1,755,289.10 143,170.000 ED N PORTABLE CHANGEABLE MESSAGE SIGN,TEMP

0102150  1 44 $6.29 $247,777.87 39,383.000 ED N PORTABLE REGULATORY,SIGN

0102150  2 44 $6.77 $266,873.01 39,393.000 ED N RADAR SPEED DISPLAY UNIT

0102910 2 $272.12 $55,784.00 205.000 PS N TEMPORARY RAISED RUMBLE STRIP SET
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0102911  1 13 $2.13 $297,934.42 139,862.600 LF N PAVT MARKING REMOVABLE TAPE,WH-BLK,SKIP

0102911  2 30 $1.74 $336,666.48 193,059.800 LF N PAVT MARKING REMOVABLE TAPE,WH-BLK,SOLID

0102911  3 5 $3.42 $10,165.42 2,973.000 SF N PAVT MARKING REMOVABLE TAPE,WH-BLK,OTHER

0102912  1 3 $2.44 $1,439.19 590.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP

0102912  2 28 $1.60 $275,683.56 172,147.800 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID

0104  1 29 $.60 $311,134.60 522,862.000 SY N ARTIFICIAL COVERINGS / ROLL EROSION CNTL

0104  6 6 $17.85 $30,560.00 1,712.000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR

0104  7 6 $2,045.86 $171,852.00 84.000 EA N SEDIMENT BASIN / CONTAINMENT SYSTEM

0104  9 5 $1,238.64 $102,807.00 83.000 EA N SEDIMENT BASIN / CONTAINMENT SY CLEANOUT

0104 10  3 119 $.75 $1,384,019.05 1,855,204.800 LF N SEDIMENT BARRIER

0104 11 49 $7.41 $552,586.72 74,527.500 LF N FLOATING TURBIDITY BARRIER

0104 12 22 $2.75 $295,929.91 107,575.000 LF N STAKED TURBIDITY BARRIER- NYL REINF PVC

0104 15 33 $1,767.77 $323,502.03 183.000 EA N SOIL TRACKING PREVENTION DEVICE

0104 18 102 $59.49 $333,883.74 5,612.000 EA N INLET PROTECTION SYSTEM

0104 19 16 $.17 $79,098.89 459,483.000 SY N CHEMICAL TREATMENT FOR EROSION CONTROL

0107  1 132 $14.94 $1,188,833.36 79,569.051 AC N LITTER REMOVAL

0107  2 128 $24.85 $1,845,435.40 74,265.801 AC N MOWING

0109 71  2 9 $69.72 $179,530.90 2,575.000 DA N FIELD OFFICE, 600 SQ FT

0109 71  3 15 $50.63 $291,358.10 5,755.000 DA N FIELD OFFICE, 900 SQ FT

0109 71  4 5 $84.32 $301,020.00 3,570.000 DA N FIELD OFFICE,1200 SQ FT

0109 71  5 5 $68.10 $439,608.80 6,455.000 DA N FIELD OFFICE,1500 SQ FT

0110  1  1 134 $7,401.82 $17,590,442.32 2,376.501 AC N CLEARING & GRUBBING

0110  2  1 1 $13,000.00 $6,500.00 .500 AC N CLEARING & GRUBBING (PUSH BUTTON CONT)

0110  3 23 $16.86 $5,081,158.03 301,400.600 SF N REMOVAL OF EXISTING STRUCTURE

0110  4 89 $13.82 $3,591,569.05 259,878.800 SY N REMOVAL OF EXISTING CONCRETE PAVEMENT

0110  6 1 $2,945.00 $2,945.00 1.000 EA N PLUGGING WATER WELLS, NON-ARTESIAN

0110  7  1 30 $111.51 $62,667.73 562.000 EA N MAILBOX, F&I SINGLE

0110  8 2 $2,937.50 $94,000.00 32.000 DA N UNDERWATER DEBRIS REMOVAL

0110 12  1 3 $104.01 $92,466.00 889.000 SY N HYDRODEMOLITION, REM OF DECK SURFACE

0110 71  1 4 $158.81 $130,858.08 824.000 LF N BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL

0110 73 1 $12.42 $114,512.40 9,220.000 LF N REMOVE EXISTING BULKHEAD

0110 82 1 $6,000.00 $6,000.00 1.000 MB N REMOVE & DISPOSE STRUCTURAL TIMBER

0110 86 22 $4,038.62 $117,120.04 29.000 LS N DELIVERY OF SALVAGEABLE MATERIAL TO FDOT

0120  1 74 $3.03 $11,177,427.92 3,691,797.930 CY N REGULAR EXCAVATION

0120  2  2 43 $9.72 $2,534,497.09 260,883.100 CY N BORROW EXCAVATION, TRUCK MEASURE
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0120  4 15 $7.15 $1,492,702.67 208,750.000 CY N SUBSOIL EXCAVATION

0120  5 3 $6.77 $352,924.39 52,147.000 CY N CHANNEL EXCAVATION

0120  6 62 $4.16 $13,621,028.92 3,275,371.350 CY N EMBANKMENT

0120 71 35 $19,807.55 $693,264.28 35.000 LS N REGULAR EXCAVATION (3-R PROJECTS ONLY)

0120 72 3 $51.56 $68,367.00 1,326.000 CY N GRAVEL FILL

0120 74 1 $2.01 $27,241.53 13,553.000 CY N SURCHARGE EMBANKMENT

0121 70 27 $157.83 $390,081.81 2,471.590 CY N FLOWABLE FILL

0125  1 3 $11.18 $2,962.00 265.000 CY N EXCAVATION FOR STRUCTURES

0141 70 1 $315.68 $3,788.16 12.000 AS N SETTLEMENT PLATE ASSEMBLY

0142 70 3 $18.05 $313,876.80 17,386.000 CY N FILL SAND

0145  1 2 $6.97 $11,002.00 1,578.000 SF N GEOSYNTHETIC REINFORCED SOIL SLOPE

0145  2 2 $4.97 $29,495.00 5,938.000 SY N GEOSYNTHETIC REINF FND OVER SOFT SOIL

0145 71 4 $9.16 $85,930.51 9,381.000 SY N REINFORCEMENT GRID FOR SOIL STABILIZAT

0145 72 1 $27.75 $269,091.75 9,697.000 SY N CELLULAR CONFINEMENT FOR SOIL STABILIZAT

0160  4 65 $3.06 $9,135,997.00 2,982,263.900 SY N TYPE B STABILIZATION

0162  1 11 44 $.85 $2,136,205.66 2,506,758.420 SY N PREPARED SOIL LAYER, FINISH SOIL, 6"

0162  1 12 2 $.74 $30,109.20 40,531.000 SY N PREPARED SOIL LAYER, FINISH SOIL, 12"

0173 76 1 $55.70 $17,824.00 320.000 LF N GROUT PIPE INSTALLATION

0173 77  1 1 $458.00 $14,472.80 31.600 CY N SUBSURF PRESSURE GROUTING,SAND CEM

0210  1  1 1 $.10 $294.20 2,942.000 SY N REWORKING LIMEROCK BASE, 6"

0210  1  8 1 $5.00 $6,509.00 1,301.800 SY N REWORKING LIMEROCK BASE, 4"

0210  1  9 2 $.19 $1,316.80 7,050.000 SY N REWORKING LIMEROCK BASE, 3"

0210  2 1 $23.42 $234.20 10.000 CY N LIMEROCK-NEW MATERIAL FOR REWORKING BASE

0285701 46 $6.16 $2,404,050.01 390,013.900 SY N OPTIONAL BASE,BASE GROUP 01

0285702 5 $9.30 $66,599.44 7,160.700 SY N OPTIONAL BASE,BASE GROUP 02

0285703 3 $7.11 $139,470.58 19,616.000 SY N OPTIONAL BASE,BASE GROUP 03

0285704 15 $10.45 $744,808.27 71,277.300 SY N OPTIONAL BASE,BASE GROUP 04

0285705 3 $10.50 $95,868.56 9,134.100 SY N OPTIONAL BASE,BASE GROUP 05

0285706 23 $12.10 $1,453,372.69 120,081.100 SY N OPTIONAL BASE,BASE GROUP 06

0285707 8 $15.83 $1,152,723.52 72,825.000 SY N OPTIONAL BASE,BASE GROUP 07

0285708 4 $8.25 $1,515,066.50 183,710.000 SY N OPTIONAL BASE,BASE GROUP 08

0285709 39 $12.30 $7,270,001.99 590,865.800 SY N OPTIONAL BASE,BASE GROUP 09

0285710 10 $8.95 $3,319,062.91 370,904.300 SY N OPTIONAL BASE,BASE GROUP 10

0285711 18 $13.91 $3,209,631.10 230,670.600 SY N OPTIONAL BASE,BASE GROUP 11

0285712 5 $10.58 $5,793,864.35 547,393.000 SY N OPTIONAL BASE,BASE GROUP 12
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0285713 6 $39.80 $973,053.50 24,448.500 SY N OPTIONAL BASE,BASE GROUP 13

0285714 3 $46.60 $46,410.75 996.000 SY N OPTIONAL BASE,BASE GROUP 14

0285715 22 $39.38 $8,257,801.95 209,669.800 SY N OPTIONAL BASE,BASE GROUP 15

0286  1 31 $13.10 $578,171.94 44,133.700 SY N TURNOUT CONSTRUCTION

0286  2 7 $107.59 $329,859.45 3,065.760 TN N TURNOUT CONSTRUCTION-ASPHALT

0287  1 1 $131.26 $55,129.20 420.000 CY N ASPHALT TREATED PERMEABLE BASE

0288001 1 $236.61 $11,120.67 47.000 CY N CEMENT TREATED PERMEABLE BASE

0327 70  1 39 $1.37 $1,029,322.97 748,884.700 SY N MILLING EXIST ASPH PAVT, 1" AVG DEPTH

0327 70  2 11 $1.95 $561,084.10 288,459.300 SY N MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH

0327 70  3 5 $2.35 $137,242.44 58,391.000 SY N MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH

0327 70  4 21 $1.92 $2,693,512.47 1,402,755.700 SY N MILLING EXIST ASPH PAVT, 3" AVG DEPTH

0327 70  5 30 $1.46 $3,638,809.77 2,494,527.100 SY N MILLING EXIST ASPH PAVT, 2" AVG DEPTH

0327 70  6 76 $1.52 $4,320,201.76 2,842,140.400 SY N MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH

0327 70  7 5 $1.98 $57,449.94 28,972.300 SY N MILLING EXIST ASPH PAVT, 4" AVG DEPTH

0327 70  8 26 $1.48 $2,175,110.88 1,471,029.900 SY N MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH

0327 70 10 2 $4.43 $5,226.28 1,181.000 SY N MILLING EXIST ASPH PAVT, 5" AVG DEPTH

0327 70 11 20 $1.53 $2,373,797.50 1,548,780.200 SY N MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH

0327 70 12 1 $1.49 $22,954.94 15,406.000 SY N MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH

0327 70 13 10 $2.83 $719,502.32 254,073.000 SY N MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH

0327 70 15 7 $3.06 $2,580,350.19 842,972.000 SY N MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH

0327 70 16 9 $1.01 $217,114.29 214,631.100 SY N MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH

0327 70 17 7 $.96 $328,324.22 342,152.000 SY N MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH

0327 70 19 23 $1.03 $911,159.10 887,931.700 SY N MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH

0327 70 20 5 $1.41 $595,660.64 421,219.000 SY N MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH

0327 70 22 1 $2.44 $279,975.36 114,744.000 SY N MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT

0327 70 23 1 $11.00 $2,970.00 270.000 SY N MILLING EXIST ASPH PAVT, 6" AVG DEPTH

0327 70 28 1 $1.82 $2,409.68 1,324.000 SY N MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH

0334  1 11 7 $130.11 $521,469.18 4,007.900 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC A

0334  1 12 23 $79.15 $5,665,380.99 71,578.990 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC B

0334  1 13 72 $78.53 $40,942,140.03 521,364.910 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC C

0334  1 14 20 $79.33 $11,567,444.02 145,822.480 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC D

0334  1 15 1 $68.00 $1,752,543.60 25,772.700 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC E

0334  1 22 11 $92.89 $11,662,659.99 125,554.920 TN N SUPERPAVE ASPH CONC, TRAF B, PG76-22

0334  1 23 23 $84.06 $22,548,575.21 268,254.590 TN N SUPERPAVE ASPH CONC, TRAF C, PG76-22

0334  1 24 30 $81.10 $26,262,917.49 323,820.490 TN N SUPERPAVE ASPH CONC, TRAF D, PG76-22
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0334  1 25 4 $82.51 $15,395,538.62 186,593.500 TN N SUPERPAVE ASPH CONC, TRAF E, PG76-22

0334  1 34 1 $106.14 $474,339.66 4,469.000 TN N SUPERPAVE ASPH CONC, TRAF D, PG82-22

0337  7  5 15 $116.42 $7,220,568.09 62,023.800 TN N ASPH CONC FC, INC BIT/RUBBER, FC-5

0337  7 22 35 $106.59 $28,027,447.29 262,943.290 TN N ASPH CONC FC,INC BIT,FC-5,PG76-22

0337  7 30 5 $103.99 $1,840,579.70 17,699.000 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,RUBBER

0337  7 31 9 $100.60 $5,265,505.59 52,342.200 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,RUBBER

0337  7 32 21 $100.30 $8,834,287.18 88,082.690 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,RUBBER

0337  7 33 32 $99.13 $14,027,449.23 141,510.350 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,RUBBER

0337  7 40 5 $87.38 $3,130,779.77 35,830.200 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22

0337  7 41 3 $80.86 $1,777,969.00 21,988.100 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22

0337  7 42 8 $97.74 $3,579,323.46 36,621.920 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22

0337  7 43 17 $86.96 $6,129,477.87 70,485.300 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22

0337  7 45 18 $100.38 $9,593,151.57 95,568.760 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22

0339  1 82 $121.44 $3,816,610.96 31,428.410 TN N MISCELLANEOUS ASPHALT PAVEMENT

0341 70 8 $4.14 $2,302,152.59 556,530.300 SY N ASPHALT RUBBER MEMBRANE INTERLAYER

0350  1  1 1 $26.78 $7,900.10 295.000 SY N PLAIN CEMENT CONC PAVT, 6"

0350  1  3 1 $73.60 $53,176.00 722.500 SY N PLAIN CEMENT CONC PAVT, 8"

0350  1  4 1 $40.20 $601,593.00 14,965.000 SY N PLAIN CEMENT CONC PAVT, 9"

0350  1  5 1 $122.60 $12,750.40 104.000 SY N PLAIN CEMENT CONC PAVT, 10"

0350  1 10 1 $75.32 $1,871,024.12 24,841.000 SY N PLAIN CEMENT CONC PAVT,12"

0350  1 12 1 $68.28 $256,391.40 3,755.000 SY N PLAIN CEMENT CONC PAVT, 11"

0350  2 10 1 $92.00 $7,544.00 82.000 SY N CEMENT CONC PAVT REINFORCED,12"

0350 72 2 $1.48 $761,822.38 516,142.000 LF N CLEANING & RESEALING JOINTS - CONC PVMT

0350 78 2 $2.22 $15,815.44 7,128.000 LF N CLEANING & SEALING RAN CRACKS CONC PVMT

0352 70 2 $2.30 $1,403,152.20 611,170.000 SY N GRINDING CONCRETE PAVT

0353 70 2 $316.84 $7,867,205.67 24,830.600 CY N CONC PAVT SLAB REPLACEMENT

0370  1 1 $58.00 $113,883.00 1,963.500 LF N BRIDGE APPR EXP JOINT FOR CONC PVMT

0400  0 11 27 $467.49 $2,149,013.14 4,596.890 CY N CONC CLASS NS, GRAVITY WALL

0400  1  1 1 $290.00 $203.00 .700 CY N CONC CLASS I, CULVERTS

0400  1  2 29 $666.92 $489,600.95 734.120 CY N CONC CLASS I, ENDWALLS

0400  1 11 3 $651.91 $81,097.00 124.400 CY N CONC CLASS I, RETAINING WALLS

0400  1 25 1 $722.00 $64,258.00 89.000 CY N CONC CLASS I, MASS SUBSTRUCTURE

0400  2  1 4 $616.47 $374,506.80 607.500 CY N CONC CLASS II, CULVERTS

0400  2  2 3 $668.80 $63,535.62 95.000 CY N CONC CLASS II, ENDWALLS

0400  2  4 15 $534.00 $9,391,924.12 17,587.790 CY N CONC CLASS II, SUPERSTRUCTURE
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0400  2  5 9 $936.24 $1,342,761.12 1,434.200 CY N CONC CLASS II, SUBSTRUCTURE

0400  2 10 18 $375.93 $1,429,410.42 3,802.300 CY N CONC CLASS II, APPROACH SLABS

0400  2 11 2 $764.95 $138,456.53 181.000 CY N CONC CLASS II, RETAINING WALLS

0400  2 12 3 $921.53 $54,370.28 59.000 CY N CONC CLASS II, TRENCH SLAB

0400  2 25 3 $537.47 $308,940.00 574.800 CY N CONC CLASS II, MASS, SUBSTRUCTURE

0400  3 20 3 $264.87 $434,512.83 1,640.500 CY N CONC CLASS III, SEAL

0400  4  1 10 $710.78 $1,599,203.37 2,249.920 CY N CONC CLASS IV, CULVERTS

0400  4  2 1 $1,425.00 $54,862.50 38.500 CY N CONC CLASS IV, ENDWALLS

0400  4  4 7 $519.57 $5,412,393.02 10,417.000 CY N CONC CLASS IV, SUPERSTRUCTURE

0400  4  5 17 $749.77 $4,700,707.24 6,269.500 CY N CONC CLASS IV, SUBSTRUCTURE

0400  4  8 4 $983.34 $3,822,153.47 3,886.900 CY N CONC CLASS IV, BULKHEAD

0400  4 11 5 $429.94 $1,133,446.42 2,636.300 CY N CONC CLASS IV, RETAINING WALLS

0400  4 25 8 $608.47 $2,190,380.32 3,599.800 CY N CONC CLASS IV, MASS, SUBSTRUCTURE

0400  7 7 $3.36 $100,441.10 29,888.000 SY N BRIDGE DECK GROOVING, LESS THAN 8.5"

0400  8  5 1 $926.00 $179,366.20 193.700 CY N CONC CLASS V, SUBSTRUCTURE

0400  8 25 1 $370.00 $3,528,505.00 9,536.500 CY N CONC CLASS V, MASS - SUBSTRUCTURE

0400  8106 1 $1,283.65 $213,740.22 166.510 CY N CONC CLASS V, MICROSILICA SUBSTRUCTURE

0400  8107 1 $645.00 $274,060.50 424.900 CY N CNC CLASS V, MICROSILICA SUBSTRUCT- MASS

0400  9 11 $5.90 $357,206.56 60,541.300 SY N BRIDGE DECK GROOV &PLANING, DECK 8.5"&>

0400 32 1 $11,245.00 $17,992.00 1.600 CY N CONCRETE FOR JOINT REPAIR

0400 60  3 1 $577.35 $305,995.50 530.000 LF N CATHODIC PROTECTION-ELECT WORK, CODUIT,

0400 60  4 1 $240,000.00 $240,000.00 1.000 LS N CATHODIC PROTECTION-ELECT WORK, EQUIP,

0400128 1 $32.00 $3,200.00 100.000 LF N GRTNING PRCST DECK PNL, NON-SHRINK GRTN

0400140  1 3 $1,575.70 $1,128,200.00 716.000 EA N NEOPRENE PAD REPLACEMENT, BENT/PIER

0400142  3 1 $55.00 $5,500.00 100.000 SF N CATHODIC PROTECTION SYSTEM, ZINC ALUM SP

0400143 14 $1.36 $1,095,993.55 804,574.000 SF N CLEAN & COAT CONCRETE SURF , CLASS 5

0400147 16 $1,029.59 $797,112.22 774.200 CF N COMPOSITE NEOPRENE PADS

0400153 3 $230.27 $30,809.74 133.800 CF N NON SHRINK GROUT, F&I, MISCELLANEOUS- RE

0401 70 1 $124.00 $14,098.80 113.700 CF N RESTORE SPALLED AREAS, GUNITE

0401 70  1 5 $172.43 $80,178.00 465.000 CF N RESTORE SPALLED AREAS, EPOXY

0401 70  2 3 $439.13 $128,621.23 292.900 CF N RESTORE SPALL AREA,LATX MOD MTR,STY-BUT

0401 70  4 5 $377.83 $107,417.55 284.300 CF N RESTORE SPALLED AREAS,PORTLND CEM GROUT

0401 70  5 2 $42.99 $6,998.62 162.800 CF N RESTORE SPALL AREAS,CONTRACTORS OPTION

0401 70  6 1 $854.00 $8,540.00 10.000 CF N SPALL A RESTORE, THERMOSET POLYMER CNC

0405 70  1 1 $54.50 $137,650.65 2,525.700 CF N LATEX MOD PORTLAND CEMENT CONC, TYPE I
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0405 70  2 1 $500.00 $5,000.00 10.000 CF N LATEX MOD PORTLAND CEMENT CONC, TYP III

0411  1 11 $88.79 $24,043.51 270.800 GA N EPOXY MATERIAL- STRUCTURES REHAB

0411  2 11 $35.61 $103,280.70 2,900.000 LF N CRACKS INJECT & SEAL- STRUCTURES REHAB

0413149 1 $125.00 $1,250.00 10.000 GA N PENETRANT SEALER

0413151 3 $162.55 $72,332.60 445.000 GA N METHACRYLATE MONOMER

0413154 4 $1.38 $84,607.00 61,405.000 SF N CLEAN & SEAL CONC- PENETR OR METHACR

0415  1  1 11 $.60 $240,597.99 400,395.000 LB N REINF STEEL- ROADWAY

0415  1  3 8 $.75 $308,503.36 410,512.000 LB N REINF STEEL- RETAINING WALL

0415  1  4 18 $.79 $5,465,874.52 6,936,315.000 LB N REINF STEEL- SUPERSTRUCTURE

0415  1  5 21 $.77 $2,959,041.07 3,859,156.000 LB N REINF STEEL- SUBSTRUCTURE

0415  1  6 7 $.76 $129,586.64 171,250.000 LB N REINF STEEL- MISCELLANEOUS

0415  1  8 4 $.91 $300,019.06 329,399.000 LB N REINF STEEL- BULKHEAD

0415  1  9 17 $.78 $566,471.82 722,823.000 LB N REINF STEEL- APPROACH SLABS

0425  1201 5 $3,301.88 $26,415.00 8.000 EA N INLETS, CURB, TYPE 9, <10'

0425  1203 1 $3,500.00 $3,500.00 1.000 EA N INLETS, CURB, TYPE 9, J BOT, <10'

0425  1205 4 $2,282.86 $25,111.50 11.000 EA N INLETS, CURB, TYPE 9, PARTIAL

0425  1311 6 $4,415.58 $88,311.56 20.000 EA N INLETS, CURB, TYPE P-1, <10'

0425  1315 1 $2,250.00 $2,250.00 1.000 EA N INLETS, CURB TYPE P-1, PARTIAL

0425  1321 2 $3,988.73 $59,831.00 15.000 EA N INLETS, CURB, TYPE P-2, <10'

0425  1325 3 $4,329.66 $17,318.63 4.000 EA N INLETS, CURB, TYPE P-2, PARTIAL

0425  1331 4 $3,687.43 $77,436.00 21.000 EA N INLETS, CURB, TYPE P-3, <10'

0425  1335 3 $3,111.77 $40,453.00 13.000 EA N INLETS, CURB, TYPE P-3, PARTIAL

0425  1341 6 $4,256.52 $68,104.30 16.000 EA N INLETS, CURB, TYPE P-4, <10'

0425  1345 1 $2,334.90 $4,669.80 2.000 EA N INLETS, CURB, TYPE P-4, PARTIAL

0425  1351 29 $2,939.91 $1,343,540.68 457.000 EA N INLETS, CURB, TYPE P-5, <10'

0425  1352 4 $4,502.21 $54,026.56 12.000 EA N INLETS, CURB, TYPE P-5, >10'

0425  1355 8 $2,461.53 $86,153.62 35.000 EA N INLETS, CURB, TYPE P-5, PARTIAL

0425  1361 23 $3,477.57 $605,096.87 174.000 EA N INLETS, CURB, TYPE P-6, <10'

0425  1362 1 $3,188.49 $9,565.47 3.000 EA N INLETS, CURB, TYPE P-6, >10'

0425  1365 6 $2,674.40 $40,116.00 15.000 EA N INLETS, CURB, TYPE P-6, PARTIAL

0425  1411 1 $4,567.00 $9,134.00 2.000 EA N INLETS, CURB TYPE J-1, <10'

0425  1421 1 $4,496.00 $13,488.00 3.000 EA N INLETS, CURB, TYPE J-2, <10'

0425  1441 1 $3,675.00 $3,675.00 1.000 EA N INLETS, CURB, TYPE J-4, <10'

0425  1451 16 $4,267.57 $418,222.13 98.000 EA N INLETS, CURB, TYPE J-5, <10'

0425  1452 5 $4,639.22 $102,062.85 22.000 EA N INLETS, CURB, TYPE J-5, >10'
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0425  1455 1 $2,675.00 $8,025.00 3.000 EA N INLETS, CURB, TYPE J-5, PARTIAL

0425  1461 12 $4,484.84 $183,878.48 41.000 EA N INLETS, CURB, TYPE J-6, <10'

0425  1462 3 $4,967.27 $34,770.92 7.000 EA N INLETS, CURB, TYPE J-6, >10'

0425  1465 1 $3,150.00 $3,150.00 1.000 EA N INLETS, CURB, TYPE J-6, PARTIAL

0425  1471 7 $2,817.71 $121,161.67 43.000 EA N INLETS, CURB, TYPE 7, <10'

0425  1479 1 $1,650.00 $1,650.00 1.000 EA N INLETS, CURB, TYPE 7, MODIFY

0425  1481 5 $2,310.20 $140,922.22 61.000 EA N INLETS, CURB, TYPE 8, <10'

0425  1484 1 $3,998.24 $15,992.96 4.000 EA N INLETS, CURB, TYPE 8, J BOT , >10'

0425  1485 1 $3,200.00 $3,200.00 1.000 EA N INLETS, CURB, TYPE 8, PARTIAL

0425  1501 5 $1,664.99 $46,619.79 28.000 EA N INLETS, DT BOT, TYPE A, <10'

0425  1502 1 $2,113.71 $2,113.71 1.000 EA N INLETS, DT BOT, TYPE A, >10'

0425  1503 1 $2,700.00 $27,000.00 10.000 EA N INLETS, DT BOT, TYPE A, J BOT, <10'

0425  1504 1 $3,850.00 $11,550.00 3.000 EA N INLETS, DT BOT, TYPE A, J BOT, >10'

0425  1505 2 $1,074.41 $11,818.55 11.000 EA N INLETS, DT BOT, TYPE A, PARTIAL

0425  1511 10 $2,573.92 $193,043.79 75.000 EA N INLETS, DT BOT, TYPE B, <10'

0425  1512 1 $3,600.00 $10,800.00 3.000 EA N INLETS, DT BOT, TYPE B, >10'

0425  1513 1 $3,400.00 $81,600.00 24.000 EA N INLETS, DT BOT, TYPE B, J BOT,<10'

0425  1514 1 $4,400.00 $22,000.00 5.000 EA N INLETS, DT BOT, TYPE B, J BOT, >10'

0425  1515 1 $2,400.00 $2,400.00 1.000 EA N INLETS, DT BOT, TYPE B, PARTIAL

0425  1521 27 $1,903.00 $407,241.70 214.000 EA N INLETS, DT BOT, TYPE C, <10'

0425  1522 1 $2,112.00 $2,112.00 1.000 EA N INLETS, DT BOT, TYPE C, >10'

0425  1523 4 $4,242.96 $106,074.00 25.000 EA N INLETS, DT BOT, TYPE C,J BOT,<10'

0425  1525 5 $1,452.23 $13,070.10 9.000 EA N INLETS, DT BOT, TYPE C, PARTIAL

0425  1529 2 $1,883.61 $37,672.20 20.000 EA N INLETS, DT BOT, TYPE C, MODIFY

0425  1531 9 $2,580.69 $129,034.64 50.000 EA N INLETS, DT BOT, TYPE C, MOD, <10'

0425  1533 3 $3,532.40 $17,662.00 5.000 EA N INLETS, DT BOT, TYPE C, MOD, J BOT, <10'

0425  1535 1 $3,500.00 $3,500.00 1.000 EA N INLETS, DT BOT, TYPE C, MOD, PARTIAL

0425  1541 22 $2,331.36 $564,189.63 242.000 EA N INLETS, DT BOT, TYPE D, <10'

0425  1543 10 $3,286.28 $161,027.83 49.000 EA N INLETS, DT BOT,TYPE D, J BOT, <10'

0425  1544 2 $3,358.36 $6,716.71 2.000 EA N INLETS, DT BOT,TYPE D, J BOT, >10'

0425  1545 5 $1,661.80 $8,309.01 5.000 EA N INLETS, DT BOT,TYPE D, PARTIAL

0425  1549 14 $3,577.71 $178,885.31 50.000 EA N INLETS, DT BOT, TYPE D, MODIFY

0425  1551 5 $2,071.61 $62,148.40 30.000 EA N INLETS, DT BOT, TYPE E, <10'

0425  1555 2 $1,290.50 $2,581.00 2.000 EA N INLETS, DT BOT, TYPE E, PARTIAL

0425  1559 3 $3,650.02 $14,600.07 4.000 EA N INLETS, DT BOT, TYPE E, MODIFY
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0425  1561 15 $2,546.27 $160,415.09 63.000 EA N INLETS, DT BOT, TYPE F, <10'

0425  1563 2 $3,123.68 $18,742.10 6.000 EA N INLETS, DT BOT,TYPE F, J BOT, <10'

0425  1564 1 $4,161.77 $12,485.31 3.000 EA N INLETS, DT BOT,TYPE F, J BOT, >10'

0425  1565 2 $2,050.13 $6,150.38 3.000 EA N INLETS, DT BOT,TYPE F, PARTIAL

0425  1571 4 $3,937.24 $39,372.41 10.000 EA N INLETS, DT BOT, TYPE G, <10'

0425  1581 1 $3,435.00 $13,740.00 4.000 EA N INLETS, DT BOT, TYPE H, <10'

0425  1582 1 $5,379.54 $5,379.54 1.000 EA N INLETS, DT BOT, TYPE H, >10'

0425  1585 2 $2,697.50 $5,395.00 2.000 EA N INLETS, DT BOT, TYPE H, PARTIAL

0425  1589 4 $6,499.13 $103,986.15 16.000 EA N INLETS, DT BOT, TYPE H, MODIFY

0425  1605 1 $1,597.00 $1,597.00 1.000 EA N INLETS, DT BOT, TYPE J, PARTIAL

0425  1611 1 $18,468.00 $18,468.00 1.000 EA N INLETS, DT BOT, TYPE K, <10'

0425  1701 13 $2,578.96 $371,370.18 144.000 EA N INLETS, GUTTER, TYPE S, <10'

0425  1702 3 $3,672.00 $18,360.00 5.000 EA N INLETS, GUTTER, TYPE S, >10'

0425  1703 6 $3,965.46 $63,447.33 16.000 EA N INLETS, GUTTER, TYPE S, J BOT<10'

0425  1704 1 $4,200.00 $12,600.00 3.000 EA N INLETS, GUTTER, TYPE S, J BOT, >10'

0425  1705 2 $1,646.18 $19,754.14 12.000 EA N INLETS, GUTTER, TYPE S, PARTIAL

0425  1711 7 $4,125.90 $156,784.06 38.000 EA N INLETS, GUTTER, TYPE V, <10'

0425  1712 1 $4,000.00 $4,000.00 1.000 EA N INLETS, GUTTER, TYPE V, >10'

0425  1713 2 $19,590.98 $58,772.94 3.000 EA N INLETS, GUTTER, TYPE V, J BOT, <10'

0425  1801 4 $2,873.38 $31,607.15 11.000 EA N INLETS, MED BARRIER, TYPE 1, <10'

0425  1805 1 $2,300.00 $4,600.00 2.000 EA N INLETS, MED BARRIER, TYPE 1, PARTIAL

0425  1811 2 $2,891.49 $5,782.97 2.000 EA N INLETS, MED BARRIER, TYPE 2, <10'

0425  1865 1 $1,225.00 $2,450.00 2.000 EA N INLETS, MB, TYPE 5, PARTIAL

0425  1881 3 $3,571.40 $28,571.20 8.000 EA N INLETS, BARRIER WALL, RIG, C&G, <10'

0425  1883 1 $6,151.00 $6,151.00 1.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'

0425  1885 1 $3,590.00 $3,590.00 1.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,PARTIAL

0425  1891 9 $3,398.78 $193,730.72 57.000 EA N INLETS, BARRIER WALL, <10'

0425  1892 3 $4,122.76 $53,595.85 13.000 EA N INLETS, BARRIER WALL, >10'

0425  1893 5 $4,943.74 $113,706.02 23.000 EA N INLETS, BARRIER WALL, J BOT, <10'

0425  1894 2 $5,442.22 $97,960.00 18.000 EA N INLETS, BARRIER WALL, J BOT, >10'

0425  1895 2 $2,117.65 $36,000.00 17.000 EA N INLETS, BARRIER WALL, PARTIAL

0425  1901 6 $5,296.56 $195,972.74 37.000 EA N INLETS, SPECIAL, <10'

0425  1902 1 $4,000.00 $4,000.00 1.000 EA N INLETS, SPECIAL, >10'

0425  1903 1 $10,066.00 $10,066.00 1.000 EA N INLETS, SPECIAL, J BOTTOM <10'

0425  1905 4 $4,260.59 $72,430.00 17.000 EA N INLETS, SPECIAL, PARTIAL
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0425  1910 8 $3,162.34 $98,032.51 31.000 EA N INLETS, CLOSED FLUME

0425  2 41 25 $2,496.73 $252,169.83 101.000 EA N MANHOLES, P-7, <10'

0425  2 42 3 $3,373.14 $23,612.00 7.000 EA N MANHOLES, P-7, >10'

0425  2 43 11 $2,037.93 $65,213.85 32.000 EA N MANHOLES, P-7, PARTIAL

0425  2 61 22 $2,341.39 $381,646.54 163.000 EA N MANHOLES, P-8, <10'

0425  2 62 4 $3,395.62 $40,747.45 12.000 EA N MANHOLES, P-8, >10'

0425  2 63 13 $1,920.11 $115,206.47 60.000 EA N MANHOLES, P-8, PARTIAL

0425  2 71 18 $4,256.11 $497,964.96 117.000 EA N MANHOLES, J-7, <10'

0425  2 72 3 $6,546.95 $536,849.52 82.000 EA N MANHOLES, J-7, >10'

0425  2 73 1 $1,531.65 $1,531.65 1.000 EA N MANHOLES, J-7, PARTIAL

0425  2 91 14 $4,156.33 $440,571.30 106.000 EA N MANHOLES, J-8, <10'

0425  2 92 6 $4,963.14 $322,604.27 65.000 EA N MANHOLES, J-8, >10'

0425  2 93 2 $1,148.55 $3,445.64 3.000 EA N MANHOLES, J-8, PARTIAL

0425  2101 2 $35,108.00 $105,324.00 3.000 EA N MANHOLES, SPECIAL, <10'

0425  2102 4 $21,983.99 $593,567.86 27.000 EA N MANHOLES, SPECIAL, >10'

0425  2103 4 $1,766.24 $10,597.46 6.000 EA N MANHOLES, SPECIAL, PARTIAL

0425  3 41 3 $2,133.82 $21,338.15 10.000 EA N JUNCTION BOX, DRAINAGE, P-7, <10'

0425  3 42 1 $1,200.00 $1,200.00 1.000 EA N JUNCTION BOXES, P-7, >10'

0425  3 43 8 $1,622.91 $35,704.00 22.000 EA N JUNCTION BOX, DRAINAGE, P-7, PARTIAL

0425  3 61 2 $2,539.13 $5,078.25 2.000 EA N JUNCTION BOXES, J-7, <10'

0425  3 63 1 $1,040.71 $1,040.71 1.000 EA N JUNCTION BOXES, DRAINAGE, J-7, PARTIAL

0425  3 83 1 $1,670.00 $3,340.00 2.000 EA N JUNCTION BOX, DRAINAGE, SPECIAL, PARTIAL

0425  3 91 1 $7,745.69 $7,745.69 1.000 EA N JUNCTION BOX, DRAINAGE, UTILITY, < 10'

0425  4 9 $1,010.84 $56,606.92 56.000 EA N INLETS, ADJUST

0425  5 43 $487.57 $170,163.21 349.000 EA N MANHOLE, ADJUST

0425  5  1 31 $575.16 $300,234.80 522.000 EA N MANHOLE, ADJUST, UTILITIES

0425  6 45 $335.74 $424,033.40 1,263.000 EA N VALVE BOXES, ADJUST

0425 10 5 $1,474.55 $16,220.00 11.000 EA N YARD DRAIN

0425 11 8 $1,020.96 $23,482.00 23.000 EA N DRAINAGE STRUCTURE MODIFY

0425 74  1 1 $1,036.84 $5,184.20 5.000 EA N MANHOLES & INLETS CLEANING & SEAL, <10'

0425 78 3 $1,166.67 $17,500.00 15.000 EA N INLET CAP, PRECAST

0425 82 16 $694.56 $45,146.36 65.000 EA N REPLACE GRATE

0430 94  1 28 $3.33 $196,202.12 58,992.900 LF N DESILTING PIPE, 0 - 24"

0430 94  2 21 $4.82 $77,008.63 15,976.600 LF N DESILTING PIPE, 25 - 36"

0430 94  3 9 $5.43 $37,692.50 6,947.500 LF N DESILTING PIPE, 37 - 48"
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0430 94  4 5 $5.57 $15,439.92 2,774.100 LF N DESILTING PIPE, 49 - 60"

0430 94  5 2 $33.72 $29,406.40 872.000 LF N DESILTING PIPE, 61" OR GREATER

0430173115 2 $40.50 $8,587.04 212.000 LF N PIPE CULV OPT MATL, ROUND, 15", GD

0430173118 4 $33.22 $15,449.37 465.000 LF N PIPE CULV OPT MATL, ROUND, 18", GD

0430174112 1 $100.00 $1,300.00 13.000 LF N PIPE CULV, OPT MATL, ROUND,12"SD

0430174115 4 $47.06 $6,634.90 141.000 LF N PIPE CULV, OPT MATL, ROUND,15"SD

0430174118 29 $37.25 $367,793.42 9,874.000 LF N PIPE CULV, OPT MATL, ROUND,18"SD

0430174124 24 $49.56 $205,662.34 4,150.000 LF N PIPE CULV, OPT MATL, ROUND,24"SD

0430174130 6 $58.23 $89,150.34 1,531.000 LF N PIPE CULV, OPT MATL, ROUND,30"SD

0430174136 3 $74.38 $108,675.40 1,461.000 LF N PIPE CULV, OPT MATL, ROUND,36"SD

0430174142 2 $94.97 $36,848.00 388.000 LF N PIPE CULV, OPT MATL, ROUND,42"SD

0430174148 1 $99.00 $49,203.00 497.000 LF N PIPE CULV, OPT MATL, ROUND,48"SD

0430174154 1 $103.00 $15,141.00 147.000 LF N PIPE CULV, OPT MATL, ROUND,54"SD

0430174160 1 $140.00 $64,960.00 464.000 LF N PIPE CULV, OPT MATL, ROUND,60"SD

0430174215 4 $38.63 $29,671.00 768.000 LF N PIPE CULV, OPT MATL, OTHER, 15"SD

0430174218 17 $42.14 $164,891.41 3,913.000 LF N PIPE CULV, OPT MATL, OTHER, 18"SD

0430174224 9 $53.38 $56,373.43 1,056.000 LF N PIPE CULV, OPT MATL, OTHER, 24"SD

0430174230 1 $166.17 $3,489.57 21.000 LF N PIPE CULV, OPT MATL, OTHER, 30"SD

0430175112 2 $74.14 $1,557.00 21.000 LF N PIPE CULV, OPT MATL, ROUND, 12"S/CD

0430175115 31 $58.40 $90,805.46 1,555.000 LF N PIPE CULV, OPT MATL, ROUND, 15"S/CD

0430175118 63 $37.21 $3,946,915.09 106,058.000 LF N PIPE CULV, OPT MATL, ROUND, 18"S/CD

0430175124 44 $45.45 $4,065,370.47 89,442.000 LF N PIPE CULV, OPT MATL, ROUND, 24"S/CD

0430175130 31 $56.37 $2,256,790.72 40,033.000 LF N PIPE CULV, OPT MATL, ROUND, 30"S/CD

0430175136 22 $68.93 $2,441,126.19 35,415.000 LF N PIPE CULV, OPT MATL, ROUND, 36"S/CD

0430175142 13 $94.66 $1,897,739.34 20,048.000 LF N PIPE CULV, OPT MATL, ROUND, 42"S/CD

0430175148 10 $111.85 $1,996,609.82 17,850.000 LF N PIPE CULV, OPT MATL, ROUND, 48"S/CD

0430175154 6 $125.64 $964,687.44 7,678.000 LF N PIPE CULV, OPT MATL, ROUND, 54"S/CD

0430175160 3 $177.94 $367,803.56 2,067.000 LF N PIPE CULV, OPT MATL, ROUND, 60"S/CD

0430175166 1 $180.00 $6,660.00 37.000 LF N PIPE CULV, OPT MATL, ROUND, 66"S/CD

0430175172 2 $185.18 $1,373,511.56 7,417.000 LF N PIPE CULV, OPT MATL, ROUND, 72"S/CD

0430175215 4 $53.77 $27,527.75 512.000 LF N PIPE CULV, OPT MATL, OTHER, 15"S/CD

0430175218 20 $55.46 $402,527.89 7,258.000 LF N PIPE CULV, OPT MATL, OTHER, 18"S/CD

0430175224 12 $64.61 $210,690.50 3,261.000 LF N PIPE CULV, OPT MATL, OTHER, 24"S/CD

0430175230 9 $69.52 $230,177.20 3,311.000 LF N PIPE CULV, OPT MATL, OTHER, 30"S/CD

0430175236 3 $78.33 $66,269.12 846.000 LF N PIPE CULV, OPT MATL, OTHER, 36"S/CD
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0430175242 4 $119.63 $220,961.34 1,847.000 LF N PIPE CULV, OPT MATL, OTHER, 42"S/CD

0430175248 4 $163.29 $59,929.00 367.000 LF N PIPE CULV, OPT MATL, OTHER, 48"S/CD

0430175254 1 $160.00 $58,240.00 364.000 LF N PIPE CULV, OPT MATL, OTHER, 54"S/CD

0430175260 1 $446.33 $172,729.71 387.000 LF N PIPE CULV, OPT MATL, OTHER, 60"S/CD

0430175299 1 $205.36 $25,053.92 122.000 LF N PIPE CULV, OPT MATL,OTHER, 99" OR >,S/CD

0430200 25 2 $836.27 $4,181.36 5.000 EA N FLARED END SECTION, CONCRETE, 18"

0430200 29 2 $1,000.00 $5,000.00 5.000 EA N FLARED END SECTION, CONCRETE, 24"

0430200 33 2 $1,366.67 $8,200.00 6.000 EA N FLARED END SECTION, CONCRETE, 30"

0430200 38 3 $1,673.00 $6,692.00 4.000 EA N FLARED END SECTION, CONCRETE, 36"

0430200 40 2 $1,820.00 $9,100.00 5.000 EA N FLARED END SECTION, CONCRETE, 42"

0430200 41 2 $2,150.00 $8,600.00 4.000 EA N FLARED END SECTION, CONCRETE, 48"

0430200 42 2 $3,300.00 $6,600.00 2.000 EA N FLARED END SECTION, CONCRETE, 54"

0430200 43 1 $4,300.00 $4,300.00 1.000 EA N FLARED END SECTION, CONCRETE, 60"

0430602123 2 $1,254.51 $3,763.53 3.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,15"

0430602125 1 $654.16 $3,270.80 5.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,18"

0430602133 2 $2,165.62 $4,331.24 2.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,30"

0430610033 1 $3,150.00 $3,150.00 1.000 EA N U-ENDWALL,STD 261,1:6 SLP, 30"

0430610125 3 $1,908.79 $11,452.71 6.000 EA N U-ENDWALL,STD 261,1:4 SLP, 18"

0430610129 1 $1,038.15 $1,038.15 1.000 EA N U-ENDWALL,STD 261,1:4 SLP, 24"

0430610225 1 $1,600.00 $3,200.00 2.000 EA N U-ENDWALL,STD 261,1:3 SLP, 18"

0430610323 1 $905.68 $1,811.36 2.000 EA N U-ENDWALL,STD 261,1:2 SLP, 15"

0430610325 1 $1,776.00 $1,776.00 1.000 EA N U-ENDWALL,STD 261,1:2 SLP, 18"

0430611123 1 $2,770.00 $2,770.00 1.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 15"

0430611125 3 $1,501.33 $7,506.67 5.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"

0430611323 2 $1,190.08 $7,140.48 6.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,15"

0430611325 2 $1,217.03 $19,472.48 16.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"

0430611329 1 $1,200.00 $1,200.00 1.000 EA N U-ENDWALL, BAFFLES,STD 261,1:2 SLP,24"

0430611333 1 $1,600.00 $1,600.00 1.000 EA N U-ENDWALL, BAFFLES,STD 261,1:2 SLP,30"

0430821 23 1 $556.00 $1,112.00 2.000 EA N CLEANING & SEALING EXIST PIPE JNT,15" SS

0430830 14 $217.93 $134,678.18 618.000 CY N PIPE FILLING AND PLUGGING

0430950 12 $88.26 $158,625.44 1,797.200 CY N DESILTING CONCRETE BOX CULVERT,

0430963  1 4 $19.48 $7,676.30 394.000 LF N PVC PIPE FOR BACK OF SIDEWALK, 4"

0430963  2 1 $28.57 $8,770.99 307.000 LF N PVC PIPE FOR BACK OF SIDEWALK, NON STAND

0430982121 1 $292.00 $292.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 12" CD

0430982123 6 $816.75 $12,251.28 15.000 EA N MITERED END SECT, OPTIONAL RD, 15" CD
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0430982125 27 $633.15 $134,228.10 212.000 EA N MITERED END SECT, OPTIONAL RD, 18" CD

0430982129 24 $835.00 $94,355.17 113.000 EA N MITERED END SECT, OPTIONAL RD, 24" CD

0430982133 12 $1,506.63 $63,278.41 42.000 EA N MITERED END SECT, OPTIONAL RD, 30" CD

0430982138 12 $2,094.57 $43,985.95 21.000 EA N MITERED END SECT, OPTIONAL RD, 36" CD

0430982140 7 $2,602.11 $39,031.58 15.000 EA N MITERED END SECT, OPTIONAL RD, 42" CD

0430982141 2 $2,730.78 $5,461.55 2.000 EA N MITERED END SECT, OPTIONAL RD, 48" CD

0430982142 2 $5,766.67 $17,300.00 3.000 EA N MITERED END SECT, OPTIONAL RD, 54" CD

0430982143 2 $7,674.33 $38,371.66 5.000 EA N MITERED END SECT, OPTIONAL RD, 60" CD

0430982145 1 $7,000.00 $14,000.00 2.000 EA N MITERED END SECT, OPTIONAL RD, 72" CD

0430982623 1 $1,200.00 $2,400.00 2.000 EA N MITERED END SECT, OPT - OTHER, 15" CD

0430982625 7 $744.23 $40,188.38 54.000 EA N MITERED END SECT, OPT - OTHER, 18" CD

0430982629 2 $923.30 $1,846.60 2.000 EA N MITERED END SECT, OPT - OTHER, 24" CD

0430982633 2 $992.43 $1,984.85 2.000 EA N MITERED END SECT, OPT - OTHER, 30" CD

0430982640 1 $3,326.37 $3,326.37 1.000 EA N MITERED END SECT, OPT - OTHER, 42" CD

0430982641 1 $10,255.50 $20,511.00 2.000 EA N MITERED END SECT, OPT - OTHER, 48" CD

0430984121 2 $836.67 $2,510.00 3.000 EA N MITERED END SECT, OPTIONAL RD, 12" SD

0430984123 6 $895.50 $30,446.89 34.000 EA N MITERED END SECT, OPTIONAL RD, 15" SD

0430984125 35 $706.55 $496,703.04 703.000 EA N MITERED END SECT, OPTIONAL RD, 18" SD

0430984129 26 $793.86 $146,863.98 185.000 EA N MITERED END SECT, OPTIONAL RD, 24" SD

0430984133 8 $2,105.45 $82,112.52 39.000 EA N MITERED END SECT, OPTIONAL RD, 30" SD

0430984138 4 $2,785.57 $19,498.96 7.000 EA N MITERED END SECT, OPTIONAL RD, 36" SD

0430984623 5 $746.43 $35,082.33 47.000 EA N MITERED END SECT, OPTIONAL,OTHER,15" SD

0430984625 19 $834.89 $126,903.58 152.000 EA N MITERED END SECT, OPT / OTHER, 18" SD

0430984629 11 $958.38 $43,126.88 45.000 EA N MITERED END SECT, OPT / OTHER, 24" SD

0430984633 1 $1,392.49 $2,784.98 2.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 30" SD

0430990 2 $2,387.27 $26,260.00 11.000 EA N MITERED END SECT, REPLACE GRATE

0431  1  1 4 $102.27 $258,739.40 2,530.000 LF N PIPE LINER, OPTIONAL MATERIAL, 0-24"

0431  1  2 2 $138.24 $161,045.00 1,165.000 LF N PIPE LINER, OPTIONAL MATERIAL, 25-36"

0431  1  4 1 $324.60 $198,006.00 610.000 LF N PIPE LINER, OPTIONAL MATERIAL, 49-60"

0431  1  5 1 $885.04 $162,847.36 184.000 LF N PIPE LINER, OPTIONAL MATERIAL, 61" AND >

0432  3  2 1 $390.00 $3,900.00 10.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,18"

0432  3  6 1 $975.00 $975.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,36"

0432  3  9 1 $975.00 $975.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,54"

0433  1 2 $663.79 $19,250.00 29.000 EA N CHEM GROUT REPAIR, MANHOLE / INLET

0436  1  1 8 $145.87 $844,233.50 5,787.400 LF N TRENCH DRAIN, STANDARD
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0436  1  2 2 $156.64 $209,900.00 1,340.000 LF N TRENCH DRAIN, SPECIAL

0440  1 20 3 $24.29 $84,154.00 3,464.000 LF N UNDERDRAIN, TYPE II

0440  1 30 4 $23.60 $55,769.70 2,363.000 LF N UNDERDRAIN, TYPE III

0440  1 50 1 $34.00 $49,130.00 1,445.000 LF N UNDERDRAIN, TYPE V

0440  1 60 3 $71.30 $61,030.00 856.000 LF N UNDERDRAIN, TYPE SPECIAL

0440 70 2 $273.45 $3,008.00 11.000 EA N UNDERDRAIN INSPECTION BOX

0440 73  1 1 $16.50 $264.00 16.000 LF N UNDERDRAIN OUTLET PIPE, 4"

0440 73  2 4 $20.49 $5,162.90 252.000 LF N UNDERDRAIN OUTLET PIPE, 6"

0440 73  3 2 $25.33 $456.00 18.000 LF N UNDERDRAIN OUTLET PIPE, 8"

0443 70  3 5 $74.59 $176,620.64 2,368.000 LF N FRENCH DRAIN, 18"

0443 70  4 4 $82.54 $170,533.00 2,066.000 LF N FRENCH DRAIN, 24"

0443 70  5 1 $67.30 $56,532.00 840.000 LF N FRENCH DRAIN, 30"

0443 70  6 2 $82.97 $568,846.10 6,856.000 LF N FRENCH DRAIN, 36"

0443 70  7 1 $91.00 $246,701.00 2,711.000 LF N FRENCH DRAIN, 42"

0446  1  1 4 $46.69 $424,495.76 9,091.000 LF N EDGEDRAIN DRAINCRETE, STANDARD

0446 71  1 4 $27.85 $86,961.11 3,122.000 LF N EDGEDRAIN OUTLET PIPE, 4"

0450  1  1 2 $101.61 $275,272.40 2,709.000 LF N PREST BEAMS, TYPE II

0450  1  2 2 $124.56 $1,332,688.56 10,699.000 LF N PREST BEAMS, TYPE III

0450  1  3 2 $157.19 $988,101.36 6,286.000 LF N PREST BEAMS, TYPE IV

0450  1  7 1 $250.00 $11,250.00 45.000 LF N PREST BEAMS, SPECIAL TYPE

0450  1250 1 $49.89 $2,808,906.78 56,302.000 LF N PREST BEAMS, INVERTED T 20"

0450  2 36 3 $160.44 $516,130.00 3,217.000 LF N PREST BEAMS: FLORIDA-I BEAM 36"

0450  2 45 3 $168.26 $595,220.96 3,537.600 LF N PREST BEAMS: FLORIDA-I BEAM 45"

0450  2 54 2 $173.69 $1,666,036.00 9,592.000 LF N PREST BEAMS: FLORIDA-I BEAM 54"

0450  2 78 2 $220.69 $4,649,340.00 21,067.000 LF N PREST BEAMS: FLORIDA-I BEAM 78"

0450  2 84 1 $297.00 $613,602.00 2,066.000 LF N PREST BEAMS: FLORIDA-I BEAM 84"

0450  3 21 1 $153.00 $158,508.00 1,036.000 LF N PRESTRESSED SLAB UNITS,60" X 12"

0450 82 1 $350.00 $17,500.00 50.000 LF N BEAMS REPAIR

0450 83  1 2 $1,440.00 $7,200.00 5.000 EA N BEAM REPAIR, STRAND SPLICES

0451 70 3 $2,414.60 $449,115.64 186.000 EA N PREST SOIL ANCHORS

0451 70  1 3 $937.46 $20,624.20 22.000 EA N PREST SOIL ANCHOR, PERFORMANCE TEST

0451 70  2 3 $920.43 $10,124.75 11.000 EA N PREST SOIL ANCHOR, CREEP TEST

0455  2 3 $92.79 $283,000.00 3,050.000 LF N TREATED TIMBER PILING

0455 18 10 $32,654.76 $424,511.90 13.000 LS N PROTECTION OF EXISTING STRUCTURES

0455 34  2 2 $120.18 $36,054.00 300.000 LF N PRESTRESSED CONCRETE PILING, 14" SQ.
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0455 34  3 9 $57.52 $4,396,493.39 76,440.000 LF N PRESTRESSED CONCRETE PILING, 18" SQ

0455 34  5 7 $81.03 $6,705,195.36 82,749.000 LF N PRESTRESSED CONCRETE PILING, 24" SQ

0455 34  6 1 $241.00 $275,463.00 1,143.000 LF N PRESTRESSED CONCRETE PILING, 30" SQ

0455 35  8 1 $95.00 $178,125.00 1,875.000 LF N STEEL PILING, HP 14 X 117

0455 35  9 1 $218.79 $485,057.43 2,217.000 LF N STEEL PILING, SPECIAL

0455 35 22 1 $194.66 $1,180,418.24 6,064.000 LF N STEEL PILING, 24" DIA. PIPE

0455 76 2 $633.33 $7,600.00 12.000 EA N WRAP PILE CLUSTERS

0455 81101 1 $800.00 $8,000.00 10.000 EA N CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM

0455 81106 1 $1,850.00 $88,800.00 48.000 EA N CATHODIC PROT,F&I,PIER,OTHER MATERIAL

0455 88  4 1 $152.85 $29,958.60 196.000 LF N DRILLED SHAFT, 42" DIA

0455 88  5 2 $212.20 $826,081.25 3,893.000 LF N DRILLED SHAFT, 48" DIA

0455 88  8 1 $300.94 $258,507.46 859.000 LF N DRILLED SHAFT, 54" DIA

0455 88 21 1 $1,039.37 $586,204.68 564.000 LF N DRILLED SHAFT, 96" DIA

0455107  4 1 $81.59 $7,343.10 90.000 LF N DRILLED SHAFT CASING, 42" DIA

0455107  5 2 $136.25 $290,491.10 2,132.000 LF N DRILLED SHAFT CASING, 48" DIA

0455107  8 1 $101.99 $36,716.40 360.000 LF N DRILLED SHAFT CASING, 54" DIA

0455107 21 1 $509.93 $107,085.30 210.000 LF N DRILLED SHAFT CASING, 96" DIA

0455111 2 $61.73 $138,900.00 2,250.000 LF N CORE-PILOT HOLE,DRILLED SHAFT EXCAV

0455122  4 1 $105.43 $15,181.92 144.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 42" DIA

0455122  5 2 $158.27 $624,831.60 3,948.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 48" DIA

0455122  8 1 $157.90 $126,793.70 803.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 54" DIA

0455122 21 1 $831.44 $474,752.24 571.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 96" DIA

0455133  2 12 $11.76 $1,808,935.89 153,841.000 SF N SHEET PILING STEEL, TEMPORARY-CRITICAL

0455133  3 10 $20.58 $10,870,360.21 528,160.000 SF N SHEET PILING STEEL, F&I PERMANENT

0455142 4 $1,394.65 $158,990.25 114.000 EA N CROSSHOLE SONIC LOGGING

0455143  3 9 $125.37 $1,019,398.34 8,131.000 LF N TEST PILES-PREST CONCRETE,18" SQ

0455143  5 7 $175.03 $1,488,312.00 8,503.000 LF N TEST PILES-PREST CONCRETE,24" SQ

0455143  6 1 $125.00 $53,250.00 426.000 LF N TEST PILES-PREST CONCRETE,30" SQ

0455144  8 1 $200.00 $48,000.00 240.000 LF N TEST PILES - STEEL, HP 14 x 117

0455144  9 1 $268.46 $54,228.92 202.000 LF N TEST PILES - STEEL, SPECIAL

0455144 22 1 $194.66 $245,271.60 1,260.000 LF N TEST PILES - STEEL, 24" DIA PIPE

0457  1 11 1 $750.00 $15,000.00 20.000 LF N STD INTEGRAL PILE JKT, NON-STR, UP TO 16

0457  1 12 2 $267.44 $388,060.00 1,451.000 LF N STD INTEGRAL PILE JKT, NON-STR, 16 to 30

0457  1 21 1 $850.00 $17,000.00 20.000 LF N STD INTEGRAL PILE JKT, STR, UP TO 16

0457  1 22 1 $900.00 $18,000.00 20.000 LF N STD INTEGRAL PILE JKT, STR, 16 to 30
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0457  2 11 2 $1,270.37 $137,200.00 108.000 LF N CATH PROT INTE PILE JA, NON-STR,UP TO 16

0457  2 12 2 $1,023.58 $665,330.00 650.000 LF N CATH PROT INTE PILE JA, NON-STR, 16.1-30

0457  2 13 1 $2,200.00 $44,000.00 20.000 LF N CATH PROT INTE PILE JA, NON-STR, 30.1"-

0457  2 21 1 $1,900.00 $38,000.00 20.000 LF N CATH PROT INTE PILE JA, STR,UP TO 16

0457  2 22 3 $1,101.36 $520,941.00 473.000 LF N CATH PROT INTE PILE JA, STR, 16.1-30

0457  2 23 1 $2,485.00 $49,700.00 20.000 LF N CATH PROT INTE PILE JA, STR, 30.1 LARGER

0458  1 11 10 $24.12 $100,842.42 4,181.200 LF N BRIDGE DECK EXPANSION JNT,NEW,POURED

0458  1 12 2 $252.27 $190,970.14 757.000 LF N BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL

0458  1 14 1 $1,025.22 $178,388.28 174.000 LF N BRIDGE DECK EXPANSION JNT,NEW,FINGER JNT

0458  1 21 22 $68.42 $1,407,692.15 20,575.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,POURED

0458  1 23 2 $1,417.41 $111,975.00 79.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,MODULAR

0458  1 25 1 $125.00 $6,250.00 50.000 LF N BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION

0458  1 26 4 $127.74 $2,354,969.92 18,435.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,OTHER

0459 71 4 $6.19 $6,738.58 1,088.000 SY N PILES, POLYETHYLENE SHEETING

0460  1  1 1 $4.25 $352,371.75 82,911.000 LB N STRUCT STEEL- REHAB, CARBON

0460  1  3 1 $14.00 $14,154.00 1,011.000 LB N STRUCT STEEL-REHAB, SHOE ASSEMBLIES

0460  1  5 1 $300.00 $3,000.00 10.000 LB N STRUCT STEEL-REHAB, BASCULE LEAVES

0460  1 13 1 $75.00 $7,500.00 100.000 LB N STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT

0460  1 15 5 $25.48 $957,372.26 37,573.000 LB N STRUCT STEEL - REHAB, MISC.

0460  2  1 3 $1.58 $910,224.82 576,777.000 LB N STRUCT STEEL, CARBON

0460  2  2 4 $1.83 $14,785,357.82 8,070,501.000 LB N STRUCT STEEL, LOW ALLOY

0460  2  3 1 $4.02 $239,760.84 59,642.000 LB N STRUCT STEEL, SHOE ASSEMBLIES

0460  2 15 2 $2.32 $85,298.28 36,798.000 LB N STRUCT STEEL, MISCELLANEOUS

0460  6 6 $18.98 $594,120.26 31,303.400 LB N LADDERS & PLATFORMS

0460 70  1 1 $18.60 $11,665.00 627.000 LF N ALUMINUM BULLET RAILINGS, SINGLE RAIL

0460 70  2 4 $31.59 $198,621.90 6,288.000 LF N ALUMINUM BULLET RAILINGS, DOUBLE RAIL

0460 70  3 2 $42.98 $16,846.49 392.000 LF N ALUMINUM BULLET RAILINGS, TRIPLE RAIL

0460 71  1 5 $113.81 $184,379.40 1,620.000 LF N METAL TRAF RAILING,THRIE BEAM RETROFIT

0460 71  2 3 $102.85 $397,136.22 3,861.300 LF N METAL TRAF RAILING,STEEL POST AND RAIL

0460 81 2 $46.58 $251,382.00 5,397.000 EA N RIVETS - HIGH STRENGTH BOLTS, REPLACE

0460 95 1 $125.00 $1,250.00 10.000 LB N STRUCTURAL STEEL REPAIR

0460 98  2 1 $250.00 $72,500.00 290.000 EA N PIPE HANGER, STAINLESS

0460112 3 $625.00 $20,000.00 32.000 EA N ANCHOR BOLT REPLACEMENT

0461113 15 1 $9,500.00 $9,500.00 1.000 EA N MULTIROT BRNG ASM FX, F&I,1000-1250 KIPS

0461113 17 1 $12,500.00 $12,500.00 1.000 EA N MULTIROT BRNG ASM FX, F&I,1501-1750 KIPS
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0461114 14 1 $9,213.27 $92,132.70 10.000 EA N MULTIROT BRNG ASM EX, F&I, 751- 1000KIPS

0465  2405 1 $10,000.00 $20,000.00 2.000 AS N MOV BRDG MACH & CAST-REHAB,REHAB,SPAN LK

0465  2411 1 $5,000.00 $10,000.00 2.000 EA N MOV BRDG MACH & CAST-REHAB,REC,HOPKINS

0465  2453 1 $5,000.00 $10,000.00 2.000 EA N MOV BRDG MACH & CAST-REHAB,REC,HYDRLIC

0465  2654 1 $5,000.00 $10,000.00 2.000 EA N MOV BRDG MACH & CAST-REHAB,R&D,HYDRLC

0465  3 19 1 $2,685.00 $21,480.00 8.000 TN N MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL

0465  3 50 4 $18,661.57 $130,630.98 7.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, ADJ

0465  3 96 1 $3,000.00 $24,000.00 8.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET

0465 20 2 $180.00 $58,318.69 324.000 DA N MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR

0465 21 4 $456.53 $204,980.00 449.000 DA N MOVABLE BRIDGE OPERATOR

0465 71  3 1 $52,221.50 $52,221.50 1.000 LS N MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C

0470  1 6 $6,012.02 $235,731.26 39.210 MB N TREATED TIMBER, STRUCTURAL

0471  1  1 2 $15,226.10 $942,495.46 61.900 MB N FENDER SYS,PLASTIC MARINE LUMBER,REINF

0471  1  2 3 $13,451.23 $282,475.85 21.000 MB N FENDER SYS,PLASTIC MARINE LUMBER, NR

0504  1  1 3 $88.52 $720,236.00 8,136.000 SF N RDWY FLOOR, STEEL, 5" OPEN

0504  1  2 2 $119.29 $130,856.50 1,097.000 SF N RDWY FLOOR, STEEL, 3" ARMORED

0504  2 2 $68.55 $87,193.34 1,272.000 SF N SIDEWALK FLOOR, STEEL, REHAB

0506  2 4 $92.00 $141,317.03 1,536.000 LF N BRIDGE DRAINAGE PIPE

0506  3 3 $2,186.26 $48,097.61 22.000 EA N BRIDGE DRAINS

0507 70 1 $85.00 $21,250.00 250.000 SF N ALUMINUM SIDEWALK FLOOR

0508  4 2 $159,480.20 $318,960.41 2.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB

0508 73  1 2 $187.40 $740,235.50 3,950.000 LF N SUBMARINE CABLE ASSEMBLY, F & I

0510  1 2 $23,598.33 $70,795.00 3.000 LS N NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM

0512  1  1 2 $22,410.08 $44,820.15 2.000 LS N MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE

0514 71  1 7 $3.60 $18,480.72 5,139.000 SY N PLASTIC FILTER FABRIC, SUBSURFACE

0514 71  2 1 $75.00 $11,700.00 156.000 SY N PLASTIC FILTER FABRIC, STABILIZATION

0514 72 2 $10.63 $368,572.00 34,666.000 SY N LINER IMPERMEABLE PVC

0515  1  1 10 $29.71 $206,830.70 6,962.000 LF N PIPE HANDRAIL - GUIDERAIL, STEEL

0515  1  2 15 $19.84 $94,874.01 4,782.600 LF N PIPE HANDRAIL - GUIDERAIL, ALUMINUM

0515  2101 3 $38.77 $30,198.40 779.000 LF N PED/BICYCLE RAILING,NS,42"PICKET RAIL

0515  2102 1 $45.00 $2,385.00 53.000 LF N PED/BICYCLE RAILING,NS,54"PICKET RAIL

0515  2201 11 $49.05 $457,820.82 9,333.000 LF N PED/BICYCLE RAILING,STEEL,42"PICKET RAIL

0515  2202 2 $55.00 $119,238.40 2,168.000 LF N PED/BICYCLE RAILING,STL,54"PICKET RAIL

0515  2301 8 $32.28 $408,222.42 12,647.000 LF N PED/BICYCLE RAILING, ALUM,42"PICKET RAIL

0515  2302 2 $42.96 $48,806.00 1,136.000 LF N PED/BICYCLE RAILING, ALUM,54"PICKET RAIL
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0515  2303 1 $103.00 $60,358.00 586.000 LF N PED/BICYCLE RAILING, ALUM,NON-STAND HT

0515  3  1 1 $25.50 $29,809.50 1,169.000 LF N PIPE HANDRAIL, STEEL

0519 78 5 $411.77 $23,882.86 58.000 EA N BOLLARDS

0520  1  7 38 $12.61 $1,614,757.93 128,075.000 LF N CONCRETE CURB & GUTTER, TYPE E

0520  1  8 2 $39.81 $106,591.60 2,677.600 LF N CONCRETE CURB & GUTTER, SPECIAL

0520  1 10 83 $16.46 $4,719,191.28 286,620.260 LF N CONCRETE CURB & GUTTER, TYPE F

0520  2  1 3 $16.83 $17,381.40 1,033.000 LF N CONCRETE CURB, TYPE A

0520  2  2 7 $10.85 $79,116.77 7,294.000 LF N CONCRETE CURB, TYPE B

0520  2  4 37 $13.49 $348,724.11 25,845.300 LF N CONCRETE CURB, TYPE D

0520  2  9 1 $33.50 $887.75 26.500 LF N CONCRETE CURB, SPECIAL

0520  3 11 $23.92 $119,276.30 4,986.600 LF N VALLEY GUTTER- CONCRETE

0520  5 11 19 $24.90 $344,387.54 13,831.500 LF N TRAF SEP CONC-TYPE I, 4' WIDE

0520  5 12 3 $29.96 $135,890.05 4,536.000 LF N TRAF SEP CONC-TYPE I, 6' WIDE

0520  5 16 4 $26.97 $134,169.39 4,974.000 LF N TRAF SEP CONC-TYPE I, 8.5' WIDE

0520  5 21 1 $38.05 $33,866.32 890.000 LF N TRAF SEP CONC - TYPE II, 4' WIDE

0520  5 22 1 $30.30 $6,150.90 203.000 LF N TRAF SEP CONC - TYPE II, 6' WIDE

0520  5 41 13 $26.18 $182,300.76 6,963.750 LF N TRAF SEP CONC-TYPE IV, 4' WIDE

0520  5 42 4 $33.00 $145,874.34 4,420.800 LF N TRAF SEP CONC-TYPE IV, 6' WIDE

0520  5 46 1 $30.00 $35,310.00 1,177.000 LF N TRAF SEP CONC-TYPE IV,8.5' WIDE

0520  6 15 $14.92 $656,787.50 44,020.800 LF N SHOULDER GUTTER- CONCRETE

0520 70 20 $44.29 $283,303.21 6,396.500 SY N CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT

0521  1 12 $96.10 $894,768.35 9,310.600 LF N MEDIAN CONC BARRIER WALL

0521  1  1 2 $35.14 $39,004.66 1,110.000 LF N MEDIAN BARRIER WALL CONC, PRECAST

0521  5  1 17 $63.14 $2,062,193.18 32,662.000 LF N CONC TRAF RAIL, BRG, 32" F-SHAPE

0521  5  2 1 $70.61 $534,376.48 7,568.000 LF N CONC TRAF RAIL, BRG, 42" F-SHAPE

0521  5  3 3 $93.55 $416,380.00 4,451.000 LF N CONC TRAF RAIL, BRG, 32" F MED, DBL

0521  5  4 3 $72.08 $140,986.20 1,956.000 LF N CONC TRAF RAIL, BRG, 32" VERT FACE

0521  5  6 1 $110.00 $83,380.00 758.000 LF N CONC TRAF RAIL- BRG, CORRAL W/CURB

0521  5  8 2 $112.22 $60,600.00 540.000 LF N CONC TRAF RAIL, BRG, RETRO-VERT FACE

0521  5  9 2 $87.18 $237,642.00 2,726.000 LF N CONC TRAF RAIL, BRG, SPECIAL DESIGN

0521  5 20 1 $220.14 $193,500.00 879.000 LF N CONC TRAF RAIL,BRG,F SHAPED W/SND, 8'

0521  6  2 1 $52.50 $168,682.50 3,213.000 LF N CONC PARAPET, SPECIAL

0521  6 31 1 $182.00 $50,050.00 275.000 LF N CONC PARAPET, RETAINING WALL SYS, 27"

0521  8  1 7 $123.73 $2,837,579.14 22,933.000 LF N CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE

0521  8  2 1 $205.23 $310,923.45 1,515.000 LF N CONC TRAF RAIL BAR,JCT SLAB,42"F SHAPE
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0521  8  3 1 $235.00 $408,430.00 1,738.000 LF N CONC TRAF RAIL BAR,JCT SLAB,32"V SHP

0521 72  3 11 $114.74 $1,355,712.92 11,815.300 LF N SHLDR CONC BARRIER WALL, RIGID-SHLDR

0521 72  4 2 $147.21 $150,003.50 1,019.000 LF N SHLDR CONC BARRIER WALL, RIGID RETAIN

0521 72  5 6 $130.78 $215,967.11 1,651.440 LF N SHLDR CONC BARRIER WALL,RIGID C&C

0521 72 11 3 $240.84 $1,343,158.20 5,577.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 54"

0521 72 23 1 $255.00 $178,500.00 700.000 LF N SHLDR CONC BAR WALL,F SHAPE,14' SND WALL

0521 73 4 $30.95 $42,590.28 1,376.000 LF N CONCRETE BARRIER WALL, REMOVAL

0522  1 91 $27.01 $7,854,482.64 290,757.090 SY N SIDEWALK CONC, 4" THICK

0522  2 66 $39.60 $2,938,768.43 74,210.730 SY N SIDEWALK CONC, 6" THICK

0522  3 6 $42.38 $18,382.58 433.800 SY N BUS BOARDING PAD- CONCRETE

0522  4 10 $67.95 $83,688.60 1,231.600 SY N BUS SHELTER PAD- CONCRETE

0524  1  1 19 $41.33 $218,915.22 5,297.200 SY N CONCRETE DITCH PAVT, NR, 3"

0524  1  2 15 $50.31 $149,475.28 2,970.920 SY N CONCRETE DITCH PAVT, NR, 4"

0524  1  4 3 $39.41 $98,660.50 2,503.300 SY N CONCRETE DITCH PAVT, NR, 6"

0524  1 19 2 $31.80 $302,238.20 9,504.000 SY N CONC DITCH PAVT, 3", REINFORCED

0524  1 29 11 $41.83 $334,652.98 8,000.800 SY N CONC DITCH PAVT, 4", REINFORCED

0524  1 49 2 $136.60 $28,412.40 208.000 SY N CONC DITCH PAVT, 6", REINFORCED

0524  2  2 9 $47.36 $258,183.68 5,451.000 SY N CONC SLOPE PAVT, NR, 4"

0524  2  4 1 $108.00 $3,996.00 37.000 SY N CONC SLOPE PAVT, NR, 6"

0524  2 49 1 $56.47 $40,488.99 717.000 SY N CONC SLOPE PAVT, 6", REINFORCED

0524  3 3 $1,477.37 $5,614.00 3.800 CY N CONC CORE DITCH BLOCKS

0526  1  1 3 $38.96 $46,580.00 1,195.500 SY N PAVERS, ARCHITECTURAL, ROADWAY

0526  1  2 8 $37.54 $262,012.58 6,980.000 SY N PAVERS, ARCHITECTURAL, SIDEWALK

0527  1 56 $324.29 $477,361.39 1,472.000 EA N DETECTABLE WARNING ON EXIST WALK SURF, R

0530  1 14 $352.37 $325,834.54 924.700 CY N RIPRAP, SAND-CEMENT

0530  3  3 10 $67.08 $1,533,151.25 22,855.200 TN N RIPRAP- RUBBLE, BANK AND SHORE

0530  3  4 24 $74.47 $624,834.33 8,390.000 TN N RIPRAP, RUBBLE, F&I, DITCH LINING

0530 74 7 $75.29 $595,329.54 7,907.400 TN N BEDDING STONE

0530 78 2 $202.40 $1,253,557.20 6,193.600 SY N RIPRAP - ARTICULATING BLOCK

0534 72101 3 $19.17 $3,369,175.90 175,731.000 SF N SOUND BARRIER-INC FOUNDATION, PERM

0536  1  1 69 $15.08 $3,303,540.29 219,037.150 LF N GUARDRAIL- ROADWAY

0536  1  2 1 $23.04 $34,767.36 1,509.000 LF N GUARDRAIL- BRIDGE

0536  1  3 12 $27.71 $2,865,718.84 103,401.500 LF N GUARDRAIL- ROADWAY, DOUBLE FACE

0536  1  5 18 $28.28 $229,313.86 8,108.300 LF N GUARDRAIL- ROADWAY, THRIE BEAM

0536  1  8 5 $20.63 $2,612,057.40 126,629.900 LF N GUARDRAIL, ROADWAY W RUB RAIL
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0536  1 11 3 $22.15 $170,135.65 7,682.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM

0536  1 12 2 $30.82 $101,977.80 3,309.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM DOUBL

0536  2 15 $15.87 $27,885.16 1,757.250 LF N GUARDRAIL- SHOP-BENT PANELS

0536  7 24 $160.13 $181,422.93 1,133.000 EA N SPECIAL GUARDRAIL POST

0536  8 34 $1,239.95 $327,347.91 264.000 EA N GUARDRAIL- BRIDGE ANCHORAGE ASSEM, F&I

0536  8  1 2 $458.94 $3,671.49 8.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS

0536  8  6 11 $114.60 $13,523.22 118.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE

0536 73 73 $1.29 $172,925.21 134,004.360 LF N GUARDRAIL REMOVAL

0536 76 1 $90.00 $360.00 4.000 EA N GUARDRAIL POST - SPECIAL LENGTH

0536 82 19 $1,243.72 $130,590.47 105.000 EA N GUARDRAIL ANCHORAGE- CONC BAR WALL

0536 85 22 50 $1,596.44 $582,701.48 365.000 EA N GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED

0536 85 24 30 $1,880.35 $362,907.76 193.000 EA N GUARDRAIL END ANCHORAGE ASSEM- PARALLEL

0536 85 25 39 $517.70 $148,580.33 287.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYPE II

0536 85 26 5 $1,382.52 $23,502.91 17.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYP CRT

0538  1 16 $5.67 $397,760.74 70,107.730 LF N GUARDRAIL RESET

0539 75400 1 $15.00 $195.00 13.000 LF N GLARE SCREEN, REMOVE

0539 75600 1 $21.00 $924.00 44.000 LF N GLARE SCREEN, RELOCATE

0539 80111 2 $27.85 $52,965.16 1,902.000 LF N OPAQUE VISUAL BARR, F&I, CONC, 2'3" HT

0542 70 1 $38.51 $924.24 24.000 EA N BUMPER GUARDS, CONCRETE

0544 75 14 4 $20,539.04 $205,390.44 10.000 EA N CRASH CUSHION- QUADGUARD

0544 75 40 18 $15,853.57 $697,557.19 44.000 EA N CRASH CUSHION - OPTIONAL

0546 71 3 $239.57 $19,645.00 82.000 PS N RUMBLE STRIPS

0546 72 51 20 $2,023.17 $583,098.39 288.210 PM N RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH

0547 70  1 8 $60.21 $116,248.66 1,930.800 SY N RIPRAP FABR-FORMED CNC,8" FILT POINTS

0547 70  2 1 $275.00 $6,875.00 25.000 SY N RIPRAP FABR-FORMED CNC,10" FILTER POINTS

0548 12 9 $24.56 $10,373,342.35 422,409.000 SF N RETAINING WALL SYSTEM,PERM, EXC BAR.

0548 13 7 $24.20 $1,086,535.13 44,892.000 SF N RETAINING WALL SYSTEM,TEMP, EXC BAR.

0550 10110 5 $5.58 $89,832.86 16,095.000 LF N FENCING, TYPE A, 0.0-5.0', STANDARD

0550 10118 2 $5.14 $3,260.45 634.000 LF N FENCING,TYPE A, 0.0-5.0', RESET EXISTING

0550 10120 2 $4.45 $57,927.28 13,028.000 LF N FENCING, TYPE A, 5.1-6.0, STANDARD

0550 10128 1 $15.56 $3,734.40 240.000 LF N FENCING, TYPE A, 5.1-6.0', RESET EXIST

0550 10218 1 $6.00 $10,164.00 1,694.000 LF N FENCING, TYPE B, 0.0-5.0', RESET EXIST

0550 10220 16 $9.03 $329,895.20 36,540.000 LF N FENCING, TYPE B, 5.1-6.0', STANDARD

0550 10221 2 $11.06 $69,753.59 6,304.700 LF N FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT

0550 10222 7 $12.20 $628,630.60 51,536.400 LF N FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
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0550 10228 4 $6.73 $8,546.50 1,270.000 LF N FENCING, TYPE B, 5.1-6.0, RESET EXISTING

0550 10240 1 $10.00 $700.00 70.000 LF N FENCING, TYPE B, 7.1-8.0', STANDARD

0550 10251 1 $11.05 $55,051.10 4,982.000 LF N FENCING,TYPE B,8.1-10.0',W/ BRBD WR ATT

0550 10325 1 $51.00 $49,929.00 979.000 LF N FENCING, TYPE R, 5.1-6.0', VERTICAL

0550 10918 1 $60.00 $3,300.00 55.000 LF N FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI

0550 10959 1 $7.37 $915,331.89 124,197.000 LF N FENCING, SPECIAL TYP, 8.1-10.0', SPECIAL

0550 60124 3 $767.25 $6,138.00 8.000 EA N FENCE GATE,TYP A, DBL, 18.1-20.' OPENING

0550 60125 1 $840.00 $840.00 1.000 EA N FENCE GATE,TYP A, DBL, 20.1-24.' OPENING

0550 60135 1 $1,518.56 $16,704.16 11.000 EA N FENCE GATE,TYP A, SLIDE/CAN, 20.1-24.0'

0550 60211 4 $535.00 $6,955.00 13.000 EA N FENCE GATE,TYP B,SGL, 0- 6.0' OPENING

0550 60212 1 $2,000.00 $2,000.00 1.000 EA N FENCE GATE,TYP B,SGL,6.1-12.0' OPENING

0550 60213 1 $1,473.72 $2,947.44 2.000 EA N FENCE GATE,TYP B, SGL,12.1-18.0' OPENING

0550 60223 2 $1,555.00 $3,110.00 2.000 EA N FENCE GATE,TYP B, DBL,12.1-18.0' OPENING

0550 60224 5 $899.86 $23,396.40 26.000 EA N FENCE GATE,TYP B, DBL,18.1-20.0' OPENING

0550 60225 6 $1,434.65 $34,431.48 24.000 EA N FENCE GATE,TYP B, DBL, 20.1-24' OPENING

0550 60226 2 $4,804.46 $14,413.38 3.000 EA N FENCE GATE,TYP B, DBL, 24-30' OPENING

0550 60233 2 $1,149.89 $3,449.67 3.000 EA N FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN

0550 60234 3 $1,558.74 $14,028.64 9.000 EA N FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN

0550 60235 1 $2,193.88 $15,357.16 7.000 EA N FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN

0550 60923 1 $4,473.78 $13,421.34 3.000 EA N FENCE GATE, SPE, DOUBLE, 12.1-1' OPENING

0555  1  1 53 $11.80 $966,503.84 81,934.000 LF N DIRECTIONAL BORE, LESS THAN 6"

0555  1  2 32 $18.49 $719,766.16 38,931.000 LF N DIRECTIONAL BORE, 6" TO < 12"

0555  1  3 4 $65.61 $208,116.80 3,172.000 LF N DIRECTIONAL BORE, 12" TO < 18"

0555  1  4 2 $121.04 $308,284.08 2,547.000 LF N DIRECTIONAL BORE, 18" TO < 24"

0556  1  1 1 $35.00 $12,285.00 351.000 LF N JACK AND BORE, CASE DIA <6"

0556  1  2 2 $564.69 $610,435.00 1,081.000 LF N JACK AND BORE, CASE DIA 6"TO<12"

0556  1  5 2 $542.74 $112,346.40 207.000 LF N JACK AND BORE, CASE DIA 24"TO<36"

0556  1  6 2 $537.79 $1,423,001.58 2,646.000 LF N JACK AND BORE, CASE DIA, 36"TO<48"

0556  1  7 3 $680.33 $1,417,119.81 2,083.000 LF N JACK AND BORE, CASE DIA 48"TO<60"

0556  1  8 2 $936.82 $1,516,715.00 1,619.000 LF N JACK AND BORE, CASE DIA 60"TO<72"

0556  1  9 1 $1,200.00 $380,400.00 317.000 LF N JACK AND BORE, CASE DIA 72"TO<84"

0561  1 11 $2,046.14 $22,746,912.44 11,117.000 TN N COATING EXISTING STRUCTURAL STEEL

0563  3 2 $.40 $160,774.92 402,906.000 SF N ANTI-GRAFFITI COATING, SACRIFICIAL

0563  4 1 $.75 $7,419.00 9,892.000 SF N ANTI-GRAFFITI COATING, NON-SACRIFICIAL

0570  1  1 26 $.43 $985,083.98 2,304,007.100 SY N PERFORMANCE TURF
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0570  1  2 133 $1.63 $9,415,419.71 5,788,021.100 SY N PERFORMANCE TURF, SOD

0571  1 11 6 $3.50 $49,201.84 14,060.000 SY N PLASTIC EROSION MAT, TRM, TYPE 1

0571  1 12 7 $2.91 $389,277.36 133,571.000 SY N PLASTIC EROSION MAT, TRM, TYPE 2

0571  1 13 2 $4.59 $8,266.00 1,802.000 SY N PLASTIC EROSION MAT, TRM, TYPE 3

0580  1  1 32 $39,417.61 $1,300,780.98 33.000 LS N LANDSCAPE COMPLETE- SMALL PLANTS

0580  1  2 38 $72,142.40 $2,957,838.22 41.000 LS N LANDSCAPE COMPLETE- LARGE PLANTS

0590 70 21 $39,994.61 $879,881.50 22.000 LS N IRRIGATION SYSTEM

0604  3  1 1 $63.80 $63.80 1.000 PI N TIMING IMPLEMENTATION, CONTROLLER

0604  3  2 1 $320.00 $640.00 2.000 PI N TIMING IMPLEMENTATION,CNTL&COORD

0630  1 11 22 $10.87 $24,204.20 2,226.000 LF N CONDUIT-SIGNALS, F& I, ABOVEGROUND

0630  1 12 82 $4.29 $466,283.86 108,734.000 LF N CONDUIT-SIGNALS, F& I, UNDERGROUND

0630  1 13 51 $9.15 $665,004.77 72,665.000 LF N CONDUIT-SIGNALS, F&I, UNDER EXIST PAVT

0630  1 14 17 $11.70 $147,096.99 12,568.000 LF N CONDUIT-SIGNALS,F& I, UG JACKED

0630  1 15 1 $15.00 $1,005.00 67.000 LF N CONDUIT-SIGNALS,F& I, BRIDGE MOUNT

0632  6  1 2 $2.68 $3,444.85 1,283.000 LF N CABLE - SIGNAL, FURNISH & INSTALL

0632  7  1 73 $2,692.82 $705,517.61 262.000 PI N CABLE, SIGNAL, FURNISH & INSTALL

0632  8112 2 $2.42 $3,772.45 1,558.000 LF N CABLE, INTERCONNECT, TBD, F&I, UG

0632  8140 2 $5.59 $1,678.00 300.000 LF N CABLE, INTERCONNECT,TBD, RELOCATE

0632  8211 4 $3.61 $4,282.78 1,188.000 LF N CABLE, INTERCONNECT, 1-25, F&I, AERIAL

0632  8212 7 $2.92 $45,223.02 15,468.000 LF N CABLE, INTERCONNECT, 1-25, F&I, UG

0633  1121 1 $2.60 $8,892.00 3,420.000 LF N SIGNALS FIBER OPTIC CABLE, F&I, UG,2-12

0633  1122 1 $5.00 $19,510.00 3,902.000 LF N SIGNALS FIBER OPTIC CABLE, F&I, UG,13-48

0633  1123 1 $3.00 $5,220.00 1,740.000 LF N SIGNALS FIBER OPTIC CABLE, F&I, UG,49-96

0633  2 32 1 $57.00 $114.00 2.000 EA N SIGNALS- FO CONNECTION, INSTALL, TERM

0633121  1 1 $10.90 $4,142.00 380.000 LF N CAB-FIB OPT, F&I, UG, SGL MODE, 1- 25 PR

0633121  3 1 $2.00 $37,590.00 18,795.000 LF N CAB-FIB OPT, F&I,UG, SGL MODE, 51-100 PR

0634  4142 1 $819.94 $819.94 1.000 PI N SPAN WIRE ASM, F&I, SINGLE PT, DIAGONAL

0634  4143 6 $1,620.17 $12,961.39 8.000 PI N SPAN WIRE ASSEMBLY, F&I, SINGLE PT, BOX

0634  4144 1 $2,748.66 $2,748.66 1.000 PI N SPAN WIRE ASSEMBLY, F&I, SINGLE PT,OTHER

0634  4151 2 $930.50 $1,861.00 2.000 PI N SPAN WIRE ASM, F&I, TWO PT, PERPENDICULA

0634  4152 2 $923.02 $1,846.03 2.000 PI N SPAN WIRE ASM, F&I, TWO PT, DIAGONAL

0634  4153 2 $2,434.50 $4,869.00 2.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, BOX

0634  4154 1 $1,958.00 $3,916.00 2.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER

0634  4400 1 $450.00 $900.00 2.000 PI N SPAN WIRE ASSEMBLY, ADJUST

0634  6  1 1 $2.50 $375.00 150.000 LF N MESSENGER WIRE, F&I
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0634  7 1 $600.00 $1,200.00 2.000 EA N ADJUST CABLE- SPAN WIRE ASSEMBLY

0635  1 11 90 $317.23 $1,054,162.01 3,323.000 EA N PULL & JUNCTION BOXES, F&I, PULL BOX

0635  1 12 3 $192.79 $1,542.33 8.000 EA N PULL&JUNCTION BOXES,F&I,AERIAL JUNCT BOX

0635  1 13 3 $365.13 $4,016.42 11.000 EA N PULL&JUNCTION BOXES,F&I,MOUNT JUNCT BOX

0635  1 15 10 $841.67 $41,242.00 49.000 EA N PULL & JUNCTION BOX, F&I, FIBER OPTICS

0635  1 16 2 $1,888.42 $11,330.50 6.000 EA N PULL & JUNCTION BOX, F&I, SPECIAL

0635  1 30 2 $261.44 $1,307.18 5.000 EA N PULL & JUNCTION BOX, INSTALL

0635  1 40 2 $173.78 $4,692.00 27.000 EA N PULL & JUNCTION BOX, RELOCATE

0639  1 11 1 $989.67 $989.67 1.000 AS N SIGNAL,ELECTRICAL POWER SRV,OHD,FUR PC

0639  1 12 10 $1,122.41 $14,591.31 13.000 AS N SIGNAL,ELECTRICAL POWER SRV,OHD,FUR CONT

0639  1 13 1 $853.00 $853.00 1.000 AS N SIGNAL,ELECTRICAL POWER SERVICE,OVERHEAD

0639  1 22 18 $1,187.28 $46,303.73 39.000 AS N SIGNAL,ELECT POWER SERV,UG,PUR CONT

0639  1 23 12 $1,611.43 $53,177.10 33.000 AS N SIGNAL,ELECT POWER SERV,UNDERGROUND

0639  2  1 40 $1.40 $69,921.92 50,052.000 LF N SIGNAL,ELECTRICAL SERVICE WIRE

0639  3 11 11 $327.82 $6,228.59 19.000 EA N SIGNAL,ELEC SERV DISCON, F&I, POLE MNT

0639  3 12 1 $118.66 $118.66 1.000 EA N SIGNAL,ELEC SERV DISCON, F&I, CABINET

0641  2 11 2 $758.16 $1,516.31 2.000 EA N PREST CNC POLE,F&I,TYP P-II,PEDESTAL

0641  2 12 22 $725.77 $54,432.63 75.000 EA N PREST CNC POLE,F&I,TYP P-II SRV POLE

0641  2 16 3 $6,104.31 $61,043.10 10.000 EA N PREST CNC POLE,F&I,TYP P-VI

0641  2 17 2 $5,752.56 $92,040.88 16.000 EA N PREST CNC POLE,F&I,TYP P-VII

0641  2 18 3 $8,594.85 $137,517.64 16.000 EA N PREST CNC POLE,F&I,TYP P-VIII

0649  1 14 1 $17,491.26 $69,965.04 4.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  VII

0649  1 16 2 $24,540.00 $196,320.00 8.000 EA N STEEL STRAIN POLE, F&I, TYPE PS- IX

0649  1 17 1 $23,888.09 $95,552.36 4.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  X

0649 31101 6 $18,339.10 $366,781.92 20.000 EA N ST M/ARM,F&I, WS-150,SING ARM,W/0 LUM-36

0649 31102 10 $19,735.58 $414,447.08 21.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-46

0649 31103 13 $22,960.37 $619,930.09 27.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-60

0649 31104 6 $26,917.49 $269,174.88 10.000 EA N M/ARM,F&I,WS-150,SINGLE ARM,W/0 LUM-70.5

0649 31105 6 $26,459.31 $396,889.72 15.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-78

0649 31108 1 $27,230.00 $27,230.00 1.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60

0649 31111 1 $27,500.00 $27,500.00 1.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-46

0649 31112 3 $29,856.00 $149,280.00 5.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-60

0649 31113 1 $36,550.00 $36,550.00 1.000 EA N M/ARM,F&I,WS-150,DBL ARM,W/0 LU 36-70.5

0649 31115 2 $33,050.00 $66,100.00 2.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-60

0649 31116 3 $37,500.00 $112,500.00 3.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-70.5
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0649 31117 2 $33,796.67 $101,390.00 3.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-60

0649 31118 2 $35,142.50 $70,285.00 2.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-70.5

0649 31201 5 $14,170.15 $198,382.10 14.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-36

0649 31202 8 $17,019.14 $306,344.54 18.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-46

0649 31203 9 $20,259.64 $648,308.58 32.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-60

0649 31204 8 $26,244.51 $393,667.60 15.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 70.5

0649 31205 7 $31,356.60 $501,705.62 16.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 78

0649 31215 3 $31,116.00 $155,580.00 5.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-60

0649 31216 1 $32,255.50 $64,511.00 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-70.5

0649 31217 1 $32,477.50 $64,955.00 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-60

0649 31218 2 $32,614.35 $65,228.70 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-70.5

0649 31299 1 $40,300.00 $40,300.00 1.000 EA N M/ARM,F&I, WS-130, CUSTOM

0649 31302 1 $23,500.00 $23,500.00 1.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-46

0649 31304 1 $23,557.00 $94,228.00 4.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-70.5

0649 31305 1 $24,000.00 $24,000.00 1.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-78

0649 31999 12 $27,160.02 $814,800.49 30.000 EA N M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM

0650 51111 2 $406.01 $2,842.08 7.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, STD

0650 51311 43 $687.98 $612,298.52 890.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, STD

0650 51312 3 $688.19 $16,516.44 24.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, LW

0650 51313 2 $695.48 $43,815.00 63.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, SPL

0650 51321 2 $1,381.67 $8,290.00 6.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 2 WAY, STD

0650 51331 1 $1,895.00 $1,895.00 1.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 3 WAY, STD

0650 51411 11 $900.29 $24,307.83 27.000 AS N TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD

0650 51412 1 $775.00 $775.00 1.000 AS N TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, LW

0650 51511 32 $1,063.09 $144,580.39 136.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, STD

0650 51512 2 $1,083.61 $3,250.84 3.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, LW

0650 51513 1 $1,025.00 $2,050.00 2.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, SPL

0650 54 4 $187.96 $4,511.00 24.000 AS N TRAFFIC SIGNAL, RELOCATE

0653191 65 $526.20 $601,444.29 1,143.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 1

0653192 43 $1,046.02 $213,387.32 204.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 2

0653400 2 $166.10 $332.20 2.000 AS N PEDESTRIAN SIGNAL, RELOCATE

0659107 63 $682.59 $576,790.72 845.000 EA N SGNL HEAD AUXILIARIES, F&I, ALUMINUM PED

0659108 5 $833.46 $27,504.34 33.000 EA N SGNL HEAD AUXILIARIES,F&I,STEEL PEDESTAL

0659109 1 $600.00 $600.00 1.000 EA N SGNL HEAD AUXIL, F&I, CONC PED TYP II

0660  1101 1 $118.00 $944.00 8.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
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0660  1102 4 $176.83 $13,969.26 79.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 2

0660  1103 9 $193.53 $17,417.58 90.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 3

0660  1104 8 $279.16 $8,933.00 32.000 EA N LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4

0660  1105 2 $249.75 $1,998.00 8.000 EA N LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5

0660  1106 1 $225.00 $225.00 1.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 6

0660  1109 12 $133.58 $22,308.60 167.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 9

0660  1110 6 $376.31 $10,160.50 27.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 10

0660  1111 5 $290.65 $11,625.80 40.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 11

0660  2101 34 $549.20 $368,512.86 671.000 AS N LOOP ASSEMBLY- F&I, TYPE A

0660  2102 38 $484.06 $421,618.64 871.000 AS N LOOP ASSEMBLY, F&I, TYPE B

0660  2103 1 $450.00 $3,600.00 8.000 AS N LOOP ASSEMBLY, F&I, TYPE C

0660  2106 50 $579.04 $471,337.90 814.000 AS N LOOP ASSEMBLY, F&I, TYPE F

0663 74 11 6 $4,911.89 $451,894.00 92.000 EA N VEH DETECTOR ASSEM, F&I, OPTICAL TYPE

0663 74 14 8 $2,118.80 $95,345.80 45.000 EA N VEH DETECTOR ASSEM, F&I, EMERGENCY PRE-E

0663 74 15 29 $5,700.34 $1,596,095.29 280.000 EA N VEH DETECTOR ASSEM, F&I, VIDEO

0663 74 40 1 $420.00 $1,680.00 4.000 EA N VEH DETECTOR ASSEM, RELOCATE

0665 11 46 $127.25 $112,234.25 882.000 EA N PED DET, F&I, DET STA POLE OR CAB MTD

0665 12 12 $283.21 $25,205.58 89.000 EA N PED DET, F&I,  DET STA W/POST

0665 13 27 $146.77 $67,661.18 461.000 EA N PED DET, F&I, DET WITH SIGN ONLY

0665111 1 $115.00 $1,150.00 10.000 EA N PED DET,ACCESSIBLE F&I,  POLE OR CAB MTD

0668 15 1 $5,825.22 $5,825.22 1.000 EA N DET CABINET- SIGNALS,F&I,TYP V,54X23X24"

0670  4  1 2 $6,807.50 $13,615.00 2.000 AS N FLASHING BEACON CNTL ASSEM,F&I

0670  5110 11 $19,868.06 $337,757.06 17.000 AS N TRAF CNTL ASSEM, F&I, NEMA

0670  5111 10 $22,602.41 $361,638.60 16.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT

0670  5112 2 $25,946.00 $129,730.00 5.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT

0670  5120 4 $20,276.04 $263,588.50 13.000 AS N TRAF CNTL ASSEM, F&I, 170

0670  5121 2 $22,428.65 $44,857.30 2.000 AS N TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN

0670  5130 4 $19,281.05 $134,967.35 7.000 AS N TRAF CNTL ASSEM, F&I, SPECIAL

0670  5131 6 $11,459.62 $148,975.00 13.000 AS N TRAF CNTL ASSEM,F&I,SPECIAL,1 PREEMPTION

0670  5132 2 $22,445.00 $134,670.00 6.000 AS N TRAF CNTL ASSEM, F&I, SPECIAL, 2 PREEM

0670  5310 1 $1,867.60 $1,867.60 1.000 AS N TRAF CNTL ASSEM, INS, NEMA

0670  5410 19 $434.89 $23,048.91 53.000 AS N TRAF CNTL ASSEM, MOD, NEMA

0670  5411 6 $516.34 $8,261.50 16.000 AS N TRAF CNTL ASSEM, MOD, NEMA, PRE, ONE

0670  5420 10 $1,000.41 $34,013.80 34.000 AS N TRAF CNTL ASSEM, MODIFY, 170

0670  5430 6 $292.24 $10,520.68 36.000 AS N TRAF CNTL ASSEM, MODIFY SPECIAL
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0670  5431 1 $340.00 $1,700.00 5.000 AS N TRAF CNTL ASSEM,MODIFY, SPECIAL,1 PREEMP

0670  5520 3 $1,515.49 $13,639.40 9.000 AS N TRAF CNTL ASSEM, RELOCATE, 170

0671  2 41 2 $320.83 $1,925.00 6.000 EA N TRAFFIC CONTROLLER, MODIFY, NEMA

0678  1103 1 $1,950.00 $1,950.00 1.000 EA N CNTRL ACCESS, F&I, TYPE 12 CONFLICT MON

0678  1104 5 $46.27 $1,156.80 25.000 EA N CNTRL ACCESS, F&I, LOAD SWITCH

0678  1106 1 $160.00 $160.00 1.000 EA N CNTRL ACCESS, F&I, TYPE 3 FLASHER

0678  1111 1 $685.00 $31,510.00 46.000 EA N CNTRL ACCESS, F&I, POWER REDUCTION ASSM

0680106 1 $2,200.00 $4,400.00 2.000 EA N SYS CONTROL EQP, F&I, COMM INTERFACE

0683103 1 $283.00 $283.00 1.000 LS N SYS COMMUNICATIONS, TDM HARDWARE

0684 11 1 $.50 $285.50 571.000 LF N SYS COM CARRIER, F&I, MULTI-PAIR CABLE

0685106 23 $4,519.63 $257,618.65 57.000 EA N SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE

0685120 8 $1,746.26 $34,925.20 20.000 EA N SYS AUX, F&I, TELEMETRY TRANSCEIVER

0685128 8 $574.32 $12,635.00 22.000 EA N SYS AUX, F&I, INTERFACE PANEL

0685140 1 $91.00 $273.00 3.000 EA N SYS AUX, F&I, FIB OPT-MODUL/DEMODUL

0685143 3 $165.00 $1,320.00 8.000 EA N SYS AUX, F&I, VIDEO MONITORS

0685144 3 $475.68 $5,232.50 11.000 EA N SYS AUX, F&I, VIDEO SYS SUPPORT EQUIP

0690 10 46 $24.87 $21,613.10 869.000 EA N SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL

0690 20 61 $26.46 $29,739.51 1,124.000 EA N SIGNAL PEDESTRIAN ASSEMBLY REMOVAL

0690 31 45 $68.69 $14,906.50 217.000 EA N SIGNAL PEDESTAL REMOVAL

0690 32  1 16 $838.21 $72,924.38 87.000 EA N POLE REMOVAL, SHALLOW, DIRECT BURIAL

0690 32  2 7 $953.03 $30,497.04 32.000 EA N POLE REMOVAL, SHALLOW, BOLT ON ATTACH

0690 34  1 19 $782.82 $142,472.89 182.000 EA N COMPLETE POLE REMOVAL- DEEP,  DIRECT BUR

0690 34  2 7 $1,709.50 $41,028.00 24.000 EA N COMPLETE POLE REMOVAL- DEEP,  BOLT ON AT

0690 50 35 $172.56 $14,667.59 85.000 EA N CNTRL ASSEM, REM, COMPLETE ASSEMB

0690 50  1 1 $111.00 $666.00 6.000 EA N CNTRL ASSEM, REM, CAB ASSM LESS FDN

0690 60 19 $13.79 $7,076.32 513.000 EA N DETECTOR VEHICLE ASSEMBLY REMOVE

0690 70 52 $17.14 $13,246.17 773.000 EA N DETECTOR PEDESTRIAN ASSEMBLY REMOVE

0690 80 35 $198.19 $22,197.33 112.000 EA N SPAN WIRE ASSEMBLY, REMOVE

0690 90 55 $256.08 $45,837.51 179.000 PI N CONDUIT & CABLING REMOVE

0690 91 7 $.46 $5,448.70 11,940.000 LF N SIGNAL INTERCONNECT CABLE REMOVE

0690100 69 $333.64 $87,413.76 262.000 PI N SIGNAL EQUIPMENT MISCELLANOUS REMOVE

0699  1  1 45 $2,654.04 $1,043,039.16 393.000 EA N INTERNAL ILLUM SIGN, FURNISH & INST, NA

0699  1 41 5 $1,021.57 $13,280.40 13.000 EA N INTERNAL ILLUM SIGN, RELOCATE, ST NAME

0700 20 11 114 $250.87 $1,345,423.48 5,363.000 AS N SINGLE POST SIGN, F&I, LESS THAN 12 SF

0700 20 12 93 $623.21 $1,120,532.55 1,798.000 AS N SINGLE POST SIGN, F&I, 12-20 SF
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0700 20 14 43 $1,083.30 $262,159.16 242.000 AS N SINGLE POST SIGN, F&I, 21-30 SF

0700 20 15 5 $1,171.73 $17,576.00 15.000 AS N SINGLE POST SIGN, F&I, 31+ SF

0700 20 19 10 $1,754.22 $80,694.15 46.000 AS N SINGLE POST SIGN, F&I, NON STD

0700 20 31 4 $132.80 $1,460.75 11.000 AS N SINGLE POST SIGN, INS, LESS THAN 12 SF

0700 20 32 1 $29.25 $29.25 1.000 AS N SINGLE POST SIGN, INS, 12-20 SF

0700 20 40 70 $117.89 $68,727.71 583.000 AS N SINGLE POST SIGN, RELOCATE

0700 20 60 110 $14.85 $67,822.68 4,568.000 AS N SINGLE POST SIGN, REMOVE

0700 21 11 46 $2,380.42 $597,484.54 251.000 AS N MULTI- POST SIGN, F&I, 50 OR <

0700 21 12 28 $4,244.24 $377,737.60 89.000 AS N MULTI- POST SIGN, F&I, 51-100

0700 21 13 9 $5,767.32 $155,717.70 27.000 AS N MULTI- POST SIGN, F&I, 101-150

0700 21 14 4 $7,654.45 $38,272.26 5.000 AS N MULTI- POST SIGN, F&I, 151-200

0700 21 15 3 $9,028.36 $27,085.07 3.000 AS N MULTI- POST SIGN, F&I, 201-250

0700 21 16 4 $11,395.20 $102,556.83 9.000 AS N MULTI- POST SIGN, F&I, 251-300

0700 21 17 1 $14,000.00 $14,000.00 1.000 AS N MULTI- POST SIGN, F&I, > 300

0700 21 31 3 $3,022.00 $15,110.00 5.000 AS N MULTI- POST SIGN, INSTALL, 50 OR <

0700 21 32 1 $3,070.38 $18,422.28 6.000 AS N MULTI- POST SIGN, INSTALL, 51-100

0700 21 33 1 $4,492.09 $8,984.18 2.000 AS N MULTI- POST SIGN, INSTALL, 101-150

0700 21 34 3 $4,988.36 $24,941.78 5.000 AS N MULTI- POST SIGN, INSTALL, 151-200

0700 21 35 1 $5,366.91 $5,366.91 1.000 AS N MULTI- POST SIGN, INSTALL, 201-250

0700 21 36 1 $5,865.84 $5,865.84 1.000 AS N MULTI- POST SIGN, INSTALL, 251-300

0700 21 40 13 $1,898.51 $94,925.39 50.000 AS N MULTI- POST SIGN, RELOCATE

0700 21 60 47 $323.45 $82,803.65 256.000 AS N MULTI- POST SIGN, REMOVE

0700 22121 1 $78,933.98 $78,933.98 1.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S300OR<

0700 22122 3 $84,370.45 $253,111.36 3.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S301-500

0700 22123 1 $87,650.00 $87,650.00 1.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S501-700

0700 22124 3 $126,907.00 $1,015,256.00 8.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S >700

0700 22131 1 $111,615.00 $111,615.00 1.000 AS N OHD TRUS SPAN SGN,F&I,T101-150',S300 OR<

0700 22132 4 $122,008.22 $488,032.86 4.000 AS N OHD TRUS SPAN SGN,F&I,T101-150',S301-500

0700 22133 4 $132,427.29 $1,059,418.31 8.000 AS N OHD TRUSS SPAN SGN,F&I,T101-150,S501-700

0700 22134 2 $133,271.67 $1,199,445.00 9.000 AS N OHD TRUSS SPAN SGN,F&I,T101-150',S >700

0700 22142 2 $153,572.50 $307,145.00 2.000 AS N OHD TRUSS SPAN SGN,F&I,T151-200,S301-500

0700 22143 2 $150,975.00 $301,950.00 2.000 AS N OHD TRUSS SPAN SGN,F&I,T151-200,S501-700

0700 22154 2 $260,627.87 $1,563,767.24 6.000 AS N OHD TRUSS SPAN SGN,F&I,T>200,S>700

0700 22220 1 $90,000.00 $90,000.00 1.000 AS N OHD TRUSS SPAN SGN,F&I TRUSS,T51-100'

0700 22250 1 $150,000.00 $150,000.00 1.000 AS N OHD TRUSS SPAN SGN,F&I TRUSS,T>200
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0700 22600 7 $4,183.06 $121,308.85 29.000 AS N OHD TRUSS SPAN SGN, REMOVE

0700 23111 2 $40,378.95 $121,136.86 3.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S100 OR <

0700 23112 6 $38,401.22 $345,610.94 9.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S101-200

0700 23113 2 $46,237.82 $184,951.27 4.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S201-300

0700 23121 2 $50,626.36 $101,252.72 2.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S100 OR <

0700 23122 10 $52,465.97 $944,387.46 18.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S101-200

0700 23123 5 $58,007.33 $754,095.23 13.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S201-300

0700 23124 3 $60,706.37 $546,357.29 9.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S>300

0700 23131 1 $58,799.67 $176,399.01 3.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S100 OR <

0700 23132 5 $48,288.88 $338,022.15 7.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S101-200

0700 23133 6 $54,954.23 $659,450.73 12.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S201-300

0700 23134 4 $69,013.68 $552,109.46 8.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S>300

0700 23143 2 $69,750.00 $139,500.00 2.000 AS N OHD TRUSS CANT SGN,F&I,T>50,S201-300

0700 23600 16 $1,676.59 $90,536.04 54.000 AS N OHD TRUSS CANT SGN,REMOVE

0700 46 15 9 $583.64 $12,256.47 21.000 AS N SIGN EXISTING- REMOVE, SPAN WIRE

0700 46 16 8 $732.76 $9,525.92 13.000 AS N SIGN EXISTING- REMOVE, BRIDGE MOUNTED

0700 48 12 6 $3,298.45 $36,283.00 11.000 EA N SIGN PANELS, F & I, 101 - 200

0700 48 13 4 $5,477.00 $43,816.00 8.000 EA N SIGN PANELS, F&I, 201 - 300

0700 48 14 2 $6,717.50 $13,435.00 2.000 EA N SIGN PANELS, F&I, 301 - 400

0700 48 18 40 $166.34 $46,575.13 280.000 EA N SIGN PANELS, F & I, 15 OR <

0700 48 19 13 $866.66 $77,132.50 89.000 EA N SIGN PANELS, F & I, 16 - 100

0700 48 22 1 $700.00 $700.00 1.000 EA N SIGN PANELS, INSTALL, 101-200

0700 48 32 2 $2,013.33 $6,040.00 3.000 EA N SIGN PANELS, OVERLAY, 101 - 200

0700 48 34 1 $3,950.00 $3,950.00 1.000 EA N SIGN PANELS, OVERLAY, 301-400

0700 48 35 1 $5,550.00 $5,550.00 1.000 EA N SIGN PANELS, OVERLAY, 401-500

0700 48 38 4 $123.98 $7,067.04 57.000 EA N SIGN PANELS, OVERLAY, 15 OR <

0700 48 39 3 $445.48 $30,738.00 69.000 EA N SIGN PANELS, OVERLAY, 16-100

0700 48 42 1 $1,500.00 $6,000.00 4.000 EA N SIGN PANELS, RELOCATE, 101 - 200

0700 48 43 1 $760.00 $760.00 1.000 EA N SIGN PANELS, RELOCATE, 201 - 300

0700 48 48 12 $87.61 $4,818.70 55.000 EA N SIGN PANELS RELOCATE, 15 OR <

0700 48 49 2 $582.14 $4,075.00 7.000 EA N SIGN PANELS RELOCATE, 16 - 100

0700 48 52 6 $3,239.42 $110,140.28 34.000 EA N SIGN PANELS, REPLACE, 101 - 200

0700 48 53 2 $4,880.77 $63,450.00 13.000 EA N SIGN PANELS, REPLACE, 201 - 300

0700 48 55 2 $8,831.61 $17,663.21 2.000 EA N SIGN PANELS, REPLACE, 401 - 500

0700 48 56 1 $8,250.00 $8,250.00 1.000 EA N SIGN PANELS, REPLACE, 501 - 600
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0700 48 57 1 $17,812.39 $17,812.39 1.000 EA N SIGN PANELS, REPLACE, 601 OR >

0700 48 58 19 $109.21 $71,748.10 657.000 EA N SIGN PANELS, REPLACE, 15 or LESS

0700 48 59 8 $1,109.77 $38,842.10 35.000 EA N SIGN PANELS, REPLACE, 16 - 100

0700 48 60 53 $44.11 $18,834.98 427.000 EA N SIGN PANELS, REMOVE

0700 70 7 $10,608.61 $180,346.31 17.000 AS N SIGN LT'D OVHD, BRIDGE MOUNTED

0700 83 2 $3,875.00 $7,750.00 2.000 AS N OVHD SIGN, BRIDGE MOUNTED

0700 89  2 4 $2,385.85 $16,700.98 7.000 EA N SIGN, ELECT POWERED, BLANK OUT

0700 89111 1 $7,295.00 $7,295.00 1.000 AS N ELECTRONIC DISPLAY SIGN, F&I, EL WAR,SNG

0700 90 11 4 $2,108.36 $37,950.44 18.000 AS N SGN FLASHING BEACON, F&I, GROUND MOUNT

0700 90 21 2 $372.63 $745.25 2.000 AS N SGN FLASHING BEACON, RELOC, GRD MOUNT

0700 90 31 3 $308.77 $2,470.20 8.000 AS N SGN FLASHING BEACON, REMOVE, GRD MOUNT

0700 90 33 1 $255.00 $765.00 3.000 AS N SGN FLASHING BEACON, REMOVE, BRDG MOUNT

0701 11111 12 $5,947.66 $498,128.61 83.752 NM N  AUD & VIB PVT MARK,STD, WHITE,SOLID,6"

0701 11211 5 $5,596.14 $86,119.01 15.389 NM N  AUD & VIB PVT MARK,STD,YELLOW,SOLID,6"

0701 11221 1 $2,600.00 $1,755.00 .675 GM N  AUD & VIB PVT MARK,STD,YELLOW,SKIP,6"

0702 12111 3 $6,549.76 $113,710.30 17.361 NM N WET WEATHER AUDIBLE, SOLID, WHITE, 6"

0702 12211 3 $6,523.79 $85,663.85 13.131 NM N WET WEATHER AUDIBLE, SOLID, YELLOW, 6"

0702 12221 1 $2,475.00 $396.00 .160 GM N WET WEATHER AUDIBLE, SKIP, YELLOW, 6"

0705 10  1 35 $118.93 $45,908.55 386.000 EA N OBJECT MARKER, TYPE 1

0705 10  2 8 $68.87 $17,354.52 252.000 EA N OBJECT MARKER, TYPE 2

0705 10  3 8 $125.23 $6,136.07 49.000 EA N OBJECT MARKER, TYPE 3

0705 10  4 4 $92.98 $4,463.00 48.000 EA N OBJECT MARKER, TYPE 4

0705 11  1 47 $63.99 $237,833.17 3,717.000 EA N DELINEATOR, FLEXIBLE TUBULAR

0705 11  2 8 $45.61 $12,041.36 264.000 EA N DELINEATOR, NON-FLEXIBLE

0705 11  3 33 $163.78 $89,262.61 545.000 EA N DELINEATOR, FLEX HIGH VISABILITY MED

0705 11  4 8 $93.19 $21,434.50 230.000 EA N DELINEATOR, FLEX HIGH PERFORMANCE

0706  3 48 $3.34 $268,172.63 80,407.000 EA N RETRO-REFLECTIVE PAVEMENT MARKERS

0709 11111 1 $5,524.98 $1,651.97 .299 NM N TRAF STRIPE-2 RE COMP,STD,WHITE,SOLID,6"

0709 11151 1 $1.15 $103.50 90.000 LF N TRAF STRIPE-2 RE COMP,STD,WHITE,DOT/G,6"

0709 11211 1 $5,525.00 $2,099.50 .380 NM N TRAF STRIPE-2 RE COMP,STD,YELL,SOLID,6"

0709 11224 1 $11.00 $957.00 87.000 LF N TRAF STRIPE-2 RE COMP,STD,YELL,SOLID,18"

0709 11251 1 $1.15 $41.40 36.000 LF N TRAF STRIPE-2 RE COMP,STD,YELL,DOT/G,6"

0710 11111 124 $833.01 $1,454,774.10 1,746.397 NM N PAINTED PAVT  MARK,STD,WHITE,SOLID,6"

0710 11122 89 $.32 $254,161.73 804,658.900 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 8"

0710 11123 73 $.60 $205,302.78 343,091.800 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 12"
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0710 11124 90 $.89 $184,542.54 208,126.400 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 18"

0710 11125 103 $1.25 $285,248.71 228,682.100 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID,24"

0710 11131 99 $347.25 $539,059.27 1,552.373 GM N PAINTED PAVT  MARK,STD,WHITE,SKIP, 6"

0710 11133 3 $341.17 $469.45 1.376 GM N PAINTED PVMT MARK, STD, WHITE, SKIP, 12"

0710 11151 76 $.27 $78,365.46 290,854.800 LF N PAINTED PAVT  MARK,STD,WH,DOT GUIDE, 6"

0710 11160 82 $32.23 $184,124.36 5,713.000 EA N PAINTED PAVT  MARK,STD,WHITE,MESSAGE

0710 11170 99 $21.92 $357,300.49 16,297.000 EA N PAINTED PAVT  MARK,STD,WHITE,ARROWS

0710 11180 5 $3.01 $706.30 235.000 LF N PAINTED PAVT  MARK,STD,WHITE,YEILD LINE

0710 11190 33 $3.15 $3,104.80 984.900 SF N PAINTED PAVT  MARK,STD,WHITE,ISLAND NOSE

0710 11211 124 $823.09 $1,118,630.43 1,359.060 NM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,6"

0710 11222 27 $.34 $20,479.84 60,071.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,8"

0710 11223 1 $.60 $21.60 36.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID, 12"

0710 11224 79 $1.01 $85,325.76 84,751.300 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,18"

0710 11231 43 $503.66 $72,425.84 143.798 GM N PAINTED PAVT  MARK,STD,YELLOW,SKIP,6"

0710 11251 64 $.31 $38,333.56 123,945.400 LF N PAINTED PAVT  MARK,STD,YELLOW,DOT,6"

0710 11290 55 $1.59 $29,230.07 18,331.960 SF N PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE

0710 11331 5 $658.94 $2,053.26 3.116 GM N PAINTED PAVT  MARK,STD,BLACK,SKIP,6"

0710 11421 3 $.32 $155.20 478.000 LF N PAINTED PAVT  MARK,STD,BLUE,SOLID,6"

0710 90 91 $46,328.72 $5,003,502.24 108.000 LS N PAINTED PAVEMENT MARKINGS, FINAL SURFACE

0711 11111 41 $4,019.59 $510,073.88 126.897 NM N THERMOPLASTIC, STD, WHITE, SOLID, 6"

0711 11112 1 $5,290.00 $8,437.55 1.595 NM N THERMOPLASTIC, STD, WHITE, SOLID, 8"

0711 11122 32 $1.16 $110,066.42 94,916.640 LF N THERMOPLASTIC, STD, WHITE, SOLID, 8"

0711 11123 28 $1.75 $116,272.34 66,318.940 LF N THERMOPLASTIC, STD, WHITE, SOLID, 12"

0711 11124 34 $2.86 $74,088.32 25,890.150 LF N THERMOPLASTIC, STD, WHITE, SOLID, 18"

0711 11125 39 $3.76 $219,126.85 58,206.360 LF N THERMOPLASTIC, STD, WHITE, SOLID, 24"

0711 11131 34 $1,246.71 $166,998.49 133.951 GM N THERMOPLASTIC, STD, WHITE, SKIP, 6"

0711 11133 1 $1,679.67 $811.28 .483 GM N THERMOPLASTIC, STD, WHITE, SKIP, 12"

0711 11151 29 $.90 $40,427.40 44,749.480 LF N THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"

0711 11160 35 $114.37 $145,474.26 1,272.000 EA N THERMOPLASTIC, STD, WHITE, MESSAGE

0711 11170 36 $53.90 $133,129.93 2,470.000 EA N THERMOPLASTIC, STD, WHITE, ARROW

0711 11211 43 $4,042.55 $469,065.44 116.032 NM N THERMOPLASTIC, STD,YELLOW, SOLID, 6"

0711 11222 8 $.99 $10,492.15 10,635.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 8"

0711 11224 27 $2.35 $30,749.80 13,103.750 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 18"

0711 11231 14 $2,043.75 $62,058.43 30.365 GM N THERMOPLASTIC, STD, YELLOW, SKIP, 6"

0711 11251 24 $.93 $23,335.84 25,194.530 LF N THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
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0711 11421 3 $2.20 $1,119.79 509.000 LF N THERMOPLASTIC, STD, BLUE, SOLID,6"

0711 12122 1 $1.00 $50.00 50.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 8"

0711 12123 1 $2.76 $1,987.20 720.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 12"

0711 12124 1 $2.55 $53.55 21.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 18"

0711 12211 1 $4,095.00 $2,457.00 .600 NM N THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"

0711 12231 1 $1,230.00 $418.20 .340 GM N THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"

0711 14160 3 $105.48 $5,907.14 56.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE

0711 14170 2 $86.30 $4,660.00 54.000 EA N THERMOPLASTIC, PREFORMED, WHITE, ARROWS

0711 17 18 $2.91 $37,845.97 12,999.000 SF N THERMOPLASTIC, REMOVE

0713101111 1 $15,580.00 $13,180.68 .846 NM N PREFORMED TAPE,STD,WHITE,SOLID,6"

0713101122 2 $5.62 $9,225.48 1,641.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,8"

0713101124 1 $6.84 $3,399.48 497.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,12"

0713101125 4 $9.61 $26,356.67 2,742.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,18"

0713101126 1 $12.07 $1,339.77 111.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,24"

0713101151 1 $4.02 $124.62 31.000 LF N PREFORMED TAPE,STD,WHITE,DOT/GUI/6-10,6"

0713101160 9 $204.42 $102,616.80 502.000 EA N PREFORMED TAPE,STD,WHITE,MESSAGE

0713101170 8 $259.32 $53,160.24 205.000 EA N PREFORMED TAPE,STD,WHITE,ARROWS

0713101211 1 $15,580.00 $13,180.68 .846 NM N PREFORMED TAPE,STD,YELLOW,SOLID,6"

0713101222 1 $4.68 $3,491.28 746.000 LF N PREFORMED TAPE,STD,YELLOW,SOLID,8"

0713101225 4 $10.85 $26,375.30 2,431.000 LF N PREFORMED TAPE,STD,YELLOW,SOLID,18"

0713101251 1 $4.73 $340.56 72.000 LF N PREFORMED TAPE,STD,YELLO,DOT/GUI/6-10,6"

0713101560 4 $344.69 $5,859.79 17.000 EA N PREFORMED TAPE,STD,WHT/BLK, MESSAGE

0713102111 25 $18,769.48 $713,465.39 38.012 NM N PREFORMED TAPE,HP,WHITE,SOLID,6"

0713102122 7 $4.78 $72,130.76 15,097.000 LF N PREFORMED TAPE,HP,WHITE,SOLID,8"

0713102124 1 $7.35 $757.05 103.000 LF N PREFORMED TAPE,HP,WHITE,SOLID,12"

0713102125 2 $13.40 $14,287.92 1,066.000 LF N PREFORMED TAPE,HP,WHITE,SOLID,18"

0713102126 2 $15.70 $3,924.18 250.000 LF N PREFORMED TAPE,HP,WHITE,SOLID,24"

0713102131 10 $6,590.44 $14,156.26 2.148 GM N PREFORMED TAPE,HP,WHITE,SKIP,6"

0713102151 4 $5.05 $4,991.92 988.000 LF N PREFORMED TAPE,HP,WHITE,DOT/GUIDE/6-10,6

0713102211 27 $18,808.76 $639,102.76 33.979 NM N PREFORMED TAPE,HP,YELLOW,SOLID,6"

0713102222 2 $5.93 $3,588.50 605.000 LF N PREFORMED TAPE,HP,YELLOW,SOLID,8"

0713102225 1 $15.00 $2,715.00 181.000 LF N PREFORMED TAPE,HP,YELLOW,SOLID,18"

0713102231 2 $6,669.01 $16,485.80 2.472 GM N PREFORMED TAPE,HP,YELLOW,SKIP,6"

0713102251 2 $5.20 $2,611.50 502.000 LF N PREFORMED TAPE,HP,YELLOW,DOT/GUIDE/6-10,

0713102331 3 $9,701.03 $2,066.32 .213 GM N PREFORMED TAPE,HP,BLACK,SKIP,6"
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0713102533 12 $8,419.11 $305,125.53 36.242 GM N PREFORMED TAPE,HP,WH/BL CONT,SKIP,9"

0713102547 1 $8.50 $510.00 60.000 LF N PREFORMED TAPE,HP,WH/BL CONT,SKIP,11"

0713102553 1 $11.00 $154.00 14.000 LF N PREFORMED TAPE,HP,WH/BL CONT,DOT/GUID,9"

0713107 3 $4.53 $6,443.84 1,422.000 SF N PREFORMED TAPE, REMOVE

0714  1400 3 $2,295.91 $78,060.86 34.000 AS N MOTORIST AID CALL BOX, MODIFY EXISTING

0714  1500 6 $2,275.31 $145,619.91 64.000 AS N MOTORIST AID CALL BOX,RELOCATE

0715  1 11 7 $1.84 $30,739.95 16,672.000 LF N LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<

0715  1 12 37 $1.11 $923,292.89 832,909.000 LF N LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6

0715  1 13 21 $1.70 $709,480.61 418,142.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2

0715  1 15 4 $.87 $41,904.29 48,216.000 LF N LIGHTING CONDUCTORS, F&I,NO.1/0-3/0

0715  1 16 1 $4.60 $2,484.00 540.000 LF N LIGHTING CONDUCTORS, F&I,NO.4/0  OR LAR

0715  1 60 20 $.14 $30,805.35 222,613.000 LF N LIGHTING CONDUCTORS,R&D, CONT OWNS

0715  1 70 2 $.11 $3,873.93 34,353.000 LF N LIGHTING CONDUCTORS,REMOVE & , FDOT OWNS

0715  2 11 33 $2.41 $663,341.75 275,788.000 LF N LIGHTING-CONDUIT, F&I, UNDERGROUND

0715  2 12 12 $7.37 $412,350.80 55,914.000 LF N LIGHTING-CONDUIT, F&I, UNDER EXIST PVMT

0715  2 13 13 $11.80 $40,528.65 3,435.000 LF N LIGHTING CONDUIT, F&I, SURFACE MOUNT

0715  4011 2 $4,867.87 $14,603.60 3.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, 40'

0715  4019 1 $3,668.00 $14,672.00 4.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, CUST

0715  4021 2 $2,726.97 $40,904.52 15.000 EA N LIGHT POLE COMP, F&I SP FND, WS130, 40'

0715  4022 2 $3,338.26 $20,029.58 6.000 EA N LIGHT POLE COMP, F&I SP FND, WS130, 45'

0715  4033 1 $4,100.00 $77,900.00 19.000 EA N LIGHT POLE COMP, F&I SP FND, WS110, 50'

0715  4111 6 $3,575.26 $457,633.76 128.000 EA N LIGHT POLE COMP, F&I, WS150, 40'

0715  4112 1 $3,212.00 $35,332.00 11.000 EA N LIGHT POLE COMP, F&I, WS150, 45'

0715  4113 1 $4,800.00 $110,400.00 23.000 EA N LIGHT POLE COMP, F&I, WS150, 50'

0715  4119 3 $2,370.94 $452,849.90 191.000 EA N LIGHT POLE COMP, F&I, WS150,CUSTOM HT

0715  4121 3 $2,773.27 $346,658.16 125.000 EA N LIGHT POLE COMP, F&I, WS130, 40'

0715  4122 2 $3,574.58 $582,656.00 163.000 EA N LIGHT POLE COMP, F&I, WS130, 45'

0715  4123 3 $3,633.10 $105,359.94 29.000 EA N LIGHT POLE COMP, F&I, WS130, 50'

0715  4132 1 $3,100.00 $18,600.00 6.000 EA N LIGHT POLE COMP, F&I, WS110, 45'

0715  4133 1 $3,400.00 $98,600.00 29.000 EA N LIGHT POLE COMP, F&I, WS110, 50'

0715  4400 9 $1,417.32 $103,464.45 73.000 EA N LIGHT POLE COMPLETE, RELOCATE

0715  4600 19 $262.16 $95,686.59 365.000 EA N LIGHT POLE COMP, REMOVE

0715  5 50 2 $81.07 $324.26 4.000 EA N LUMINAIRE & BRACKET ARM, REMOVE

0715  7 11 19 $7,690.73 $338,392.09 44.000 EA N LOAD CENTER, F&I, SECONDARY VOLTAGE

0715  7 12 1 $7,653.20 $7,653.20 1.000 EA N LOAD CENTER, F&I, PRIMARY VOLTAGE
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0715  7 21 12 $877.87 $21,068.93 24.000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE

0715  7 41 3 $403.26 $2,822.80 7.000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE

0715  7 42 1 $352.45 $352.45 1.000 EA N LOAD CENTER, REMOVE, PRIMARY VOLTAGE

0715 10  2 2 $849.50 $1,699.00 2.000 EA N LIGHT POLE FOUNDATION, F&I

0715 11111 2 $358.68 $12,195.00 34.000 EA N LUMINAIRE ,F&I, ROADWAY, COBRA HEAD

0715 11119 2 $699.14 $251,691.00 360.000 EA N LUMINAIRE, F&I, ROADWAY  SPECIAL

0715 11125 2 $645.71 $5,165.64 8.000 EA N LUMINAIRE,F&I,UNDER DECK, WALL MOUNT

0715 11126 3 $1,197.93 $13,177.26 11.000 EA N LUMINAIRE,F&I,UNDER DECK, PEND HUNG

0715 11128 1 $1,072.00 $72,896.00 68.000 EA N LUMINAIRE,F&I,UNDER DECK, FLOOD

0715 11137 1 $1,000.00 $6,000.00 6.000 EA N LUMINAIRE, F&I, SIGN, SIGN MOUNT

0715 11400 1 $600.00 $1,200.00 2.000 EA N LUMINAIRE, RELOCATE

0715 11500 3 $40.94 $1,555.78 38.000 EA N LUMINAIRE, REMOVE

0715 14 11 29 $334.30 $517,826.33 1,549.000 EA N LIGHTING - PULL BOX,F&I,ROADSIDE-MOULDED

0715 14 12 17 $370.41 $214,465.75 579.000 EA N LIGHTING - PULL BOX, F&I, SIDEWALK

0715 14 13 2 $196.50 $786.00 4.000 EA N LIGHTING-PULL BOX,F&I,EMBEDDED BRIDGE

0715 14 14 5 $313.57 $21,322.56 68.000 EA N LIGHTING - PULL BOX, F&I, SURFACE MOUNT

0715 14 41 2 $173.09 $1,904.00 11.000 EA N LIGHTING - PULL BOX,REL,ROADSIDE-MOULDED

0715 14 51 9 $38.61 $6,101.12 158.000 EA N LIGHTING - PULL BOX, REM, ROADSIDE

0715 14 52 1 $44.00 $44.00 1.000 EA N LIGHTING - PULL BOX, REM, SIDEWALK

0715 14 71 2 $288.97 $8,380.12 29.000 EA N LIGHTING - PULL BOX, REPAIR, ROADSIDE

0715 19123 3 $38,352.68 $1,457,402.00 38.000 EA N HIGH MAST LIGHT POLE,F&I,WS-130,120'

0715 19300 1 $5,800.00 $11,600.00 2.000 EA N HIGH MAST LIGHT POLE, INSTALL

0715 19600 4 $2,211.98 $110,598.94 50.000 EA N HIGH MAST LIGHT POLE,REMOVE

0715 30  2 1 $290.00 $2,610.00 9.000 LU N LIGHTIN- GROUP RELAMPING, HIGH PRESSURE

0715 31  6 1 $203.00 $10,962.00 54.000 LU N ROUTINELIGHT MAINTAINANCE, UNDERDECK

0715 50 2 $77,473.29 $154,946.58 2.000 LS N LIGHTING, INSIDE BOX GIRDER

0715500  1 25 $419.22 $511,028.12 1,219.000 EA N POLE CABLE DIST SYS, CONVENTIONAL

0715500  2 3 $236.23 $9,213.00 39.000 EA N POLE CABLE DISTRIBUTION SYS, HIGH MAST

0715500  3 5 $261.06 $26,889.64 103.000 EA N POLE CABLE DISTRIBUTION SYS, WALL MOUNT

0715511130 1 $3,050.00 $6,100.00 2.000 EA N LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'

0715511135 2 $8,065.42 $266,159.00 33.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'

0715511140 3 $7,955.10 $469,351.00 59.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'

0715511150 2 $5,174.77 $905,585.00 175.000 EA N LIGHT POLE SP D, F&I, SGL ARM SM, AL,50'

0715511330 1 $1,666.50 $1,666.50 1.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'

0715511335 1 $8,000.00 $608,000.00 76.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'



CESPO05 01/05/2012-14.46.49 Page:    34

Florida Department of Transportation

Item Average Unit Cost 

From 2011/01/01  to 2011/12/31 

Contract Type: ('CC')    Statewide

Displaying: VALID ITEMS WITH HITS

From: 0101  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0715512150 1 $5,100.00 $30,600.00 6.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,50'

0715512340 1 $10,883.29 $489,748.05 45.000 EA N LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,40'

0715513125 1 $1,353.35 $6,766.75 5.000 EA N LIGHT POLE SP DES,F&I,SGL ARM WM, AL,25'

0715513135 1 $9,473.00 $9,473.00 1.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'

0715513140 1 $2,074.38 $20,743.80 10.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,40'

0715513150 1 $5,268.00 $10,536.00 2.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,50'

0715514135 1 $12,163.00 $60,815.00 5.000 EA N LI/PL COM, F&I, DBLARM WALL MNT, AL, 35'

0715515125 1 $1,606.27 $67,463.34 42.000 EA N LI/PL C SP DE,F&I,SGLARM BR MNT,ALUM,25'

0715515130 1 $2,193.00 $15,351.00 7.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 30'

0715515135 1 $4,334.00 $13,002.00 3.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'

0715515140 2 $2,154.19 $49,546.30 23.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 40'

0715515250 1 $4,060.00 $16,240.00 4.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, GALV, 50'

0715516120 1 $2,357.36 $21,216.24 9.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,20'

0715516130 1 $3,400.00 $6,800.00 2.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,30'

0715516135 1 $4,200.00 $67,200.00 16.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'

0715516140 1 $2,922.69 $5,845.38 2.000 EA N LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'

0715516145 2 $4,296.52 $627,292.00 146.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'

0715517135 1 $11,169.00 $145,197.00 13.000 EA N LIGHT POLE COMP,F&I,DBLARM BR MT,35

0715521135 1 $9,473.00 $47,365.00 5.000 EA N LIGHT PL CO SP DES,FUR,SGL ARM SM,AL,35'

0715521140 1 $9,941.00 $49,705.00 5.000 EA N LIGHT PL CO SP DES,FUR,SGL ARM SM,AL,40'

0715540000 2 $911.15 $11,845.00 13.000 EA N LIGHT POLE COMP-SPECIAL, RELOCATE

0715550000 4 $186.76 $14,194.00 76.000 EA N LIGHT POLE COMP,SP DESIGN- REMOVE

0721 74  1 1 $292.00 $1,168.00 4.000 EA N TRASH RECEPTACLE, PRE-FABRICATED

0721 75  1 1 $409.00 $1,636.00 4.000 EA N BENCHES, PRE-FABRICATED

0721 77 1 $585.00 $585.00 1.000 EA N BICYCLE PARKING RACK

0730 76107 1 $227.17 $7,950.95 35.000 LF N STEEL CASING, OPEN TRENCH, F&I, 12"

0730 76116 1 $334.20 $12,031.20 36.000 LF N STEEL CASING, OPEN TRENCH, F&I, 30"

0730 76124 1 $403.86 $14,538.96 36.000 LF N STEEL CASING, OPEN TRENCH, F&I, 54"

0735 88 1 $1,500.00 $1,500.00 1.000 LS N TOLL PLAZA MODIFY EXISTING

0735 88  1 1 $22,490.00 $22,490.00 1.000 LS N TOLL PLAZA MODIFY EXISTING, LOCATION 1

0735 88  2 1 $1,500.00 $1,500.00 1.000 LS N TOLL PLAZA MODIFY EXISTING, LOCATION 2

0741 70111 58 $870.74 $462,364.28 531.000 EA N TMS VEH SNSR, CLS II, F&I, TYP I, 1/2 LN

0745 70 11 2 $696.50 $4,179.00 6.000 AS N TMS INDUCTIVE LOOP ASM, F&I, 1 LOOP/LN

0745 70 12 59 $682.92 $435,021.00 637.000 AS N TMS INDUCTIVE LOOP ASM, F&I, 2 LOOPS/LN

0746 71111 2 $1,629.14 $21,178.80 13.000 EA N TMS CAB, F&I,TYP III,BSE MNT,1 BACKPLANE
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0746 71112 16 $1,783.86 $53,515.84 30.000 EA N TMS CAB, F&I,TYP III,BSE MNT,2 BACKPLANE

0746 71131 5 $1,900.69 $24,708.94 13.000 EA N TMS CAB, F&I,TYP III,PED MNT,1 BACKPLANE

0746 71132 19 $1,819.96 $80,078.04 44.000 EA N TMS CAB, F&I,TYP III,PED MNT,2 BACKPLANE

0746 71211 1 $2,619.00 $2,619.00 1.000 EA N TMS CAB, F&I,TYP IV,BSE MNT,1 BACKPLANE

0746 71312 1 $1,712.00 $3,424.00 2.000 EA N TMS CAB, F&I,TYP V,BSE MNT,2 BACKPLANE

0746 74 2 $125.00 $250.00 2.000 EA N TMS CAB, MODIFY

0746 75 3 $600.82 $1,802.45 3.000 EA N TMS CAB, RELOCATE

0780  1 11 4 $4,858.00 $121,450.00 25.000 AS N ITS ELECTRICAL POWER, F&I, SERVICE

0780  1 12 8 $1.49 $506,494.72 339,022.000 LF N ITS ELECTRICAL POWER, F&I, SERVICE WIRE

0780  1 13 5 $970.15 $70,821.00 73.000 EA N ITS ELECTRICAL POWER, F&I, SERVICE DISC

0780  1 41 1 $1,000.00 $2,000.00 2.000 AS N ITS ELECTRICAL POWER, RELOCATE, SERVICE

0780  1 43 1 $263.95 $527.90 2.000 EA N ITS ELECTRICAL POWER, REL,SERV DISC

0780  1 51 2 $306.00 $918.00 3.000 AS N ITS ELECTRICAL POWER, ADJ & MOD, SERVICE

0780  1 52 1 $3.00 $15.00 5.000 LF N ITS ELECTRICAL POWER,ADJ & MOD,SERV WIRE

0780  1 61 1 $400.00 $400.00 1.000 LF N ITS ELECTRICAL POWER, R&D, SERVICE

0780  1 62 2 $.20 $1,438.65 7,080.000 LF N ITS ELECTRICAL POWER, R&D, SERV WIRE

0781  2 11 1 $9,900.00 $9,900.00 1.000 EA N ITS HIGHWAY ADVISORY RADIO,F&i,SOLAR POW

0781  3112 1 $70,000.00 $70,000.00 1.000 EA N ITS ROAD WEATHER INFORMATION SYSTEM, F&I

0781  3121 1 $70,000.00 $140,000.00 2.000 EA N ITS ROAD WEATHER INFORMATION SYSTEM, F&I

0781 11213 1 $129,675.00 $129,675.00 1.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I

0781 11231 1 $189,563.00 $189,563.00 1.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I

0781 12440 1 $43,670.00 $131,010.00 3.000 EA N ITS DYNAMIC MESSAGE SIGN, FUR, LED 12" C

0781 14240 1 $5,000.00 $5,000.00 1.000 EA N ITS DYNAMIC MESSAGE SIGN,REL,LED FM,SIGN

0781 18240 1 $68,630.00 $343,150.00 5.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I SIGN ON EX

0781 18440 1 $42,665.00 $42,665.00 1.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I SIGN ON EX

0781 19231 1 $54,986.00 $494,874.00 9.000 EA N ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN

0781 19431 1 $35,645.00 $71,290.00 2.000 EA N ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN

0781 19432 1 $36,745.00 $36,745.00 1.000 EA N ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN

0782  1 11 3 $6,913.31 $179,746.00 26.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-PRES.

0782  1 40 3 $2,333.75 $9,335.00 4.000 EA N ITS CCTV  CAMERA, RELOCATE

0783  1111 1 $4.00 $800.00 200.000 LF N ITS FIBER OPTIC CABLE, F& I, OHD,2 -12

0783  1121 9 $1.46 $54,960.36 37,642.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,2 -12

0783  1122 3 $1.48 $3,884.25 2,619.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,13 -48

0783  1123 6 $1.58 $300,691.60 189,875.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,49-96

0783  1412 1 $2.40 $996.00 415.000 LF N ITS FIBER OPTIC CABLE, REL,OVHD, 13 -48
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0783  1420 1 $1.89 $378.00 200.000 LF N ITS FIBER OPTIC CABLE, RELOCATE,UG

0783  1422 2 $2.41 $12,500.90 5,196.000 LF N ITS FIBER OPTIC CABLE, REL,UG, 13 -48

0783  1600 3 $1.00 $15,573.92 15,578.000 LF N ITS FIBER OPTIC CABLE, REMOVE

0783  2 31 10 $32.60 $60,085.96 1,843.000 EA N ITS FIBER OPTIC CONNECTION, INS, SPLICE

0783  2 32 3 $62.05 $14,892.00 240.000 EA N ITS FIBER OPTIC CONNECTION,INS,TERM

0783  2 51 1 $40.00 $1,920.00 48.000 EA N ITS FIBER OPTIC CONNECTION, ADJ, SPLICE

0783  3 11 8 $645.18 $50,324.00 78.000 EA N ITS FIBER OPTIC CONN HDWR, SPL ENCL

0783  3 12 9 $45.03 $4,322.51 96.000 EA N ITS FIBER OPTIC CONN HDWR, SPLICE TRAY

0783  3 13 6 $27.33 $15,661.48 573.000 EA N ITS FIBER OPTIC CONN HDWR, PRE CONN ASSY

0783  3 14 3 $66.31 $1,061.00 16.000 EA N ITS FIBER OPTIC CONN HDWR, BUFF TUBE FAN

0783  3 15 3 $1,024.09 $69,638.00 68.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE

0783  3 16 6 $1,009.53 $26,247.75 26.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD

0783  3 17 4 $121.59 $3,526.00 29.000 EA N ITS FIBER OPTIC CONN HDWR, CONN PANEL

0783  3 42 1 $5.00 $20.00 4.000 EA N ITS FIBER OPTIC CONN HDWR, REL, SPL TRAY

0783  3 43 1 $50.00 $1,200.00 24.000 EA N ITS FIBER OPTIC CONN HDWR, PRE CONN ASSY

0783  3 45 1 $250.00 $250.00 1.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE

0783  3 46 1 $100.00 $200.00 2.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD

0783  3 47 1 $5.00 $10.00 2.000 EA N ITS FIBER OPTIC CONN HDWR, CONN PANEL

0783  3 51 1 $400.00 $400.00 1.000 EA N ITS FIBER OPTIC CON HDWR,ADJ/MOD,SPL ENC

0783  4111 8 $15.99 $154,665.74 9,670.000 LF N ITS CONDUIT, F& I, ABOVEGROUND

0783  4112 16 $1.81 $1,473,480.41 812,159.000 LF N ITS CONDUIT, F& I, UNDERGROUND

0783  4142 1 $10.28 $1,850.40 180.000 LF N ITS CONDUIT, REL, UNDERGROUND

0783  4152 3 $8.00 $75,032.00 9,375.000 LF N ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND

0783  4160 3 $1.28 $41,105.43 32,137.000 LF N ITS CONDUIT, REMOVE&DISPOSE

0783  5  1 17 $891.75 $267,523.57 300.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, F&I

0783  5  4 2 $571.37 $6,856.48 12.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, REL

0783  5  5 8 $393.35 $9,047.08 23.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, A&M

0783  6  1 13 $1,740.56 $168,834.54 97.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, F&I

0783  6  5 3 $712.56 $2,850.24 4.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, A/M

0783  6  6 2 $363.00 $1,452.00 4.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, REM

0783  7  1 10 $493.05 $229,268.20 465.000 EA N ITS PULL & JUNCTION BOX, F&I

0783  7  5 2 $309.48 $2,166.36 7.000 EA N ITS PULL & JUNCTION BOX, ADJUST/MODIFY

0783  7  7 3 $60.33 $905.00 15.000 EA N ITS PULL & JUNCTION BOX, REMOVE & STOCKP

0783  8  1 4 $3.72 $174,236.76 46,782.000 LF N ITS MULTI-CONDUCTOR COM CABLE, F&I

0784  1  1 5 $2,241.32 $91,894.00 41.000 EA N ITS MANAGED FIELD ETHERNET SWITCH, F&I
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0784  1  3 1 $280.00 $9,240.00 33.000 EA N ITS MANAGED FIELD ETHERNET SWITCH,INS

0784  1  4 3 $211.20 $1,056.00 5.000 EA N ITS MANAGED FIELD ETHERNET SWITCH,REL

0784  2  1 3 $802.38 $41,724.00 52.000 EA N ITS DEVICE SERVER, F&I

0784  2  3 1 $258.00 $9,546.00 37.000 EA N ITS DEVICE SERVER, INSTALL

0784  2  4 2 $192.15 $768.60 4.000 EA N ITS DEVICE SERVER, ADJUST/MODIFY

0784  3 11 2 $3,933.88 $102,281.00 26.000 EA N ITS DIGITAL VIDEO ENCODER/SOFTWARE DECO.

0784  3 30 1 $275.00 $6,325.00 23.000 EA N ITS DIGITAL VID ENCOD/SOFTWR DECO, INSTA

0784  3 40 1 $250.00 $250.00 1.000 EA N ITS DIGITAL VID ENCOD/SOFTWR DECO, REL

0784  6 12 1 $5,360.00 $32,160.00 6.000 EA N ITS WIRELESS COM DEVICE,F&I,ETH SUBS UNT

0784  6 60 1 $150.00 $750.00 5.000 EA N ITS WIRELESS COM DEVICE,R&D

0785  1 11 2 $13,815.00 $248,670.00 18.000 EA N ITS POLE, F&I, CONC W/ LOWERING DEVICE

0785  1 12 2 $31,931.50 $574,767.00 18.000 EA N ITS POLE, F&I, STEEL W/ LOWERING DEVICE

0785  1 13 7 $4,175.29 $200,414.00 48.000 EA N ITS POLE, F&I, CONC W/O LOWERING DEVICE

0785  1 14 1 $32,783.00 $65,566.00 2.000 EA N ITS POLE, F&I, STEEL W/O LOWERING DEVICE

0785  1 60 5 $1,222.14 $8,555.00 7.000 EA N ITS POLE, REMOVE

0785  2112 1 $21,945.00 $21,945.00 1.000 EA N ITS FIELD CABINET,F&I,TYP 336, GM

0785  2141 1 $6,750.00 $148,500.00 22.000 EA N ITS FIELD CABINET,F&I,TYP 336S W/SHL PM

0785  2142 1 $7,600.00 $45,600.00 6.000 EA N ITS FIELD CABINET,F&I,TYP 336S W/SHL, GM

0785  2162 1 $12,072.00 $12,072.00 1.000 EA N ITS FIELD CABINET,F&I,TYP 332 W/SUN, GM

0785  2191 4 $1,466.50 $54,260.40 37.000 EA N ITS FIELD CABINET,F&I, SPECIAL, PM

0785  2300 1 $895.00 $28,640.00 32.000 EA N ITS FIELD CABINET, INSTALL

0785  2400 4 $1,693.43 $11,854.00 7.000 EA N ITS FIELD  CABINET, RELOCATE

0785  2500 2 $1,320.60 $6,603.00 5.000 EA N ITS FIELD CABINET, ADJUST/MODIFY

0785  2600 1 $290.00 $580.00 2.000 EA N ITS CABINET, REMOVE & DISPOSE

0785  3111 1 $52,500.00 $52,500.00 1.000 EA N ITS EQUIP SHELTER, F&I,120SF OR<,8' CEIL

0786  1 11 3 $3,576.61 $200,290.00 56.000 EA N ITS VEHICLE DETECTION SYS,F&I, MICROWAVE

0786  1 13 1 $710.00 $3,550.00 5.000 EA N ITS VEHICLE DETECTION SYS,F&I, MAGNE DET

0786  1 31 1 $465.00 $17,205.00 37.000 EA N ITS VEHICLE DETECTION SYS,INS,MICROWAVE

0786  1 49 1 $225.21 $225.21 1.000 EA N ITS VEHICLE DETECTION SYS,REL,SPECIAL

0904540  2 2 $9.20 $1,027,409.54 111,664.000 LF N HI TENSION CABLE BAR SYS-SOCKETED POST

0904540  4 2 $5,079.51 $513,030.34 101.000 EA N HI TENSION CABLE BAR SYS-END TERMINAL

0904540  6 1 $1,594.77 $1,594.77 1.000 EA N HI TENSION CABLE BAR SYS-RESET END TERM

0905324  1 2 $7.68 $554,157.49 72,143.000 SY N REWORKED ASPHALT CONCRETE

0906173  2 1 $38.00 $14,896.00 392.000 LB N POLYURETHANE INJECTION AT BR APPRCH SLAB

0999 16 40 $8,545.00 $341,800.00 40.000 LS N PARTNERING, DO NOT BID
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0999 20  1 5 $3,300.00 $313,500.00 95.000 DA N DISPUTES REVIEW BD, MEETING- DO NOT BID

0999 20  2 5 $5,930.00 $59,300.00 10.000 EA N DISPUTES REVIEW BD, HEARING- DO NOT BID

0999 25 149 $50,909.05 $10,232,719.01 201.000 LS N INITIAL CONTINGENCY AMOUNT, DO NOT BID

0999 30 1 $.01 $.02 2.000 LS N FOR FINANCIAL PURPOSES ONLY, DO NOT BID

1000  5 3 $76,255.23 $228,765.70 3.000 LS N UTILITY WORK- JPA ONLY, SEWER

1000  6 2 $36,110.57 $72,221.15 2.000 LS N UTILITY WORK- JPA ONLY, WATER

1000  8 1 $104,990.00 $104,990.00 1.000 LS N UTILITY WORK- JPA ONLY, COMMUNICATIONS

1050 11222 7 $23.99 $163,028.30 6,796.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"

1050 11223 8 $30.14 $314,640.54 10,440.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"

1050 11224 7 $67.42 $3,145,950.70 46,664.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9

1050 11225 2 $197.10 $1,712,810.88 8,690.000 LF N UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9

1050 11312 1 $21.85 $13,110.00 600.000 LF N UTILITY PIPE, F&I,PE,CASING/COND,2-4.9"

1050 11321 2 $8.83 $3,980.21 451.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,0-1.9"

1050 11322 1 $38.00 $42,180.00 1,110.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"

1050 11324 2 $29.59 $113,166.12 3,825.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,8-19.9"

1050 11422 1 $67.00 $1,005.00 15.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"

1050 11423 5 $44.06 $115,347.40 2,618.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,5-7.9"

1050 11424 8 $60.38 $750,268.49 12,425.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,8-19.9

1050 11425 5 $136.11 $2,387,088.36 17,537.500 LF N UTILITY PIPE,F&I,DI/CI,WATER/SEW,20-49.9

1050 11514 2 $117.36 $32,392.30 276.000 LF N UTILITY PIPE,F&I,STL,CASING/COND,8-19.9"

1050 11515 2 $285.03 $37,909.52 133.000 LF N UTILITY PIPE,F&I,STL,CASING/CON,20-49.9"

1050 11524 1 $800.00 $176,800.00 221.000 LF N UTILITY PIPE,F&I,STL, WATER/SEWER,8-19.9

1050 11525 1 $500.00 $120,500.00 241.000 LF N UTILITY PIPE,F&I,STL,WATER/SEWER,20-49.9

1050 12225 1 $158.00 $128,770.00 815.000 LF N UTILITY PIPE,FUR,PVC,WATER/SEWER,20-40.9

1050 12423 1 $450.00 $5,850.00 13.000 LF N UTILITY PIPE, FUR,DI/CI,WATER/SEW,5-7.9"

1050 12424 1 $78.00 $163,176.00 2,092.000 LF N UTILITY PIPE, FUR,DI/CI,WATER/SEW,8-19.9

1050 13001 1 $28.00 $1,680.00 60.000 LF N UTILITY PIPE, INS, 0-1.9"

1050 13002 3 $27.28 $55,660.00 2,040.000 LF N UTILITY PIPE,INSTALL, 2-4.9"

1050 13003 2 $22.03 $102,445.00 4,650.000 LF N UTILITY PIPE,INSTALL, 5-7.9"

1050 15002 1 $1,237.00 $1,237.00 1.000 LF N UTILITY PIPE, ADJUST/MOD,2-4.9"

1050 16001 2 $2.61 $1,536.94 588.000 LF N UTILITY PIPE,REMOVE- DISPOSE,0-1.9"

1050 16002 8 $8.18 $115,658.70 14,145.000 LF N UTILITY PIPE,REMOVE- DISPOSE,2-4.9"

1050 16003 11 $7.42 $131,270.00 17,692.000 LF N UTILITY PIPE,REMOVE & DISPOSE,5-7.9"

1050 16004 11 $10.31 $270,425.47 26,239.000 LF N UTILITY PIPE,REMOVE & DISPOSE,8-19.9"

1050 16005 5 $10.53 $185,359.28 17,600.000 LF N UTILITY PIPE,REMOVE & DISPOSE,20-49.9"
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1050 18002 2 $20.52 $16,520.00 805.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"

1050 18003 4 $17.62 $39,340.90 2,233.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"

1050 18004 2 $7.74 $10,419.14 1,347.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"

1050 18005 2 $49.30 $141,449.68 2,869.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"

1050 19223 1 $64.42 $3,221.00 50.000 LF N UTILITY PIPE,TEMP,PVC,WATER/SEWER,5-7.9"

1050 19224 1 $40.00 $13,840.00 346.000 LF N UTILITY PIPE,TEMP,PVC,WATER/SEWER,8-19.9

1055 11214 1 $593.00 $33,801.00 57.000 EA N UTILITY FITTING, F&I,PVC,ELBOW,8.0-19.9"

1055 11215 1 $1,748.00 $34,960.00 20.000 EA N UTILITY FITTING, F&I,PVC,ELBOW,20-49.9"

1055 11244 1 $258.00 $516.00 2.000 EA N UTILITY FITTING, F&I,PVC,UNION,8.0-19.9

1055 11254 1 $726.00 $3,630.00 5.000 EA N UTILITY FITTNG, F&I,PVC,CAP/PLG,8-19.9"

1055 11273 1 $913.00 $10,956.00 12.000 EA N UTILITY FITTNG, F&I,PVC,CLEANOUT

1055 11414 10 $1,116.24 $746,764.50 669.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"

1055 11415 4 $3,404.23 $571,910.36 168.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"

1055 11424 9 $1,019.21 $91,729.22 90.000 EA N UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"

1055 11425 4 $3,178.12 $168,440.40 53.000 EA N UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"

1055 11434 7 $531.42 $10,628.32 20.000 EA N UTILITY FITTNG,F&I,DI/CI,REDUCER,8-19.9"

1055 11435 3 $2,056.00 $16,448.00 8.000 EA N UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"

1055 11444 4 $1,178.05 $101,312.00 86.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,8-19.9"

1055 11445 1 $2,200.00 $19,800.00 9.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,20-49.9"

1055 11452 2 $576.25 $4,610.00 8.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG

1055 11453 1 $625.00 $1,875.00 3.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG

1055 11454 9 $541.99 $34,687.36 64.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG,8-19.9"

1055 11455 5 $1,780.78 $49,861.84 28.000 EA N UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"

1055 11464 2 $1,140.20 $5,701.00 5.000 EA N UTILITY FITTING,F&I,DI/CI, Y,8 -19.9"

1055 11494 3 $386.45 $23,187.00 60.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"

1055 11514 1 $1,800.00 $3,600.00 2.000 EA N UTILITY FITTING,F&I,STEEL,ELBOW,8.0-19.9

1055 12414 1 $1,280.00 $69,120.00 54.000 EA N UTILITY FITTING,FUR,DI/CI,ELBOW, 8-19.9"

1055 12415 1 $3,700.00 $33,300.00 9.000 EA N UTILITY FITTING,FUR,DI/CI,ELBOW,20-49.9"

1055 12424 1 $2,200.00 $6,600.00 3.000 EA N UTILITY FITTNG, FUR, DI/CI, TEE, 8-19.9"

1055 12444 1 $1,200.00 $24,000.00 20.000 EA N UTILITY FITTNG,FUR,DI/CI,UNION,8-19.9"

1055 12454 1 $700.00 $2,800.00 4.000 EA N UTILITY FITTNG,FUR,DI/CI,CAP/PLG,8-19.9"

1055 16 1 $412.00 $412.00 1.000 EA N UTILITY FITTINGS, REMOVE & DISPOSAL

1060 11211 4 $2,494.19 $89,791.00 36.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'

1060 11212 1 $4,378.25 $4,378.25 1.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12

1060 11221 1 $3,000.00 $6,000.00 2.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,0-6'
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1060 11222 2 $3,929.05 $78,581.00 20.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-

1060 11223 1 $4,271.00 $51,252.00 12.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,>12'

1060 15 3 $1,160.25 $46,410.00 40.000 EA N UTILITY STR,BELOW GROUND,A/M

1060 16 3 $1,598.46 $14,386.10 9.000 EA N UTILITY STR,BLW GRN,R&D,CONT OWNS

1080 11101 2 $152.94 $2,141.16 14.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX

1080 11102 1 $549.67 $549.67 1.000 EA N UTIL FIXT, F&I, 0-1.9", BACKFLOW ASSEM

1080 11103 2 $382.05 $9,169.20 24.000 EA N UTIL FIXT, F&I, 0-1.9",TAP SADDLE/SLEEVE

1080 11104 1 $106.35 $1,276.20 12.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE ASSEMBLY

1080 11105 1 $579.54 $579.54 1.000 EA N UTIL FIXT, F&I, 0-1.9", BLOWOFF ASSEM

1080 11106 1 $3,243.00 $12,972.00 4.000 EA N UTIL FIXT, F&I, 0-1.9", VAC/AIR ASSEMBLY

1080 11201 1 $950.00 $37,050.00 39.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX

1080 11202 1 $1,285.00 $30,840.00 24.000 EA N UTIL FIXT,F&I,2-4.9",BACKFLOW ASSEMBLY

1080 11203 2 $972.42 $18,476.00 19.000 EA N UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE

1080 11204 5 $872.12 $35,757.00 41.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY

1080 11205 2 $863.19 $3,452.76 4.000 EA N UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM

1080 11206 8 $3,694.69 $258,628.60 70.000 EA N UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY

1080 11301 2 $322.17 $1,933.00 6.000 EA N UTIL FIXT, F&I, 5-7.9", VALVE/METER BOX

1080 11303 3 $3,209.63 $16,048.17 5.000 EA N UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE

1080 11304 10 $1,125.12 $130,514.41 116.000 EA N UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY

1080 11305 1 $1,013.00 $8,104.00 8.000 EA N UTIL FIXT, F&I, 5-7.9", BLOWOFF ASSEMBLY

1080 11309 2 $257.83 $14,954.32 58.000 EA N UTIL FIXT, F&I, 5-7.9", MECH JONT RESTR

1080 11401 3 $13,256.73 $145,824.00 11.000 EA N UTIL FIXT, F&I, 8-19.9", VALVE METER BOX

1080 11403 8 $5,086.85 $188,213.33 37.000 EA N UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV

1080 11404 10 $3,312.40 $430,611.94 130.000 EA N UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY

1080 11407 1 $3,700.00 $18,500.00 5.000 EA N UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM

1080 11409 3 $324.29 $79,776.00 246.000 EA N UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR

1080 11503 6 $13,819.37 $345,484.19 25.000 EA N UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV

1080 11504 5 $23,062.59 $1,107,004.40 48.000 EA N UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY

1080 11509 1 $430.00 $119,970.00 279.000 EA N UTIL FIXT, F&I, 20-49.9", MECH JOINT RE

1080 12304 1 $1,000.00 $1,000.00 1.000 EA N UTIL FIXT, FURI, 5-7.9", VALVE ASSEMBLY

1080 12403 1 $17,000.00 $17,000.00 1.000 EA N UTIL FIXT,FUR,8-19.9",TAPPNG SADDL/SLEEV

1080 12404 1 $2,290.00 $13,740.00 6.000 EA N UTIL FIXT,FUR,8-19.9",VALVE ASSEMBLY

1080 12504 1 $14,500.00 $14,500.00 1.000 EA N UTIL FIXT, FUR, 20-49.9", VALVE ASSEMBLY

1080 13504 1 $21,727.09 $21,727.09 1.000 EA N UTIL FIXT, INS, 20- 49.9", VALVE ASSEM

1080 14 3 $1,120.96 $29,145.00 26.000 EA N UTILITY FIXTURES,  RELOCATE
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1080 15 3 $712.65 $37,058.00 52.000 EA N UTILITY FIXTURES, ADJUST & MODIFY

1080 16 3 $125.94 $4,534.00 36.000 EA N UTILITY FIXTURES,REMOVE & DISPOSE

1080 16401 1 $130.00 $650.00 5.000 EA N UTIL FIXT, R&D, 8-19.9", VALVE/METER BOX

1644113 08 3 $4,421.25 $92,846.21 21.000 EA N FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"

1644114 08 1 $3,200.00 $3,200.00 1.000 EA N FIRE HYD, STD, F&I, 2WY, 1 HOSE, 1P, 6"

1644116 08 1 $4,014.59 $8,029.18 2.000 EA N FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"

1644133 08 1 $5,007.00 $5,007.00 1.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"

1644136 08 2 $2,940.00 $58,800.00 20.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"

1644213 08 1 $3,500.00 $3,500.00 1.000 EA N FIRE HYD,FUR,STD,2 HOSE 1 PUMPER,6"

1644400 2 $400.78 $7,214.00 18.000 EA N FIRE HYDRANT, SALVAGE & STORE

1644700 1 $1,300.00 $2,600.00 2.000 EA N FIRE HYDRANT, ADJUST & MODIFY

1644800 5 $2,248.61 $65,209.56 29.000 EA N FIRE HYDRANT, RELOCATE

1644900 4 $509.99 $5,099.87 10.000 EA N FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only. 

Weighted average is weighted on Quantity at the contract level.


