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0101  1 277 $208,222.30 $72,044,914.60 346.000 LS N MOBILIZATION

0102  1 284 $399.95 $29,983,969.33 74,970.000 DA N MAINTENANCE OF TRAFFIC

0102  2  1 12 $364,644.70 $4,375,736.42 12.000 LS N SPECIAL DETOUR 1

0102  2  2 7 $413,390.02 $2,893,730.11 7.000 LS N SPECIAL DETOUR 2

0102  2  3 5 $206,631.20 $1,033,156.00 5.000 LS N SPECIAL DETOUR 3

0102  2  4 3 $62,666.67 $188,000.00 3.000 LS N SPECIAL DETOUR 4

0102  2  5 1 $12,000.00 $12,000.00 1.000 LS N SPECIAL DETOUR 5

0102  2  6 1 $100,000.00 $100,000.00 1.000 LS N SPECIAL DETOUR 6

0102  3 80 $12.77 $1,434,815.39 112,363.500 CY N COMMERCIAL MATL FOR DRIVEWAY MAINT

0102 14 169 $44.28 $3,063,387.48 69,180.000 MH N TRAFFIC CONTROL OFFICER

0102 60 283 $.25 $1,372,948.23 5,442,593.000 ED N WORK ZONE SIGN

0102 61 36 $14.16 $77,541.80 5,477.000 EA N BUSINESS SIGN

0102 71 11 54 $12.19 $1,765,011.19 144,832.500 LF N BARRIER WALL,TEMP,F&I,CONCRETE

0102 71 12 3 $22.00 $22,000.00 1,000.000 LF N BARRIER WALL,TEMP,F&I,WATERFILLED

0102 71 13 25 $29.02 $1,966,127.86 67,752.000 LF N BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC

0102 71 14 43 $12.76 $3,607,086.33 282,649.500 LF N BARRIER WALL,TEMP,F&I,TYPE K

0102 71 21 32 $3.08 $721,222.15 234,084.000 LF N BARRIER WALL,TEMP,REL,CONCRETE

0102 71 23 18 $9.63 $546,080.15 56,688.000 LF N BARRIER WALL,TEMP,REL,LOW PROFILE,CONC

0102 71 24 28 $4.09 $1,152,475.95 281,677.500 LF N BARRIER WALL,TEMP,REL,TYPE K

0102 73 3 $18.77 $1,595.50 85.000 LF N TEMPORARY GUARDRAIL

0102 74  1 265 $.12 $2,478,727.19 21,074,618.000 ED N TEMP BARR-TYPS I,II,DI,VP, DRUM, LC

0102 74  2 153 $.22 $261,735.34 1,197,223.000 ED N BARRICADE,TEMP,TYPE III, 6'

0102 76 231 $5.36 $671,804.25 125,447.000 ED N ARROW BOARD /ADVANCE WARNING ARROW PANEL

0102 77 269 $.25 $433,163.13 1,745,910.000 ED N HIGH INTENSITY FLASH LI,TEMP,TYP B

0102 78 153 $2.94 $1,343,421.96 456,507.000 EA N TEMPORARY RETROREFLECTIVE PAVT MARKER

0102 79 83 $.10 $155,485.75 1,585,539.000 ED N LIGHTS,BARR WALL MNT,TEMP,TYP C,STDY BRN

0102 89  7 69 $948.26 $1,122,736.38 1,184.000 LO N TEMPORARY CRASH CUSHION, REDIR OPT, NO C

0102 89 17 20 $1,031.24 $249,559.57 242.000 LO N TEMPORARY CRASH CUSHION, RED OPT, <50

0102 98  2 1 $250.00 $500.00 2.000 EA N BARRICADE TYPE III -TO REMAIN, 6'

0102 99 249 $13.33 $2,177,597.93 163,408.160 ED N PORTABLE CHANGEABLE MESSAGE SIGN,TEMP

0102104 106 $6.66 $1,099,389.90 165,042.000 ED N TEMPORARY SIGNALIZATION AND MAINT, INTER

0102107  1 117 $6.98 $1,089,558.73 156,128.000 ED N TEMP TRAFFIC DETECTION & MAINTEN, INTER

0102150  1 54 $5.70 $186,721.87 32,755.000 ED N PORTABLE REGULATORY,SIGN

0102150  2 55 $5.77 $184,388.35 31,977.000 ED N RADAR SPEED DISPLAY UNIT

0102910 2 $785.08 $8,635.92 11.000 PS N TEMPORARY RAISED RUMBLE STRIP SET
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0102911  1 15 $2.08 $118,375.94 56,876.000 LF N PAVT MARKING REMOVABLE TAPE,WH-BLK,SKIP

0102911  2 33 $1.79 $396,797.91 222,225.000 LF N PAVT MARKING REMOVABLE TAPE,WH-BLK,SOLID

0102911  3 11 $4.70 $60,796.62 12,929.000 SF N PAVT MARKING REMOVABLE TAPE,WH-BLK,OTHER

0102912  1 4 $2.43 $23,035.00 9,475.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP

0102912  2 30 $1.87 $508,803.94 271,864.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID

0102912  3 2 $4.24 $42,235.00 9,950.000 SF N PAVT MARKING REMOVABLE TAPE,YELLOW,OTHER

0103  1  7 1 $700,000.00 $700,000.00 1.000 LS N TEMPORARY WORK STRUCTURE, PROJECT NUMBER

0104  1 30 $1.44 $159,950.28 111,024.000 SY N ARTIFICIAL COVERINGS / ROLL EROSION CNTL

0104  6 2 $17.50 $13,633.00 779.000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR

0104  7 5 $1,907.63 $22,891.60 12.000 EA N SEDIMENT BASIN / CONTAINMENT SYSTEM

0104  9 7 $2,177.55 $43,550.95 20.000 EA N SEDIMENT BASIN / CONTAINMENT SY CLEANOUT

0104 10  3 191 $1.04 $1,789,434.66 1,726,848.580 LF N SEDIMENT BARRIER

0104 11 81 $9.86 $698,900.34 70,862.200 LF N FLOATING TURBIDITY BARRIER

0104 12 35 $4.04 $82,161.24 20,321.000 LF N STAKED TURBIDITY BARRIER- NYL REINF PVC

0104 15 44 $1,841.63 $362,801.10 197.000 EA N SOIL TRACKING PREVENTION DEVICE

0104 18 156 $75.52 $552,177.53 7,312.000 EA N INLET PROTECTION SYSTEM

0104 19 13 $.22 $30,975.21 141,879.000 SY N CHEMICAL TREATMENT FOR EROSION CONTROL

0107  1 192 $19.40 $1,407,343.65 72,532.094 AC N LITTER REMOVAL

0107  2 187 $29.25 $1,823,695.04 62,341.846 AC N MOWING

0109 71  2 8 $84.32 $227,657.60 2,700.000 DA N FIELD OFFICE, 600 SQ FT

0109 71  3 20 $70.23 $458,967.70 6,535.000 DA N FIELD OFFICE, 900 SQ FT

0109 71  4 6 $82.44 $395,309.80 4,795.000 DA N FIELD OFFICE,1200 SQ FT

0109 71  5 5 $82.41 $369,177.10 4,480.000 DA N FIELD OFFICE,1500 SQ FT

0110  1  1 201 $7,723.80 $18,719,930.88 2,423.667 AC N CLEARING & GRUBBING

0110  2  1 12 $6,034.38 $159,187.00 26.380 AC N CLEARING & GRUBBING (PUSH BUTTON CONT)

0110  3 38 $23.56 $4,586,281.09 194,658.400 SF N REMOVAL OF EXISTING STRUCTURE

0110  4 146 $12.79 $2,731,254.84 213,519.890 SY N REMOVAL OF EXISTING CONCRETE PAVEMENT

0110  5 1 $2,500.00 $2,500.00 1.000 EA N PLUGGING WATER WELLS, ARTESIAN

0110  7  1 49 $119.37 $104,688.08 877.000 EA N MAILBOX, F&I SINGLE

0110  8 1 $3,000.00 $6,000.00 2.000 DA N UNDERWATER DEBRIS REMOVAL

0110 12  1 1 $325.00 $13,000.00 40.000 SY N HYDRODEMOLITION, REM OF DECK SURFACE

0110 15  1 1 $500.00 $10,500.00 21.000 EA N ARBORIST WORK, TREE TRIMMING- LIMBS/ROOT

0110 15  4 1 $1,000.00 $18,000.00 18.000 EA N ARBORIST WORK, RELOCATE TREE

0110 71  1 2 $195.29 $134,750.00 690.000 LF N BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL

0110 73 3 $41.91 $23,304.00 556.000 LF N REMOVE EXISTING BULKHEAD



CESPO05 04/08/2013-12.12.35 Page:     3

Florida Department of Transportation

Item Average Unit Cost 

From 2012/01/01  to 2012/12/31 

Contract Type: ALL    Statewide

Displaying: VALID ITEMS WITH HITS

From: 0101  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0110 82 1 $3,000.00 $1,500.00 .500 MB N REMOVE & DISPOSE STRUCTURAL TIMBER

0110 85 1 $500.00 $2,500.00 5.000 EA N CLEANING INTERIOR OF SEGAL BOX GRDR SPAN

0110 86 35 $3,429.03 $137,161.35 40.000 LS N DELIVERY OF SALVAGEABLE MATERIAL TO FDOT

0120  1 137 $4.31 $15,092,915.53 3,500,230.800 CY N REGULAR EXCAVATION

0120  2  2 66 $8.53 $1,277,301.20 149,672.850 CY N BORROW EXCAVATION, TRUCK MEASURE

0120  3 3 $6.17 $28,064.82 4,548.000 CY N LATERAL DITCH EXCAVATION

0120  4 25 $6.20 $1,315,580.06 212,065.100 CY N SUBSOIL EXCAVATION

0120  5 8 $9.48 $545,854.11 57,568.000 CY N CHANNEL EXCAVATION

0120  6 127 $5.94 $19,156,015.48 3,223,447.080 CY N EMBANKMENT

0120 71 45 $19,784.11 $1,048,557.91 53.000 LS N REGULAR EXCAVATION (3-R PROJECTS ONLY)

0120 72 7 $67.93 $463,312.60 6,820.100 CY N GRAVEL FILL

0120 73 1 $110.00 $891.00 8.100 CY N LIGHTWEIGHT AGGREGATE FILL

0120 74 2 $6.28 $231,643.75 36,883.000 CY N SURCHARGE EMBANKMENT

0121 70 32 $155.00 $460,429.95 2,970.600 CY N FLOWABLE FILL

0125  1 10 $471.76 $644,475.85 1,366.100 CY N EXCAVATION FOR STRUCTURES

0141 70 2 $581.08 $11,040.56 19.000 AS N SETTLEMENT PLATE ASSEMBLY

0142 70 15 $12.20 $604,786.30 49,572.500 CY N FILL SAND

0144  1  1 1 $18.50 $4,162.50 225.000 LF N DIGITAL INCLINOMETER CASING, VERTICAL

0144 71  2 1 $1,443.00 $2,886.00 2.000 EA N PORE-PRESSURE TRANSDUCER- PIEZOMETER,VIB

0144 74  2 1 $7,500.00 $7,500.00 1.000 EA N PORE-PRESSURE TRANSDUCER,CNTL/READOUT,VW

0145  1 4 $6.41 $873,808.25 136,264.000 SF N GEOSYNTHETIC REINFORCED SOIL SLOPE

0145  2 10 $3.00 $346,313.01 115,390.700 SY N GEOSYNTHETIC REINF FND OVER SOFT SOIL

0145 71 2 $4.38 $98,885.00 22,571.000 SY N REINFORCEMENT GRID FOR SOIL STABILIZAT

0145 72 2 $35.71 $446,385.80 12,502.000 SY N CELLULAR CONFINEMENT FOR SOIL STABILIZAT

0160  4 119 $2.73 $10,265,692.27 3,766,186.200 SY N TYPE B STABILIZATION

0162  1 11 70 $.74 $1,695,753.70 2,298,070.200 SY N PREPARED SOIL LAYER, FINISH SOIL, 6"

0162  1 12 7 $7.38 $505,679.64 68,544.580 SY N PREPARED SOIL LAYER, FINISH SOIL, 12"

0162  1 21 1 $3.66 $36,600.00 10,000.000 SY N PREPARED SOIL LAYER, ORGANIC SOIL, 6"

0173 71 3 $731.15 $299,772.00 410.000 EA N DRILLING HOLES FOR PRESSURE GROUTING

0173 76 4 $19.74 $56,254.00 2,850.000 LF N GROUT PIPE INSTALLATION

0173 77  1 4 $169.01 $162,250.00 960.000 CY N SUBSURF PRESSURE GROUTING,SAND CEM

0173 77  2 1 $185.00 $9,250.00 50.000 CY N SUBSURF PRESSURE GROUTING, CACL2

0173 77  3 1 $141.00 $42,300.00 300.000 CY N SUBSURF PRESSURE GROUTING, CEM SLURRY

0173 78  2 1 $3.90 $106,415.40 27,286.000 LF N SOIL IMPROV BY VIBRO-COMP, 126-205 HP

0210  1  1 9 $2.28 $27,814.26 12,192.900 SY N REWORKING LIMEROCK BASE, 6"
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0210  1  8 5 $2.12 $126,663.58 59,746.560 SY N REWORKING LIMEROCK BASE, 4"

0210  1  9 10 $1.64 $128,696.07 78,258.300 SY N REWORKING LIMEROCK BASE, 3"

0210  2 11 $28.17 $69,361.78 2,462.000 CY N LIMEROCK-NEW MATERIAL FOR REWORKING BASE

0285701 63 $6.13 $3,640,363.74 593,922.700 SY N OPTIONAL BASE,BASE GROUP 01

0285702 5 $11.48 $336,671.00 29,335.600 SY N OPTIONAL BASE,BASE GROUP 02

0285703 5 $9.82 $238,242.50 24,251.000 SY N OPTIONAL BASE,BASE GROUP 03

0285704 22 $12.30 $2,508,825.56 203,957.600 SY N OPTIONAL BASE,BASE GROUP 04

0285705 6 $10.22 $503,001.56 49,240.000 SY N OPTIONAL BASE,BASE GROUP 05

0285706 44 $13.69 $2,397,715.32 175,148.200 SY N OPTIONAL BASE,BASE GROUP 06

0285707 8 $22.01 $1,631,218.80 74,125.000 SY N OPTIONAL BASE,BASE GROUP 07

0285708 4 $12.38 $861,427.80 69,596.000 SY N OPTIONAL BASE,BASE GROUP 08

0285709 72 $11.94 $10,889,570.93 911,884.300 SY N OPTIONAL BASE,BASE GROUP 09

0285710 21 $12.64 $7,146,602.35 565,321.000 SY N OPTIONAL BASE,BASE GROUP 10

0285711 22 $12.85 $3,606,774.89 280,724.200 SY N OPTIONAL BASE,BASE GROUP 11

0285712 19 $14.02 $5,089,264.01 362,991.100 SY N OPTIONAL BASE,BASE GROUP 12

0285713 11 $37.65 $3,410,467.00 90,587.800 SY N OPTIONAL BASE,BASE GROUP 13

0285714 6 $39.93 $588,297.90 14,735.000 SY N OPTIONAL BASE,BASE GROUP 14

0285715 48 $54.60 $8,239,951.16 150,925.580 SY N OPTIONAL BASE,BASE GROUP 15

0286  1 39 $16.40 $828,945.60 50,538.280 SY N TURNOUT CONSTRUCTION

0286  2 7 $112.24 $396,792.32 3,535.280 TN N TURNOUT CONSTRUCTION-ASPHALT

0287  1 1 $180.00 $702,720.00 3,904.000 CY N ASPHALT TREATED PERMEABLE BASE

0288001 1 $160.00 $11,360.00 71.000 CY N CEMENT TREATED PERMEABLE BASE

0327 70  1 92 $1.65 $2,417,447.58 1,464,732.770 SY N MILLING EXIST ASPH PAVT, 1" AVG DEPTH

0327 70  2 16 $1.87 $889,533.29 476,920.000 SY N MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH

0327 70  3 6 $2.92 $27,383.43 9,366.000 SY N MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH

0327 70  4 38 $1.39 $1,484,607.87 1,066,120.300 SY N MILLING EXIST ASPH PAVT, 3" AVG DEPTH

0327 70  5 57 $1.51 $3,600,707.07 2,385,743.630 SY N MILLING EXIST ASPH PAVT, 2" AVG DEPTH

0327 70  6 95 $1.77 $5,605,597.88 3,165,687.647 SY N MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH

0327 70  7 7 $1.51 $144,458.95 95,680.000 SY N MILLING EXIST ASPH PAVT, 4" AVG DEPTH

0327 70  8 38 $1.85 $3,981,160.46 2,147,567.500 SY N MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH

0327 70  9 2 $3.54 $6,771.10 1,915.000 SY N MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH

0327 70 10 1 $3.15 $36,688.05 11,647.000 SY N MILLING EXIST ASPH PAVT, 5" AVG DEPTH

0327 70 11 26 $1.30 $2,115,315.87 1,626,121.000 SY N MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH

0327 70 12 11 $1.33 $84,906.93 63,998.900 SY N MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH

0327 70 13 21 $1.20 $884,568.46 736,896.500 SY N MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
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0327 70 14 1 $3.80 $111,020.80 29,216.000 SY N MILLING EXIST ASPH PAVT,6 1/2" AVG DEPTH

0327 70 15 22 $1.43 $2,682,446.39 1,879,430.500 SY N MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH

0327 70 16 12 $1.02 $298,519.27 292,866.400 SY N MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH

0327 70 17 9 $1.89 $1,458,880.66 771,440.000 SY N MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH

0327 70 19 46 $1.25 $968,228.90 775,563.300 SY N MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH

0327 70 20 4 $2.32 $122,870.41 53,066.600 SY N MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH

0327 70 22 7 $1.89 $490,809.26 259,252.000 SY N MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT

0327 70 26 1 $.70 $29,522.50 42,175.000 SY N MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH

0327 70 28 1 $13.90 $1,890.40 136.000 SY N MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH

0334  1 11 15 $110.93 $923,564.65 8,325.740 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC A

0334  1 12 34 $87.28 $6,747,617.61 77,313.450 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC B

0334  1 13 128 $83.00 $77,595,713.18 934,940.045 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC C

0334  1 14 25 $87.21 $5,528,502.73 63,391.500 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC D

0334  1 15 1 $78.15 $39,223.49 501.900 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC E

0334  1 22 23 $90.37 $12,997,599.11 143,818.600 TN N SUPERPAVE ASPH CONC, TRAF B, PG76-22,PMA

0334  1 23 36 $93.43 $35,993,921.70 385,267.670 TN N SUPERPAVE ASPH CONC, TRAF C, PG76-22,PMA

0334  1 24 24 $92.68 $17,185,092.51 185,433.460 TN N SUPERPAVE ASPH CONC, TRAF D, PG76-22,PMA

0334  1 25 6 $85.00 $16,057,507.70 188,913.700 TN N SUPERPAVE ASPH CONC, TRAF E, PG76-22,PMA

0334  1 43 1 $187.00 $39,625.30 211.900 TN N SUPERPAVE ASPH CONC,TRAF LEVEL C,PG67-22

0337  7  5 43 $124.52 $19,744,877.36 158,573.370 TN N ASPH CONC FC, INC BIT/RUBBER, FC-5

0337  7 22 44 $117.20 $28,235,894.81 240,930.400 TN N ASPH CONC FC,INC BIT,FC-5,PG76-22,PMA

0337  7 29 1 $142.66 $56,864.28 398.600 TN N ASPH CONC FC,TRAFFIC B,FC-4.75,RUBBER

0337  7 30 17 $104.59 $1,980,573.38 18,937.450 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,RUBBER

0337  7 31 15 $116.04 $1,984,660.19 17,103.030 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,RUBBER

0337  7 32 56 $117.34 $13,657,304.60 116,394.620 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,RUBBER

0337  7 33 56 $104.58 $21,256,818.40 203,254.215 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,RUBBER

0337  7 35 2 $89.36 $409,458.36 4,582.200 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,RUBBER

0337  7 40 19 $98.47 $6,774,723.43 68,799.300 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22

0337  7 41 5 $105.06 $2,191,137.60 20,855.700 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22

0337  7 42 19 $104.60 $7,594,080.00 72,603.140 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22

0337  7 43 25 $94.41 $13,332,370.93 141,214.100 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22

0337  7 45 17 $93.37 $4,102,464.71 43,937.200 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22

0337  7 58 1 $91.45 $316,801.09 3,464.200 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,PG 82-22

0339  1 136 $145.97 $3,665,855.40 25,113.707 TN N MISCELLANEOUS ASPHALT PAVEMENT

0341 70 3 $5.30 $304,573.91 57,509.000 SY N ASPHALT RUBBER MEMBRANE INTERLAYER
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0350  1  1 1 $35.00 $19,915.00 569.000 SY N PLAIN CEMENT CONC PAVT, 6"

0350  1  3 1 $72.90 $9,404.10 129.000 SY N PLAIN CEMENT CONC PAVT, 8"

0350  1  4 2 $63.20 $1,387,084.60 21,947.300 SY N PLAIN CEMENT CONC PAVT, 9"

0350  1 12 1 $60.00 $30,120.00 502.000 SY N PLAIN CEMENT CONC PAVT, 11"

0350  2  3 1 $115.75 $13,890.00 120.000 SY N CEMENT CONC PAVT REINFORCED, 8"

0350  2 10 1 $336.00 $19,152.00 57.000 SY N CEMENT CONC PAVT REINFORCED,12"

0350 72 8 $1.90 $447,760.14 236,145.000 LF N CLEANING & RESEALING JOINTS - CONC PVMT

0350 78 7 $2.55 $28,730.40 11,275.000 LF N CLEANING & SEALING RAN CRACKS CONC PVMT

0352 70 9 $5.02 $811,814.00 161,654.000 SY N GRINDING CONCRETE PAVT

0353 70 4 $395.95 $2,449,772.50 6,187.070 CY N CONC PAVT SLAB REPLACEMENT

0400  0 11 48 $451.76 $5,472,431.17 12,113.586 CY N CONC CLASS NS, GRAVITY WALL

0400  0 13 2 $889.76 $11,300.00 12.700 CY N CONC CLASS NS, STEPS

0400  1  2 51 $847.61 $591,854.79 698.260 CY N CONC CLASS I, ENDWALLS

0400  1 11 7 $439.73 $311,463.00 708.300 CY N CONC CLASS I, RETAINING WALLS

0400  2  1 6 $1,064.25 $74,923.21 70.400 CY N CONC CLASS II, CULVERTS

0400  2  2 4 $1,656.00 $146,887.00 88.700 CY N CONC CLASS II, ENDWALLS

0400  2  4 20 $493.34 $9,425,726.25 19,105.870 CY N CONC CLASS II, SUPERSTRUCTURE

0400  2  5 5 $754.68 $273,947.06 363.000 CY N CONC CLASS II, SUBSTRUCTURE

0400  2  8 1 $671.80 $22,639.66 33.700 CY N CONC CLASS II, BULKHEAD

0400  2 10 23 $311.86 $1,224,397.60 3,926.100 CY N CONC CLASS II, APPROACH SLABS

0400  2 11 7 $501.36 $759,011.69 1,513.900 CY N CONC CLASS II, RETAINING WALLS

0400  2 12 5 $614.52 $270,634.09 440.400 CY N CONC CLASS II, TRENCH SLAB

0400  2 41 1 $550.00 $68,530.00 124.600 CY N CONC CLASS II, PRECAST DECK OVERLAY

0400  3  8 2 $444.29 $2,173,084.33 4,891.100 CY N CONC CLASS III, BULKHEAD

0400  3 20 3 $1,100.93 $238,902.20 217.000 CY N CONC CLASS III, SEAL

0400  4  1 16 $481.91 $3,221,549.17 6,684.900 CY N CONC CLASS IV, CULVERTS

0400  4  2 1 $165.00 $12,837.00 77.800 CY N CONC CLASS IV, ENDWALLS

0400  4  4 10 $785.54 $2,791,888.31 3,554.100 CY N CONC CLASS IV, SUPERSTRUCTURE

0400  4  5 24 $1,140.55 $7,255,817.54 6,361.700 CY N CONC CLASS IV, SUBSTRUCTURE

0400  4  8 5 $260.71 $320,775.00 1,230.400 CY N CONC CLASS IV, BULKHEAD

0400  4 11 6 $514.85 $434,997.10 844.900 CY N CONC CLASS IV, RETAINING WALLS

0400  4 25 5 $497.89 $2,349,589.90 4,719.100 CY N CONC CLASS IV, MASS, SUBSTRUCTURE

0400  7 7 $5.86 $90,990.28 15,518.000 SY N BRIDGE DECK GROOVING, LESS THAN 8.5"

0400  9 13 $7.61 $430,675.07 56,587.000 SY N BRIDGE DECK GROOV &PLANING, DECK 8.5"&>

0400 32 5 $2,550.25 $303,480.00 119.000 CY N CONCRETE FOR JOINT REPAIR
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0400 60  1 3 $33,957.50 $135,830.00 4.000 LS N CATHODIC PROTECTION-ELECT WORK, AC POW

0400 60  3 3 $36.18 $468,277.96 12,944.000 LF N CATHODIC PROTECTION-ELECT WORK, CODUIT,

0400 60  4 3 $110,639.00 $442,556.00 4.000 LS N CATHODIC PROTECTION-ELECT WORK, EQUIP,

0400 72 1 $15.56 $1,456,338.20 93,595.000 SF N PRECAST BULKHEAD PANELS

0400 91 3 $5,014.29 $35,100.00 7.000 EA N DEWATERING FOR SPREAD FOOTINGS

0400 95  1 1 $387,000.00 $387,000.00 1.000 EA N COFFERDAM, BASCULE PIER

0400128 3 $9.37 $12,483.00 1,332.000 LF N GRTNING PRCST DECK PNL, NON-SHRINK GRTN

0400136 2 $38.06 $2,754,904.00 72,374.000 SY N EPOXY CONCRETE OVERLAY- STRUCTURES REHAB

0400140  1 3 $2,781.52 $572,994.00 206.000 EA N NEOPRENE PAD REPLACEMENT, BENT/PIER

0400140  2 1 $15,000.00 $60,000.00 4.000 EA N NEOPRENE PAD REPLACEMENT, ABUTMENT

0400142  3 5 $20.74 $960,658.29 46,318.000 SF N CATHODIC PROTECTION SYSTEM, ZINC ALUM SP

0400142  7 2 $38.66 $2,389,774.25 61,822.000 SF N CATHODIC PROTECTION SYSTEM,TITANIUM MESH

0400143 18 $.34 $1,251,805.50 3,657,950.100 SF N CLEAN & COAT CONCRETE SURF , CLASS 5

0400145 4 $.05 $41,000.00 857,500.000 SF N CLEANING CONC SURFACE

0400147 13 $1,145.01 $668,229.36 583.600 CF N COMPOSITE NEOPRENE PADS

0400153 4 $294.94 $60,462.40 205.000 CF N NON SHRINK GROUT, F&I, MISCELLANEOUS- RE

0401 70 6 $108.84 $1,143,318.55 10,504.700 CF N RESTORE SPALLED AREAS, GUNITE

0401 70  1 6 $466.63 $72,655.00 155.700 CF N RESTORE SPALLED AREAS, EPOXY

0401 70  2 5 $525.36 $492,214.36 936.900 CF N RESTORE SPALL AREA,LATX MOD MTR,STY-BUT

0401 70  3 9 $423.63 $1,100,118.47 2,596.900 CF N RESTORE SPALL AREA,LATX MOD MTR, ACRYLC

0401 70  4 9 $451.48 $252,826.00 560.000 CF N RESTORE SPALLED AREAS,PORTLND CEM GROUT

0401 70  5 3 $529.29 $92,625.00 175.000 CF N RESTORE SPALL AREAS,CONTRACTORS OPTION

0401 70  6 2 $641.67 $38,500.00 60.000 CF N SPALL A RESTORE, THERMOSET POLYMER CNC

0401 71 11 1 $600.00 $3,000.00 5.000 CF N RESTORE SPALLED AREAS- MAINT CONTR ONLY

0401 71 12 1 $600.00 $3,000.00 5.000 CF N RESTORE SPALLED AREAS- MAINT CONTR ONLY

0401 71 13 1 $600.00 $3,000.00 5.000 CF N RESTORE SPALLED AREAS- MAINT CONTR ONLY

0401 71 14 1 $600.00 $3,000.00 5.000 CF N RESTORE SPALLED AREAS- MAINT CONTR ONLY

0405 70  2 1 $500.00 $5,000.00 10.000 CF N LATEX MOD PORTLAND CEMENT CONC, TYP III

0411  1 11 $120.37 $21,907.85 182.000 GA N EPOXY MATERIAL- STRUCTURES REHAB

0411  2 12 $39.84 $554,277.00 13,912.000 LF N CRACKS INJECT & SEAL- STRUCTURES REHAB

0411  2  1 1 $50.00 $500.00 10.000 LF N INJECT AND SEAL CRACK- MAINT CONTR ONLY

0411  2  2 1 $60.00 $600.00 10.000 LF N INJECT AND SEAL CRACK- MAINT CONTR ONLY

0411  2  3 1 $100.00 $1,000.00 10.000 LF N INJECT AND SEAL CRACK- MAINT CONTR ONLY

0411  2  4 1 $100.00 $1,000.00 10.000 LF N INJECT AND SEAL CRACK- MAINT CONTR ONLY

0413149 3 $63.95 $239,475.00 3,745.000 GA N PENETRANT SEALER
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0413151 4 $254.98 $64,000.00 251.000 GA N METHACRYLATE MONOMER

0413154 9 $3.30 $1,057,950.54 320,898.000 SF N CLEAN & SEAL CONC- PENETR OR METHACR

0415  1  1 14 $.75 $727,090.34 964,575.000 LB N REINF STEEL- ROADWAY

0415  1  3 9 $.83 $204,482.00 247,602.000 LB N REINF STEEL- RETAINING WALL

0415  1  4 25 $.77 $4,653,637.73 6,045,953.000 LB N REINF STEEL- SUPERSTRUCTURE

0415  1  5 26 $.85 $2,021,194.69 2,383,058.000 LB N REINF STEEL- SUBSTRUCTURE

0415  1  6 21 $.91 $415,838.94 454,994.000 LB N REINF STEEL- MISCELLANEOUS

0415  1  8 7 $.89 $536,964.64 605,718.000 LB N REINF STEEL- BULKHEAD

0415  1  9 23 $.87 $654,051.63 754,140.000 LB N REINF STEEL- APPROACH SLABS

0425  1201 13 $3,303.97 $185,022.25 56.000 EA N INLETS, CURB, TYPE 9, <10'

0425  1203 6 $4,620.28 $32,341.94 7.000 EA N INLETS, CURB, TYPE 9, J BOT, <10'

0425  1205 3 $2,259.29 $18,074.33 8.000 EA N INLETS, CURB, TYPE 9, PARTIAL

0425  1209 1 $3,250.00 $3,250.00 1.000 EA N INLETS, CURB, TYPE 9, MODIFY

0425  1211 3 $5,043.35 $15,130.05 3.000 EA N INLETS, CURB, TYPE 10, <10'

0425  1215 2 $2,500.00 $7,500.00 3.000 EA N INLETS, CURB, TYPE 10, PARTIAL

0425  1311 13 $4,011.33 $365,030.59 91.000 EA N INLETS, CURB, TYPE P-1, <10'

0425  1315 5 $3,501.66 $35,016.64 10.000 EA N INLETS, CURB TYPE P-1, PARTIAL

0425  1319 1 $1,500.00 $6,000.00 4.000 EA N INLETS, CURB TYPE P-1, MODIFY

0425  1321 10 $4,340.68 $112,857.72 26.000 EA N INLETS, CURB, TYPE P-2, <10'

0425  1325 3 $2,914.50 $17,487.00 6.000 EA N INLETS, CURB, TYPE P-2, PARTIAL

0425  1331 7 $3,956.10 $106,814.76 27.000 EA N INLETS, CURB, TYPE P-3, <10'

0425  1332 2 $5,306.54 $15,919.62 3.000 EA N INLETS, CURB, TYPE P-3, >10'

0425  1335 4 $2,531.56 $17,720.94 7.000 EA N INLETS, CURB, TYPE P-3, PARTIAL

0425  1341 12 $4,837.45 $91,911.47 19.000 EA N INLETS, CURB, TYPE P-4, <10'

0425  1342 1 $3,801.39 $3,801.39 1.000 EA N INLETS, CURB, TYPE P-4, >10'

0425  1345 1 $1,250.00 $2,500.00 2.000 EA N INLETS, CURB, TYPE P-4, PARTIAL

0425  1349 1 $2,897.00 $2,897.00 1.000 EA N INLETS, CURB, TYPE P-4, MODIFY

0425  1351 53 $3,387.48 $2,249,285.04 664.000 EA N INLETS, CURB, TYPE P-5, <10'

0425  1352 12 $4,113.40 $152,195.67 37.000 EA N INLETS, CURB, TYPE P-5, >10'

0425  1355 26 $2,724.53 $179,819.19 66.000 EA N INLETS, CURB, TYPE P-5, PARTIAL

0425  1359 4 $3,085.45 $33,940.00 11.000 EA N INLETS, CURB, TYPE P-5, MODIFY

0425  1361 49 $3,828.79 $1,248,184.76 326.000 EA N INLETS, CURB, TYPE P-6, <10'

0425  1362 5 $3,911.31 $78,226.14 20.000 EA N INLETS, CURB, TYPE P-6, >10'

0425  1365 17 $3,267.77 $114,372.10 35.000 EA N INLETS, CURB, TYPE P-6, PARTIAL

0425  1369 3 $3,365.00 $26,920.00 8.000 EA N INLETS, CURB, TYPE P-6, MODIFY
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0425  1411 3 $4,901.21 $137,234.00 28.000 EA N INLETS, CURB TYPE J-1, <10'

0425  1412 1 $4,427.00 $57,551.00 13.000 EA N INLETS, CURB, TYPE J-1, >10'

0425  1421 3 $5,728.35 $40,098.47 7.000 EA N INLETS, CURB, TYPE J-2, <10'

0425  1422 2 $6,092.00 $24,368.00 4.000 EA N INLETS, CURB, TYPE J-2, >10'

0425  1431 4 $7,534.25 $60,274.03 8.000 EA N INLETS, CURB, TYPE J-3, <10'

0425  1432 2 $5,021.75 $30,130.52 6.000 EA N INLETS, CURB, TYPE J-3, >10'

0425  1441 6 $8,037.30 $64,298.41 8.000 EA N INLETS, CURB, TYPE J-4, <10'

0425  1442 1 $7,263.11 $7,263.11 1.000 EA N INLETS, CURB, TYPE J-4, >10'

0425  1445 1 $5,170.00 $5,170.00 1.000 EA N INLETS, CURB, TYPE J-4, PARTIAL

0425  1451 22 $5,037.81 $629,725.87 125.000 EA N INLETS, CURB, TYPE J-5, <10'

0425  1452 9 $5,346.39 $294,051.45 55.000 EA N INLETS, CURB, TYPE J-5, >10'

0425  1459 1 $5,770.00 $5,770.00 1.000 EA N INLETS, CURB, TYPE J-5, MODIFY

0425  1461 21 $5,474.62 $388,697.96 71.000 EA N INLETS, CURB, TYPE J-6, <10'

0425  1462 6 $5,810.78 $122,026.40 21.000 EA N INLETS, CURB, TYPE J-6, >10'

0425  1469 1 $4,760.00 $4,760.00 1.000 EA N INLETS, CURB, TYPE J-6, MODIFY

0425  1471 14 $3,669.01 $227,478.81 62.000 EA N INLETS, CURB, TYPE 7, <10'

0425  1472 1 $3,492.00 $13,968.00 4.000 EA N INLETS, CURB, TYPE 7, >10'

0425  1473 1 $6,287.89 $62,878.90 10.000 EA N INLETS, CURB, TYPE 7, J BOT , <10'

0425  1474 2 $7,499.79 $14,999.57 2.000 EA N INLETS, CURB, TYPE 7, J BOT , >10'

0425  1475 5 $2,944.12 $20,608.85 7.000 EA N INLETS, CURB, TYPE 7, PARTIAL

0425  1481 2 $4,029.00 $56,406.00 14.000 EA N INLETS, CURB, TYPE 8, <10'

0425  1483 2 $3,626.28 $14,505.10 4.000 EA N INLETS, CURB, TYPE 8, J BOT , <10'

0425  1501 2 $2,844.00 $14,220.00 5.000 EA N INLETS, DT BOT, TYPE A, <10'

0425  1505 1 $4,854.53 $14,563.59 3.000 EA N INLETS, DT BOT, TYPE A, PARTIAL

0425  1511 3 $2,679.08 $42,865.34 16.000 EA N INLETS, DT BOT, TYPE B, <10'

0425  1515 4 $2,170.63 $15,194.43 7.000 EA N INLETS, DT BOT, TYPE B, PARTIAL

0425  1521 53 $1,946.35 $908,947.22 467.000 EA N INLETS, DT BOT, TYPE C, <10'

0425  1522 1 $1,796.50 $1,796.50 1.000 EA N INLETS, DT BOT, TYPE C, >10'

0425  1523 16 $4,930.35 $404,288.78 82.000 EA N INLETS, DT BOT, TYPE C,J BOT,<10'

0425  1524 3 $8,783.25 $70,266.00 8.000 EA N INLETS, DT BOT, TYPE C, J BOT, >10'

0425  1525 15 $1,685.21 $67,408.46 40.000 EA N INLETS, DT BOT, TYPE C, PARTIAL

0425  1529 11 $3,598.28 $133,136.52 37.000 EA N INLETS, DT BOT, TYPE C, MODIFY

0425  1531 15 $1,761.56 $262,471.80 149.000 EA N INLETS, DT BOT, TYPE C MOD- BACK, <10'

0425  1533 6 $3,180.23 $89,046.35 28.000 EA N INLETS, DT BOT, TYPE C, MOD, J BOT, <10'

0425  1535 1 $2,360.00 $2,360.00 1.000 EA N INLETS, DT BOT, TYPE C, MOD, PARTIAL
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0425  1541 43 $2,708.61 $953,430.44 352.000 EA N INLETS, DT BOT, TYPE D, <10'

0425  1542 3 $4,880.27 $19,521.10 4.000 EA N INLETS, DT BOT, TYPE D, >10'

0425  1543 8 $4,038.73 $181,743.05 45.000 EA N INLETS, DT BOT,TYPE D, J BOT, <10'

0425  1544 2 $4,888.95 $39,111.60 8.000 EA N INLETS, DT BOT,TYPE D, J BOT, >10'

0425  1545 7 $2,120.47 $31,807.00 15.000 EA N INLETS, DT BOT,TYPE D, PARTIAL

0425  1549 14 $4,122.27 $267,947.25 65.000 EA N INLETS, DT BOT, TYPE D, MODIFY

0425  1551 15 $2,787.97 $395,891.20 142.000 EA N INLETS, DT BOT, TYPE E, <10'

0425  1552 1 $4,700.00 $4,700.00 1.000 EA N INLETS, DT BOT, TYPE E, >10'

0425  1553 3 $4,823.99 $43,415.90 9.000 EA N INLETS, DT BOT, TYPE E, J BOT, <10'

0425  1554 1 $7,200.00 $14,400.00 2.000 EA N INLETS, DT BOT, TYPE E, J BOT, >10'

0425  1555 6 $1,053.57 $11,589.23 11.000 EA N INLETS, DT BOT, TYPE E, PARTIAL

0425  1559 2 $3,469.00 $24,283.00 7.000 EA N INLETS, DT BOT, TYPE E, MODIFY

0425  1561 12 $4,229.03 $194,535.28 46.000 EA N INLETS, DT BOT, TYPE F, <10'

0425  1563 3 $4,488.00 $35,904.00 8.000 EA N INLETS, DT BOT,TYPE F, J BOT, <10'

0425  1564 1 $3,263.00 $3,263.00 1.000 EA N INLETS, DT BOT,TYPE F, J BOT, >10'

0425  1565 3 $727.67 $8,732.00 12.000 EA N INLETS, DT BOT,TYPE F, PARTIAL

0425  1569 3 $5,292.59 $296,385.00 56.000 EA N INLETS,DT BOT,TYPE F,MODIFY

0425  1571 4 $6,056.17 $36,337.00 6.000 EA N INLETS, DT BOT, TYPE G, <10'

0425  1572 1 $7,775.00 $7,775.00 1.000 EA N INLETS, DT BOT, TYPE G, >10'

0425  1573 1 $7,500.00 $15,000.00 2.000 EA N INLETS, DT BOT,TYPE G, J BOT, <10'

0425  1574 1 $10,055.00 $10,055.00 1.000 EA N INLETS, DT BOT,TYPE G, J BOT, >10'

0425  1575 1 $380.00 $380.00 1.000 EA N INLETS, DT BOT,TYPE G, PARTIAL

0425  1581 6 $5,188.02 $72,632.32 14.000 EA N INLETS, DT BOT, TYPE H, <10'

0425  1583 1 $7,100.00 $7,100.00 1.000 EA N INLETS, DT BOT, TYPE H,  J BOTTOM <10'

0425  1585 1 $1,550.00 $4,650.00 3.000 EA N INLETS, DT BOT, TYPE H, PARTIAL

0425  1589 3 $4,691.60 $23,458.00 5.000 EA N INLETS, DT BOT, TYPE H, MODIFY

0425  1601 2 $5,657.55 $22,630.20 4.000 EA N INLETS, DT BOT, TYPE J, <10'

0425  1701 23 $2,562.76 $466,421.78 182.000 EA N INLETS, GUTTER, TYPE S, <10'

0425  1702 1 $3,700.00 $3,700.00 1.000 EA N INLETS, GUTTER, TYPE S, >10'

0425  1703 1 $2,525.00 $68,175.00 27.000 EA N INLETS, GUTTER, TYPE S, J BOT<10'

0425  1704 2 $4,245.38 $55,190.00 13.000 EA N INLETS, GUTTER, TYPE S, J BOT, >10'

0425  1705 1 $3,569.00 $3,569.00 1.000 EA N INLETS, GUTTER, TYPE S, PARTIAL

0425  1711 15 $2,895.11 $243,189.56 84.000 EA N INLETS, GUTTER, TYPE V, <10'

0425  1712 2 $4,746.09 $14,238.28 3.000 EA N INLETS, GUTTER, TYPE V, >10'

0425  1713 3 $4,635.34 $23,176.72 5.000 EA N INLETS, GUTTER, TYPE V, J BOT, <10'
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0425  1714 1 $7,494.00 $14,988.00 2.000 EA N INLETS, GUTTER, TYPE V, J BOT, >10'

0425  1715 1 $4,250.00 $4,250.00 1.000 EA N INLETS, GUTTER, TYPE V, PARTIAL

0425  1719 2 $6,706.35 $46,944.44 7.000 EA N INLETS, GUTTER, TYPE V, MODIFY

0425  1801 3 $2,602.84 $33,836.91 13.000 EA N INLETS, MED BARRIER, TYPE 1, <10'

0425  1802 1 $4,420.00 $4,420.00 1.000 EA N INLETS, MED BARRIER, TYPE 1, >10'

0425  1803 1 $2,500.00 $5,000.00 2.000 EA N INLETS, MED BARRIER, TYPE 1, J BOT, <10'

0425  1811 1 $2,000.00 $2,000.00 1.000 EA N INLETS, MED BARRIER, TYPE 2, <10'

0425  1813 2 $3,500.00 $7,000.00 2.000 EA N INLETS, MED BARRIER, TYPE 2, J BOT, <10'

0425  1841 1 $2,600.00 $54,600.00 21.000 EA N INLETS, MED BARRIER, TYPE 3, <10'

0425  1843 1 $3,000.00 $9,000.00 3.000 EA N INLETS, MED BARRIER, TYPE 3,J BOT,<10'

0425  1845 1 $2,500.00 $2,500.00 1.000 EA N INLETS, MED BARRIER, TYPE 3, PARTIAL

0425  1851 1 $2,600.00 $18,200.00 7.000 EA N INLETS, MED BARRIER, TYPE 4, <10'

0425  1861 1 $2,700.00 $8,100.00 3.000 EA N INLETS, MB, TYPE 5, < 10'

0425  1881 3 $3,854.59 $19,272.97 5.000 EA N INLETS, BARRIER WALL, RIG, C&G, <10'

0425  1883 1 $4,425.00 $8,850.00 2.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'

0425  1891 12 $3,542.82 $201,940.65 57.000 EA N INLETS, BARRIER WALL, <10'

0425  1893 3 $4,327.90 $151,476.61 35.000 EA N INLETS, BARRIER WALL, J BOT, <10'

0425  1894 1 $8,700.00 $8,700.00 1.000 EA N INLETS, BARRIER WALL, J BOT, >10'

0425  1901 7 $3,716.29 $163,516.90 44.000 EA N INLETS, SPECIAL, <10'

0425  1902 1 $5,151.15 $46,360.35 9.000 EA N INLETS, SPECIAL, >10'

0425  1903 2 $6,918.22 $62,263.96 9.000 EA N INLETS, SPECIAL, J BOTTOM <10'

0425  1904 1 $10,800.00 $108,000.00 10.000 EA N INLETS, SPECIAL, J BOTTOM >10'

0425  1905 2 $3,181.33 $19,088.00 6.000 EA N INLETS, SPECIAL, PARTIAL

0425  1909 3 $4,570.64 $63,989.00 14.000 EA N INLETS, SPECIAL, MODIFY

0425  1910 23 $2,893.15 $480,262.90 166.000 EA N INLETS, CLOSED FLUME

0425  2 41 45 $3,053.31 $696,153.75 228.000 EA N MANHOLES, P-7, <10'

0425  2 42 9 $4,184.78 $251,086.84 60.000 EA N MANHOLES, P-7, >10'

0425  2 43 31 $2,022.33 $159,763.72 79.000 EA N MANHOLES, P-7, PARTIAL

0425  2 61 35 $2,379.89 $499,777.76 210.000 EA N MANHOLES, P-8, <10'

0425  2 62 9 $3,595.99 $50,343.83 14.000 EA N MANHOLES, P-8, >10'

0425  2 63 25 $2,232.49 $140,646.99 63.000 EA N MANHOLES, P-8, PARTIAL

0425  2 71 36 $5,419.11 $1,029,631.48 190.000 EA N MANHOLES, J-7, <10'

0425  2 72 13 $6,572.79 $762,443.62 116.000 EA N MANHOLES, J-7, >10'

0425  2 73 9 $3,087.80 $74,107.16 24.000 EA N MANHOLES, J-7, PARTIAL

0425  2 91 25 $4,734.63 $624,970.86 132.000 EA N MANHOLES, J-8, <10'
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0425  2 92 14 $8,302.86 $672,531.58 81.000 EA N MANHOLES, J-8, >10'

0425  2 93 7 $1,325.36 $30,483.30 23.000 EA N MANHOLES, J-8, PARTIAL

0425  2101 5 $8,304.25 $456,733.59 55.000 EA N MANHOLES, SPECIAL, <10'

0425  2102 5 $20,593.76 $741,375.20 36.000 EA N MANHOLES, SPECIAL, >10'

0425  2103 2 $2,128.18 $23,410.00 11.000 EA N MANHOLES, SPECIAL, PARTIAL

0425  2110 4 $721.93 $331,364.50 459.000 EA N MANHOLES, REPAIR

0425  3 41 6 $3,929.24 $47,150.90 12.000 EA N JUNCTION BOX, DRAINAGE, P-7, <10'

0425  3 42 1 $5,600.00 $28,000.00 5.000 EA N JUNCTION BOXES, P-7, >10'

0425  3 43 8 $2,181.08 $50,164.76 23.000 EA N JUNCTION BOX, DRAINAGE, P-7, PARTIAL

0425  3 61 5 $4,554.90 $40,994.09 9.000 EA N JUNCTION BOXES, J-7, <10'

0425  3 63 1 $3,000.00 $15,000.00 5.000 EA N JUNCTION BOXES, DRAINAGE, J-7, PARTIAL

0425  3 81 2 $4,443.23 $79,978.20 18.000 EA N JUNCTION BOX, DRAINAGE, SPECIAL, < 10'

0425  3 83 3 $2,508.57 $20,068.60 8.000 EA N JUNCTION BOX, DRAINAGE, SPECIAL, PARTIAL

0425  3 91 4 $5,558.63 $94,496.63 17.000 EA N JUNCTION BOX, DRAINAGE, UTILITY, < 10'

0425  4 17 $933.47 $63,476.02 68.000 EA N INLETS, ADJUST

0425  5 81 $466.55 $368,109.36 789.000 EA N MANHOLE, ADJUST

0425  5  1 49 $565.95 $228,643.48 404.000 EA N MANHOLE, ADJUST, UTILITIES

0425  6 72 $326.24 $346,797.06 1,063.000 EA N VALVE BOXES, ADJUST

0425  8 3 $620.00 $6,200.00 10.000 EA N DRAINAGE STRUCTURES, MISC, ADJUST

0425 10 8 $666.45 $37,321.00 56.000 EA N YARD DRAIN

0425 11 18 $1,489.40 $65,533.63 44.000 EA N DRAINAGE STRUCTURE MODIFY

0425 71 1 $300.00 $900.00 3.000 EA N INLETS RELOCATING

0425 74  1 13 $460.41 $140,426.00 305.000 EA N MANHOLES & INLETS CLEANING & SEAL, <10'

0425 74  2 9 $269.34 $28,550.00 106.000 EA N MANHOLES & INLETS CLEANING & SEAL, >10'

0425 78 7 $1,270.72 $45,746.01 36.000 EA N INLET CAP, PRECAST

0425 82 24 $1,074.84 $134,354.97 125.000 EA N REPLACE GRATE

0430 94  1 67 $2.65 $1,325,468.37 499,822.000 LF N DESILTING PIPE, 0 - 24"

0430 94  2 49 $4.14 $915,489.53 220,920.000 LF N DESILTING PIPE, 25 - 36"

0430 94  3 37 $6.63 $596,811.16 90,042.000 LF N DESILTING PIPE, 37 - 48"

0430 94  4 20 $8.44 $261,790.80 31,019.000 LF N DESILTING PIPE, 49 - 60"

0430 94  5 17 $14.07 $100,296.60 7,127.000 LF N DESILTING PIPE, 61" OR GREATER

0430173115 2 $88.09 $21,935.00 249.000 LF N PIPE CULV OPT MATL, ROUND, 15", GD

0430173118 9 $63.19 $28,878.90 457.000 LF N PIPE CULV OPT MATL, ROUND, 18", GD

0430173124 4 $83.84 $44,772.80 534.000 LF N PIPE CULV OPT MATL, ROUND, 24", GD

0430174112 7 $43.54 $34,306.10 788.000 LF N PIPE CULV, OPT MATL, ROUND,12"SD
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0430174115 10 $39.38 $17,998.68 457.000 LF N PIPE CULV, OPT MATL, ROUND,15"SD

0430174118 62 $44.63 $715,245.19 16,025.000 LF N PIPE CULV, OPT MATL, ROUND,18"SD

0430174124 39 $67.59 $516,050.76 7,635.000 LF N PIPE CULV, OPT MATL, ROUND,24"SD

0430174130 17 $81.89 $161,809.87 1,976.000 LF N PIPE CULV, OPT MATL, ROUND,30"SD

0430174136 13 $99.84 $107,327.14 1,075.000 LF N PIPE CULV, OPT MATL, ROUND,36"SD

0430174142 5 $133.23 $55,822.00 419.000 LF N PIPE CULV, OPT MATL, ROUND,42"SD

0430174148 3 $165.74 $46,738.00 282.000 LF N PIPE CULV, OPT MATL, ROUND,48"SD

0430174154 1 $80.00 $4,000.00 50.000 LF N PIPE CULV, OPT MATL, ROUND,54"SD

0430174160 1 $130.00 $6,500.00 50.000 LF N PIPE CULV, OPT MATL, ROUND,60"SD

0430174215 4 $33.82 $26,551.14 785.000 LF N PIPE CULV, OPT MATL, OTHER, 15"SD

0430174218 28 $50.70 $235,715.80 4,649.000 LF N PIPE CULV, OPT MATL, OTHER, 18"SD

0430174224 16 $68.93 $181,341.84 2,631.000 LF N PIPE CULV, OPT MATL, OTHER, 24"SD

0430174230 5 $75.10 $26,209.08 349.000 LF N PIPE CULV, OPT MATL, OTHER, 30"SD

0430174236 6 $95.46 $74,744.53 783.000 LF N PIPE CULV, OPT MATL, OTHER, 36"SD

0430174242 2 $68.16 $5,044.00 74.000 LF N PIPE CULV, OPT MATL, ELLIP/OTH,42"SD

0430174248 1 $80.00 $4,000.00 50.000 LF N PIPE CULV, OPT MATL, OTHER, 48"SD

0430175112 12 $96.81 $180,354.18 1,863.000 LF N PIPE CULV, OPT MATL, ROUND, 12"S/CD

0430175115 48 $109.43 $514,333.82 4,700.000 LF N PIPE CULV, OPT MATL, ROUND, 15"S/CD

0430175118 109 $42.83 $7,266,070.13 169,661.000 LF N PIPE CULV, OPT MATL, ROUND, 18"S/CD

0430175124 85 $55.88 $4,104,165.13 73,452.500 LF N PIPE CULV, OPT MATL, ROUND, 24"S/CD

0430175130 54 $60.33 $2,323,098.00 38,508.000 LF N PIPE CULV, OPT MATL, ROUND, 30"S/CD

0430175136 48 $80.42 $4,561,411.98 56,723.000 LF N PIPE CULV, OPT MATL, ROUND, 36"S/CD

0430175142 26 $85.06 $1,922,204.86 22,597.000 LF N PIPE CULV, OPT MATL, ROUND, 42"S/CD

0430175148 30 $98.45 $2,865,832.19 29,110.000 LF N PIPE CULV, OPT MATL, ROUND, 48"S/CD

0430175154 15 $132.04 $1,725,322.92 13,067.000 LF N PIPE CULV, OPT MATL, ROUND, 54"S/CD

0430175160 13 $168.51 $2,071,484.48 12,293.000 LF N PIPE CULV, OPT MATL, ROUND, 60"S/CD

0430175166 2 $211.63 $199,775.40 944.000 LF N PIPE CULV, OPT MATL, ROUND, 66"S/CD

0430175172 2 $198.36 $367,360.00 1,852.000 LF N PIPE CULV, OPT MATL, ROUND, 72"S/CD

0430175184 1 $247.69 $718,301.00 2,900.000 LF N PIPE CULV, OPT MATL, ROUND, 84"S/CD

0430175215 5 $90.80 $12,076.80 133.000 LF N PIPE CULV, OPT MATL, OTHER, 15"S/CD

0430175218 37 $53.42 $499,878.97 9,357.000 LF N PIPE CULV, OPT MATL, OTHER, 18"S/CD

0430175224 25 $75.90 $826,158.82 10,885.000 LF N PIPE CULV, OPT MATL, OTHER, 24"S/CD

0430175230 17 $82.85 $697,241.26 8,416.000 LF N PIPE CULV, OPT MATL, OTHER, 30"S/CD

0430175236 9 $111.40 $256,103.00 2,299.000 LF N PIPE CULV, OPT MATL, OTHER, 36"S/CD

0430175242 8 $115.20 $378,328.13 3,284.000 LF N PIPE CULV, OPT MATL, OTHER, 42"S/CD
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0430175248 8 $138.09 $1,372,105.04 9,936.000 LF N PIPE CULV, OPT MATL, OTHER, 48"S/CD

0430175254 7 $200.79 $745,745.00 3,714.000 LF N PIPE CULV, OPT MATL, OTHER, 54"S/CD

0430175260 4 $203.37 $2,887,222.79 14,197.000 LF N PIPE CULV, OPT MATL, OTHER, 60"S/CD

0430175272 1 $319.00 $396,836.00 1,244.000 LF N PIPE CULV, OPT MATL, OTHER, 72"S/CD

0430200 23 1 $800.00 $1,600.00 2.000 EA N FLARED END SECTION, CONCRETE, 15"

0430200 25 4 $1,008.33 $12,100.00 12.000 EA N FLARED END SECTION, CONCRETE, 18"

0430200 29 2 $1,300.00 $9,100.00 7.000 EA N FLARED END SECTION, CONCRETE, 24"

0430200 33 1 $2,100.00 $10,500.00 5.000 EA N FLARED END SECTION, CONCRETE, 30"

0430600125 1 $2,000.00 $2,000.00 1.000 EA N U-ENDWALL, STD 260, 1:4 SLP, 18"

0430602133 1 $3,000.00 $3,000.00 1.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,30"

0430610025 1 $3,350.00 $3,350.00 1.000 EA N U-ENDWALL,STD 261,1:6 SLP, 18"

0430610223 1 $1,025.00 $1,025.00 1.000 EA N U-ENDWALL,STD 261,1:3 SLP, 15"

0430610225 1 $1,150.00 $2,300.00 2.000 EA N U-ENDWALL,STD 261,1:3 SLP, 18"

0430610233 1 $3,350.00 $3,350.00 1.000 EA N U-ENDWALL,STD 261,1:3 SLP, 30"

0430610329 1 $1,190.00 $1,190.00 1.000 EA N U-ENDWALL,STD 261,1:2 SLP, 24"

0430611125 4 $1,211.00 $7,266.00 6.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"

0430611233 2 $2,415.44 $16,908.08 7.000 EA N U-ENDWALL,STD 261,BAFFLES,1:3 SLP, 30"

0430611323 1 $1,000.00 $5,000.00 5.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,15"

0430611325 2 $1,175.00 $2,350.00 2.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"

0430612333 2 $3,381.47 $20,288.79 6.000 EA N U-ENDWALL, GRATE,STD 261,1:2 SLP,30"

0430822 29 1 $150.00 $2,250.00 15.000 EA N CLEANING & SEALING EXIST PIPE JNT,24" CD

0430822 33 1 $150.00 $1,500.00 10.000 EA N CLEANING & SEALING EXIST PIPE JNT,30" CD

0430822 38 1 $500.00 $1,000.00 2.000 EA N CLEANING & SEALING EXIST PIPE JNT,36" CD

0430830 14 $189.53 $406,971.46 2,147.300 CY N PIPE FILLING AND PLUGGING

0430880 01 2 $5,261.57 $31,569.43 6.000 EA N FLAP GATES, 0-24"

0430880 02 2 $8,397.37 $50,384.24 6.000 EA N FLAP GATES, 25-36"

0430880 03 1 $10,000.00 $50,000.00 5.000 EA N FLAP GATES, 37-48"

0430880 04 1 $12,000.00 $60,000.00 5.000 EA N FLAP GATES, 49-60"

0430950 25 $60.51 $318,160.83 5,257.700 CY N DESILTING CONCRETE BOX CULVERT,

0430963  1 7 $25.77 $14,407.76 559.000 LF N PVC PIPE FOR BACK OF SIDEWALK, 4"

0430963  2 6 $24.06 $5,606.88 233.000 LF N PVC PIPE FOR BACK OF SIDEWALK, NON STAND

0430982121 2 $545.48 $1,090.96 2.000 EA N MITERED END SECT, OPTIONAL RD, 12" CD

0430982123 14 $703.22 $21,096.64 30.000 EA N MITERED END SECT, OPTIONAL RD, 15" CD

0430982125 46 $787.23 $223,572.34 284.000 EA N MITERED END SECT, OPTIONAL RD, 18" CD

0430982129 38 $776.91 $144,504.60 186.000 EA N MITERED END SECT, OPTIONAL RD, 24" CD
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0430982133 18 $1,097.58 $61,464.31 56.000 EA N MITERED END SECT, OPTIONAL RD, 30" CD

0430982138 22 $1,848.41 $103,510.81 56.000 EA N MITERED END SECT, OPTIONAL RD, 36" CD

0430982140 8 $1,416.37 $21,245.55 15.000 EA N MITERED END SECT, OPTIONAL RD, 42" CD

0430982141 6 $2,446.76 $53,828.82 22.000 EA N MITERED END SECT, OPTIONAL RD, 48" CD

0430982142 5 $4,582.38 $27,494.26 6.000 EA N MITERED END SECT, OPTIONAL RD, 54" CD

0430982143 5 $4,442.54 $22,212.72 5.000 EA N MITERED END SECT, OPTIONAL RD, 60" CD

0430982144 2 $5,747.24 $11,494.47 2.000 EA N MITERED END SECT, OPTIONAL RD, 66" CD

0430982145 1 $3,750.00 $3,750.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 72" CD

0430982625 13 $848.60 $40,732.73 48.000 EA N MITERED END SECT, OPT - OTHER, 18" CD

0430982629 5 $1,043.00 $12,516.00 12.000 EA N MITERED END SECT, OPT - OTHER, 24" CD

0430982633 7 $1,208.27 $12,082.69 10.000 EA N MITERED END SECT, OPT - OTHER, 30" CD

0430982638 3 $3,454.00 $13,816.00 4.000 EA N MITERED END SECT, OPT - OTHER, 36" CD

0430982640 2 $2,518.00 $7,554.00 3.000 EA N MITERED END SECT, OPT - OTHER, 42" CD

0430982641 2 $6,084.00 $30,420.00 5.000 EA N MITERED END SECT, OPT - OTHER, 48" CD

0430982642 2 $4,593.33 $13,780.00 3.000 EA N MITERED END SECT, OPT - OTHER, 54" CD

0430982643 1 $3,940.00 $11,820.00 3.000 EA N MITERED END SECT, OPT - OTHER, 60" CD

0430984121 3 $332.88 $3,328.80 10.000 EA N MITERED END SECT, OPTIONAL RD, 12" SD

0430984123 13 $524.49 $20,979.47 40.000 EA N MITERED END SECT, OPTIONAL RD, 15" SD

0430984125 70 $715.20 $709,479.63 992.000 EA N MITERED END SECT, OPTIONAL RD, 18" SD

0430984129 55 $782.32 $332,484.00 425.000 EA N MITERED END SECT, OPTIONAL RD, 24" SD

0430984133 27 $910.65 $131,133.76 144.000 EA N MITERED END SECT, OPTIONAL RD, 30" SD

0430984138 20 $1,003.16 $120,379.37 120.000 EA N MITERED END SECT, OPTIONAL RD, 36" SD

0430984140 11 $1,124.09 $52,832.30 47.000 EA N MITERED END SECT, OPTIONAL RD, 42" SD

0430984141 9 $817.88 $51,526.70 63.000 EA N MITERED END SECT, OPTIONAL RD, 48" SD

0430984142 1 $400.00 $800.00 2.000 EA N MITERED END SECT, OPTIONAL RD, 54" SD

0430984143 2 $866.67 $5,200.00 6.000 EA N MITERED END SECT, OPTIONAL RD, 60" SD

0430984623 4 $477.24 $4,295.20 9.000 EA N MITERED END SECT, OPTIONAL,OTHER,15" SD

0430984625 34 $915.35 $197,715.61 216.000 EA N MITERED END SECT, OPT / OTHER, 18" SD

0430984629 19 $1,297.17 $129,717.08 100.000 EA N MITERED END SECT, OPT / OTHER, 24" SD

0430984633 5 $1,137.97 $19,345.42 17.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 30" SD

0430984638 6 $2,274.39 $61,408.62 27.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 36" SD

0430984640 2 $1,850.00 $11,100.00 6.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 42" SD

0430984641 1 $400.00 $1,600.00 4.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 48" SD

0430984643 1 $400.00 $1,600.00 4.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 60" SD

0430990 4 $685.37 $53,458.63 78.000 EA N MITERED END SECT, REPLACE GRATE
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0430991 5 $471.55 $153,726.30 326.000 EA N MITERED END SECT, REPLACE SLAB

0431  1  1 23 $69.83 $2,757,775.96 39,491.000 LF N PIPE LINER, OPTIONAL MATERIAL, 0-24"

0431  1  2 16 $110.07 $3,280,208.00 29,800.000 LF N PIPE LINER, OPTIONAL MATERIAL, 25-36"

0431  1  3 17 $186.72 $2,563,497.46 13,729.000 LF N PIPE LINER, OPTIONAL MATERIAL, 37-48"

0431  1  4 5 $396.96 $198,480.00 500.000 LF N PIPE LINER, OPTIONAL MATERIAL, 49-60"

0431  1  5 4 $777.95 $276,950.00 356.000 LF N PIPE LINER, OPTIONAL MATERIAL, 61" AND >

0432  3  1 1 $180.00 $540.00 3.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,15"

0432  3  2 3 $435.71 $3,050.00 7.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,18"

0432  3  4 2 $416.67 $2,500.00 6.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,24"

0432  3  5 1 $1,700.00 $18,700.00 11.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,30"

0432  3  6 1 $2,200.00 $6,600.00 3.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,36"

0432  3  7 1 $1,000.00 $1,000.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,42"

0432  3  8 2 $772.33 $2,317.00 3.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,48"

0432  3 11 2 $1,254.13 $28,845.00 23.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,60"

0433  1 5 $1,035.42 $92,152.72 89.000 EA N CHEM GROUT REPAIR, MANHOLE / INLET

0436  1  1 26 $115.64 $1,288,672.87 11,144.000 LF N TRENCH DRAIN, STANDARD

0436  1  2 3 $178.07 $265,763.91 1,492.500 LF N TRENCH DRAIN, SPECIAL

0440  1 10 2 $26.01 $22,760.00 875.000 LF N UNDERDRAIN, TYPE I

0440  1 20 5 $24.79 $127,689.62 5,150.000 LF N UNDERDRAIN, TYPE II

0440  1 30 1 $52.00 $10,400.00 200.000 LF N UNDERDRAIN, TYPE III

0440  1 50 6 $33.61 $594,339.22 17,682.000 LF N UNDERDRAIN, TYPE V

0440  1 60 2 $24.38 $53,776.00 2,206.000 LF N UNDERDRAIN, TYPE SPECIAL

0440 70 6 $1,909.50 $40,099.54 21.000 EA N UNDERDRAIN INSPECTION BOX

0440 73  1 4 $15.12 $6,380.02 422.000 LF N UNDERDRAIN OUTLET PIPE, 4"

0440 73  2 7 $14.63 $30,334.97 2,073.000 LF N UNDERDRAIN OUTLET PIPE, 6"

0440 73  3 4 $42.11 $95,167.40 2,260.000 LF N UNDERDRAIN OUTLET PIPE, 8"

0442 70 1 $1.25 $41,687.50 33,350.000 LF N VERTICAL DRAINAGE WICKS

0443 70  3 6 $74.19 $1,458,257.63 19,656.000 LF N FRENCH DRAIN, 18"

0443 70  4 17 $119.90 $1,739,097.52 14,504.000 LF N FRENCH DRAIN, 24"

0443 70  5 3 $128.15 $236,429.10 1,845.000 LF N FRENCH DRAIN, 30"

0443 70  6 1 $161.30 $16,130.00 100.000 LF N FRENCH DRAIN, 36"

0443 70  7 1 $180.00 $5,760.00 32.000 LF N FRENCH DRAIN, 42"

0444 70 11 1 $132.22 $7,933.20 60.000 LF N DEEP WELL- OPEN HOLE, 24"

0444 71 11 1 $143.24 $34,377.60 240.000 LF N DEEP WELL CASING, 24"

0444 72 11 2 $67.05 $117,334.50 1,750.000 LF N DEEP WELL CLEANING, 24"
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0446 71  1 3 $39.58 $193,942.50 4,900.500 LF N EDGEDRAIN OUTLET PIPE, 4"

0448 73 1 $4,718,564.87 $4,718,564.87 1.000 LS N PUMPING STATION- DRAINAGE

0450  1  1 2 $76.60 $849,846.00 11,094.000 LF N PREST BEAMS, TYPE II

0450  1  7 1 $215.00 $142,760.00 664.000 LF N PREST BEAMS, SPECIAL TYPE

0450  2 36 5 $156.82 $2,664,188.94 16,989.000 LF N PREST BEAMS: FLORIDA-I BEAM 36"

0450  2 45 3 $196.55 $296,200.00 1,507.000 LF N PREST BEAMS: FLORIDA-I BEAM 45"

0450  2 54 2 $147.56 $1,055,503.00 7,153.000 LF N PREST BEAMS: FLORIDA-I BEAM 54"

0450  2 63 2 $175.22 $2,442,075.00 13,937.000 LF N PREST BEAMS: FLORIDA-I BEAM 63"

0450  2 78 2 $203.82 $2,017,792.00 9,900.000 LF N PREST BEAMS: FLORIDA-I BEAM 78"

0450  3 15 1 $104.00 $61,464.00 591.000 LF N PRESTRESSED SLAB UNITS,48" X 15"

0450  3 25 1 $130.00 $96,070.00 739.000 LF N PRESTRESSED SLAB UNITS,60" X 15"

0450 82 3 $256.50 $105,935.00 413.000 LF N BEAMS REPAIR

0450 82  1 1 $300.00 $6,000.00 20.000 LF N BEAM REPAIR- MAINT CONTR ONLY

0450 82  2 1 $400.00 $8,000.00 20.000 LF N BEAM REPAIR- MAINT CONTR ONLY

0450 82  3 1 $500.00 $10,000.00 20.000 LF N BEAM REPAIR- MAINT CONTR ONLY

0450 82  4 1 $500.00 $10,000.00 20.000 LF N BEAM REPAIR- MAINT CONTR ONLY

0450 83  1 5 $1,310.95 $57,682.00 44.000 EA N BEAM REPAIR, STRAND SPLICES

0450 83 11 1 $800.00 $1,600.00 2.000 EA N BEAM REPAIR- MAINT CONT ONLY, STRAND SPL

0450 83 12 1 $1,000.00 $2,000.00 2.000 EA N BEAM REPAIR- MAINT CONT ONLY, STRAND SPL

0450 83 13 1 $1,500.00 $3,000.00 2.000 EA N BEAM REPAIR- MAINT CONT ONLY, STRAND SPL

0450 83 14 1 $2,000.00 $4,000.00 2.000 EA N BEAM REPAIR- MAINT CONT ONLY, STRAND SPL

0455  2 1 $200.00 $2,000.00 10.000 LF N TREATED TIMBER PILING

0455 14  3 2 $96.51 $417,095.72 4,322.000 LF N CONC SHEET PILING, 10"X30"

0455 18 8 $28,006.28 $392,087.97 14.000 LS N PROTECTION OF EXISTING STRUCTURES

0455 34  2 3 $36.93 $641,720.50 17,378.000 LF N PRESTRESSED CONCRETE PILING, 14" SQ.

0455 34  3 10 $57.89 $3,283,343.58 56,716.000 LF N PRESTRESSED CONCRETE PILING, 18" SQ

0455 34  4 1 $80.00 $1,559,280.00 19,491.000 LF N PRESTRESSED CONCRETE PILING, 20" SQ

0455 34  5 9 $81.54 $9,468,417.58 116,117.000 LF N PRESTRESSED CONCRETE PILING, 24" SQ

0455 35  5 1 $108.00 $4,860.00 45.000 LF N STEEL PILING, HP 14 X 73

0455 35 20 1 $126.00 $430,920.00 3,420.000 LF N STEEL PILING, 18" DIA. PIPE

0455 35 21 1 $88.00 $134,552.00 1,529.000 LF N STEEL PILING, 20" DIA. PIPE

0455 76 4 $1,400.61 $43,418.92 31.000 EA N WRAP PILE CLUSTERS

0455 81101 2 $1,022.22 $9,200.00 9.000 EA N CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM

0455 81102 2 $3,214.29 $22,500.00 7.000 EA N CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM

0455 81106 1 $894.00 $32,184.00 36.000 EA N CATHODIC PROT,F&I,PIER,OTHER MATERIAL
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0455 87 1 $750.00 $126,750.00 169.000 EA N ANCHOR BAR, STEEL

0455 88  3 1 $297.00 $326,106.00 1,098.000 LF N DRILLED SHAFT, 36" DIA

0455 88  5 3 $432.59 $2,937,275.00 6,790.000 LF N DRILLED SHAFT, 48" DIA

0455107  3 1 $194.00 $134,248.00 692.000 LF N DRILLED SHAFT CASING, 36" DIA

0455107  5 3 $346.66 $1,071,868.00 3,092.000 LF N DRILLED SHAFT CASING, 48" DIA

0455111 2 $26.60 $201,210.00 7,564.000 LF N CORE-PILOT HOLE,DRILLED SHAFT EXCAV

0455112  5 1 $82.64 $894,495.36 10,824.000 LF N PILE AUGER GROUTED, 18" DIA

0455120  6 1 $1,200.00 $28,800.00 24.000 EA N PILE POINT PROTECTION, 20" ROUND

0455122  3 1 $224.00 $229,376.00 1,024.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 36" DIA

0455122  5 3 $292.81 $1,671,964.00 5,710.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 48" DIA

0455133  2 18 $5.30 $3,859,544.02 727,597.000 SF N SHEET PILING STEEL, TEMPORARY-CRITICAL

0455133  3 13 $43.49 $10,140,520.42 233,191.000 SF N SHEET PILING STEEL, F&I PERMANENT

0455142 3 $1,806.12 $265,500.00 147.000 EA N CROSSHOLE SONIC LOGGING

0455143  3 9 $123.38 $617,285.70 5,003.000 LF N TEST PILES-PREST CONCRETE,18" SQ

0455143  5 8 $132.47 $1,357,277.70 10,246.000 LF N TEST PILES-PREST CONCRETE,24" SQ

0455144 20 1 $250.00 $146,250.00 585.000 LF N TEST PILES - STEEL, 18" DIA PIPE

0455144 21 1 $120.00 $20,040.00 167.000 LF N TEST PILES - STEEL, 20" DIA PIPE

0457  1 12 2 $287.51 $322,016.00 1,120.000 LF N STD INTEGRAL PILE JKT, NON-STR, 16 to 30

0457  1 22 1 $1,125.00 $28,125.00 25.000 LF N STD INTEGRAL PILE JKT, STR, 16 to 30

0458  1 11 17 $28.28 $248,826.35 8,798.800 LF N BRIDGE DECK EXPANSION JNT,NEW,POURED

0458  1 12 4 $199.56 $363,200.90 1,820.000 LF N BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL

0458  1 21 32 $47.16 $1,184,611.65 25,117.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,POURED

0458  1 22 4 $111.05 $105,500.00 950.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,STRIP

0458  1 24 1 $1,633.00 $1,388,050.00 850.000 LF N BRIDGE DECK EXPAN JNT,REHAB,FINGER JNT

0458  1 25 3 $105.42 $27,515.00 261.000 LF N BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION

0458  1 26 8 $111.19 $200,918.00 1,807.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,OTHER

0458  1 27 1 $50.00 $7,500.00 150.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,DRILL &

0458  2 1 $150.00 $225,000.00 1,500.000 CF N POLYMER NOSING FOR BRIDGE DECK EXPANSION

0459 71 4 $2.09 $1,961.10 939.000 SY N PILES, POLYETHYLENE SHEETING

0460  1  1 5 $4.99 $6,212,604.29 1,244,732.400 LB N STRUCT STEEL- REHAB, CARBON

0460  1  2 1 $300.00 $7,500.00 25.000 LB N STRUCT STEEL - REHAB, LOW ALLOY

0460  1  5 2 $18.52 $144,070.00 7,780.000 LB N STRUCT STEEL-REHAB, BASCULE LEAVES

0460  1 13 6 $16.31 $155,364.24 9,523.000 LB N STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT

0460  1 15 10 $37.47 $519,574.75 13,866.500 LB N STRUCT STEEL - REHAB, MISC.

0460  2  1 4 $2.94 $233,715.82 79,604.000 LB N STRUCT STEEL, CARBON
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0460  2  2 3 $2.51 $949,398.22 378,517.000 LB N STRUCT STEEL, LOW ALLOY

0460  2 15 4 $5.22 $111,540.31 21,381.000 LB N STRUCT STEEL, MISCELLANEOUS

0460  9  3 1 $8,750.00 $35,000.00 4.000 EA N ACCESS HATCH, EQUIPMENT

0460 15 1 $500.00 $2,500.00 5.000 EA N STAINLESS STEEL VERMIN GUARD- MAINT/RE

0460 70  1 6 $20.77 $256,880.83 12,366.000 LF N ALUMINUM BULLET RAILINGS, SINGLE RAIL

0460 70  2 12 $31.03 $258,629.50 8,336.000 LF N ALUMINUM BULLET RAILINGS, DOUBLE RAIL

0460 70  3 3 $41.47 $11,404.00 275.000 LF N ALUMINUM BULLET RAILINGS, TRIPLE RAIL

0460 71  1 4 $117.90 $390,849.00 3,315.000 LF N METAL TRAF RAILING,THRIE BEAM RETROFIT

0460 81 4 $54.52 $281,904.05 5,171.000 EA N RIVETS - HIGH STRENGTH BOLTS, REPLACE

0460 95 2 $113.64 $37,500.00 330.000 LB N STRUCTURAL STEEL REPAIR

0460 98  2 1 $100.00 $10,000.00 100.000 EA N PIPE HANGER, STAINLESS

0460112 6 $420.41 $71,050.00 169.000 EA N ANCHOR BOLT REPLACEMENT

0462  2 11 2 $82.85 $99,994.00 1,207.000 LB N POST TENSIONING TENDONS, SUPSTR STRAND

0465  2105 2 $58,375.00 $233,500.00 4.000 AS N MOV BRDG MACH & CAST-REHAB,F&I,SPAN LOCK

0465  2108 2 $62,414.50 $124,829.00 2.000 LS N MOV BRDG MACH & CAST-REHAB,F&I,LIVE LOAD

0465  2154 1 $155,000.00 $310,000.00 2.000 EA N MOV BRDG MACH & CAST-REHAB,F&I,HYDRAULIC

0465  2160 2 $85,750.00 $171,500.00 2.000 LS N MOV BRDG MACH & CAST-REHAB,F&I OTHER

0465  2401 3 $142,596.47 $427,789.40 3.000 LS N MOV BRDG MACH & CAST-REHAB,REC, SPEED

0465  2404 2 $11,350.00 $45,400.00 4.000 EA N MOV BRDG MACH & CAST-REHAB,REC,TRUNION

0465  2405 2 $17,175.00 $68,700.00 4.000 AS N MOV BRDG MACH & CAST-REHAB,REHAB,SPAN LK

0465  2408 1 $8,000.00 $8,000.00 1.000 LS N MOV BRDG MACH&CAST-REHAB,REHAB,LL SHOES

0465  2410 1 $13,440.00 $26,880.00 2.000 EA N MOV BRDG MACH & CAST-REHAB,RECONDITION

0465  2411 1 $50,000.00 $100,000.00 2.000 EA N MOV BRDG MACH & CAST-REHAB,REC,HOPKINS

0465  2452 1 $25,000.00 $100,000.00 4.000 EA N MOV BRDG MACH & CAST-REHAB,REC,HYDRLIC

0465  2454 1 $8,250.00 $16,500.00 2.000 EA N MOV BRDG MACH & CAST-REHAB,REC, HYD POWR

0465  2460 1 $30,000.00 $30,000.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,RECOND, OTHER

0465  2505 1 $6,423.45 $12,846.90 2.000 AS N MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,

0465  2508 1 $41,520.00 $41,520.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,

0465  2601 1 $7,354.00 $7,354.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,REMOVE,SPEED

0465  2605 2 $3,740.00 $14,960.00 4.000 AS N MOV BRDG MACH & CAST-REHAB,R&D,SPAN LOCK

0465  2660 1 $5,000.00 $5,000.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,R&D,HYDRLC

0465  3 17 1 $72.00 $7,200.00 100.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL

0465  3 50 4 $8,554.29 $59,880.00 7.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, ADJ

0465  3 96 2 $1,830.40 $18,304.00 10.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET

0465 20 3 $408.82 $69,500.00 170.000 DA N MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
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0465 21 6 $405.26 $330,285.20 815.000 DA N MOVABLE BRIDGE OPERATOR

0465 71  1 1 $46,000.00 $46,000.00 1.000 LS N MOVEABLE BRIDGE FUNCTIONAL CHKOUT, PH A

0465 71  3 3 $12,166.67 $36,500.00 3.000 LS N MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C

0470  1 7 $5,480.81 $273,492.52 49.900 MB N TREATED TIMBER, STRUCTURAL

0471  1  1 3 $15,453.28 $1,108,000.00 71.700 MB N FENDER SYS,PLASTIC MARINE LUMBER,REINF

0471  1  2 4 $14,617.02 $343,500.00 23.500 MB N FENDER SYS,PLASTIC MARINE LUMBER, NR

0504  1  1 2 $122.82 $565,600.00 4,605.000 SF N RDWY FLOOR, STEEL, 5" OPEN

0504  1  2 1 $400.00 $20,000.00 50.000 SF N RDWY FLOOR, STEEL, 3" ARMORED

0504  2 2 $36.04 $1,990,264.00 55,224.000 SF N SIDEWALK FLOOR, STEEL, REHAB

0506  2 5 $144.22 $680,729.00 4,720.000 LF N BRIDGE DRAINAGE PIPE

0506  3 3 $1,322.45 $129,600.00 98.000 EA N BRIDGE DRAINS

0506 72 1 $1,000.00 $1,000.00 1.000 EA N BRIDGE POWER CLEAN DOWN DRAIN

0507 70 1 $100.00 $10,000.00 100.000 SF N ALUMINUM SIDEWALK FLOOR

0508  2  1 3 $37,474.20 $449,690.40 12.000 AS N MOVABLE BRIDGE GATE, F&I

0508  2  5 1 $18,000.00 $18,000.00 1.000 AS N MOVABLE BRIDGE GATE, ADJUST/MODIFY/REHAB

0508  2  6 2 $1,100.00 $8,800.00 8.000 AS N MOVABLE BRIDGE GATE, REMOVE & DISPOSE

0508  2  7 1 $470.00 $1,880.00 4.000 AS N MOVABLE BRIDGE GATE, REMOVE & STOCKPILE/

0508  3  1 1 $2,950.00 $5,900.00 2.000 AS N MOVABLE BRIDGE  - SIGNAL, F&I

0508  3  7 1 $950.00 $1,900.00 2.000 AS N MOVABLE BRIDGE  - SIGNAL, REMOVE & STOCK

0508  4 4 $268,187.60 $1,072,750.40 4.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB

0508 73  1 1 $926.31 $263,998.35 285.000 LF N SUBMARINE CABLE ASSEMBLY, F & I

0508 73  4 1 $40.00 $10,000.00 250.000 LF N SUBMARINE CABLE ASSEMBLY, REMOVE

0508 76  1 3 $62,366.67 $187,100.00 3.000 LS N MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I

0508 76  4 3 $2,633.33 $7,900.00 3.000 LS N MOVABLE BRIDGE-REHAB,SPAN MOTORS,REM

0508 77  1 3 $95,090.03 $285,270.10 3.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I

0508 77  4 2 $16,196.70 $32,393.40 2.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC,REMOVE

0508 77  5 1 $36,877.00 $36,877.00 1.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC

0508 78  1 3 $23,633.33 $70,900.00 3.000 LS N MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I

0508 78  4 3 $2,293.33 $6,880.00 3.000 LS N MOVABLE BRIDGE-REHAB,LIMIT SWITCH

0508 79  1 3 $63,393.00 $190,179.00 3.000 EA N MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I

0508 79  4 3 $4,300.00 $12,900.00 3.000 EA N MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,REM

0508 80  1 2 $20,808.67 $124,852.00 6.000 EA N MOVABLE BRIDGE-REHAB,BRAKE SYS,F&I

0508 80  4 2 $2,064.00 $12,384.00 6.000 EA N MOVABLE BRIDGE-REHAB,BRAKE SYS,REM

0508 82  1 1 $99,120.00 $99,120.00 1.000 EA N MOVABLE BRIDGE-REHAB,CONTROL PANEL,F&I

0508 82  5 2 $79,000.00 $158,000.00 2.000 EA N MOVABLE BRIDGE-REHAB,CONTROL PANEL,RPL
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0508 83101 1 $68,650.00 $137,300.00 2.000 AS N MOVABLE BR INTGR DR SYS,F&I,25 KW OR <

0510  1 2 $44,037.00 $88,074.00 2.000 LS N NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM

0510  1  4 3 $1,230.77 $16,000.00 13.000 EA N NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/

0512  1  1 3 $104,696.98 $314,090.93 3.000 LS N MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE

0512 71  1 1 $57,500.00 $57,500.00 1.000 EA N MOVABLE BRIDGE PLUMBING SYSTEM, F&I

0514 71  1 12 $5.94 $79,557.74 13,394.100 SY N PLASTIC FILTER FABRIC, SUBSURFACE

0514 71  2 5 $4.81 $151,822.62 31,541.000 SY N PLASTIC FILTER FABRIC, STABILIZATION

0514 72 2 $6.95 $145,721.10 20,953.000 SY N LINER IMPERMEABLE PVC

0514 73 1 $12.50 $213,600.00 17,088.000 SY N GEOSYNTHETIC CLAY LINER

0515  1  1 24 $35.29 $1,760,216.34 49,880.000 LF N PIPE HANDRAIL - GUIDERAIL, STEEL

0515  1  2 42 $37.19 $928,752.86 24,970.000 LF N PIPE HANDRAIL - GUIDERAIL, ALUMINUM

0515  2211 2 $96.21 $33,768.00 351.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 1

0515  2213 1 $700.00 $74,200.00 106.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 3

0515  2311 2 $41.80 $99,096.60 2,371.000 LF N PED/BICYCLE RAILING, ALUM,42" TYPE 1

0515  2321 1 $71.00 $40,186.00 566.000 LF N PED/BICYCLE RAILING, ALUM,54" TYPE 1

0519 78 4 $700.82 $28,733.80 41.000 EA N BOLLARDS

0520  1  7 73 $12.75 $2,453,084.07 192,434.900 LF N CONCRETE CURB & GUTTER, TYPE E

0520  1  8 15 $35.35 $56,164.00 1,589.000 LF N CONCRETE CURB & GUTTER, SPECIAL

0520  1 10 160 $13.91 $7,979,541.11 573,827.350 LF N CONCRETE CURB & GUTTER, TYPE F

0520  2  1 14 $14.62 $51,339.98 3,512.000 LF N CONCRETE CURB, TYPE A

0520  2  2 14 $22.96 $75,684.74 3,296.000 LF N CONCRETE CURB, TYPE B

0520  2  4 62 $16.31 $488,485.20 29,956.210 LF N CONCRETE CURB, TYPE D

0520  2  9 1 $117.73 $3,296.44 28.000 LF N CONCRETE CURB, SPECIAL- BRIDGE TRANS BLK

0520  3 19 $19.29 $65,963.94 3,419.700 LF N VALLEY GUTTER- CONCRETE

0520  5 11 30 $25.76 $969,599.31 37,645.300 LF N TRAF SEP CONC-TYPE I, 4' WIDE

0520  5 12 12 $35.29 $303,878.72 8,612.100 LF N TRAF SEP CONC-TYPE I, 6' WIDE

0520  5 16 9 $32.24 $468,875.74 14,542.900 LF N TRAF SEP CONC-TYPE I, 8.5' WIDE

0520  5 21 2 $44.23 $18,797.36 425.000 LF N TRAF SEP CONC - TYPE II, 4' WIDE

0520  5 41 29 $42.86 $735,104.87 17,151.600 LF N TRAF SEP CONC-TYPE IV, 4' WIDE

0520  5 42 15 $64.06 $274,861.00 4,291.000 LF N TRAF SEP CONC-TYPE IV, 6' WIDE

0520  6 31 $15.34 $608,299.33 39,654.000 LF N SHOULDER GUTTER- CONCRETE

0520  7  2 1 $15.51 $16,673.25 1,075.000 LF N GRANITE CURB, RESET

0520 70 38 $47.95 $667,281.63 13,917.500 SY N CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT

0521  1 9 $113.28 $4,066,520.66 35,899.000 LF N MEDIAN CONC BARRIER WALL

0521  5  1 26 $71.65 $2,628,618.94 36,685.000 LF N CONC TRAF RAIL, BRG, 32" F-SHAPE
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0521  5  2 2 $88.23 $169,674.00 1,923.000 LF N CONC TRAF RAIL, BRG, 42" F-SHAPE

0521  5  3 2 $79.58 $184,386.00 2,317.000 LF N CONC TRAF RAIL, BRG, 32" F MED, DBL

0521  5  4 5 $94.36 $52,935.17 561.000 LF N CONC TRAF RAIL, BRG, 32" VERT FACE

0521  5  8 4 $85.84 $118,024.00 1,375.000 LF N CONC TRAF RAIL, BRG, RETRO-VERT FACE

0521  5  9 2 $109.97 $113,380.00 1,031.000 LF N CONC TRAF RAIL, BRG, SPECIAL DESIGN

0521  6  1 2 $103.09 $29,483.00 286.000 LF N CONC PARAPET, PEDEST/BICYCLE

0521  8  1 9 $181.15 $1,511,669.04 8,345.000 LF N CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE

0521  8  2 2 $158.16 $101,220.00 640.000 LF N CONC TRAF RAIL BAR,JCT SLAB,42"F SHAPE

0521  8  3 2 $236.89 $133,845.00 565.000 LF N CONC TRAF RAIL BAR,JCT SLAB,32"V SHP

0521  8  4 1 $227.00 $43,357.00 191.000 LF N CONC TRAF RAIL BAR,JCT SLAB,42"V SHP

0521 72  3 8 $117.63 $647,643.81 5,506.000 LF N SHLDR CONC BARRIER WALL, RIGID-SHLDR

0521 72  4 6 $107.56 $147,148.89 1,368.000 LF N SHLDR CONC BARRIER WALL, RIGID RETAIN

0521 72  5 9 $147.13 $123,881.20 842.000 LF N SHLDR CONC BARRIER WALL,RIGID C&C

0521 72 10 2 $243.19 $197,228.00 811.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 42"

0521 72 11 3 $200.09 $179,280.70 896.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 54"

0521 72 20 1 $377.00 $635,999.00 1,687.000 LF N SHLDR CONC BAR. WALL,F SHAPE,8'SND WALL

0521 73 3 $35.28 $43,928.00 1,245.000 LF N CONCRETE BARRIER WALL, REMOVAL

0522  1 177 $28.00 $14,532,114.43 518,948.400 SY N SIDEWALK CONC, 4" THICK

0522  2 157 $37.21 $3,307,237.38 88,875.020 SY N SIDEWALK CONC, 6" THICK

0522  3 3 $45.05 $4,054.27 90.000 SY N BUS BOARDING PAD- CONCRETE

0522  4 19 $62.92 $50,963.41 810.000 SY N BUS SHELTER PAD- CONCRETE

0523  1 8 $102.10 $309,364.94 3,030.000 SY N PATTERNED PAVEMENT, VEHICULAR AREAS

0523  1  3 3 $57.07 $64,477.50 1,129.700 SY N PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA

0523  2 6 $68.15 $1,018,413.42 14,943.000 SY N PATTERNED PAVEMENT, NON-VEHICULAR AREAS

0524  1  1 32 $47.38 $460,251.68 9,714.720 SY N CONCRETE DITCH PAVT, NR, 3"

0524  1  2 30 $41.89 $430,204.24 10,270.500 SY N CONCRETE DITCH PAVT, NR, 4"

0524  1  3 1 $131.00 $3,275.00 25.000 SY N CONCRETE DITCH PAVT, NR, 5"

0524  1  4 4 $40.53 $39,168.15 966.400 SY N CONCRETE DITCH PAVT, NR, 6"

0524  1 19 1 $26.00 $187,122.00 7,197.000 SY N CONC DITCH PAVT, 3", REINFORCED

0524  1 29 11 $63.90 $59,621.34 933.000 SY N CONC DITCH PAVT, 4", REINFORCED

0524  1 49 2 $53.36 $112,853.35 2,115.100 SY N CONC DITCH PAVT, 6", REINFORCED

0524  2  1 4 $37.60 $36,806.00 979.000 SY N CONC SLOPE PAVT, NR, 3"

0524  2  2 11 $48.44 $131,081.58 2,706.300 SY N CONC SLOPE PAVT, NR, 4"

0524  2  4 1 $200.00 $1,000.00 5.000 SY N CONC SLOPE PAVT, NR, 6"

0524  2 29 4 $50.85 $67,428.80 1,326.000 SY N CONC SLOPE PAVT, 4", REINFORCED



CESPO05 04/08/2013-12.12.35 Page:    23

Florida Department of Transportation

Item Average Unit Cost 

From 2012/01/01  to 2012/12/31 

Contract Type: ALL    Statewide

Displaying: VALID ITEMS WITH HITS

From: 0101  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0524  2 49 2 $119.49 $31,904.00 267.000 SY N CONC SLOPE PAVT, 6", REINFORCED

0524  3 1 $423.47 $6,690.83 15.800 CY N CONC CORE DITCH BLOCKS

0525  1 2 $6.14 $12,024.00 1,959.000 LF N CURB ASPHALTIC CONC

0526  1  1 4 $68.21 $57,708.00 846.000 SY N PAVERS, ARCHITECTURAL, ROADWAY

0526  1  2 13 $70.23 $253,042.82 3,603.100 SY N PAVERS, ARCHITECTURAL, SIDEWALK

0527  1 101 $361.00 $1,024,522.54 2,838.000 EA N DETECTABLE WARNING ON EXIST WALK SURF, R

0530  1 29 $517.31 $987,442.60 1,908.800 CY N RIPRAP, SAND-CEMENT

0530  3  3 31 $76.72 $2,507,742.27 32,687.100 TN N RIPRAP- RUBBLE, BANK AND SHORE

0530  3  4 46 $90.41 $664,942.36 7,354.790 TN N RIPRAP, RUBBLE, F&I, DITCH LINING

0530  3  5 4 $99.81 $1,013,728.67 10,156.500 TN N RIPRAP- RUBBLE, COASTAL SHORE- LG BOULD

0530 74 22 $68.75 $660,931.00 9,613.300 TN N BEDDING STONE

0530 78 8 $71.87 $1,955,219.65 27,206.000 SY N RIPRAP - ARTICULATING BLOCK

0534 72101 5 $24.99 $3,778,032.70 151,167.000 SF N SOUND/NOISE BARRIER-INC FOUNDATION, PERM

0536  1  1 104 $16.66 $4,936,106.79 296,355.250 LF N GUARDRAIL- ROADWAY

0536  1  2 1 $85.00 $2,550.00 30.000 LF N GUARDRAIL- BRIDGE

0536  1  3 9 $29.39 $435,583.63 14,818.500 LF N GUARDRAIL- ROADWAY, DOUBLE FACE

0536  1  5 22 $26.35 $188,022.08 7,134.250 LF N GUARDRAIL- ROADWAY, THRIE BEAM

0536  1  8 9 $22.26 $219,933.50 9,882.250 LF N GUARDRAIL, ROADWAY W RUB RAIL

0536  1  9 3 $61.36 $21,475.00 350.000 LF N GUARDRAIL- ROADWY, THRIE BEAM, DF

0536  1 11 1 $25.00 $625.00 25.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM

0536  1 12 1 $32.00 $800.00 25.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM DOUBL

0536  2 20 $22.55 $44,876.12 1,990.500 LF N GUARDRAIL- SHOP-BENT PANELS

0536  6 7 $9.26 $48,838.34 5,276.000 LF N GUARDRAIL- PIPE RAIL

0536  7 50 $140.84 $251,676.49 1,787.000 EA N SPECIAL GUARDRAIL POST

0536  8 40 $1,802.15 $434,319.22 241.000 EA N GUARDRAIL- BRIDGE ANCHORAGE ASSEM, F&I

0536  8  1 3 $2,262.86 $15,840.00 7.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS

0536  8  6 19 $184.90 $27,919.17 151.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE

0536 73 106 $1.77 $336,214.03 189,611.640 LF N GUARDRAIL REMOVAL

0536 76 5 $47.81 $9,849.50 206.000 EA N GUARDRAIL POST - SPECIAL LENGTH

0536 82 15 $1,563.13 $70,340.70 45.000 EA N GUARDRAIL ANCHORAGE- CONC BARRIER

0536 83  1 3 $93.89 $1,690.00 18.000 EA N GUARDRAIL POST REPLACEMENT, REGULAR

0536 85 22 64 $1,767.67 $595,705.40 337.000 EA N GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED

0536 85 24 62 $1,893.32 $435,463.27 230.000 EA N GUARDRAIL END ANCHORAGE ASSEM- PARALLEL

0536 85 25 72 $590.10 $178,211.05 302.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYPE II

0536 85 26 18 $1,718.97 $82,510.77 48.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYP CRT
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0536 85 27 2 $1,196.67 $3,590.00 3.000 EA N GUARDRAIL END ANCHORAGE ASSEM- DBL FACE

0538  1 29 $8.75 $414,918.07 47,432.500 LF N GUARDRAIL RESET

0544 74 40 3 $750.50 $4,503.00 6.000 EA N REL CRASH CUSHION- OPT

0544 75 40 17 $14,986.83 $449,604.94 30.000 EA N CRASH CUSHION - OPTIONAL, NON-CAPA />50

0544 75140 7 $18,327.63 $439,863.04 24.000 EA N CRASH CUSHION - OPTIONAL, CAPACITY PR<50

0546 71 9 $169.53 $32,550.44 192.000 PS N RUMBLE STRIPS

0546 72 51 13 $1,044.03 $220,546.51 211.245 PM N RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH

0547 70  1 6 $75.50 $872,244.70 11,553.000 SY N RIPRAP FABR-FORMED CNC,8" FILT POINTS

0547 70  2 3 $40.67 $19,682.00 484.000 SY N RIPRAP FABR-FORMED CNC,10" FILTER POINTS

0548 12 6 $26.07 $2,902,126.50 111,317.000 SF N RETAINING WALL SYSTEM,PERM, EXC BAR.

0548 13 1 $14.60 $16,308.20 1,117.000 SF N RETAINING WALL SYSTEM,TEMP, EXC BAR.

0550 10110 7 $7.49 $32,258.40 4,305.000 LF N FENCING, TYPE A, 0.0-5.0', STANDARD

0550 10118 3 $3.05 $7,420.00 2,430.000 LF N FENCING,TYPE A, 0.0-5.0', RESET EXISTING

0550 10119 1 $8.00 $1,864.00 233.000 LF N FENCING,TYPE A, 0.0-5.0', SPECIAL FEATR

0550 10120 1 $15.65 $6,698.20 428.000 LF N FENCING, TYPE A, 5.1-6.0, STANDARD

0550 10140 1 $10.00 $15,000.00 1,500.000 LF N FENCING, TYPE A, 7.1-8.0', STANDARD

0550 10148 1 $6.80 $10,200.00 1,500.000 LF N FENCING, TYPE A, 7.1-8.0', RESET

0550 10149 1 $40.22 $73,683.04 1,832.000 LF N FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU

0550 10159 1 $9.00 $3,789.00 421.000 LF N FENCING, TYPE A, 8.1-10.0', SPECIAL FEAT

0550 10210 5 $18.32 $46,081.95 2,515.000 LF N FENCING, TYPE B, 0.0-5.0', STANDARD FEAT

0550 10218 2 $6.88 $15,676.00 2,280.000 LF N FENCING, TYPE B, 0.0-5.0', RESET EXIST

0550 10219 1 $5.55 $59,029.80 10,636.000 LF N FENCING, TYPE B, 0.0-5.0', SPECIAL FEATU

0550 10220 24 $12.09 $384,057.45 31,767.600 LF N FENCING, TYPE B, 5.1-6.0', STANDARD

0550 10221 7 $10.64 $408,166.93 38,352.500 LF N FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT

0550 10222 12 $14.48 $1,044,865.84 72,178.700 LF N FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT

0550 10228 10 $9.99 $30,900.76 3,094.000 LF N FENCING, TYPE B, 5.1-6.0, RESET EXISTING

0550 10230 1 $19.76 $7,904.00 400.000 LF N FENCING, TYPE B, 6.1-7.0', STANDARD

0550 10231 1 $24.48 $2,448.00 100.000 LF N FENCING, TYPE B, 6.1-7.0, W/ BARB ATTMT

0550 10232 1 $30.64 $3,064.00 100.000 LF N FENCING, TYPE B, 6.1-7.0, W/VINYL COATIN

0550 10238 1 $19.76 $1,976.00 100.000 LF N FENCING, TYPE B, 6.1-7.0, RESET EXISTING

0550 10240 1 $15.00 $1,125.00 75.000 LF N FENCING, TYPE B, 7.1-8.0', STANDARD

0550 10248 1 $15.00 $1,125.00 75.000 LF N FENCING, TYPE B, 7.1-8.0, RESET EXISTING

0550 10250 1 $24.10 $313.30 13.000 LF N FENCING, TYPE B, 8.1-10.0', STANDARD FEA

0550 10251 1 $20.25 $304,539.75 15,039.000 LF N FENCING,TYPE B,8.1-10.0',W/ BRBD WR ATT

0550 10325 2 $69.05 $52,753.55 764.000 LF N FENCING, TYPE R, 5.1-6.0', VERTICAL
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0550 10344 1 $65.16 $20,264.76 311.000 LF N FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS

0550 10354 1 $85.00 $19,805.00 233.000 LF N FENCING, TYPE R, 8.1-10', W/PARTIAL ENCL

0550 10918 1 $11.00 $990.00 90.000 LF N FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI

0550 10919 2 $16.60 $8,348.00 503.000 LF N FENCING,SPECIAL TYP, 0.0-5.0', SPEC FEAT

0550 10929 1 $109.29 $19,235.04 176.000 LF N FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL

0550 10938 2 $18.64 $16,965.31 910.000 LF N FENCING, SPECIAL TYPE, 6.1-7.0', RESET

0550 10959 1 $29.50 $4,602.00 156.000 LF N FENCING, SPECIAL TYP, 8.1-10.0', SPECIAL

0550 15 11 1 $102.00 $2,040.00 20.000 AS N FENCE REPAIR, TYPE A, CORNER POST ASSY

0550 15 12 1 $44.75 $895.00 20.000 AS N FENCE REPAIR, TYPE A, LINE POST ASSY

0550 15 13 1 $102.00 $2,040.00 20.000 AS N FENCE REPAIR, TYPE A, PULL POST ASSY

0550 15 21 1 $269.04 $1,345.20 5.000 AS N FENCE REPAIR, TYPE B, CORNER POST ASSY

0550 15 22 1 $30.00 $300.00 10.000 AS N FENCE REPAIR, TYPE B, LINE POST ASSY

0550 15 23 1 $269.04 $1,345.20 5.000 AS N FENCE REPAIR, TYPE B, PULL POST ASSY

0550 60111 2 $308.33 $925.00 3.000 EA N FENCE GATE,TYP A, SGL, 0-6.0' OPENING

0550 60112 3 $243.18 $1,215.90 5.000 EA N FENCE GATE,TYP A, SGL, 6.1-12' OPENING

0550 60122 1 $350.00 $350.00 1.000 EA N FENCE GATE,TYP A, DBL, 6.1-12' OPENING

0550 60211 8 $385.10 $8,087.00 21.000 EA N FENCE GATE,TYP B,SGL, 0- 6.0' OPENING

0550 60212 2 $644.55 $1,933.65 3.000 EA N FENCE GATE,TYP B,SGL,6.1-12.0' OPENING

0550 60213 1 $1,295.00 $5,180.00 4.000 EA N FENCE GATE,TYP B, SGL,12.1-18.0' OPENING

0550 60222 8 $952.61 $11,431.26 12.000 EA N FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING

0550 60223 1 $1,200.00 $6,000.00 5.000 EA N FENCE GATE,TYP B, DBL,12.1-18.0' OPENING

0550 60224 4 $1,720.00 $24,080.00 14.000 EA N FENCE GATE,TYP B, DBL,18.1-20.0' OPENING

0550 60225 4 $1,414.29 $9,900.00 7.000 EA N FENCE GATE,TYP B, DBL, 20.1-24' OPENING

0550 60226 1 $3,500.00 $3,500.00 1.000 EA N FENCE GATE,TYP B, DBL, 24-30' OPENING

0550 60232 1 $701.20 $1,402.40 2.000 EA N FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN

0550 60233 4 $1,730.71 $12,115.00 7.000 EA N FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN

0550 60234 7 $1,564.16 $29,719.11 19.000 EA N FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN

0550 60235 8 $2,610.88 $67,883.00 26.000 EA N FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN

0550 60236 1 $1,800.00 $1,800.00 1.000 EA N FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN

0555  1  1 73 $15.00 $1,789,137.62 119,310.000 LF N DIRECTIONAL BORE, LESS THAN 6"

0555  1  2 40 $22.93 $1,207,912.80 52,670.000 LF N DIRECTIONAL BORE, 6" TO < 12"

0555  1  3 6 $33.93 $91,446.20 2,695.000 LF N DIRECTIONAL BORE, 12" TO < 18"

0555  1  4 1 $84.42 $144,946.00 1,717.000 LF N DIRECTIONAL BORE, 18" TO < 24"

0555  1  5 1 $319.00 $136,851.00 429.000 LF N DIRECTIONAL BORE, 24" TO < 36"

0556  1  4 3 $191.38 $342,000.00 1,787.000 LF N JACK AND BORE, CASE DIA 18"TO<24"
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0556  1  5 7 $323.75 $715,480.24 2,210.000 LF N JACK AND BORE, CASE DIA 24"TO<36"

0556  1  6 3 $548.04 $780,404.12 1,424.000 LF N JACK AND BORE, CASE DIA, 36"TO<48"

0556  1  7 2 $931.28 $393,930.00 423.000 LF N JACK AND BORE, CASE DIA 48"TO<60"

0556  1  8 2 $1,067.06 $306,246.00 287.000 LF N JACK AND BORE, CASE DIA 60"TO<72"

0556  1  9 1 $2,090.99 $177,734.15 85.000 LF N JACK AND BORE, CASE DIA 72"TO<84"

0556  1 10 1 $2,090.99 $219,553.95 105.000 LF N JACK AND BORE, CASE DIA 84"TO<96"

0561  1 19 $1,025.63 $16,676,571.29 16,259.800 TN N COATING EXISTING STRUCTURAL STEEL

0563  3 3 $.28 $21,815.00 77,094.000 SF N ANTI-GRAFFITI COATING, SACRIFICIAL

0563  4 1 $.79 $72,550.44 91,836.000 SF N ANTI-GRAFFITI COATING, NON-SACRIFICIAL

0570  1  1 48 $.49 $1,072,112.03 2,185,238.900 SY N PERFORMANCE TURF

0570  1  2 233 $2.00 $12,198,020.61 6,112,021.890 SY N PERFORMANCE TURF, SOD

0571  1 11 15 $3.71 $136,750.48 36,871.000 SY N PLASTIC EROSION MAT, TRM, TYPE 1

0571  1 12 5 $4.16 $54,133.41 13,018.000 SY N PLASTIC EROSION MAT, TRM, TYPE 2

0571  1 13 2 $2.24 $342,750.80 152,794.000 SY N PLASTIC EROSION MAT, TRM, TYPE 3

0580  1  1 26 $65,652.19 $1,838,261.29 28.000 LS N LANDSCAPE COMPLETE- SMALL PLANTS

0580  1  2 39 $144,396.60 $6,209,053.69 43.000 LS N LANDSCAPE COMPLETE- LARGE PLANTS

0590 70 14 $42,509.42 $637,641.37 15.000 LS N IRRIGATION SYSTEM

0590 70  1 2 $8,480.34 $16,960.68 2.000 LS N IRRIGATION SYSTEM REPAIRS

0591  1  2 1 $39.00 $9,750.00 250.000 LF N IRRIGATION SLEEVE, 4" DIAMETER

0604  3  1 1 $1,430.00 $5,720.00 4.000 PI N TIMING IMPLEMENTATION, CONTROLLER

0604  3  2 1 $1,500.00 $4,500.00 3.000 PI N TIMING IMPLEMENTATION,CNTL&COORD

0630  1 11 30 $15.61 $28,738.20 1,841.000 LF N CONDUIT, F& I, ABOVEGROUND

0630  1 12 114 $4.40 $1,076,758.77 244,875.100 LF N CONDUIT, F& I, UNDERGROUND

0630  1 13 91 $16.02 $1,084,073.88 67,658.000 LF N CONDUIT, F&I, UNDER EXIST PAVT

0630  1 14 43 $11.92 $692,263.94 58,067.800 LF N CONDUIT,F& I, UG JACKED

0630  1 15 5 $25.70 $49,207.20 1,915.000 LF N CONDUIT,F& I, BRIDGE MOUNT

0632  6  1 17 $5.31 $163,768.75 30,837.000 LF N CABLE, FURNISH & INSTALL

0632  6  3 1 $4.55 $3,640.00 800.000 LF N CABLE, INSTALL

0632  7  1 113 $3,582.24 $1,676,488.25 468.000 PI N SIGNAL CABLE- NEW OR RECO, FUR & INSTALL

0632  7  4 2 $1,083.50 $4,334.00 4.000 PI N SIGNAL CABLE, ADJUST

0632  8140 1 $1.25 $5,000.00 4,000.000 LF N CABLE, INTERCONNECT,TBD, RELOCATE

0632  8211 7 $3.04 $15,279.50 5,021.000 LF N CABLE, INTERCONNECT, 1-25, F&I, AERIAL

0632  8212 11 $3.32 $70,154.39 21,112.000 LF N CABLE, INTERCONNECT, 1-25, F&I, UG

0632  8232 1 $3.20 $6,400.00 2,000.000 LF N CABLE, INTERCONNECT, 1-25, INS, UG

0632  8311 1 $4.95 $5,940.00 1,200.000 LF N CABLE, INTERCONNECT, 26-50, F&I, AERIAL
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0632  8312 1 $4.90 $5,880.00 1,200.000 LF N CABLE, INTERCONNECT, 26-50, F&I, UG

0633  1111 1 $1.80 $2,880.00 1,600.000 LF N FIBER OPTIC CABLE, F&I, OVH,2-12

0633  1112 1 $2.45 $3,920.00 1,600.000 LF N FIBER OPTIC CABLE, F&I,OVH,13-48

0633  1121 4 $2.65 $8,400.00 3,170.000 LF N FIBER OPTIC CABLE, F&I, UG,2-12

0633  1122 3 $2.72 $26,659.50 9,804.000 LF N FIBER OPTIC CABLE, F&I, UG,13-48

0633  1123 1 $10.00 $40,880.00 4,088.000 LF N FIBER OPTIC CABLE, F&I, UG,49-96

0633  1420 1 $3.00 $60.00 20.000 LF N FIBER OPTIC CABLE, REL, UG

0633  2 31 3 $30.23 $2,720.50 90.000 EA N FIBER OPTIC CONNECTION, INSTALL, SPLICE

0633  2 32 1 $81.00 $162.00 2.000 EA N FIBER OPTIC CONNECTION, INSTALL, TERM

0633  3 11 3 $884.50 $7,960.50 9.000 EA N FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE

0633  3 12 3 $88.45 $973.00 11.000 EA N FIBER OPTIC CONN HDWR, SPLICE TRAY

0633  3 15 2 $2,426.00 $12,130.00 5.000 EA N FIBER OPTIC CONN HDWR, PRETERM PATCH PAN

0633  3 16 1 $688.00 $2,064.00 3.000 EA N FIBER OPTIC CONN HDWR, PATCH PANEL- FIE

0633121  1 5 $3.98 $35,176.65 8,834.000 LF N CAB-FIB OPT, F&I, UG, SGL MODE, 1- 25 PR

0633121  2 2 $1.83 $11,813.50 6,466.000 LF N CAB-FIB OPT, F&I,UG, SGL MODE, 26-50 PR

0633121  3 1 $2.50 $3,517.50 1,407.000 LF N CAB-FIB OPT, F&I,UG, SGL MODE, 51-100 PR

0633122  1 1 $2.95 $4,799.65 1,627.000 LF N CAB-FIB OPT,F&I, UG, MUL MODE,1- 25 PR

0633123  1 1 $3.55 $2,729.95 769.000 LF N CAB-FIB OPT, F&I, UG, COMP, 1 - 25PR

0633123  2 1 $4.00 $3,632.00 908.000 LF N CAB-FIB OPT, F&I, UG, COMP, 26- 50 PR

0633133  1 1 $3.55 $401.15 113.000 LF N CABLE FIBER OPTIC,F&I,DROP,COMP,1-25

0633411  1 1 $1.75 $1,006.25 575.000 LF N CAB-FIB OPT, REL, AER,SGL MODE, 1- 25 PR

0633411  3 1 $1.75 $1,181.25 675.000 LF N CAB-FIB OPT, REL, AER,SGL MODE,51-100 PR

0633421  1 1 $5.65 $79.10 14.000 LF N CAB-FIB OPT, REL, UG, SGL MODE, 1- 25 PR

0633422  1 2 $3.60 $3,065.09 851.000 LF N CAB-FIB OPT, REL, UG, MULT MODE, 1-25 PR

0634  4141 1 $2,380.00 $4,760.00 2.000 PI N SPAN WIRE ASM, F&I, SINGLE PT,PERPENDCLR

0634  4142 5 $1,925.71 $40,440.00 21.000 PI N SPAN WIRE ASM, F&I, SINGLE PT, DIAGONAL

0634  4143 11 $2,499.20 $207,433.40 83.000 PI N SPAN WIRE ASSEMBLY, F&I, SINGLE PT, BOX

0634  4144 3 $3,685.50 $14,742.00 4.000 PI N SPAN WIRE ASSEMBLY, F&I, SINGLE PT,OTHER

0634  4151 3 $1,927.06 $7,708.23 4.000 PI N SPAN WIRE ASM, F&I, TWO PT, PERPENDICULA

0634  4152 6 $1,991.17 $47,788.00 24.000 PI N SPAN WIRE ASM, F&I, TWO PT, DIAGONAL

0634  4153 12 $3,417.80 $184,561.38 54.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, BOX

0634  4154 1 $5,535.00 $11,070.00 2.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER

0634  5  1 13 $19.20 $20,335.70 1,059.000 LF N FIBERGLASS INSULATOR, FURNISH & INSTALL

0634  6  1 3 $3.03 $3,821.80 1,260.000 LF N MESSENGER WIRE, F&I

0635  1 11 148 $384.35 $2,105,875.90 5,479.000 EA N PULL & JUNCTION BOX, F&I, PULL BOX
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0635  1 12 6 $191.93 $2,687.00 14.000 EA N PULL & JUNCTION BOX, F&I, AERIAL

0635  1 13 2 $658.40 $3,292.00 5.000 EA N PULL & JUNCTION BOX, F&I, MOUNTED

0635  1 15 28 $1,039.15 $194,320.18 187.000 EA N PULL & JUNCTION BOX, F&I, FIBER OPTICS

0635  1 16 8 $1,452.32 $24,689.50 17.000 EA N PULL & JUNCTION BOX, F&I, SPECIAL

0635  1 30 1 $185.00 $925.00 5.000 EA N PULL & JUNCTION BOX, INSTALL

0635  1 40 7 $492.22 $19,196.40 39.000 EA N PULL & JUNCTION BOX, RELOCATE

0639  1 11 2 $2,160.00 $17,280.00 8.000 AS N ELECTRICAL POWER SRV,OHD,FUR PC

0639  1 12 15 $1,366.13 $88,798.37 65.000 AS N ELECTRICAL POWER SRV,OHD,FUR CONT

0639  1 13 6 $2,046.13 $40,922.50 20.000 AS N ELECTRICAL POWER SERVICE,OVERHEAD

0639  1 21 2 $1,054.67 $3,164.00 3.000 AS N ELECTRICAL POWER SRV,UG,FUR PC

0639  1 22 29 $1,384.85 $148,179.29 107.000 AS N ELECT POWER SERV,UG,PUR CONT

0639  1 23 27 $2,963.64 $189,673.00 64.000 AS N ELECT POWER SERV,UNDERGROUND

0639  2  1 69 $1.95 $387,789.53 199,080.000 LF N ELECTRICAL SERVICE WIRE

0639  3 11 18 $705.80 $85,401.34 121.000 EA N ELEC SERV DISCON, F&I, POLE MNT

0639  3 12 2 $344.40 $688.80 2.000 EA N ELEC SERV DISCON, F&I, CABINET

0639  5  2 1 $57,300.00 $114,600.00 2.000 EA N EMERGENCY GENERATOR-PERMANENT 26-50 KW

0641  1 6 $616.98 $16,658.54 27.000 EA N STRAIN POLES GUYING, CONCRETE

0641  2 11 8 $926.14 $20,375.00 22.000 EA N PREST CNC POLE,F&I,TYP P-II,PEDESTAL

0641  2 12 46 $842.84 $153,396.01 182.000 EA N PREST CNC POLE,F&I,TYP P-II SRV POLE

0641  2 13 2 $4,745.33 $14,236.00 3.000 EA N PREST CNC POLE,F&I,TYP P-III

0641  2 14 1 $4,403.00 $8,806.00 2.000 EA N PREST CNC POLE,F&I,TYP P-IV

0641  2 15 5 $5,507.12 $225,792.00 41.000 EA N PREST CNC POLE,F&I,TYP P-V

0641  2 16 7 $5,752.91 $155,328.52 27.000 EA N PREST CNC POLE,F&I,TYP P-VI

0641  2 17 9 $5,903.43 $897,321.10 152.000 EA N PREST CNC POLE,F&I,TYP P-VII

0641  2 18 10 $6,988.98 $1,174,149.43 168.000 EA N PREST CNC POLE,F&I,TYP P-VIII

0641  2 19 3 $8,850.12 $362,855.00 41.000 EA N PREST CNC POLE,F&I, CUSTOM DESIGN

0641  2 30 1 $3,293.50 $6,587.00 2.000 EA N PREST CNC POLE, INSTALL

0643  1 1 $474.00 $1,896.00 4.000 EA N STRAIN POLES, GUYING, WOOD

0643125 1 $500.00 $3,000.00 6.000 EA N STRAIN POLE, WOOD, F&I, 25'

0643140 2 $1,663.97 $9,983.84 6.000 EA N STRAIN POLE, WOOD, F&I, 40'

0643145 1 $1,205.00 $4,820.00 4.000 EA N STRAIN POLE, WOOD, F&I, 45'

0643150 3 $1,589.56 $28,612.00 18.000 EA N STRAIN POLE, WOOD, F&I, 50'

0646  1 11 70 $903.82 $873,089.60 966.000 EA N ALUMINUM SIGNALS POLE, PEDESTAL

0646  1 41 11 $961.41 $44,225.00 46.000 EA N ALUMINUM SIGNALS POLE, PEDESTAL, RELOCAT

0649  1 10 5 $891.11 $49,011.00 55.000 EA N STEEL STRAIN POLE, F&I, PEDESTAL
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0649  1 11 1 $25,480.00 $101,920.00 4.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  IV

0649  1 12 1 $19,000.00 $38,000.00 2.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  V

0649  1 13 1 $21,000.00 $84,000.00 4.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  VI

0649  1 14 4 $24,050.00 $384,800.00 16.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  VII

0649  1 15 3 $19,900.00 $318,400.00 16.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  VIII

0649  1 16 2 $23,592.00 $117,960.00 5.000 EA N STEEL STRAIN POLE, F&I, TYPE PS- IX

0649  1 17 2 $22,305.89 $223,058.88 10.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  X

0649 31101 19 $24,661.67 $1,233,083.38 50.000 EA N ST M/ARM,F&I, WS-150,SING ARM,W/0 LUM-36

0649 31102 15 $25,181.60 $1,561,259.20 62.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-46

0649 31103 21 $31,195.37 $2,058,894.14 66.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-60

0649 31104 17 $34,968.19 $979,109.37 28.000 EA N M/ARM,F&I,WS-150,SINGLE ARM,W/0 LUM-70.5

0649 31105 14 $35,013.60 $980,380.70 28.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-78

0649 31106 7 $24,332.73 $364,991.00 15.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/ LUM-36'

0649 31107 5 $24,117.63 $578,823.00 24.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-46

0649 31108 6 $31,551.48 $725,684.00 23.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60

0649 31109 6 $35,623.85 $712,477.00 20.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-70.5

0649 31110 3 $24,526.83 $147,161.00 6.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-36

0649 31111 4 $24,696.47 $469,233.00 19.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-46

0649 31112 5 $36,572.37 $438,868.42 12.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-60

0649 31113 3 $39,640.50 $237,843.00 6.000 EA N M/ARM,F&I,WS-150,DBL ARM,W/0 LU 36-70.5

0649 31114 4 $32,582.20 $325,822.00 10.000 EA N M/ARM,F&I,WS-150,DBL ARM,W/0 LU 46-46

0649 31115 5 $49,080.82 $539,889.07 11.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-60

0649 31116 5 $42,986.97 $343,895.78 8.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-70.5

0649 31117 3 $39,359.44 $354,235.00 9.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-60

0649 31118 7 $42,064.16 $420,641.55 10.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-70.5

0649 31119 5 $46,766.83 $420,901.43 9.000 EA N M/ARM,F&I,WS-150,DBL ARM,W/0 LUM,70.5-70

0649 31201 8 $15,864.09 $206,233.23 13.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-36

0649 31202 9 $19,893.87 $497,346.63 25.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-46

0649 31203 12 $25,124.32 $753,729.47 30.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-60

0649 31204 15 $31,511.88 $913,844.48 29.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 70.5

0649 31205 14 $30,087.04 $1,263,655.84 42.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 78

0649 31206 2 $22,182.00 $44,364.00 2.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU, 36

0649 31207 4 $23,821.99 $119,109.94 5.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 46

0649 31208 4 $28,235.02 $423,525.32 15.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 60

0649 31209 4 $32,662.43 $261,299.44 8.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 70.5
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0649 31210 2 $24,965.00 $49,930.00 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/O LU, 36-36

0649 31211 3 $25,034.11 $75,102.32 3.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-46

0649 31212 4 $34,231.06 $136,924.25 4.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-60

0649 31213 2 $33,991.50 $67,983.00 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-70.5

0649 31214 2 $32,099.00 $64,198.00 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-46

0649 31215 6 $37,576.99 $225,461.91 6.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-60

0649 31216 3 $39,549.58 $118,648.75 3.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-70.5

0649 31217 3 $37,987.50 $151,950.00 4.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-60

0649 31218 5 $35,751.10 $178,755.50 5.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-70.5

0649 31219 2 $46,129.25 $92,258.50 2.000 EA N M/ARM,F&I,WS-130,DBLARM,W/0 LU,70.5-70.5

0649 31299 3 $38,891.08 $155,564.33 4.000 EA N M/ARM,F&I, WS-130, CUSTOM

0649 31301 2 $18,333.33 $55,000.00 3.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-36

0649 31302 1 $23,416.50 $23,416.50 1.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-46

0649 31303 2 $29,026.50 $58,053.00 2.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-60

0649 31304 4 $28,114.00 $112,456.00 4.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-70.5

0649 31305 4 $32,475.00 $129,900.00 4.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-78

0649 31306 1 $23,954.00 $23,954.00 1.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-36

0649 31307 1 $26,982.50 $26,982.50 1.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-46

0649 31308 1 $31,718.00 $31,718.00 1.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-60

0649 31309 1 $35,027.00 $35,027.00 1.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-70.5

0649 31310 1 $26,284.00 $26,284.00 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 36-36

0649 31311 1 $28,710.00 $28,710.00 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 36-46

0649 31312 1 $36,200.00 $36,200.00 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 36-60

0649 31313 1 $39,285.00 $39,285.00 1.000 EA N M/ARM,F&I,WS-110,DBL ARM,W/0 LUM,36-70.5

0649 31314 1 $34,630.00 $34,630.00 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 46-46

0649 31315 1 $39,157.00 $39,157.00 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 46-60

0649 31316 1 $40,940.00 $40,940.00 1.000 EA N M/ARM,F&I,WS-110,DBL ARM,W/0 LUM,46-70.5

0649 31317 1 $40,701.00 $40,701.00 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 60-60

0649 31318 3 $38,903.00 $116,709.00 3.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LU 60-70.5

0649 31319 1 $44,619.00 $44,619.00 1.000 EA N M/ARM,F&I,WS-110,DBL ARM,W/0 LUM,70.5-70

0649 31999 12 $37,723.30 $1,358,038.97 36.000 EA N M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM

0649 33000 3 $12,400.00 $62,000.00 5.000 EA N M/ARM, INSTALL

0649 34000 3 $12,641.67 $37,925.00 3.000 EA N M/ARM, RELOCATE

0649 38000 2 $750.00 $7,500.00 10.000 EA N M/ARM, REPAIR

0650  1111 6 $441.00 $13,671.06 31.000 AS N TRAFFIC SIGNAL,F&I,1 SECT,1 WAY,ALUMINUM



CESPO05 04/08/2013-12.12.35 Page:    31

Florida Department of Transportation

Item Average Unit Cost 

From 2012/01/01  to 2012/12/31 

Contract Type: ALL    Statewide

Displaying: VALID ITEMS WITH HITS

From: 0101  1   To:  9999999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0650  1113 1 $496.50 $2,482.50 5.000 AS N TRAFFIC SIGNAL,F&I,1 SECT,1 WAY,POLYCARB

0650  1121 3 $897.89 $8,978.92 10.000 AS N TRAFFIC SIGNAL,F&I,1 SECT, 2 WAY,ALUM

0650  1141 1 $1,315.57 $1,315.57 1.000 AS N TRAFFIC SIGNAL,F&I,1 SECT,4 WAY,ALUMINUM

0650  1311 11 $843.74 $280,120.40 332.000 AS N TRAFFIC SIGNAL,F&I,3 SECT,1 WAY,ALUMINUM

0650  1313 7 $782.60 $97,825.02 125.000 AS N TRAFFIC SIGNAL,F&I,3 SECT,1 WAY,POLYCARB

0650  1314 2 $3,510.30 $38,613.25 11.000 AS N TRAFFIC SIGNAL,F&I,3 SECT,1 WAY,PROGRAM

0650  1321 2 $1,581.00 $11,067.00 7.000 AS N TRAFFIC SIGNAL,F&I,3 SECT,2 WAY,ALUMINUM

0650  1323 2 $1,533.57 $10,735.00 7.000 AS N TRAFFIC SIGNAL,F&I,3 SECT,2 WAY,POLYCARB

0650  1411 4 $1,022.47 $46,011.04 45.000 AS N TRAFFIC SIGNAL,F&I,4 SECT,1 WAY,ALUMINUM

0650  1413 2 $1,092.71 $7,648.97 7.000 AS N TRAFFIC SIGNAL,F&I,4 SECT,1 WAY,POLYCARB

0650  1414 1 $4,700.00 $37,600.00 8.000 AS N TRAFFIC SIGNAL,F&I,4 SECT,1 WAY, PROGRAM

0650  1511 9 $1,352.97 $93,355.15 69.000 AS N TRAFFIC SIGNAL,F&I,5 SECT,1 WAY,ALUMINUM

0650  1513 5 $1,300.00 $19,500.00 15.000 AS N TRAFFIC SIGNAL,F&I,5 SECT,1 WAY,POLYCARB

0650  1514 1 $5,500.00 $44,000.00 8.000 AS N TRAFFIC SIGNAL,F&I,5 SECT,1 WAY,PROGRAM

0650  3 1 $258.25 $1,291.25 5.000 AS N TRAFFIC SIGNAL, INSTALL

0650  4 2 $278.86 $5,856.00 21.000 AS N TRAFFIC SIGNAL, RELOCATE

0650  5 3 $415.97 $11,647.04 28.000 AS N TRAFFIC SIGNAL, RETROFIT EXIST HANG ASSY

0653182 1 $1,260.00 $37,800.00 30.000 AS N PEDESTRIAN SIGNAL, F&I, LED, 2 DIRECT

0653191 109 $607.50 $972,607.31 1,601.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 1

0653192 72 $1,183.68 $441,512.21 373.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 2

0653193 1 $1,500.00 $1,500.00 1.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 3

0653300 2 $138.24 $5,806.20 42.000 AS N PED SGNL, INSTALL

0653400 16 $370.73 $20,019.36 54.000 AS N PEDESTRIAN SIGNAL, RELOCATE

0659  1 01 8 $155.72 $12,146.00 78.000 EA N RETROFIT EXIST SIGNAL  AUXIL, F&I, BKPLT

0659  1 02 8 $165.92 $39,156.52 236.000 EA N RETROFIT EXIST SIGNAL  AUXIL, F&I, BKPLT

0659  1 03 2 $368.27 $15,099.00 41.000 EA N RETROFIT EXIST SIGNAL  AUXIL, F&I, DIS H

0659  1 04 2 $489.37 $15,659.73 32.000 EA N RETROFIT EXIST SIGNAL  AUXIL, F&I, PIV H

0659  1 05 7 $22.07 $3,531.25 160.000 EA N RETROFIT EXIST SGNL- AUXIL, F&I, VISOR

0659  1 06 6 $155.96 $8,578.00 55.000 EA N RETROFIT EXIST SIGNAL  AUXIL, F&I, 12 LE

0659  1 07 6 $515.81 $31,980.00 62.000 EA N RETROFIT EXIST SIGNAL  AUXIL, F&I, 8 LED

0660  1101 7 $108.47 $18,656.16 172.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 1

0660  1102 7 $145.65 $13,254.33 91.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 2

0660  1103 4 $137.26 $7,824.00 57.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 3

0660  1104 5 $141.83 $2,978.40 21.000 EA N LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4

0660  1105 3 $227.82 $5,012.00 22.000 EA N LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5
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0660  1106 1 $300.00 $1,800.00 6.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 6

0660  1107 1 $272.75 $1,909.25 7.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 7

0660  1109 38 $222.49 $131,267.65 590.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 9

0660  1110 23 $248.34 $91,884.65 370.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 10

0660  1111 4 $235.64 $19,086.60 81.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 11

0660  1112 3 $239.57 $3,354.00 14.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 12

0660  1300 1 $106.00 $1,060.00 10.000 EA N LOOP DETECTOR INDUCTIVE, INSTALL

0660  2101 59 $818.17 $770,712.73 942.000 AS N LOOP ASSEMBLY- F&I, TYPE A

0660  2102 64 $532.90 $679,986.18 1,276.000 AS N LOOP ASSEMBLY, F&I, TYPE B

0660  2103 3 $910.24 $15,474.00 17.000 AS N LOOP ASSEMBLY, F&I, TYPE C

0660  2104 1 $862.00 $4,310.00 5.000 AS N LOOP ASSEMBLY, F&I, TYPE D

0660  2105 1 $605.00 $3,025.00 5.000 AS N LOOP ASSEMBLY, F&I, TYPE E

0660  2106 74 $687.40 $923,181.56 1,343.000 AS N LOOP ASSEMBLY, F&I, TYPE F

0660  2107 1 $2,000.00 $2,000.00 1.000 AS N LOOP ASSEMBLY, F&I, TYPE G

0663 74 11 5 $5,191.38 $67,487.90 13.000 EA N VEH DETECTOR ASSEM, F&I, OPTICAL TYPE

0663 74 12 2 $6,463.50 $25,854.00 4.000 EA N VEH DETECTOR ASSEM, F&I, INFRARED

0663 74 14 14 $2,830.90 $283,090.00 100.000 EA N VEH DETECTOR ASSEM, F&I, EMERGENCY PRE-E

0663 74 15 43 $6,579.80 $2,789,833.30 424.000 EA N VEH DETECTOR ASSEM, F&I, VIDEO

0663 74 16 2 $18,866.67 $56,600.00 3.000 EA N VEH DETECTOR ASSEM, F&I, WIRELESS MAGNET

0663 74 40 10 $465.11 $37,674.20 81.000 EA N VEH DETECTOR ASSEM, RELOCATE

0665 11 85 $157.67 $197,084.36 1,250.000 EA N PED DET, F&I, DET STA POLE OR CAB MTD

0665 12 15 $475.42 $89,379.12 188.000 EA N PED DET, F&I,  DET STA W/POST

0665 13 29 $156.15 $82,136.70 526.000 EA N PED DET, F&I, DET WITH SIGN ONLY

0665 40 7 $177.18 $3,720.70 21.000 EA N PEDESTRIAN DETECTOR, RELOCATE

0665111 11 $1,847.34 $350,995.00 190.000 EA N PED DET,ACCESSIBLE F&I,  POLE OR CAB MTD

0665112 5 $1,317.50 $35,572.50 27.000 EA N PED DET,ACCESSIBLE F&I, DETECTOR STATION

0665113 7 $699.23 $37,059.00 53.000 EA N PED DET,ACCESSIBLE F&I,  DET W SIGN ONLY

0668 11 1 $1,408.25 $5,633.00 4.000 EA N DET CABINET, F&I, TYP I  13"X10"X6"

0668 13 1 $1,356.00 $2,712.00 2.000 EA N DET CABINET,SIGNALS,F&I,TYPIII,32X20X14"

0668 14 1 $3,045.75 $12,183.00 4.000 EA N DET CABINET,SIGNALS,F&I,TYP IV,48X29X16"

0670  4  1 11 $1,718.40 $67,017.78 39.000 AS N FLASHING BEACON CNTL ASSEM,F&I

0670  5110 16 $21,037.57 $1,114,990.95 53.000 AS N TRAF CNTL ASSEM, F&I, NEMA

0670  5111 22 $20,930.89 $1,234,922.34 59.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT

0670  5112 11 $20,735.62 $601,333.09 29.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT

0670  5120 10 $21,646.74 $757,635.83 35.000 AS N TRAF CNTL ASSEM, F&I, 170
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0670  5122 2 $17,800.00 $71,200.00 4.000 AS N TRAF CNTL ASSEM, F&I, 170,2 PREEM PLANS

0670  5130 7 $22,134.84 $221,348.38 10.000 AS N TRAF CNTL ASSEM, F&I, SPECIAL

0670  5131 9 $24,242.77 $533,340.90 22.000 AS N TRAF CNTL ASSEM,F&I,SPECIAL,1 PREEMPTION

0670  5132 6 $19,073.60 $362,398.46 19.000 AS N TRAF CNTL ASSEM, F&I, SPECIAL, 2 PREEM

0670  5310 2 $10,653.68 $53,268.38 5.000 AS N TRAF CNTL ASSEM, INS, NEMA

0670  5311 6 $794.81 $52,457.20 66.000 AS N TRAF CNTL ASSEM, INS, NEMA, PRE, ONE

0670  5410 29 $573.58 $53,916.75 94.000 AS N TRAF CNTL ASSEM, MOD, NEMA

0670  5411 13 $775.28 $35,662.66 46.000 AS N TRAF CNTL ASSEM, MOD, NEMA, PRE, ONE

0670  5412 3 $1,306.25 $5,225.00 4.000 AS N TRAF CNTL ASSEM, MOD, NEMA, PRE, TWO

0670  5420 18 $1,759.37 $121,396.27 69.000 AS N TRAF CNTL ASSEM, MODIFY, 170

0670  5430 4 $593.00 $4,744.00 8.000 AS N TRAF CNTL ASSEM, MODIFY SPECIAL

0671  2 11 1 $5,600.00 $16,800.00 3.000 EA N TRAFFIC CONTROLLER, F&I, NEMA

0671  2 41 5 $1,411.40 $12,702.64 9.000 EA N TRAFFIC CONTROLLER, MODIFY, NEMA

0671  2 42 4 $1,912.86 $13,390.00 7.000 EA N TRAFFIC CONTROLLER, MODIFY, 170

0678  1104 4 $77.89 $1,246.27 16.000 EA N CNTRL ACCESS, F&I, LOAD SWITCH

0678  1107 1 $530.50 $530.50 1.000 EA N CNTRL ACCESS, F&I, TYPE 1 TIME SWITCH

0678  1109 2 $700.71 $4,905.00 7.000 EA N CNTRL ACCESS, F&I, TYPE 3 TIME SWITCH

0678  1110 1 $824.00 $1,648.00 2.000 EA N CNTRL ACCESS, F&I, TYPE 4 TIME SWITCH

0678  1111 1 $1,100.00 $18,700.00 17.000 EA N CNTRL ACCESS, F&I, POWER REDUCTION ASSM

0680106 1 $10,620.00 $21,240.00 2.000 EA N SYS CONTROL EQP, F&I, COMM INTERFACE

0680111 2 $5,565.00 $22,260.00 4.000 EA N SYS CONTROL EQP, F&I, ROADSIDE MASTER

0680115 3 $2,021.22 $12,127.34 6.000 EA N SYS CONTROL EQP, F&I, AUTODIAL / ANSWER

0683103 1 $985.00 $985.00 1.000 LS N SYS COMMUNICATIONS, TDM HARDWARE

0683104 1 $3,750.00 $3,750.00 1.000 LS N SYS COMMUNICATIONS, TDM RADIO

0683107 3 $1,484.50 $4,453.50 3.000 LS N SYS COM, F&I, COMMUNICATIONS MODEMS

0684 14 1 $5.00 $7,500.00 1,500.000 LF N SYS COM CARRIER, F&I, FIBER OPTIC CABLE

0685106 19 $5,857.07 $327,995.87 56.000 EA N SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE

0685120 5 $2,529.78 $20,238.26 8.000 EA N SYS AUX, F&I, TELEMETRY TRANSCEIVER

0685127 7 $470.61 $6,588.49 14.000 EA N SYS AUX, F&I, TEL CONNECTION BOX

0685128 11 $1,607.39 $57,866.05 36.000 EA N SYS AUX, F&I, INTERFACE PANEL

0685140 10 $2,633.92 $84,285.57 32.000 EA N SYS AUX, F&I, FIB OPT-MODUL/DEMODUL

0685143 1 $770.00 $770.00 1.000 EA N SYS AUX, F&I, VIDEO MONITORS

0685160 1 $32,500.00 $162,500.00 5.000 EA N SYS AUX, F&I, MICROWAVE RADAR DETECTION

0686101 1 $4,779.31 $9,558.62 2.000 EA N CLOSED CKT TV EQIP,F&I,CAMERA ASSEMBLY

0690 10 79 $43.72 $66,979.28 1,532.000 EA N SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL
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0690 20 95 $44.57 $55,403.80 1,243.000 EA N SIGNAL PEDESTRIAN ASSEMBLY REMOVAL

0690 31 67 $147.22 $48,139.61 327.000 EA N SIGNAL PEDESTAL REMOVAL

0690 32  1 34 $1,084.47 $172,430.05 159.000 EA N POLE REMOVAL, SHALLOW, DIRECT BURIAL

0690 32  2 25 $1,325.95 $172,373.23 130.000 EA N POLE REMOVAL, SHALLOW, BOLT ON ATTACH

0690 34  1 34 $1,480.81 $336,143.75 227.000 EA N COMPLETE POLE REMOVAL- DEEP,  DIRECT BUR

0690 34  2 18 $1,858.47 $185,847.14 100.000 EA N COMPLETE POLE REMOVAL- DEEP,  BOLT ON AT

0690 50 58 $521.63 $76,678.88 147.000 EA N CNTRL ASSEM, REM, COMPLETE ASSEMB

0690 50  1 12 $386.06 $6,176.97 16.000 EA N CNTRL ASSEM, REM, CAB ASSM LESS FDN

0690 50  2 5 $157.86 $1,105.00 7.000 EA N CNTRL ASSEM, REM, CONTROLLER UNIT

0690 60 37 $50.16 $30,299.50 604.000 EA N DETECTOR VEHICLE ASSEMBLY REMOVE

0690 70 87 $32.95 $37,623.83 1,142.000 EA N DETECTOR PEDESTRIAN ASSEMBLY REMOVE

0690 80 51 $311.97 $57,089.95 183.000 EA N SPAN WIRE ASSEMBLY, REMOVE

0690 90 88 $423.15 $151,912.04 359.000 PI N CONDUIT & CABLING- WITHIN INTER, REMOVE

0690 91 16 $.78 $28,526.78 36,665.000 LF N SIGNAL INTERCONNECT CABLE REMOVE

0690100 108 $572.86 $245,183.62 428.000 PI N SIGNAL EQUIPMENT MISCELLANOUS REMOVE

0699  1  1 62 $2,804.72 $1,618,324.35 577.000 EA N INTERNAL ILLUM SIGN, FURNISH & INST, NA

0699  1 21 2 $503.20 $2,516.00 5.000 EA N INTERNAL ILLUM SIGN, INSTALL, ST NAME

0699  1 31 2 $1,106.74 $8,853.92 8.000 EA N INTERNAL ILLUM SIGN, MODIFY, ST NAME

0699  1 41 16 $792.60 $55,482.00 70.000 EA N INTERNAL ILLUM SIGN, RELOCATE, ST NAME

0700 20 11 185 $252.02 $2,278,557.41 9,041.000 AS N SINGLE POST SIGN, F&I, LESS THAN 12 SF

0700 20 12 146 $683.99 $1,590,268.41 2,325.000 AS N SINGLE POST SIGN, F&I, 12-20 SF

0700 20 14 69 $1,114.86 $536,249.17 481.000 AS N SINGLE POST SIGN, F&I, 21-30 SF

0700 20 15 10 $1,580.77 $41,100.05 26.000 AS N SINGLE POST SIGN, F&I, 31+ SF

0700 20 31 8 $167.84 $6,378.00 38.000 AS N SINGLE POST SIGN, INS, LESS THAN 12 SF

0700 20 32 3 $425.00 $8,500.00 20.000 AS N SINGLE POST SIGN, INS, 12-20 SF

0700 20 40 128 $105.62 $132,766.56 1,257.000 AS N SINGLE POST SIGN, RELOCATE

0700 20 51 2 $2,167.39 $21,673.90 10.000 AS N SINGLE POST SIGN, F&I BRG MNT, <12 SF

0700 20 52 1 $5,060.00 $20,240.00 4.000 AS N SINGLE POST SIGN, F&I BRG MNT, 12-20 SF

0700 20 60 185 $15.18 $113,019.81 7,446.000 AS N SINGLE POST SIGN, REMOVE

0700 21 11 83 $3,331.10 $1,495,664.75 449.000 AS N MULTI- POST SIGN, F&I, 50 OR <

0700 21 12 42 $4,752.74 $807,966.63 170.000 AS N MULTI- POST SIGN, F&I, 51-100

0700 21 13 19 $7,089.96 $389,947.85 55.000 AS N MULTI- POST SIGN, F&I, 101-150

0700 21 14 8 $8,174.47 $163,489.39 20.000 AS N MULTI- POST SIGN, F&I, 151-200

0700 21 15 5 $9,736.51 $87,628.58 9.000 AS N MULTI- POST SIGN, F&I, 201-250

0700 21 16 4 $9,304.33 $55,826.00 6.000 AS N MULTI- POST SIGN, F&I, 251-300
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0700 21 17 4 $10,239.67 $61,438.00 6.000 AS N MULTI- POST SIGN, F&I, > 300

0700 21 31 4 $2,119.09 $16,952.75 8.000 AS N MULTI- POST SIGN, INSTALL, 50 OR <

0700 21 32 1 $1,800.00 $9,000.00 5.000 AS N MULTI- POST SIGN, INSTALL, 51-100

0700 21 33 1 $2,100.00 $10,500.00 5.000 AS N MULTI- POST SIGN, INSTALL, 101-150

0700 21 34 1 $2,400.00 $4,800.00 2.000 AS N MULTI- POST SIGN, INSTALL, 151-200

0700 21 35 1 $2,900.00 $5,800.00 2.000 AS N MULTI- POST SIGN, INSTALL, 201-250

0700 21 36 1 $3,400.00 $6,800.00 2.000 AS N MULTI- POST SIGN, INSTALL, 251-300

0700 21 37 1 $4,200.00 $8,400.00 2.000 AS N MULTI- POST SIGN, INSTALL, > 300

0700 21 40 32 $2,318.95 $201,748.26 87.000 AS N MULTI- POST SIGN, RELOCATE

0700 21 60 75 $339.22 $135,686.59 400.000 AS N MULTI- POST SIGN, REMOVE

0700 22121 1 $88,300.00 $88,300.00 1.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S300OR<

0700 22122 2 $82,606.00 $165,212.00 2.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S301-500

0700 22123 2 $106,890.30 $213,780.60 2.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S501-700

0700 22124 1 $120,000.00 $120,000.00 1.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S >700

0700 22132 3 $181,186.10 $1,087,116.60 6.000 AS N OHD TRUS SPAN SGN,F&I,T101-150',S301-500

0700 22133 1 $157,000.00 $314,000.00 2.000 AS N OHD TRUSS SPAN SGN,F&I,T101-150,S501-700

0700 22141 1 $280,487.20 $280,487.20 1.000 AS N OHD TRUSS SPAN SGN,F&I,T151-200,S300 OR<

0700 22142 2 $256,174.75 $512,349.50 2.000 AS N OHD TRUSS SPAN SGN,F&I,T151-200,S301-500

0700 22144 2 $342,247.20 $2,053,483.20 6.000 AS N OHD TRUSS SPAN SGN,F&I,T151-200',S >700

0700 22500 1 $1,500.00 $1,500.00 1.000 AS N OHD TRUSS SPAN SGN, REPAIR

0700 22600 5 $5,739.39 $126,266.55 22.000 AS N OHD TRUSS SPAN SGN, REMOVE

0700 23111 1 $63,500.00 $63,500.00 1.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S100 OR <

0700 23112 1 $44,100.00 $88,200.00 2.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S101-200

0700 23113 2 $54,476.67 $163,430.00 3.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S201-300

0700 23114 1 $69,240.00 $69,240.00 1.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S >300

0700 23122 3 $59,037.88 $236,151.50 4.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S101-200

0700 23123 4 $73,571.37 $441,428.20 6.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S201-300

0700 23124 3 $69,420.00 $416,520.00 6.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S>300

0700 23131 1 $56,750.00 $113,500.00 2.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S100 OR <

0700 23132 2 $75,159.17 $450,955.00 6.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S101-200

0700 23133 5 $76,407.51 $458,445.05 6.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S201-300

0700 23134 2 $127,091.40 $381,274.20 3.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S>300

0700 23142 1 $52,700.00 $52,700.00 1.000 AS N OHD TRUSS CANT SGN,F&I,T>50,S101-200

0700 23143 1 $72,900.00 $72,900.00 1.000 AS N OHD TRUSS CANT SGN,F&I,T>50,S201-300

0700 23144 1 $54,300.00 $54,300.00 1.000 AS N OHD TRUSS CANT SGN,F&I,T>50,S>300
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0700 23600 9 $3,543.47 $92,130.18 26.000 AS N OHD TRUSS CANT SGN,REMOVE

0700 38056 1 $200,000.00 $200,000.00 1.000 AS N SGN LT OH TR-MONTUB, T 81-100,S501-600

0700 38057 1 $210,000.00 $210,000.00 1.000 AS N SGN LT OH TR-MONTUB, T 81-100,S601-700

0700 38064 1 $160,000.00 $320,000.00 2.000 AS N SGN LT OH TR-MONTUBE,T 101-120,S301-400

0700 38065 1 $170,000.00 $170,000.00 1.000 AS N SGN LT OH TR-MONTUB, T 101-120,S401-500

0700 38066 1 $180,000.00 $180,000.00 1.000 AS N SGN LT OH TR-MONTUBE,T 101-120,S501-600

0700 38068 1 $190,000.00 $190,000.00 1.000 AS N SGN LT OH TR-MONTUB, T 101-120,S >700

0700 38086 1 $420,000.00 $420,000.00 1.000 AS N SGN LT OH TR-MONTUB, T 141-160,S501-600

0700 38097 1 $410,000.00 $410,000.00 1.000 AS N SGN LT OH TR-MONTUBE,T 181-200,S601-700

0700 39 23 1 $70,000.00 $70,000.00 1.000 AS N SGN LTOH CLV-MONTUB,C 21- 30,S101-150

0700 39 26 1 $80,000.00 $80,000.00 1.000 AS N SGN LTOH CLV-MONTUB,C 21- 30,S 251-300

0700 39 27 1 $80,000.00 $80,000.00 1.000 AS N SGN LTOH CLV-MONTUB,C 21- 30,S OVER 300

0700 39 36 1 $75,000.00 $75,000.00 1.000 AS N SGN LTOH CLV-MONTUB,C 31- 40,S251-300

0700 39 43 1 $70,000.00 $140,000.00 2.000 AS N SGN LTOH CLV-MONTUB,C 41- 50,S101-150

0700 39 46 1 $100,000.00 $100,000.00 1.000 AS N SGN LTOH CLV-MONTUB,C 41- 50,S251-300

0700 46 15 9 $304.53 $13,094.84 43.000 AS N SIGN EXISTING- REMOVE, SPAN WIRE

0700 46 16 9 $947.73 $12,320.53 13.000 AS N SIGN EXISTING- REMOVE, BRIDGE MOUNTED

0700 46 25 4 $505.06 $8,081.00 16.000 AS N SIGN EXISTING- RELOCATE, SPAN WIRE

0700 46 26 1 $100.00 $200.00 2.000 AS N SIGN EXISTING- RELOCATE, BRIDGE MOUNTED

0700 48 12 12 $6,332.97 $246,986.00 39.000 EA N SIGN PANELS, F & I, 101 - 200

0700 48 13 4 $7,942.00 $111,188.00 14.000 EA N SIGN PANELS, F&I, 201 - 300

0700 48 14 3 $9,071.43 $63,500.00 7.000 EA N SIGN PANELS, F&I, 301 - 400

0700 48 15 1 $9,500.00 $19,000.00 2.000 EA N SIGN PANELS, F&I, 401 - 500

0700 48 16 1 $9,800.00 $19,600.00 2.000 EA N SIGN PANELS, F&I, 501 - 600

0700 48 17 1 $11,476.00 $22,952.00 2.000 EA N SIGN PANELS, F&I, 601 OR GREATER

0700 48 18 85 $334.93 $179,189.87 535.000 EA N SIGN PANELS, F & I, 15 OR <

0700 48 19 21 $1,637.99 $155,609.32 95.000 EA N SIGN PANELS, F & I, 16 - 100

0700 48 22 1 $224.00 $896.00 4.000 EA N SIGN PANELS, INSTALL, 101-200

0700 48 28 1 $324.00 $1,296.00 4.000 EA N SIGN PANELS, INSTALL, 15 OR LESS

0700 48 29 1 $412.00 $1,648.00 4.000 EA N SIGN PANELS, INSTALL, 16-100

0700 48 32 10 $2,896.95 $107,187.00 37.000 EA N SIGN PANELS, OVERLAY, 101 - 200

0700 48 33 3 $4,555.56 $41,000.00 9.000 EA N SIGN PANELS, OVERLAY, 201-300

0700 48 34 1 $3,900.00 $15,600.00 4.000 EA N SIGN PANELS, OVERLAY, 301-400

0700 48 35 1 $4,800.00 $19,200.00 4.000 EA N SIGN PANELS, OVERLAY, 401-500

0700 48 38 9 $564.29 $20,878.75 37.000 EA N SIGN PANELS, OVERLAY, 15 OR <
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0700 48 39 12 $1,507.07 $97,959.25 65.000 EA N SIGN PANELS, OVERLAY, 16-100

0700 48 42 2 $1,842.67 $5,528.00 3.000 EA N SIGN PANELS, RELOCATE, 101 - 200

0700 48 43 3 $1,917.40 $9,587.00 5.000 EA N SIGN PANELS, RELOCATE, 201 - 300

0700 48 44 1 $4,500.00 $9,000.00 2.000 EA N SIGN PANELS, RELOCATE, 301 - 400

0700 48 48 27 $120.83 $33,831.49 280.000 EA N SIGN PANELS RELOCATE, 15 OR <

0700 48 49 2 $869.00 $2,607.00 3.000 EA N SIGN PANELS RELOCATE, 16 - 100

0700 48 52 9 $3,601.83 $108,055.00 30.000 EA N SIGN PANELS, REPLACE, 101 - 200

0700 48 53 4 $5,131.67 $30,790.00 6.000 EA N SIGN PANELS, REPLACE, 201 - 300

0700 48 54 2 $5,757.33 $17,272.00 3.000 EA N SIGN PANELS, REPLACE, 301 - 400

0700 48 55 1 $13,000.00 $13,000.00 1.000 EA N SIGN PANELS, REPLACE, 401 - 500

0700 48 58 32 $154.90 $56,074.29 362.000 EA N SIGN PANELS, REPLACE, 15 or LESS

0700 48 59 12 $1,025.49 $115,880.50 113.000 EA N SIGN PANELS, REPLACE, 16 - 100

0700 48 60 82 $69.39 $49,264.86 710.000 EA N SIGN PANELS, REMOVE

0700 70 5 $11,037.57 $66,225.42 6.000 AS N SIGN LT'D OVHD, BRIDGE MOUNTED

0700 82 4 $6,871.54 $89,330.00 13.000 AS N OVHD SIGN, SPAN WIRE MOUNTED

0700 83 6 $3,167.62 $85,525.70 27.000 AS N OVHD SIGN, BRIDGE MOUNTED

0700 89121 1 $7,149.00 $7,149.00 1.000 AS N ELECTRONIC DISPLAY SIGN, F&I, EL REG,SNG

0700 89123 2 $4,324.67 $12,974.00 3.000 AS N ELECTRONIC DISPLAY SIGN, F&I, EL REG,OVH

0700 89131 5 $10,850.11 $206,152.00 19.000 AS N ELECTRONIC DISPLAY SIGN, F&I, EL SPE,SNG

0700 89141 2 $6,488.89 $58,400.00 9.000 AS N ELECTRONIC DISPLAY SIGN, F&I, BLANK ,SNG

0700 89143 6 $5,559.78 $111,195.50 20.000 AS N ELECTRONIC DISPLAY SIGN,F&I, BLANK ,OVHD

0700 90 11 22 $5,624.39 $568,063.58 101.000 AS N SGN FLASHING BEACON, F&I, GROUND MOUNT

0700 90 12 7 $12,271.86 $490,874.30 40.000 AS N SGN FLASHING BEACON, F&I, OVERHEAD MOUNT

0700 90 13 3 $3,735.00 $74,700.00 20.000 AS N SGN FLASHING BEACON, F&I, BRIDGE  MOUNT

0700 90 14 6 $9,289.89 $260,117.00 28.000 AS N SGN FLASHING BEACON, F&I, SPAN WIRE

0700 90 21 5 $646.22 $5,815.98 9.000 AS N SGN FLASHING BEACON, RELOC, GRD MOUNT

0700 90 31 13 $251.94 $9,321.84 37.000 AS N SGN FLASHING BEACON, REMOVE, GRD MOUNT

0700 90 32 1 $1,200.00 $7,200.00 6.000 AS N SGN FLASHING BEACON, REMOVE, OVHD MOUNT

0700 90 33 1 $680.00 $680.00 1.000 AS N SGN FLASHING BEACON, REMOVE, BRDG MOUNT

0700 90 34 1 $1,500.00 $9,000.00 6.000 AS N SGN FLASHING BEACON, REMOVE, SPAN WIRE

0700 90 41 3 $1,478.57 $41,400.00 28.000 AS N SGN FLASHING BEACON, RETROFIT, GRD MOUNT

0701 11111 28 $4,817.82 $1,983,208.93 411.640 NM N  AUD & VIB PVT MARK,STD, WHITE,SOLID,6"

0701 11121 4 $2,513.14 $19,419.00 7.727 GM N  AUD & VIB PVT MARK,STD, WHITE,SKIP, 6"

0701 11211 19 $4,892.18 $779,344.04 159.304 NM N  AUD & VIB PVT MARK,STD,YELLOW,SOLID,6"

0701 11221 7 $1,697.19 $44,446.13 26.188 GM N  AUD & VIB PVT MARK,STD,YELLOW,SKIP,6"
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0702 12111 1 $5,414.22 $31,624.46 5.841 NM N WET WEATHER AUDIBLE, SOLID, WHITE, 6"

0702 12211 1 $5,414.22 $24,862.10 4.592 NM N WET WEATHER AUDIBLE, SOLID, YELLOW, 6"

0705 10  1 51 $116.59 $68,905.82 591.000 EA N OBJECT MARKER, TYPE 1

0705 10  2 28 $78.86 $52,365.41 664.000 EA N OBJECT MARKER, TYPE 2

0705 10  3 13 $126.78 $9,635.35 76.000 EA N OBJECT MARKER, TYPE 3

0705 10  4 8 $131.91 $6,067.69 46.000 EA N OBJECT MARKER, TYPE 4

0705 11  1 74 $54.68 $217,289.97 3,974.000 EA N DELINEATOR, FLEXIBLE TUBULAR

0705 11  2 20 $63.11 $76,742.71 1,216.000 EA N DELINEATOR, NON-FLEXIBLE

0705 11  3 34 $134.27 $131,445.70 979.000 EA N DELINEATOR, FLEX HIGH VISABILITY MED

0705 11  4 14 $63.66 $117,584.52 1,847.000 EA N DELINEATOR, FLEX HIGH PERFORMANCE

0706  3 103 $2.65 $669,847.24 252,540.000 EA N RETRO-REFLECTIVE PAVEMENT MARKERS

0710 11111 178 $710.52 $2,428,086.18 3,417.351 NM N PAINTED PAVT  MARK,STD,WHITE,SOLID,6"

0710 11122 121 $.28 $257,493.94 904,998.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 8"

0710 11123 120 $.54 $294,988.71 543,018.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 12"

0710 11124 116 $.87 $191,513.94 221,276.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 18"

0710 11125 144 $1.07 $446,620.22 416,052.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID,24"

0710 11131 144 $268.05 $636,064.87 2,372.942 GM N PAINTED PAVT  MARK,STD,WHITE,SKIP, 6"

0710 11133 7 $553.39 $3,253.92 5.880 GM N PAINTED PVMT MARK, STD, WHITE, SKIP, 12"

0710 11151 116 $.28 $112,815.10 405,426.000 LF N PAINTED PAVT  MARK,STD,WH,DOT GUIDE, 6"

0710 11160 122 $34.75 $270,745.13 7,792.000 EA N PAINTED PAVT  MARK,STD,WHITE,MESSAGE

0710 11170 145 $21.52 $526,443.36 24,460.000 EA N PAINTED PAVT  MARK,STD,WHITE,ARROWS

0710 11180 8 $2.18 $1,404.20 643.000 LF N PAINTED PAVT  MARK,STD,WHITE,YEILD LINE

0710 11190 38 $.78 $4,448.63 5,668.239 SF N PAINTED PAVT  MARK,STD,WHITE,ISLAND NOSE

0710 11211 174 $695.03 $1,784,579.76 2,567.614 NM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,6"

0710 11222 57 $.41 $32,927.33 79,512.800 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,8"

0710 11223 8 $1.62 $2,110.00 1,300.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID, 12"

0710 11224 116 $1.02 $118,154.15 115,608.800 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,18"

0710 11231 61 $215.58 $142,027.65 658.808 GM N PAINTED PAVT  MARK,STD,YELLOW,SKIP,6"

0710 11251 88 $.30 $37,430.35 124,803.800 LF N PAINTED PAVT  MARK,STD,YELLOW,DOT,6"

0710 11260 1 $35.40 $2,088.60 59.000 EA N PAINTED PAVT MARK,STD,YELLOW,MESSAGE

0710 11290 84 $1.51 $78,633.50 51,976.540 SF N PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE

0710 11311 2 $3,199.44 $921.44 .288 NM N PAINTED PAVT  MARK,STD,BLACK,SOLID,6"

0710 11331 13 $122.82 $79,870.04 650.282 GM N PAINTED PAVT  MARK,STD,BLACK,SKIP,6"

0710 11333 2 $544.29 $399.51 .734 GM N PAINTED PVMT MARK, STD, BLACK, SKIP, 12"

0710 11421 3 $.51 $442.40 866.000 LF N PAINTED PAVT  MARK,STD,BLUE,SOLID,6"
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0710 11460 1 $37.00 $37.00 1.000 EA N PAINTED PAVT  MARK,STD,BLUE,MESSAGE

0710 90 122 $42,473.84 $6,158,706.88 145.000 LS N PAINTED PAVEMENT MARKINGS, FINAL SURFACE

0711 11111 104 $3,178.19 $3,411,270.96 1,073.339 NM N THERMOPLASTIC, STD, WHITE, SOLID, 6"

0711 11112 8 $4,639.69 $112,118.00 24.165 NM N THERMOPLASTIC, STD, WHITE, SOLID, 8"

0711 11122 88 $.83 $449,116.75 543,829.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 8"

0711 11123 104 $1.88 $816,579.48 435,302.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 12"

0711 11124 92 $2.22 $476,631.67 214,411.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 18"

0711 11125 109 $3.39 $891,223.49 262,687.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 24"

0711 11131 85 $848.30 $917,229.36 1,081.255 GM N THERMOPLASTIC, STD, WHITE, SKIP, 6"

0711 11133 12 $2,195.07 $12,781.88 5.823 GM N THERMOPLASTIC, STD, WHITE, SKIP, 12"

0711 11151 82 $.70 $158,633.23 227,121.680 LF N THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"

0711 11160 93 $98.28 $517,066.99 5,261.000 EA N THERMOPLASTIC, STD, WHITE, MESSAGE

0711 11170 104 $37.87 $784,484.45 20,714.000 EA N THERMOPLASTIC, STD, WHITE, ARROW

0711 11180 7 $5.86 $6,532.00 1,114.000 LF N THERMOPLASTIC, STD, WHITE, YIELD LINE

0711 11211 103 $3,089.16 $3,162,228.92 1,023.654 NM N THERMOPLASTIC, STD,YELLOW, SOLID, 6"

0711 11222 50 $.95 $50,308.65 53,232.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 8"

0711 11223 5 $.05 $229.00 4,304.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 12"

0711 11224 85 $2.02 $195,723.63 97,046.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 18"

0711 11225 4 $.05 $107.00 2,300.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 24"

0711 11231 41 $991.92 $226,896.64 228.744 GM N THERMOPLASTIC, STD, YELLOW, SKIP, 6"

0711 11251 60 $.75 $60,969.59 81,574.433 LF N THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"

0711 11421 2 $1.92 $230.00 120.000 LF N THERMOPLASTIC, STD, BLUE, SOLID,6"

0711 12111 9 $1,797.38 $394,896.96 219.707 NM N THERMOPLASTIC,REFURB, WHITE, SOLID, 6"

0711 12121 5 $.66 $14,750.60 22,220.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 6"

0711 12122 7 $.72 $35,846.50 49,827.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 8"

0711 12123 9 $2.89 $104,208.06 36,091.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 12"

0711 12124 9 $1.87 $53,203.22 28,476.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 18"

0711 12125 9 $3.20 $79,543.77 24,826.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 24"

0711 12131 11 $493.96 $191,518.02 387.721 GM N THERMOPLASTIC, REFURB, WHITE, SKIP, 6"

0711 12151 9 $.51 $11,131.00 22,008.000 LF N THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"

0711 12160 7 $57.39 $25,768.41 449.000 EA N THERMOPLASTIC, REFURBISH, WHITE, MESSAGE

0711 12170 7 $37.74 $63,625.34 1,686.000 EA N THERMOPLASTIC, REFURBISH, WHITE, ARROWS

0711 12211 10 $1,792.08 $379,170.90 211.581 NM N THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"

0711 12221 6 $.65 $12,680.50 19,569.000 LF N THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"

0711 12222 6 $.26 $17,997.40 70,578.000 LF N THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"
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0711 12223 4 $.61 $3,105.00 5,100.000 LF N THERMOPLASTIC,REFURB,YELLOW,SOLID,12"

0711 12224 8 $1.72 $35,555.01 20,716.000 LF N THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"

0711 12225 3 $.05 $80.00 1,600.000 LF N THERMOPLASTIC,REFURB,YELLOW,SOLID,24"

0711 12231 8 $546.54 $23,885.52 43.703 GM N THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"

0711 12251 8 $.63 $4,899.40 7,741.000 LF N THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"

0711 13111 1 $1,200.00 $6,000.00 5.000 NM N THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"

0711 13211 1 $1,200.00 $6,000.00 5.000 NM N THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,6"

0711 14122 1 $2.00 $200.00 100.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID, 8"

0711 14123 4 $6.83 $26,309.84 3,854.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,12"

0711 14125 4 $8.84 $13,041.75 1,475.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,24"

0711 14160 31 $160.26 $265,390.33 1,656.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE

0711 14170 23 $106.48 $142,470.31 1,338.000 EA N THERMOPLASTIC, PREFORMED, WHITE, ARROWS

0711 14224 1 $10.15 $893.20 88.000 LF N THERMOPLASTIC, PREFORM,YELLOW,SOLID, 18"

0711 15111 2 $1,170.33 $148,241.80 126.667 NM N THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"

0711 15112 2 $1,315.19 $19,645.00 14.937 NM N THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"

0711 15131 2 $502.67 $48,757.80 96.998 GM N THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"

0711 15211 2 $1,260.12 $97,945.45 77.727 NM N THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"

0711 15212 2 $4,558.23 $2,930.94 .643 NM N THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"

0711 15231 1 $1,000.00 $4,962.00 4.962 GM N THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"

0711 16111 2 $3,673.79 $132,458.50 36.055 NM N THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"

0711 16112 2 $5,000.00 $15,005.00 3.001 NM N THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"

0711 16131 2 $999.04 $60,683.58 60.742 GM N THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"

0711 16211 2 $3,667.03 $109,182.05 29.774 NM N THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"

0711 16212 2 $5,000.00 $1,730.00 .346 NM N THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"

0711 16231 1 $890.00 $26.70 .030 GM N THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"

0711 17 78 $.34 $609,775.05 1,819,656.570 SF N THERMOPLASTIC, REMOVE

0713101111 3 $22,945.48 $4,520.26 .197 NM N PREFORMED TAPE,STD,WHITE,SOLID,6"

0713101112 1 $27,000.00 $702.00 .026 NM N PREFORMED TAPE,STD,WHITE,SOLID,8"

0713101122 2 $6.70 $8,860.29 1,323.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,8"

0713101124 1 $8.00 $272.00 34.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,12"

0713101125 6 $11.21 $11,696.05 1,043.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,18"

0713101126 3 $12.43 $1,678.70 135.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,24"

0713101160 6 $328.27 $26,918.54 82.000 EA N PREFORMED TAPE,STD,WHITE,MESSAGE

0713101170 4 $318.28 $10,185.00 32.000 EA N PREFORMED TAPE,STD,WHITE,ARROWS

0713101180 1 $110.00 $660.00 6.000 LF N PREFORMED TAPE,STD,WHITE,YIELD LINE
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0713101211 3 $17,160.51 $7,396.18 .431 NM N PREFORMED TAPE,STD,YELLOW,SOLID,6"

0713101225 1 $13.38 $2,395.02 179.000 LF N PREFORMED TAPE,STD,YELLOW,SOLID,18"

0713101560 8 $451.63 $35,679.00 79.000 EA N PREFORMED TAPE,STD,WHT/BLK, MESSAGE

0713101570 2 $288.35 $49,307.00 171.000 EA N PREFORMED TAPE,STD,WHT/BLK, ARROWS

0713102111 23 $19,639.07 $300,202.83 15.286 NM N PREFORMED TAPE,HP,WHITE,SOLID,6"

0713102122 7 $6.56 $35,809.75 5,462.000 LF N PREFORMED TAPE,HP,WHITE,SOLID,8"

0713102124 4 $9.02 $6,523.12 723.000 LF N PREFORMED TAPE,HP,WHITE,SOLID,12"

0713102125 3 $14.84 $6,809.75 459.000 LF N PREFORMED TAPE,HP,WHITE,SOLID,18"

0713102126 2 $16.82 $5,885.40 350.000 LF N PREFORMED TAPE,HP,WHITE,SOLID,24"

0713102131 6 $7,883.34 $17,248.74 2.188 GM N PREFORMED TAPE,HP,WHITE,SKIP,6"

0713102134 3 $18,106.44 $23,339.20 1.289 GM N PREFORMED TAPE,HP,WHITE,SKIP,12"

0713102151 1 $6.00 $1,248.00 208.000 LF N PREFORMED TAPE,HP,WHITE,DOT/GUIDE/6-10,6

0713102211 22 $19,810.95 $230,718.33 11.646 NM N PREFORMED TAPE,HP,YELLOW,SOLID,6"

0713102222 4 $7.25 $70,017.41 9,660.000 LF N PREFORMED TAPE,HP,YELLOW,SOLID,8"

0713102225 4 $14.39 $44,670.55 3,105.000 LF N PREFORMED TAPE,HP,YELLOW,SOLID,18"

0713102231 3 $8,620.10 $17,179.85 1.993 GM N PREFORMED TAPE,HP,YELLOW,SKIP,6"

0713102331 3 $5,765.81 $5,171.93 .897 GM N PREFORMED TAPE,HP,BLACK,SKIP,6"

0713102533 19 $6,523.05 $377,025.81 57.799 GM N PREFORMED TAPE,HP,WH/BL CONT,SKIP,9"

0713102538 3 $8,298.46 $14,016.10 1.689 GM N PREFORMED TAPE,HP,WH/BL CONT,SKIP,15"

0713102547 1 $4.66 $4,660.00 1,000.000 LF N PREFORMED TAPE,HP,WH/BL CONT,SKIP,11"

0713102553 5 $7.40 $77,443.45 10,470.776 LF N PREFORMED TAPE,HP,WH/BL CONT,DOT/GUID,9"

0713107 3 $5.96 $7,569.00 1,270.200 SF N PREFORMED TAPE, REMOVE

0714  1400 3 $980.00 $12,740.00 13.000 AS N MOTORIST AID CALL BOX, MODIFY EXISTING

0714  1500 6 $2,316.10 $125,069.30 54.000 AS N MOTORIST AID CALL BOX,RELOCATE

0714  1600 2 $489.62 $5,385.83 11.000 AS N MOTORIST AID CALL BOX,REMOVE

0715  1 11 14 $1.24 $24,919.84 20,046.000 LF N LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<

0715  1 12 59 $1.26 $1,245,960.74 991,071.000 LF N LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6

0715  1 13 37 $2.00 $920,774.40 460,167.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2

0715  1 14 6 $3.72 $65,718.25 17,665.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0

0715  1 15 7 $3.50 $146,946.86 41,986.000 LF N LIGHTING CONDUCTORS, F&I,NO.1/0-3/0

0715  1 16 1 $2.00 $700.00 350.000 LF N LIGHTING CONDUCTORS, F&I,NO.4/0  OR LAR

0715  1 50 5 $2.06 $7,475.00 3,620.000 LF N LIGHTING CONDUCTORS, ADJUST/MODIFY

0715  1 60 30 $.16 $69,492.37 429,014.000 LF N LIGHTING CONDUCTORS,R&D, CONT OWNS

0715  2 11 54 $3.75 $1,197,296.81 319,609.000 LF N LIGHTING-CONDUIT, F&I, UNDERGROUND

0715  2 12 28 $16.06 $798,672.55 49,721.000 LF N LIGHTING-CONDUIT, F&I, UNDER EXIST PVMT
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0715  2 13 19 $12.46 $146,660.34 11,772.000 LF N LIGHTING CONDUIT, F&I, SURFACE MOUNT

0715  4011 1 $2,700.00 $29,700.00 11.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, 40'

0715  4012 1 $5,045.58 $50,455.80 10.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, 45'

0715  4022 1 $4,240.00 $42,400.00 10.000 EA N LIGHT POLE COMP, F&I SP FND, WS130, 45'

0715  4023 1 $4,842.19 $184,003.22 38.000 EA N LIGHT POLE COMP, F&I SP FND, WS130, 50'

0715  4029 1 $3,340.00 $3,340.00 1.000 EA N LIGHT POLE COMP, F&I SP FND, WS130, CUST

0715  4111 7 $4,138.71 $173,826.00 42.000 EA N LIGHT POLE COMP, F&I, WS150, 40'

0715  4112 9 $5,422.60 $710,360.40 131.000 EA N LIGHT POLE COMP, F&I, WS150, 45'

0715  4113 6 $5,069.74 $233,208.00 46.000 EA N LIGHT POLE COMP, F&I, WS150, 50'

0715  4121 4 $4,810.82 $490,703.93 102.000 EA N LIGHT POLE COMP, F&I, WS130, 40'

0715  4122 4 $3,583.30 $333,247.00 93.000 EA N LIGHT POLE COMP, F&I, WS130, 45'

0715  4123 1 $3,906.76 $449,277.40 115.000 EA N LIGHT POLE COMP, F&I, WS130, 50'

0715  4129 2 $2,782.50 $122,430.00 44.000 EA N LIGHT POLE COMP, F&I, WS130,CUSTOM HT

0715  4131 3 $2,902.66 $319,293.00 110.000 EA N LIGHT POLE COMP, F&I, WS110, 40'

0715  4133 2 $3,361.51 $238,667.23 71.000 EA N LIGHT POLE COMP, F&I, WS110, 50'

0715  4300 1 $80,000.00 $80,000.00 1.000 EA N LIGHT POLE COMPLETE, INSTALL

0715  4400 19 $2,127.53 $453,164.82 213.000 EA N LIGHT POLE COMPLETE, RELOCATE

0715  4600 19 $331.99 $164,335.94 495.000 EA N LIGHT POLE COMP, REMOVE

0715  5 11 3 $2,256.58 $29,335.50 13.000 EA N LUMINAIRE & BRACKET ARM, F&I, ALUMINUM

0715  5 50 1 $153.00 $1,224.00 8.000 EA N LUMINAIRE & BRACKET ARM, REMOVE

0715  7 11 29 $10,039.37 $732,873.78 73.000 EA N LOAD CENTER, F&I, SECONDARY VOLTAGE

0715  7 21 7 $3,280.66 $26,245.28 8.000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE

0715  7 31 2 $2,288.86 $4,577.73 2.000 EA N LOAD CENTER, RELOCATE, SECONDARY VOLT

0715  7 41 9 $842.67 $10,954.72 13.000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE

0715 10  2 4 $1,640.49 $55,776.60 34.000 EA N LIGHT POLE FOUNDATION, F&I

0715 10  3 1 $75.00 $2,250.00 30.000 EA N LIGHT POLE FOUNDATION, REPAIR

0715 10  4 1 $5.00 $25.00 5.000 EA N LIGHT POLE FOUNDATION,STRAIGHTEN

0715 10  5 3 $91.62 $1,649.16 18.000 EA N LIGHT POLE FOUNDATION, REMOVE

0715 11111 7 $418.44 $71,552.82 171.000 EA N LUMINAIRE ,F&I, ROADWAY, COBRA HEAD

0715 11112 1 $75.00 $150.00 2.000 EA N LUMINAIRE, F&I, ROADWAY, HIGH MAST

0715 11119 1 $400.00 $4,000.00 10.000 EA N LUMINAIRE, F&I, ROADWAY  SPECIAL

0715 11125 9 $389.09 $40,465.56 104.000 EA N LUMINAIRE,F&I,UNDER DECK, WALL MOUNT

0715 11126 6 $534.25 $9,082.24 17.000 EA N LUMINAIRE,F&I,UNDER DECK, PEND HUNG

0715 11137 3 $518.28 $3,109.68 6.000 EA N LUMINAIRE, F&I, SIGN, SIGN MOUNT

0715 11139 1 $700.00 $1,400.00 2.000 EA N LUMINAIRE, F&I, SIGN, SPECIAL
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0715 11400 1 $491.30 $1,473.90 3.000 EA N LUMINAIRE, RELOCATE

0715 11500 4 $26.24 $5,378.55 205.000 EA N LUMINAIRE, REMOVE

0715 11600 1 $258.00 $8,256.00 32.000 EA N LUMINAIRE, REPAIR & REINSTALL

0715 14 11 50 $469.38 $1,050,463.78 2,238.000 EA N LIGHTING - PULL BOX,F&I,ROADSIDE-MOULDED

0715 14 12 40 $428.68 $337,802.00 788.000 EA N LIGHTING - PULL BOX, F&I, SIDEWALK

0715 14 13 3 $326.69 $8,494.00 26.000 EA N LIGHTING-PULL BOX,F&I,EMBEDDED BRIDGE

0715 14 14 13 $218.78 $21,659.05 99.000 EA N LIGHTING - PULL BOX, F&I, SURFACE MOUNT

0715 14 42 1 $447.00 $15,645.00 35.000 EA N LIGHTING - PULL BOX, REL, SIDEWALK

0715 14 51 13 $113.71 $25,244.28 222.000 EA N LIGHTING - PULL BOX, REM, ROADSIDE

0715 14 52 5 $206.44 $4,748.10 23.000 EA N LIGHTING - PULL BOX, REM, SIDEWALK

0715 14 71 1 $1.00 $200.00 200.000 EA N LIGHTING - PULL BOX, REPAIR, ROADSIDE

0715 19  1 4 $5.63 $315.00 56.000 EA N LIGHTING - SURGE PROTECTOR, POLE BASE

0715 19111 2 $41,757.00 $83,514.00 2.000 EA N HIGH MAST LIGHT POLE,F&I,WS-150,80'

0715 19112 3 $46,369.07 $834,643.28 18.000 EA N HIGH MAST LIGHT POLE,F&I,WS-150,100'

0715 19113 2 $65,035.00 $130,070.00 2.000 EA N HIGH MAST LIGHT POLE,F&I,WS-150,120'

0715 19121 2 $39,920.00 $79,840.00 2.000 EA N HIGH MAST LIGHT POLE,F&I,WS-130,80'

0715 19122 3 $40,520.00 $445,720.00 11.000 EA N HIGH MAST LIGHT POLE,F&I,WS-130,100'

0715 19123 3 $45,409.16 $590,319.06 13.000 EA N HIGH MAST LIGHT POLE,F&I,WS-130,120'

0715 19600 6 $2,286.55 $68,596.51 30.000 EA N HIGH MAST LIGHT POLE,REMOVE

0715 20  4 2 $662.00 $1,324.00 2.000 LU N LIGHTING - SCHEDULED CLEANING, HIGH MAST

0715 26  1 2 $25.83 $155.00 6.000 EA N QUICK DISCN PLUG, SW BOXING FOR SGN

0715 26  2 3 $156.86 $1,098.00 7.000 EA N QUICK DISCN PLUG, POLE BASE, HI MAST

0715 30  5 2 $200.00 $400.00 2.000 LU N GROUP RELAMPING, LIGHTING, HIGH MAST/HPS

0715 36 12 2 $152.78 $5,500.00 36.000 EA N LIGHT POLE,FRANGIBLE BASE,F&I,

0715 36 14 2 $1.00 $6.00 6.000 EA N LIGHT POLE,FRANGIBLE BASE,F&I,DOOR ASSEM

0715 36 42 1 $5.00 $100.00 20.000 EA N LIGHT POLE,FRANGIBLE BASE,REMOVE,TR BASE

0715 37  1 1 $5.00 $5.00 1.000 EA N PHOTO ELECTRIC CONTROL ASSEMBLY, F&I

0715500  1 38 $642.73 $1,019,377.14 1,586.000 EA N POLE CABLE DIST SYS, CONVENTIONAL

0715500  2 6 $314.43 $12,262.63 39.000 EA N POLE CABLE DISTRIBUTION SYS, HIGH MAST

0715500  3 9 $323.30 $58,194.53 180.000 EA N POLE CABLE DISTRIBUTION SYS, WALL MOUNT

0715511115 1 $5,600.00 $100,800.00 18.000 EA N LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'

0715511125 1 $2,500.00 $32,500.00 13.000 EA N LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'

0715511130 4 $3,498.61 $251,900.00 72.000 EA N LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'

0715511135 3 $3,611.52 $119,180.28 33.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'

0715511140 7 $9,407.94 $1,157,176.90 123.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
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0715511145 3 $4,364.11 $654,616.25 150.000 EA N LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'

0715511150 2 $3,000.00 $48,000.00 16.000 EA N LIGHT POLE SP D, F&I, SGL ARM SM, AL,50'

0715511330 1 $6,600.00 $415,800.00 63.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'

0715512140 1 $100.00 $200.00 2.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'

0715512145 1 $6,500.00 $13,000.00 2.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,45'

0715513135 1 $2,430.00 $9,720.00 4.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'

0715514145 1 $1,500.00 $1,500.00 1.000 EA N LI/PL COM, F&I, DBLARM WALL MNT, AL, 45'

0715514150 1 $3,250.00 $71,500.00 22.000 EA N LIGHT POLE COMP, F&I, DBL ARM WM, AL,50'

0715515135 1 $2,530.00 $2,530.00 1.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'

0715515145 2 $2,373.33 $21,360.00 9.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 45'

0715515150 1 $2,861.29 $22,890.32 8.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 50'

0715516130 2 $5,535.33 $16,606.00 3.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,30'

0715516140 3 $3,944.54 $102,558.00 26.000 EA N LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'

0715516145 3 $4,588.64 $316,616.00 69.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'

0715516150 3 $6,263.93 $2,192,376.00 350.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,50'

0715518140 1 $5,000.00 $5,000.00 1.000 EA N LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,40'

0715518150 2 $7,814.22 $70,328.00 9.000 EA N LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,50'

0715521140 1 $10,976.00 $21,952.00 2.000 EA N LIGHT PL CO SP DES,FUR,SGL ARM SM,AL,40'

0715540000 4 $1,452.67 $55,201.60 38.000 EA N LIGHT POLE COMP-SPECIAL, RELOCATE

0715550000 8 $210.82 $18,552.00 88.000 EA N LIGHT POLE COMP,SP DESIGN- REMOVE

0715560000 1 $50.00 $250.00 5.000 EA N LIGHT POLE COMP, REPAIR & REINSTALL

0721 74  1 2 $2,084.00 $10,420.00 5.000 EA N TRASH RECEPTACLE, PRE-FABRICATED

0721 75  1 2 $2,100.00 $14,700.00 7.000 EA N BENCHES, PRE-FABRICATED

0721 77 1 $800.00 $1,600.00 2.000 EA N BICYCLE PARKING RACK

0730 76107 1 $638.00 $21,054.00 33.000 LF N STEEL CASING, OPEN TRENCH, F&I, 12"

0730 76110 1 $213.00 $6,816.00 32.000 LF N STEEL CASING, OPEN TRENCH, F&I, 18"

0730 76111 2 $1,139.72 $164,120.00 144.000 LF N STEEL CASING, OPEN TRENCH, F&I, 20"

0730 76113 1 $239.00 $3,824.00 16.000 LF N STEEL CASING, OPEN TRENCH, F&I, 24"

0730 76116 3 $312.09 $26,840.00 86.000 LF N STEEL CASING, OPEN TRENCH, F&I, 30"

0730 76119 2 $414.58 $19,900.00 48.000 LF N STEEL CASING, OPEN TRENCH, F&I, 36"

0730 76123 1 $4,360.00 $287,760.00 66.000 LF N STEEL CASING, OPEN TRENCH, F&I, 48"

0730 76130 1 $1,060.00 $12,720.00 12.000 LF N STEEL CASING, OPEN TRENCH, F&I, 72"

0735 74  1 1 $3,373,878.00 $3,373,878.00 1.000 LS N TOLL PLAZA, LOCATION 1

0735 74  4 1 $95,000.00 $95,000.00 1.000 LS N TOLL PLAZA, LOCATION 4

0741  1 11 22 $1,059.97 $173,835.78 164.000 EA N TMS VEH SNSR-NON-WEIGHT, F&I, TYPE 1 IN
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0742  2 12 2 $9,796.21 $117,554.56 12.000 EA N TMS WT IN MOTION, ELECT SENS,F&I PEIZO

0743 70 11 4 $5,850.61 $35,103.65 6.000 AS N TMS VEH S/CLS. UNIT, F&I, ELECTRON. CBL

0744 70 11 2 $5,189.00 $20,756.00 4.000 EA N TMS SOLAR POWER UNIT, F&I, NEW POLE

0744 70 42 1 $521.03 $521.03 1.000 EA N TMS SOLAR POWER UNIT, RELOC, EXIST  POLE

0745 70 11 2 $583.28 $3,499.66 6.000 AS N TMS INDUCTIVE LOOP ASM, F&I, 1 LOOP/LN

0745 70 12 63 $917.68 $535,922.88 584.000 AS N TMS INDUCTIVE LOOP ASM, F&I, 2 LOOPS/LN

0746 71111 3 $3,647.33 $21,883.98 6.000 EA N TMS CAB, F&I,TYP III,BSE MNT,1 BACKPLANE

0746 71112 9 $2,880.54 $31,685.94 11.000 EA N TMS CAB, F&I,TYP III,BSE MNT,2 BACKPLANE

0746 71131 4 $2,056.51 $24,678.08 12.000 EA N TMS CAB, F&I,TYP III,PED MNT,1 BACKPLANE

0746 71132 16 $2,177.47 $97,986.20 45.000 EA N TMS CAB, F&I,TYP III,PED MNT,2 BACKPLANE

0746 71211 1 $4,617.00 $4,617.00 1.000 EA N TMS CAB, F&I,TYP IV,BSE MNT,1 BACKPLANE

0746 71212 1 $7,455.22 $14,910.44 2.000 EA N TMS CAB, F&I,TYP IV,BSE MNT,2 BACKPLANE

0746 71312 1 $3,000.00 $9,000.00 3.000 EA N TMS CAB, F&I,TYP V,BSE MNT,2 BACKPLANE

0746 73 1 $2,700.00 $2,700.00 1.000 EA N TMS CAB, INSTALL

0746 75 2 $1,526.93 $3,053.85 2.000 EA N TMS CAB, RELOCATE

0747 70 11 2 $961.00 $3,844.00 4.000 EA N TMS MODEM, F&I

0750  1 55 2 $431,299.50 $862,599.00 2.000 SF N ARCH, BUILDING, REHAB, OFFICE

0750  1 59 1 $445,221.00 $445,221.00 1.000 SF N ARCH, BUILDING,REHAB, OTHER BUILDING

0781  2 12 2 $115,888.23 $347,664.70 3.000 EA N ITS HIGHWAY ADVISORY RADIO, F&I, AC POW

0781  2 42 1 $8,200.00 $8,200.00 1.000 EA N ITS HIGHWAY ADVISORY RADIO,REL, AC

0781  3112 1 $58,063.03 $290,315.15 5.000 EA N ITS ROAD WEATHER INFORMATION SYSTEM, F&I

0781  5114 1 $105,000.00 $105,000.00 1.000 EA N ITS DYNAMIC MES SIGN SUPT STR, F&I, SPAN

0781  5122 1 $45,000.00 $270,000.00 6.000 EA N ITS DYNAMIC MES SIGN SUPT STR, F&I, CANT

0781  5141 1 $7,500.00 $7,500.00 1.000 EA N ITS DYNAMIC MES SIGN SUPT STR, F&I, MULT

0781  5600 1 $3,000.00 $18,000.00 6.000 EA N ITS DYNAMIC MES SIGN SUPT STR, REMOVE

0781 41133 1 $55,000.00 $385,000.00 7.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I W/UPS, F,

0781 41235 1 $105,000.00 $210,000.00 2.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I W/UPS, WA

0781 46 1 $1,600.00 $9,600.00 6.000 EA N ITS DYNAMIC MESSAGE SIGN, REMOVE

0782  1 11 3 $4,205.28 $42,052.79 10.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-PRES.

0782  1 14 1 $46,342.67 $185,370.68 4.000 EA N ITS CCTV  CAMERA, F&I, EXT POS, NON-PRES

0782  1 30 2 $1,100.95 $39,634.29 36.000 EA N ITS CCTV  CAMERA, INSTALL

0782  1 40 10 $2,398.49 $28,781.87 12.000 EA N ITS CCTV  CAMERA, RELOCATE

0782  1 60 1 $1,469.32 $2,938.64 2.000 EA N ITS CCTV  CAMERA,  REM0VE & DISPOSAL

0782  1 70 2 $579.56 $9,852.44 17.000 EA N ITS CCTV  CAMERA,  REM0VE & STOCKPILE

0783  1111 5 $1.35 $12,905.70 9,570.000 LF N ITS FIBER OPTIC CABLE, F& I, OHD,2 -12
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0783  1112 1 $2.00 $5,000.00 2,500.000 LF N ITS FIBER OPTIC CABLE, F& I, OHD,13-48

0783  1113 4 $2.20 $75,004.90 34,060.000 LF N ITS FIBER OPTIC CABLE, F& I, OHD,49-96

0783  1121 20 $1.78 $141,348.48 79,235.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,2 -12

0783  1122 9 $1.97 $85,312.79 43,333.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,13 -48

0783  1123 10 $2.11 $364,085.41 172,453.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,49-96

0783  1321 1 $1.12 $492.80 440.000 LF N ITS FIBER OPTIC CABLE, INSTALL, UG,2-12

0783  1410 4 $2.93 $4,088.47 1,396.000 LF N ITS FIBER OPTIC CABLE, REL,OVHD

0783  1420 2 $2.41 $5,549.00 2,306.000 LF N ITS FIBER OPTIC CABLE, RELOCATE,UG

0783  1600 12 $.47 $35,870.78 75,673.000 LF N ITS FIBER OPTIC CABLE, REMOVE

0783  2 31 22 $29.96 $156,666.66 5,229.000 EA N ITS FIBER OPTIC CONNECTION, INS, SPLICE

0783  2 32 7 $57.30 $24,466.00 427.000 EA N ITS FIBER OPTIC CONNECTION,INS,TERM

0783  2 52 1 $53.00 $53.00 1.000 EA N ITS FIBER OPTIC CONNECTION, ADJ, TERMINA

0783  3 11 15 $827.18 $97,607.25 118.000 EA N ITS FIBER OPTIC CONN HDWR, SPL ENCL

0783  3 12 12 $51.20 $16,024.36 313.000 EA N ITS FIBER OPTIC CONN HDWR, SPLICE TRAY

0783  3 13 7 $42.69 $31,673.44 742.000 EA N ITS FIBER OPTIC CONN HDWR, PRE CONN ASSY

0783  3 14 5 $63.85 $2,043.25 32.000 EA N ITS FIBER OPTIC CONN HDWR, BUFF TUBE FAN

0783  3 15 9 $1,027.26 $99,644.34 97.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE

0783  3 16 9 $930.13 $36,274.90 39.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD

0783  3 17 1 $95.00 $1,900.00 20.000 EA N ITS FIBER OPTIC CONN HDWR, CONN PANEL

0783  3 32 1 $32.00 $640.00 20.000 EA N ITS FIBER OPTIC CONN HDWR, INS, SPL TRAY

0783  3 45 1 $415.00 $415.00 1.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE

0783  3 46 1 $2,300.00 $11,500.00 5.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD

0783  3 51 4 $493.22 $9,371.25 19.000 EA N ITS FIBER OPTIC CON HDWR,ADJ/MOD,SPL ENC

0783  3 52 1 $11.65 $104.85 9.000 EA N ITS FIBER OPTIC CONN HDWR,ADJ/MD,SP TRAY

0783  4111 12 $11.42 $837,626.73 73,355.000 LF N ITS CONDUIT, F& I, ABOVEGROUND

0783  4112 23 $2.36 $1,811,324.52 766,322.000 LF N ITS CONDUIT, F& I, UNDERGROUND

0783  4113 1 $23.35 $3,922.80 168.000 LF N ITS CONDUIT, F& I, UNDER EXIST PAVT-SAWC

0783  4141 1 $22.50 $4,500.00 200.000 LF N ITS CONDUIT, REL, ABOVE GROUND

0783  4142 2 $8.95 $11,185.00 1,250.000 LF N ITS CONDUIT, REL, UNDERGROUND

0783  4152 3 $38.52 $40,908.90 1,062.000 LF N ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND

0783  4160 5 $1.29 $172,522.02 133,695.000 LF N ITS CONDUIT, REMOVE&DISPOSE

0783  5  1 21 $936.83 $356,930.80 381.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, F&I

0783  5  4 1 $1,113.00 $5,565.00 5.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, REL

0783  5  5 4 $551.82 $11,588.32 21.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, A&M

0783  6  1 15 $1,828.45 $186,502.12 102.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, F&I
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0783  6  3 1 $1,029.00 $2,058.00 2.000 EA N ITS SPLICE BOX FOR FIBER OPTIC , INSTALL

0783  6  4 1 $870.00 $870.00 1.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, REL

0783  6  5 2 $931.33 $5,588.00 6.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, A/M

0783  6  6 1 $75.00 $75.00 1.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, REM

0783  7  1 11 $415.15 $185,155.23 446.000 EA N ITS PULL & JUNCTION BOX, F&I

0783  7  4 1 $295.00 $885.00 3.000 EA N ITS PULL & JUNCTION BOX, RELOCATE

0783  7  5 1 $500.00 $1,000.00 2.000 EA N ITS PULL & JUNCTION BOX, ADJUST/MODIFY

0783  7  7 4 $121.87 $4,265.49 35.000 EA N ITS PULL & JUNCTION BOX, REMOVE & STOCKP

0783  8  1 5 $2.92 $57,113.18 19,536.000 LF N ITS MULTI-CONDUCTOR COM CABLE, F&I

0783  8  5 1 $3.10 $2,294.00 740.000 LF N ITS MULTI-CONDUCTOR COM CABLE, ADJUST/MO

0783  9 13 1 $12.96 $1,127.52 87.000 EA N ITS LOCATE SYSTEM ELEC EQUIP, BOX MARKER

0784  1  1 9 $1,899.24 $150,040.00 79.000 EA N ITS MANAGED FIELD ETHERNET SWITCH, F&I

0784  1  3 2 $590.74 $1,181.48 2.000 EA N ITS MANAGED FIELD ETHERNET SWITCH,INS

0784  1  4 4 $612.50 $4,900.00 8.000 EA N ITS MANAGED FIELD ETHERNET SWITCH,REL

0784  1  6 1 $23.94 $239.40 10.000 EA N ITS MANAGED FIELD ETHERNET SWITCH,R&D

0784  2  1 4 $843.93 $34,601.00 41.000 EA N ITS DEVICE SERVER, F&I

0784  2  5 3 $820.00 $2,460.00 3.000 EA N ITS DEVICE SERVER, RELOCATE

0784  3 11 2 $2,944.44 $26,500.00 9.000 EA N ITS DIGITAL VIDEO ENCODER/SOFTWARE DECO.

0784  3 40 1 $295.00 $885.00 3.000 EA N ITS DIGITAL VID ENCOD/SOFTWR DECO, REL

0784  5 11 1 $60,000.00 $120,000.00 2.000 EA N ITS MANAGED ETHERNET HUB SWITCH,F&I, LH

0784  5 12 1 $15,995.00 $111,965.00 7.000 EA N ITS MANAGED ETHERNET HUB SWITCH,F&I, SH

0784  6 11 2 $2,581.82 $85,200.00 33.000 EA N ITS WIRELESS COM DEVICE,F&I,ETH ACC PT

0784  6 60 1 $250.00 $500.00 2.000 EA N ITS WIRELESS COM DEVICE,R&D

0785  1 11 4 $22,048.72 $286,633.34 13.000 EA N ITS POLE, F&I, CONC W/ LOWERING DEVICE

0785  1 12 1 $53,607.52 $428,860.16 8.000 EA N ITS POLE, F&I, STEEL W/ LOWERING DEVICE

0785  1 13 7 $5,853.16 $81,944.19 14.000 EA N ITS POLE, F&I, CONC W/O LOWERING DEVICE

0785  1 40 1 $8,375.33 $25,125.99 3.000 EA N ITS POLE, RELOCATE

0785  1 60 4 $2,751.90 $13,759.50 5.000 EA N ITS POLE, REMOVE

0785  2111 2 $5,937.61 $11,875.21 2.000 EA N ITS FIELD CABINET,F&I,TYP 336, POLE MT

0785  2112 2 $5,505.08 $16,515.25 3.000 EA N ITS FIELD CABINET,F&I,TYP 336, GM

0785  2121 1 $10,870.34 $97,833.06 9.000 EA N ITS FIELD CABINET,F&I,TYP 336 W/SHL PM

0785  2131 1 $8,600.00 $180,600.00 21.000 EA N ITS FIELD CABINET,F&I,TYP 336S,PM

0785  2132 2 $7,822.19 $132,977.20 17.000 EA N ITS FIELD CABINET,F&I,TYP 336S,GM

0785  2141 5 $9,630.33 $240,758.24 25.000 EA N ITS FIELD CABINET,F&I,TYP 336S W/SHL PM

0785  2142 1 $9,648.01 $96,480.10 10.000 EA N ITS FIELD CABINET,F&I,TYP 336S W/SHL, GM
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0785  2162 2 $7,130.67 $42,784.00 6.000 EA N ITS FIELD CABINET,F&I,TYP 334 W/SUN, GM

0785  2191 5 $2,737.09 $145,065.59 53.000 EA N ITS FIELD CABINET,F&I, SPECIAL, PM

0785  2400 6 $1,946.77 $13,627.36 7.000 EA N ITS FIELD CABINET, RELOCATE

0785  2500 2 $293.18 $3,225.00 11.000 EA N ITS FIELD CABINET, ADJUST/MODIFY

0785  2600 5 $386.88 $9,285.00 24.000 EA N ITS CABINET, REMOVE & DISPOSE

0785  3111 1 $57,300.00 $57,300.00 1.000 EA N ITS EQUIP SHELTER, F&I,120SF OR<,8' CEIL

0786  1 11 6 $5,403.39 $264,766.00 49.000 EA N ITS VEHICLE DETECTION SYS,F&I, MICROWAVE

0786  1 12 1 $2,777.00 $16,662.00 6.000 EA N ITS VEHICLE DETECTION SYS,F&I, VIDEO DET

0786  1 13 1 $450.00 $5,400.00 12.000 EA N ITS VEHICLE DETECTION SYS,F&I, MAGNE DET

0786  1 19 1 $21,400.00 $149,800.00 7.000 EA N ITS VEHICLE DETECTION SYS,F&I, SPECIAL

0786  1 30 2 $609.28 $24,980.32 41.000 EA N ITS VEHICLE DETECTION SYS,INSTALL

0786  1 40 2 $3,172.50 $6,345.00 2.000 EA N ITS VEHICLE DETECTION SYS,RELOCATE

0786  1 50 2 $1,450.00 $23,200.00 16.000 EA N ITS VEHICLE DETECTION SYS,ADJUST & MOD

0823 11 12 1 $2.00 $45,456.00 22,728.000 SF N MASS TRANSIT- SUBBALLAST, F&I, 12 IN DEP

0904540  2 3 $12.62 $1,331,324.70 105,491.000 LF N HI TENSION CABLE BAR SYS-SOCKETED POST

0904540  4 3 $4,491.67 $323,400.00 72.000 EA N HI TENSION CABLE BAR SYS-END TERMINAL

0905324  1 3 $12.33 $989,731.85 80,255.000 SY N REWORKED ASPHALT CONCRETE

0906173  2 1 $16.06 $17,666.00 1,100.000 LB N POLYURETHANE INJECTION AT BR APPRCH SLAB

0909335  1 1 $8.11 $46,105.35 5,685.000 SY N MICRO-SURFACING FOR PAVEMENT PRESERV

0909335  2 1 $1.72 $11,231.60 6,530.000 LF N MICRO-SURFACING- CRACK FILLING

0911325  1 2 $10.00 $835,716.25 83,574.000 SY N REPAVED ASPHALT CONCRETE

0999  2 116 $916,689.07 $123,753,024.95 135.000 LS N LUMP SUM CONTRACT, ALTERNATIVE BIDDING

0999 16 57 $11,646.55 $675,500.00 58.000 LS N PARTNERING, DO NOT BID

0999 20  1 39 $3,797.88 $3,049,700.00 803.000 DA N DISPUTES REVIEW BD, MEETING- DO NOT BID

0999 20  2 26 $7,112.28 $405,400.00 57.000 EA N DISPUTES REVIEW BD, HEARING- DO NOT BID

0999 25 369 $42,165.97 $20,028,834.26 475.000 LS N INITIAL CONTINGENCY AMOUNT, DO NOT BID

1000  5 5 $404,251.65 $2,021,258.25 5.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, SEWER

1000  6 6 $482,285.96 $2,893,715.75 6.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, WATER

1050 11125 1 $255.00 $572,985.00 2,247.000 LF N UTILITY PIPE,F&I,CONC,WATER/SEW,20-49.9"

1050 11212 2 $22.71 $59,825.70 2,634.000 LF N UTILITY PIPE, F&I,PVC,CASING/COND,2-4.9"

1050 11221 2 $21.33 $5,226.00 245.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,0-1.9"

1050 11222 7 $15.88 $85,874.50 5,407.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"

1050 11223 10 $24.57 $593,384.53 24,148.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"

1050 11224 9 $46.80 $2,787,348.49 59,555.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9

1050 11225 2 $63.30 $1,072,947.90 16,950.000 LF N UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9
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1050 11312 1 $32.51 $8,452.60 260.000 LF N UTILITY PIPE, F&I,PE,CASING/COND,2-4.9"

1050 11321 6 $36.12 $191,292.40 5,296.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,0-1.9"

1050 11322 4 $60.01 $224,736.94 3,745.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"

1050 11323 1 $9.00 $3,321.00 369.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,5-7.9"

1050 11324 1 $50.26 $86,293.00 1,717.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,8-19.9"

1050 11412 1 $20.00 $7,200.00 360.000 LF N UTILITY PIPE, F&I,DI/CI,CAS/COND,2.-4.9"

1050 11422 6 $58.91 $79,823.67 1,355.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"

1050 11423 11 $67.52 $525,269.79 7,780.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,5-7.9"

1050 11424 15 $67.49 $6,018,504.91 89,171.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,8-19.9

1050 11425 3 $208.86 $220,551.99 1,056.000 LF N UTILITY PIPE,F&I,DI/CI,WATER/SEW,20-49.9

1050 11426 1 $1,530.00 $598,230.00 391.000 LF N UTILITY PIPE,F&I,DI/CI,WATER/SEW,50"

1050 11512 1 $12.80 $704.00 55.000 LF N UTILITY PIPE,F&I,STL,CASING/COND,2-4.9"

1050 11513 1 $49.86 $21,040.92 422.000 LF N UTILITY PIPE,F&I,STL,CASING/CON,5-7.9"

1050 11514 1 $60.00 $73,080.00 1,218.000 LF N UTILITY PIPE,F&I,STL,CASING/COND,8-19.9"

1050 11515 2 $164.17 $111,309.81 678.000 LF N UTILITY PIPE,F&I,STL,CASING/CON,20-49.9"

1050 11524 1 $930.35 $68,845.90 74.000 LF N UTILITY PIPE,F&I,STL, WATER/SEWER,8-19.9

1050 11621 1 $35.17 $189,179.43 5,379.000 LF N UTILITY PIPE, F&I,COP,WATER/SEWER,0-1.9"

1050 11622 1 $33.04 $14,405.44 436.000 LF N UTILITY PIPE, F&I,COP,WATER/SEWER,2-4.9"

1050 13001 2 $22.51 $9,005.00 400.000 LF N UTILITY PIPE, INS, 0-1.9"

1050 13002 2 $8.61 $164,388.20 19,093.000 LF N UTILITY PIPE,INSTALL, 2-4.9"

1050 15002 4 $11.90 $21,776.24 1,830.000 LF N UTILITY PIPE, ADJUST/MOD,2-4.9"

1050 15003 1 $184.79 $47,121.45 255.000 LF N UTILITY PIPE, ADJUST/MOD,5-7.9"

1050 15004 1 $270.71 $168,652.33 623.000 LF N UTILITY PIPE, ADJUST/MOD,8-19.9"

1050 16001 5 $5.46 $43,974.18 8,055.000 LF N UTILITY PIPE,REMOVE- DISPOSE,0-1.9"

1050 16002 13 $5.33 $140,331.35 26,308.000 LF N UTILITY PIPE,REMOVE- DISPOSE,2-4.9"

1050 16003 12 $7.11 $366,600.79 51,539.000 LF N UTILITY PIPE,REMOVE & DISPOSE,5-7.9"

1050 16004 17 $11.91 $1,174,421.12 98,616.000 LF N UTILITY PIPE,REMOVE & DISPOSE,8-19.9"

1050 16005 6 $15.60 $302,371.04 19,378.000 LF N UTILITY PIPE,REMOVE & DISPOSE,20-49.9"

1050 16006 1 $65.50 $24,890.00 380.000 LF N UTILITY PIPE,REMOVE & DISPOSE,50" OR >

1050 18000 3 $5.88 $105,294.80 17,919.000 EA N UTILITY PIPE,PLUG & OUT OF SERV, CAP

1050 18001 1 $4.00 $740.00 185.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,0- 1.9"

1050 18002 2 $5.07 $1,692.52 334.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"

1050 18003 3 $12.82 $58,289.02 4,545.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"

1050 18004 7 $11.52 $160,205.86 13,908.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"

1050 18005 2 $3.31 $2,560.46 774.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
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1055 11146 1 $7,820.00 $15,640.00 2.000 EA N UTILITY FITTING,F&I,CONC,UN/ADA,50" OR G

1055 11214 1 $400.00 $1,600.00 4.000 EA N UTILITY FITTING, F&I,PVC,ELBOW,8.0-19.9"

1055 11244 1 $1,360.00 $10,880.00 8.000 EA N UTILITY FITTING, F&I,PVC,UNION,8.0-19.9

1055 11254 2 $202.08 $2,627.00 13.000 EA N UTILITY FITTNG, F&I,PVC,CAP/PLG,8-19.9"

1055 11264 2 $449.84 $12,145.60 27.000 EA N UTILITY FITTNG, F&I,PVC,Y FITTIN,8-19.9"

1055 11273 1 $638.00 $15,950.00 25.000 EA N UTILITY FITTNG, F&I,PVC,CLEANOUT

1055 11274 1 $644.00 $644.00 1.000 EA N UTILITY FITTNG,F&I,PVC,CLEANOUT,8-19.9"

1055 11414 15 $670.13 $759,926.62 1,134.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"

1055 11415 4 $2,100.33 $113,417.96 54.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"

1055 11416 1 $32,400.00 $226,800.00 7.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW,50" OR G

1055 11424 12 $1,096.05 $265,242.90 242.000 EA N UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"

1055 11425 3 $4,215.35 $67,445.66 16.000 EA N UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"

1055 11426 1 $41,400.00 $165,600.00 4.000 EA N UTILITY FITTING,F&I,DI/CI,TEE,50" OR GRE

1055 11434 7 $610.08 $45,756.01 75.000 EA N UTILITY FITTNG,F&I,DI/CI,REDUCER,8-19.9"

1055 11444 6 $682.47 $81,214.12 119.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,8-19.9"

1055 11445 2 $1,086.56 $6,519.38 6.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,20-49.9"

1055 11452 1 $317.00 $634.00 2.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG

1055 11454 9 $381.53 $32,048.50 84.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG,8-19.9"

1055 11455 4 $1,784.07 $23,192.88 13.000 EA N UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"

1055 11456 1 $15,100.00 $15,100.00 1.000 EA N UTILITY FITTING,F&I,DI/CI,CAP,50" OR GRE

1055 11494 5 $694.56 $22,920.40 33.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"

1055 16 1 $106.00 $7,950.00 75.000 EA N UTILITY FITTINGS, REMOVE & DISPOSAL

1060 11211 4 $4,792.26 $47,922.62 10.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'

1060 11212 1 $1,600.00 $1,600.00 1.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12

1060 11222 4 $6,040.29 $205,370.00 34.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-

1060 11223 2 $10,285.00 $41,140.00 4.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,>12'

1060 15 6 $964.41 $76,188.64 79.000 EA N UTILITY STR,BELOW GROUND,A/M

1060 16 6 $758.08 $27,291.00 36.000 EA N UTILITY STR,BLW GRN,R&D,CONT OWNS

1060 17 1 $2,319.44 $2,319.44 1.000 EA N UTILITY STR,BLW GRN,REM-STOCK-SALV

1060 23 30 1 $533.00 $533.00 1.000 EA N UTILITY STR-ABOV GRN,INS,1.1-3 CY, W/O

1080 11101 6 $572.43 $78,995.82 138.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX

1080 11103 2 $570.93 $14,273.36 25.000 EA N UTIL FIXT, F&I, 0-1.9",TAP SADDLE/SLEEVE

1080 11104 2 $245.67 $14,494.37 59.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE ASSEMBLY

1080 11105 2 $2,370.38 $4,740.76 2.000 EA N UTIL FIXT, F&I, 0-1.9", BLOWOFF ASSEM

1080 11201 2 $810.97 $4,865.84 6.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX
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1080 11203 5 $893.69 $97,412.39 109.000 EA N UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE

1080 11204 11 $600.02 $57,602.26 96.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY

1080 11205 7 $2,355.73 $65,960.44 28.000 EA N UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM

1080 11206 10 $3,319.56 $265,565.00 80.000 EA N UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY

1080 11207 4 $4,512.22 $117,317.69 26.000 EA N UTIL FIXT, F&I, 2-4.9", LINE STOP ASSEM

1080 11209 5 $353.82 $60,149.94 170.000 EA N UTIL FIXT, F&I, 2-4.9", MECH JOINT RESTR

1080 11303 7 $2,149.61 $107,480.58 50.000 EA N UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE

1080 11304 15 $970.38 $319,253.72 329.000 EA N UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY

1080 11305 1 $1,583.00 $3,166.00 2.000 EA N UTIL FIXT, F&I, 5-7.9", BLOWOFF ASSEMBLY

1080 11306 1 $1,845.00 $1,845.00 1.000 EA N UTIL FIXT, F&I, 5-7.9",VAC/AIR ASSEMBLY

1080 11307 7 $4,811.75 $134,728.90 28.000 EA N UTIL FIXT, F&I, 5-7.9", LINE STOP ASSEM

1080 11309 9 $244.12 $96,914.00 397.000 EA N UTIL FIXT, F&I, 5-7.9", MECH JONT RESTR

1080 11310 1 $3,600.00 $7,200.00 2.000 EA N UTIL FIXT, F&I, 5-7.9", FLEX EXP JOINT

1080 11401 1 $650.00 $3,250.00 5.000 EA N UTIL FIXT, F&I, 8-19.9", VALVE METER BOX

1080 11403 10 $3,738.78 $347,706.12 93.000 EA N UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV

1080 11404 16 $2,340.14 $1,181,772.17 505.000 EA N UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY

1080 11405 3 $3,736.59 $11,209.77 3.000 EA N UTIL FIXT,F&I,8-19.9",BLOWOFF ASSEMBLY

1080 11406 2 $2,764.00 $27,640.00 10.000 EA N UTIL FIXT,F&I,8-19.9",VAC/AIR ASSEMBLY

1080 11407 10 $6,490.75 $441,371.04 68.000 EA N UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM

1080 11409 12 $340.09 $955,323.34 2,809.000 EA N UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR

1080 11410 1 $4,700.00 $9,400.00 2.000 EA N UTIL FIXT, F&I, 8-19.9", FLEX EXP JOINT

1080 11503 4 $22,960.74 $413,293.36 18.000 EA N UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV

1080 11504 3 $12,256.24 $257,381.08 21.000 EA N UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY

1080 11507 2 $21,237.55 $233,613.00 11.000 EA N UTIL FIXT,F&I,20-49.9",LINE STOP ASSEM

1080 11509 2 $519.82 $22,872.00 44.000 EA N UTIL FIXT, F&I, 20-49.9", MECH JOINT RE

1080 11603 1 $22,100.00 $44,200.00 2.000 EA N UTIL FIXT,F&I,50" OR G,TAPPNG SDDLE/SLEV

1080 11604 1 $93,500.00 $93,500.00 1.000 EA N UTIL FIXT, F&I, 50" OR G, VALVE ASSEMBLY

1080 14 4 $302.79 $30,885.02 102.000 EA N UTILITY FIXTURES,  RELOCATE

1080 15 9 $450.72 $131,609.44 292.000 EA N UTILITY FIXTURES, ADJUST & MODIFY

1080 16 8 $308.12 $78,877.47 256.000 EA N UTILITY FIXTURES,REMOVE & DISPOSE

1080 16401 1 $270.00 $16,200.00 60.000 EA N UTIL FIXT, R&D, 8-19.9", VALVE/METER BOX

1080 17 1 $633.00 $24,687.00 39.000 EA N UTILITY FIXTURES,REM,STOCK/SALVAGE

1501  1 1 $463,000.00 $463,000.00 1.000 EA N LIFT STATION, SANITARY SEWER

1644113 08 3 $3,396.00 $50,940.00 15.000 EA N FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"

1644114 08 1 $3,250.46 $78,011.04 24.000 EA N FIRE HYD, STD, F&I, 2WY, 1 HOSE, 1P, 6"
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1644116 08 1 $3,384.67 $47,385.38 14.000 EA N FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"

1644133 08 2 $3,960.27 $122,768.50 31.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"

1644136 08 4 $3,339.44 $180,330.00 54.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"

1644300 1 $2,955.00 $2,955.00 1.000 EA N FIRE HYDRANT, INSTALL

1644400 4 $508.24 $14,739.00 29.000 EA N FIRE HYDRANT, SALVAGE & STORE

1644700 1 $1,926.00 $25,038.00 13.000 EA N FIRE HYDRANT, ADJUST & MODIFY

1644800 4 $1,977.68 $33,620.64 17.000 EA N FIRE HYDRANT, RELOCATE

1644900 4 $824.62 $57,723.42 70.000 EA N FIRE HYDRANT, REMOVE

1820  1 60 1 $3.00 $6,240.00 2,080.000 LF N UTILITY CABLE, TEL/COM, R&D CONT OWNS

1820  1 70 1 $4.20 $41,832.00 9,960.000 LF N UTILITY CABLE, TEL/COM, REM & STOCK/SALV

Note : Averages and totals are based on the awarded unit price only. 

Weighted average is weighted on Quantity at the contract level.


