

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0101 1	247	\$450,655.18	\$132,943,279.32	295.000	LS	N	MOBILIZATION
0102 1	257	\$677.54	\$51,736,319.78	76,359.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	58	\$376,515.46	\$23,720,473.70	63.000	LS	N	SPECIAL DETOUR 1
0102 2 2	41	\$146,244.44	\$6,434,755.38	44.000	LS	N	SPECIAL DETOUR 2
0102 2 3	21	\$72,808.38	\$1,601,784.35	22.000	LS	N	SPECIAL DETOUR 3
0102 2 4	19	\$164,232.32	\$3,120,414.07	19.000	LS	N	SPECIAL DETOUR 4
0102 2 5	11	\$298,675.68	\$3,285,432.50	11.000	LS	N	SPECIAL DETOUR 5
0102 2 6	8	\$99,364.82	\$794,918.53	8.000	LS	N	SPECIAL DETOUR 6
0102 2 7	6	\$121,487.52	\$728,925.13	6.000	LS	N	SPECIAL DETOUR 7
0102 2 8	5	\$98,832.15	\$494,160.77	5.000	LS	N	SPECIAL DETOUR 8
0102 2 9	3	\$71,360.15	\$214,080.46	3.000	LS	N	SPECIAL DETOUR 9
0102 2 10	3	\$49,188.14	\$147,564.42	3.000	LS	N	SPECIAL DETOUR 10
0102 2 11	2	\$25,788.73	\$51,577.45	2.000	LS	N	SPECIAL DETOUR 11
0102 2 12	2	\$285,972.89	\$571,945.78	2.000	LS	N	SPECIAL DETOUR 12
0102 2 13	2	\$155,226.47	\$310,452.93	2.000	LS	N	SPECIAL DETOUR 13
0102 2 14	2	\$48,965.54	\$97,931.07	2.000	LS	N	SPECIAL DETOUR 14
0102 2 15	2	\$38,530.84	\$77,061.68	2.000	LS	N	SPECIAL DETOUR 15
0102 3	67	\$26.63	\$792,987.11	29,781.800	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	136	\$41.56	\$2,580,501.76	62,095.000	MH	N	TRAFFIC CONTROL OFFICER
0102 21	1	\$300.00	\$6,000.00	20.000	LO	N	MAINTENANCE OF TRAFFIC- TEMP BRIDGE CLOS
0102 22	1	\$300.00	\$6,000.00	20.000	ED	N	MAINTENANCE OF TRAFFIC- TEMP BR CLOS MON
0102 60	245	\$.26	\$1,689,476.18	6,437,099.000	ED	N	WORK ZONE SIGN
0102 61	36	\$60.44	\$101,957.11	1,687.000	EA	N	BUSINESS SIGN
0102 62	6	\$.81	\$20,824.09	25,779.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 11	36	\$16.43	\$2,781,392.70	169,325.000	LF	N	BARRIER WALL,TEMP,F&I,CONCRETE
0102 71 13	33	\$40.88	\$8,418,469.53	205,938.000	LF	N	BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC
0102 71 14	65	\$15.18	\$6,459,800.37	425,648.000	LF	N	BARRIER WALL,TEMP,F&I,TYPE K
0102 71 21	26	\$3.58	\$589,290.15	164,562.000	LF	N	BARRIER WALL,TEMP,REL,CONCRETE
0102 71 23	23	\$12.10	\$2,149,812.15	177,634.000	LF	N	BARRIER WALL,TEMP,REL,LOW PROFILE,CONC
0102 71 24	44	\$5.16	\$2,601,302.06	504,533.000	LF	N	BARRIER WALL,TEMP,REL,TYPE K
0102 73	1	\$25.00	\$23,250.00	930.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	237	\$.14	\$2,541,470.50	18,792,945.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	136	\$.32	\$295,518.81	934,682.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 75 1	6	\$7.74	\$794,245.31	102,632.500	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	185	\$5.60	\$713,872.00	127,413.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	143	\$3.20	\$1,678,621.63	524,609.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	83	\$1,191.77	\$2,010,515.30	1,687.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 98 2	1	\$200.00	\$600.00	3.000	EA	N	BARRICADE TYPE III -TO REMAIN, 6'
0102 99	208	\$14.28	\$2,994,343.74	209,640.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	101	\$8.13	\$1,396,235.17	171,654.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0102107	1	97	\$6.10	\$962,767.93	157,939.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150	1	46	\$5.61	\$270,577.48	48,214.000	ED	N	PORTABLE REGULATORY,SIGN
0102150	2	45	\$5.70	\$267,137.70	46,870.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909		28	\$51.45	\$324,244.95	6,302.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911	1	12	\$1.30	\$59,711.32	45,846.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911	2	32	\$1.31	\$351,159.77	268,853.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911	3	7	\$4.89	\$12,154.00	2,488.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0102912	1	3	\$3.36	\$2,322.70	692.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912	2	25	\$1.73	\$222,540.73	128,552.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0102912	3	2	\$4.75	\$4,560.00	960.000	SF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,OTHER
0104	1	41	\$.88	\$239,735.46	273,219.700	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104	6	3	\$28.39	\$31,687.30	1,116.300	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104	7	6	\$1,503.78	\$97,746.02	65.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104	9	8	\$1,732.83	\$304,978.08	176.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104	10	3	\$1.20	\$3,349,456.39	2,802,811.600	LF	N	SEDIMENT BARRIER
0104	11	88	\$10.69	\$1,220,313.91	114,139.300	LF	N	FLOATING TURBIDITY BARRIER
0104	12	42	\$6.70	\$684,481.79	102,117.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104	15	69	\$2,158.75	\$805,215.44	373.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104	18	174	\$99.97	\$990,460.63	9,908.000	EA	N	INLET PROTECTION SYSTEM
0104	19	4	\$10.77	\$27,800.75	2,582.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL
0104	20	1	\$250.00	\$2,500.00	10.000	EA	N	CHEMICAL TREAT- FLOC LOGS, DRUMS
0107	1	160	\$24.85	\$3,147,940.18	126,664.087	AC	N	LITTER REMOVAL
0107	2	158	\$40.14	\$4,123,500.71	102,719.361	AC	N	MOWING
0108	1	12	\$14,127.33	\$226,037.33	16.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE
0108	2	9	\$20,639.24	\$227,031.66	11.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108	3	1	\$25,000.00	\$25,000.00	1.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND
0110	1	1	\$12,856.71	\$44,859,597.24	3,489.197	AC	N	CLEARING & GRUBBING
0110	2	1	\$16,625.66	\$214,138.50	12.880	AC	N	CLEARING & GRUBBING (PUSH BUTTON CONT)
0110	3	38	\$23.82	\$6,225,544.26	261,398.000	SF	N	REMOVAL OF EXISTING STRUCTURE
0110	4	86	\$14.22	\$2,909,661.49	204,571.740	SY	N	REMOVAL OF EXISTING CONCRETE PAVEMENT
0110	4	1	\$30.83	\$69,058.00	2,240.000	SF	N	REMOVAL OF EXIST CONC SIDEWALK
0110	4	2	\$30.37	\$24,299.00	800.000	SF	N	REMOVAL OF EXIST CONC SLOPE PAVEMENT
0110	7	1	\$137.70	\$125,578.23	912.000	EA	N	MAILBOX, F&I SINGLE
0110	8	3	\$4,805.56	\$86,500.00	18.000	DA	N	UNDERWATER DEBRIS REMOVAL
0110	8	1	\$250.00	\$15,000.00	60.000	TN	N	UNDERWATER DEBRIS REMOVAL
0110	8	2	\$250.00	\$25,000.00	100.000	LF	N	UNDERWATER DEBRIS REMOVAL
0110	20	2	\$10.84	\$208,278.93	19,221.000	SF	N	REMOVAL OF EXISTING WALL, RETAINING WALL
0110	20	3	\$8.02	\$124,911.50	15,575.000	SF	N	REMOVAL OF EXISTING WALL, NOISE WALL
0110	71	1	\$184.42	\$6,085.86	33.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110	73	3	\$93.24	\$55,945.60	600.000	LF	N	REMOVE EXISTING BULKHEAD

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 82	2	\$3,057.57	\$81,942.93	26.800	MB	N	REMOVE & DISPOSE STRUCTURAL TIMBER
0110 86	21	\$6,528.26	\$182,791.36	28.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	131	\$4.69	\$23,727,941.59	5,057,848.990	CY	N	REGULAR EXCAVATION
0120 2 2	70	\$7.72	\$2,011,201.96	260,637.360	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	4	\$11.20	\$9,220.80	823.000	CY	N	LATERAL DITCH EXCAVATION
0120 4	45	\$6.87	\$6,785,011.02	987,622.600	CY	N	SUBSOIL EXCAVATION
0120 5	7	\$24.68	\$1,016,179.00	41,172.500	CY	N	CHANNEL EXCAVATION
0120 6	117	\$9.23	\$65,011,043.47	7,045,852.550	CY	N	EMBANKMENT
0120 71	42	\$49,740.14	\$2,437,266.75	49.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	1	\$22.16	\$27,367.60	1,235.000	CY	N	SURCHARGE EMBANKMENT
0121 70	20	\$164.60	\$1,296,143.49	7,874.500	CY	N	FLOWABLE FILL
0125 1	6	\$2.08	\$114,759.21	55,115.000	CY	N	EXCAVATION FOR STRUCTURES
0125 3	1	\$7.45	\$35,022.45	4,701.000	CY	N	SELECT BEDDING MATERIAL
0141 70	3	\$617.54	\$14,820.92	24.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	1	\$8.12	\$23,702.28	2,919.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	7	\$5.09	\$233,092.65	45,785.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71	7	\$4.82	\$69,796.90	14,471.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZAT
0160 4	127	\$3.03	\$18,009,410.75	5,950,610.110	SY	N	TYPE B STABILIZATION
0162 1 11	74	\$1.03	\$3,750,024.72	3,642,029.700	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	6	\$4.61	\$73,696.70	15,974.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0162 1 21	1	\$2.25	\$22,500.00	10,000.000	SY	N	PREPARED SOIL LAYER, ORGANIC SOIL, 6"
0173 76	8	\$20.25	\$212,672.70	10,500.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	8	\$170.64	\$300,750.75	1,762.500	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0180 72	1	\$10.23	\$17,646.75	1,725.000	SY	N	RIGID PVMT STABILIZED SUBBASE- SPEC WORK
0210 1 1	2	\$.30	\$4,712.93	15,650.200	SY	N	REWORKING LIMEROCK BASE, 6"
0285701	63	\$11.92	\$5,111,574.10	428,711.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	18	\$8.91	\$1,564,549.96	175,518.500	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	8	\$14.33	\$343,982.53	24,009.900	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	22	\$11.53	\$1,830,515.47	158,760.100	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	9	\$8.42	\$1,681,811.83	199,647.100	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	41	\$14.33	\$3,267,186.43	227,991.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	8	\$16.20	\$430,488.83	26,577.400	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	3	\$13.48	\$585,598.54	43,455.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	85	\$15.83	\$30,370,791.08	1,918,933.210	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	24	\$14.29	\$9,069,503.04	634,594.800	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	28	\$16.29	\$17,638,654.68	1,082,750.400	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	12	\$21.41	\$7,339,034.50	342,764.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	7	\$53.03	\$895,785.28	16,890.800	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	4	\$56.68	\$111,261.77	1,963.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	17	\$57.40	\$1,735,212.25	30,232.100	SY	N	OPTIONAL BASE,BASE GROUP 15

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0286 1	36	\$25.87	\$1,118,278.07	43,232.200	SY	N	TURNOUT CONSTRUCTION
0286 2	3	\$157.57	\$20,311.14	128.900	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0287 1	1	\$443.29	\$73,736.86	166.340	CY	N	ASPHALT TREATED PERMEABLE BASE
0288001	2	\$243.52	\$861,070.08	3,536.000	CY	N	CEMENT TREATED PERMEABLE BASE
0327 70 1	69	\$2.23	\$1,820,796.54	815,885.500	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	11	\$2.41	\$1,240,745.15	514,651.900	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	4	\$4.69	\$52,377.61	11,173.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	46	\$2.48	\$5,987,817.68	2,418,813.320	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	51	\$2.13	\$4,632,524.36	2,179,222.300	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	89	\$1.87	\$6,224,932.07	3,329,362.670	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	10	\$2.86	\$555,303.05	193,964.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	29	\$1.93	\$2,258,671.13	1,169,608.800	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	2	\$3.08	\$128,023.04	41,597.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	4	\$3.39	\$359,957.78	106,194.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	23	\$2.47	\$4,000,932.17	1,616,858.300	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	2	\$2.03	\$87,879.18	43,310.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	11	\$1.73	\$545,594.36	316,168.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	15	\$2.09	\$2,963,302.32	1,416,028.600	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	11	\$1.06	\$288,624.25	273,426.100	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	5	\$3.51	\$57,037.44	16,250.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	2	\$3.09	\$132,455.40	42,882.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	28	\$2.07	\$999,230.28	483,589.600	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	4	\$2.13	\$1,493,920.07	702,878.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 21	1	\$45.00	\$4,905.00	109.000	SY	N	MILLING EXIST ASPH PAVT, 7" AVG DEPTH
0327 70 22	4	\$2.77	\$213,669.54	77,149.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	2	\$8.59	\$22,882.47	2,664.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26	1	\$2.73	\$136,530.03	50,011.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27	1	\$3.59	\$14,751.31	4,109.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 28	1	\$5.32	\$41,150.20	7,735.000	SY	N	MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0327 70 29	1	\$4.08	\$36,879.12	9,039.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0327 70 31	1	\$4.56	\$19,986.48	4,383.000	SY	N	MILLING EXIST ASPH PAVT,7 1/2" AVG DEPTH
0327 70 32	2	\$4.86	\$36,785.76	7,572.000	SY	N	MILLING EXIST ASPH PAVT,8 1/2" AVG DEPTH
0327 70 33	2	\$5.42	\$52,049.61	9,600.000	SY	N	MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0327 70 35	1	\$8.98	\$10,533.54	1,173.000	SY	N	MILLING EXIST ASPH PAVT,8 1/4" AVG DEPTH
0327 70 36	1	\$9.25	\$4,902.50	530.000	SY	N	MILLING EXIST ASPH PAVT,9 1/4" AVG DEPTH
0327 70 38	1	\$8.07	\$5,019.54	622.000	SY	N	MILLING EXIST ASPH PAVT,8 3/4" AVG DEPTH
0327 70 39	1	\$13.84	\$7,473.60	540.000	SY	N	MILLING EXIST ASPH PAVT, 9" AVG DEPTH
0327 70 40	1	\$13.40	\$7,236.00	540.000	SY	N	MILLING EXIST ASPH PAVT, 10" AVG DEPTH
0327 70 41	1	\$9.60	\$10,540.80	1,098.000	SY	N	MILLING EXIST ASPH PAVT, 10 1/4" AVG DE
0334 1 11	9	\$153.77	\$1,237,323.70	8,046.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0334	1 12	31	\$94.11	\$12,591,488.69	133,798.360	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334	1 13	96	\$92.16	\$67,221,040.38	729,432.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334	1 14	18	\$83.84	\$14,768,815.04	176,161.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334	1 15	3	\$89.74	\$6,024,727.70	67,136.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334	1 22	29	\$88.50	\$18,759,031.37	211,966.980	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22,PMA
0334	1 23	42	\$97.52	\$23,348,188.88	239,419.430	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22,PMA
0334	1 24	25	\$101.49	\$29,116,996.61	286,884.300	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22,PMA
0334	1 25	10	\$93.77	\$45,423,572.84	484,390.300	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22,PMA
0334	1 33	5	\$91.67	\$3,033,543.84	33,090.300	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG82-22,PMA
0334	1 34	3	\$91.14	\$8,736,870.83	95,865.800	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG82-22,PMA
0337	7 22	44	\$130.48	\$38,125,312.13	292,199.700	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22,PMA
0337	7 23	1	\$139.40	\$726,176.42	5,209.300	TN	N	ASPH CONC FC,INC BIT,FC-5,PG 82-22,PMA
0337	7 24	16	\$133.22	\$6,422,185.59	48,206.400	TN	N	ASPH CONC FC, FC-5, PG 76-22, ARB
0337	7 40	18	\$93.79	\$8,848,614.67	94,349.040	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337	7 41	8	\$93.33	\$4,997,001.46	53,540.800	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337	7 42	21	\$115.29	\$3,676,243.11	31,887.300	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337	7 43	43	\$104.15	\$26,604,252.17	255,434.640	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337	7 45	14	\$121.01	\$2,000,829.18	16,534.900	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337	7 48	2	\$198.78	\$93,585.32	470.800	TN	N	ASPH CONC FC,TRAFFIC E,FC-12.5,PG 76-22
0337	7 54	1	\$134.00	\$61,184.40	456.600	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 82-22
0337	7 55	3	\$92.10	\$777,785.96	8,444.700	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 82-22
0337	7 58	2	\$99.47	\$2,482,012.02	24,953.000	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 82-22
0337	7 70	1	\$122.80	\$147,360.00	1,200.000	TN	N	ASPH CONC FC,TR B,FC-4.75,PG 76-22, ARB
0337	7 71	6	\$134.20	\$903,688.83	6,733.740	TN	N	ASPH CONC FC,TRAF B,FC-9.5,PG 76-22, ARB
0337	7 72	8	\$111.00	\$3,365,462.57	30,319.800	TN	N	ASPH CONC FC,TRAF B,FC-12.5,PG 76-22,ARB
0337	7 73	34	\$123.47	\$9,295,739.45	75,284.990	TN	N	ASPH CONC FC,TRAF C,FC-9.5,PG 76-22, ARB
0337	7 74	26	\$108.06	\$12,783,309.34	118,302.410	TN	N	ASPH CONC FC,TRAF C,FC-12.5,PG 76-22,ARB
0339	1	132	\$146.98	\$8,131,187.08	55,322.560	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0341	70	1	\$6.30	\$244,597.50	38,825.000	SY	N	ASPHALT RUBBER MEMBRANE INTERLAYER
0350	3 1	1	\$39.03	\$166,384.89	4,263.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350	3 3	1	\$106.68	\$3,947.16	37.000	SY	N	PLAIN CEMENT CONC PAVT, 7"
0350	3 5	3	\$68.22	\$401,150.20	5,880.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350	3 9	4	\$74.73	\$2,014,559.10	26,959.100	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350	3 10	1	\$59.12	\$1,858,259.84	31,432.000	SY	N	PLAIN CEMENT CONC PAVT, 10.5"
0350	3 11	4	\$60.44	\$4,419,925.03	73,134.100	SY	N	PLAIN CEMENT CONC PAVT, 11"
0350	3 13	3	\$113.27	\$733,889.86	6,479.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0350	3 17	1	\$89.46	\$368,485.74	4,119.000	SY	N	PLAIN CEMENT CONC PAVT, 14"
0350	3 18	1	\$124.62	\$7,738.90	62.100	SY	N	PLAIN CEMENT CONC PAVT, 14.5"
0350	4 1	1	\$37.83	\$4,236.96	112.000	SY	N	REINFORCED CEMENT CONC PVMT,6"
0350	4 5	1	\$70.00	\$8,400.00	120.000	SY	N	REINFORCED CEMENT CONC PVMT,8"

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 4 13	1	\$164.00	\$8,528.00	52.000	SY	N	REINFORCED CEMENT CONC PVMT,12"
0350 5	20	\$2.76	\$1,434,828.77	520,256.200	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350 6	5	\$3.74	\$123,006.47	32,898.500	LF	N	CLEANING & SEALING CRACKS - CONC PVMT
0352 70	14	\$4.35	\$1,081,174.06	248,565.000	SY	N	GRINDING CONCRETE PAVT
0353 70	8	\$668.12	\$2,196,192.91	3,287.100	CY	N	CONC PAVT SLAB REPLACEMENT
0370 1	2	\$65.02	\$151,043.40	2,323.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400 0 11	51	\$642.35	\$3,560,937.67	5,543.640	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	2	\$71.43	\$500.00	7.000	CY	N	CONC CLASS NS, STEPS
0400 1 2	49	\$1,095.61	\$1,325,100.85	1,209.460	CY	N	CONC CLASS I, ENDWALLS
0400 1 11	3	\$792.79	\$30,918.96	39.000	CY	N	CONC CLASS I, RETAINING WALLS
0400 1 25	2	\$579.23	\$225,900.00	390.000	CY	N	CONC CLASS I, MASS SUBSTRUCTURE
0400 2 1	8	\$1,266.21	\$354,031.98	279.600	CY	N	CONC CLASS II, CULVERTS
0400 2 2	6	\$1,513.74	\$127,305.59	84.100	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	20	\$562.97	\$12,349,428.49	21,936.400	CY	N	CONC CLASS II, SUPERSTRUCTURE
0400 2 5	11	\$732.09	\$1,176,753.60	1,607.400	CY	N	CONC CLASS II, SUBSTRUCTURE
0400 2 8	1	\$1,030.00	\$38,934.00	37.800	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	22	\$372.19	\$2,374,593.05	6,380.100	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	5	\$766.54	\$464,830.00	606.400	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 12	1	\$1,482.46	\$7,516.07	5.070	CY	N	CONC CLASS II, TRENCH SLAB
0400 2 25	1	\$667.00	\$149,874.90	224.700	CY	N	CONC CLASS II, MASS, SUBSTRUCTURE
0400 2 41	1	\$530.00	\$121,582.00	229.400	CY	N	CONC CLASS II, PRECAST DECK OVERLAY
0400 4 1	15	\$941.69	\$6,288,610.37	6,678.000	CY	N	CONC CLASS IV, CULVERTS
0400 4 2	1	\$1,440.08	\$66,243.68	46.000	CY	N	CONC CLASS IV, ENDWALLS
0400 4 4	19	\$679.33	\$8,260,475.44	12,159.800	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	26	\$916.43	\$7,137,620.33	7,788.500	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	7	\$603.82	\$1,468,364.60	2,431.800	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	5	\$862.11	\$665,286.74	771.700	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	8	\$528.54	\$4,723,060.05	8,936.100	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 41	1	\$500.00	\$27,300.00	54.600	CY	N	CONC CLASS IV, PRECAST DECK OVERLAY
0400 7	9	\$8.60	\$110,754.36	12,878.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	18	\$7.81	\$747,399.63	95,660.700	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 20	1	\$219.65	\$9,884.25	45.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400 32	3	\$4,995.08	\$70,930.08	14.200	CY	N	CONCRETE FOR JOINT REPAIR
0400 60 1	2	\$76,323.00	\$152,646.00	2.000	LS	N	CATHODIC PROTECTION-ELECT WORK, AC POW
0400 60 3	3	\$37.06	\$349,884.80	9,440.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	3	\$97,655.64	\$390,622.54	4.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 72	1	\$199.00	\$390,438.00	1,962.000	SF	N	PRECAST BULKHEAD PANELS
0400 91	1	\$20,000.00	\$20,000.00	1.000	EA	N	DEWATERING FOR SPREAD FOOTINGS
0400128	1	\$50.00	\$15,650.00	313.000	LF	N	GRTNING PRCST DECK PNL, NON-SHRINK GRTN
0400136	1	\$33.10	\$762,359.20	23,032.000	SY	N	EPOXY CONCRETE OVERLAY- STRUCTURES REHAB

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0400142	3	2	\$25.28	\$933,006.11	36,909.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142	7	2	\$29.13	\$468,345.00	16,077.000	SF	N	CATHODIC PROTECTION SYSTEM,TITANIUM MESH
0400143	12	12	\$.77	\$420,480.55	548,007.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	7	7	\$.25	\$153,787.50	621,018.000	SF	N	CLEANING CONC SURFACE
0400147	19	19	\$798.43	\$723,453.77	906.100	CF	N	COMPOSITE NEOPRENE PADS
0400153	5	5	\$224.35	\$87,002.30	387.800	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70	4	4	\$191.10	\$1,583,263.48	8,285.000	CF	N	RESTORE SPALLED AREAS, GUNITE
0401 70 1	6	6	\$309.49	\$238,304.80	770.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	2	2	\$356.92	\$567,508.50	1,590.000	CF	N	RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70 3	9	9	\$685.34	\$859,762.34	1,254.500	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	2	2	\$486.96	\$135,909.50	279.100	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70 5	1	1	\$330.00	\$213,147.00	645.900	CF	N	RESTORE SPALL AREAS,CONTRACTORS OPTION
0411 1	11	11	\$115.44	\$16,739.28	145.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	13	13	\$46.17	\$134,227.94	2,907.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	3	3	\$139.95	\$8,117.31	58.000	GA	N	PENETRANT SEALER
0413151	3	3	\$77.22	\$168,038.66	2,176.000	GA	N	METHACRYLATE MONOMER
0413154	6	6	\$1.08	\$240,092.10	222,171.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	19	19	\$1.16	\$687,951.88	593,939.100	LB	N	REINF STEEL- ROADWAY
0415 1 3	10	10	\$.90	\$110,242.68	122,668.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	34	34	\$.81	\$6,793,062.84	8,397,188.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	35	35	\$.80	\$2,799,008.03	3,514,844.600	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	14	14	\$.17	\$123,618.11	748,684.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	7	7	\$.88	\$360,550.92	411,210.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	26	26	\$.80	\$1,081,770.74	1,355,250.000	LB	N	REINF STEEL- APPROACH SLABS
0425 1201	12	12	\$3,128.48	\$678,879.51	217.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1202	2	2	\$5,506.03	\$60,566.36	11.000	EA	N	INLETS, CURB, TYPE 9, >10'
0425 1203	5	5	\$6,790.27	\$122,224.79	18.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1204	1	1	\$8,440.52	\$59,083.64	7.000	EA	N	INLETS, CURB, TYPE 9, J BOT, >10'
0425 1205	7	7	\$2,459.60	\$29,515.21	12.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	1	1	\$3,425.56	\$130,171.28	38.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1212	1	1	\$6,297.69	\$25,190.76	4.000	EA	N	INLETS, CURB, TYPE 10, >10'
0425 1215	1	1	\$1,945.87	\$3,891.74	2.000	EA	N	INLETS, CURB, TYPE 10, PARTIAL
0425 1311	16	16	\$4,965.36	\$1,996,073.17	402.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	4	4	\$9,009.00	\$144,144.00	16.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	4	4	\$3,135.02	\$18,810.12	6.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	9	9	\$5,240.19	\$592,141.97	113.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1322	4	4	\$9,753.00	\$97,530.00	10.000	EA	N	INLETS, CURB, TYPE P-2, >10'
0425 1325	5	5	\$4,219.58	\$25,317.45	6.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1329	1	1	\$6,800.00	\$6,800.00	1.000	EA	N	INLETS, CURB TYPE P-2, MODIFY
0425 1331	9	9	\$4,630.83	\$125,032.43	27.000	EA	N	INLETS, CURB, TYPE P-3, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1332	1	\$8,440.00	\$8,440.00	1.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	3	\$3,620.38	\$21,722.28	6.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	12	\$5,457.53	\$174,641.03	32.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1342	1	\$7,300.00	\$7,300.00	1.000	EA	N	INLETS, CURB, TYPE P-4, >10'
0425 1345	3	\$4,459.87	\$49,058.56	11.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	54	\$4,441.07	\$2,460,351.89	554.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	9	\$6,101.11	\$152,527.87	25.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	21	\$3,345.99	\$240,911.44	72.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	3	\$2,381.83	\$14,291.00	6.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	42	\$4,917.51	\$1,475,253.28	300.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	4	\$6,756.31	\$67,563.06	10.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	12	\$3,214.16	\$115,709.60	36.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	3	\$3,984.00	\$15,936.00	4.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	7	\$7,599.46	\$273,580.60	36.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	4	\$10,582.43	\$539,704.00	51.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1415	1	\$3,000.00	\$9,000.00	3.000	EA	N	INLETS, CURB, TYPE J-1, PARTIAL
0425 1419	1	\$3,548.27	\$3,548.27	1.000	EA	N	INLETS, CURB, TYPE J-1, MODIFY
0425 1421	7	\$6,795.49	\$299,001.76	44.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	3	\$10,211.00	\$112,321.00	11.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1431	2	\$6,722.42	\$73,946.62	11.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	3	\$7,385.14	\$22,155.41	3.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1442	1	\$16,426.00	\$16,426.00	1.000	EA	N	INLETS, CURB, TYPE J-4, >10'
0425 1451	24	\$7,050.68	\$1,128,109.57	160.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	10	\$8,078.22	\$355,441.76	44.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	8	\$3,951.24	\$55,317.38	14.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	2	\$11,297.00	\$90,376.02	8.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	20	\$7,264.03	\$966,115.75	133.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	7	\$8,832.07	\$158,977.19	18.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	5	\$4,991.81	\$34,942.65	7.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1469	1	\$7,175.00	\$14,350.00	2.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1471	15	\$4,356.48	\$413,866.04	95.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	2	\$5,361.24	\$21,444.94	4.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	1	\$1,700.00	\$3,400.00	2.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	2	\$5,482.01	\$32,892.08	6.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1485	1	\$2,919.00	\$2,919.00	1.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1501	11	\$4,151.44	\$456,658.73	110.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	8	\$6,879.63	\$667,323.92	97.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1504	3	\$8,465.00	\$33,860.00	4.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1505	2	\$4,581.17	\$22,905.87	5.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	8	\$4,123.39	\$177,305.86	43.000	EA	N	INLETS, DT BOT, TYPE B, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1513	1	\$5,630.91	\$33,785.46	6.000	EA	N	INLETS, DT BOT, TYPE B, J BOT,<10'
0425 1515	6	\$4,084.27	\$53,095.51	13.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1519	1	\$4,000.00	\$4,000.00	1.000	EA	N	INLETS, DT BOT, TYPE B, MODIFY
0425 1521	51	\$2,887.41	\$776,714.03	269.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	2	\$4,413.89	\$26,483.31	6.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	10	\$6,203.38	\$204,711.48	33.000	EA	N	INLETS, DT BOT, TYPE C, J BOT,<10'
0425 1524	2	\$9,122.57	\$18,245.14	2.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	11	\$2,524.37	\$42,914.28	17.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	8	\$3,186.77	\$54,175.16	17.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	10	\$2,651.20	\$410,935.56	155.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1532	2	\$3,913.60	\$7,827.20	2.000	EA	N	INLETS, DT BOT, TYPE C, MOD, >10'
0425 1533	3	\$4,806.95	\$62,490.30	13.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1534	1	\$5,249.71	\$20,998.84	4.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, >10'
0425 1535	2	\$3,936.27	\$7,872.53	2.000	EA	N	INLETS, DT BOT, TYPE C, MOD, PARTIAL
0425 1541	30	\$3,345.49	\$669,098.07	200.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	2	\$5,612.93	\$28,064.63	5.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	7	\$4,986.50	\$114,689.42	23.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	1	\$6,992.55	\$13,985.10	2.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	7	\$2,765.31	\$27,653.12	10.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	20	\$5,727.01	\$561,247.12	98.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	19	\$3,841.91	\$414,925.81	108.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	2	\$5,272.50	\$21,090.00	4.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	3	\$8,243.40	\$82,434.00	10.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	2	\$6,436.50	\$38,619.00	6.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	2	\$3,278.42	\$9,835.26	3.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	3	\$5,287.69	\$31,726.13	6.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	12	\$4,241.69	\$144,217.54	34.000	EA	N	INLETS, DT BOT,TYPE F, <10'
0425 1563	1	\$9,696.82	\$9,696.82	1.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1565	2	\$5,093.06	\$10,186.13	2.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1571	5	\$6,806.44	\$68,064.38	10.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1572	1	\$9,690.62	\$9,690.62	1.000	EA	N	INLETS, DT BOT, TYPE G, >10'
0425 1573	2	\$10,058.51	\$40,234.04	4.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, <10'
0425 1574	1	\$11,956.85	\$11,956.85	1.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, >10'
0425 1581	6	\$6,591.67	\$79,100.00	12.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1585	2	\$3,062.50	\$36,750.00	12.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	7	\$8,089.98	\$97,079.81	12.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1601	1	\$3,937.23	\$3,937.23	1.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1611	1	\$20,355.00	\$20,355.00	1.000	EA	N	INLETS, DT BOT, TYPE K, <10'
0425 1701	22	\$3,796.23	\$1,962,653.07	517.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	5	\$5,445.56	\$54,455.64	10.000	EA	N	INLETS, GUTTER, TYPE S, >10'

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1703	10	\$5,583.76	\$268,020.69	48.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	3	\$7,679.18	\$53,754.24	7.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	2	\$3,464.39	\$121,253.72	35.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	20	\$4,115.63	\$181,087.57	44.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	2	\$5,954.01	\$11,908.02	2.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	6	\$5,902.18	\$64,924.02	11.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1714	3	\$7,898.41	\$23,695.22	3.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, >10'
0425 1715	1	\$3,050.00	\$3,050.00	1.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1801	4	\$5,357.16	\$112,500.44	21.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1804	1	\$10,000.00	\$10,000.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, >10'
0425 1805	2	\$3,178.00	\$12,712.00	4.000	EA	N	INLETS, MED BARRIER, TYPE 1, PARTIAL
0425 1811	1	\$4,060.16	\$32,481.28	8.000	EA	N	INLETS, MED BARRIER, TYPE 2, <10'
0425 1813	1	\$5,490.73	\$82,360.95	15.000	EA	N	INLETS, MED BARRIER, TYPE 2, J BOT, <10'
0425 1841	2	\$5,998.24	\$83,975.40	14.000	EA	N	INLETS, MED BARRIER, TYPE 3, <10'
0425 1851	1	\$5,898.79	\$129,773.38	22.000	EA	N	INLETS, MED BARRIER, TYPE 4, <10'
0425 1853	1	\$6,862.48	\$68,624.80	10.000	EA	N	INLETS, MED BARRIER, TYPE 4, J BOT, <10'
0425 1881	4	\$5,702.62	\$74,134.00	13.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1883	2	\$7,520.00	\$15,040.00	2.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, J BOT<10'
0425 1884	1	\$9,000.00	\$9,000.00	1.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, J BOT>10'
0425 1891	10	\$4,948.97	\$544,386.69	110.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	3	\$8,143.60	\$40,718.00	5.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	4	\$3,181.55	\$34,997.00	11.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	3	\$10,525.25	\$115,777.74	11.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1895	3	\$2,840.00	\$28,400.00	10.000	EA	N	INLETS, BARRIER WALL, PARTIAL
0425 1910	20	\$4,107.62	\$353,255.39	86.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	45	\$3,722.22	\$737,000.11	198.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	8	\$5,485.58	\$296,221.06	54.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	24	\$2,346.27	\$258,089.33	110.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	41	\$3,435.82	\$1,120,078.21	326.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	11	\$5,320.34	\$117,047.43	22.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	17	\$2,536.00	\$131,871.89	52.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	31	\$5,770.15	\$911,684.17	158.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	11	\$11,931.93	\$596,596.56	50.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	9	\$3,283.88	\$105,084.23	32.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	30	\$6,258.46	\$1,045,163.20	167.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	21	\$8,631.56	\$1,001,261.03	116.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	8	\$2,948.95	\$123,855.75	42.000	EA	N	MANHOLES, J-8, PARTIAL
0425 2110	2	\$1,475.00	\$8,850.00	6.000	EA	N	MANHOLES, REPAIR
0425 3 41	5	\$3,824.63	\$65,018.69	17.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 42	1	\$5,500.00	\$55,000.00	10.000	EA	N	JUNCTION BOXES, P-7, >10'

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 3 43	11	\$2,817.40	\$112,695.89	40.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 61	2	\$5,258.33	\$63,100.00	12.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 3 63	6	\$2,366.25	\$37,860.02	16.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 3 91	2	\$10,866.67	\$32,600.00	3.000	EA	N	JUNCTION BOX, DRAINAGE, UTILITY, < 10'
0425 4	11	\$1,621.05	\$71,326.13	44.000	EA	N	INLETS, ADJUST
0425 5	64	\$598.03	\$365,395.28	611.000	EA	N	MANHOLE, ADJUST
0425 5 1	49	\$866.36	\$649,768.08	750.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	63	\$392.70	\$458,286.18	1,167.000	EA	N	VALVE BOXES, ADJUST
0425 7	2	\$201.59	\$9,877.70	49.000	EA	N	MANHOLE COVER- REPLACE
0425 8	2	\$1,543.38	\$40,128.00	26.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	9	\$2,186.36	\$65,590.90	30.000	EA	N	YARD DRAIN
0425 11	9	\$2,118.06	\$40,243.06	19.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 15 41	1	\$750.00	\$7,500.00	10.000	EA	N	INLET TOP, REPAIR, CURB INLET
0425 15 51	1	\$1,500.00	\$7,500.00	5.000	EA	N	INLET TOP, REPLACE, CURB INLET
0425 74 1	10	\$404.94	\$65,600.00	162.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 74 2	10	\$350.85	\$41,050.00	117.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, >10'
0425 78	5	\$1,578.08	\$41,030.07	26.000	EA	N	INLET CAP, PRECAST
0425 82	13	\$890.84	\$122,935.90	138.000	EA	N	REPLACE GRATE
0430 94 1	59	\$2.62	\$1,775,324.08	677,225.960	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	52	\$4.31	\$998,921.51	231,719.090	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	43	\$6.97	\$621,526.73	89,158.560	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	27	\$11.95	\$436,575.96	36,535.320	LF	N	DESILTING PIPE, 49 - 60"
0430 94 5	19	\$15.48	\$187,705.92	12,123.210	LF	N	DESILTING PIPE, 61" OR GREATER
0430 95 1	2	\$14.29	\$10,000.00	700.000	LF	N	OUTFALL BARNACLE REMOVAL, 0 - 24"
0430 95 2	2	\$16.33	\$9,800.00	600.000	LF	N	OUTFALL BARNACLE REMOVAL, 25 - 36"
0430 95 3	2	\$20.00	\$9,000.00	450.000	LF	N	OUTFALL BARNACLE REMOVAL, 37-48"
0430 95 4	2	\$22.00	\$7,700.00	350.000	LF	N	OUTFALL BARNACLE REMOVAL, 49-60"
0430 95 5	1	\$22.00	\$2,200.00	100.000	LF	N	OUTFALL BARNACLE REMOVAL, 61" AND GR
0430173115	2	\$62.77	\$5,775.00	92.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430173118	4	\$75.47	\$151,928.15	2,013.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	3	\$72.42	\$12,022.13	166.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430173136	1	\$60.00	\$3,000.00	50.000	LF	N	PIPE CULV OPT MATL, ROUND, 36", GD
0430174112	3	\$53.18	\$5,477.97	103.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	12	\$83.53	\$32,327.13	387.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	52	\$62.74	\$1,341,534.42	21,383.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	37	\$72.80	\$1,260,863.36	17,320.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	13	\$78.84	\$210,120.48	2,665.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	9	\$100.91	\$101,312.54	1,004.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174142	2	\$140.06	\$10,224.13	73.000	LF	N	PIPE CULV, OPT MATL, ROUND,42"SD
0430174148	3	\$156.86	\$12,235.04	78.000	LF	N	PIPE CULV, OPT MATL, ROUND,48"SD

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174215	4	\$89.77	\$20,467.98	228.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	18	\$77.10	\$260,667.24	3,381.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	15	\$81.84	\$233,077.02	2,848.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	10	\$167.07	\$102,746.54	615.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	7	\$124.41	\$87,459.20	703.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430175112	10	\$122.27	\$52,207.90	427.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	39	\$101.70	\$412,281.45	4,054.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	86	\$61.73	\$13,410,033.96	217,223.800	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	73	\$68.30	\$7,895,811.76	115,602.700	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	50	\$89.17	\$4,991,763.78	55,981.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	43	\$111.80	\$6,070,970.85	54,302.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	26	\$138.03	\$3,835,113.18	27,785.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	31	\$167.47	\$4,687,586.14	27,991.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	16	\$259.93	\$4,276,190.33	16,451.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	14	\$275.70	\$2,269,252.85	8,231.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	2	\$361.90	\$30,400.00	84.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	1	\$1,800.00	\$7,200.00	4.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215	8	\$152.26	\$41,110.65	270.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	38	\$67.98	\$899,636.67	13,234.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	23	\$94.86	\$323,106.87	3,406.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	9	\$122.48	\$719,560.56	5,875.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	8	\$135.73	\$281,104.05	2,071.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	8	\$170.75	\$1,155,631.12	6,768.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	6	\$273.11	\$395,732.60	1,449.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	4	\$280.28	\$201,241.15	718.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	1	\$300.00	\$74,400.00	248.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430175266	1	\$432.45	\$16,000.65	37.000	LF	N	PIPE CULV, OPT MATL, OTHER, 66"S/CD
0430185118	4	\$281.16	\$635,705.71	2,261.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 18"
0430185124	9	\$363.71	\$990,384.86	2,723.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 24"
0430185130	5	\$414.70	\$576,023.51	1,389.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 30"
0430185136	4	\$475.36	\$760,093.04	1,599.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 36"
0430185142	4	\$625.29	\$400,187.84	640.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 42"
0430185148	6	\$678.05	\$879,430.88	1,297.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 48"
0430185160	2	\$673.88	\$415,112.00	616.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 60"
0430200 23	1	\$1,750.00	\$3,500.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 25	1	\$1,250.00	\$12,500.00	10.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430200 29	2	\$1,480.91	\$16,290.00	11.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430200 33	1	\$1,800.00	\$18,000.00	10.000	EA	N	FLARED END SECTION, CONCRETE, 30"
0430200 38	1	\$4,655.00	\$4,655.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 36"
0430600025	1	\$4,586.60	\$4,586.60	1.000	EA	N	U-ENDWALL, STD 260, 1:6 SLP, 18"

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430602123	1	\$1,000.00	\$2,000.00	2.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,15"
0430602125	2	\$2,966.67	\$8,900.00	3.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,18"
0430610123	1	\$4,225.00	\$4,225.00	1.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 15"
0430610125	1	\$2,300.00	\$2,300.00	1.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 18"
0430610225	2	\$1,458.55	\$8,751.30	6.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 18"
0430611025	1	\$1,899.46	\$3,798.92	2.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 18"
0430611123	1	\$3,790.48	\$3,790.48	1.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 15"
0430611125	5	\$2,190.84	\$30,671.73	14.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611129	1	\$2,160.00	\$4,320.00	2.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 24"
0430611223	1	\$3,389.66	\$16,948.30	5.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP,15"
0430611225	5	\$1,713.93	\$25,708.91	15.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611325	4	\$2,454.92	\$19,639.33	8.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430612025	2	\$3,566.54	\$10,699.62	3.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP,18"
0430612033	1	\$3,600.00	\$86,400.00	24.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP, 30"
0430612125	1	\$3,350.55	\$10,051.65	3.000	EA	N	U-ENDWALL, GRATE, STD 261,1:4 SLP,18"
0430613025	1	\$2,800.00	\$2,800.00	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,18"
0430613123	1	\$3,300.00	\$13,200.00	4.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:4 SLP,15"
0430613325	1	\$3,000.00	\$3,000.00	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:2 SLP,18"
0430821 23	4	\$109.77	\$7,245.00	66.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" SS
0430821 25	4	\$151.79	\$10,625.00	70.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" SS
0430821 29	5	\$201.64	\$12,300.00	61.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" SS
0430821 33	4	\$202.50	\$8,100.00	40.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,30" SS
0430821 38	4	\$236.90	\$9,950.00	42.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" SS
0430821 40	4	\$288.89	\$5,200.00	18.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,42",SS
0430821 41	4	\$350.00	\$9,800.00	28.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,48",SS
0430821 42	3	\$343.75	\$6,875.00	20.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,54",SS
0430821 43	5	\$989.29	\$83,100.00	84.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,60",SS
0430821 61	4	\$1,353.65	\$116,414.00	86.000	EA	N	CLEANING & SEALING EXIS PIPE JNT,>60",SS
0430822 38	1	\$995.00	\$2,985.00	3.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" CD
0430830	19	\$139.41	\$1,202,649.95	8,626.470	CY	N	PIPE FILLING AND PLUGGING
0430950	28	\$98.32	\$748,010.64	7,607.900	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	8	\$21.78	\$21,043.44	966.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	4	\$35.76	\$37,553.02	1,050.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121	2	\$1,572.90	\$3,145.79	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	7	\$1,371.59	\$13,715.94	10.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	36	\$1,223.08	\$221,376.73	181.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	34	\$1,528.39	\$212,446.00	139.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	17	\$2,048.37	\$65,547.80	32.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	25	\$2,999.95	\$173,997.15	58.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	9	\$3,060.94	\$58,157.90	19.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982141	12	\$3,940.15	\$82,743.14	21.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	5	\$5,867.43	\$46,939.45	8.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	6	\$16,604.57	\$232,463.98	14.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	1	\$7,230.00	\$7,230.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982623	1	\$1,300.00	\$5,200.00	4.000	EA	N	MITERED END SECT, OPT - OTHER, 15" CD
0430982625	14	\$1,333.38	\$45,335.02	34.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	10	\$1,592.88	\$41,414.94	26.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982638	4	\$2,579.24	\$18,054.68	7.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	1	\$3,674.05	\$7,348.10	2.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430982641	3	\$4,245.00	\$12,735.00	3.000	EA	N	MITERED END SECT, OPT - OTHER, 48" CD
0430982642	1	\$3,600.00	\$3,600.00	1.000	EA	N	MITERED END SECT, OPT - OTHER, 54" CD
0430982645	2	\$5,213.33	\$31,280.00	6.000	EA	N	MITERED END SECT, OPT - OTHER, 72" CD
0430984121	3	\$433.33	\$3,900.00	9.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" SD
0430984123	7	\$983.95	\$18,694.97	19.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	50	\$1,136.57	\$827,425.60	728.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	38	\$1,258.60	\$323,459.05	257.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	12	\$2,498.87	\$172,422.24	69.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	10	\$2,895.23	\$72,380.70	25.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984140	3	\$3,202.43	\$16,012.16	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" SD
0430984141	2	\$3,909.08	\$15,636.32	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984623	5	\$1,152.03	\$12,672.36	11.000	EA	N	MITERED END SECT, OPTIONAL, OTHER, 15" SD
0430984625	22	\$982.22	\$198,408.78	202.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	18	\$1,757.48	\$184,535.57	105.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	12	\$2,495.83	\$77,370.58	31.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	8	\$3,326.63	\$123,085.16	37.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430990	5	\$2,092.36	\$27,200.62	13.000	EA	N	MITERED END SECT, REPLACE GRATE
0430991	4	\$824.46	\$37,100.89	45.000	EA	N	MITERED END SECT, REPLACE SLAB
0430991 1	3	\$530.00	\$145,750.00	275.000	CY	N	MITERED END SECT, REPLACE SLAB- MAINT
0431 1 1	24	\$125.49	\$1,560,355.27	12,434.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	19	\$157.97	\$1,250,781.15	7,918.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	11	\$231.63	\$606,630.10	2,619.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0431 1 4	8	\$350.77	\$429,697.50	1,225.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 49-60"
0431 1 5	4	\$620.25	\$164,986.24	266.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 61" AND >
0432 3 1	1	\$156.00	\$312.00	2.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 2	3	\$294.42	\$2,649.75	9.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 18"
0432 3 3	1	\$200.00	\$400.00	2.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 21"
0432 3 4	3	\$385.40	\$3,854.00	10.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	2	\$230.00	\$920.00	4.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 6	2	\$230.00	\$920.00	4.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 36"
0432 3 7	2	\$255.00	\$1,020.00	4.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 42"

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0432	3 8	2	\$255.00	\$1,020.00	4.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 48"
0432	3 9	1	\$400.00	\$400.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 54"
0432	3 10	2	\$340.00	\$1,020.00	3.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 66"
0432	3 11	1	\$600.00	\$600.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 60"
0433	1	8	\$246.31	\$44,089.87	179.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0434	1	2	\$321.16	\$887,344.40	2,762.900	CY	N	UNDERGROUND EXFILTRATION STORAGE
0435	1 99	2	\$277.70	\$135,520.00	488.000	LF	N	STRUCT PLATE PIPE CULV, ANIMAL
0436	1 1	13	\$151.99	\$980,488.21	6,451.000	LF	N	TRENCH DRAIN, STANDARD
0436	2	1	\$11.50	\$23,000.00	2,000.000	LF	N	TRENCH DRAIN, CLEANING
0440	1 10	2	\$23.66	\$75,463.70	3,189.000	LF	N	UNDERDRAIN, TYPE I
0440	1 20	2	\$32.85	\$377,785.50	11,501.500	LF	N	UNDERDRAIN, TYPE II
0440	1 30	2	\$41.00	\$102,078.00	2,490.000	LF	N	UNDERDRAIN, TYPE III
0440	1 50	2	\$82.23	\$36,428.00	443.000	LF	N	UNDERDRAIN, TYPE V
0440	70	2	\$2,375.00	\$28,500.00	12.000	EA	N	UNDERDRAIN INSPECTION BOX
0440	73 1	3	\$18.13	\$3,636.05	200.500	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440	73 2	3	\$36.75	\$41,349.00	1,125.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440	73 3	1	\$61.00	\$8,418.00	138.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0440	73 4	1	\$17.70	\$1,663.80	94.000	LF	N	UNDERDRAIN OUTLET PIPE, 10"
0442	70	1	\$2.59	\$35,280.98	13,622.000	LF	N	VERTICAL DRAINAGE WICKS
0443	70 3	3	\$108.09	\$94,360.00	873.000	LF	N	FRENCH DRAIN, 18"
0443	70 4	18	\$139.72	\$2,999,852.44	21,471.100	LF	N	FRENCH DRAIN, 24"
0443	70 5	2	\$148.80	\$388,232.16	2,609.000	LF	N	FRENCH DRAIN, 30"
0443	70 6	2	\$155.74	\$69,616.50	447.000	LF	N	FRENCH DRAIN, 36"
0444	70 11	2	\$197.30	\$65,108.00	330.000	LF	N	DEEP WELL- OPEN HOLE, 24"
0444	71 11	2	\$246.23	\$450,595.40	1,830.000	LF	N	DEEP WELL CASING, 24"
0444	72 10	1	\$40.00	\$4,000.00	100.000	LF	N	DEEP WELL CLEANING, 0-23"
0444	72 11	2	\$48.40	\$157,050.00	3,245.000	LF	N	DEEP WELL CLEANING, 24"
0444	72 12	1	\$20.00	\$2,000.00	100.000	LF	N	DEEP WELL CLEANING, 25" AND GREATER
0444	73 11	1	\$200.00	\$400.00	2.000	EA	N	STEEL WELL GRATE, 0-23"
0444	73 12	1	\$250.00	\$1,250.00	5.000	EA	N	STEEL WELL GRATE, 24" AND GREATER
0446	1 1	9	\$22.38	\$614,142.54	27,446.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446	71 1	10	\$39.03	\$111,302.38	2,852.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450	1 1	4	\$113.85	\$1,133,341.67	9,955.000	LF	N	PREST BEAMS, TYPE II
0450	1251	1	\$213.44	\$93,059.84	436.000	LF	N	PREST BEAMS, INVERTED T FROM FIB, 26.5"
0450	2 36	10	\$215.06	\$4,172,156.32	19,400.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450	2 45	6	\$177.02	\$5,587,937.44	31,567.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450	2 54	2	\$271.97	\$1,173,818.00	4,316.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450	2 63	1	\$255.00	\$988,380.00	3,876.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450	2 72	1	\$333.00	\$648,684.00	1,948.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450	2 78	3	\$284.68	\$3,270,930.00	11,490.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 3 11	1	\$350.00	\$43,750.00	125.000	LF	N	PRESTRESSED SLAB UNITS,48" X 12"
0450 3 21	2	\$247.13	\$448,052.00	1,813.000	LF	N	PRESTRESSED SLAB UNITS,60" X 12"
0450 3 91	1	\$170.00	\$58,140.00	342.000	LF	N	PRESTRESSED SLAB UNITS,VAR WI 30-47", 12
0450 4 4	1	\$435.00	\$6,162,210.00	14,166.000	LF	N	PREST BEAM- FL U-BEAM, 72"
0450 82	1	\$1,000.00	\$52,000.00	52.000	LF	N	BEAM REPAIR
0450 83 1	1	\$1,503.00	\$223,947.00	149.000	EA	N	BEAM REPAIR, STRAND SPLICES
0451 70	3	\$6,168.23	\$2,504,300.00	406.000	EA	N	PREST SOIL ANCHORS
0451 70 1	2	\$296.83	\$12,170.00	41.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	2	\$976.19	\$20,500.00	21.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 34 2	1	\$230.00	\$105,800.00	460.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	7	\$93.73	\$2,039,018.80	21,755.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	10	\$90.12	\$9,504,790.40	105,468.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34203	5	\$76.02	\$1,299,185.90	17,090.000	LF	N	PREST CONC PILING, 100% DYN TEST, EXT 18
0455 34205	4	\$102.53	\$4,476,220.00	43,659.000	LF	N	PREST CONC PILING, 100% DYN TEST, EXT 24
0455 35 4	1	\$49.11	\$1,380,629.43	28,113.000	LF	N	STEEL PILING, HP 12 X 53
0455 35 5	1	\$200.00	\$86,200.00	431.000	LF	N	STEEL PILING, HP 14 X 73
0455 35 6	2	\$90.57	\$469,630.25	5,185.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 22	1	\$224.28	\$125,596.80	560.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 76	4	\$591.14	\$740,103.68	1,252.000	EA	N	WRAP PILE CLUSTERS
0455 87	1	\$600.00	\$67,800.00	113.000	EA	N	ANCHOR BAR, STEEL
0455107 6	1	\$158.00	\$6,320.00	40.000	LF	N	DRILLED SHAFT CASING, 60" DIA
0455120 1	1	\$262.55	\$16,015.55	61.000	EA	N	PILE POINT PROTECTION, HP 14" X 89"
0455120 3	1	\$340.69	\$6,813.80	20.000	EA	N	PILE POINT PROTECTION, 24"
0455120 8	1	\$240.24	\$71,351.28	297.000	EA	N	PILE POINT PROTECTION, HP 12" X 53"
0455129 2	1	\$500.00	\$500.00	1.000	LS	N	INSTRUM & DATA COLLECT, DRILL SHAFT FND
0455133 2	14	\$16.79	\$9,124,334.99	543,457.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	11	\$36.67	\$14,596,064.84	398,035.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	6	\$198.65	\$861,142.40	4,335.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	9	\$181.58	\$1,752,273.75	9,650.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455143203	1	\$334.58	\$56,878.60	170.000	LF	N	TEST PILES- PRESTR CONC, EXT 18"
0455143205	2	\$122.02	\$430,125.00	3,525.000	LF	N	TEST PILES- PRESTR CONC, EXT 24"
0455144 4	1	\$85.63	\$152,678.29	1,783.000	LF	N	TEST PILES - STEEL, HP 12 x 53
0455144 5	1	\$475.00	\$43,700.00	92.000	LF	N	TEST PILES, STEEL, HP 14 X 73
0455144 6	1	\$128.69	\$68,849.15	535.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144 22	1	\$521.59	\$73,022.60	140.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0457 1 12	1	\$20.00	\$2,160.00	108.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 22	4	\$755.32	\$339,138.64	449.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0457 2121	4	\$1,340.91	\$363,386.60	271.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457 2122	1	\$1,399.00	\$1,113,604.00	796.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457 2221	5	\$1,621.00	\$471,709.65	291.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0457	2222	1	\$1,690.00	\$828,100.00	490.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0458	1 11	24	\$45.69	\$342,206.25	7,489.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458	1 12	4	\$263.60	\$198,224.70	752.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458	1 21	34	\$54.83	\$1,459,525.81	26,620.500	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458	1 22	1	\$43.00	\$27,606.00	642.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458	1 25	1	\$194.00	\$13,386.00	69.000	LF	N	BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
0458	1 26	3	\$108.78	\$95,179.00	875.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0458	2	11	\$313.34	\$743,519.77	2,372.900	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459	71	8	\$5.02	\$28,560.44	5,686.000	SY	N	PILES, POLYETHYLENE SHEETING
0460	1 1	1	\$30.00	\$84,840.00	2,828.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460	1 5	1	\$19.86	\$306,757.56	15,446.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460	1 11	2	\$76.18	\$99,953.28	1,312.000	LB	N	STRUCT STEEL REHAB-SCREW, BOLT & WASH
0460	1 13	3	\$18.32	\$88,824.00	4,848.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460	1 15	9	\$18.25	\$1,333,486.11	73,050.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460	2 1	2	\$9.09	\$324,087.80	35,638.000	LB	N	STRUCT STEEL, CARBON
0460	2 2	3	\$1.71	\$5,627,692.26	3,299,973.000	LB	N	STRUCT STEEL, LOW ALLOY
0460	2 20	1	\$2.13	\$1,534,096.29	720,233.000	LB	N	STRUCT STEEL - NEW/WIDENING, WEATHERING
0460	6 2	3	\$19.67	\$265,247.36	13,488.000	LB	N	LADDERS & PLATFORMS, REHAB
0460	7	1	\$300.00	\$525,600.00	1,752.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460	71 1	5	\$155.85	\$528,488.97	3,391.000	LF	N	METAL TRAF RAILING,THRIE BEAM RETROFIT
0460	71 2	4	\$237.54	\$699,320.99	2,944.000	LF	N	METAL TRAF RAILING,STEEL POST AND RAIL
0460	98 2	3	\$230.28	\$175,476.00	762.000	EA	N	PIPE HANGER, STAINLESS
0461113	16	1	\$11,000.00	\$66,000.00	6.000	EA	N	MULTIROT BRNG ASM FX, F&I,1251-1500 KIPS
0465	2160	1	\$3,552,149.17	\$3,552,149.17	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,F&I OTHER
0465	2401	2	\$23,905.63	\$47,811.25	2.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, SPEED
0465	2404	1	\$6,612.25	\$26,449.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC,TRUNION
0465	2405	1	\$73,481.00	\$146,962.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,REHAB,SPAN LK
0465	2408	1	\$16,600.00	\$16,600.00	1.000	LS	N	MOV BRDG MACH&CAST-REHAB,REHAB,LL SHOES
0465	2454	1	\$47,000.00	\$94,000.00	2.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC, HYD POWR
0465	2460	1	\$66,800.00	\$66,800.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,RECOND, OTHER
0465	3 17	4	\$142.54	\$351,638.44	2,467.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465	3 50	5	\$15,297.92	\$428,341.88	28.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465	20	4	\$161.46	\$130,134.18	806.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465	21	5	\$810.86	\$949,511.74	1,171.000	DA	N	MOVABLE BRIDGE OPERATOR
0465	71 3	5	\$11,493.13	\$126,424.40	11.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470	1	7	\$14,844.42	\$670,967.84	45.200	MB	N	TREATED TIMBER, STRUCTURAL
0471	1 1	1	\$14,000.00	\$334,600.00	23.900	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471	3 1	1	\$440,000.00	\$440,000.00	1.000	LS	N	POLYMERIC FENDER SYSTEM, LE 40 KIP-FT
0506	2	4	\$77.65	\$121,210.41	1,561.000	LF	N	BRIDGE DRAINAGE PIPE
0506	3	4	\$1,093.90	\$64,540.00	59.000	EA	N	BRIDGE DRAINS

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0507 70	3	\$173.25	\$459,809.95	2,654.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 2 1	2	\$74,909.46	\$1,048,732.50	14.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 2 6	2	\$983.96	\$13,775.50	14.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508 3 1	1	\$4,604.78	\$13,814.34	3.000	AS	N	MOVABLE BRIDGE - SIGNAL, F&I
0508 4	3	\$705,683.73	\$2,117,051.19	3.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 72 1	2	\$67,388.29	\$202,164.86	3.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I
0508 72 4	1	\$7,500.00	\$15,000.00	2.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REM
0508 76 1	1	\$55,000.00	\$55,000.00	1.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I
0508 76 4	1	\$3,000.00	\$3,000.00	1.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,REM
0508 77 1	3	\$186,569.07	\$559,707.22	3.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I
0508 77 4	3	\$8,412.42	\$25,237.25	3.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,REMOVE
0508 78 1	2	\$47,632.81	\$95,265.62	2.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0508 78 4	2	\$4,326.33	\$8,652.66	2.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH
0508 79 1	3	\$89,293.87	\$267,881.60	3.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I
0508 79 4	3	\$5,035.76	\$15,107.27	3.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,REM
0508 80 1	1	\$23,422.89	\$93,691.56	4.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,F&I
0508 80 4	1	\$4,129.80	\$16,519.20	4.000	EA	N	MOVABLE BRIDGE-REHAB,BRAKE SYS,REM
0508 82 1	1	\$168,417.19	\$168,417.19	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL PANEL,F&I
0508 83106	1	\$194,825.98	\$389,651.96	2.000	AS	N	MOVABLE BRIDGE-REHAB,INTEGRATED DR SYS
0510 1	1	\$40,000.00	\$40,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0512 1 1	3	\$133,771.76	\$401,315.28	3.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0514 72	1	\$8.30	\$65,976.70	7,949.000	SY	N	LINER IMPERMEABLE PVC
0515 1 1	20	\$49.27	\$247,676.77	5,027.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	47	\$35.91	\$468,188.40	13,037.400	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 5	1	\$5.00	\$500.00	100.000	LF	N	PIPE HANDRAIL- GUIDERAIL, PVC
0515 2111	6	\$90.47	\$75,905.35	839.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2211	10	\$103.19	\$178,927.36	1,734.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2221	1	\$85.00	\$2,550.00	30.000	LF	N	PED/BICYCLE RAILING, STEEL,54" TYPE 1
0515 2311	26	\$58.76	\$1,176,040.18	20,014.400	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2313	1	\$110.00	\$5,500.00	50.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 3
0515 2321	4	\$76.43	\$16,050.00	210.000	LF	N	PED/BICYCLE RAILING, ALUM,54" TYPE 1
0515 3 1	1	\$70.00	\$3,920.00	56.000	LF	N	PIPE HANDRAIL- RETROFIT EXISTING, STEEL
0515 3 2	1	\$80.00	\$81,280.00	1,016.000	LF	N	PIPE HANDRAIL- RETROFIT EXIST, ALUMINUM
0519 78	2	\$630.30	\$20,800.00	33.000	EA	N	BOLLARDS
0520 1 7	69	\$13.27	\$5,321,646.16	401,057.100	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	141	\$17.66	\$8,459,654.03	478,916.060	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$19.60	\$33,978.56	1,733.600	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	3	\$24.95	\$37,155.66	1,489.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	7	\$44.42	\$40,153.23	904.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	20	\$26.32	\$167,628.32	6,370.000	LF	N	CONCRETE CURB, TYPE B

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 2 4	54	\$16.12	\$524,834.28	32,548.640	LF	N	CONCRETE CURB, TYPE D
0520 2 8	3	\$34.13	\$14,507.00	425.000	LF	N	CONCRETE CURB, TYPE RA
0520 2 9	2	\$148.96	\$7,895.00	53.000	LF	N	CONCRETE CURB, SPECIAL- BRIDGE TRANS BLK
0520 3	25	\$20.00	\$235,970.22	11,797.900	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	26	\$31.68	\$837,341.45	26,428.500	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	6	\$31.57	\$210,039.44	6,654.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	2	\$39.08	\$257,904.00	6,600.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	5	\$46.46	\$123,635.16	2,661.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 22	1	\$140.00	\$27,580.00	197.000	LF	N	TRAF SEP CONC - TYPE II, 6' WIDE
0520 5 41	19	\$33.49	\$292,966.42	8,748.800	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	7	\$46.00	\$100,091.50	2,176.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 6	30	\$17.13	\$1,786,156.97	104,279.200	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 2	2	\$63.88	\$2,427.32	38.000	LF	N	GRANITE CURB, RESET
0520 70	30	\$56.21	\$533,141.13	9,484.700	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1	11	\$132.08	\$4,759,524.92	36,035.000	LF	N	MEDIAN CONC BARRIER WALL
0521 1 1	1	\$78.10	\$11,480.70	147.000	LF	N	MEDIAN BARRIER WALL CONC, PRECAST
0521 5 1	23	\$70.62	\$3,170,966.17	44,900.300	LF	N	CONC TRAF RAIL, BRG, 32" F-SHAPE
0521 5 2	1	\$105.00	\$25,830.00	246.000	LF	N	CONC TRAF RAIL, BRG, 42" F-SHAPE
0521 5 3	4	\$86.47	\$107,391.85	1,242.000	LF	N	CONC TRAF RAIL, BRG, 32" F MED, DBL
0521 5 4	3	\$83.15	\$172,041.02	2,069.000	LF	N	CONC TRAF RAIL, BRG, 32" VERT FACE
0521 5 8	2	\$113.50	\$189,550.00	1,670.000	LF	N	CONC TRAF RAIL, BRG, RETRO-VERT FACE
0521 5 10	1	\$750.00	\$22,500.00	30.000	LF	N	CONC TRAF RAIL, BRG, REPAIR EXISTING
0521 6 11	3	\$32.57	\$211,732.00	6,500.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 12	1	\$81.30	\$21,138.00	260.000	LF	N	CONC PARAPET, PED/BIKE, 42"
0521 6 31	3	\$224.21	\$562,767.04	2,510.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0521 6 34	1	\$1,800.00	\$39,600.00	22.000	LF	N	CONC PARAPET, RETAINING WALL SYS, CURB
0521 7 1	1	\$440.00	\$423,720.00	963.000	LF	N	CONC TRAF RAIL BARRIER,RET WALL SYS/SND
0521 8 1	10	\$237.97	\$5,266,904.15	22,133.000	LF	N	CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
0521 8 2	1	\$240.00	\$221,280.00	922.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"F SHAPE
0521 8 3	3	\$218.04	\$247,035.37	1,133.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 8 4	1	\$324.00	\$165,888.00	512.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521 72 3	11	\$159.53	\$3,003,165.44	18,825.000	LF	N	SHLDR CONC BARRIER WALL, RIGID-SHLDR
0521 72 4	4	\$195.80	\$630,875.80	3,222.000	LF	N	SHLDR CONC BARRIER WALL, RIGID RETAIN
0521 72 5	11	\$169.15	\$1,027,447.24	6,074.300	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 7	1	\$365.00	\$114,975.00	315.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR,8'
0521 72 10	2	\$315.73	\$274,686.22	870.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 42"
0521 72 11	7	\$355.68	\$2,366,709.72	6,654.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0521 72 23	1	\$435.00	\$128,760.00	296.000	LF	N	SHLDR CONC BAR WALL,F SHAPE,14' SND WALL
0521 73	5	\$20.49	\$562,651.86	27,454.000	LF	N	CONCRETE BARRIER WALL, REMOVAL
0522 1	161	\$35.43	\$14,914,029.61	420,888.850	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0522	2	130	\$44.55	\$4,371,393.25	98,113.840	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522	3	5	\$87.11	\$9,407.98	108.000	SY	N	BUS BOARDING PAD- CONCRETE
0522	4	8	\$89.90	\$99,021.36	1,101.500	SY	N	BUS SHELTER PAD- CONCRETE
0523	1	3	\$59.45	\$103,612.20	1,742.800	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523	1	3	\$100.31	\$65,903.67	657.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523	2	4	\$152.03	\$93,410.28	614.400	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524	1	1	\$57.60	\$2,380,820.94	41,336.300	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524	1	2	\$56.81	\$827,395.62	14,564.300	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524	1	4	\$76.95	\$319,112.70	4,147.100	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524	1	19	\$61.53	\$14,766.26	240.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524	1	29	\$79.42	\$569,484.68	7,170.500	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524	1	49	\$49.86	\$42,426.97	851.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524	2	1	\$49.31	\$34,471.12	699.000	SY	N	CONC SLOPE PAVT, NR, 3"
0524	2	2	\$72.44	\$1,473,524.48	20,341.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524	2	4	\$80.28	\$7,145.00	89.000	SY	N	CONC SLOPE PAVT, NR, 6"
0524	2	29	\$75.00	\$43,800.00	584.000	SY	N	CONC SLOPE PAVT, 4", REINFORCED
0524	2	49	\$80.00	\$1,840.00	23.000	SY	N	CONC SLOPE PAVT, 6", REINFORCED
0524	3	4	\$427.02	\$25,365.00	59.400	CY	N	CONC CORE DITCH BLOCKS
0525	1	1	\$92.22	\$6,455.40	70.000	LF	N	ASPHALTIC CONCRETE CURB- TO REMAIN
0526	1	1	\$73.82	\$94,212.48	1,276.300	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526	1	2	\$58.51	\$446,610.68	7,632.600	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527	2	149	\$29.59	\$2,415,147.73	81,607.150	SF	N	DETECTABLE WARNINGS
0530	1	26	\$444.12	\$878,642.77	1,978.400	CY	N	RIPRAP, SAND-CEMENT
0530	3	3	\$88.47	\$3,680,588.66	41,604.500	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530	3	4	\$78.06	\$1,269,859.44	16,267.390	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530	74	36	\$69.66	\$1,995,179.47	28,639.900	TN	N	BEDDING STONE
0534	72101	4	\$30.09	\$24,381,870.20	810,425.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534	73	4	\$26.17	\$2,198,379.72	84,018.000	SF	N	PERIMETER WALL
0536	1	1	\$16.78	\$11,461,019.97	682,895.000	LF	N	GUARDRAIL- ROADWAY
0536	1	3	\$22.95	\$4,359,387.04	189,939.300	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536	1	13	\$10.00	\$1,000.00	100.000	LF	N	GUARDRAIL, ROADWAY, INSTALL ONLY
0536	2	18	\$19.81	\$28,570.82	1,442.000	LF	N	GUARDRAIL- SHOP-BENT PANELS
0536	5	1	\$6.18	\$610,832.77	98,818.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED
0536	5	2	\$12.12	\$1,174,980.42	96,952.300	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED
0536	6	15	\$12.18	\$74,161.45	6,090.900	LF	N	PIPE RAIL FOR GUARDRAIL
0536	7	41	\$165.84	\$389,568.26	2,349.000	EA	N	SPECIAL GUARDRAIL POST
0536	8	47	\$2,464.56	\$1,229,813.58	499.000	EA	N	GUARDRAIL- BRIDGE ANCHORAGE ASSEM, F&I
0536	8	1	\$2,932.44	\$123,162.32	42.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS
0536	8	3	\$2,100.00	\$2,100.00	1.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,RELO
0536	8	6	\$235.75	\$65,775.28	279.000	EA	N	GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 73	92	\$1.66	\$479,078.69	289,185.380	LF	N	GUARDRAIL REMOVAL
0536 76	5	\$68.30	\$1,502.60	22.000	EA	N	GUARDRAIL POST - SPECIAL LENGTH
0536 82	22	\$2,098.88	\$195,196.18	93.000	EA	N	GUARDRAIL ANCHORAGE- CONC BARRIER
0536 85 22	68	\$2,270.12	\$1,371,153.20	604.000	EA	N	GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED
0536 85 24	50	\$2,337.62	\$329,604.07	141.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- PARALLEL
0536 85 25	60	\$830.11	\$322,082.47	388.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYPE II
0536 85 26	19	\$2,065.07	\$105,318.76	51.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- TYP CRT
0536 85 27	8	\$1,004.88	\$16,078.15	16.000	EA	N	GUARDRAIL END ANCHORAGE ASSEM- DBL FACE
0538 1	26	\$8.96	\$1,051,413.75	117,386.500	LF	N	GUARDRAIL RESET
0539 80111	2	\$53.07	\$1,106,075.94	20,842.400	LF	N	OPAQUE VISUAL BARR, F&I, CONC, 2'3" HT
0542 70	5	\$53.84	\$52,489.84	975.000	EA	N	BUMPER GUARDS, CONCRETE
0544 74 40	2	\$2,250.00	\$9,000.00	4.000	EA	N	REL CRASH CUSHION- OPT
0544 75 1	31	\$14,276.22	\$1,884,461.58	132.000	EA	N	CRASH CUSHION
0546 71	10	\$147.44	\$48,949.20	332.000	PS	N	RUMBLE STRIPS
0546 72 52	11	\$967.88	\$79,066.97	81.691	GM	N	RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE
0546 72 53	17	\$906.64	\$233,645.24	257.705	GM	N	RUMBLE STRIPS, GROUND-IN, 8" EDGELINE
0546 72 55	16	\$1,103.73	\$254,145.09	230.261	GM	N	RUMBLE STRIPS, GROUND-IN, 16" SHOULDER
0547 70 1	1	\$150.00	\$15,450.00	103.000	SY	N	RIPRAP FABR-FORMED CNC,8" FILT POINTS
0547 70 2	3	\$65.46	\$134,800.06	2,059.400	SY	N	RIPRAP FABR-FORMED CNC,10" FILTER POINTS
0547 70 3	1	\$52.00	\$1,168,232.00	22,466.000	SY	N	RIPRAP FABR-FORMED CNC, GROUT FILLED W/C
0548 12	10	\$36.13	\$19,377,310.39	536,365.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	7	\$17.33	\$3,680,229.47	212,399.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0548 20	1	\$53.00	\$62,328.00	1,176.000	SF	N	RETAINING WALL SYSTEM, GRAVITY WALL/SBW
0550 10110	8	\$6.49	\$178,037.80	27,446.249	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10118	2	\$2.08	\$1,054.25	507.000	LF	N	FENCING,TYPE A, 0.0-5.0', RESET EXISTING
0550 10120	2	\$32.27	\$6,971.28	216.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10128	2	\$9.95	\$9,790.84	984.000	LF	N	FENCING, TYPE A, 5.1-6.0', RESET EXIST
0550 10130	1	\$17.00	\$19,040.00	1,120.000	LF	N	FENCING, TYPE A, 6.1-7.0, STANDARD
0550 10149	1	\$13.00	\$331,578.00	25,506.000	LF	N	FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU
0550 10150	1	\$15.65	\$281,277.45	17,973.000	LF	N	FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10158	1	\$1.00	\$273.60	273.600	LF	N	FENCING, TYPE A, 8.1-10.0', RESET EXIST
0550 10212	2	\$14.04	\$20,209.64	1,439.900	LF	N	FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT
0550 10218	3	\$19.57	\$6,226.50	318.100	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	20	\$10.89	\$623,725.08	57,279.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	4	\$20.61	\$57,996.70	2,814.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	6	\$12.09	\$542,249.40	44,861.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	9	\$15.88	\$98,410.03	6,197.600	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10230	4	\$16.77	\$10,328.50	616.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231	3	\$30.56	\$7,427.00	243.000	LF	N	FENCING, TYPE B, 6.1-7.0, W/ BARB ATTMT
0550 10238	3	\$3.45	\$865.00	251.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10240	3	\$14.42	\$45,232.86	3,136.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10248	1	\$1.00	\$305.00	305.000	LF	N	FENCING, TYPE B, 7.1-8.0, RESET EXISTING
0550 10325	1	\$95.00	\$16,815.00	177.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10335	1	\$48.00	\$158,016.00	3,292.000	LF	N	FENCING, TYPE R, 6.1-7.0', VERTICAL
0550 10343	1	\$230.00	\$56,580.00	246.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOS
0550 10918	1	\$9.00	\$999.00	111.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10938	2	\$25.03	\$51,780.47	2,069.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 10948	1	\$35.00	\$22,085.00	631.000	LF	N	FENCING, SPECIAL TYPE, 7.1-8.0', RESET
0550 60111	2	\$406.68	\$1,626.70	4.000	EA	N	FENCE GATE,TYP A, SGL, 0-6.0' OPENING
0550 60112	6	\$460.34	\$13,350.00	29.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60122	3	\$922.22	\$8,300.00	9.000	EA	N	FENCE GATE,TYP A, DBL, 6.1-12' OPENING
0550 60125	3	\$1,462.16	\$33,629.76	23.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60132	1	\$100.00	\$500.00	5.000	EA	N	FENCE GATE,TYP A, SLIIDE/CAN, 6.1-12.'
0550 60133	1	\$2,800.00	\$28,000.00	10.000	EA	N	FENCE GATE,TYP A, SLIIDE/CAN, 12.1-18.'
0550 60134	2	\$2,923.08	\$38,000.00	13.000	EA	N	FENCE GATE,TYP A, SLIIDE/CAN, 18.1-20.'
0550 60135	2	\$1,077.27	\$11,850.00	11.000	EA	N	FENCE GATE,TYP A, SLIDE/CAN, 20.1-24.0'
0550 60211	3	\$596.86	\$4,178.00	7.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	5	\$1,176.87	\$17,653.00	15.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60214	1	\$2,500.00	\$2,500.00	1.000	EA	N	FENCE GATE,TYP B,SGL,18.1-20.0' OPENING
0550 60222	5	\$1,091.55	\$10,915.50	10.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	7	\$1,080.57	\$18,369.62	17.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	6	\$1,285.64	\$12,856.40	10.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	5	\$1,160.13	\$6,960.75	6.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60233	3	\$1,970.00	\$7,880.00	4.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	7	\$2,098.31	\$35,671.26	17.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	8	\$1,979.45	\$45,527.43	23.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236	1	\$2,100.00	\$2,100.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60912	1	\$1,650.00	\$8,250.00	5.000	EA	N	FENCE GATE,SPEC A, SGL, 6.1-12' OPENING
0561 1	8	\$1,962.07	\$2,410,205.26	1,228.400	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	3	\$2.67	\$2,537.50	951.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 3	3	\$.57	\$138,070.80	240,204.000	SF	N	ANTI-GRAFFITI COATING, SACRIFICIAL
0563 4	1	\$.93	\$134,803.50	144,950.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	45	\$.92	\$2,737,866.43	2,983,517.000	SY	N	PERFORMANCE TURF
0570 1 2	193	\$2.31	\$18,040,452.22	7,798,278.330	SY	N	PERFORMANCE TURF, SOD
0571 1 11	7	\$3.86	\$204,914.27	53,106.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	3	\$5.00	\$10,394.00	2,077.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	3	\$10.22	\$3,392.00	332.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	8	\$39,721.96	\$317,775.70	8.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	22	\$245,496.98	\$5,646,430.53	23.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 1 3	1	\$1,175.00	\$705,000.00	600.000	EA	N	LANDSCAPE- RELOCATE TREE (PUSH BUTTON)

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 2 1	2	\$2,200.00	\$15,400.00	7.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14'
0580 2 2	2	\$1,604.29	\$11,230.00	7.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 4105	1	\$3,300.00	\$33,000.00	10.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4106	1	\$3,800.00	\$38,000.00	10.000	EA	N	LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580 4235	1	\$7,000.00	\$105,000.00	15.000	EA	N	LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580 4343	1	\$580.00	\$580.00	1.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4344	1	\$580.00	\$580.00	1.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4345	1	\$116.00	\$580.00	5.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4346	1	\$125.00	\$625.00	5.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4347	1	\$665.00	\$665.00	1.000	EA	N	LANDSCAPE- PALMS, SABAL PALMETTO
0580 4446	1	\$685.00	\$3,425.00	5.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4447	1	\$720.00	\$3,600.00	5.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4448	1	\$915.00	\$4,575.00	5.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 4449	1	\$1,150.00	\$1,150.00	1.000	EA	N	LANDSCAPE- PALMS, WASHINGTON PALM
0580 11 1	1	\$12.00	\$40,800.00	3,400.000	EA	N	LANDSCAPE- TREE INJECTION, OTC
0590 70	5	\$30,951.40	\$154,756.98	5.000	LS	N	IRRIGATION SYSTEM
0590 70 1	6	\$10,551.34	\$63,308.01	6.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630 2 11	138	\$5.69	\$7,647,478.11	1,343,442.600	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	131	\$15.84	\$11,083,188.48	699,609.400	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 13	1	\$20.00	\$7,320.00	366.000	LF	N	CONDUIT, F& I, JACK & BORE UNDER RR
0630 2 14	42	\$17.40	\$261,638.31	15,037.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	17	\$30.25	\$747,098.23	24,700.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630 2 65	4	\$19.53	\$182,907.58	9,365.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	78	\$5,034.09	\$1,480,021.05	294.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	44	\$4.84	\$276,898.64	57,197.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 4	5	\$1,177.29	\$41,205.15	35.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	39	\$501.95	\$86,336.00	172.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	5	\$2.14	\$2,433.65	1,136.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633 1111	3	\$1.81	\$2,866.00	1,580.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633 1112	1	\$2.00	\$1,000.00	500.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633 1113	2	\$2.36	\$2,826.00	1,200.000	LF	N	FIBER OPTIC CABLE,F&I, OVH,49-96
0633 1114	2	\$3.04	\$4,943.75	1,625.000	LF	N	FIBER OPTIC CABLE,F&I, OVH,97-144
0633 1121	30	\$1.59	\$155,426.05	97,660.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	20	\$2.31	\$78,600.52	34,092.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	16	\$2.27	\$1,997,256.24	879,717.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	9	\$3.14	\$425,887.52	135,843.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1410	3	\$3.76	\$1,486.65	395.000	LF	N	FIBER OPTIC CABLE, REL, OV
0633 1420	18	\$2.77	\$81,893.35	29,617.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1610	2	\$.93	\$7,204.25	7,715.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633 1620	11	\$.96	\$65,545.00	68,265.000	LF	N	FIBER OPTIC CABLE, REM, UG

Florida Department of Transportation
 Item Average Unit Cost
 From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
 Displaying: VALID ITEMS WITH HITS
 From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0633	2 31	43	\$40.48	\$427,897.58	10,570.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633	2 32	20	\$66.62	\$209,971.34	3,152.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633	3 11	32	\$761.63	\$266,570.23	350.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633	3 12	33	\$53.49	\$42,841.87	801.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633	3 13	16	\$52.47	\$76,338.19	1,455.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633	3 14	15	\$376.64	\$70,054.57	186.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633	3 15	23	\$1,350.90	\$483,621.95	358.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633	3 16	22	\$2,499.02	\$259,897.84	104.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633	3 17	13	\$121.12	\$20,468.72	169.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633	3 41	1	\$409.75	\$819.50	2.000	EA	N	FIBER OPTIC CONN HDWR, REL, SPLICE ENCL
0633	3 45	1	\$700.00	\$700.00	1.000	EA	N	FIBER OPTIC CONN HDWR, REL, PATCH PANEL
0633	3 46	2	\$767.30	\$1,534.60	2.000	EA	N	FIBER OPTIC CONN HDWR, REL, PP FT
0633	3 51	6	\$546.29	\$10,925.88	20.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633	3 55	1	\$245.00	\$1,225.00	5.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633	3 56	1	\$328.31	\$328.31	1.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633	4 1	7	\$3.05	\$36,837.55	12,081.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633	4 6	2	\$1.68	\$52,664.00	31,420.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633	8 1	17	\$3.51	\$418,531.32	119,163.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633	8 4	4	\$1.66	\$3,658.15	2,210.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0633	8 6	5	\$1.15	\$9,867.01	8,592.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634	4142	1	\$390.50	\$390.50	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, SINGLE PT, DIA
0634	4151	6	\$2,453.37	\$29,440.45	12.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, PERP
0634	4152	11	\$3,067.85	\$110,442.59	36.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634	4153	23	\$6,693.05	\$475,206.86	71.000	PI	N	SPAN WIRE ASSY, F&I, TWO PT, BOX/DROP B
0634	4154	4	\$4,737.50	\$18,950.00	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER
0634	4600	25	\$618.35	\$57,506.63	93.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634	5 1	5	\$27.80	\$17,791.90	640.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0634	6 1	1	\$2.65	\$530.00	200.000	LF	N	MESSENGER WIRE, F&I/REPLACE
0635	2 11	148	\$581.49	\$5,528,229.72	9,507.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635	2 12	58	\$1,220.44	\$1,485,272.77	1,217.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635	2 13	35	\$2,609.34	\$1,192,469.27	457.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635	2 30	4	\$245.12	\$8,334.00	34.000	EA	N	PULL & SPLICE BOX, INSTALL
0635	2 40	27	\$476.26	\$226,225.17	475.000	EA	N	PULL & SPLICE BOX, RELOCATE
0635	2 50	2	\$100.00	\$1,600.00	16.000	EA	N	PULL & SPLICE BOX, REPAIR
0635	3 11	4	\$295.14	\$6,493.00	22.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635	3 12	14	\$417.57	\$155,336.31	372.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635	3 40	1	\$1,693.32	\$1,693.32	1.000	EA	N	JUNCTION BOX, RELOCATE
0639	1111	4	\$3,206.49	\$51,303.82	16.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639	1112	22	\$2,310.97	\$140,968.89	61.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639	1113	2	\$1,625.00	\$3,250.00	2.000	AS	N	ELECTRICAL POWER SRV,F&I, OH, M NOT REQ

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1121	8	\$1,712.09	\$20,545.04	12.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	41	\$2,962.47	\$370,308.72	125.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	25	\$2,170.95	\$134,598.87	62.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1410	1	\$1,837.00	\$1,837.00	1.000	AS	N	ELECTRICAL POWER SRV,REL OHD,
0639 1420	3	\$931.08	\$11,173.00	12.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	5	\$446.74	\$4,020.68	9.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	12	\$323.45	\$13,908.52	43.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	80	\$5.70	\$1,860,362.22	326,098.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	2	\$22.55	\$2,120.00	94.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	7	\$.60	\$31,190.35	52,091.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	28	\$959.31	\$206,251.92	215.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	3	\$1,242.21	\$33,539.58	27.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	3	\$307.93	\$7,390.42	24.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	7	\$1,722.41	\$179,131.00	104.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639 6 2	1	\$1,000.00	\$1,000.00	1.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0639 10	1	\$300.00	\$1,500.00	5.000	EA	N	ELECTRICAL POWER SERV DIAG AND MISC REPA
0641 2 11	19	\$999.70	\$78,976.68	79.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	56	\$1,336.00	\$315,295.30	236.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	3	\$9,785.71	\$68,500.00	7.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	1	\$13,000.00	\$13,000.00	1.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	6	\$8,921.21	\$178,424.28	20.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 16	9	\$9,847.53	\$265,883.18	27.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641 2 17	14	\$10,363.23	\$766,879.38	74.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	7	\$14,258.93	\$598,875.10	42.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 19	2	\$5,222.76	\$245,469.95	47.000	EA	N	PREST CNC POLE,F&I, CUSTOM DESIGN
0641 2 30	2	\$2,931.72	\$11,726.88	4.000	EA	N	PREST CNC POLE, INSTALL
0641 2 60	26	\$976.21	\$149,359.96	153.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	24	\$2,077.85	\$187,006.22	90.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	19	\$3,188.14	\$290,120.69	91.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	5	\$20,608.57	\$247,302.88	12.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3169	2	\$22,517.89	\$67,553.66	3.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	1	\$25,000.00	\$25,000.00	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3180	2	\$26,922.43	\$53,844.85	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	3	\$21,337.50	\$170,700.00	8.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3263	5	\$15,830.76	\$839,030.33	53.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3269	1	\$17,040.79	\$85,203.95	5.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3275	2	\$15,559.81	\$62,239.22	4.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3700	3	\$3,183.33	\$57,300.00	18.000	EA	N	CONCRETE CCTV POLE, REMOVE
0641 3800	1	\$4,100.00	\$16,400.00	4.000	EA	N	CONCRETE CCTV POLE, REMOVE
0643600	2	\$461.35	\$922.70	2.000	EA	N	STRAIN POLE, WOOD, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 11	82	\$992.52	\$1,173,156.95	1,182.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	27	\$727.27	\$126,545.08	174.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 40	7	\$650.87	\$20,827.95	32.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	51	\$214.78	\$94,288.67	439.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 1 10	4	\$1,257.01	\$16,341.12	13.000	EA	N	STEEL STRAIN POLE, F&I, PEDESTAL
0649 1 14	2	\$30,155.55	\$241,244.40	8.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649 1 17	1	\$31,281.43	\$218,970.01	7.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 62	1	\$150.00	\$80,400.00	536.000	EA	N	STEEL STRAIN POLE, REMOVE TYPE PS POLE
0649 1 63	3	\$2,073.17	\$18,658.56	9.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649 1 65	1	\$3,200.00	\$6,400.00	2.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649 2150	1	\$29,000.00	\$29,000.00	1.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 50'
0649 2170	2	\$42,457.25	\$169,829.00	4.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 70'
0649 2255	1	\$23,000.00	\$23,000.00	1.000	EA	N	STEEL CCTV POLE, F&I W/O LOW, 55'
0649 2601	1	\$3,000.00	\$3,000.00	1.000	EA	N	STEEL CCTV POLE, REMOVE POLE- FOUND REMA
0649 2603	1	\$4,000.00	\$4,000.00	1.000	EA	N	STEEL CCTV POLE, REMOVE POLE- SHALLOW
0649 31101	10	\$25,157.50	\$528,307.51	21.000	EA	N	M/ARM,F&I, WS-150,SING ARM,W/O LUM-36
0649 31102	13	\$27,599.42	\$938,380.12	34.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/O LUM-46
0649 31103	16	\$33,831.08	\$1,319,412.22	39.000	EA	N	M/ARM,F&I, WS-150,SING ARM,W/O LUM-60
0649 31104	8	\$38,703.30	\$657,956.05	17.000	EA	N	M/ARM,F&I, WS-150,SING ARM,W/O LUM-70.5
0649 31105	5	\$46,142.84	\$230,714.19	5.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W/O LUM-78
0649 31108	1	\$43,324.81	\$86,649.62	2.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60
0649 31109	1	\$45,500.00	\$136,500.00	3.000	EA	N	M/ARM,F&I, WS-150,SINGLE ARM,W LUM-70.5
0649 31111	1	\$27,683.54	\$27,683.54	1.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 36-46
0649 31112	2	\$38,429.53	\$153,718.10	4.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 36-60
0649 31113	2	\$40,880.33	\$122,640.99	3.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 36-70.5
0649 31114	1	\$41,000.00	\$82,000.00	2.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 46-46
0649 31115	6	\$45,835.70	\$458,357.04	10.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 46-60
0649 31116	5	\$47,087.76	\$470,877.63	10.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 46-70.5
0649 31117	3	\$48,150.39	\$192,601.56	4.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 60-60
0649 31118	2	\$50,925.25	\$152,775.76	3.000	EA	N	M/ARM,F&I, WS-150,DBL ARM,W/O LU 60-70.5
0649 31201	10	\$22,374.01	\$536,976.18	24.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LUM-36
0649 31202	16	\$25,867.35	\$982,959.21	38.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LUM-46
0649 31203	14	\$32,325.20	\$1,260,682.77	39.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LUM-60
0649 31204	9	\$39,535.39	\$1,106,990.92	28.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LU 70.5
0649 31205	10	\$34,832.10	\$1,602,276.56	46.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/O LU 78
0649 31206	4	\$27,909.37	\$139,546.83	5.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU, 36
0649 31207	7	\$28,987.09	\$318,858.00	11.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 46
0649 31208	6	\$35,067.39	\$490,943.52	14.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 60
0649 31209	5	\$41,180.99	\$411,809.90	10.000	EA	N	M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 70.5
0649 31210	3	\$29,008.09	\$145,040.46	5.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/O LU, 36-36

Florida Department of Transportation
 Item Average Unit Cost
 From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
 Displaying: VALID ITEMS WITH HITS
 From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 31211	4	\$33,095.12	\$297,856.04	9.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-46
0649 31212	3	\$40,551.78	\$324,414.22	8.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-60
0649 31213	2	\$46,799.57	\$327,597.02	7.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-70.5
0649 31214	2	\$43,859.17	\$307,014.22	7.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-46
0649 31215	5	\$46,933.90	\$516,272.90	11.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-60
0649 31216	4	\$47,033.39	\$423,300.50	9.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-70.5
0649 31217	4	\$48,313.58	\$434,822.22	9.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-60
0649 31218	4	\$50,773.75	\$507,737.47	10.000	EA	N	M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-70.5
0649 31219	4	\$54,888.57	\$548,885.70	10.000	EA	N	M/ARM,F&I, WS-130, DBLARM,W/0 LU 70.5
0649 31299	6	\$40,415.15	\$687,057.49	17.000	EA	N	M/ARM,F&I, WS-130, CUSTOM
0649 31301	1	\$24,150.00	\$48,300.00	2.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-36
0649 31303	3	\$33,452.50	\$133,810.00	4.000	EA	N	M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-60
0649 31304	1	\$39,268.00	\$39,268.00	1.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-70.5
0649 31305	1	\$40,560.00	\$40,560.00	1.000	EA	N	M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-78
0649 31999	13	\$44,170.73	\$2,738,585.23	62.000	EA	N	M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM
0649 32000	2	\$2,925.00	\$5,850.00	2.000	EA	N	M/ARM,REPAIR/REPLACE/EXTEND ARM ONLY
0649 32101	1	\$14,500.00	\$29,000.00	2.000	EA	N	M/ARM,F&I E, WS-150,SING ARM,W/0 LUM-36
0649 32102	1	\$17,500.00	\$35,000.00	2.000	EA	N	M/ARM,F&I E, WS-150,SING ARM,W/0 LUM-46
0649 32103	1	\$25,000.00	\$75,000.00	3.000	EA	N	M/ARM,F&I E, WS-150,SING ARM,W/0 LUM-60
0649 32107	1	\$21,090.41	\$42,180.82	2.000	EA	N	M/ARM,F&I R, WS-150,SING ARM,W LUM-46
0649 32119	1	\$50,000.00	\$100,000.00	2.000	EA	N	M/ARM,F&I E, WS-150,DBL A,W/0 LU 70.5-70
0649 33000	1	\$100.00	\$200.00	2.000	EA	N	M/ARM, INSTALL
0649 35103	1	\$8,780.95	\$17,561.90	2.000	EA	N	M/ARM,REP A, WS-150,SING ARM W/0 LUM-60
0649 36100	1	\$750.00	\$10,500.00	14.000	EA	N	M/ARM, REMOVE POLE
0649 36300	28	\$2,129.29	\$355,590.90	167.000	EA	N	M/ARM, REMOVE POLE- SHALLOW
0649 36500	6	\$3,880.93	\$225,093.71	58.000	EA	N	M/ARM, REMOVE POLE- DEEP/COMPLETE
0649 36700	3	\$734.27	\$2,937.08	4.000	EA	N	M/ARM, REMOVE ARM- POLE REMAINS
0649 38000	1	\$16,622.42	\$16,622.42	1.000	EA	N	M/ARM, REPAIR
0650 1 11	9	\$1,105.55	\$44,222.06	40.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650 1 12	2	\$2,466.67	\$7,400.00	3.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 2-4 W
0650 1 13	2	\$1,500.00	\$10,500.00	7.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650 1 14	47	\$1,200.86	\$1,969,408.56	1,640.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	7	\$2,532.52	\$141,821.04	56.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 16	28	\$2,003.74	\$520,973.06	260.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 18	11	\$2,353.64	\$320,095.11	136.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	20	\$1,905.39	\$363,928.64	191.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	3	\$895.80	\$60,018.90	67.000	AS	N	TRAFFIC SIGNAL,F&I POLY W/AL, 3 S
0650 1 34	1	\$881.90	\$13,228.50	15.000	AS	N	TRAFFIC SIGNAL,F&I POLYCARBON, 3 S 1 W
0650 1 36	1	\$999.49	\$11,993.88	12.000	AS	N	TRAFFIC SIGNAL,F&I POLYCARBON, 4 S 1 W
0650 1 44	2	\$4,333.33	\$13,000.00	3.000	AS	N	TRAFFIC SIGNAL,F&I PROGRAMMABLE, 3 S 1 W

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 60	44	\$78.66	\$89,981.78	1,144.000	AS	N	TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	9	\$373.03	\$23,128.16	62.000	AS	N	TRAFFIC SIGNAL, RELOCATE
0650 1311	25	\$1,153.51	\$589,442.62	511.000	AS	N	TRAFFIC SIGNAL,F&I,3 SECT,1 WAY,ALUMINUM
0650 2102	5	\$234.71	\$13,613.22	58.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653 1 11	85	\$676.18	\$1,058,225.28	1,565.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	58	\$1,163.24	\$395,501.64	340.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	12	\$319.81	\$13,431.86	42.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	57	\$105.11	\$95,859.28	912.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 1 20	1	\$21,000.00	\$231,000.00	11.000	AS	N	IN-ROADWAY LIGHT AS, F&I- SOLAR POWERED
0654 2 11	4	\$6,341.43	\$221,950.05	35.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, SINGLE
0654 2 12	6	\$6,349.72	\$349,234.54	55.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, DOUBLE
0654 2 14	2	\$3,946.00	\$47,352.00	12.000	EA	N	RECT RAPID FLASH BEACON, F&I AC, RRFB UN
0654 2 21	4	\$7,454.95	\$156,553.95	21.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, SINGLE
0654 2 22	2	\$9,213.53	\$138,202.90	15.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, DOUBLE
0654 2 30	1	\$2,939.67	\$14,698.35	5.000	AS	N	RECT RAPID FLASH BEACON, INSTALL
0654 2 40	1	\$2,939.67	\$14,698.35	5.000	AS	N	RECT RAPID FLASH BEACON, RELOCATE
0654 2 50	1	\$1,763.80	\$8,819.00	5.000	AS	N	RECT RAPID FLASH BEACON, ADJUST/MODIFY
0654 2 60	1	\$587.93	\$2,939.65	5.000	AS	N	RECT RAPID FLASH BEACON, REMOVE
0654 3 10	1	\$2,939.67	\$14,698.35	5.000	AS	N	PEDESTRIAN HYBRID BEACON, F&I, COMP
0659 1101	1	\$407.63	\$16,305.20	40.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- MA
0659 1102	2	\$850.63	\$1,550,700.00	1,823.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- SP
0660 1101	6	\$154.41	\$8,646.71	56.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	8	\$187.86	\$6,762.97	36.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	1	\$235.17	\$2,351.70	10.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1104	2	\$348.73	\$5,579.70	16.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 4
0660 1105	3	\$299.85	\$4,797.60	16.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660 1106	2	\$345.24	\$3,797.60	11.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1107	1	\$352.76	\$3,527.60	10.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 7
0660 1109	26	\$364.61	\$135,635.31	372.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	29	\$258.26	\$77,995.63	302.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	1	\$352.76	\$3,527.60	10.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1112	1	\$470.35	\$4,703.50	10.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 12
0660 1400	1	\$84.25	\$168.50	2.000	EA	N	LOOP DETECTOR INDUCTIVE, RELOCATE
0660 1600	7	\$26.00	\$26,523.33	102.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	36	\$854.98	\$329,168.05	385.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	49	\$722.44	\$672,588.97	931.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	5	\$510.17	\$75,505.00	148.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	55	\$865.04	\$818,323.35	946.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 2107	1	\$852.50	\$5,115.00	6.000	AS	N	LOOP ASSEMBLY, F&I, TYPE G
0660 3 11	9	\$982.56	\$140,505.74	143.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB

Florida Department of Transportation
 Item Average Unit Cost
 From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
 Displaying: VALID ITEMS WITH HITS
 From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 12	14	\$7,195.35	\$2,079,454.80	289.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 42	3	\$1,150.79	\$10,357.08	9.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV
0660 3 60	4	\$546.22	\$16,386.68	30.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	27	\$6,836.55	\$1,456,186.20	213.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	30	\$4,543.19	\$1,949,028.85	429.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 41	4	\$2,043.08	\$14,301.53	7.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 42	13	\$1,476.53	\$95,974.39	65.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	3	\$1,469.27	\$8,815.63	6.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 52	1	\$1,110.78	\$1,110.78	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 60	7	\$317.10	\$24,099.70	76.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 13	1	\$905.00	\$52,490.00	58.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, IN-ROAD
0660 5 42	1	\$2,710.00	\$2,710.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, AG EQUI
0660 5 60	1	\$1,500.00	\$1,500.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, REMOVE
0660 6111	1	\$67.29	\$403.74	6.000	EA	N	VEHICLE DETECTION SYSTEM- AVI T,F&I, CAB
0660 6112	1	\$25,437.79	\$152,626.74	6.000	EA	N	VEHICLE DETECTION SYSTEM- AVI T,F&I, ABO
0660 6121	6	\$1,923.97	\$38,479.45	20.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	8	\$6,226.69	\$516,815.40	83.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6411	1	\$63.47	\$190.41	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI T, REL
0660 6412	1	\$1,671.12	\$15,040.08	9.000	EA	N	VEHICLE DETECTION SYSTEM- AVI T, REL
0660 6421	2	\$1,722.10	\$5,166.30	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	5	\$1,261.48	\$8,830.36	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6600	1	\$1,000.00	\$1,000.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI REMOVE
0663 1110	12	\$5,745.41	\$281,525.13	49.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPTICAL,COMPL
0663 1111	2	\$4,980.89	\$14,942.67	3.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPTICAL,CAB E
0663 1120	6	\$8,621.80	\$1,129,455.17	131.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS,COMPL
0663 1121	1	\$4,507.60	\$157,766.00	35.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1129	1	\$4,743.60	\$393,718.80	83.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, GPS EMMI
0663 1400	10	\$1,419.21	\$34,061.01	24.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0663 1500	1	\$2,200.00	\$8,800.00	4.000	EA	N	SIGNAL PRIO & PREEMP, ADJUST/MODIFY
0663 1600	1	\$500.00	\$500.00	1.000	EA	N	SIGNAL PRIO & PREEMP, REMOVE
0665 1 11	81	\$271.14	\$475,036.39	1,752.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	20	\$1,465.60	\$250,617.48	171.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	11	\$137.94	\$13,655.67	99.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	1	\$88.19	\$440.95	5.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665 1 60	56	\$98.66	\$95,901.78	972.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 4 1	5	\$1,575.54	\$22,057.54	14.000	AS	N	INTERSECTION CONTROL BEACON CONTROLLER
0670 5110	23	\$29,379.77	\$1,557,127.81	53.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	24	\$21,614.43	\$2,377,587.51	110.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	11	\$24,235.84	\$630,131.80	26.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5120	8	\$23,991.68	\$551,808.72	23.000	AS	N	TRAF CNTL ASSEM, F&I, 170

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5121	1	\$25,000.00	\$25,000.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670 5122	2	\$22,593.58	\$67,780.74	3.000	AS	N	TRAF CNTL ASSEM, F&I, 170,2 PREEM PLANS
0670 5140	3	\$29,460.30	\$294,602.99	10.000	AS	N	TRAF CNTL ASSEM, F&I, MODEL 2070
0670 5141	1	\$25,000.00	\$25,000.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670 5150	1	\$17,880.00	\$17,880.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, ATC, NONE
0670 5151	2	\$30,254.55	\$332,800.00	11.000	AS	N	TRAF CNTL ASSEM, F&I, ATC, 1 PREEMPT
0670 5152	1	\$17,365.00	\$17,365.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, ATC, 2 PREEMPT
0670 5300	1	\$1,877.00	\$5,631.00	3.000	AS	N	TRAF CNTL ASSEM, INSTALL
0670 5400	57	\$1,297.72	\$386,720.32	298.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5500	4	\$3,470.02	\$38,170.25	11.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0670 5600	54	\$495.58	\$155,116.03	313.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671 2 11	3	\$6,216.28	\$292,165.00	47.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671 2 12	1	\$6,238.80	\$6,238.80	1.000	EA	N	TRAFFIC CONTROLLER, F&I, 170
0671 2 40	4	\$3,307.77	\$330,777.00	100.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	2	\$877.67	\$2,633.00	3.000	EA	N	TRAFFIC CONTROLLER, RELOCATE
0671 2 60	3	\$283.75	\$13,336.02	47.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676 1111	1	\$13,271.00	\$39,813.00	3.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676 1113	1	\$1,763.00	\$5,289.00	3.000	EA	N	TRAF CAB,NEMA Ty3, 24" W x 40" H x 15" D
0676 1115	1	\$13,258.90	\$26,517.80	2.000	EA	N	TRAFFIC SIGL CONTR CAB, F&I, NEMA UW S 5
0676 1116	3	\$28,737.50	\$114,950.00	4.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676 1135	1	\$4,579.85	\$4,579.85	1.000	EA	N	TRAFFIC SIGL CONTR CAB, F&I, NEMA UW S 5
0676 1500	3	\$4,654.89	\$172,230.82	37.000	EA	N	TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676 1600	6	\$355.99	\$3,203.88	9.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676 2112	1	\$4,700.00	\$28,200.00	6.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2121	2	\$6,505.29	\$45,537.00	7.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2122	6	\$5,963.52	\$548,644.19	92.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2132	1	\$5,378.25	\$5,378.25	1.000	EA	N	ITS CABINET- F&I, BASE, 336S
0676 2141	3	\$7,055.43	\$49,388.00	7.000	EA	N	ITS CABINET- F&I, BASE WITH SUN, 336S
0676 2143	3	\$8,647.75	\$190,250.56	22.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2144	1	\$11,600.00	\$11,600.00	1.000	EA	N	ITS CABINET- F&I, BASE, 340
0676 2400	4	\$1,733.01	\$38,126.20	22.000	EA	N	ITS CABINET- RELOCATE
0676 2500	4	\$2,613.86	\$57,504.90	22.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	7	\$2,073.15	\$55,974.94	27.000	EA	N	ITS CABINET- REMOVE
0676 3 10	2	\$2,265.58	\$58,905.00	26.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0676 3 60	1	\$330.00	\$330.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, REMOVE
0677 1 11	2	\$35,666.67	\$107,000.00	3.000	EA	N	EQUIPMENT SHELTER, F&I, UP TO 120 SF
0677 1 61	1	\$8,000.00	\$16,000.00	2.000	EA	N	EQUIPMENT SHELTER, REM, UP TO 120 SF
0678 1104	1	\$201.74	\$201.74	1.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0678 1107	1	\$530.75	\$530.75	1.000	EA	N	CNTRL ACCESS, F&I, TYPE 1 TIME SWITCH
0678 1109	3	\$934.96	\$5,609.76	6.000	EA	N	CNTRL ACCESS, F&I, TYPE 3 TIME SWITCH

Florida Department of Transportation
 Item Average Unit Cost
 From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
 Displaying: VALID ITEMS WITH HITS
 From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0678	1112	2	\$687.50	\$5,500.00	8.000	EA	N	CNTRL ACCESS, F&I, MASTER CLOCK UNIT
0678	1113	1	\$800.00	\$4,800.00	6.000	EA	N	CNTRL ACCESS, F&I, GPS TIME SYNC
0680	1112	4	\$14,215.31	\$639,689.00	45.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680	1113	4	\$5,768.16	\$865,224.00	150.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680	1300	1	\$3,800.00	\$11,400.00	3.000	EA	N	SYSTEM CONTROL EQUIPMENT, INSTALL
0680	1600	3	\$792.97	\$3,171.87	4.000	EA	N	SYS CONTROL EQP, REMOVE
0682	1112	1	\$9,450.00	\$47,250.00	5.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682	1113	9	\$5,115.93	\$1,529,662.76	299.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682	1133	2	\$6,280.00	\$25,120.00	4.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682	1400	7	\$2,517.37	\$47,830.00	19.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682	1600	2	\$563.50	\$1,127.00	2.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684	1 1	35	\$2,394.05	\$964,802.17	403.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684	1 4	7	\$497.15	\$9,943.00	20.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684	1 6	2	\$246.50	\$493.00	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE
0684	2 1	6	\$1,686.15	\$67,445.92	40.000	EA	N	DEVICE SERVER, F&I
0684	2 4	2	\$211.93	\$1,271.55	6.000	EA	N	DEVICE SERVER, RELOCATE
0684	2 6	1	\$250.00	\$250.00	1.000	EA	N	DEVICE SERVER, REMOVE
0684	3 11	3	\$2,673.00	\$13,365.00	5.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684	5 1	9	\$544.44	\$93,098.50	171.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684	5 6	1	\$250.00	\$250.00	1.000	EA	N	MEDIA CONVERTER, REMOVE
0684	6 11	3	\$4,594.68	\$91,893.70	20.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 12	1	\$4,252.00	\$38,268.00	9.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 40	1	\$1,000.00	\$3,000.00	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684	6 60	1	\$330.00	\$660.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0684	7	4	\$22,893.36	\$251,827.00	11.000	EA	N	MANAGED ETHERNET HUB SWITCH
0685106		28	\$5,494.60	\$1,065,951.69	194.000	EA	N	SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE
0685127		2	\$693.66	\$5,549.24	8.000	EA	N	SYS AUX, F&I, TEL CONNECTION BOX
0685128		3	\$887.81	\$10,653.76	12.000	EA	N	SYS AUX, F&I, INTERFACE PANEL
0685161		5	\$1,902.65	\$36,150.32	19.000	EA	N	SYS AUX, F&I, MODEM
0685306		1	\$536.00	\$14,472.00	27.000	EA	N	SYS AUX, INST,UNINTERRUPTIBLE PWR SOURCE
0687	1 12	1	\$190,000.00	\$190,000.00	1.000	EA	N	HIGHWAY ADVISORY RADIO, F&I, AC POWERED
0687	1 42	2	\$13,421.02	\$26,842.03	2.000	EA	N	HIGHWAY ADVISORY RADIO, REL, AC POWERED
0700	1 11	175	\$329.93	\$3,139,619.12	9,516.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	134	\$1,009.77	\$2,435,565.25	2,412.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	74	\$1,521.13	\$829,015.85	545.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 14	18	\$1,783.36	\$180,119.24	101.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700	1 18	9	\$368.32	\$54,511.32	148.000	AS	N	SINGLE POST SIGN, F&I GM, IN-STREET FLEX
0700	1 21	9	\$2,007.25	\$84,304.56	42.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700	1 22	8	\$2,269.90	\$81,716.23	36.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700	1 31	10	\$1,828.81	\$58,522.00	32.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 32	7	\$2,269.02	\$65,801.65	29.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700 1 33	3	\$3,590.00	\$28,720.00	8.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700 1 40	7	\$485.92	\$14,577.68	30.000	AS	N	SINGLE POST SIGN, INSTALL
0700 1 50	123	\$173.61	\$208,163.21	1,199.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	170	\$17.78	\$151,188.32	8,502.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	2	\$2,735.95	\$10,943.78	4.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 1 80	1	\$54.00	\$27,000.00	500.000	AS	N	SINGLE POST SIGN, REPAIR
0700 2 11	9	\$2,430.80	\$165,294.23	68.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 12	21	\$3,613.76	\$151,777.85	42.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	39	\$3,948.53	\$398,802.02	101.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	53	\$4,706.62	\$790,712.91	168.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	38	\$6,213.94	\$919,662.74	148.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	25	\$9,270.27	\$806,513.64	87.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 17	13	\$14,553.84	\$669,476.82	46.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 18	9	\$19,460.14	\$505,963.57	26.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700 2 40	3	\$6,280.91	\$37,685.44	6.000	AS	N	MULTI- POST SIGN, INSTALL
0700 2 50	26	\$3,491.47	\$212,979.85	61.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	76	\$588.41	\$251,837.91	428.000	AS	N	MULTI- POST SIGN, REMOVE
0700 2 80	1	\$360.00	\$18,000.00	50.000	AS	N	MULTI- POST SIGN, REPAIR
0700 3101	57	\$206.35	\$203,254.94	985.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	12	\$397.03	\$121,490.29	306.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	8	\$1,140.60	\$42,202.02	37.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3104	10	\$1,341.92	\$36,231.89	27.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3105	5	\$2,623.44	\$26,234.40	10.000	EA	N	SIGN PANEL, F&I GM, 51-100 SF
0700 3106	5	\$4,722.06	\$51,942.70	11.000	EA	N	SIGN PANEL, F&I GM, 101-200 SF
0700 3107	2	\$6,920.83	\$41,524.95	6.000	EA	N	SIGN PANEL, F&I GM, 201-300 SF
0700 3108	3	\$8,797.94	\$61,585.55	7.000	EA	N	SIGN PANEL, F&I GM, 301-400 SF
0700 3109	1	\$10,658.86	\$53,294.30	5.000	EA	N	SIGN PANEL, F&I GM, 401-400 SF
0700 3201	51	\$589.39	\$180,942.38	307.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	16	\$1,287.46	\$102,996.49	80.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	13	\$995.01	\$85,571.04	86.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	15	\$2,160.12	\$97,205.19	45.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	20	\$2,515.11	\$123,240.15	49.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	20	\$3,857.94	\$370,362.01	96.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	21	\$5,934.35	\$367,929.85	62.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	12	\$8,847.56	\$291,969.34	33.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	5	\$11,644.36	\$69,866.16	6.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3210	5	\$14,933.01	\$164,263.14	11.000	EA	N	SIGN PANEL, F&I OM, 501-600 SF
0700 3211	5	\$17,894.58	\$304,207.86	17.000	EA	N	SIGN PANEL, F&I OM, 601 SF AND GREATER
0700 3224	2	\$1,897.17	\$5,691.50	3.000	EA	N	SIGN PANEL, F&I OM, UP TO 50 SF W LIGHT

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3301	1	\$1,210.00	\$1,210.00	1.000	EA	N	SIGN PANEL, F&I BM, UP TO 12 SF
0700 3302	2	\$933.33	\$2,800.00	3.000	EA	N	SIGN PANEL, F&I BM, 12-20 SF
0700 3303	1	\$1,970.00	\$1,970.00	1.000	EA	N	SIGN PANEL, F&I BM, 21-30 SF
0700 3403	2	\$357.53	\$2,145.15	6.000	EA	N	SIGN PANEL, INSTALL, 21-30 SF
0700 3405	2	\$790.91	\$4,745.45	6.000	EA	N	SIGN PANEL, INSTALL, 51-100 SF
0700 3501	45	\$132.60	\$67,760.25	511.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	8	\$414.82	\$13,688.95	33.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3503	2	\$494.33	\$4,943.25	10.000	EA	N	SIGN PANEL, RELOCATE, 21-30 SF
0700 3504	2	\$971.67	\$5,829.99	6.000	EA	N	SIGN PANEL, RELOCATE, 31-50 SF
0700 3505	2	\$1,528.80	\$9,172.80	6.000	EA	N	SIGN PANEL, RELOCATE, 51-100 SF
0700 3506	1	\$1,746.56	\$8,732.80	5.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3507	2	\$1,418.97	\$9,932.80	7.000	EA	N	SIGN PANEL, RELOCATE, 201-300 SF
0700 3508	2	\$1,583.80	\$9,502.80	6.000	EA	N	SIGN PANEL, RELOCATE, 301-400 SF
0700 3509	2	\$1,202.87	\$7,217.20	6.000	EA	N	SIGN PANEL, RELOCATE, 401-500 SF
0700 3601	73	\$55.59	\$30,632.74	551.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	23	\$129.58	\$19,437.19	150.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	13	\$135.61	\$7,051.51	52.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	8	\$225.96	\$3,841.38	17.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	8	\$290.41	\$2,904.11	10.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	13	\$454.96	\$14,558.74	32.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	7	\$731.47	\$13,166.37	18.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	7	\$619.87	\$9,298.11	15.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	4	\$786.29	\$3,145.16	4.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3610	2	\$699.75	\$1,399.50	2.000	EA	N	SIGN PANEL, REMOVE, 501-600 SF
0700 3611	3	\$993.77	\$5,962.64	6.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 3624	2	\$953.33	\$2,860.00	3.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIG
0700 3625	6	\$1,319.24	\$21,107.83	16.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	9	\$989.34	\$41,552.45	42.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	8	\$1,155.47	\$20,798.45	18.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 3628	2	\$1,455.00	\$2,910.00	2.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700 3629	1	\$1,730.00	\$1,730.00	1.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF W LIGHT
0700 3630	1	\$1,840.00	\$1,840.00	1.000	EA	N	SIGN PANEL, REMOVE, 501-600 SF W LIGHT
0700 3631	2	\$2,126.13	\$4,252.25	2.000	EA	N	SIGN PANEL, REMOVE, 601 SF GREAT W LIGHT
0700 4111	3	\$57,973.11	\$173,919.33	3.000	EA	N	OH STATIC SIGN STR, F&I, C UP TO 20 FT
0700 4112	5	\$54,351.14	\$326,106.83	6.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	8	\$62,898.56	\$1,132,174.06	18.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	16	\$77,988.83	\$3,899,441.51	50.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	6	\$122,451.01	\$3,673,530.27	30.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	8	\$161,062.56	\$3,704,438.97	23.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	2	\$202,653.10	\$810,612.38	4.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4128	1	\$255,500.00	\$511,000.00	2.000	EA	N	OH STATIC SIGN STR, F&I, S 201 FT AND GR
0700 4140	4	\$15,836.21	\$158,362.12	10.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4610	17	\$4,684.32	\$210,794.22	45.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	9	\$9,286.01	\$232,150.15	25.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4640	4	\$1,493.59	\$13,442.31	9.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 11	1	\$3,800.00	\$3,800.00	1.000	EA	N	INTERNAL ILLUM SIGN, F&I GM, UP TO 12 SF
0700 5 21	23	\$2,984.13	\$465,524.43	156.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	46	\$3,354.02	\$1,401,979.05	418.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 50	17	\$960.58	\$58,595.23	61.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	13	\$204.85	\$16,183.32	79.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 7132	1	\$33,446.51	\$301,018.59	9.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700 7500	1	\$4,031.08	\$4,031.08	1.000	EA	N	EMBED DYNAMIC MESS SIGN, RELOCATE
0700 8135	3	\$67,939.89	\$1,222,918.08	18.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 8136	1	\$125,256.99	\$250,513.98	2.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8500	1	\$3,900.00	\$7,800.00	2.000	EA	N	FRONT ACC DYN MESS SIGN, RELOCATE
0700 8600	2	\$4,954.50	\$14,863.50	3.000	EA	N	FRONT ACC DYN MESS SIGN, REMOVE
0700 9117	1	\$72,371.00	\$796,081.00	11.000	EA	N	WALK-IN DYN MESS SIGN,F&I, MONO,201-
0700 9137	4	\$131,837.75	\$1,977,566.24	15.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9500	1	\$6,000.00	\$6,000.00	1.000	EA	N	WALK-IN DYN MESS SIGN, RELOCATE
0700 9600	2	\$4,285.71	\$30,000.00	7.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10115	1	\$102,664.48	\$102,664.48	1.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10121	1	\$37,200.00	\$223,200.00	6.000	EA	N	DMS SUPPORT STRUCTURE, CANT,UP TO 20 FT
0700 10122	1	\$41,800.00	\$83,600.00	2.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123	3	\$62,035.87	\$806,466.33	13.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	4	\$95,892.14	\$671,245.00	7.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10140	1	\$8,183.79	\$24,551.37	3.000	EA	N	DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 10600	3	\$10,112.63	\$50,563.14	5.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11111	1	\$8,000.00	\$8,000.00	1.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT WARN,
0700 11112	1	\$13,000.00	\$13,000.00	1.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT WARN,
0700 11113	1	\$15,000.00	\$15,000.00	1.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT WARN,
0700 11121	1	\$13,000.00	\$13,000.00	1.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT REGUL
0700 11122	1	\$14,000.00	\$14,000.00	1.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT REGUL
0700 11123	1	\$15,000.00	\$15,000.00	1.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT REGUL
0700 11151	1	\$1,500.00	\$6,000.00	4.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT REGUL
0700 11251	1	\$7,000.00	\$14,000.00	2.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11261	1	\$10,230.23	\$112,532.53	11.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11391	10	\$5,184.25	\$155,527.49	30.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11500	1	\$1,500.00	\$4,500.00	3.000	AS	N	ELECT DISP SIGN, RELOCATE
0700 11600	3	\$529.36	\$5,293.57	10.000	AS	N	ELECT DISP SIGN, REMOVE- GROUND MOUNT
0700 11700	3	\$286.88	\$1,147.50	4.000	AS	N	ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 12 11	2	\$2,158.63	\$45,331.20	21.000	AS	N	SIGN BEACON, F&I GM- AC, ONE BEACON
0700 12 12	11	\$3,834.73	\$145,719.77	38.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21	7	\$4,517.43	\$94,866.06	21.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22	8	\$4,277.87	\$183,948.35	43.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31	5	\$3,191.14	\$54,249.32	17.000	AS	N	SIGN BEACON, F&I OM, ONE BEACON
0700 12 32	3	\$5,041.21	\$35,288.44	7.000	AS	N	SIGN BEACON, F&I OM, TWO BEACONS
0700 12 50	1	\$1,700.00	\$3,400.00	2.000	AS	N	SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60	4	\$580.62	\$4,644.94	8.000	AS	N	SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 13 12	1	\$95.00	\$855.00	9.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	1	\$105.00	\$840.00	8.000	EA	N	RETROREFLECTIVE SIGN STRIP- 5'
0701 17101	4	\$4,164.57	\$483,843.44	116.181	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	1	\$3,650.00	\$357,473.70	97.938	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221	1	\$34,000.00	\$34,000.00	1.000	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	44	\$127.72	\$106,138.29	831.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	22	\$68.72	\$36,699.08	534.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	14	\$151.23	\$11,190.91	74.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	6	\$132.31	\$11,643.70	88.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	58	\$53.86	\$169,503.68	3,147.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	21	\$47.75	\$67,660.71	1,417.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	20	\$171.18	\$48,273.43	282.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	11	\$106.93	\$241,350.57	2,257.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"
0705 11 5	6	\$11.81	\$381,941.61	32,335.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 36"
0705 11 10	1	\$36.38	\$7,821.70	215.000	EA	N	DELINEATOR, INSTALL ONLY
0705 11 11	1	\$38.00	\$130,530.00	3,435.000	EA	N	DELINEATOR POST, FURNISH & INSTALL ON EX
0706 3	111	\$3.21	\$568,278.63	177,098.000	EA	N	RETRO-REFLECTIVE PAVEMENT MARKERS
0709 11131	2	\$9,906.58	\$2,952.16	.298	GM	N	TRAF STRIPE-2 RE COMP,STD,WHITE,SKIP,6"
0710 11101	59	\$875.24	\$1,021,102.73	1,166.654	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	38	\$1,548.31	\$44,595.85	28.803	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11123	120	\$.74	\$493,116.91	669,717.500	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	107	\$1.15	\$103,635.87	90,375.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	142	\$1.40	\$327,805.60	234,386.300	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	119	\$357.27	\$652,776.20	1,827.116	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	16	\$632.72	\$2,220.86	3.510	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	35	\$618.55	\$15,890.51	25.690	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	114	\$39.87	\$186,506.03	4,678.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	133	\$25.36	\$401,254.76	15,825.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	8	\$3.29	\$1,226.50	373.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	24	\$1.94	\$10,143.99	5,223.796	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	59	\$861.54	\$653,691.77	758.751	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	17	\$1,487.02	\$7,991.24	5.374	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11223	2	\$1.75	\$1,050.00	600.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID, 12"
0710 11224	107	\$1.08	\$86,941.43	80,277.600	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	52	\$358.84	\$182,758.01	509.296	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	21	\$479.97	\$2,396.98	4.994	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	55	\$1.20	\$37,357.81	31,170.533	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	12	\$100.95	\$41,455.66	410.644	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11341	1	\$350.00	\$1,400.00	4.000	GM	N	PAINTED PAVT MARK,STD,BL,DOT GUIDE, 6"
0710 11421	4	\$1.18	\$2,445.24	2,080.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 12101	2	\$1,056.80	\$1,058,719.50	1,001.813	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,6"
0710 12102	1	\$1,500.00	\$198.00	.132	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,8"
0710 12124	1	\$1.00	\$223.00	223.000	LF	N	PAINTED PAVT MARK,DUR,WHITE,SOLID, 18"
0710 12131	3	\$351.52	\$88,870.60	252.815	GM	N	PAINTED PAVT MARK,DURABL,WHITE,SKIP, 6"
0710 12201	2	\$1,161.13	\$582,499.00	501.666	GM	N	PAINTED PAVT MARK,DURAB,YELLOW,SOLID,6"
0710 12231	1	\$350.00	\$87,500.00	250.000	GM	N	PAINTED PAVEMENT MARK, DUR, YEL, SKIP, 6"
0710 90	106	\$37,805.28	\$4,498,828.63	119.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	11	\$6,469.40	\$13,812.17	2.135	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	1	\$6,000.00	\$7,968.00	1.328	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	136	\$2.15	\$977,304.27	454,253.500	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	130	\$2.76	\$336,876.59	122,090.400	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	150	\$3.76	\$544,904.66	144,784.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	47	\$1,810.97	\$43,245.99	23.880	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	117	\$113.47	\$352,673.75	3,108.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	139	\$42.20	\$593,304.40	14,061.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	11	\$16.23	\$13,730.84	846.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	118	\$2.97	\$226,163.16	76,227.500	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	28	\$1,806.88	\$10,803.35	5.979	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	10	\$1.50	\$6,464.81	4,308.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101	7	\$1,698.54	\$339,375.95	199.805	GM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12121	3	\$.49	\$6,364.95	13,013.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	10	\$.82	\$60,257.12	73,293.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	6	\$1.97	\$127,417.50	64,641.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	7	\$2.28	\$56,394.92	24,686.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	7	\$3.55	\$87,049.50	24,497.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	9	\$529.80	\$177,492.62	335.021	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141	3	\$11.76	\$4,717.20	401.272	GM	N	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160	7	\$82.51	\$45,710.00	554.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	6	\$43.14	\$163,120.00	3,781.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	4	\$1,714.25	\$314,163.87	183.266	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12221	5	\$.31	\$5,841.31	18,879.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12222	5	\$.61	\$2,711.64	4,480.000	LF	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 12224	6	\$2.86	\$51,258.02	17,952.000	LF	N	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12231	8	\$439.72	\$56,832.61	129.247	GM	N	THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 12241	3	\$732.32	\$2,222.60	3.035	GM	N	THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 13111	1	\$1,300.00	\$72,800.00	56.000	NM	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"
0711 13122	1	\$.20	\$5,280.00	26,400.000	LF	N	THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,8"
0711 13131	1	\$450.00	\$11,250.00	25.000	GM	N	THERMOPLASTIC,HOT SPRAY,WHITE,SKIP,6"
0711 13211	1	\$1,250.00	\$70,000.00	56.000	NM	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,6"
0711 13222	1	\$.25	\$6,600.00	26,400.000	LF	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,8"
0711 13231	1	\$250.00	\$6,250.00	25.000	GM	N	THERMOPLASTIC,HOT SPRAY,YELLOW,SKIP,6"
0711 14123	35	\$6.52	\$345,431.97	52,986.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	60	\$14.41	\$768,801.46	53,339.400	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	2	\$15,477.86	\$433.38	.028	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	90	\$237.68	\$668,113.71	2,811.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	81	\$128.97	\$346,288.60	2,685.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROWS
0711 14224	3	\$12.94	\$11,064.25	855.000	LF	N	THERMOPLASTIC, PREFORM,YELLOW,SOLID, 18"
0711 14341	2	\$14,413.93	\$403.59	.028	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14560	7	\$342.62	\$42,142.00	123.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	1	\$225.00	\$1,800.00	8.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	5	\$2,324.42	\$69,732.61	30.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	31	\$4,078.52	\$816,090.73	200.095	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	22	\$6,340.09	\$97,967.03	15.452	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	59	\$1,273.26	\$824,296.77	647.392	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	8	\$3,352.05	\$20,286.60	6.052	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	31	\$4,051.03	\$763,639.78	188.505	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202	12	\$7,718.78	\$34,803.96	4.509	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	9	\$2,662.34	\$36,207.84	13.600	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	54	\$3,831.59	\$1,370,767.42	357.754	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	31	\$6,004.26	\$107,926.65	17.975	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	85	\$1,201.52	\$382,627.55	318.453	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	16	\$4,650.49	\$12,733.03	2.738	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	52	\$3,788.20	\$849,120.77	224.149	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202	17	\$7,098.12	\$64,422.54	9.076	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	55	\$1,342.60	\$236,291.14	175.995	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	69	\$.44	\$592,251.26	1,344,321.800	SF	N	THERMOPLASTIC, REMOVE
0713103101	31	\$19,632.23	\$363,922.64	18.537	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103103	1	\$31,132.08	\$3,300.00	.106	GM	N	PERMANENT TAPE, WHITE,SOLID,12" CONC BR
0713103131	25	\$7,824.01	\$207,085.94	26.468	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103201	29	\$20,728.83	\$359,396.50	17.338	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231	7	\$4,910.19	\$28,096.10	5.722	GM	N	PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331	17	\$6,921.47	\$134,560.22	19.441	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713107	8	\$2.64	\$101,363.06	38,324.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	17	\$.90	\$24,991.44	27,848.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	62	\$1.27	\$2,122,626.43	1,670,367.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	41	\$1.91	\$1,692,551.07	885,859.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	8	\$2.76	\$269,387.16	97,490.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	9	\$4.86	\$64,155.22	13,206.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 16	6	\$6.82	\$46,307.50	6,790.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.4/0 OR LAR
0715 1 40	1	\$1.00	\$744.00	744.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715 1 60	31	\$.24	\$94,297.62	394,929.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 1 70	1	\$1.12	\$1,713.60	1,530.000	LF	N	LIGHTING CONDUCTORS,REMOVE & , FDOT OWNS
0715 4011	1	\$3,900.00	\$31,200.00	8.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, 40'
0715 4012	1	\$4,200.00	\$42,000.00	10.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, 45'
0715 4019	2	\$4,390.61	\$144,890.00	33.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS150, CUST
0715 4021	2	\$6,794.93	\$387,310.95	57.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, 40'
0715 4022	4	\$7,474.90	\$717,590.30	96.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, 45'
0715 4023	1	\$8,172.28	\$122,584.20	15.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, 50'
0715 4029	3	\$7,456.77	\$141,678.68	19.000	EA	N	LIGHT POLE COMP, F&I SP FND, WS130, CUST
0715 4111	6	\$4,541.46	\$281,570.40	62.000	EA	N	LIGHT POLE COMP, F&I, WS150, 40'
0715 4112	5	\$4,496.30	\$714,912.46	159.000	EA	N	LIGHT POLE COMP, F&I, WS150, 45'
0715 4113	11	\$5,877.51	\$3,138,592.68	534.000	EA	N	LIGHT POLE COMP, F&I, WS150, 50'
0715 4119	3	\$3,610.53	\$194,968.49	54.000	EA	N	LIGHT POLE COMP, F&I, WS150,CUSTOM HT
0715 4121	7	\$5,077.21	\$208,165.45	41.000	EA	N	LIGHT POLE COMP, F&I, WS130, 40'
0715 4122	10	\$6,040.82	\$3,358,694.30	556.000	EA	N	LIGHT POLE COMP, F&I, WS130, 45'
0715 4123	2	\$4,888.40	\$249,308.25	51.000	EA	N	LIGHT POLE COMP, F&I, WS130, 50'
0715 4129	3	\$5,398.69	\$987,960.79	183.000	EA	N	LIGHT POLE COMP, F&I, WS130,CUSTOM HT
0715 4131	1	\$4,600.00	\$377,200.00	82.000	EA	N	LIGHT POLE COMP, F&I, WS110, 40'
0715 4132	2	\$5,390.99	\$722,392.00	134.000	EA	N	LIGHT POLE COMP, F&I, WS110, 45'
0715 4139	1	\$3,217.50	\$54,697.50	17.000	EA	N	LIGHT POLE COMP, F&I, WS110, CUSTOM HGHT
0715 4400	12	\$2,667.50	\$120,037.48	45.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4600	25	\$529.15	\$261,401.94	494.000	EA	N	LIGHT POLE COMP, REMOVE
0715 5 11	6	\$1,530.65	\$27,551.73	18.000	EA	N	LUMINAIRE & BRACKET ARM, F&I, ALUMINUM
0715 5 12	3	\$1,172.15	\$4,688.60	4.000	EA	N	LUMINAIRE & BRACKET ARM, F&I, GALV ST
0715 5 50	3	\$233.10	\$2,797.19	12.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE
0715 7 11	37	\$12,066.32	\$1,098,035.21	91.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$9,994.88	\$29,984.64	3.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	6	\$3,289.11	\$29,601.98	9.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	8	\$630.20	\$11,343.66	18.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 10 3	2	\$117.86	\$3,300.00	28.000	EA	N	LIGHT POLE FOUNDATION, REPAIR
0715 10 4	3	\$18.75	\$300.00	16.000	EA	N	LIGHT POLE FOUNDATION,STRAIGHTEN
0715 11 1	1	\$1,300.00	\$5,200.00	4.000	EA	N	LUMINAIRE,F&I,UND DECK, PEND 40610315201

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11111	9	\$281.80	\$19,444.35	69.000	EA	N	LUMINAIRE ,F&I, ROADWAY, COBRA HEAD
0715 11112	5	\$1,526.03	\$236,534.00	155.000	EA	N	LUMINAIRE, F&I, ROADWAY, HIGH MAST
0715 11113	3	\$535.29	\$9,100.00	17.000	EA	N	LUMINAIRE, F&I, ROADWAY, POLE TOP
0715 11114	1	\$850.00	\$1,700.00	2.000	EA	N	LUMINAIRE, F&I, ROADWAY, SHOE BOX
0715 11115	2	\$774.17	\$46,450.00	60.000	EA	N	LUMINAIRE, F&I, ROADWAY, WALL MOUNT
0715 11116	2	\$858.33	\$18,025.00	21.000	EA	N	LUMINAIRE, F&I, ROADWAY, PENDANT HUNG
0715 11118	2	\$974.67	\$26,316.22	27.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11125	15	\$857.26	\$186,025.43	217.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11128	1	\$25.00	\$100.00	4.000	EA	N	LUMINAIRE,F&I,UNDER DECK, FLOOD
0715 11136	3	\$803.00	\$11,242.00	14.000	EA	N	LUMINAIRE, F&I, SIGN, PENDANT HUNG
0715 11137	4	\$362.50	\$6,525.00	18.000	EA	N	LUMINAIRE, F&I, SIGN, SIGN MOUNT
0715 11400	1	\$1.00	\$6.00	6.000	EA	N	LUMINAIRE, RELOCATE
0715 11500	10	\$231.96	\$66,804.40	288.000	EA	N	LUMINAIRE, REMOVE
0715 19 3	1	\$25.00	\$375.00	15.000	EA	N	LIGHTING - SURGE PROTECTOR, REPLACE EXIS
0715 19113	1	\$65,802.43	\$197,407.29	3.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-150,120'
0715 19121	1	\$56,000.00	\$56,000.00	1.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-130,80'
0715 19122	4	\$42,375.67	\$1,356,021.33	32.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-130,100'
0715 19123	4	\$50,931.58	\$3,004,962.95	59.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-130,120'
0715 19129	1	\$62,158.00	\$559,422.00	9.000	EA	N	HIGH MAST LIGHT POLE,F&I,WS-130,CUST HT
0715 19600	8	\$5,849.04	\$602,451.50	103.000	EA	N	HIGH MAST LIGHT POLE,REMOVE
0715 20 4	1	\$54.31	\$1,955.16	36.000	LU	N	LIGHTING - SCHEDULED CLEANING, HIGH MAST
0715 24 5	1	\$1.00	\$10.00	10.000	EA	N	LIGHTING - FUSE- POLE BASE, REPLACE
0715 26 1	2	\$483.57	\$3,385.00	7.000	EA	N	QUICK DISCN PLUG, SW BOXING FOR SGN
0715 26 2	1	\$5.00	\$10.00	2.000	EA	N	QUICK DISCN PLUG, POLE BASE, HI MAST
0715 30 5	3	\$433.38	\$26,002.80	60.000	LU	N	GROUP RELAMPING, LIGHTING, HIGH MAST/HPS
0715 36 12	4	\$80.13	\$3,125.00	39.000	EA	N	LIGHT POLE,FRANGIBLE BASE,F&I,
0715 36 14	4	\$5.05	\$611.00	121.000	EA	N	LIGHT POLE,FRANGIBLE BASE,F&I,DOOR ASSEM
0715 36 42	2	\$5.67	\$34.00	6.000	EA	N	LIGHT POLE,FRANGIBLE BASE,REMOVE,TR BASE
0715 50	2	\$78,000.00	\$156,000.00	2.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715 51	1	\$5,500.00	\$5,500.00	1.000	EA	N	LIGHTING- TRANSFORMER FOR SPECIAL LIGHT
0715500 1	50	\$872.95	\$2,364,814.87	2,709.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	7	\$442.81	\$45,166.44	102.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	4	\$353.12	\$25,071.71	71.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511125	1	\$6,200.00	\$31,000.00	5.000	EA	N	LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130	4	\$5,300.00	\$79,500.00	15.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135	2	\$300.00	\$1,200.00	4.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140	6	\$6,690.47	\$1,277,880.00	191.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511145	4	\$6,113.46	\$984,267.32	161.000	EA	N	LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'
0715511150	1	\$5,500.00	\$627,000.00	114.000	EA	N	LIGHT POLE SP D, F&I, SGL ARM SM, AL,50'
0715511315	1	\$11,900.00	\$142,800.00	12.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,15'

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715511330	1	\$11,172.12	\$78,204.84	7.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'
0715511540	1	\$3,300.00	\$3,300.00	1.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,WOOD,40'
0715512130	1	\$4,420.00	\$92,820.00	21.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,30'
0715512140	3	\$2,928.80	\$73,220.00	25.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715512145	1	\$500.00	\$1,000.00	2.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,45'
0715512315	1	\$14,590.95	\$744,138.45	51.000	EA	N	LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,15'
0715512330	1	\$15,603.16	\$998,602.24	64.000	EA	N	LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,30'
0715513130	1	\$4,000.00	\$16,000.00	4.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,30'
0715513135	1	\$7,150.00	\$7,150.00	1.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'
0715513145	2	\$5,092.32	\$20,369.28	4.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,45'
0715513150	1	\$4,000.00	\$44,000.00	11.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,50'
0715514140	1	\$6,500.00	\$19,500.00	3.000	EA	N	LI/PL COM, F&I, DBLARM WALL MNT, AL, 40'
0715514145	1	\$6,500.00	\$6,500.00	1.000	EA	N	LI/PL COM, F&I, DBLARM WALL MNT, AL, 45'
0715514150	1	\$5,500.00	\$44,000.00	8.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM WM, AL,50'
0715515140	1	\$4,001.79	\$120,053.70	30.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 40'
0715515150	1	\$4,000.00	\$80,000.00	20.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 50'
0715516115	3	\$6,183.80	\$1,032,695.00	167.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516130	3	\$3,420.00	\$17,100.00	5.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,30'
0715516135	2	\$366.67	\$1,100.00	3.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'
0715516140	3	\$2,850.00	\$28,500.00	10.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715516145	2	\$1,333.33	\$4,000.00	3.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715516150	2	\$6,089.26	\$146,142.18	24.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,50'
0715518150	1	\$5,500.00	\$11,000.00	2.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,50'
0715518315	1	\$14,000.00	\$14,000.00	1.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, CO,15'
0715540000	3	\$1,328.01	\$10,624.06	8.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000	4	\$260.85	\$12,521.00	48.000	EA	N	LIGHT POLE COMP,SP DESIGN- REMOVE
0715560000	3	\$886.84	\$16,850.00	19.000	EA	N	LIGHT POLE COMP, REPAIR & REINSTALL
0735 74	1	\$1,058,850.20	\$1,058,850.20	1.000	LS	N	TOLL PLAZA, SINGLE LOCATION
0735 74 1	1	\$700,000.00	\$700,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	1	\$700,000.00	\$700,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 2
0735 74 3	1	\$700,000.00	\$700,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 3
0735 74 4	1	\$700,000.00	\$700,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 4
0735 88	1	\$5,625.00	\$5,625.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING
0750 1 11	1	\$129,661.15	\$129,661.15	1.000	SF	N	ARCH, BUILDING, NEW, REST AREA
0750 1 51	1	\$76.19	\$649,748.32	8,528.000	SF	N	ARCHITECT, BUILDING, REHAB, REST AREA
0751 11 2	2	\$185,247.33	\$1,111,484.00	6.000	EA	N	ARCHITECTURAL- SPECIAL, FLORIDA ROADSIDE
0751 11 3	2	\$106,237.33	\$318,712.00	3.000	EA	N	ARCHITECTURAL- SPECIAL, FLORIDA PHOTO-OP
0751 30 1	1	\$58,921.81	\$58,921.81	1.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, SMALL
0751 35 12	2	\$26,700.00	\$80,100.00	3.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 50-100
0751 35 13	1	\$47,375.00	\$142,125.00	3.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 101-150

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0751 36 12	1	\$1,000.00	\$2,000.00	2.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 37	2	\$1,970.50	\$7,882.00	4.000	EA	N	TRASH RECEPTACLE
0751 38 11	1	\$1,500.00	\$6,000.00	4.000	EA	N	BENCH, F&I, ALUMINUM
0770 78	1	\$570,000.00	\$570,000.00	1.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0781 3112	1	\$37,225.00	\$446,700.00	12.000	EA	N	ITS ROAD WEATHER INFORMATION SYSTEM, F&I
0914334 2	1	\$105.00	\$298,735.50	2,845.100	TN	N	SUPERPAVE ASPH CONC, TR C, PG76-22, HP
0914337 2	1	\$129.00	\$157,302.60	1,219.400	TN	N	ASPH CONC FC, TR C, FC-9.5, PG76-22, HP
0914415105	1	\$7.00	\$36,533.00	5,219.000	LF	N	FIB REINF POLY REINF- #5 GFRP BAR
0999 2	146	\$992,849.47	\$170,770,109.60	172.000	LS	N	LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16	44	\$12,277.27	\$540,200.00	44.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	39	\$3,394.90	\$2,461,300.00	725.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	35	\$5,370.37	\$435,000.00	81.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	333	\$43,510.12	\$20,058,163.95	461.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 50	1	\$70,832.30	\$8,004,049.90	113.000	MO	N	REST AREA RESPECT SERVICES, DO NOT BID
1000 5	6	\$356,711.68	\$2,496,981.77	7.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	12	\$404,607.59	\$5,664,506.25	14.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1050 11212	4	\$12.73	\$586,428.60	46,055.000	LF	N	UTILITY PIPE, F&I,PVC,CASING/COND,2-4.9"
1050 11213	1	\$40.54	\$810.80	20.000	LF	N	UTILITY PIPE,F&I,PVC,CASING/COND,5-7.9"
1050 11222	2	\$78.81	\$172,912.00	2,194.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"
1050 11223	8	\$70.38	\$1,053,324.36	14,967.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"
1050 11224	12	\$80.67	\$4,908,972.02	60,853.000	LF	N	UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9"
1050 11225	2	\$207.24	\$73,156.50	353.000	LF	N	UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9"
1050 11312	1	\$400.00	\$3,200.00	8.000	LF	N	UTILITY PIPE, F&I,PE,CASING/COND,2-4.9"
1050 11321	6	\$27.61	\$305,547.40	11,067.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,0-1.9"
1050 11322	7	\$60.80	\$204,972.70	3,371.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"
1050 11323	1	\$57.90	\$29,471.10	509.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,5-7.9"
1050 11324	6	\$121.47	\$768,998.50	6,331.000	LF	N	UTILITY PIPE, F&I,PE,WATER/SEWER,8-19.9"
1050 11422	5	\$90.67	\$85,050.20	938.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"
1050 11423	8	\$109.44	\$416,532.23	3,806.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,5-7.9"
1050 11424	10	\$97.54	\$4,122,591.61	42,267.000	LF	N	UTILITY PIPE, F&I,DI/CI,WATER/SEW,8-19.9"
1050 11425	3	\$265.09	\$2,259,917.15	8,525.000	LF	N	UTILITY PIPE,F&I,DI/CI,WATER/SEW,20-49.9"
1050 11514	5	\$323.77	\$126,916.00	392.000	LF	N	UTILITY PIPE,F&I,STL,CASING/COND,8-19.9"
1050 11515	6	\$609.09	\$780,245.00	1,281.000	LF	N	UTILITY PIPE,F&I,STL,CASING/CON,20-49.9"
1050 13002	2	\$6.28	\$155,768.00	24,790.000	LF	N	UTILITY PIPE,INSTALL, 2-4.9"
1050 15001	1	\$21.00	\$3,927.00	187.000	LF	N	UTILITY PIPE, ADJUST/MOD,0-1.9"
1050 15002	1	\$229.76	\$22,976.00	100.000	LF	N	UTILITY PIPE, ADJUST/MOD,2-4.9"
1050 15003	2	\$131.57	\$14,473.00	110.000	LF	N	UTILITY PIPE, ADJUST/MOD,5-7.9"
1050 15004	1	\$77.31	\$7,731.00	100.000	LF	N	UTILITY PIPE, ADJUST/MOD,8-19.9"
1050 16001	3	\$17.25	\$31,053.90	1,800.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	6	\$12.44	\$81,564.50	6,559.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"

Florida Department of Transportation
 Item Average Unit Cost
 From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
 Displaying: VALID ITEMS WITH HITS
 From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 16003	9	\$10.22	\$162,972.15	15,951.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	13	\$13.25	\$707,305.39	53,364.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	4	\$21.61	\$65,622.70	3,037.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,20-49.9"
1050 18001	2	\$3.54	\$27,122.00	7,660.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,0- 1.9"
1050 18002	4	\$9.70	\$41,847.00	4,316.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	5	\$11.11	\$166,436.05	14,977.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	9	\$17.76	\$509,127.11	28,665.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	1	\$34.28	\$26,498.44	773.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 19321	1	\$1,356.44	\$5,425.76	4.000	LF	N	UTILITY PIPE,TEMP,PE,WATER/SEWER,0-1.9"
1055 11214	1	\$393.71	\$2,362.26	6.000	EA	N	UTILITY FITTING, F&I,PVC,ELBOW,8.0-19.9"
1055 11224	2	\$342.52	\$11,988.30	35.000	EA	N	UTILITY FITTING, F&I,PVC,TEE,8.0-19.9"
1055 11244	1	\$3,000.00	\$111,000.00	37.000	EA	N	UTILITY FITTING, F&I,PVC,UNION,8.0-19.9"
1055 11254	1	\$239.08	\$3,586.20	15.000	EA	N	UTILITY FITTING, F&I,PVC,CAP/PLG,8-19.9"
1055 11264	3	\$384.64	\$45,002.83	117.000	EA	N	UTILITY FITTING, F&I,PVC,Y FITTING,8-19.9"
1055 11273	1	\$636.00	\$29,256.00	46.000	EA	N	UTILITY FITTING, F&I,PVC,CLEANOUT
1055 11274	1	\$790.19	\$790.19	1.000	EA	N	UTILITY FITTING,F&I,PVC,CLEANOUT,8-19.9"
1055 11295	1	\$5,500.00	\$33,000.00	6.000	EA	N	UTILITY FITTING,F&I,PVC,SPEC ,20-49.9"
1055 11314	1	\$4,350.00	\$26,100.00	6.000	EA	N	UTILITY FITTING,F&I,PE,ELBOW, 8-19.9"
1055 11414	13	\$1,154.61	\$1,328,957.67	1,151.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415	3	\$4,574.71	\$260,758.32	57.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11424	10	\$1,606.43	\$391,969.64	244.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 11425	3	\$4,884.84	\$141,660.43	29.000	EA	N	UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"
1055 11434	8	\$782.90	\$60,283.21	77.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDUCER,8-19.9"
1055 11435	2	\$2,209.24	\$11,046.22	5.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"
1055 11444	3	\$839.71	\$29,390.00	35.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,8-19.9"
1055 11445	1	\$7,900.00	\$47,400.00	6.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,20-49.9"
1055 11454	11	\$856.01	\$158,361.40	185.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11455	3	\$2,085.52	\$35,453.78	17.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"
1055 11464	2	\$2,429.02	\$7,287.06	3.000	EA	N	UTILITY FITTING,F&I,DI/CI, Y,8 -19.9"
1055 11494	2	\$2,028.94	\$28,405.22	14.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 11495	1	\$3,330.00	\$6,660.00	2.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,20-49.9"
1055 11594	1	\$1,470.00	\$2,940.00	2.000	EA	N	UTILITY FITTINGS,F&I,STEEL,SPEC,8-19.9"
1055 15	1	\$400.00	\$800.00	2.000	EA	N	UTILITY FITTINGS, ADJUST & MODIFY
1055 16	3	\$199.68	\$14,376.75	72.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1060 11211	6	\$3,379.16	\$94,616.55	28.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	2	\$5,065.82	\$10,131.64	2.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12'
1060 11221	2	\$4,611.43	\$32,280.00	7.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,0-6'
1060 11222	3	\$6,314.84	\$164,185.80	26.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 11223	2	\$12,838.08	\$51,352.32	4.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,>12'
1060 13	2	\$1,271.61	\$39,420.00	31.000	EA	N	UTILITY STR, BELOW GROUND, INSTALL

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1060 15	5	\$2,205.48	\$297,740.28	135.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	3	\$1,008.50	\$42,356.84	42.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 17	1	\$5.55	\$27.75	5.000	EA	N	UTILITY STR,BLW GRN,REM-STOCK-SALV
1060 21 11	1	\$500.00	\$2,000.00	4.000	EA	N	UTILITY STR-ABOV GRN,0-1 CY, W/ COVER
1060 23 30	2	\$936.67	\$5,620.00	6.000	EA	N	UTILITY STR-ABOV GRN,INS,1.1-3 CY, W/O
1060 25	1	\$30,984.89	\$30,984.89	1.000	EA	N	UTILITY STR,ABVOE GRD, ADJ & MOD
1080 11101	3	\$407.25	\$85,521.74	210.000	EA	N	UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX
1080 11103	1	\$555.84	\$8,337.60	15.000	EA	N	UTIL FIXT, F&I, 0-1.9",TAP SADDLE/SLEEVE
1080 11104	1	\$350.00	\$1,050.00	3.000	EA	N	UTIL FIXT, F&I, 0-1.9", VALVE ASSEMBLY
1080 11105	1	\$3,430.00	\$3,430.00	1.000	EA	N	UTIL FIXT, F&I, 0-1.9", BLOWOFF ASSEM
1080 11106	1	\$5,000.00	\$5,000.00	1.000	EA	N	UTIL FIXT, F&I, 0-1.9", VAC/AIR ASSEMBLY
1080 11112	3	\$871.90	\$27,029.00	31.000	EA	N	UTIL FIXT, F&I, 0-1.9", SAMPLE POINT
1080 11201	2	\$1,211.61	\$115,102.55	95.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX
1080 11203	6	\$2,434.72	\$141,213.74	58.000	EA	N	UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE
1080 11204	8	\$1,345.89	\$71,332.31	53.000	EA	N	UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY
1080 11205	3	\$1,915.50	\$38,310.00	20.000	EA	N	UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM
1080 11206	7	\$3,605.83	\$126,203.90	35.000	EA	N	UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY
1080 11207	4	\$2,770.87	\$74,813.57	27.000	EA	N	UTIL FIXT, F&I, 2-4.9", LINE STOP ASSEM
1080 11209	1	\$1,200.00	\$15,600.00	13.000	EA	N	UTIL FIXT, F&I, 2-4.9", MECH JOINT RESTR
1080 11301	1	\$765.99	\$3,829.95	5.000	EA	N	UTIL FIXT, F&I, 5-7.9", VALVE/METER BOX
1080 11303	8	\$2,601.54	\$153,491.00	59.000	EA	N	UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE
1080 11304	14	\$1,326.33	\$254,654.64	192.000	EA	N	UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY
1080 11305	1	\$500.00	\$500.00	1.000	EA	N	UTIL FIXT, F&I, 5-7.9", BLOWOFF ASSEMBLY
1080 11306	2	\$3,200.00	\$16,000.00	5.000	EA	N	UTIL FIXT, F&I, 5-7.9",VAC/AIR ASSEMBLY
1080 11307	7	\$4,219.66	\$316,474.82	75.000	EA	N	UTIL FIXT, F&I, 5-7.9", LINE STOP ASSEM
1080 11309	4	\$202.79	\$38,124.96	188.000	EA	N	UTIL FIXT, F&I, 5-7.9", MECH JONT RESTR
1080 11311	1	\$4,300.00	\$4,400.00	8.000	EA	N	UTIL FIXT, F&I, 5-7.9", FAN GUARD
1080 11403	11	\$6,602.05	\$1,069,531.36	162.000	EA	N	UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV
1080 11404	11	\$3,162.69	\$1,290,377.33	408.000	EA	N	UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY
1080 11406	3	\$3,674.02	\$62,458.27	17.000	EA	N	UTIL FIXT,F&I,8-19.9",VAC/AIR ASSEMBLY
1080 11407	9	\$5,670.26	\$918,581.32	162.000	EA	N	UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM
1080 11408	2	\$943.60	\$5,661.60	6.000	EA	N	UTIL FIXT, F&I, 8-19.9", MJS ADAPTER
1080 11409	5	\$263.87	\$174,681.78	662.000	EA	N	UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR
1080 11411	1	\$8,200.00	\$16,400.00	2.000	EA	N	UTIL FIXT, F&I, 8-19.9", FAN GUARD
1080 11503	3	\$28,622.23	\$457,955.75	16.000	EA	N	UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV
1080 11504	3	\$18,214.49	\$255,002.90	14.000	EA	N	UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY
1080 11506	1	\$5,150.00	\$5,150.00	1.000	EA	N	UTIL FIXT,F&I,20-49.9",VAC/AIR ASSEM
1080 11507	3	\$21,314.61	\$341,033.80	16.000	EA	N	UTIL FIXT,F&I,20-49.9",LINE STOP ASSEM
1080 14	2	\$582.39	\$41,350.00	71.000	EA	N	UTILITY FIXTURES, RELOCATE
1080 15	5	\$357.59	\$110,854.10	310.000	EA	N	UTILITY FIXTURES, ADJUST & MODIFY

Florida Department of Transportation
Item Average Unit Cost
From 2015/01/01 to 2015/12/31

Contract Type: ALL Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101 To: 1999999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 16	4	\$453.69	\$61,248.65	135.000	EA	N	UTILITY FIXTURES,REMOVE & DISPOSE
1080 16401	1	\$100.00	\$200.00	2.000	EA	N	UTIL FIXT, R&D, 8-19.9", VALVE/METER BOX
1080 17	1	\$204.40	\$19,826.80	97.000	EA	N	UTILITY FIXTURES,REM,STOCK/SALVAGE
1644111 08	1	\$2,797.29	\$50,351.22	18.000	EA	N	FIRE HYDRANT,F&I,STD, 1 HOSE, 6"
1644112 06	1	\$3,140.00	\$18,840.00	6.000	EA	N	FIRE HYDRANT,F&I,STD, 2 HOSE, 6"
1644113 08	5	\$3,298.15	\$267,149.76	81.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644114 08	2	\$4,928.19	\$73,922.88	15.000	EA	N	FIRE HYD, STD, F&I, 2WY, 1 HOSE, 1P, 6"
1644116 08	3	\$6,099.16	\$48,793.26	8.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644136 08	1	\$3,180.00	\$57,240.00	18.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644300	1	\$3,577.91	\$25,045.37	7.000	EA	N	FIRE HYDRANT, INSTALL
1644400	2	\$577.17	\$25,972.57	45.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	3	\$2,525.00	\$20,200.00	8.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	7	\$3,259.26	\$65,185.24	20.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	5	\$814.90	\$33,411.00	41.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.