



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

January 6, 2017

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1666

FINANCIAL PROJECT NUMBER(S): 432897 1 52 01 and 434963 1 52 01

FEDERAL AID PROJECT NUMBER(S): 8886966A

COUNTY(IES): Glades

**PROJECT NAME(S): Ave. J, Ave. K and SR 25 (US 27), From 5th St.
To 1st St. and From Old US 27 To 5th St.**

BIDS TO BE RECEIVED: January 25, 2017

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T1666Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: December 19, 2016

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Scott McCall, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 01 - Letting (mo./yr.) 01/2017

Financial Project ID 432897-1-52-01 (Lead number only)

Proposal/Contract ID T1666


Federal Funds: ☐ No ☒ Yes Federal Aid No. 8886-966-A

County GLADES

State Road No. 25

Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

*Concurred by:



Date:

1/4/17

Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☐ is not ☒ required. *Approved By:  Date: 1/4/2017

Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____

Print Name of FHWA Engineer

Date: _____

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____

Signature of District Secretary

Date: _____

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

☒ PLANS REVISION NUMBER 01 (15 Sheets):

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Total Calendar Days)

DATE: DECEMBER 19, 2016

2 of 2

Financial Project ID 432897-1-52-01 (Lead number only)

Proposal/Contract ID T1666

PLANS REVISION NUMBER 01

FPID 432897-1-52-01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>12-19-16</u>	<u>Update Drawing Index add Revision Notes</u>
<u>2A</u>	<u>12-19-16</u>	<u>Added Signature Sheet for Revision 01</u>
<u>6-7</u>	<u>12-19-16</u>	<u>Inserted updated Summary of Pay items</u>

FPID 434963-1-52-01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>12-14-16</u>	<u>Update Drawing Index add Revision Notes</u>
<u>2A</u>	<u>12-14-16</u>	<u>Added Signature Sheet for Revision 01</u>
<u>S-1</u>	<u>12-14-16</u>	<u>Add Revision Notes</u>
<u>S-2-3</u>	<u>12-14-16</u>	<u>Removed PIN 546-72-53, Added PIN 701-18-101,701-18-201, Revised quantities for 711-15-101, 711-15-201</u>
<u>S-4 thru 9</u>	<u>12-14-16</u>	<u>Revised S&PM plan sheets for above pay items changes.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER - NA

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u> </u>	<u> </u>	<u> </u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
546-72-53	S-2,3	DELETE	1.152	0.000
701-18-101	S-2,3	ADD	0.000	0.240
701-18-201	S-2,3	ADD	0.000	0.543
711-15-101	S-2,3	REVISE	2.147	1.907
711-15-201	S-2,3	REVISE	1.643	1.100