



## *Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

January 18, 2017

### **ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1997**

**FINANCIAL PROJECT NUMBER(S): 408286 6 52 01 and 408286 5 52 01**

**FEDERAL AID PROJECT NUMBER(S): 1001070P and 1001069P**

**COUNTY(IES): Hendry**

**PROJECT NAME(S): SR 80, From Dalton Lane To CR 833**

---

**BIDS TO BE RECEIVED: January 25, 2017**

### **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T1997Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 1/17/2017

TO: Final Plans (CO-FINALPLANS)

FROM: David C. Turley, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 2 - Letting (mo./yr.) 1/2017

Financial Project ID 408286-6-52-01 (Lead number only)

Proposal/Contract ID T1997

Federal Funds: ☐ No ☒ Yes Federal Aid No. 1001 070 P

County Hendry State Road No. 80

Mandatory Only: ☒ No ☐ Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:  Date: 1/17/17  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☐  
is not ☒ required. \*Approved By:  Date: 1/17/17  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS  
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING  
WITHOUT APPROVAL.

\*Approved By:  Date: 01/17/17  
Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

☐ REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

☒ PLANS REVISION NUMBER 1 ( 67 Sheets).

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

DATE: 01/17/2017

Financial Project ID 408286-6-52-01 (Lead number only)

Proposal/Contract ID T1997

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<b><u>Roadway Plans (408286-6)</u></b>		
<u>1</u>	<u>1/17/17</u>	<u>Added sheet 2C</u>
<u>2C</u>	<u>1/17/17</u>	<u>Added new signature sheet</u>
<u>6</u>	<u>1/17/17</u>	<u>Revised Quantities</u>
<u>8</u>	<u>1/17/17</u>	<u>Revised Quantities &amp; added Pay Item 701-18-201</u>
<u>SQ-24</u>	<u>1/17/17</u>	<u>Updated Quantities, revised Design Notes &amp; Asterisk Symbols</u>
<u>49</u>	<u>1/17/17</u>	<u>Added PP to 18" pipe materials &amp; revised 18" Pipe Exception</u>
<u>420-421</u>	<u>1/17/17</u>	<u>Revised Muck Removal pattern and added Muck Removal to Legend</u>
<u>424</u>	<u>1/17/17</u>	<u>Revised Muck Removal pattern and added Muck Removal to Legend</u>
<u>428-431</u>	<u>1/17/17</u>	<u>Revised Muck Removal pattern and added Muck Removal to Legend</u>
<u>451, 455</u>	<u>1/17/17</u>	<u>Revised Muck Removal pattern and added Muck Removal to Legend</u>
<b><u>Signing and Pavement Marking Plans (408286-6)</u></b>		
<u>S-1</u>	<u>1/17/17</u>	<u>Added Sheet S-1A &amp; added latest D519 Sheet</u>
<u>S-1A</u>	<u>1/17/17</u>	<u>Added new signature sheet</u>
<u>S-2</u>	<u>1/17/17</u>	<u>Added Pay Item 701-18-201, revised Pay Item 546-72-53 &amp; 711-15-201 quantities</u>
<u>S-3 thru S-6</u>	<u>1/17/17</u>	<u>Added Pay Item 701-18-201</u>
<u>S-7</u>	<u>1/17/17</u>	<u>Added Pay Item 701-18-201 and updated Grand Totals</u>
<u>S-9 thru S-11</u>	<u>1/17/17</u>	<u>Added Profiled Thermoplastic</u>
<u>D519 (1 of 1)</u>	<u>1/17/17</u>	<u>Added D519 Developmental Design Standards</u>
<b><u>Structure Plans (408286-6)</u></b>		
<u>B-1</u>	<u>1/17/17</u>	<u>Added Revision information</u>
<u>B-2</u>	<u>1/17/17</u>	<u>Added Sheet B-3A</u>
<u>B-3A</u>	<u>1/17/17</u>	<u>Added new signature sheet</u>
<u>B1-18</u>	<u>1/17/17</u>	<u>Revised Railing Post</u>
<u>B1-20</u>	<u>1/17/17</u>	<u>Revised Bearing Pads</u>
<u>B2-19</u>	<u>1/17/17</u>	<u>Revised Railing Post</u>
<u>B2-21</u>	<u>1/17/17</u>	<u>Revised Bearing Pads</u>
<u>B3-18</u>	<u>1/17/17</u>	<u>Revised Railing Post</u>

B3-20                      1/17/17                      Revised Bearing Pads

**Roadway Plans (408286-5)**

1                      1/17/17                      Added sheet 2A

2A                      1/17/17                      Added new signature sheet

43                      1/17/17                      Added PP to 18" pipe materials. Revised 18" pipe exceptions

**Signing & Pavement Marking Plans (408286-5)**

S-1                      1/17/17                      Added sheet S-1A. Added latest D519 sheet

S-1A                      1/17/17                      Added new signature sheet

S-2 - S-4                      1/17/17                      Added pay item 701-18-201

S-5 – S-6                      1/17/17                      Added pay item 701-18-201. Revised 546-72-53 & 711-15-201 quantities.

S-7                      1/17/17                      Added pay item 701-18-201. Revised 546-72-53 & 711-15-201 quantities. Updated grand totals

S-8                      1/17/17                      Revised plan sheet abbreviations to include profiled thermoplastic striping

S-47 -S-60                      1/17/17                      Revised median 6" yellow stripe to profiled thermo from rumble stripe

D519 (1 of 1)                      1/17/17                      Added D519 Developmental Design Standards

**Structure Plans (408286-5)**

B-1                      1/17/17                      Added revisions note

B-2A                      1/17/17                      Added new signature sheet

B2-21                      1/17/17                      Added call out for post type

B5-16                      1/17/17                      Added call out for post type

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

Sheet No(s).                      Rev. Date                      Description

\_\_\_\_\_  
\_\_\_\_\_

**Summary of Quantities**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
536-7	SQ-24	Rev.	50	390
546-72-53	S-7	Rev.	21.403	21.234
701-18-201	S-7	Add.	0	0.169
711-15-201	S-7	Rev.	12.606	12.437
546-72-53	S-5 – S-7	Rev.	18.429	16.697
701-18-201	S-2 – S-4	Add.	0	1.732
711-15-201	S-5 – S-7	Rev.	10.923	9.180