



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

December 23, 2016

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4445

FINANCIAL PROJECT NUMBER(S): 430603 1 52 01

FINANCIAL AID PROJECT NUMBER(S): 4032064P

COUNTY(IES): Broward

**PROJECT NAME(S): SR 25 (US 27), From Miami-Dade/Broward Co. Line Northerly
7.190 Miles To SR 818 (Griffin Rd.)**

BIDS TO BE RECEIVED: January 25, 2017

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE **NUMBER ONE**

The 2017 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated September 27, 2016, are revised to include the Supplemental Specifications Package 4 page(s) dated November 28, 2016.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum
December 23, 2016
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T4445Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 12/05/2016
TO: Project Review (CO-PROJREV)
FROM: Casey Graham, PE, Project Manager
COPIES: DDE ,DCPME

1 of 2

SUBJECT: Revision Number 1 - Letting (mo./yr.) 01/2017
Financial Project ID 430603-1-52-01 (Lead number only)
Proposal/Contract ID T4445
Federal Funds: ☐ No ☒ Yes Federal Aid No. 4032-064-P
County Broward State Road No. 25

Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 12-15-16
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☒
is not ☐ required. *Approved By: [Signature] Date: 12-15-2016
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

☒ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE (1 Thru 4 Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

☒ PLANS REVISION NUMBER 1 (13 Sheets) :

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Total Calendar Days)

DATE: 12/05/2016

2 of 2

Financial Project ID 430603-1-52-01 (Lead number only)

Proposal/Contract ID T4445

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>12/05/2016</u>	<u>Added Sheet 2A to the Index of Roadway Plans</u>
<u>2A</u>	<u>12/05/2016</u>	<u>Added Revision Signature Sheet</u>
<u>4</u>	<u>12/05/2016</u>	<u>Revised Quantities for Pay Items 546-72-53 and 711-15-101</u>
<u>S-1</u>	<u>12/05/2016</u>	<u>Replaced Developmental Design Standard D519 (REV 10/26/2016)</u>
<u>S-4 and S-6</u>	<u>12/05/2016</u>	<u>Revised Quantities for Pay Items 546-72-53, 710-90 (Painted Pavement Markings, Standard, White, Solid 6") and 711-15-101</u>
<u>S-21 and S-23 Thru S-27</u>	<u>12/05/2016</u>	<u>Revised Rumble Striping Limits</u>
<u>Sheet 1 of 1</u>	<u>10/26/2016</u>	<u>Replaced Developmental Design Standard D519 (REV 10/26/2016)</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1 Thru 4</u>	<u>11/28/2016</u>	<u>Per Mandatory # 1 for the Jan 2017 workbook</u>

Summary of Quantities (TRNS*PORT)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
546-72-53	4	Rev.	20.623	25.086
711-15-101	4	Rev.	27.828	28.633