October 16, 2017

A D D E N D U M   N O. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2681
FINANCIAL PROJECT NUMBER(S): 434996 1 52 01 and 434999 1 52 01
FEDERAL AID PROJECT NUMBER(S): D217076B and D217077B
COUNTY(IES): Columbia and Madison
PROJECT NAME(S): SR 8 (I-10), At the CR 255 Interchange and At the US 41
                        Interchange

_____

BIDS TO BE RECEIVED: October 25, 2017

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2017 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated June 15, 2017, are revised to include the Supplemental Specifications Package 4 page(s) dated October 16, 2017.

Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
October 16, 2017
Page Two

AMENDMENT NOTIFICATION

        If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download Amendment File T2681.001 for this Bid Document from your Order History.

        If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 10-10-17

TO: Project Review (CO-PROJREV)

FROM: Michael Carter, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 10/2017

Financial Project ID 434996-1-52-01 (Lead number only)

Proposal/Contract ID T2681

Federal Funds: ☐No ☒Yes Federal Aid No. D217-076-B

County MADISON and COLUMBIA State Road No. SR 8

Mandatory Only: ☒No ☐Yes (*If Yes, Signatures Not Required.)

*Concurred by: _____ Date: 10/13/17
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision **is** ☒
is not ☐ required. *Approved By: _____ Date: 10/13/17
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: 10/16/17
Signature of District Secretary

☒ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01 (4 Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (_____Pages).

☒ PLANS REVISION NUMBER 01 (2 Sheets):

CONTRACT TIME REVISED: ☒No ☐Yes(If yes, _____ Total Calendar Days)

Financial Project ID   434996-1-52-01 (Lead number only)

Proposal/Contract ID   T2681

PLANS REVISION NUMBER 01

Sheet No(s).	Rev. Date	Description
L-1	10-10-17	Listed Revision
L-8	10-10-17	Wind speed for conventional lighting revised to 120 MPH

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01

Sheet No(s).	Rev. Date	Description
1-4	10-13-17	Updated Wage Rate Table

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity