



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

September 28, 2017

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3658

FINANCIAL PROJECT NUMBER(S): 219722 4 52 01

FEDERAL AID PROJECT NUMBER(S): D317023B

COUNTY(IES): Leon

**PROJECT NAME(S): SR 263 (Capital Circle NW) and SR 8 (I-10), From S of SR 10
(US 90) To N of SR 8 (I-10) WB On Ramp**

BIDS TO BE RECEIVED: October 25, 2017

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3658.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 09-27-2017

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Pam Miner, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 10/17

Financial Project ID 219722-4-52-01 (Lead number only)

Proposal/Contract ID T3658

Federal Funds: ☐ No ☒ Yes Federal Aid No. D317 023 B

County Leon

State Road No. 263

Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

*Concurred by:

Signature of Director of Transportation Development or Designee

Date:

I have reviewed for effects on the Specifications Package and a package revision is ☐ is not ☒ required. *Approved By:

Signature of District Specifications Engineer

Date: 9/27/17

If FA Oversight, *Authorized By:

Print Name of FHWA Engineer

Date:

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:

Signature of District Secretary

Date:

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

☒ PLANS REVISION NUMBER 1 (4 Sheets):

CONTRACT TIME REVISED: ☐ No ☐ Yes (If yes, _____ Total Calendar Days)

2 of 2

Proposal/Contract ID T3658

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
LD-1	09-27-2017	Added sheet to index
LD-2A	09-27-2017	Added Signature Sheet
LD-11	09-27-2017	Revise lane closure note
LD-72	09-27-2017	Revise lane closure note

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>

[illegible]