



## *Florida Department of Transportation*

**RICK SCOTT**  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

**MIKE DEW**  
SECRETARY

September 22, 2017

### **ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5620**  
**FINANCIAL PROJECT NUMBER(S): 433673 1 52 01**  
**FEDERAL AID PROJECT NUMBER(S): D517012B**  
**COUNTY(IES): Lake**  
**PROJECT NAME(S): City of Tavares, Tav-Lee Trail Extension**

---

**BIDS TO BE RECEIVED: October 25, 2017**

### **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5620.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

DATE: 9/20/17  
TO: Final Plans (CO-FINALPLANS)  
FROM: Sameer Ambare, Project Manager  
COPIES: DDE, DCPME

1 of 2

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 10/2017  
Financial Project ID 433673-1-52-01 (Lead number only)  
Proposal/Contract ID T5620

Federal Funds: ☐ No ☒ Yes Federal Aid No. D517-012-B  
County LAKE COUNTY State Road No. N/A

Mandatory Only: ☒ No ☐ Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:  Date: 9/20/17  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☐  
is not ☒ required. \*Approved By:  Date: 9/20/17  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS  
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING  
WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

☐ REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

☒ PLANS REVISION NUMBER 1 (23 Sheets):

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

2 of 2

Proposal/Contract ID T5620

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>9/14/17</u>	<u>Added Sheet 2A to Index</u>
<u>2A</u>	<u>9/14/17</u>	<u>Added Sheet</u>
<u>3</u>	<u>9/14/17</u>	<u>Item 999-25 Removed</u>
<u>E-1 – E-20</u>	<u>9/14/17</u>	<u>Updated Digital Signature</u>

[illegible]