

Letting:	CT170125	Call Order: 011	Proposal: T5585	District:05
Counties:	BREVARD			
Road Name:	SR A1A (ASTRONAUT BLVD) AND SR 520			
Limits:	FROM S OF GEORGE KING BLVD TO SR 528 AND FROM 950 FT W OF BANANA RIVER RELIEF BRIDGE TO SR A1A			
Project(s):	43441715201(*)	Federal Aid No: 4932049P		
Project(s):	43441725201	Federal Aid No: N/A		
Total Roadway Length:	1.697 Miles	Contract Days:	140	
Total Bridge Length:	0.074 Miles	Letting Date:	01/25/17	
Total Proposal Length:	1.771 Miles	Contract Execution Days:	10	
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:	30 Calendar Days	
Proposal Budget Estimate:	\$3,089,394.00			

Description: Lump Sum

The improvements under this contract consist of milling and resurfacing, cross-slope correction, profile adjustments, signal updates, count station updates, minor bridge enhancements, and signing and marking on SR A1A, and milling and resurfacing of SR 520 Mainline including turn lanes, frontage roads, and a portion of SR 520/SR A1A intersection . This project also includes the construction of sidewalks, portions curb and gutter and drainage improvements from east of the Banana River Relief Bridge to SR A1A, and addition of pedestrian crossing signals as well as improvements of crosswalks to meet ADA requirements.

ALT	Item	Description	Unit	Quantity
Section 0001 Roadway				
0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (43441715201)	LS	1.000	
0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (43441725201)	LS	1.000	
0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (43441715201)	LS	1.000	
0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (43441725201)	LS	1.000	