

RICK SCOTT GOVERNOR 1109 S. Marion Avenue Lake City, FL 32025-5874 RACHEL D. CONE INTERIM SECRETARY

April 10, 2017

To: Prospective Bidders

CC: Construction: Nancy Bright, Star Ayers, D2-ESTSPEC, Kathy Thomas, Ryan Asmus,

Carrie Stanbridge, Eric Shimer

Addenda No.: 1, E2U39, Financial Project # 21045245201, 21045245601, 43455615201,

43455615601

(SR A1A (May Street) from San Marco to Magnolia Avenue) Milling and resurfacing, basework, shoulder treatment, drainage improvements, curb and gutter, traffic signals, lighting, highway signing, sidewalks, utility improvements, and other incidental construction activities for 21045245201 and 21045215601 on SR A1A (May Street) from San Marco Avenue to Magnolia Avenue and 43455615201 and 43455615601 on US 1 at San Carlos Avenue intersection improvements in St.

Johns County.

Supplemental Specifications Package Number 1

Sheet No(s).Rev. DateDescription1-1003/27/2017Revised Scope of Work & TSP T0000A

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/ to download E2U39 Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be found non-responsive.

Thanks.

Jim Brown
District Contracts Administrator

Phone: 386-758-3778 Fax: 386-758-3791